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SECTION 01030 - ALTERNATES

PART 1 -  GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements governing Alternates.

1.3 DEFINITIONS

The definition below assumes the normal bidding situation with Contractors stating alternate amounts requested on the Bid Form.  It also assumes that the Owner will decide to accept or reject alternates before signing the agreement.  It also assumes that the bidding documents stipulate terms under which the Owner will accept or reject the alternates.  All alternates must be add alternates
A. Definition:  An alternate is an amount proposed by bidders and stated on the Bid Form for certain work defined in the Bidding Requirements that may be added to the Base Bid amount if the Owner decides to accept a corresponding change in either the amount of construction to be completed, or in the products, materials, equipment, systems, or installation methods described in the Contract Documents..

1. The cost for each alternate is the net addition to the Contract Sum to incorporate the Alternate into the Work.  No other adjustments are made to the Contract Sum.

B. No additional time will be allowed for alternate work unless the number of calendar days is so stated on the bid form.

1.4 PROCEDURES

Make certain it is clear on the Bid Form that costs listed for each alternate include costs of related coordination, modification, or adjustment.  If it is not clearly stated, revise below by stating this requirement.

A. Coordination:  Modify or adjust affected adjacent Work as necessary to completely and fully integrate the Alternate Work into the Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar items incidental to or required for a complete installation whether or not mentioned as part of the Alternate.

Retain the requirement below on most Projects.  Failure to require notification could create problems later.

B. Notification:  The award of the Contract will indicate whether alternates have been accepted or rejected.

C. Execute accepted alternates under the same conditions as other Work of this Contract.

D. Schedule:  A “Schedule of Alternates” is included at the end of this Section.  Specification Sections referenced in the Schedule contain requirements for materials necessary to achieve the Work described under each alternate.

PART 2 -  PRODUCTS (Not Applicable)

PART 3 -  EXECUTION

3.1 SCHEDULE OF ALTERNATES

Below are some examples of alternates.  They demonstrate possible alternate types.  Revise suitable types as necessary to suit Project Requirements.  Italics are added to show examples.  Remove italics when revising to suit Project.

Alternate No. 1 is an example of a simple straightforward “ADD” alternate that might necessitate additional specification sections to describe requirements adequately.

A. Alternate No. 1:  Add a master TV antenna system as indicated by details on the Drawings labeled "Alternate No. 1.” Division 16 Section “Master TV Antenna System” includes complete product and execution requirements for a master TV antenna system.
Alternate No. 2 is an example of a simple sraightforward “ADD” alternate.

B. Alternate No. 2:  In Parking Garage 2, provide the painting of concrete and concrete masonry surfaces, including walls, columns and ceilings in Parking Levels, “B” ,“C”, and “D”.  Paint Parking Level “A” exit stair halls and elevator lobbies, as indicated.
Alternate No. 3 is an example of a cost comparison type alternate where one product or construction method is propsosed as a substitute for the product or method specified as part of the Base Bid.  This type might require adding some specification sections to describe requirements adequately.

C. Alternate No. 3:  Change interior wall and ceiling finishes shown as double-layer gypsum wallboard work to gypsum lath and plaster.  Include associated column enclosures and soffits in the change.  Include changes in metal support system, trim accessories and finishes.  Retain single-layer gypsum wallboard as indicated.  Refer to Division 9 Sections for primary work requirements.

Alternate No. 4 is an example of a complex alternate.  The Owner requests prices for a product or system that is equivalent but dissimilar to the product or system included in the Base Bid.  This alternate could involve adding several specification sections as well as additional drawings.

D. Alternate No. 4: In “Machine Room No. 1” in the main building Penthouse substitute a rotary water chiller for the centrifugal chiller specified.  For specific requirements, refer to Division 15 Section “Chillers” and to “Alternate No. 4  Performance Data Sheet” included in that Section.

1. Increase Penthouse height by 24 inches (600 mm) as indicated.

2. Change the 2 steel roof beams in the Penthouse Floor, as indicated on Structural Drawings for Alternate No .4.

3. Adjust other architectural, structural, mechanical and electrical work to accommodate installation and operation.

4. In addition to notations on the Drawings, Specification Sections that include requirements for this Alternate include, but are not limited to, Sections in Division 7 for metal siding, Division 9 for acoustical space units and Division 15 for access, vibration isolation, Insulation, and cooling towers.
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