Replace Windows Waverly Regional Youth Center Waverly, Missouri





OWNER: STATE OF MISSOURI

MICHAEL L. PARSON,

GOVERNOR

DEPARTMENT OF SOCIAL SERVICES, YOUTH SERVICES

PROJECT OFFICE OF ADMINISTRATION

MANAGEMENT: DIVISION OF FACILITIES MANAGEMENT,

DESIGN AND CONSTRUCTION

DESIGNER: HJM ARCHITECTS


7520 WASHINGTON STREET

KANSAS CITY, MO 64114

PROJECT NUMBER: H2401-01

SITE NUMBER: 7707

FACILITY NUMBER: 8877707003




DEMO DOOR


THE T

DEMO WINDOW


LOCATION MAP SCALE: N.T.S.








REVISION MARK / CLOUD





CASEWORK SYMBOLS

	24"D	-	BASE CABINET DEPTH					
l	W01		WALL CABINET TYPE					
	VVUI		WALL CADINET TIPE					
	15"D	-	WALL CABINET DEPTH					


MISC. SYMBOLS









WALL SECTION & DETAIL SYMBOLS





B()1	<	BASE CABINET TYPE
24	"D		BASE CABINET DEPTH
W	01	←	WALL CABINET TYPE



1>	— TOILET ACCESSORY SYMBOL
€ ←	— CENTERLINE SYMBOL
() [←	— ADA TOILET CLEARANCE SYMBOLS
FH ←	— FIRE HYDRANT
FE ←	— FIRE EXTINGUISHER

— FLOOR DRAIN — ROOF DRAIN

> SYMBOL LEGEND SCALE: N.T.S.

OVERFLOW ROOF DRAIN

STATE OF MISSOURI MICHAEL L. PARSON, **GOVERNOR**



PROFESSIONAL SEAL



HJM Architects 7520 Washington Street Kansas City, MO 64114 hjmarch.com | 816.523.6868

4. THE CONTRACTOR SHALL BE RESPONSIBLE FOR REPAIRING ANY SURFACES DAMAGED BY CONSTRUCTION

1. SEE ALTERNATES FOR ITEMS OUTSIDE OF BASE SCOPE OF WORK.

STAGING AREA AS DETERMINED BY THE PRE-BID MEETING.

GENERAL NOTES

MATERIAL.

ACTIVITY THAT IS UNDER THE CONTROL OF THE CONTRACTOR (THIS INCLUDES ALL SUBCONTRACTOR WORK). REPAIRS SHALL MATCH EXISTING MATERIALS AND BE APPROVED BY THE OWNER.

2. ALL NEW BUILDING MATERIALS TO BE OF NON-COMBUSTIBLE OR WOOD FIRE RETARDANT TREATED

3. THE CONTRACTOR SHALL CONTAIN ALL CONSTRUCTION ACTIVITY (WHICH SHALL INCLUDE STORAGE OF MATERIALS AND EQUIPMENT) WITHIN THE LIMITS OF CONSTRUCTION OR WITHIN THE DESIGNATED

- 6. THE CONTRACTOR SHALL REMOVE CONSTRUCTION DEBRIS FROM THE JOBSITE ON A REGULAR BASIS, AS IDENTIFIED IN THE SPECIFICATIONS. KEEP DEBRIS CONTAINED TO THE LIMITS OF CONSTRUCTION.
- 7. THE CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS PRIOR TO FABRICATION.
- 8. THE CONTRACTOR SHALL ENSURE THAT ALL MOISTURE AND DEBRIS HAVE BEEN ELIMINATED PRIOR TO INSTALLING NEW MATERIALS AND PREPARE SURFACE IN ACCORDANCE WITH MANUFACTURER'S REQUIREMENTS. REFERENCE SPECIFICATIONS FOR FURTHER DIRECTION.
- 9. SHOULD THE CONTRACTOR OBSERVE ANY DETERIORATED MATERIALS OR DAMAGED STRUCTURAL CONDITIONS, THE ARCHITECT AND OWNER SHALL BE NOTIFIED.
- 10. ANY COMPONENTS/EQUIPMENT NOT IDENTIFIED TO BE REMOVED IS TO REMAIN UNLESS NOTED
- 11. THE CONTRACT WORK SHALL INCLUDE FURNISHING ALL MATERIALS, EQUIPMENT, TOOLS, LABOR & SERVICES NECESSARY FOR COMPLETION OF THE PROJECT.
- 12. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE QUALITY OF WORKMANSHIP & FOR COMPLIANCE WITH THE DESIGN. THE CONTRACTOR SHALL CORRECT ALL ERRORS & DEVIATIONS AS REQUESTED BY
- 13. THE CONTRACTOR SHALL VERIFY ALL RELEVANT DIMENSIONS AND EXISTING CONDITIONS BEFORE PROCEEDING WITH THE AFFECTED WORK AND NOTIFY THE ARCHITECT OF ANY DISCREPANCIES IMMEDIATELY. ALL DISCREPANCIES SHALL BE RESOLVED PRIOR TO PROCEEDING WITH AFFECTED WORK.
- 14. SHOULD ANY OF THE DETAILED INSTRUCTIONS ON THE DRAWINGS CONFLICT WITH THE NOTES OR

SPECIFICATIONS OR WITH EACH OTHER, THE STRICTEST PROVISION SHALL APPLY.

- 15. JOB SITE CLEANING: DURING DEMOLITION & CONSTRUCTION, THE JOB SITE SHALL BE CLEANED ON A DAILY BASIS, INCLUDING REMOVAL OF TRASH, RUBBLE, DEBRIS & ORGANIZATION OF MATERIALS & EQUIPMENT. UPON COMPLETION OF THE WORK, THE JOB SITE SHALL BE THOROUGHLY CLEANED, INCLUDING AREAS OF THE BUILDING MADE DIRTY BY CONSTRUCTION WORK. THE G.C. SHALL REMOVE TRASH, RUBBLE, TOOLS, EQUIPMENT & EXCESS MATERIALS FROM THE PREMISES. THE BUILDING IS TO BE LEFT IN A CLEAN CONDITION.
- 16. THE CONTRACTOR IS TO PROVIDE SUPERVISION OF ALL TRADES / SUBS, AS WELL AS ON-SITE SUPERVISION DURING ALL CONSTRUCTION.
- 17. THE CONTRACTOR IS RESPONSIBLE TO PROVIDE PORTABLE TOILETS AND ALL DUMPSTERS REQUIRED FOR EXECUTION OF THE PROJECT SCOPE INCLUDING DISPOSAL OF ALL NON-REUSED FIXTURES.
- 18. REGULAR WORKING HOURS TO BE MONDAY, 7:00 AM THROUGH FRIDAY, 3:30 PM, HOLIDAYS NOTWITHSTANDING.
- 19. CONTRACTOR TO SECURE ALL OPENINGS WITH TEMPORARY INFILL AS REQUIRED BY THE END OF EACH WORKINGS DAY FOR SECURITY. NO OPENINGS SHALL HAVE TEMPORARY INFILL OVER WEEKENDS AND HOLIDAYS, ALL OPENINGS TO HAVE WINDOWS AND SECURITY SCREENS COMPLETELY INSTALLED DURING HOLIDAYS AND THE REGULAR HOURS, FRIDAY, 3:30PM THROUGH MONDAY, 6:30 AM.
- 20. ABATEMENT AT EACH WINDOW LOCATION MUST BE INSPECTED/TESTED AND CLEARED BEFORE ENCLOSURES CAN BE DISMANTLED AND RELOCATED TO NEXT PHASE OF ABATEMENT.

GENERAL NOTES

SCALE: N.T.S.

SHEET INDEX SHT# SHEET TITLE **ISSUE DATE** GEN 09/24/2024 G-001 PROJECT COVER G-002 GENERAL INFO & SHEET INDEX 09/24/2024 **OVERALL PHASING FLOOR PLANS** G-003 09/24/2024 ARCH OVERALL DEMO FLOOR PLANS AD-100 09/24/2024 OVERALL FLOOR PLANS 09/24/2024 AE-100 AE-600 WINDOW SCHEDULE, TYPES, AND DETAILS 09/24/2024 WINDOW DETAILS 09/24/2024 AE-601 ALTERNATE NO. 1: REPLACE SOLARIUM AE-602 09/24/2024

> SHEET INDEX SCALE: N.T.S.

OFFICE OF ADMINISTRATION **DIVISION OF FACILITIES** MANAGEMENT, **DESIGN AND CONSTRUCTION**

REPLACE WINDOWS

WAVERLY REGIONAL

YOUTH CENTER

WAVERLY, MO

PROJECT # H2401-01 7707

FACILITY # 8877707003

REVISION: DATE: **REVISION** DATE REVISION ISSUE DATE: 10/17/2024


CAD DWG FILE<u>:G-002.DWG</u> DRAWN BY: CHECKED BY: CLB DESIGNED BY: MPL

SHEET TITLE:

GENERAL INFO & SHEET INDEX

SHEET NUMBER:

2 OF 8 SHEETS



STATE OF MISSOURI MICHAEL L. PARSON, **GOVERNOR**



PROFESSIONAL SEAL



HJM Architects 7520 Washington Street Kansas City, MO 64114 hjmarch.com | 816.523.6868

OFFICE OF ADMINISTRATION DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION

REPLACE WINDOWS

WAVERLY REGIONAL YOUTH CENTER


PROJECT # H2401-01 7707

FACILITY # 8877707003

ISSUE DATE: 10/17/2024

CAD DWG FILE:G-003.DWG
DRAWN BY: MPL
CHECKED BY: CLB
DESIGNED BY: MPL

OVERALL PHASING FLOOR PLANS



DEMOLITION KEYED NOTES:

- 1. DEMOLITION CONTRACTOR TO REMOVE AND RESERVE EXISTING METAL AWNINGS AS REQ'D FOR NEW WORK. TAG WITH LOCATION FOR FUTURE REINSTALL TO PREVIOUS LOCATION.
- 2. ASBESTOS CONTRACTOR TO REMOVE EXISTING SECURITY SCREENS, ALUMINUM WINDOW SYSTEM, CAULKING, INTERIOR GYP BD/PLASTER INSIDE OPENING, AND WINDOWSILL. THEN ENCLOSE ROUGH OPENING WITH TEMPORARY FRAMING AND PLYWOOD. WINDOW CONTRACTOR TO REMOVE PLYWOOD AND FRAMING AND TURN OVER TO THE ASBESTOS CONTRACTOR PRIOR TO NEW WORK.
- 3. DEMOLITION CONTRACTOR TO REMOVE EXISTING SECURITY SCREENS, ALUMINUM WINDOW SYSTEM, CAULKING, INTERIOR GYP BD/PLASTER INSIDE OPENING, AND WINDOWSILL. THEN ENCLOSE ROUGH OPENING WITH TEMPORARY FRAMING AND PLYWOOD. WINDOW CONTRACTOR TO REMOVE PLYWOOD AND FRAMING PRIOR TO NEW WORK.
- 4. ASBESTOS CONTRACTOR TO REMOVE EXISTING EXHAUST FAN AND SUPPORTS, ALUMINUM WINDOW SYSTEM, AND CAULKING THEN INSTALL FRAMING WITH PLYWOOD TO FILL IN THE OPENINGS. rESERVE EXHAUST FAN FOR REINSTALL. WINDOW CONTRACTOR TO REMOVE PLYWOOD AND FRAMING AND TURN OVER TO THE ASBESTOS CONTRACTOR PRIOR TO NEW WORK.
- 5. ASBESTOS CONTRACTOR TO REMOVE EXISTING STORM WINDOWS, ALUMINUM WINDOW SYSTEM, AND CAULKING THEN INSTALL FRAMING WITH PLYWOOD TO FILL IN THE OPENINGS. WINDOW CONTRACTOR TO REMOVE PLYWOOD AND FRAMING AND TURN OVER TO THE ASBESTOS CONTRACTOR PRIOR TO NEW WORK.
- 6. UNDER ADD ALTERNATE #1: DEMOLITION CONTRACTOR TO REMOVE EXISTING ALUMINUM SOLARIUM GLAZING, FRAMING, AND CAULKING THEN INSTALL FRAMING WITH PLYWOOD TO FILL IN THE OPENING AND TARP AS REQ'D TO KEEP INTERIOR FINISHES DRY. WINDOW CONTRACTOR TO REMOVE PLYWOOD AND FRAMING PRIOR TO NEW

**NOTE- KEYNOTES RED IN COLOR INDICATE ORIGINAL BUILDING WINDOW LOCATIONS WHERE ASBESTOS WAS DETECTED AND REQUIRES

STATE OF MISSOURI MICHAEL L. PARSON, **GOVERNOR**



PROFESSIONAL SEAL



HJM Architects 7520 Washington Street Kansas City, MO 64114 hjmarch.com | 816.523.6868

OFFICE OF ADMINISTRATION DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION

REPLACE WINDOWS

WAVERLY REGIONAL YOUTH CENTER

WAVERLY, MO

PROJECT # H2401-01 7707 FACILITY # 8877707003

REVISION REVISION ISSUE DATE: 10/17/2024


CAD DWG FILE:G-003.DWG
DRAWN BY: MPL
CHECKED BY: CLB
DESIGNED BY: MPL

SHEET TITLE:

OVERALL DEMO FLOOR PLANS

SHEET NUMBER:

4 OF 8 SHEETS 10/17/2024



NEW WORK KEY NOTES:

- 1. REMOVE TEMPORARY WINDOW OPENING INFILL AS INDICATED ON AD-100 AND INSTALL NEW ALUMINUM WINDOW SYSTEM WITH NEW SECURITY FILM AND SECURITY SCREENS COMPLETELY. PATCH AND/OR REPAIR GYP BOARD OR PLASTER AS REQ'D AND INSTALL NEW SOLID SURFACE WINDOWSILL.
- 2. REMOVE TEMPORARY WINDOW OPENING INFILL AS INDICATED ON AD-100 AND INSTALL NEW ALUMINUM WINDOW SYSTEM WITH NEW SECURITY FILM COMPLETELY. PATCH AND/OR REPAIR EXTERIOR STUCCO FINISH AS REQ'D.
- 3. INSTALL SECURITY FILM ON EXISTING STOREFRONT WINDOWS/DOORS AS SHOWN.
- 4. INSTALL EXISTING EXHAUST FAN IN NEW INSULATED METAL PANEL (IMP-1). PROVIDE SEALANT BETWEEN THE PANEL AND THE EF TO
- 5. REINSTALL SALVAGED METAL AWNINGS TO ORIGINAL LOCATIONS.
- 6. UNDER ADD ALTERNATE #1: INSTALL NEW ALUMINUM SOLARIUM SYSTEM, HARDWARE, AND GLAZING COMPLETE, PER APPROVED SHOP

STATE OF MISSOURI MICHAEL L. PARSON, **GOVERNOR**



PROFESSIONAL SEAL



HJM Architects 7520 Washington Street Kansas City, MO 64114 hjmarch.com | 816.523.6868

OFFICE OF ADMINISTRATION DIVISION OF FACILITIES MANAGEMENT, **DESIGN AND CONSTRUCTION**

REPLACE WINDOWS

WAVERLY REGIONAL YOUTH CENTER

WAVERLY, MO

PROJECT # H2401-01 7707

FACILITY # 8877707003

REVISION ISSUE DATE: 10/17/2024


CAD DWG FILE:G-003.DWG
DRAWN BY: MPL
CHECKED BY: CLB
DESIGNED BY: MPL

SHEET TITLE:

OVERALL FLOOR PLANS

SHEET NUMBER:

5 OF 8 SHEETS



MARK	SIZE (WxH)	CONDITION	FRAME MATERIAL	FRAME TYPE	SECURITY SCREEN	GLASS TYPE	HEAD	JAMB	SILL	REMARKS
Α	11'-9" x 9'-2"	ETR	AL	STOREFRONT	NO	GL-2	-	-	-	2
В	9'-4" x 9'-6"	ETR	AL	STOREFRONT	NO	GL-2	-	-	-	2
С	7'-8½" x 8'-10"	ETR	AL	STOREFRONT	NO	GL-2	-	-	-	2
D	11'-2" x 8'-10"	ETR	AL	STOREFRONT	NO	GL-2	-	-	-	2
Е	3'-7 ½" X 5'-9 ¾" (MO)	NEW	AL	SINGLE HUNG	YES	GL-1	3/AE-600	4/AE-600	5/AE-600	3
F	3'-4" X 5'-1 ¾" (MO)	NEW	AL	SINGLE HUNG	YES	GL-1	1,4/AE-601	2,5/AE-601	3,6/AE-601	3
G	3'-4" X 6'-0 ½" (MO)	NEW	AL	SINGLE HUNG	YES	GL-1	4/AE-601	5/AE-601	6/AE-601	3
Н	3'-4" X 4'-5 ¾" (MO)	NEW	AL	SINGLE HUNG	YES	GL-1	6/AE-600	7/AE-600	8/AE-600	3
J	2'-0" X 5'-9 ¾" (MO)	NEW	AL	SINGLE HUNG	YES	GL-1	6/AE-600	7/AE-600	8/AE-600	3
К	3'-8" X 5'-9 ¾" (MO)	NEW	AL	SINGLE HUNG	YES	GL-1	6/AE-600	7/AE-600	8/AE-600	3
L	3'-5" X 4'-0 ½" (MO)	NEW	AL	SINGLE HUNG	YES	GL-1	6/AE-600	7/AE-600	8/AE-600	3
М	2'-0" X 3'-1 ³ / ₄ " (MO)	NEW	AL	SINGLE HUNG	YES	GL-1	6/AE-600	7/AE-600	8/AE-600	3
N	5'-5 ½" X 3'-1 ¾" (MO)	NEW	AL	SINGLE HUNG	YES	GL-1	6/AE-600	7/AE-600	8/AE-600	3, 4
Р	3'-8" X 6'-0 ½" (MO)	NEW	AL	SINGLE HUNG	YES	GL-1	6/AE-600	7/AE-600	8/AE-600	3
Q	3'-7" X 3'-5" **	NEW	AL	FIXED	NO	GL-1 / IMP-1	7/AE-601	8/AE-601	9/AE-601	3, 4
R	2'-0 ½" X 3'-1" (MO)	NEW	AL	SINGLE HUNG	NO	GL-1	10/AE-601	11/AE-601	12/AE-601	3
S	2'-8 ½" X 3'-0 ½" (MO)	NEW	AL	SINGLE HUNG	NO	GL-1	10/AE-601	11/AE-601	12/AE-601	3
Т	1'-9½" X 1'-3¼" (MO)	NEW	AL	FIXED	NO	GL-1	10/AE-601 (SIM)	11/AE-601 (SIM)	12/AE-601 (SIM)	3

WINDOW GENERAL NOTES:

 PROVIDED WINDOWS SIZES ARE BASED ON EXISTING MASONRY OPENING CONDITIONS. CONTRACTOR TO VERIFY ALL WINDOW SIZES AND ROUGH OPENINGS THROUGH SELECTIVE DEMOLITION AS REQ'D.

WINDOW KEYED REMARKS:

1. INSTALL WINDOWS PER SPECIFICATION 085113.

2. FIELD INSTALL SECURITY FILM ON ALL EXISTING-TO-REMAIN STOREFRONT WINDOWS PER SPECIFICATION 088723.

3. PROVIDE SECURITY FILM ON ALL NEW WINDOWS PER SPECIFICATION 088723.

4. 2 WINDOW UNITS, MULLED TOGETHER.

(E)

 $\langle M \rangle$

 $\langle F \rangle$

 $\langle N \rangle$

 $\langle G \rangle$

 $\langle P \rangle$

 $\langle H \rangle$

CUTOUT IN INSULATED METAL PANEL FOR

EXHAUST FAN

 $\langle Q \rangle$

.L	GLAZING SCHEDULE							
	MARK	DESCRIPTION						
	GL-1	1" LOW E COATED CLEAR INSULATING GLASS W/ SECURITY FILM						
	GL-2	EXISTING SF WINDOW/DOOR TO REMAIN, INSTALL NEW SECURITY FILM						
	IMP-1	1" INSULATED METAL PANEL, IMPACT RESISTANT, COLOR TO MATCH FRAME						
		NOTE: ALL GLAZING TO BE GL-1, UNLESS OTHERWISE NOTED						

 $\langle \mathsf{K} \rangle$

 $\langle s \rangle$

 $\langle \mathsf{J} \rangle$

 $\langle R \rangle$



WAVERLY REGIONAL

OFFICE OF ADMINISTRATION

STATE OF MISSOURI MICHAEL L. PARSON, **GOVERNOR**

PROFESSIONAL SEAL

ARCHITECTS

HJM Architects 7520 Washington Street Kansas City, MO 64114 hjmarch.com | 816.523.6868

HJM

PROJECT # H2401-01 7707

REVISION: DATE **REVISION REVISION**

CAD DWG FILE:G-003.DWG
DRAWN BY: MPL
CHECKED BY: CLB
DESIGNED BY: MPL

WINDOW SCHEDULE

SHEET NUMBER:

6 OF 8 SHEETS

AE-600

WINDOW TYPES SCALE: 1/4" = 1' - 0"

 $\langle L \rangle$

DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION REPLACE WINDOWS YOUTH CENTER WAVERLY, MO FACILITY # 8877707003 ISSUE DATE: 10/17/2024 SHEET TITLE: TYPES, AND DETAILS

