TO: PLANS AND SPECIFICATIONS FOR STATE OF MISSOURI

Replace Emergency Generator, Infrastructure St. Louis Forensic Treatment Center - South St. Louis, Missouri PROJECT NO.: M1908-01

Bid Opening Date: 1:30 PM, September 20, 2022 (CHANGED)

Bidders are hereby informed that the construction Plans and/or Specifications are modified as follows:

SPECIFICATION CHANGES:

1. Section 001116 – Invitation for Bid: Delete Article 3.0 in its entirety and replace as follows:

3.0 BIDS WILL BE RECEIVED:

- A. Until: 1:30 PM, Tuesday, September 20, 2022
- Section 013513.19 Site Security and Health Requirements: Add Paragraph 3.1-E as follows:
 - E. All construction personnel shall wear masks in all patient-occupied areas of the building. All construction personnel on-site will be required to participate in COVID-19 screening on a weekly basis prior to entering the site. Rapid test kits for weekly screenings will be provided by the facility.

DRAWING CHANGES:

(none)

GENERAL COMMENTS:

- 1. The Pre-Bid Meeting was held August 30, 2022 followed by a walk-through of the project site. The sign-in sheet is attached.
- 2. Bidders desiring to perform a site inspection should contact Kevin Dalton at (314) 250-9493 to schedule a time to enter the facility.
- 3. Please contact Paul Girouard, Contract Specialist, at (573) 751-4797, <u>Paul.Girouard@oa.mo.gov</u> for questions about bidding procedures, MBE\WBE\SDVE Goals, and other submittal requirements.
- 4. The deadline for technical questions is end of business on September 12, 2022.

ATTACHMENTS:

1. M1908-01 Pre-Bid Meeting Sign-In Sheet (3 pages)

END ADDENDUM NO. 1

Pre-Bid Meeting Attendance Sheet Replace Emergency Generator, Infrastructure St. Louis Forensic Treatment Center - South St. Louis, MO

Project No. M1908-01 August 30, 2022 at 10:00 am

Name & Title	Company Name & Type of Contracting	MBE/WBE/ SDVE Status	Phone	E-Mail Address of Attendee & E-Mail Address of Individual filling out Bid Documents
Glenn Smith PROJECT MINGR	OA/FMAC	NA	573-751-1367	Glenn. Smith @OA.mo. Gov
BARRY FREINER PROJECT DESIGNER		NA	636-600-1551	
PAUL PANDAY ESTIMATOR	MIDSTATE ENERGY ELECTRICAL CONTRACTOR	HVA	573/880-8770	msenergyco.com
Scorr Edsall Area Sale Mar	ASCO by Schneider MEg	NIA	636-338-9118	j Scott. edsallege. oou
Kevin Spisak Field Sales	ASCO	~/x	419-323-3578	Kevin. Spisok Dascopower.com
Corey Jesper Power System Engineer	BHMG1 Engineers, Inc.	NA	(136 - 333 - 3834	Cjasper@bhmg.com

Pre-Bid Meeting Attendance Sheet Replace Emergency Generator, Infrastructure St. Louis Forensic Treatment Center - South St. Louis, MO

Project No. M1908-01 August 30, 2022 at 10:00 am

Name & Title	Company Name Type of Contracting	MBE/WBE/ SDVE Status	Phone	E-Mail Address of Attendee and E-Mail Address of Individual filling out Bid Documents
Jimmy Gericke Salas Engineer	Dynamic Catrols Inc DCI	NA	314-365-6509	jimmy, gericlee e deiusa.com
Sagha Schmirtgens PM	Reinhold Electric	NA	314-620-4823	sushu & reinhold electric. Com
Mah 16 to flewith	OAFMDC	N(A	31448928	7 Mahlon Hawin 48 Hopmes
ShavonTielke	TGB, INC.	WBE	314/664.444	<u>I sharon @tabine, cou</u>
Michael MAY	OA-FMDC		314-452-3757	Michural, MAY @ Od. MO. 600
Kevin Dalton	OA-FMDC		314-250-9493	Kevinada lton Qoa. mo. gov

Pre-Bid Meeting Attendance Sheet Replace Emergency Generator, Infrastructure St. Louis Forensic Treatment Center - South St. Louis, MO

Project No. M1908-01 August 30, 2022 at 10:00 am

Name & Title	Company Name Type of Contracting	MBE/WBE/ SDVE Status	Phone	E-Mail Address of Attendee and E-Mail Address of Individual filling out Bid Documents
TERRY BOSSOM	OA/EMDC		314-	HERP, Bossom @ CA. MO. Gov
MSI MARK			314-899-	
Thielemmin	OA/FVNDC Magntenance		7644	MARK, Thielemann @0A, mo, Gov
Mintenance/Graund Supenvisen Tucker Hyebner B	FABICK Power Systems		314-412-0003	Church Lager Zhan B Experient com
Chris Zahari	Robertor Grenerator.		636 - 577 - 2144	Christopher, Zahren & Fobickat. com Tucker. Hebrer @ Fabick cat. com
×				
,				