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SECTION 000115 — LIST OF DRAWINGS

PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY

A. This Section provides a comprehensive list of the drawings that comprise the Bid
Documents for this project.

PART 2 - PRODUCTS (NOT APPLICABLE)

PART 3 - EXECUTION

3.1 LIST OF DRAWINGS

A. The following list of drawings is a part of the Bid Documents:
TITLE SHEET # DATE CAD #
1. Cover Sheet Sheet G-101 02/27/20 G-101
2. Roof Plan - Headquarters Sheet A-001 02/27/20 A-101
3. Roof Plan - Headquarters Sheet A-102 02/27/20 A-102
4. Roof Plan - Distribution Center ~ Sheet A-103 02/27/20 A-103
5. Roof Details Sheet A-501 02/27/20 A-SEC-501

END OF SECTION 000115
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SECTION 001116 - INVITATION FOR BID

1.0 OWNER:
A. The State of Missouri
Office of Administration,
Division of Facilities Management, Design and Construction
Jefferson City, Missouri
2.0 PROJECT TITLE AND NUMBER:
A. Roof Replacements
Missouri Lottery Headquarters and Distribution Center
Jefferson City, Missouri
Project No.: N2007-01
3.0 BIDS WILL BE RECEIVED:
A. Until: 1:30 PM, April 16, 2020
B. Only electronic bids on MissouriBUYS shall be accepted: https://missouribuys.mo.gov. Bidder must be registered to bid.
4.0 DESCRIPTION:
A. Scope:  Replacement of fully adhered roof system and associated flashing on the Lottery Headquarters Building and Distribution Center
Building.

B. Estimate: $700,000 to $1,000,000

C. MBE/WBE/SDVE Goals:  MBE 10.00%, WBE 10.00%, & SDVE 3.00%. NOTE: Only MBE/WBE firms certified by a State of
Missouri public entity as of the date of bid opening, or SDVE(s) meeting the requirements of Section 34.074, RSMo and 1 CSR 30-
5.010, can be used to satisfy the MBE/WBE/SDVE participation goals for this project.

D. **NOTE: Bidders are provided new Good Faith Effort (GFE) forms on MissouriBUY'S.

5.0 PRE-BID MEETING:
A. Place/Time: Tuesday, April 7,2020. 9:00 AM conference call: dial (650) 479-3207. When prompted, enter meeting code 806165832. At
1:00 PM, an on-site exterior review will be available to interested bidders at the main entrance of the project site, 1823
Southridge Dr., Jefferson City, MO.
B. Access to State of Missouri property requires presentation of a photo ID by all persons
6.0 HOW TO GET PLANS & SPECIFICATIONS:

A. View Only Electronic bid sets are available at no cost or paper bid sets for a deposit of $30 from American Document Solutions (ADS).
MAKE CHECKS PAYABLE TO: American Document Solutions. Mail to: American Document Solutions, 1400 Forum Blvd., Suite 7A,
Columbia, Missouri 65203. Phone 573-446-7768, Fax 573-355-5433, https://www.adsplanroom.net. NOTE: Prime contractors will be
allowed a maximum of two bid sets at the deposit rate shown above. Other requesters will be allowed only one bid set at this rate.
Additional bid sets or parts thereof may be obtained by any bidder at the cost of printing and shipping by request to American Document
Solutions at the address shown above. Bidder must secure at least one bid set to become a planholder.

B. Refunds: Return plans and specifications in unmarked condition within 15 working days of bid opening to American Document
Solutions, 1400 Forum Blvd., Suite 7A, Columbia, Missouri 65203. Phone 573-446-7768, Fax 573-355-5433. Deposits for plans not
returned within 15 working days shall be forfeited.

C. Information for upcoming bids, including downloadable plans, specifications, Invitation for Bid, bid tabulation, award, addenda, and
access to the ADS planholders list, is available on the Division of Facilities Management, Design and Construction’s web site:
https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans.

7.0 POINT OF CONTACT:
A. Project Manager: Larry Block, phone # 573-526-6270
8.0 GENERAL INFORMATION:

A. The State reserves the right to reject any and all bids and to waive all informalities in bids. No bid may be withdrawn for a period of 20
working days subsequent to the specified bid opening time. The contractor shall pay not less than the prevailing hourly rate of wages for
work of a similar character in the locality in which the work is performed, as determined by the Missouri Department of Labor and
Industrial Relations and as set out in the detailed plans and specifications.

B. Bid results will be available at https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans after it is verified that at least one
bid is awardable and affordable.
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Very Important MissouriBUYS Instructions to Help Submit a Bid Correctly

A. The bidder shall submit his or her bid and all supporting documentation on MissouriBUYS eProcurement
System. No hard copy bids shall be accepted. Go to https://missouribuys.mo.gov and register. The bidder
must register before access is granted to the solicitation details and bidding is possible, however, the bidder
can review a summary of the project by selecting “Bid Board” and then checking off “Open” under “Status”
and “OA-FMDC-Contracts Chapter 8” under “Organization” in the boxes shown on the left margin.

B. Once registered, log in.

1. Under “Solicitation” select “View Current Solicitations.” A new screen will open.
2. Under “Filter by Agency” select “OA-FMDC-Contracts Chapter 8.”
3. Under “Filter by Opp. No.” type in the State Project Number. Select “Submit.”
4. Above the dark blue bar, select “Other Active Opportunities.”
5. To see the Solicitation Summary, single click the Opp. No. (Project Number) and the
summary will open. Single quick click each blue bar to open detailed information.
C. Here are simplified instructions for uploading the bid to MissouriBUYS:
1. Find the solicitation by completing Steps 1 through 4 above.
2. Select the three dots under “Actions.” Select “Add New Response.”
3. When the Quote box opens, give the response a title and select “OK.”
4. The detailed solicitation will open. Select “Check All” for the Original Solicitation Documents,
open each document, and select “Accept.” If this step is not completed, a bid cannot be
uploaded. Scroll to the bottom of the page and select “Add Attachments.” If you do not see this
command, not all documents have been opened and accepted.
5. The Supplier Attachments box will open. Select “Add Attachment” again.
6. The Upload Documents box will open. Read the instructions for uploading. Disregard the
“Confidential” check box.
7. Browse and attach up to 5 files at a time. Scroll to bottom of box and select “Upload.” The
Supplier Attachments box will open. Repeat Steps 5 through 7 if more than 5 files are to be uploaded.
8. When the Supplier Attachments box opens again and uploading is complete, select “Done.”
A message should appear that the upload is successful. If it does not, go to the Bidder Response tab
and select “Submit.”
9. The detailed solicitation will open. At the bottom select “Close.”

D. Any time a bidder wants to modify the bid, he or she will have to submit a new one. FMDC will open the last
response the bidder submits. The bidder may revise and submit the bid up to the close of the solicitation (bid
date and time). Be sure to allow for uploading time so that the bid is successfully uploaded prior to the 1:30
PM deadline; we can only accept the bid if it is uploaded before the deadline.

E. If you want to verify that you are uploading documents correctly, we encourage you to submit a fake bid early.
Label the fake bid as such to distinguish it from the real bid. The contracts person you contact will let you
know if your “bid” was received successfully. Please contact Drew Henrickson: 573-751-8128,
drew.henrickson@oa.mo.gov; Kelly Copeland: 573-522-2283, kelly.copeland@oa.mo.gov., or Paul Girouard:
573-751-4797, paul.girouard@oa.mo.gov.

F. If you are experiencing login issues, please contact Web Procure Support (Proactis) at 866-889-8533 anytime
from 7:00 AM to 7:00 PM Central Time, Monday through Friday. If you try using a userid or password several
times that is incorrect, the system will lock you out. Web Procure Support is the only option to unlock you! If
you forget your userid or password, Web Procure Support will provide a temporary userid or password. Also,
if it has been a while since your last successful login and you receive an “inactive” message, contact Web
Procure (Proactis). If you are having a registration issue, you may contact Cathy Holliday at 573-751-3491 or
by email: cathy.holliday@oa.mo.gov.
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IMPORTANT INFORMATION REGARDING
REQUIREMENT FOR OEO CERTIFICATION

SPECIFICATION CHANGES:

A. SECTION 002113 — INSTRUCTIONS TO
BIDDERS: Article 14.0, Section B.1. (bottom of page
6 of 8): Delete: “an MBE or WBE must be certified
by the State of Missouri, Office of Equal Opportunity
and”.

To allow MBE, WBE, or MBE/WBE contractors,
subcontractors, and suppliers to have ample time to
register with the Office of Equal Opportunity, this
requirement will not take effect until July 1, 2020.
Until then, we will continue to accept certifications
from the Office of Equal Opportunity and other
Missouri certifying agencies.
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SECTION 002113 — INSTRUCTIONS TO BIDDERS

1.0 - SPECIAL NOTICE TO BIDDERS

A.

If awarded a contract, the Bidder’s employees, and the employees of all subcontractors, who perform the
work on the project, will be required to undergo a fingerprint background check and obtain a State of
Missouri identification badge prior to beginning work on site. The Bidder should review the information
regarding this requirement in Section 013513 — Site Security and Health Requirements prior to submitting
a bid.

The Bidder’s prices shall include all city, state, and federal sales, excise, and similar taxes that may lawfully
be assessed in connection with the performance of work, and the purchased of materials to be incorporated
in the work. THIS PROJECT IS NOT TAX EXEMPT.

2.0 - BID DOCUMENTS

A.
B.

The number of sets obtainable by any one (1) party may be limited in accordance with available supply.

For the convenience of contractors, sub-contractors and suppliers, copies of construction documents are
on file at the office of the Director, Division of Facilities Management, Design and Construction and on
the Division’s web site - https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans.

3.0 - BIDDERS' OBLIGATIONS

A.

Bidders must carefully examine the entire site of the work and shall make all reasonable and necessary
investigations to inform themselves thoroughly as to the facilities available as well as to all the difficulties
involved in the completion of all work in accordance with the specifications and the plans. Bidders are
also required to examine all maps, plans and data mentioned in the specifications. No plea of ignorance
concerning observable existing conditions or difficulties that may be encountered in the execution of the
work under this contract will be accepted as an excuse for any failure or omission on the part of the
contractor to fulfill in every detail all of the requirements of the contract, nor accepted as a basis for any
claims for extra compensation.

Under no circumstances will contractors give their plans and specifications to another contractor. Any bid
received from a contractor whose name does not appear on the list of plan holders may be subject to
rejection.

4.0 - INTERPRETATIONS

A.

No bidder shall be entitled to rely on oral interpretations as to the meaning of the plans and specifications
or the acceptability of alternate products, materials, form or type of construction. Every request for
interpretation shall be made in writing and submitted with all supporting documents not less than five (5)
working days before opening of bids. Every interpretation made to a bidder will be in the form of an
addendum and will be sent as promptly as is practicable to all persons to whom plans and specifications
have been issued. All such addenda shall become part of the contract documents.

Approval for an “acceptable substitution” issued in the form of an addendum as per Paragraph 4A above,
and as per Article 3.1 of the General Conditions; ACCEPTABLE SUBSTITUTIONS shall constitute
approval for use in the project of the product.

An “acceptable substitution” requested after the award of bid shall be approved if proven to the satisfaction
of the Owner and the Designer as per Article 3.1, that the product is acceptable in design, strength,
durability, usefulness, and convenience for the purpose intended. Approval of the substitution after award
is at the sole discretion of the Owner.

A request for “Acceptable Substitutions” shall be made on the Section 006325 Substitution Request Form.
The request shall be sent directly to the project Designer. A copy of said request should also be mailed to
the Owner, Division of Facilities Management, Design and Construction, Post Office Box 809, Jefferson
City, Missouri 65102.

5.0 - BIDS AND BIDDING PROCEDURE

A. Bidders shall submit all submission forms and accompanying documents listed in SECTION 004113 —BID
FORM, Article 5.0, ATTACHMENTS TO BID by the stated time or their bid will be rejected for being
non-responsive.
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Depending on the specific project requirements, the following is a GENERIC list of all possible bid forms
that may be due with bid submittals and times when they may be due. Please check for specific project
requirements on the proposal form (Section 004113). Not all of the following bid forms may be required
to be submitted.

Bid Submittal — due before stated date and time of bid opening (see IFB):

004113 Bid Form (all pages are always required)

004322 Unit Prices Form

004336 Proposed Subcontractors Form

004337 MBE/WBE/SDVE Compliance Evaluation Form

004338 MBE/WBE/SDVE Eligibility Determination for Joint Ventures
004339 MBE/WBE/SDVE GFE Determination

004340 SDVE Business Form

004541 Affidavit of Work Authorization

All bids shall be submitted without additional terms and conditions, modification or reservation on the bid
forms with each space properly filled. Bids not on these forms will be rejected.

All bids shall be accompanied by a bid bond executed by the bidder and a duly authorized surety company,
certified check, cashier's check or bank draft made payable to the Division of Facilities Management,
Design and Construction, State of Missouri, in the amount indicated on the bid form, Section 004113.
Failure of the contractor to submit the full amount required shall be sufficient cause to reject his bid. The
bidder agrees that the proceeds of the check, draft or bond shall become the property of the State of
Missouri, if for any reason the bidder withdraws his bid after closing, or if on notification of award refuses
or is unable to execute tendered contract, provide an acceptable performance and payment bond, provide
evidence of required insurance coverage and/or provide required copies of affirmative action plans within
ten (10) working days after such tender.

The check or draft submitted by the successful bidder will be returned after the receipt of an acceptable
performance and payment bond and execution of the formal contract. Checks or drafts of all other bidders
will be returned within a reasonable time after it is determined that the bid represented by same will receive
no further consideration by the State of Missouri. Bid bonds will only be returned upon request.

6.0 - SIGNING OF BIDS

A.
B.

A bid from an individual shall be signed as noted on the Bid Form.

A bid from a partnership or joint venture shall require only one signature of a partner, an officer of the joint
venture authorized to bind the venture or an attorney-in-fact. If the bid is signed by an officer of a joint
venture or an attorney-in-fact, a document evidencing the individual's authority to execute contracts should
be included with the bid form.

A bid from a limited liability company (LLC) shall be signed by a manager or a managing member of the
LLC.

A bid from a corporation shall have the correct corporate name thereon and the signature of an authorized
officer of the corporation manually written. Title of office held by the person signing for the corporation
shall appear, along with typed name of said individual. Corporate license number shall be provided and,
if a corporation organized in a state other than Missouri, a Certificate of Authority to do business in the
State of Missouri shall be attached. In addition, for corporate proposals, the President or Vice-President
should sign as the bidder. If the signator is other than the corporate president or vice president, the bidder
must provide satisfactory evidence that the signator has the legal authority to bind the corporation.

A bid should contain the full and correct legal name of the Bidder. If the Bidder is an entity registered with
the Missouri Secretary of State, the Bidder’s name on the bid form should appear as shown in the Secretary
of State’s records.

The Bidder should include its corporate license number on the Bid Form and, if the corporation is organized
in a state other than Missouri, a Certificate of Authority to do business in the State of Missouri shall be
attached to the bid form.
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7.0 - RECEIVING BID SUBMITTALS

A.

G.

It is the bidder’s sole responsibility to assure receipt by Owner of bid submittals by the date and time
specified in the Invitation for Bid. Bids received after the date and time specified shall not be considered
by the Owner.

Bids must be submitted through the MissouriBUYS statewide eProcurement system
(https://www.missouribuys.mo.gov/) in accordance with the instructions for that system. The Owner shall
only accept bids submitted through MissouriBUYS. Bids received by the Owner through any other means,
including hard copies, shall not be considered and will be discarded by the Owner unopened.

To respond to an Invitation for Bid, the Bidder must first register with MissouriBUY'S by going
through the MissouriBUYS Home Page (https:/www.missouribuys.mo.gov/), clicking the
“Register” button at the top of the page, and completing the Vendor Registration. Once
registered, the Bidder accesses its account by clicking the “Login” button at the top of the
MissouriBUYS Home Page. Enter your USERID and PASSWORD, which the Bidder will select.
Under Solicitations, select “View Current Solicitations.” A new screen will open. Under “Filter
by Agency” select “OA-FMDC-Contracts Chapter 8.” Under “Filter by Opp. No.” type in the
State Project Number. Select “Submit.” Above the dark blue bar, select “Other Active
Opportunities.” To see the Solicitation Summary, single click the Opp. No. (Project Number) and
the summary will open. Single quick click each blue bar to open detailed information. The Bidder
must read and accept the Original Solicitation Documents and complete all identified requirements.
The Bidder should download and save all of the Original Solicitation Documents on its computer
so that the Bidder can prepare its response to these documents. The Bidder should upload its
completed response to the downloaded documents as an attachment to the electronic solicitation
response.

Step-by-step instructions for how a registered vendor responds to a solicitation electronically are
provided in Section 001116 — Invitation For Bid.

The Bidder shall submit its bid on the forms provided by the Owner on MissouriBUY'S with each
space fully and properly completed, including all amounts required for alternate bids, unit prices,
cost accounting data, etc. The Owner may reject bids that are not on the Owner’s forms or that do
not contain all requested information.

No Contractor shall stipulate in his bid any conditions not contained in the specifications or standard bid
form contained in the contract documents. To do so may subject the Contractor’s bid to rejection.

The completed forms shall be without interlineations, alterations or erasures.

8.0 - MODIFICATION AND WITHDRAWAL OF BIDS

A.

B.

Bidder may withdraw his bid at any time prior to scheduled closing time for receipt of bids, but no bidder
may withdraw his bid for a period of twenty (20) working days after the scheduled closing time for
receipt of bids.

The Bidder shall modify his or her original bid by submitting a revised bid on MissouriBUYSS.

9.0 - AWARD OF CONTRACT

A.

B.

The Owner reserves the right to reject any and/or all bids and further to waive all informalities in bidding
when deemed in the best interest of the State of Missouri.

The Owner reserves the right to let other contracts in connection with the work, including but not by way
of limitation, contracts for the furnishing and installation of furniture, equipment, machines, appliances
and other apparatus.

In awarding the contract the Owner may take into consideration the bidder's skill, facilities, capacity,
experience, responsibility, previous work record, financial standing and the necessity of prompt and
efficient completion of work herein described. Inability of any bidder to meet the requirements mentioned
above may be cause for rejection of his bid. However, no contract will be awarded to any individual,
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partnership or corporation, who has had a contract with the State of Missouri declared in default within the
preceding twelve months.

Award of alternates, if any, will be made in numerical order unless all bids received are such that the order
of acceptance of alternates does not affect the determination of the low bidder.

No bid shall be considered binding upon the Owner until the written contract has been properly executed,
a satisfactory bond has been furnished, evidence of required insurance coverage, submittal of executed
Section 004541, Affidavit of Work Authorization form, documentation evidencing enrollment and
participation in a federal work authorization program has been received and an affirmative action plan
submitted. Failure to execute and return the contract and associated documents within the prescribed
period of time shall be treated, at the option of the Owner, as a breach of bidder's obligation and the Owner
shall be under no further obligation to bidder.

If the successful bidder is doing business in the State of Missouri under a fictitious name, he shall furnish
to Owner, attached to the Bid Form, a properly certified copy of the certificate of Registration of Fictitious
Name from the State of Missouri, and such certificate shall remain on file with the Owner.

Any successful bidder which is a corporation organized in a state other than Missouri shall furnish to the
Owner, attached to the Bid Form, a properly certified copy of its current Certificate of Authority to do
business in the State of Missouri, such certificate to remain on file with the Owner. No contract will be
awarded by the Owner unless such certificate is furnished by the bidder.

Any successful bidder which is a corporation organized in the State of Missouri shall furnish at its own
cost to the Owner, if requested, a Certificate of Good Standing issued by the Secretary of State, such
certificate to remain on file with the Owner.

Transient employers subject to Sections 285.230 and 285.234, RSMo, (out-of-state employers who
temporarily transact any business in the State of Missouri) may be required to file a bond with the Missouri
Department of Revenue. No contract will be awarded by the Owner unless the successful bidder certifies
that he has complied with all applicable provisions of Section 285.230-234.

Sections 285.525 and 285.530, RSMo, require business entities to enroll and participate in a federal work
authorization program in order to be eligible to receive award of any state contract in excess of $5,000.
Bidders should submit with their bid an Affidavit of Work Authorization (Section 004541) along with
appropriate documentation evidencing such enrollment and participation. Section-004541, Affidavit of
Work Authorization is located on the MissouriBUY S solicitation for this project. Bidders must also submit
an E-Verify Memorandum before the Owner may award a contract to the Bidder. Information regarding
a E-Verify is located at https://www.uscis.gov/e-verify/. The contractor shall be responsible for ensuring
that all subcontractors and suppliers associated with this contract enroll in E-Verify.

10.0 - CONTRACT SECURITY

A.

The successful bidder shall furnish a performance/payment bond as set forth in General Conditions Article
6.1 on a condition prior to the State executing the contract and issuing a notice to proceed.

11.0 - LIST OF SUBCONTRACTORS

A.

If required by “Section 004113 — Bid Form,” each bidder must submit as part of their bid a list of
subcontractors to be used in performing the work (Section 004336). The list must specify the name of the
single designated subcontractor, for each category of work listed in “Section 004336 - Proposed
Subcontractors Form.” If work within a category will be performed by more than one subcontractor, the
bidder must provide the name of each subcontractor and specify the exact portion of the work to be done
by each. Failure to list the Bidder’s firm, or a subcontractor for each category of work identified on the
Bid Form or the listing of more than one subcontractor for any category without designating the portion of
work to be performed by each shall be cause for rejection of the bid. If the bidder intends to perform any
of the designated subcontract work with the use of his own employees, the bidder shall make that fact
clear, by listing his own firm for the subject category. If any category of work is left vacant, the bid
shall be rejected.

12.0 - WORKING DAYS

A. Contract duration time is stated in working days and will use the following definition in determining the

actual calendar date for contract completion:
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1. Working days are defined as all calendar days except Saturdays, Sundays and the following State of
Missouri observed holidays: New Year’s Day, Martin Luther King, Jr. Day, Lincoln Day,
Washington’s Birthday, Truman Day, Memorial Day, Independence Day, Labor Day, Columbus Day,
Veterans Day, Thanksgiving Day and Christmas Day.

13.0 - AMERICAN AND MISSOURI - MADE PRODUCTS AND FIRMS

A. By signing the bid form and submitting a bid on this project, the Bidder certifies that it will use American
and Missouri products as set forth in Article 1.7 of the General Conditions. Bidders are advised to review
those requirements carefully prior to bidding.

B. A preference shall be given to Missouri firms, corporations or individuals, or firms, corporations or
individuals that maintain Missouri offices or places of business, when the quality of performance promised
is equal or better and the price quoted is the same or less.

C. Pursuant to Section 34.076, RSMo, a contractor or Bidder domiciled outside the boundaries of the State of
Missouri shall be required, in order to be successful, to submit a bid the same percent less than the lowest
bid submitted by a responsible contractor or Bidder domiciled in Missouri as would be required for such
a Missouri domiciled contractor or Bidder to succeed over the bidding contractor or Bidder domiciled
outside Missouri on a like contract or bid being let in the person's domiciliary state and, further, the
contractor or Bidder domiciled outside the boundaries of Missouri shall be required to submit an audited
financial statement as would be required of a Missouri domiciled contractor or Bidder on a like contract
or bid being let in the domiciliary state of that contractor or Bidder.

14.0 - MBE/WBE/SDVE INSTRUCTIONS

A. Definitions:
1. “MBE” means a Minority Business Enterprise.
2. “MINORITY?” has the same meaning as set forth in 1 C.S.R. 10-17.010.

3. “MINORITY BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020,
RSMo.

4. “WBE” means a Women’s Business Enterprise.

5. “WOMEN’S BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020,
RSMo.

6. “SDVE” means a Service-Disabled Veterans Enterprise.
7. “SERVICE-DISABLED VETERAN” has the same meaning as set forth in section 34.074, RSMo.

8. “SERVICE-DISABLED VETERAN ENTERPRISE” has the same meaning as “Service-Disabled
Veteran Business” set forth in section 34.074, RSMo.

B. MBE/WBE/SDVE General Requirements:

1. For all bids greater than $100,000, the Bidder shall obtain MBE, WBE and SDVE participation in
an amount equal to or greater than the percentage goals set forth in the Invitation for Bid and the
Bid Form, unless the Bidder is granted a Good Faith Effort waiver by the Director of the Division,
as set forth below. If the Bidder does not meet the MBE, WBE and SDVE goals, or make a good
faith effort to do so, the Bidder shall be non-responsive, and its bid shall be rejected.

2. The Bidder should submit with its bid all of the information requested in the MBE/WBE/SDVE
Compliance Evaluation Form for every MBE, WBE, or SDVE subcontractor or material supplier
the Bidder intends to use for the contract work. The Bidder is required to submit all appropriate

SECTION 002113 — INSTRUCTIONS TO BIDDERS Page 5 of 8
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A.

B.

MBE/WBE/SDVE documentation before the stated time and date set forth in the Invitation for Bid.
If the Bidder fails to provide such information by the specified date and time, the Owner shall reject
the bid.

The Director reserves the right to request additional information from a Bidder to clarify the
Bidder’s proposed MBE, WBE, and/or SDVE participation. The Bidder shall submit the clarifying
information requested by the Owner within two (2) Working Days of receiving the request for
clarification.

Pursuant to section 34.074, RSMo, a Bidder that is a SDVE doing business as Missouri firm,
corporation, or individual, or that maintains a Missouri office or place of business, shall receive a
three-point bonus preference in the contract award evaluation process. The bonus preference will
be calculated and applied by reducing the bid amount of the eligible SDVE by three percent of the
apparent low responsive bidder’s bid. Based on this calculation, if the eligible SDVE’s evaluation
is less than the apparent low responsive bidder’s bid, the eligible SDVE’s bid becomes the apparent
low responsive bid. This reduction is for evaluation purposes only, and will have no impact on the
actual amount(s) of the bid or the amount(s) of any contract awarded. In order to be eligible for the
SDVE preference, the Bidder must complete and submit with its bid the Missouri Service Disabled
Veteran Business Form, and any information required by the form. The form is available on the
MissouriBUYS solicitation for this project.

Computation of MBE/WBE/SDVE Goal Participation:

1.

A Bidder who is a MBE, WBE, or SDVE may count 100% of the contract towards the MBE, WBE
or SDVE goal, less any amounts awarded to another MBE, WBE or SDVE. (NOTE: A MBE firm
that bids as general contractor must obtain WBE and SDVE participation; a WBE firm that bids as
a general contractor must obtain MBE and SDVE participation; and a SDVE firm that bids as
general contractor must obtain MBE and WBE participation.) In order for the remaining contract
amount to be counted towards the MBE, WBE or SDVE goal, the Bidder must complete the
MBE/WBE/SDVE Compliance Evaluation Form (Section 004337) identifying itself as an MBE,
WBE or SDVE.

The total dollar value of the work granted to a certified MBE, WBE or SDVE by the Bidder shall
be counted towards the applicable goal.

Expenditures for materials and supplies obtained from a certified MBE, WBE, or SDVE supplier or
manufacturer may be counted towards the MBE, WBE and SDVE goals, if the MBE, WBE, or
SDVE assumes the actual and contractual responsibility for the provision of the materials and
supplies.

The total dollar value of the work granted to a second or subsequent tier subcontractor or a supplier
may be counted towards a Bidder’s MBE, WBE and SDVE goals, if the MBE, WBE, or SDVE
properly assumes the actual and contractual responsibility for the work.

The total dollar value of work granted to a certified joint venture equal to the percentage of the
ownership and control of the MBE, WBE, or SDVE partner in the joint venture may be counted
towards the MBE/WBE/SDVE goals.

Only expenditures to a MBE, WBE, or SDVE that performs a commercially useful function in the
work may be counted towards the MBE, WBE and SDVE goals. A MBE, WBE, or SDVE performs
a commercially useful function when it is responsible for executing a distinct element of the work
and carrying out its responsibilities by actually performing, managing and supervising the work or
providing supplies or manufactured materials.

Certification of MBE/WBE/SDVE Subcontractors:

1.

In order to be counted towards the goals, an MBE or WBE must be certified by the State of Missouri,
Office of Equal Opportunity and an SDVE must be certified by the State of Missouri, Office of
Administration, Division of Purchasing and Material Management or by the Department of Veterans
Affairs.
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C.

D.

The Bidder may determine the certification status of a proposed MBE or WBE subcontractor or
supplier by referring to the Office of Equal Opportunity (OEO)’s online MBE/WBE directory
(https://apps1.mo.gov/oeo/). The Bidder may determine the eligibility of a SDVE subcontractor or
supplier by referring to the Division of Purchasing and Materials Management’s online SDVE
directory (http://oa.mo.gov/purchasing/vendor-information/missouri-service-disabled-veteran-
business-enterprise-sdve-information) or the Department of Veterans Affairs’ directory
(https://www.vip.vetbiz.gov/).

Additional information, clarifications, etc., regarding the listings in the directories may be obtained
by calling the Division at (573)751-3339 and asking to speak to the Contract Specialist of record as
shown in the Supplementary Conditions (Section 007300).

Waiver of MBE/WBE/SDVE Participation:

1.

3.

If a Bidder has made a good faith effort to secure the required MBE, WBE and/or SDVE
participation and has failed, the Bidder shall submit with its bid the information requested in
MBE/WBE/SDVE Good Faith Effort (GFE) Determination form. The GFE forms are located on
the MissouriBUY'S solicitation for this project. The Director will determine if the Bidder made a
good faith effort to meet the applicable goals. If the Director determines that the Bidder did not
make a good faith effort, the bid shall be rejected as being nonresponsive to the bid requirements.
Bidders who demonstrate that they have made a good faith effort to include MBE, WBE, and/or
SDVE participation will be determined to be responsive to the applicable participation goals,
regardless of the percent of actual participation obtained, if the bid is otherwise acceptable.

In determining whether a Bidder has made a good faith effort to obtain MBE, WBE and/or SDVE
participation, the Director may evaluate the factors set forth in 1 CSR 30-5.010(6)(C) and the
following:

a.  The amount of actual participation obtained;

b. How and when the Bidder contacted potential MBE, WBE, and SDVE subcontractors and
suppliers;

c. The documentation provided by the Bidder to support its contacts, including whether the
Bidder provided the names, addresses, phone numbers, and dates of contact for
MBE/WBE/SDVE firms contacted for specific categories of work;

d. If project information, including plans and specifications, were provided to
MBE/WBE/SDVE subcontractors;

e.  Whether the Bidder made any attempts to follow-up with MBE, WBE or SDVE firms prior
to bid;

f. Amount of bids received from any of the subcontractors and/or suppliers that the Bidder
contacted;

g.  The Bidder’s stated reasons for rejecting any bids;

If no bidder has obtained any participation in a particular category (MBE/WBE/SDVE) or made a
good faith effort to do so, the Director may waive that goal rather than rebid.

Contractor MBE/WBE/SDVE Obligations

1.

If awarded a contract, the Bidder will be contractually required to subcontract with or obtain
materials from the MBE, WBE, and SDVE firms listed in its bid, in amounts equal to or greater
than the dollar amount bid, unless the amount is modified in writing by the Owner.

If the Contractor fails to meet or maintain the participation requirements contained in the
Contractor’s bid, the Contractor must satisfactorily explain to the Director why it cannot comply
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with the requirement and why failing meeting the requirement was beyond the Contractor's control.
If the Director finds the Contractor's explanation unsatisfactory, the Director may take any
appropriate action including, but not limited to:

a.  Declaring the Contractor ineligible to participate in any contracts with the Division for up
to twelve (12) months (suspension); and/or

b.  Declaring the Contractor be non-responsive to the Invitation for Bid, or in breach of contract
and rejecting the bid or terminating the contract.

If the Contractor replaces an MBE, WBE, or SDVE during the course of this contract, the Contractor
shall replace it with another MBE, WBE, or SDVE or make a good faith effort to do so. All MBE,
WBE and SDVE substitutions must be approved by the Director.

The Contractor shall provide the Owner with regular reports on its progress in meeting its
MBE/WBE/SDVE obligations. At a minimum, the Contractor shall report the dollar-value of work
completed by each MBE, WBE, or SDVE during the preceding month and the cumulative total of
work completed by each MBE, WBE or SDVE to date with each monthly application for payment.
The Contractor shall also make a final report, which shall include the total dollar-value of work
completed by each MBE, WBE, and SDVE during the entire contract.
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STATE OF MISSOURI
DIVISION OF FACILITIES MANAGEMENT,
DESIGN AND CONSTRUCTION
MBE/WBE/SDVE DIRECTORY

The MBE/WBE Directory for goods and services is maintained by the Office of
Equal Opportunity (OEO). The current Directory can be accessed at the
following web address:

https://apps1.mo.gov/MWBCertifiedFirms/

Please note that you may search by MBE, WBE, or both as well as by region,
location of the business by city or state, as well as by commodity or service.

The SERVICE DISABLED VETERAN ENTERPRISE (SDVE) Directory (s)
may be accessed at the following web addresses:

https://oa.mo.gov/sites/default/files/sdvelisting.pdf

https://www.vip.vetbiz.va.gov

SECTION 003144 - MBE/WBE/SDVE DIRECTORY Page 1 of 1
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"« . State of Missouri
= U8 Construction Contract

THIS AGREEMENT, made (DATE) by and between:

Contractor Name and Address
hereinafter called the "Contractor,"

and the State of Missouri, hereinafter called the "Owner", represented by the Office of Administration, Division
of Facilities Management, Design and Construction, on behalf of the Department of Revenue-Lottery HQs.

WITNESSETH, that the Contractor and the Owner, for the consideration stated herein agree as follows:
ARTICLE 1. STATEMENT OF WORK

The Contractor shall furnish all labor and materials and perform all work required for furnishing and installing all
labor, materials, equipment and transportation and everything necessarily inferred from the general nature and
tendency of the plans and specifications for the proper execution of the work for:

Project Name: Roof Replacements
Missouri Lottery Headquarters
and Distribution Center
Jefferson City, Missouri

Project Number: N2007-01
in strict accordance with the Contract Documents as enumerated in Article 7, all of which are made a part hereof.
ARTICLE 2. TIME OF COMPLETION

The contract performance time is 120 working days from the transmittal date of this agreement. The contract
completion date is MONTH, DAY, YEAR. This time includes ten (10) working days for the Contractor to
receive, sign and return the contract form along with required bonding and insurance certificates. Failure of the
Contractor to provide correct bonding and insurance within the ten (10) working days shall not be grounds for a
time extension. Receipt of proper bonding and insurance is a condition precedent to the formation of the contract
and if not timely received, may result in forfeiture of the Contractor's bid security. Work may not commence until
the Owner issues a written Notice to Proceed and must commence within seven (7) working days thereafter.

ARTICLE 3. LIQUIDATED DAMAGES

Whenever time is mentioned in this contract, time shall be and is of the essence of this contract. The Owner would
suffer a loss should the Contractor fail to have the work embraced in this contract fully completed on or before the
time above specified. THEREFORE, the parties hereto realize in order to adjust satisfactorily the damages on
account of such failure that it might be impossible to compute accurately or estimate the amount of such loss or
damages which the Owner would sustain by reason of failure to complete fully said work within the time required
by this contract. The Contractor hereby covenants and agrees to pay the Owner, as and for liquidated
damages, the sum of $1,000 per day for each and every day, Sunday and legal holidays excepted, during which
the work remains incomplete and unfinished. Any sum which may be due the Owner for such damages shall
be deducted and retained by the Owner from any balance which may be due the Contractor when said work
shall have been finished and accepted. But such provisions shall not release the Bond of the Contractor from
liability according to its terms. In case of failure to complete, the Owner will be under no obligation to show
or prove any actual or specific loss or damage.

SECTION 005213 — CONSTRUCTION CONTRACT 1
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ARTICLE 4. CONTRACT SUM

The Owner shall pay the Contractor for the prompt, faithful and efficient performance of the conditions and
undertakings of this contract, subject to additions, and deductions as provided herein, in current funds the sum of:

Base Bid: $
DELETE THE ALTERNATE INFORMATION IF NOT USED
The Owner accepts the following Alternate Bids:

Alternate One: $
TOTAL CONTRACT AMOUNT: (SCONTRACT AMOUNT)
UNIT PRICES: The Owner accepts the following Unit Prices:

For changing specified quantities of work from those indicated by the contract drawings and specifications, upon
written instructions of Owner, the following unit prices shall prevail. The unit prices include all labor, overhead
and profit, materials, equipment, appliances, bailing, shoring, shoring removal, etc., to cover the finished work of
the several kinds of work called for. Only a single unit price shall be given and it shall apply for either MORE or
LESS work than that shown on the drawings and called for in the specifications or included in the Base Bid. In the
event of more or less units than so indicated or included, change orders may be issued for the increased or
decreased amount.

INSERT UNIT PRICE DESCRIPTIONS AND QUANTITY INCLUDED IN THE BASE BID FROM
SECTION 01026

OR
IF NO Unit Prices are used, type “NOT APPLICABLE”

ARTICLE 5. PREVAILING WAGE RATE

It is understood and agreed by and between the parties that not less than the prevailing hourly rate of wages shall be
paid for work of a similar character in the locality in which the work is performed, and not less than the prevailing
hourly rate of wages for legal holiday and overtime work in the locality in which the work is performed, both as
determined by the Department of Labor and Industrial Relations or as determined by the court on appeal, to all
workmen employed by or on behalf of the Contractor or any subcontractor, exclusive of maintenance work. Only
such workmen as are directly employed by the Contractor or his subcontractors, in actual construction work on the
site shall be deemed to be employed.

When the hauling of materials or equipment includes some phase of the construction other than the mere
transportation to the site of the construction, workmen engaged in this dual capacity shall be deemed to be
employed directly on the project and entitled to the prevailing wage.

ARTICLE 6. MINORITY/WOMEN/SERVICE DISABLED VETERAN BUSINESS ENTERPRISE
PARTICIPATION

The Contractor has been granted a waiver of the 10% MBE and 10% WBE and 3% SDVE participation goals.
The Contractor agrees to secure the MBE/WBE/SDVE participation amounts for this project as follows: (OR)

The Contractor has met the MBE/WBE/SDVE participation goals and agrees to secure the MBE/WBE/SDVE
participation amounts for this project as follows:

MBE/WBE/SDVE Firm: Subcontract Amt:$
MBE/WBE/SDVE Firm: Subcontract Amt:$
MBE/WBE/SDVE Firm: Subcontract Amt:$
Total $
SECTION 005213 — CONSTRUCTION CONTRACT 2
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MBE/WBE/SDVE assignments identified above shall not be changed without a Contract Change signed by the

Owner.

The Director of the Division of Facilities Management, Design and Construction or his Designee shall be the
final authority to resolve disputes and disagreements between the Contractor and the MBE/WBE/SDVE firms
listed above when such disputes impact the subcontract amounts shown above.

ARTICLE 7. CONTRACT DOCUMENTS

Contract documents shall consist of the following component parts:

Division 0, with executed forms
Division 1

Executed Construction Contract Form
The Drawings

The Technical Specifications
Addenda

AN

Contractor's Proposal as accepted by the Owner

By signature below, the parties hereby execute this contract document.

APPROVED:

Mark Hill, P.E., Director
Division of Facilities Management,
Design and Construction

SECTION 005213 — CONSTRUCTION CONTRACT
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Contractor’s Authorized Signature

DELETE IF PRIVATE OR PARTNERSHIP

I, Corporate Secretary, certify that I am Secretary of the
corporation named above and that (CONTRACTOR
NAME), who signed said contract on behalf of the
corporation, was then (TITLE) of said corporation and that
said contract was duly signed for and in behalf of the
corporation by authority of its governing body, and is
within the scope of its corporate powers.

Corporate Secretary



STATE OF MISSOURI
OFFICE OF ADMINISTRATION PROJECT NUMBER
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION
AFFIDAVIT FOR AFFIRMATIVE ACTION

First being duly sworn on oath states: that

he/she is the [ sole proprietor [ partner [ officer or [ manager or managing member of

NAME

a [ sole proprietorship [ partnership

U limited liability company (LLC)

or [ corporation, and as such, said proprietor, partner, or officer is duly authorized to make this

affidavit on behalf of said sole proprietorship, partnership, or corporation; that under the contract known as

PROJECT TITLE

Less than 50 persons in the aggregate will be employed and therefore, the applicable Affirmative Action

requirements as set forth in Article 1.4 of the General Conditions of the State of Missouri have been met.

PRINT NAME & SIGNATURE DATE

NOTARY INFORMATION
NOTARY PUBLIC EMBOSSER SEAL | STATE OF COUNTY (OR CITY OF ST. LOUIS) | ygE RUBBER STAMP IN CLEAR AREA BELOW

SUBSCRIBED AND SWORN BEFORE ME, THIS

DAY OF YEAR
NOTARY PUBLIC SIGNATURE MY COMMISSION EXPIRES

NOTARY PUBLIC NAME (TYPED OR PRINTED)

MO 300-1401 (05/18) FILE/Construction Contract

SECTION 005414 — AFFIDAVIT FOR AFFIRMATIVE ACTION 05/18 Page 1 of 1



Bond No.

SECTION 006113 - PERFORMANCE AND PAYMENT BOND FORM

KNOW ALL MEN BY THESE PRESENTS, THAT we

as principal, and

as Surety, are held and firmly bound unto the

STATE OF MISSOURL. in the sum of Dollars ($ )

for payment whereof the Principal and Surety bind themselves, their heirs, executors, administrators and successors, jointly

and severally, firmly by these presents.

WHEREAS, the Principal has, by means of a written agreement dated the

day of , 20 , enter into a contract with the State of Missouri for

(Insert Project Title and Number)

NOW, THEREFORE, if the Principal shall faithfully perform and fulfill all the undertakings, covenants, terms, conditions and
agreements of said contract during the original term of said contract and any extensions thereof that may be granted by the State of
Missouri, with or without notice to the Surety and during the life of any guaranty required under the contract; and shall also faithfully
perform and fulfill all undertakings, covenants, terms, conditions and agreements of any and all duly authorized modifications of said
contract that may hereafter be made with or without notice to the Surety; and shall also promptly make payment for materials
incorporated, consumed or used in connection with the work set forth in the contract referred to above, and all insurance premiums,
both compensation and all other kinds of insurance, on said work, and for all labor performed on such work, whether by subcontractor
or otherwise, at not less than the prevailing hourly rate of wages for work of a similar character (exclusive of maintenance work) in the
locality in which the work is performed and not less than the prevailing hourly rate of wages for legal holiday and overtime work
(exclusive of maintenance work) in the locality in which the work is performed both as determined by the Department of Labor and
Industrial Relations or determined by the Court of Appeal, as provided for in said contract and in any and all duly authorized
modifications of said contract that may be hereafter made, with or without notice to the Surety, then, this obligation shall be void and
of no effect, but it is expressly understood that if the Principal should make default in or should fail to strictly, faithfully and
efficiently do, perform and comply with any or more of the covenants, agreements, stipulations, conditions, requirements or
undertakings, as specified in or by the terms of said contract, and with the time therein named, then this obligation shall be valid and
binding upon each of the parties hereto and this bond shall remain in full force and effect; and the same may be sued on at the instance
of any material man, laborer, mechanic, subcontractor, individual, or otherwise to whom such payment is due, in the name of the State

of Missouri, to the use of any such person.

Section 006113 - PERFORMANCE AND PAYMENT BOND Page 1 of 2
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AND, IT IS FURTHER specifically provided that any modifications which may hereinafter be made in the terms of the contract or in
the work to be done under it or the giving by the Owner of any extension of the time for the performance of the contract or any other
forbearance on the part of either the Owner or the Principal to the other, shall not in any way release the Principal and the Surety, or
either or any of them, their heirs, executors, administrators and successors, from their liability hereunder, notice to the Surety of any

such extension, modifications or forbearance being hereby waived.

IN WITNESS WHEREOF, the above bounden parties have executed the within instrument this day of
,20
AS APPLICABLE:
AN INDIVIDUAL
Name:
Signature:
A PARTNERSHIP

Name of Partner:

Signature of Partner:

Name of Partner:

Signature of Partner:

CORPORATION

Firm Name:

Signature of President:

SURETY

Surety Name:

Attorney-in-Fact:

Address of Attorney-in-Fact:

Telephone Number of Attorney-in-Fact:

Signature Attorney-in-Fact:

NOTE: Surety shall attach Power of Attorney

Section 006113 - PERFORMANCE AND PAYMENT BOND Page 2 of 2
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STATE OF MISSOURI
OFFICE OF ADMINISTRATION

DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION PROJECT NUMBER

PRODUCT SUBSTITUTION REQUEST

PROJECT TITLE AND LOCATION

CHECK APPROPRIATE BOX

[ ] SUBSTITUTION PRIOR TO BID OPENING

(Minimum of (5) working days prior to receipt of Bids as per Article 4 — Instructions to Bidders)

[] SUBSTITUTION FOLLOWING AWARD

(Maximum of (20) working days from Notice to Proceed as per Article 3 — General Conditions)

FROM: BIDDER/CONTRACTOR (PRINT COMPANY NAME)

TO: ARCHITECT/ENGINEER (PRINT COMPANY NAME)

Bidder/Contractor hereby requests acceptance of the following product or systems as a substitution in accordance with
provisions of Division One of the Bidding Documents:

SPECIFIED PRODUCT OR SYSTEM

SPECIFICATION SECTION NO.

SUPPORTING DATA

|:| Product data for proposed substitution is attached (include description of product, standards, performance, and test data)
|:| Sample |:| Sample will be sent, if requested

QUALITY COMPARISON

SPECIFIED PRODUCT SUBSTITUTION REQUEST

NAME, BRAND

CATALOG NO.

MANUFACTURER

VENDOR

PREVIOUS INSTALLATIONS

PROJECT ARCHITECT/ENGINEER

LOCATION DATE INSTALLED

SIGNIFICANT VARIATIONS FROM SPECIFIED PRODUCT

SECTION 006325 — SUBSTITUTION REQUEST
07/16 Page 1 of 2




REASON FOR SUBSTITUTION

DOES PROPOSED SUBSTITUTION AFFECT OTHER PARTS OF WORK?

[] YES ] NO
IF YES, EXPLAIN

SUBSTITUTION REQUIRES DIMENSIONAL REVISION OR REDESIGN OF STRUCTURE OR A/E WORK
[] YES [] NO

BIDDER’S/CONTRACTOR’S STATEMENT OF CONFORMANCE OF PROPOSED SUBSTITUTION TO CONTRACT
REQUIREMENT:

We have investigated the proposed substitution. We believe that it is equal or superior in all respects to specified product,
except as stated above; that it will provide the same Warranty as specified product; that we have included complete
implications of the substitution; that we will pay redesign and other costs caused by the substitution which subsequently
become apparent; and that we will pay costs to modify other parts of the Work as may be needed, to make all parts of the
Work complete and functioning as a result of the substitution.

BIDDER/CONTRACTOR DATE

REVIEW AND ACTION

[ ] Resubmit Substitution Request with the following additional information:

[] Substitution is accepted.

[] Substitution is accepted with the following comments:

[] Substitution is not accepted.

ARCHITECT/ENGINEER DATE

SECTION 006325 — SUBSTITUTION REQUEST
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STATE OF MISSOURI
OFFICE OF ADMINISTRATION

DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION PROJECT NUMBER
FINAL RECEIPT OF PAYMENT AND RELEASE

KNOW ALL MEN BY THESE PRESENT THAT: hereinafter called “Subcontractor” who heretofore entered into an

agreement with hereinafter called “Contractor”, for the performance of work and/or furnishing of material for the

construction of the project entitled

(PROJECT TITLE, PROJECT LOCATION, AND PROJECT NUMBER)

at

(ADDRESS OF PROJECT)

for the State of Missouri (Owner) which said subcontract is by this reference incorporated herein, in consideration of such
final payment by Contractor.

DOES HEREBY:

1. ACKNOWLEDGE that they have been PAID IN FULL all sums due for work and materials contracted or done by
their Subcontractors, Material Vendors, Equipment and Fixture Suppliers, Agents and Employees, or otherwise in
the performance of the Work called for by the aforesaid Contract and all modifications or extras or additions
thereto, for the construction of said project or otherwise.

2. RELEASE and fully, finally, and forever discharge the Owner from any and all suits, actions, claims, and demands
for payment for work performed or materials supplied by Subcontractor in accordance with the requirements of
the above referenced Contract.

1. REPRESENT that all of their Employees, Subcontractors, Material Vendors, Equipment and Fixture Suppliers,
and everyone else has been paid in full all sums due them, or any of them, in connection with performance of
said Work, or anything done or omitted by them, or any of them in connection with the construction of said

improvements, or otherwise.

DATED this day of , 20

NAME OF SUBCONTRACTOR

BY (TYPED OR PRINTED NAME)

SIGNATURE

TITLE

ORIGINAL: FILE/Closeout Documents

SECTION 006519.16 - FINAL RECEIPT OF PAYMENT AND RELEASE FORM 07/16 Page 1 of 1




STATE OF MISSOURI INVOICE NO. PROJECT NUMBER
OFFICE OF ADMINISTRATION
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION

MBE/WBE/SDVE PROGRESS REPORT CHECK IF FINAL DATE
SUBMIT WITH ALL INVOICES: (PLEASE CHECK APPROPRIATE BOX BELOW) FI NAL
CICONSULTANT CICONSTRUCTION [
PROJECT TITLE
PROJECT LOCATION
FIRM
TOTAL CONTRACT AMOUNT
$
THE PERCENTAGE AND DOLLAR AMOUNT OF THIS PROJECT THAT ARE TO BE
MBE/WBE/SDVE AS INDICATED IN THE ORIGINAL CONTRACT: % and $
CHECK
“MBE ITEM TOTAL $ AMOUNT & CONSULTANT/SUBCONSULTANT OR
WBE OF AMOUNT OF % COMPLETE CONTRACTOR/SUBCONTRACTOR/SUPPLIER
SDVE WORK | SUBCONTRACT | (PAID-TO-DATE) | NAME, ADDRESS, CONTACT, AND PHONE NUMBER
MBE [] $ $
WBE [ ]
SDVE[ ] % ..
MBE [] $ $
WBE []
SDVE[] % - -
MBE [] $ $
WBE []
SDVE[] % - -
MBE [] $ $
WBE []
SDVE[] % - -
MBE [] $ $
WBE []
SDVE[] % - -

ORIGINAL: Attach to ALL Progress and Final Payments

SECTION 006519.18 - MBE/WBE/SDVE Progress Report  07/16 Page 1 of 1



STATE OF MISSOURI

OFFICE OF ADMINISTRATION
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION
AFFIDAVIT — COMPLIANCE WITH PREVAILING WAGE LAW

PROJECT NUMBER

Before me, the undersigned Notary Public, in and for the County of

State of

personally came and appeared

(NAME)

of the

(POSITION)

(NAME OF THE COMPANY)

(a corporation) (a partnership) (a proprietorship) and after being duly sworn did depose and say that all provisions

and requirements set out in Chapter 290, Sections 290.210 through and including 290.340, Missouri Revised

Statutes, pertaining to the payment of wages to workmen employed on public works project have been fully satisfied

and there has been no exception to the full and completed compliance with said provisions and requirements

and with Wage Determination No:

issued by the

Department of Labor and Industrial Relations, State of Missouri on the day of 20
in carrying out the contract and working in connection with
(NAME OF PROJECT)
Located at in County
(NAME OF THE INSTITUTION)
Missouri, and completed on the day of 20
SIGNATURE
NOTARY INFORMATION

NOTARY PUBLIC EMBOSSER OR
BLACK INK RUBBER STAMP SEAL

STATE

COUNTY (OR CITY OF ST. LOUIS)

SUBSCRIBED AND SWORN BEFORE ME, THIS

DAY OF YEAR

USE RUBBER STAMP IN CLEAR AREA BELOW

NOTARY PUBLIC SIGNATURE MY COMMISSION
EXPIRES

NOTARY PUBLIC NAME (TYPED OR PRINTED)

FILE: Closeout Documents

SECTION 006519.21 - Affidavit of Compliance with Prevailing Wage Law  07/16
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GENERAL CONDITIONS

ARTICLE:

1.

General Provisions
1.1. Definitions

1.2. Drawings and Specifications

1.3. Compliance with Laws, Permits, Regulations

and Inspections
1.4. Nondiscrimination in Employment
1.5. Anti-Kickback
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SECTION 007213 - GENERAL CONDITIONS

A. These General Conditions apply to each section of
these specifications. The Contractor is subject to

the provisions contained herein.

B. The General Conditions are intended to define the
relationship of the Owner, the Designer and the
Contractor thereby establishing certain rules and
provisions  governing the operation and
performance of the work so that the work may be
performed in a safe, orderly, expeditious and

workmanlike manner.

ARTICLE 1 - GENERAL PROVISIONS

ARTICLE 1.1 - DEFINITIONS

A. As used in these contract documents, the following
terms shall have the meanings and refer to the

parties designated in these definitions.

1. "COMMISSIONER'": The Commissioner
of the Office of Administration.

2. “CONSTRUCTION DOCUMENTS”: The
“Construction Documents” shall consist of the

Project Manual, Drawings and Addenda.
3. "CONSTRUCTION

REPRESENTATIVE:” Whenever the term
"Construction Representative" is used, it shall
mean the Owner’s Representative at the work

site.

4. "CONTRACTOR'": Party or parties who
have entered into a contract with the Owner to
furnish work under these specifications and

drawings.

5. "DESIGNER'": When the term "Designer" is
used herein, it shall refer to the Architect,
Engineer, or Consultant of Record specified
and defined in Paragraph 2.0 of the
Supplemental Conditions, or his duly
authorized representative. The Designer may

be either a consultant or state employee.

6. "DIRECTOR': Whenever the term
"Director” is used, it shall mean the Director
of the Division of Facilities Management,
Design and Construction or his Designee,
representing the Office of Administration,
State of Missouri. The Director is the agent of

the Owner.

7. "DIVISION'": Shall mean the Division of
Facilities Management, Design and

Construction, State of Missouri.
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8. “INCIDENTAL JOB BURDENS”: Shall
mean those expenses relating to the cost of
work, incurred either in the home office or on
the job-site, which are necessary in the course
of doing business but are incidental to the job.
Such costs include office supplies and
equipment, postage, courier  services,
telephone expenses including long distance,
water and ice and other similar expenses.

9. "JOINT VENTURE'": An association of
two (2) or more businesses to carry out a
single business enterprise for profit for which
purpose they combine their property, capital,
efforts, skills and knowledge.

10. "OWNER?”: Whenever the term “Owner” is
used, it shall mean the State of Missouri.

11. “PROJECT”: Wherever the term “Project”
is used, it shall mean the work required to be
completed by the construction contract.

12. “PROJECT MANUAL”: The “Project
Manual” shall consist of Introductory
Information, Invitation for Bid, Instructions to
Bidders, Bid Documents, Additional
Information, Standard Forms, General
Conditions, Supplemental General Conditions,
General Requirements and  Technical
Specifications.

13. "SUBCONTRACTOR": Party or parties
who contract under, or for the performance of
part or this entire Contract between the Owner
and Contractor. The subcontract may or may
not be direct with the Contractor.

14. "WORK'": Labor, material, supplies, plant
and equipment required to perform and
complete the service agreed to by the
Contractor in a safe, expeditious, orderly and
workmanlike manner so that the project shall
be complete and finished in the best manner
known to each respective trade.

15. “WORKING DAYS”: are all calendar days
except Saturdays, Sundays and the following
holidays: New Year’s Day, Martin Luther
King, Jr. Day, Lincoln Day, Washington’s
Birthday (observed), Truman Day, Memorial
Day, Independence Day, Labor Day,
Columbus Day, Veterans Day (observed),
Thanksgiving Day, Christmas Day.

ARTICLE 1.2 DRAWINGS AND
SPECIFICATIONS

A. In case of discrepancy between drawings and

specifications, specifications shall govern. Should
discrepancies in architectural drawings, structural
drawings and mechanical drawings occur,
architectural drawings shall govern and, in case of
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conflict between structural and mechanical
drawings, structural drawings shall govern.

B. Specifications are separated into titled divisions for
convenience of reference only and to facilitate
letting of contracts and subcontracts. The
Contractor is responsible for establishing the scope
of work for subcontractors, which may cross titled
divisions. Neither the Owner nor Designer will
establish limits and jurisdiction of subcontracts.

C. Figured dimensions take precedence over scaled
measurements and details over smaller scale
general drawings. In the event of conflict between
any of the documents contained within the
contract, the documents shall take precedence and
be controlling in the following sequence: addenda,
supplementary  general  conditions,  general
conditions, division 1 specifications, technical
division specifications, drawings, bid form and
instructions to bidders.

D. Anything shown on drawings and not mentioned in
these specifications or vice versa, as well as any
incidental work which is obviously necessary to
complete the project within the limits established
by the drawings and specifications, although not
shown on or described therein, shall be performed
by the Contractor at no additional cost as a part of
his contract.

E. Upon encountering conditions differing materially
from those indicated in the contract documents, the
Contractor shall promptly notify the Designer and
Construction Representative in writing before such
conditions are disturbed. = The Designer shall
promptly investigate said conditions and report to
the Owner, with a recommended course of action.
If conditions do materially differ and cause an
increase or decrease in contract cost or time
required for completion of any portion of the work,
a contract change will be initiated as outlined in
Article 4 of these General Conditions.

E. Only work included in the contract documents is
authorized, and the Contractor shall do no work
other than that described therein or in accordance
with appropriately authorized and approved
contract changes.

ARTICLE 1.3 - COMPLIANCE WITH LAWS,
PERMITS, REGULATIONS AND INSPECTIONS

A. Since the Owner is the State of Missouri,
municipal or political subdivisions, zoning
ordinances, construction codes (other than
licensing of trades), and other like ordinances are
not applicable to construction on Owner’s
property, and Contractor will not be required to
submit drawings and specifications to any
municipal or political subdivision, authority, obtain
construction permits or any other licenses (other
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than licensing of trades) or permits from or submit
to inspections by any municipality or political
subdivision relating to the construction for this
project.  All permits or licenses required by
municipality or political subdivision for operation
on property not belonging to Owner shall be
obtained by and paid for by Contractor. Each
Contractor shall comply with all applicable laws,
ordinances, rules and regulations that pertain to the
work of this contract.

Contractors, subcontractors and their employees
engaged in the businesses of electrical, mechanical,
plumbing, carpentry, sprinkler system work, and
other construction related trades shall be licensed
to perform such work by the municipal or political
subdivision where the project is located, if such
licensure is required by local code. Local codes
shall dictate the level (master, journeyman, and
apprentice) and the number, type and ratio of
licensed tradesmen required for this project within
the jurisdiction of such municipal or political
subdivision.

Equipment and controls manufacturers and their
authorized service and installation technicians that
do not maintain an office within the jurisdiction of
the municipal or political subdivision but are a
listed or specified contractor or subcontractor on
this project are exempt from Paragraph 1.3 B
above.

The Contractor shall post a copy of the wage
determination issued for the project and included
as a part of the contract documents, in a prominent
and easily accessible location at the site of
construction for the duration of the project.

Any contractor or subcontractor to such contractor
at any tier signing a contract to work on this
project shall provide a ten-hour Occupational
Safety and Health Administration (OSHA)
construction safety program for their on-site
employees which includes a course in construction
safety and health approved by OSHA or a similar
program approved by the Department of Labor and
Industrial Relations which is at least as stringent as
an approved OSHA program. The contractor shall
forfeit as a penalty to the public body on whose
behalf the contract is made or awarded, two
thousand five hundred dollars plus one hundred
dollars for each employee employed by the
contractor or subcontractor, for each calendar day,
or portion thereof, such employee is employed
without the required training.

ARTICLE 14 - NONDISCRIMINATION IN
EMPLOYMENT

The Contractor and his subcontractors will not
discriminate against individuals based on race,
color, religion, national origin, sex, disability, or
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age, but may use restrictions which relate to bona
fide occupational qualifications. Specifically, the
Contractor and his subcontractors shall not
discriminate:

1. Against recipients of service on the basis of
race, color, religion, national origin, sex,
disability or age.

2. Against any employee or applicant, for
employment on the basis of race, color,
religion, national origin, sex or otherwise
qualified disability status.

3. Against any applicant for employment or
employee on the basis of age, where such
applicant or employee is between ages 40 and
70 and where such Contractor employs at least
20 persons.

4. Against any applicant for employment or
employee on the basis of that person's status as
a disabled or Vietnam-era veteran.

The Contractor and his Subcontractors will take
affirmative action to insure applicants for
employment and employees are treated equally
without regard to race, color, religion, national
origin, sex, disability, or age. Such action shall
include, but not be limited to, the following:
employment, upgrading, demotion and transfer;
recruitment or recruitment advertising; and
selection for training, including apprenticeship.
The Contractor and his Subcontractors will give
written notice of their commitments under this
clause to any labor union with which they have
bargaining or other agreements.

The Contractor and his Subcontractors shall
develop, implement, maintain and submit in
writing to the Owner an affirmative action program
if at least fifty (50) persons in the aggregate are
employed under this contract. If less than fifty
(50) persons in the aggregate are to be employed
under this contract, the Contractor shall submit, in
lieu of the written affirmative action program, a
properly executed Affidavit for Affirmative Action
in the form included in the contract specifications.
For the purpose of this section, an "affirmative
action program" means positive action to influence
all employment practices (including, but not
limited to, recruiting, hiring, promoting and
training) in providing equal employment
opportunity regardless of race, color, sex, national
origin, religion, age (where the person affected is
between age 40 and 70), disabled and Vietnam-era
veteran status, and disability. Such "affirmative
action program" shall include:

1. A written policy statement committing the
total organization to affirmative action and
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assigning management responsibilities and
procedures for evaluation and dissemination;

2. The identification of a person designated to
handle affirmative action;

3. The establishment of non-discriminatory
selection standards, objective measures to
analyze recruitment, an upward mobility
system, a wage and salary structure, and
standards applicable to lay-off, recall,
discharge, demotion and discipline;

4. The exclusion of discrimination from all
collective bargaining agreements; and

5. Performance of an internal audit of the
reporting system to monitor execution and to
provide for future planning.

In the enforcement of this non-discrimination
clause, the Owner may use any reasonable
procedures available, including, but not limited to:
requests, reports, site visits and inspection of
relevant  documents  of  contractors  and
subcontractors.

In the event of the Contractor's or his
subcontractor's noncompliance with any provisions
of this Article of the Contract, the Owner may
cancel this contract in whole or in part or require
the Contractor to terminate his contract with the
subcontractor.

ARTICLE 1.5 - ANTI-KICKBACK

A.

No employee of the division, shall have or acquire
any pecuniary interest, whether direct or indirect,
in this contract or in any part hereof. No officer,
employee, designer, attorney, or administrator of or
for the Owner who is authorized in such capacity
and on behalf of the Owner to exercise any
legislative, executive, supervisory or other similar
functions in connection with the construction of the
project, shall have or acquire any pecuniary
interest, whether direct or indirect, in this contract,
any material supply contract, subcontract,
insurance contract, or any other contract pertaining
to the project.

ARTICLE 1.6 - PATENTS AND ROYALTIES

A.

The Contractor shall hold and save the Owner and
its officers, agents, servants and employees
harmless from liabilities of any nature or kind,
including cost and expenses, for, or on account of,
any patented or unpatented invention, process,
article or appliance manufactured or used in the
performance of this contract, including its use by
the Owner, unless otherwise specifically stipulated
in the contract documents.

If the Contractor uses any design, device or
materials covered by letters, patent or copyright,
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the Contractor shall provide for such use by
suitable agreement with the Owner of such
patented or copyrighted design, device or material.
It is mutually agreed and understood, without
exception, that the contract prices shall include all
royalties or costs arising from the use of such
design, device or materials, in any way involved in
the work. The Contractor and/or his sureties shall
indemnify and save harmless the Owner of the
project from any and all claims for infringement by
reason of the use of such patented or copyrighted
design, device or materials or any trademark or
copyright in connection with work agreed to be
performed under this contract and shall indemnify
the Owner for any cost, expense or damage it may
be obliged to pay by reason of such infringement at
any time during the prosecution of the work or
after completion of the work.

ARTICLE 1.7 - PREFERENCE FOR AMERICAN
AND MISSOURI PRODUCTS AND SERVICES

A. By virtue of statutory authority a preference will be

given to Missouri labor and to products of mines,
forests and quarries of the state of Missouri when
they are found in marketable quantities in the state,
and all such materials shall be of the best quality
and suitable character that can be obtained at
reasonable market prices, all as provided for in
Section 8.280, Missouri Revised Statutes and
Cumulative Supplements.

Furthermore, pursuant to Section 34.076 Missouri
Revised Statutes and Cumulative Supplements, a
preference shall be given to those persons doing
business as Missouri firms, corporations, or
individuals, or which maintain Missouri offices or
places of business, when the quality of
performance promised is equal or better and the
price quoted is the same or less. In addition, in
order for a non-domiciliary bidder to be successful,
his bid must be that same percentage lower than a
domiciliary Missouri bidder's bid, as would be
required for a Missouri bidder to successfully bid
in the non-domiciliary state.

In accordance with the Missouri Domestic
Products Procurement Act Section 34.350 RSMo
and Cumulative Supplements any manufactured
goods or commodities used or supplied in the
performance of this contract or any subcontract
thereto shall be manufactured, assembled or
produced in the United States, unless the specified
products are not manufactured, assembled or
produced in the United States in sufficient
quantities to meet the agency's requirements or
cannot be manufactured, assembled or produced in
the United States within the necessary time in
sufficient quantities to meet the contract
requirements, or if obtaining the specified products
manufactured, assembled or produced in the
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United States would increase the cost of this
contract for purchase of the product by more than
ten percent.

ARTICLE 1.8 - COMMUNICATIONS

A.

All notices, requests, instructions, approvals and
claims must be in writing and shall be delivered to
the Designer and copied to the Construction
Representative for the project except as required
by Article 1.12 Disputes and Disagreements, or as
otherwise specified by the Owner in writing as
stated in Section 012600. Any such notice shall be
deemed to have been given as of the time of actual
receipt.

The Contractor shall attend on-site progress and
coordination meetings, as scheduled by the
Construction Representative, no less than once a
month.

The Contractor shall ensure that major
subcontractors and suppliers shall attend monthly
progress meetings as necessary to coordinate the
work, and as specifically requested by the
Construction Representative.

ARTICLE 1.9 - SEPARATE CONTRACTS AND
COOPERATION

A.

The Owner reserves the right to let other contracts
in connection with this work. The Contractor shall
afford other contractors reasonable opportunity for
the introduction and storage of their materials and
the execution of their work and shall properly
connect and coordinate his work with theirs.

The Contractor shall consult the drawings for all
other contractors in connection with this work.
Any work conflicting with the above shall be
brought to the attention of the Owner’s
Representative before the work is performed. If
the Contractor fails to do this, and constructs any
work which interferes with the work of another
contractor, the Contractor shall remove any part so
conflicting and rebuild same, as directed by the
Owner’s Representative at no additional cost to the
Owner.

Each contractor shall be required to coordinate his
work with other contractors so as to afford others
reasonable opportunity for execution of their work.
No contractor shall delay any other contractor by
neglecting to perform contract work at the proper
time. If any contractor causes delay to another,
they shall be liable directly to that contractor for
such delay in addition to any liquidated damages
which might be due the Owner.

Should the Contractor or project associated
subcontractors refuse to cooperate with the
instructions and reasonable requests of other
Contractors or other subcontractors in the overall
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coordinating of the work, the Owner may take such
appropriate action and issue directions, as required,
to avoid unnecessary and unwarranted delays.

Each Contractor shall be responsible for damage
done to Owner's or other Contractor's property by
him/her or workers in his employ through their
fault or negligence.

Should a Contractor sustain any damage through
any act or omission of any other Contractor having
a contract with the Owner, the Contractor so
damaged shall have no claim or cause of action
against the Owner for such damage, but shall have
a claim or cause of action against the other
Contractor to recover any and all damages
sustained by reason of the acts or omissions of
such Contractor. The phrase "acts or omissions" as
used in this section shall be defined to include, but
not be limited to, any unreasonable delay on the
part of any such contractors.

ARTICLE 1.10 - ASSIGNMENT OF CONTRACT

A. No assignment by Contractor of any amount or any

part of this contract or of the funds to be received
there under will be recognized unless such
assignment has had the written approval of the
Director and the surety has been given due notice
of such assignment and has furnished written
consent thereto. In addition to the usual recitals in
assignment contracts, the following language must
be set forth: "It is agreed that the funds to be paid
to the assignee under this assignment are subject to
performance by the Contractor of this contract and
to claims or liens for services rendered or materials
supplied for the performance of the work called for
in said contract in favor of all persons, firms or
corporations rendering such services or supplying
such materials."

ARTICLE 1.11 - INDEMNIFICATION

A. Contractor agrees to indemnify and save harmless

Owner and its respective commissioners, officers,
officials, agents, consultants and employees and
Designer, their agents, servants and employees,
from and against any and all liability for damage
arising from injuries to persons or damage to
property occasioned by any acts or omissions of
Contractor, any subcontractors, agents, servants or
employees, including any and all expense, legal or
otherwise, which may be incurred by Owner or
Designer, its agents, servants or employees, in
defense of any claim, action or suit.

The obligations of the Contractor under this
paragraph shall not extend to the liability of the
Designer, his agents or employees, arising out of
(1) the preparation or approval of maps, drawings,
opinions, reports, surveys, contract changes, design
or specifications, or (2) giving of or the failure to
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give directions or instructions by the Designer, his
agents or employees as required by this contract
documents provided such giving or failure to give
is the primary cause of the injury or damage.

ARTICLE 1.12 - DISPUTES AND
DISAGREEMENTS

A.

It is hereby expressly agreed and understood that
in case any controversy or difference of opinion
arises during construction, best efforts will be
given to resolution at the field level. Should those
efforts be unsuccessful, the Contractor has the
right to appeal in writing, the decision of the
Director’s Designee to the Director at Room 730
Truman Building, P.O. Box 809, Jefferson City,
Missouri 65102. The decision of the Director shall
be final and binding on all parties.

ARTICLE 2 -- OWNER/DESIGNER
RESPONSIBILITIES

A.

The Owner shall give all orders and directions
contemplated under this contract relative to the
execution of the work. During progress of work
the Owner will be represented at the project site by
the Construction Representative and/or Designer,
whose responsibilities are to see that this contract
is properly fulfilled.

The Owner shall at all times have access to the
work whenever it is in preparation or progress.
The Contractors shall provide proper facilities for
such access and for inspection and supervision.

All materials and workmanship used in the work
shall be subject to the inspection of the Designer
and Construction Representative, and any work
which is deemed defective shall be removed,
rebuilt or made good immediately upon notice.
The cost of such correction shall be borne by the
Contractor. Contractor shall not be entitled to an
extension of the contract completion date in order
to remedy defective work. All rejected materials
shall be immediately removed from the site of the
work.

If the Contractor fails to proceed at once with the
correction of rejected defective materials or
workmanship, the Owner may, by separate
contract or otherwise, have the defects remedied or
rejected. Materials removed from the site and
charge the cost of the same against any monies
which may be due the Contractor, without
prejudice to any other rights or remedies of the
Owner.

Failure or neglect on the part of Owner to observe
faulty work, or work done which is not in
accordance with the drawings and specifications
shall not relieve the Contractor from responsibility
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for correcting such work without additional
compensation.

The Owner shall have the right to direct the
Contractor to uncover any completed work.

1. If the Contractor fails to adequately notify the
Construction Representative and/or Designer
of an inspection as required by the Contract
Documents, the Contractor shall, upon written
request, uncover the work. The Contractor
shall bear all costs associated with uncovering
and again covering the work exposed.

2. If the Contractor is directed to uncover work,
which was not otherwise required by the
Contract Documents to be inspected, and the
work is found to be defective in any respect,
no compensation shall be allowed for this
work. If, however, such work is found to meet
the requirements of this contract, the actual
cost of labor and material necessarily involved
in the examination and replacement plus 10%
shall be allowed the Contractor.

The Designer shall give all orders and directions
contemplated under this contract relative to the
scope of the work and shall give the initial
interpretation of the contract documents.

The Owner may file a written notice to the
Contractor to  dismiss  immediately any
subcontractors, project managers, superintendents,
foremen, workers, watchmen or other employees
whom the Owner may deem incompetent, careless
or a hindrance to proper or timely execution of the
work. The Contractor shall comply with such
notice as promptly as practicable without detriment
to the work or its progress.

If in the Owner’s judgment it becomes necessary at
any time to accelerate work, when ordered by the
Owner in writing, the Contractor shall redirect
resources to such work items and execute such
portions of the work as may be required to
complete the work within the current approved
contract schedule.

ARTICLE 3 -- CONTRACTOR
RESPONSIBILITIES

ARTICLE 3.1 -- ACCEPTABLE SUBSTITUTIONS

A.

The Contractor may request use of any article,
device, product, material, fixture, form or type of
construction which in the judgment of the Owner
and Designer is equal in all respects to that named.
Standard products of manufacturers other than
those specified will be accepted when, prior to the
ordering or use thereof, it is proven to the
satisfaction of the Owner and Designer that they
are equal in design, strength, durability, usefulness
and convenience for the purpose intended.
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B. Any changes required in the details and
dimensions indicated on the drawings for the
substitution of products other than those specified
shall be properly made at the expense of the
Contractor requesting the substitution or change.

C. The Contractor shall submit a request for such
substitutions in writing to the Owner and Designer
within twenty (20) working days after the date of
the "Notice to Proceed." Thereafter no
consideration will be given to alternate forms of
accomplishing the work. This Article does not
preclude the Owner from exercising the provisions
of Article 4 hereof.

D. Any request for substitution by the Contractor shall
be submitted in accordance with SECTION
002113 - INSTRUCTIONS TO BIDDERS.

E. When a material has been approved, no change in
brand or make will be permitted unless:

1. Written verification is received from the
manufacturer stating they cannot make
delivery on the date previously agreed, or

2. Material delivered fails to comply with
contract requirements.

ARTICLE 3.2 -- SUBMITTALS

A. The Contractor’s submittals must be submitted
with such promptness as to allow for review and
approval so as not to cause delay in the work. The
Contractor shall coordinate preparation and
processing of submittals with performance of
construction activities.

Coordinate each submittal with fabrication,
purchasing, testing, delivery, other submittals, and
related activities that require sequential activity.

Submit four (4) copies to the Designer and
additional copies as required for the subcontractors
and material suppliers. Also provide copies to
meet the requirements for maintenance manuals.

B. All subcontractors' shop drawings and schedules
shall be submitted by the Contractor and shall bear
evidence that Contractor has received, reviewed,
and approved them. Any shop drawings and
schedules submitted without this evidence will be
returned to the Contractor for resubmission.

C. The Contractor shall include with the shop
drawing, a letter indicating any and all deviations
from the drawings and/or specifications. Failure to
notify the Designer of such deviations will be
grounds for subsequent rejection of the related
work or materials. If, in the opinion of the
Designer, the deviations are not acceptable, the
Contractor will be required to furnish the item as
specified and indicated on the drawings.
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D.

The Designer shall check shop drawings and
schedules with reasonable promptness and approve
them only if they conform to the design concept of
the project and comply with the information given
in the contract documents. The approval shall not
relieve the Contractor from the responsibility to
comply with the drawings and specifications,
unless the Contractor has called the Designer's
attention to the deviation, in writing, at the time of
submission and the Designer has knowingly
approved thereof. An approval of any such
modification will be given only under the
following conditions:

1. Itis in the best interest of the Owner

2. It does not increase the contract sum and/or
completion time

It does not deviate from the design intent

4. It is without prejudice to any and all rights
under the surety bond.

No extension of time will be granted because of the
Contractor's failure to submit shop drawings and
schedules in ample time to allow for review,
possible resubmission, and approval. Fabrication
of work shall not commence until the Contractor
has received approval. The Contractor shall
furnish prints of approved shop drawings and
schedules to all subcontractors whose work is in
any way related to the work under this contract.
Only prints bearing this approval will be allowed
on the site of construction

The Contractor shall maintain a complete file on-
site of approved shop drawings available for use by
the Construction Representative.

ARTICLE 3.3 - AS-BUILT DRAWINGS

A.

The Contractor shall update a complete set of the
construction drawings, shop drawings and
schedules of all work monthly by marking
changes, and at the completion of their work (prior
to submission of request for final payment) note all
changes and turn the set over to the Construction
Representative. ~ The updates shall show all
addenda, all field changes that were made to adapt
to field conditions, changes resulting from contract
changes or supplemental instructions, and all
locations of structures, buried installations of
piping, conduit, and utility services. All buried and
concealed items both inside and outside shall be
accurately located as to depth and referenced to
permanent features such as interior or exterior wall
faces and dimensions shall be given in a neat and
legible manner in a contrasting colored pencil or
ink. If approved by the Designer, an electronic file
format may be provided.
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ARTICLE

34 - GUARANTY AND

WARRANTIES

A.

B.

General Guaranty

1. Neither the final certificate of payment nor
any provision in the contract documents nor
partial use or occupancy of the premises by
the Owner shall constitute an acceptance of
work not done in accordance with contract
requirements.

2. The Contractor or surety shall remedy any
defects in the work and pay for any damage to
property resulting there from which shall
appear within a period of one (1) year from
the date of substantial completion unless a
longer period is otherwise specified or a
differing guaranty period has been established
in the substantial completion certificate. The
Owner will give notice of observed defects
with reasonable promptness.

3. In case of default on the part of the Contractor
in fulfilling this part of this contract, the
Owner may correct the work or repair the
damage and the cost and expense incurred in
such event shall be paid by or recoverable
from the Contractor or surety.

4. The work will be free from defects not
inherent in the quality required or permitted,
and that the Work will conform to the
requirements of the Contract Documents.
Work not conforming to these requirements,
including substitutions not properly approved
and authorized, may be considered defective.
The Contractor's guaranty excludes remedy
for damage or defect caused by abuse,
modifications not executed by the Contractor,
improper or insufficient maintenance,
improper operation, or normal wear and tear
under normal usage. If required by the
Owner, the Contractor shall furnish
satisfactory evidence as to the kind and quality
of materials and equipment

Extended Warranty

Manufacturer's certificates of warranty shall be
obtained for all major equipment. Warranty shall
be obtained for at least one year. Where a longer
period is offered at no additional cost or called for
in the specific equipment specifications, the longer
period shall govern.

ARTICLE 35 -- OPERATION AND
MAINTENANCE MANUALS
A. Immediately after equipment submittals are

approved and no later than ten (10) working days
prior to the substantial completion inspection, the
Contractor shall provide to the Designer three (3)
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copies of operating instructions and service

manuals, containing the following:

1. Start-up and Shut-down Procedures: Provide
a step-by-step write up of all major equipment.
When manufacturer’s printed start-up, trouble
shooting and shut-down procedures are
available; they may be incorporated into the
operating manual for reference.

2. Operating Instructions: Written operating
instructions shall be included for the efficient
and safe operation of all equipment.

3. Equipment List: List of all major equipment
as installed shall be prepared to include model
number, capacities, flow rate, name place data,
shop drawings and air and water balance
reports.

4. Service Instructions: Provide the following
information for all pieces of equipment.

a. Recommended spare parts including
catalog number and name of local
supplier or factory representative.

b. Belt sizes, types, and lengths.
c. Wiring diagrams.

5. Manufacturer's Certificate of Warranty as
described in Article 3.4.

6. Prior to the final payment, furnish to the
Designer three (4) copies of parts catalogs for
each piece of equipment furnished by him/her
on the project with the components identified
by number for replacement ordering.

Submission of operating instructions shall be done
in the following manner.

1. Manuals shall be in quadruplicate, and all
materials shall be bound into volumes of
standard 82" x 11" hard binders. Large
drawings too bulky to be folded into 8%2" x
11" shall be separately bound or folded and in
envelopes, cross referenced and indexed with
the manuals.

2. The manuals shall identify project name,
project number, and include the name and
address of the Contractor, subcontractors and
manufacturers who were involved with the
activity described in that particular manual.

3. Internally subdivide the binder contents with
permanent page dividers, logically organized
with tab titles clearly printed under reinforced
laminated plastic tabs.

4. Contents: Prepare a Table of Contents for
each volume, with each product or system
description identified.
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ARTICLE 3.6 - OTHER CONTRACTOR
RESPONSIBILITIES

A.

The Contractor shall keep on site, during progress
of the work, a competent superintendent
satisfactory to the Construction Representative.
The superintendent shall represent the Contractor
and all agreements made by the superintendent
shall be binding. The superintendent shall
carefully study and compare all drawings,
specifications and other instructions and shall
promptly notify the Construction Representative
and Designer, in writing, any error, inconsistency
or omission which may be discovered. The
superintendent shall coordinate all work on the
project. Any change of the superintendent shall be
approved by the Construction Representative.

Contractor shall, at all times, enforce strict
discipline and good order among his employees,
and shall not employ on the work any unfit person
or anyone not skilled in the work assigned to
him/her.

The Contractor shall supply sufficient labor,
material, plant and equipment and pay when due
any laborer, subcontractor or supplier for supplies
furnished and otherwise prosecute the work with
diligence to prevent work stoppage and insure
completion thereof within the time specified.

The Contractor and each of his subcontractors shall
submit to the Construction Representative, through
the Designer such schedules of quantities and
costs, progress schedules, payrolls, reports,
estimates, records and other data as the Owner may
request concerning work performed or to be
performed under this contract.

The Contractor, subcontractors, and material
suppliers shall upon written request, give the
Owner access to all time cards, material invoices,
payrolls, estimates, profit and loss statements, and
all other direct or indirect costs related to this
work.

The Contractor shall be responsible for laying out
all contract work such as layout of architectural,
structural, mechanical and electrical work, which
shall be coordinated with layouts of subcontractors
for general construction work. The Contractor is
also responsible for unloading, uncrating and
handling of all materials and equipment to be
erected or placed by him/her, whether furnished by
Contractor or others. No extra charges or
compensation will be allowed as a result of failure
to verify dimensions before ordering materials or
fabricating items.

The Contractor must notify the Construction
Representative at least one working day before
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placing concrete or burying underground utilities,
pipelines, etc.

Contractors shall prearrange time with the
Construction Representative for the interruption of
any facility operation. Unless otherwise specified
in these documents, all connections, alterations or
relocations as well as all other portions of the work
will be performed during normal working hours.

The Contractor shall coordinate all work so there
will not be prolonged interruptions of existing
equipment operation. Any existing plumbing,
heating, ventilating, air conditioning or electrical
disconnections necessary for the project, which
affect portions of this construction or building or
any other building must be scheduled with the
Construction Representative to minimize or avoid
any disruption of facility operations. In no case,
unless previously approved in writing by the
Construction Representative, shall utilities be left
disconnected at the end of a work day or over a
weekend.  Any interruption of utilities either
intentionally or accidentally shall not relieve the
Contractor responsible for the interruption from
the responsibility to repair and restore the utility to
normal service. Repairs and restoration shall be
made before the workers responsible for the repair
and restoration leave the job.

Contractors shall limit operations and storage of
materials to the area within the project, except as
necessary to connect to existing utilities, and shall
not encroach on neighboring property. The
Contractor shall be responsible for repair of their
damage to property on or off the project site
occurring during construction of project. All such
repairs shall be made to the satisfaction of the
property owner.

Unless otherwise permitted, all materials shall be
new and both workmanship and materials shall be
of the best quality.

Unless otherwise provided and stipulated within
these specifications, the Contractor shall furnish,
construct, and/or install and pay for materials,
devices, mechanisms, equipment, all necessary
personnel, utilities including, but not limited to
water, heat, light and electric power, transportation
services, applicable taxes of every nature, and all
other facilities necessary for the proper execution
and completion of the work.

Contractor shall carefully examine the plans and
drawings and shall be responsible for the proper
fitting of his material, equipment and apparatus
into the building.

The Contractor or subcontractors shall not
overload, or permit others to overload, any part of
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any structure during the performance of this
contract.

All temporary shoring, bracing, etc., required for
the removal of existing work and/or for the
installation of new work shall be included in this
contract. The Contractor shall make good, at no
cost to the Owner, any damage caused by improper
support or failure of shoring in any respect. Each
Contractor shall be responsible for shoring
required to protect his work or adjacent property
and improvements of Owner and shall be
responsible for shoring or for giving written notice
to adjacent property owners. Shoring shall be
removed only after completion of permanent
supports.

The Contractor shall provide at the proper time
such material as is required for support of the
work. If openings are required, whether shown on
drawings or not, the Contractor shall see that they
are properly constructed.

During the performance of work the Contractor
shall be responsible for providing and maintaining
warning signs, lights, signal devices, barricades,
guard rails, fences and other devices appropriately
located on site which will give proper and
understandable warning to all persons of danger of
entry onto land, structure or equipment.

The Contractor shall be responsible for protection,
including weather protection, and proper
maintenance of all equipment and materials.

The Contractor shall be responsible for care of the
finished work and shall protect same from damage
or defacement until substantial completion by the
Owner. If the work is damaged by any cause, the
Contractor shall immediately begin to make repairs
in accordance with the drawings and
specifications. Contractor shall be liable for all
damage or loss unless attributable to the acts or
omissions of the Owner or Designer. Any claim for
reimbursement shall be submitted in accordance
with Article 4. After substantial completion the
Contractor will only be responsible for damage
resulting from acts or omissions of the Contractor
or subcontractors through final warranty.

In the event the Contractor encounters an
unforeseen hazardous material, the Contractor
shall immediately stop work in the area affected
and report the condition to the Owner and
Designer in writing. The Contractor shall not be
required, pursuant to Article 4, to perform, any
work relating to hazardous materials.

In an emergency affecting safety of persons or
property, the Contractor shall act, at the
Contractor's discretion, to prevent threatened
damage, injury or loss. Additional compensation
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or extension of time claimed by the Contractor on
account of an emergency shall be determined as
provided in Article 4.

Before commencing work, Contractors shall confer
with the Construction Representative and facility
representative and review any facility rules and
regulations which may affect the conduct of the
work.

Project signs will only be erected on major projects
and only as described in the specifications. If no
sign is specified, none shall be erected.

ARTICLE 3.7 -- SUBCONTRACTS

A.

Subcontractor assignments as identified in the bid
form shall not be changed without written approval
of the Owner. The Owner will not approve
changes of a listed subcontractor unless the
Contractor documents, to the satisfaction of the
Owner that the subcontractor cannot or will not
perform the work as specified.

The Contractor is fully responsible to the Owner
for the acts and omissions of all subcontractors and
of persons either directly or indirectly employed by
them.

Every subcontractor shall be bound by the
applicable terms and provisions of these contract
documents, but no contractual relationship shall
exist between any subcontractor and the Owner
unless the right of the Contractor to proceed with
the work is suspended or this contract is terminated
as herein provided, and the Owner in writing elects
to assume the subcontract.

The Contractor shall upon receipt of "Notice to
Proceed" and prior to submission of the first
payment request, notify the Designer and
Construction Representative in writing of the
names of any subcontractors to be used in addition
to those identified in the bid form and all major
material suppliers proposed for all parts of the
work.

ARTICLE 4 -- CHANGES IN THE WORK

4.1 CHANGES IN THE WORK

A.

B.

The Construction Representative, without giving
notice to the surety and without invalidating this
contract, may order extra work or make changes by
altering, adding to or deducting from the work, this
contract sum being adjusted accordingly. All such
work shall be executed under the conditions of the
original contract. A claim for extension of time
caused by any change must be adjusted at the time
of ordering such change. No future request for
time will be considered.

Each Contract Change shall include all costs
required to perform the work including all labor,
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material, equipment, overheads and profit, delay,
disruptions, or other miscellaneous expenses. No
subsequent requests for additional compensation
including claims for delay, disruption, or reduced
efficiency as a result of each change will be
considered. Values from the Schedule of Values
will not be binding as a basis for additions to or
deductions from the contract price.

The amount of any adjustment in this contract
price for authorized changes shall be agreed upon
before such changes become effective and shall be
determined, through submission of a request for
proposal, as follows:

1. By an acceptable fixed price proposal from the
Contractor. Breakdowns shall include all
takeoff sheets of each Contractor and
subcontractor. Breakdown shall include a
listing of each item of material with unit prices
and number of hours of labor for each task.
Labor costs per hour shall be included with
labor burden identified, which shall be not less
than the prevailing wage rate, etc. Overhead
and profit shall be shown separately for each
subcontractor and the Contractor.

2. By a cost-plus-fixed-fee (time and material)
basis with maximum price, total cost not to
exceed said maximum. Breakdown shall
include a listing of each item of material with
unit prices and number of hours of labor for
each task. Labor costs per hour shall be
included with labor burden identified, which
shall be not less than the prevailing wage rate,
etc. Overhead and profit shall be shown
separately for each subcontractor and the
Contractor.

3. By unit prices contained in Contractor's
original bid form and incorporated in the
construction contract.

D. Opverhead and Profit on Contract Changes shall be

applied as follows:

1. The overhead and profit charge by the
Contractor and all subcontractors shall be
considered to include, but is not limited to:
incidental job burdens, small truck (under 1
ton) expense, mileage, small hand tools,
warranty costs, company benefits and general
office overhead. Project supervision including
field supervision and job site office expense
shall be considered a part of overhead and
profit unless a compensable time extension is
granted.

2. The percentages for overhead and profit
charged on Contract Changes shall be
negotiated, and may vary according to the
nature, extent, and complexity of the work
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involved. However, the overhead and profit
for the Contractor or subcontractor actually
performing the work shall not exceed 14%.
When one or more tiers of subcontractors are
used, in no event shall any Contractor or
subcontractor receive as overhead and profit
more than 3% of the cost of the work
performed by any of his subcontractors. In no
case shall the total overhead and profit paid by
the Owner on any Contract Changes exceed
twenty percent (20%) of the cost of materials,
labor and equipment (exclusive of Contractor
or any Subcontractor overhead and profit)
necessary to put the contract change work in
place.

3. The Contractor will be allowed to add the cost
of bonding and insurance to their cost of work.
This bonding and insurance cost shall not
exceed 2% and shall be allowed on the total
cost of the added work, including overhead
and profit.

4. On proposals covering both increases and
decreases in the amount of this contract, the
application of overhead and profit shall be on
the net change in the cost of the work.

5. The percentage for overhead and profit to be
credited to the Owner on Contract Changes
that are solely decreases in the quantity of
work or materials shall be negotiated, and may
vary according to the nature, extent and
complexity of the work involved, but in no
case shall be less than ten percent (10%). If
the percentage for overhead and profit charged
for work added by Contract Changes for this
contract has been negotiated to less than 10%,
the negotiated rate shall then apply to credits
as well.

No claim for an addition to this contract sum shall
be valid unless authorized as aforesaid in writing
by the Owner. In the event that none of the
foregoing methods are agreed upon, the Owner
may order the Contractor to perform work on a
time and material basis. The cost of such work
shall be determined by the Contractor's actual labor
and material cost to perform the work plus
overhead and profit as outlined herein. The
Designer and Construction Representative shall
approve the Contractor's daily time and material
invoices for the work involved.

If the Contractor claims that any instructions
involve extra cost under this contract, the
Contractor shall give the Owner’s Representative
written notice thereof within a reasonable time
after the receipt of such instructions, and in any
event before proceeding to execute the work. No
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such claim shall be valid unless so made and
authorized by the Owner, in writing.

In an emergency affecting the safety of life or of
the structure or of adjoining property, the
Contractor, without special instruction or
authorization from the Construction
Representative, is hereby permitted to act at their
discretion to prevent such threatened loss or injury.
The Contractor shall submit a claim for
compensation for such emergency work in writing
to the Owner’s Representative.

ARTICLE 4.2 - CHANGES IN COMPLETION
TIME

A. Extension of the number of work days stipulated in

the Contract for completion of the work with
compensation may be made when:

1. The contractor documents that proposed
Changes in the work, as provided in Article
4.1, extends construction activities critical to
contract completion date, OR

2. The Owner suspends all work for convenience
of the Owner as provided in Article 7.3, OR

3.  An Owner caused delay extends construction
activities critical to contract completion
(except as provided elsewhere in these
General Conditions). The Contractor is to
review the work activities yet to begin and
evaluate the possibility of rescheduling the
work to minimize the overall project delay.

Extension of the number of work days stipulated in
the Contract for completion of the work without
compensation may be made when:

1. Weather-related delays occur, subject to
provisions for the inclusion of a specified
number of "bad weather" days when provided
for in Section 012100-Allowances, OR

2. Labor strikes or acts of God occur, OR

3. The work of the Contractor is delayed on
account of conditions which were beyond the
control of the Contractor, subcontractors or
suppliers, and were not the result of their fault
or negligence.

No time extension or compensation will be
provided for delays caused by or within the control
of the Contractor, subcontractors or suppliers and
for concurrent delays caused by the Owner.

The Contractor shall notify the Owner promptly of
any occurrence or conditions which in the
Contractor's opinion results in a need for an
extension of time. The notice shall be in writing
and shall include all necessary supporting
materials with details of any resultant costs and be
submitted in time to permit full investigation and
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evaluation of the Contractor's claim. The Owner entire work on or before the completion time stated

shall promptly acknowledge the Contractor's in the contract documents or pay to the Owner the
notice and, after recommendation from the damages resulting from the failure to timely
Owner’s Representative and/or Designer, shall complete the work as set out within Article 5.4.

provide a decision to the Contractor. Failure on

the part of the Contractor to provide such notice ARTICLE 5.2 -- PROJECT CONSTRUCTION

and to detail the costs shall constitute a waiver by A. Each Contractor shall submit for the Owner's
the Contractor of any claim.  Requests for approval, in reproducible form, a progress schedule
extensions of time shall be for working days only. showing the rate of progress and the order of the
ARTICLE 5 - CONSTRUCTION AND work proposed to carry on various phases of the
COMPLETION project. The schedule shall be in conformance
with the requirements outlined in Section 013200 —

ARTICLE 5.1 - CONSTRUCTION Schedules.
COMMENCEMENT B. Contractor shall employ and supply a sufficient

force of workers, material, and equipment and
shall pay when due, any worker, subcontractor or
supplier and otherwise prosecute the work with
such diligence so as to maintain the rate of
1. Contract; progress indicated on the progress schedule,
prevent work stoppage, and insure completion of
the project within the time specified.

A. Upon receipt of the "Intent to Award" letter, the
Contractor must submit the following properly
executed instruments to the Owner:

2. Performance/payment bond as described in

Article 6.1;
3. Certificates of Insurance, or the actual policies
themselves, showing that the Contractor has ARTICLE 5.3 -- PROJECT COMPLETION
obtained the insurance coverage required by
Article 6.2. A. Substantial Completion. A Project is substantially
4. Written Affirmative Action Plans as required complete when construction is essentially complete
in Article 1.4. and work items remaining to be completed can be
done without interfering with the Owner’s ability
Above referenced items must be received by the to use the Project for its intended purpose.
Owner within ten (10) working days after the
effective date of the contract. If not received, the 1. Once the Contractor has reached what they
Owner may treat the failure to timely submit them believe is Substantial Completion, the
as a refusal by the Contractor to accept a contract Contractor shall notify the Designer and the
for this work and may retain as liquidated damages Construction Representative of the following:
the Contractor's bid bond, cashier's check or a. That work is essentially complete with the
certified check as provided in the Instructions to exception of certain listed work items.
Bidders. Upon receipt the Owner will issue a The list shall be referred to as the
“Notice to Proceed” with the work to the “Contractor’s Punch.”
Contractor.
b. That all Operation and Maintenance
B. Within the time frame noted in Section 013200 - Manuals have been assembled and
Schedules, following receipt of the "Notice to submitted in accordance with Article
Proceed", the Contractor shall submit to the Owner 3.5A.
a progress schedule and schedule of values,
showing activities through the end of the contract ¢. That the Work is ready for inspection by
period. Should the Contractor not receive written the Designer and Construction
notification from the Owner of the disapproval of Representative. The Owner shall be
the schedule of values within fifteen (15) working entitled to a minimum of ten working
days, the Contractor may consider it approved for days notice before the inspection shall be
purpose of determining when the first monthly performed.
Appli.cation and Certification for Payment may be 2. If the work is acceptable, the Owner shall
submitted. issue a Certificate of Substantial Completion,
C. The Contractor may commence work upon receipt which shall set forth the responsibilities of the
of the Division of Facilities Management, Design Owner and the Contractor for utilities,
and Construction’s "Notice to Proceed" letter. security, maintenance, damage to the work
Contractor shall prosecute the work with and risk of loss. The Certificate shall also
faithfulness and energy, and shall complete the identify those remaining items of work to be
SECTION 007213 - GENERAL CONDITIONS Page 13 of 20
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performed by the Contractor. All such work
items shall be complete within 30 working
days of the date of the Certificate, unless the
Certificate specifies a different time. If the
Contractor shall be required to perform tests
that must be delayed due to climatic
conditions, it is understood that such tests and
affected equipment will be identified on the
Certificate and shall be accomplished by the
Contractor at the earliest possible date.
Performance of the tests may not be required
before Substantial Completion can be issued.
The date of the issuance of the Certificate of
Substantial Completion shall determine
whether or not the work was completed within
the contract time and whether or not
Liquidated Damages are due.

3. If the work is not acceptable, and the Owner
does not issue a Certificate of Substantial
Completion, the Owner shall be entitled to
charge the Contractor with the Designer’s and
Owner’s costs of re-inspection, including time
and travel.

Partial Occupancy. Contractor agrees that the
Owner shall be permitted to occupy and use any
completed or partially completed portions of the
Project, when such occupancy and use is in the
Owner’s best interest. Owner shall notify
Contractor of its desire and intention to take Partial
Occupancy as soon as possible but at least ten (10)
working days before the Owner intends to occupy.
If the Contractor believes that the portion of the
work the Owner intends to occupy is not ready for
occupancy, the Contractor shall notify the Owner
immediately. The Designer shall inspect the work
in accordance with the procedures above. If the
Contractor claims increased cost of the project or
delay in completion as a result of the occupancy,
he shall notify the Owner immediately but in all
cases before occupancy occurs.

Final Completion. The Project is finally complete
when the Certificate of Substantial Completion has
been issued and all work items identified therein as
incomplete have been completed, and when all
administrative items required by the contract have
been completed. Final Completion entitles the
Contractor to payment of the outstanding balance
of the contract amount including all change orders
and retainage. Within five (5) working days of the
date of the Certificate of Substantial Completion,
the Contractor shall identify the cost to complete
any outstanding items of work. The Designer shall
review the Contractor’s estimate and either
approve it or provide an independent estimate for
all such items. If the Contractor fails to complete
the remaining items within the time specified in
the Certificate, the Owner may terminate the
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contract and go to the surety for project completion
in accordance with Article 7.2 or release the
contract balance to the Contractor less 150% of the
approved estimate to complete the outstanding
items. Upon completion of the outstanding items,
when a final cost has been established, any monies
remaining shall be paid to the Contractor. Failure
to complete items of work does not relieve the
Contractor from the obligation to complete the
administrative requirements of the contract, such
as the provisions of Article 5.3 FAILURE TO
COMPLETE ALL ITEMS OF WORK UNDER
THE CONTRACT SHALL BE CONSIDERED A
DEFAULT AND BE GROUNDS FOR
CONTRACT TERMINATION AND
DEBARMENT.

Liquidated Damages. Contractor agrees that the
Owner may deduct from the contract price and
retain as liquidated damages, and not as penalty or
forfeiture, the sum stipulated in this contract for
each work day after the Contract Completion Day
on which work is not Substantially Complete.
Assessment of Liquidated Damages shall not
relieve the Contractor or the surety of any
responsibility or obligation under the Contract. In
addition, the Owner may, without prejudice to any
other rights, claims, or remedies the Owner may
have including the right to Liquidated Damages,
charge the Contractor for all additional expenses
incurred by the Owner and/or Designer as the
result of the extended contract period through Final
Completion. Additional Expenses shall include
but not be limited to the costs of additional
inspections.

Early Completion. The Contractor has the right to
finish the work before the contract completion
date; however, the Owner assumes no liability for
any hindrances to the Contractor unless Owner
caused delays result in a time extension to the
contract completion date. The Contractor shall not
be entitled to any claims for lost efficiencies or for
delay if a Certificate of Substantial Completion is
given on or before the Contract Completion Date.

ARTICLE 5.4 -- PAYMENT TO CONTRACTOR

A.

Payments on account of this contract will be made
monthly in proportion to the work which has been
completed. Request for payment must be submitted
on the Owner's forms. No other pay request will
be processed. Supporting breakdowns must be in
the same format as Owner’s forms and must
provide the same level of detail. The Designer
will, within 5 working days from receipt of the
contractor’s request for payment either issue a
Certificate for Payment to the Owner, for such
amount as the Designer determines is properly due,
or notify the Contractor in writing of reasons for
withholding a Certificate. The Owner shall make
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payment within 30 calendar days after the
"Application and Certification for Payment" has
been received and certified by the Designer. The
following items are to be attached to the
contractor’s pay request:

1. Updated construction schedule

2. Certified payrolls consisting of name,
occupation and craft, number of hours worked
and actual wages paid for each individual
employee, of the Contractor and all
subcontractors working on the project

The Owner shall retain 5 percent of the amount of
each such payment application, except as allowed
by Article 5.4, until final completion and
acceptance of all work covered by this contract.

Each payment made to Contractor shall be on
account of the total amount payable to Contractor
and all material and work covered by paid partial
payment shall thereupon become the sole property
of Owner. This provision shall not be construed as
relieving Contractor from sole responsibility for
care and protection of materials and work upon
which payments have been made or restoration of
any damaged work or as a waiver of the right of
Owner to require fulfillment of all terms of this
contract.

Materials delivered to the work site and not
incorporated in the work will be allowed in the
Application and Certification for Payment on the
basis of one hundred (100%) percent of value,
subject to the 5% retainage providing that they are
suitably stored on the site or in an approved
warehouse in accordance with the following
requirements:

1. Material has previously been approved
through submittal and acceptance of shop
drawings conforming to requirements of
Article 3.2 of General Conditions.

2. Delivery is made in accordance with the time
frame on the approved schedule.

3. Materials, equipment, etc., are properly stored
and protected from damage and deterioration
and remain so - if not, previously approved
amounts will be deleted from subsequent pay
applications.

4. The payment request is accompanied by a
breakdown identifying the material
equipment, etc. in sufficient detail to establish
quantity and value.

The Contractor shall be allowed to include in the
Application and Certification for Payment, one
hundred (100%) of the value, subject to retainage,
of major equipment and material stored off the site
if all of the following conditions are met:
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1. The request for consideration of payment for
materials stored off site is made at least 15
working days prior to submittal of the
Application for Payment including such
material. Only materials inspected will be
considered for inclusion on Application for
Payment requests.

2. Materials stored in one location off site are
valued in excess of $25,000.

3. That a Certificate of Insurance is provided
indicating adequate protection from loss, theft
conversion or damage for materials stored off
site. This Certificate shall show the State of
Missouri as an additional insured for this loss.

4. The materials are stored in a facility approved
and inspected, by the Construction
Representative.

5. Contractor shall be responsible for, Owner
costs to inspect out of state facilities, and any
delays in the completion of the work caused
by damage to the material or for any other
failure of the Contractor to have access to this
material for the execution of the work.

The Owner shall determine the amount, quality
and acceptability of the work and materials which
are to be paid for under this contract. In the event
any questions shall arise between the parties,
relative to this contract or specifications,
determination or decision of the Owner or the
Construction Representative and the Designer shall
be a condition precedent to the right of the
Contractor to receive any money or payment for
work under this contract affected in any manner or
to any extent by such question.

Payments Withheld: The Owner may withhold or
nullify in whole or part any certificate to such
extent as may be necessary to protect the Owner
from loss on account of:

1. Defective work not remedied. When a notice
of noncompliance is issued on an item or
items, corrective action shall be undertaken
immediately. Until corrective action is
completed, no monies will be paid and no
additional time will be allowed for the item or
items. The cost of corrective action(s) shall be
borne by the Contractor.

2. A reasonable doubt that this contract can be
completed for the unpaid balance.

3. Failure of the Contractor to update as-built
drawings monthly for review by the
Construction Representative.

4. Failure of the Contractor to update the
construction schedule.
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When the Construction Representative is
satisfied the Contractor has remedied above
deficiencies, payment shall be released.

H. Final Payment: Upon receipt of written notice

from the Contractor to the Designer and Project
Representative that the work is ready for final
inspection and acceptance, the Designer and
Project Representative, with the Contractor, shall
promptly make such inspection. If the work is
acceptable and the contract fully performed, the
Construction Representative shall complete a final
acceptance report and the Contractor will be
directed to submit a final Application and
Certification for Payment. If the Owner approves
the same, the entire balance shall be due and
payable, with the exception of deductions as
provided for under Article 5.4.

1. Where the specifications provide for the
performance by the Contractor of (certain tests
for the purpose of balancing and checking the
air conditioning and heating equipment and
the Contractor shall have furnished and
installed all such equipment in accordance
with the specifications, but said test cannot
then be made because of climatic conditions,
such test shall may be considered as required
under the provisions of the specifications,
Section 013300 and this contract may be
substantial Full payment will not be made
until the tests have been made and the
equipment and system is finally accepted. If
the tests are not completed when scheduled,
the Owner may deduct 150% of the value of
the tests from the final payment.

2. The final payment shall not become due until
the Contractor delivers to the Construction
Representative:

a) A complete file of releases, on the
standard form included in the contract
documents as "Final Receipt of Payment
and Release Form", from subcontractors
and material suppliers evidencing
payment in full for services, equipment
and materials, as the case may require, if
the Owner approves, or a consent from
the Surety to final payment accepting
liability for any unpaid amounts.

b) An Affidavit of Compliance with
Prevailing Wage Law, in the form as
included in this contract specifications,
properly executed by each subcontractor,
and the Contractor

c) Certified copies of all payrolls
d) As-built drawings

SECTION 007213 - GENERAL CONDITIONS
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3. If any claim remains unsatisfied after all
payments are made, the Contractor shall
refund to the Owner all monies that the latter
may be compelled to pay in discharging such a
claim including all costs and a reasonable
attorney's fee.

4. Missouri statute requires prompt payment
from the Owner to the Contractor within thirty
calendar days and from the Contractor to his
subcontractors within fifteen calendar days.
Failure to make payments within the required
time frame entitles the receiving party to
charge interest at the rate of one and one half
percent per month calculated from the
expiration of the statutory time period until
paid.

5. The value of all unused unit price allowances
and/or 150% of the value of the outstanding
work items, and/or liquidated damages may be
deducted from the final pay request without
executing a Contract Change. Any unit price
items which exceed the number of units in the
contract may be added by Contract Change.

ARTICLE 6 -- INSURANCE AND BONDS

ARTICLE 6.1 -- BOND

A.

Contractor shall furnish a performance/payment
bond in an amount equal to 100% of the contract
price to guarantee faithful performance of the
contract and 100% of the contract price to
guarantee the payment of all persons performing
labor on the project and furnishing materials in
connection therewith under this contract as set
forth in the standard form of performance and
payment bond included in the contract documents.
The surety on such bond shall be issued by a surety
company authorized by the Missouri Department
of Insurance to do business in the state of
Missouri.

All Performance/Payment Bonds furnished in
response to this provision shall be provided by a
bonding company with a rating of B+ or higher as
established by A.M. Best Company, Inc. in their
most recent publication.

ARTICLE 6.2 - INSURANCE

A.

The successful Contractor shall procure and
maintain for the duration of the contract issued a
policy or policies of insurance for the protection of
both the Contractor and the Owner and their
respective officers, officials, agents, consultants
and employees. The Owner requires certification
of insurance coverage from the Contractor prior to
commencing work.

Minimum Scope and Extent of Coverage
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General Liability

Commercial General Liability, ISO coverage
form number or equivalent CG 00 Ol
("occurrence" basis), or I-SO coverage form
number CG 00 02, or ISO equivalent.

If ISO equivalent or manuscript general
liability coverage forms are used, minimum
coverage will be as follows:
Premises/Operations;Independent Contractors;
Products/Completed Operations; personal
Injury; Broad Form Property Damage
including Completed Operations; Broad Form
Contractual Liability Coverage to include
Contractor's obligations under Article 1.11
Indemnification and any other Special
Hazards required by the work of the contract.

Automobile Liability

Business Automobile Liability Insurance, ISO
Coverage form number or equivalent CA 00
01 covering automobile liability, code 1
"ANY AUTO".

Workers' Compensation and Employer's
Liability

Statutory Workers' Compensation Insurance
for Missouri and standard Employer's Liability
Insurance, or the authorization to self-insure
for such liability from the Missouri Division
of Workers’ Compensation.

Builder's Risk or Installation Floater Insurance

Insurance upon the work and all materials,
equipment, supplies, temporary structures and
similar items which may be incident to the
performance of the work and located at or
adjacent to the site, against loss or damage
from fire and such other casualties as are
included in extended coverage in broad "All
Risk" form, including coverage for Flood and
Earthquake, in an amount not less than the
replacement cost of the work or this contact
price, whichever is greater, with loss payable
to Contractor and Owner as their respective
interests may appear.

Contractor shall maintain sufficient insurance
to cover the full value of the work and
materials as the work progresses, and shall
furnish Owner copies of all endorsements. If
Builder's Risk  Reporting- Form  of
Endorsement is used, Contractor shall make
all reports as required therein so as to keep in
force an amount of insurance which will equal
the replacement cost of the work, materials,
equipment, supplies, temporary structures, and
other property covered thereby; and if, as a
result of Contractor's failure to make any such
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report, the amount of insurance so recoverable
shall be less than such replacement cost,
Contractor's interest in the proceeds of such
insurance, if any, shall be subordinated to
Owner's interest to the end that Owner may
receive full reimbursement for its loss.

C. Minimum Limits of Insurance

1. General Liability
Contractor

$2,000,000 combined single limit per
occurrence for bodily injury,
personal injury, and property
damage

$2,000,000 annual aggregate
2. Automobile Liability

$2,000,000 combined single limit per
occurrence for bodily injury and
property damage

3.  Workers'Compensation and
Liability

Employers

Workers' Compensation limits as required by
applicable State Statutes (generally unlimited)
and minimum of $1,000,000 limit per accident
for Employer's Liability.

General Liability and Automobile Liability
insurance may be arranged under individual
policies for the full limits required or by a
combination of underlying policies with the
balance provided by a form-following Excess
or Umbrella Liability policy.

Deductibles and Self-Insured Retentions

All deductibles, co-payment clauses, and self-
insured retentions must be declared to and
approved by the Owner. The Owner reserves the
right to request the reduction or elimination of
unacceptable deductibles or self-insured retentions,
as they would apply to the Owner, and their
respective officers, officials, agents, consultants
and employees. Alternatively, the Owner may
request Contractor to procure a bond guaranteeing
payment of losses and related investigations,
claims administration, and defense expenses.

Other Insurance Provisions and Requirements

The respective insurance policies and coverage, as
specified below, must contain, or be endorsed to
contain the following conditions or provisions:

1. General Liability

The Owner, and its respective commissioners,
officers, officials, agents, consultants and
employees shall be endorsed as additional
insured’s by ISO form CG 20 26 Additional
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Insured - Designated Person or Organization. performance of services or the delivery of
As additional insured’s, they shall be covered goods called for by the Contract.

as to work performed by or on behalf of the
Contractor or as to liability which arises out of
Contractor's activities or resulting from the
performance of services or the delivery of
goods called for by the Contract.

Contractor's failure to comply with the terms
and conditions of these insurance policies
shall not affect or abridge coverage for the
Owner or for any of its officers, officials,
agents, consultants or employees.

Contractor's insurance coverage shall be

primary with respect to all additional 3.  Workers' Compensation/Employer's Liability

insured’s. Insurance of self-insurance Contractor's workers' compensation insurance
programs maintained by the designated shall be endorsed with NCCI form WC 00 03
additional -insured’s shall be excess of the 01 A - Alternative Employer Endorsement.
Contractor's insurance and shall not contribute The Alternative Employer Endorsement shall
with it. designate the Owner as "alternate employers."
Additionally, the Contractor and Contractor's 4. All Coverages

general liability insurer shall agree to waive
all rights of subrogation against the Owner
and any of their respective officers, officials,
agents, consultants or employees for claims,
losses, or expenses which arise out of
Contractor's activities or result from the
performance of services or the delivery of
goods called for by the Contract.

Each insurance policy required by this section
of the Contract shall contain a stipulation,
endorsed if necessary, that the Owner will
receive a minimum of a thirty (30) calendar
day advance notice of any policy cancellation.
Ten (10) calendar days advance notice is
required for policy cancellation due to non-
payment of premium.

Contractor's failure to comply with the terms

and conditions of these insurance policies F. Insurer Qualifications and Acceptability

shall not affect or abridge coverage for the Insurance required hereunder shall be issued by an
Owner, or for any of their officers, officials, A.M. Best, “B+” rated, Class IX insurance
agents, consultants or employees. company approved to conduct insurance business

2. Automobile Insurance in the state of Missouri.

The Owner, and their respective officers, G. Verification of Insurance Coverage

officials, agents, consultants and employees Prior to Owner issuing a Notice to Proceed, the
shall be endorsed as additional insured’s by Contractor-shall furnish the Owner with

ISO form CG 20 26 - Additional Insured Certificate(s) of Insurance and with any applicable
Designated Person or Organization.  As original endorsements evidencing the required
additional insured’s, they shall be covered as insurance coverage. The insurance certificates and
to work performed by or on behalf of the endorsements are to be signed by a person
Contractor or as to liability which arises out of authorized by that insurer to bind coverage on its
Contractor's activities or resulting from the behalf. All certificates and endorsements received
performance of services or the delivery of by the Owner are subject to review and approval
goods called for by the Contract. by the Owner. The Owner reserves the right to

require certified copies of all required policies at
any time. If the scope of this contract will exceed
one (1) year - or, if any of Contractor's applicable
insurance coverage expires prior to completion of
the work or services required under this contract -
the Contractor will provide a renewal or
replacement certificate before continuing work or

Contractor's insurance coverage shall be
primary with respect to all additional
insured’s. Insurance or self-insurance
programs maintained by the designated
additional insured’s shall be in excess of the
Contractor's insurance and shall not contribute

withit. services hereunder. If the Contractor fails to
Additionally, the Contractor and Contractor's provide documentation of required insurance
automobile insurer shall agree to waive all coverage, the Owner may issue a stop work order
rights of subrogation against the Owner and and no additional contract completion time and/or
any of their respective officers, officials, compensation shall be granted as a result thereof.

agents, consultants or employees for claims,
losses, or expenses which arise out of
Contractor's activities or result from the

SECTION 007213 - GENERAL CONDITIONS Page 18 of 20
07/19



ARTICLE 7 - SUSPENSION OR TERMINATION
OF CONTRACT

ARTICLE 7.1 - FOR SITE CONDITIONS

A.

When conditions at the site of the proposed work
are considered by the Owner to be unsatisfactory
for prosecution of the work, the Contractor may be
ordered in writing to suspend the work or any part
thereof until reasonable conditions exist. When
such suspension is not due to fault or negligence of
the Contractor, time allowed for completion of
such suspended work will be extended by a period
of time equal to that lost due to delay occasioned
by ordered suspension. This will be a no cost time
extension.

ARTICLE 7.2 - FOR CAUSE

A.

Termination or Suspension for Cause:

1. If the Contractor shall file for bankruptcy, or
should make a general assignment for the
benefit of the creditors, or if a receiver should
be appointed on account of insolvency, or if
the contractor should persistently or
repeatedly refuse or fail to supply enough
properly skilled workers or proper materials,
or if the contractor should fail to make prompt
payment to subcontractors or for material or
labor, or persistently disregard laws,
ordinances or the instructions of the Owner, or
otherwise be guilty of a substantial violation
of any provision of this contract, then the
Owner may serve notice on the Contractor and
the surety setting forth the violations and
demanding compliance with this contract.
Unless within ten (10) consecutive calendar
days after serving such notice, such violations
shall cease and satisfactory arrangements for
correction be made, the Owner may suspend
the Contractor's right to proceed with the work
or terminate this contract.

2. In the event the Owner suspends Contractor's
right to proceed with the work or terminates
the contract, the Owner may demand that the
Contractor's surety take over and complete the
work on this contract, after the surety submits
a written proposal to the Owner and receives
written approval and upon the surety's failure
or refusal to do so within ten (10) consecutive
calendar days after demand therefore, the
Owner may take over the work and prosecute
the same to completion by bid or negotiated
contract, or the Owner may elect to take
possession of and utilize in completing the
work such materials, supplies, appliances and
plant as may be on the site of the work, and all
subcontractors, if the Owner elects, shall be
bound to perform their contracts.

SECTION 007213 - GENERAL CONDITIONS
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The Contractor and its surety shall be and remain
liable to the Owner for any excess cost or damages
occasioned to the Owner as a result of the actions
above set forth.

The Contractor in the event of such suspension or
termination shall not be entitled to receive any
further payments under this contract until the work
is wholly finished. Then if the unpaid balance
under this contract shall exceed all expenses of the
Owner as certified by the Director, such excess
shall be paid to the Contractor; but, if such
expenses shall exceed the unpaid balance as
certified by the Director, the Contractor and their
surety shall be liable for and shall pay the
difference and any damages to the Owner.

In exercising Owner's right to secure completion of
the work under any of the provisions hereof, the
Director shall have the right to exercise Owner's
sole discretion as to the manner, methods and
reasonableness of costs of completing the work.

The rights of the Owner to suspend or terminate as
herein provided shall be cumulative and not
exclusive and shall be in addition to any other
remedy provided by law.

The Contractor in the event of such suspension or
termination may be declared ineligible for Owner
contracts for a minimal period of twelve (12)
months. Further, no contract will be awarded to
any Contractor who lists in their bid form any
subcontractor whose prior performance has
contributed, as determined by the Owner, to a
breach of a contract. In order to be considered for
state-awarded contracts after this period, the
Contractor/subcontractor will be required to
forward acceptance reports to the Owner regarding
successful completion of non-state projects during
the intervening twelve (12) months from the date
of default. No contracts will be awarded to a
subcontractor/Contractor until the ability to
perform responsibly in the private sector has been
proven to the Owner.

ARTICLE 7.3 -- FOR CONVENIENCE

A.

The Owner may terminate or suspend the Contract
or any portion of the Work without cause at any
time, and at the Owner's convenience. Notification
of a termination or suspension shall be in writing
and shall be given to the Contractor and their
surety. If the Contract is suspended, the notice will
contain the anticipated duration of the suspension
or the conditions under which work will be
permitted to resume. If appropriate, the Contractor
will be requested to demobilize and re-mobilize
and will be reimbursed time and costs associated
with the suspension.

Upon receipt of notification, the Contractor shall:

Page 19 of 20



Cease operations when directed.

Take actions to protect the work and any
stored materials.

Place no further subcontracts or orders for
material, supplies, services or facilities except
as may be necessary to complete the portion of
the Contract that has not been terminated. No
claim for payment of materials or supplies
ordered after the termination date shall be
considered.

Terminate all existing subcontracts, rentals,
material, and equipment orders.

Settle all outstanding liabilities arising from
termination with subcontractors and suppliers.

SECTION 007213 - GENERAL CONDITIONS
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6. Transfer title and deliver to the Owner, work
in progress, completed work, supplies and
other material produced or acquire for the
work terminated, and completed or partially
completed plans, drawings information and
other property that, if the Contract had been
completed, would be required to be furnished
to the Owner.

C. For termination without cause and at the Owner's
convenience, in addition to payment for work
completed prior to date of termination, the
Contractor may be entitled to payment of other
documented costs directly associated with the early

termination of the contract. Payment for
anticipated profit and unapplied overhead will not
be allowed.
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SECTION 007300 - SUPPLEMENTARY CONDITIONS
1.0 GENERAL:

A.

These Supplementary General Conditions clarify, add, delete, or otherwise modify standard terms and
conditions of DIVISION 0, BIDDING AND CONTRACTING REQUIREMENTS.

2.0 CONTACTS:
Project Manager: Larry Block

Division of Facilities Management Design and Construction
301 West High Street, Room 730

Jefferson City, Missouri 65102

Telephone: (573) 526-6270

Email: larry.block@oa.mo.gov

Construction Representative: Dale Cassmeyer

Division of Facilities Management, Design and Construction
709 Missouri Boulevard

Jefferson City, Missouri 65109

Telephone: 573-751-8223

Email: dale.cassmeyer@oa.mo.gov

Contract Specialist: Paul Girouard

Division of Facilities Management, Design and Construction
301 West High Street, Room 730

Jefferson City, Missouri 65102

Telephone: 573-751-4797

Email: paul.girouard@oa.mo.gov

3.0 NOTICE: ALL BID MATERIALS ARE DUE AT THE TIME OF BID SUBMITTAL. THERE IS
NO SECOND SUBMITTAL FOR THIS PROJECT.

4.0 FURNISHING CONSTRUCTION DOCUMENTS:

A.

B.

C.

The Owner will furnish the Contractor with approximately 5 complete sets of drawings and
specifications at no charge.

The Owner will furnish the Contractor with approximately 5 sets of explanatory or change drawings at
no charge.

The Contractor may make copies of the documents as needed with no additional cost to the Owner.

5.0 ILLEGAL IMMIGRATION REFORM AND IMMIGRANT RESPONSIBILITY ACT

The Contractor understands and agrees that by signing a contract for this project, they certify the following:
A. The Contractor shall only utilize personnel authorized to work in the United States in accordance with

6.0

applicable federal and state laws. This includes but is not limited to the Illegal Immigration Reform and
Immigrant Responsibility Act (IIRIRA) and INA Section 274A.

If the Contractor is found to be in violation of this requirement or the applicable laws of the state,
federal and local laws and regulations, and if the State of Missouri has reasonable cause to believe that
the Contractor has knowingly employed individuals who are not eligible to work in the United States,
the state shall have the right to cancel the contract immediately without penalty or recourse and suspend
or debar the contractor from doing business with the state.

The Contractor agrees to fully cooperate with any audit or investigation from federal, state or local law
enforcement agencies.

SAFETY REQUIREMENTS

Contractor and subcontractors at any tier shall comply with RSMo 292.675 and Article 1.3, E, of Section
007213, General Conditions.

SECTION 007300 — SUPPLEMENTARY CONDITIONS
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Missourli

Division of Labor Standards
WAGE AND HOUR SECTION

MICHAEL L. PARSON, Governor

Annual Wage Order No. 26

Section 026
COLE COUNTY

In accordance with Section 290.262 RSMo 2000, within thirty (30) days after a certified copy of
this Annual Wage Order has been filed with the Secretary of State as indicated below, any person
who may be affected by this Annual Wage Order may object by filing an objection in triplicate
with the Labor and Industrial Relations Commission, P.O. Box 599, Jefferson City, MO 65102-
0599. Such objections must set forth in writing the specific grounds of objection. Each objection
shall certify that a copy has been furnished to the Division of Labor Standards, P.O. Box 449,
Jefferson City, MO 65102-0449 pursuant to 8 CSR 20-5.010(1). A certified copy of the Annual
Wage Order has been filed with the Secretary of State of Missouri.

Original Signed by
Taylor Burks, Director
Division of Labor Standards

Filed With Secretary of State: March 8, 2019

Last Date Objections May Be Filed: April 8, 2019
Prepared by Missouri Department of Labor and Industrial Relations




Building Construction Rates for REPLACEMENT PAGE
COLE County
Basic
OCCUPATIONAL TITLE ** Date of Hourly
Increase Rates
Asbestos Worker $51.05
Boilermaker $24.20*
Bricklayer $49.43
Carpenter $45.02
Lather
Linoleum Layer
Millwright
Pile Driver
Cement Mason $42.77
Plasterer
Communications Technician $50.10
Electrician (Inside Wireman) $50.26
Electrician Outside Lineman $24.20*
Lineman Operator
Lineman - Tree Trimmer
Groundman
Groundman - Tree Trimmer
Elevator Constructor $24.20*
Glazier $60.75
Ironworker $56.98
Laborer $37.75
General Laborer
First Semi-Skilled
Second Semi-Skilled
Mason $24.20*
Marble Mason
Marble Finisher
Terrazzo Worker
Terrazzo Finisher
Tile Setter
Tile Finisher
Operating Engineer $57.54
Group |
Group |l
Group Il
Group IlI-A
Group IV
Group V
Painter $36.63
Plumber $60.73
Pipe Fitter
Roofer $46.97
Sheet Metal Worker $53.31
Sprinkler Fitter $50.85
Truck Driver $24.20*
Truck Control Service Driver
Group |
Group Il
Group Il
Group IV

*The Division of Labor Standards received less than 1,000 reportable hours as required by RSMo 290.257.4(b).
Public works contracting minimum wage is established for this occupational title using data provided by Missouri

Economic Research and Information Center, in accordance with RSMo 290.257.2.

**Annual Incremental Increase

ANNUAL WAGE ORDER NO. 26

Section 026

3/29/19



Heavy Construction Rates for Section 026

COLE County

Basic
OCCUPATIONAL TITLE ** Date of Hourly
Increase Rates

Carpenter $52.37

Millwright

Pile Driver

Electrician (Outside Lineman) $24.20*

Lineman Operator

Lineman - Tree Trimmer

Groundman

Groundman - Tree Trimmer

Laborer $43.08

General Laborer

Skilled Laborer

Operating Engineer $55.67

Group |

Group I

Group Il

Group IV

Truck Driver $42.54

Truck Control Service Driver

Group |

Group Il

Group Il

Group IV

Use Heavy Construction Rates on Highway and Heavy construction in accordance with the classifications of
construction work established in 8 CSR 30-3.040(3).

Use Building Construction Rates on Building construction in accordance with the classifications of construction
work established in 8 CSR 30-3.040(2).

If a worker is performing work on a heavy construction project within an occupational title that is not listed on the
Heavy Construction Rate Sheet, use the rate for that occupational title as shown on the Building
Construction Rate Sheet.

*The Division of Labor Standards received less than 1,000 reportable hours as required by RSMo 290.257.4(b).

Public works contracting minimum wage is established for this occupational title using data provided by Missouri
Economic Research and Information Center, in accordance with RSMo 290.257.2.

**Annual Incremental Increase ANNUAL WAGE ORDER NO. 26
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OVERTIME
and
HOLIDAYS

OVERTIME

For all work performed on a Sunday or a holiday, not less than twice (2x) the prevailing
hourly rate of wages for work of a similar character in the locality in which the work is
performed or the public works contracting minimum wage, whichever is applicable, shall
be paid to all workers employed by or on behalf of any public body engaged in the
construction of public works, exclusive of maintenance work.

For all overtime work performed, not less than one and one-half (17%) the prevailing
hourly rate of wages for work of a similar character in the locality in which the work is
performed or the public works contracting minimum wage, whichever is applicable, shall
be paid to all workers employed by or on behalf of any public body engaged in the
construction of public works, exclusive of maintenance work or contractual obligation.
For purposes of this subdivision, "overtime work" shall include work that exceeds ten
hours in one day and work in excess of forty hours in one calendar week; and

A thirty-minute lunch period on each calendar day shall be allowed for each worker on a
public works project, provided that such time shall not be considered as time worked.

HOLIDAYS

January first;

The last Monday in May;

July fourth;

The first Monday in September;
November eleventh;

The fourth Thursday in November; and
December twenty-fifth;

If any holiday falls on a Sunday, the following Monday shall be considered a holiday.

ANNUAL WAGE ORDER NO. 26 3/19



SECTION 011000 - SUMMARY OF WORK

PART 1 - GENERAL

1.1

1.2

1.3

14

RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract including General and Supplementary
Conditions and Division 1 Specification Sections apply to this Section.

WORK COVERED BY CONTRACT DOCUMENTS

A.

D.

The Project consists of replacing fully adhered roof system and associated flashings
on Lottery Headquarters building and Distribution Center building.

1. Project Location: Lottery Headquarters, 1823 Southridge Drive, Jefferson
City, MO 65109.
2. Owner: State of Missouri, Office of Administration, Division of Facilities

Management, Design and Construction, Harry S Truman State Office Building,
Post Office Box 809, 301 West High Street, Jefferson City, Missouri 65102.

Contract Documents were prepared for the Project by State of Missouri, Office of
Administration, Division of Facilities Management, Design and Construction, Harry S
Truman State Office Building, Post Office Box 809, 301 West High Street, Jefferson
City, Missouri 65102.

The Work consists of replacing approximately 79,200 square feet of fully adhered
membrane roof system with TPO membrane roofing system.

The Work will be constructed under a single prime contract.

DESIGNER’S ESTIMATE OF CONSTRUCTION COST RANGE

A.

$700,000- $1,000,000

CONTRACTOR USE OF PREMISES

A.

Use of the Site: Limit use of the premises to work in areas indicated. Do not disturb
portions of the site beyond the areas in which the Work is indicated.

L. Owner Occupancy: Allow for Owner occupancy and use by the clients.

Use of the Existing Building: Maintain the existing building in a weathertight condition
throughout the construction period. Repair damage cause by construction operations.
Take all precautions necessary to protect the building and its occupants during the
construction period.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 011000
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SECTION 012100 - ALLOWANCES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract including General and Supplementary
Conditions and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY

A.

Types of allowances include the following:

1. Weather allowances.

1.3 WEATHER ALLOWANCE

A.

Included within the completion period for this project are a specified number of “bad
weather” days (see Schedule of Allowances).

The Contractor’s progress schedule shall clearly indicate the bad weather day allowance
as an “activity” or “activities”. In the event weather conditions preclude performance of
critical work activities for 50% or more of the Contractor’s scheduled workday, that day
shall be declared unavailable for work due to weather (a “bad weather” day) and charged
against the above allowance. Critical work activities will be determined by review of the
Contractor’s current progress schedule.

The Contractor’s Representative and the Construction Representative shall agree monthly
on the number of “bad weather” days to be charged against the allowance. This
determination will be documented in writing and be signed by the Contractor and the
Construction Representatives. If there is a failure to agree on all or part of the “bad
weather” days for a particular month, that disagreement shall be noted on this written
document and signed by each party’s representative. Failure of the Contractor’s
representative to sign the “bad weather” day documentation after it is presented, with or
without the notes of disagreement, shall constitute agreement with the “bad weather” day
determination contained in that document.

Once this allowance is depleted, a no cost Contract Change time extension will be
executed for “bad weather” days, as defined above, encountered during the remainder of
the Project.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

31 SCHEDULE OF ALLOWANCES

A.

Weather Allowance: Included within the completion period for this Project _10 “bad
weather” days.

END OF SECTION 012100

ALLOWANCES
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

1.1

1.2

1.3

14

RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract including General and Supplementary
Conditions and other Division 1 Specification Sections apply to this Section.

SUMMARY

A.

This Section specifies administrative and procedural requirements for handling and
processing Contract Modifications.

In the event that the Contractor or Subcontractor, at any tier, determines that some
portion of the Drawings, Specifications, or other Contract Documents requires
clarification or interpretation, the Contractor shall submit a “Request for Information”
(RFD in writing to the Designer. A RFI may only be submitted by the Contractor and
shall only be submitted on the RFI forms provided by the Owner. The Contractor shall
clearly and concisely set forth the issue for which clarification or interpretation is sought
and why a response is needed. In the RFI, the Contractor shall set forth an interpretation
or understanding of the requirement along with reasons why such an understanding was
reached.

Responses to RFI shall be issued within ten (10) working days of receipt of the Request
from the Contractor unless the Designer determines that a longer time is necessary to
provide an adequate response. If a longer time is determined necessary by the Designer,
the Designer will, within five (5) working days of receipt of the request, notify the
Contractor of the anticipated response time. If the Contactor submits a RFI on a time
sensitive activity on the current project schedule, the Contractor shall not be entitled to
any time extension due to the time it takes the Designer to respond to the request
provided that the Designer responds within the ten (10) working days set forth above.

Responses from the Designer will not change any requirement of the Contract
Documents. In the event the Contractor believes that a response to a RFI will cause a
change to the requirements of the Contract Document, the Contractor shall give written
notice to the Designer requesting a Contract Change for the work. Failure to give such
written notice within ten (10) working days, shall waive the Contractor’s right to seek
additional time or cost under Article 4, “Changes in the Work™ of the General Conditions.

MINOR CHANGES IN THE WORK

A. Designer will issue supplemental instructions authorizing Minor Changes in the Work,
not involving adjustment to the Contract Amount or the Contract Time, on "Designer’s
Supplemental Instructions” (DSI).

PROPOSAL REQUESTS

A. The Designer or Owner Representative will issue a detailed description of proposed

Changes in the Work that may require adjustment to the Contract Amount or the Contract
Time. The proposed Change Description will be issued using the “Request for Proposal”
(RFP) form. If necessary, the description will include supplemental or revised Drawings
and Specifications.

CONTRACT MODIFICATION PROCEDURES 012600 - 1



1. Proposal Requests issued by the Designer or Owner Representative are for
information only. Do not consider them instructions either to stop work in
progress or to execute the proposed change.

2. Within ten (10) working days after receipt of Proposal Request, submit a
proposal for the cost adjustments to the Contract Amount and the Contract Time
necessary to execute the Change. The Contractor shall submit his proposal on
the appropriate Contract Change Detailed Breakdown form. Subcontractors may
use the appropriate Contract Change Detailed Breakdown form or submit their
proposal on their letterhead provided the same level of detail is included. All
proposals shall include:

a. A detailed breakdown of costs per Article 4.1 of the General Conditions.

b. If requesting additional time per Article 4.2 of the General Conditions,
include an updated Contractor's Construction Schedule that indicates the
effect of the Change including, but not limited to, changes in activity
duration, start and finish times, and activity relationship.

1.5 CONTRACT CHANGE PROCEDURES

A. On Owner's approval of a Proposal Request, the Designer or Owner Representative will
issue a Contract Change for signatures of Owner and Contractor on the “Contract
Change” form.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION
3.1 REFERENCED FORMS

A.  The following forms can be found on our website at https://oa.mo.gov/facilities/vendor-
links/architectengineering-forms or https://oa.mo.gov/facilities/vendor-links/contractor-forms:

Request for Information

Designer’s Supplemental Instructions

Request for Proposal

Contract Change

Contract Change Detailed Breakdown — SAMPLES

Contract Change Detailed Breakdown — General Contractor (GC)

Ao B

Contract Change Detailed Breakdown — Subcontractor (SUB)

END OF SECTION 012600
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SECTION 013100 - COORDINATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract including General and Supplementary
Conditions and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY

A.

This Section includes administrative provisions for coordinating construction operations
on Projects including, but not limited to, the following:

1. Coordination Drawings.
2. Administrative and supervisory personnel.
3. Project meetings.

Each Contractor shall participate in coordination requirements. Certain areas of
responsibility will be assigned to a specific Contractor.

1.3 COORDINATION

A.

Coordination: Coordinate construction operations included in different Sections of the
Specifications to ensure efficient and orderly installation of each part of the Work.
Coordinate construction operations included in different Sections, which depend on each
other for proper installation, connection, and operation.

Coordination: Each Contractor shall coordinate its construction operations with those of
other contractors and entities to ensure efficient and orderly installation of each part of
the Work. Each Contractor shall coordinate its operations with operations included in
different Sections that depend on each other for proper installation, connection, and
operation.

1. Schedule construction operations in sequence required to obtain the best results
where installation of one part of the Work depends on installation of other
components, before or after its own installation.

2. Make adequate provisions to accommodate items scheduled for later installation.

3. Where availability of space is limited, coordinate installation of different
components to ensure maximum performance and accessibility for required
maintenance, service, and repair of all components including mechanical and
electrical.

Administrative Procedures: Coordinate scheduling and timing of required administrative
procedures with other construction activities and activities of other Contractors to avoid
conflicts and to ensure orderly progress of the Work. Such administrative activities
include, but are not limited to, the following:

1 Preparation of Contractor's Construction Schedule.

2 Preparation of the Schedule of Values.

3. Installation and removal of temporary facilities and controls.
4

Delivery and processing of submittals.
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5. Progress meetings.

6. Project Closeout activities.

14 SUBMITTALS

A.

Coordination Drawings: Prepare Coordination Drawings if limited space availability
necessitates maximum utilization of space for efficient installation of different
components or if coordination is required for installation of products and materials
fabricated by separate entities.

Key Personnel Names: Within fifteen (15) work days of starting construction operations,
submit a list of key personnel assignments including superintendent and other personnel
in attendance at Project site. Identify individuals and their duties and responsibilities; list
addresses and telephone numbers including home and office telephone numbers. Provide
names, addresses, and telephone numbers of individuals assigned as standbys in the
absence of individuals assigned to Project.

1. Post copies of list in Project meeting room, in temporary field office, and by each
temporary telephone. Keep list current at all times.

1.5 PROJECT MEETINGS

A.

The Owner’s Construction Representative will schedule a Pre-Construction Meeting prior
to beginning of construction. The date, time, and exact place of this meeting will be
determined after Contract Award and notification of all interested parties. The
Contractor shall arrange to have the Job Superintendent and all prime Subcontractors
present at the meeting. During the Pre-Construction Meeting, the construction
procedures and information necessary for submitting payment requests will be discussed
and materials distributed along with any other pertinent information.

1. Minutes: Designer will record and distribute meeting minutes.
Progress Meetings: The Owner’s Construction Representative will conduct Monthly

Progress Meetings as stated in Articles 1.8.B and 1.8.C of Section 007213 “General
Conditions”.

1. Minutes: Designer will record and distribute to Contractor the meeting minutes.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 013100
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SECTION 013200 - SCHEDULE - BAR CHART

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY

A.

This Section includes requirements for a Bar Chart Schedule for the project construction
activities, schedule of submittals, and schedule for testing.

PART 2 - PRODUCTS - (Not Applicable)

PART 3 - EXECUTION

3.1 SUBMITTAL PROCEDURES

A.

The Contractor shall submit to the Designer, within ten (10) working days following the
Notice to Proceed, a Progress Schedule including Schedule of Values showing the rate of
progress the Contractor agrees to maintain and the order in which he proposed to carry
out the various phases of Work. No payments shall be made to the Contractor until the
Progress Schedule has been approved by the Owner.

The Contractor shall submit an updated Schedule for presentation at each Monthly
Progress Meeting. The Schedule shall be updated by the Contractor as necessary to
reflect the current Schedule and its relationship to the original Schedule. The updated
Schedule shall reflect any changes in the logic, sequence, durations, or completion date.
Payments to the Contractor shall be suspended if the Progress Schedule is not adequately
updated to reflect actual conditions.

The Contractor shall submit Progress Schedules to Subcontractors to permit coordinating
their Progress Schedules to the general construction Work. The Contractor shall
coordinate preparation and processing of Schedules and reports with performance of
other construction activities.

3.2 CONSTRUCTION PROGRESS SCHEDULE - BAR CHART SCHEDULE

A.

Bar-Chart Schedule: The Contractor shall prepare a comprehensive, fully developed,
horizontal bar chart-type Contractor’s Construction Schedule. The Contractor for general
construction shall prepare the Construction Schedule for the entire Project. The Schedule
shall show the percentage of work to be completed at any time, anticipated monthly
payments by Owner, as well as significant dates (such as completion of excavation,
concrete foundation work, underground lines, superstructure, rough-ins, enclosure,
hanging of fixtures, etc.) which shall serve as check points to determine compliance with
the approved Schedule. The Schedule shall also include an activity for the number of
“bad” weather days specified in Section 012100 — Allowances.

1. The Contractor shall provide a separate time bar for each significant construction
activity. Provide a continuous vertical line to identify the first working day of
each week.
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a. If practical, use the same Schedule of Values breakdown for schedule
time bars.

2. The Contractor shall provide a base activity time bar showing duration for each
construction activity. Each bar is to indicate start and completion dates for the
activity. The Contractor is to place a contrasting bar below each original
schedule activity time for indicating actual progress and planned remaining
duration for the activity.

3. The Contractor shall prepare the Schedule on a minimal number of separate
sheets to readily show the data for the entire construction period.

4. Secure time commitments for performing critical elements of the Work from
parties involved. Coordinate each element on schedule with other construction
activities. Include minor elements involved in the overall sequence of the Work.
Show each activity in proper sequence. Indicate graphically the sequences
necessary for completion of related portions of the Work.

5. Coordinate the Contractor’s Construction Schedule with the Schedule of Values,
list of subcontracts, Submittal Schedule, progress reports, payment requests, and
other required schedules and reports.

6. Indicate the Intent to Award and the Contract Substantial Completion dates on
the schedule.

END OF SECTION 013200
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SECTION 013300 - SUBMITTALS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY

A.

This Section includes administrative and procedural requirements for submittals required
for performance of the Work including the following:

Shop Drawings
Product Data
Samples

Operating and Maintenance Manuals

A S e

Warranties

Administrative Submittals: Refer to General and Supplementary Conditions other
applicable Division 1 Sections and other Contract Documents for requirements for
administrative submittals. Such submittals include, but are not limited to, the following:

Construction Progress Schedule including Schedule of Values
Performance and Payment Bonds

Insurance Certificates

Applications for Payment

Certified Payroll Reports

Partial and Final Receipt of Payment and Release Forms
Affidavit — Compliance with Prevailing Wage Law

Record Drawings

0 ® N kWb =

Notifications, Permits, etc.

The Contractor is obliged and responsible to check all shop drawings and schedules to
assure compliance with contract plans and specifications. The Contractor is responsible
for the content of the shop drawings and coordination with other contract work. Shop
drawings and schedules shall indicate, in detail, all parts of an Item or Work including
erection and setting instructions and integration with the Work of other trades.

The Contractor shall at all times make a copy, of all approved submittals, available on
site to the Construction Representative.

1.3 SUBMITTAL PROCEDURES

A.

SUBMITTALS

The Contractor shall comply with the General and Supplementary Conditions and other
applicable sections of the Contract Documents. The Contractor shall submit, with such
promptness as to cause no delay in his work or in that of any other contractors, all
required submittals indicated in Part 3.1 of this section and elsewhere in the Contract
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Documents. Coordinate preparation and processing of submittals with performance of
construction activities. Transmit each submittal sufficiently in advance of performance
of related construction activities to avoid delay.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.

2. Coordinate transmittal of different types of submittals for related elements of the
Work so processing will not be delayed by the need to review submittals
concurrently for coordination.

a. The Designer reserves the right to withhold action on a submittal
requiring coordination with other submittals until all related submittals
are received.

Each drawing and/or series of drawings submitted must be accompanied by a letter of
transmittal giving a list of the titles and numbers of the drawings. Each series shall be
numbered consecutively for ready reference and each drawing shall be marked with the
following information:

1. Date of Submission

Name of Project

Location

Section Number of Specification
State Project Number

Name of Submitting Contractor

Name of Subcontractor

A o B

Indicate if Item is submitted as specified or as a substitution

14 SHOP DRAWINGS

A.

B.

SUBMITTALS

Comply with the General Conditions, Article 3.2.

The Contractor shall submit newly prepared information drawn accurately to scale.
Highlight, encircle, or otherwise indicate deviations from the Contract Documents. Do
not reproduce Contract Documents or copy standard information as the basis of Shop
Drawings. Standard information prepared without specific reference to the Project is not
a Shop Drawing.

Shop Drawings include fabrication and installation drawings, setting diagrams, schedules,
patterns, templates, and similar drawings including the following information:
Dimensions
Identification of products and materials included by sheet and detail number
Compliance with specified standards

1

2

3

4. Notation of coordination requirements

5 Notation of dimensions established by field measurement
6

Sheet Size: Except for templates, patterns and similar full-size Drawings, submit
Shop Drawings on sheets at least 8'42”x11” but no larger than 24”x36”.
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1.5 PRODUCT DATA

A.

B.

The Contractor shall comply with the General Conditions, Article 3.2.

The Contractor shall collect Product Data into a single submittal for each element of
construction or system. Product Data includes printed information, such as
manufacturer’s installation instructions, catalog cuts, standard color charts, roughing-in
diagrams and templates, standard wiring diagrams, and performance curves.

1. Mark each copy to show applicable choices and options. Where printed Product
Data includes information on several products that are not required, mark copies
to indicate the applicable information including the following information:

a. Manufacturer’s printed recommendations

b. Compliance with Trade Association standards

c. Compliance with recognized Testing Agency standards
d. Application of Testing Agency labels and seals

e. Notation of dimensions verified by field measurement
f.  Notation of coordination requirements

2. Do not submit Product Data until compliance with requirements of the Contract
Documents has been confirmed.

1.6 SAMPLES

A.

B.

SUBMITTALS

The Contractor shall comply with the General Conditions, Article 3.2.

The Contractor shall submit full-size, fully fabricated samples, cured and finished as
specified, and physically identical with the material or product proposed. Samples
include partial sections of manufactured or fabricated components, cuts or containers of
materials, color range sets, and swatches showing color, texture, and pattern.

1. The Contractor shall mount or display samples in the manner to facilitate review
of qualities indicated. Prepare samples to match the Designer’s sample including
the following:

a. Specification Section number and reference
b. Generic description of the Sample

c. Sample source

d. Product name or name of the Manufacturer
e. Compliance with recognized standards

f. Availability and delivery time

2. The Contractor shall submit samples for review of size, kind, color, pattern, and
texture. Submit samples for a final check of these characteristics with other
elements and a comparison of these characteristics between the final submittal
and the actual component as delivered and installed.

a. Where variation in color, pattern, texture, or other characteristic is
inherent in the material or product represented, submit at least three (3)
multiple units that show approximate limits of the variations.

013300 -3



b. Refer to other Specification Sections for requirements for samples that
illustrate workmanship, fabrication techniques, details of assembly,
connections, operation, and similar construction characteristics.

c. Refer to other Sections for samples to be returned to the Contractor for
incorporation in the Work. Such samples must be undamaged at time of
use. On the transmittal, indicate special requests regarding disposition of
sample submittals.

d. Samples not incorporated into the Work, or otherwise designated as the
Owner’s property, are the property of the Contractor and shall be
removed from the site prior to Substantial Completion.

1.7 QUALITY ASSURANCE DOCUMENTS

A.

B.

The Contractor shall comply with the General Conditions, Article 3.2

The Contractor shall submit quality control submittals including design data,
certifications, manufacturer’s instructions, manufacturer’s field reports, and other quality-
control submittals as required under other Sections of the Specifications.

Certifications: Where other Sections of the Specifications require certification that a
product, material, or installation complies with specified requirements, submit a notarized
certification from the Manufacturer certifying compliance with specified requirements.

1. Signature: Certification shall be signed by an officer of the Manufacturer or
other individual authorized to contractually bind the Company.

1.8 OPERATING AND MAINTENANCE MANUALS AND WARRANTIES

A.

The Contractor shall submit all required manufacturer’s operating instructions,
maintenance/service manuals, and warranties in accordance with the General Conditions,
Article 3.5, and Supplementary Conditions along with this and other Sections of the
Contract Documents.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1 REQUIRED SUBMITTALS

A.  Contractor shall submit the following information for materials and equipment to be provided
under this contract.

SUBMITTALS
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TYPE OF SUBMITTAL
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SECTION 013513.10 - SITE SECURITY AND HEALTH REQUIREMENTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUBMITTALS

A. List of required submittals:

1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.

PART 2 - PRODUCTS (Not Applicable)
PART 3 - EXECUTION

31 ACCESS TO THE SITE

A. The Contractor shall arrange with Facility Representatives to establish procedures for the

controlled entry of workers and materials into the work areas at the Facility.

B. The Contractor shall establish regular working hours with Facility Representatives. The
Contractor must report changes in working hours or overtime to Facility Representatives
and obtain approval twenty-four (24) hours ahead of time. The Contractor shall report
emergency overtime to Facility Representatives as soon as it is evident that overtime is
needed. The Contractor must obtain approval from Facility Representatives for all work

performed after dark.

C. The Contractor shall provide the name and phone number of the Contractor’s employee or
agent who is in charge onsite; this individual must be able to be contacted in case of
emergency. The Contractor must be able to furnish names and address of all employees

upon request.

D. All construction personnel shall visibly display issued identification cards.

3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS

A. The Contractor shall take all necessary precautions to guard against and eliminate possible

fire hazards.

1. Onsite burning is prohibited.

2. The Contractor shall store all flammable or hazardous materials in proper

containers located outside the buildings or offsite, if possible.

3. The Contractor shall provide and maintain, in good order, during construction fire
extinguishers as required by the National Fire Protection Association. In areas of
flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-

pound dry chemical extinguishers shall be provided.

B. The Contractor shall not obstruct streets or walks without permission from the Owner’s

Construction Representative and Facility Representatives.

SITE SECURITY AND HEALTH REQUIREMENTS (OA)
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C. The Contractor shall take all necessary, reasonable measures to reduce air and water
pollution by any material or equipment used during construction. The Contractor shall
keep volatile wastes in covered containers, and shall not dispose of volatile wastes or oils
in storm or sanitary drains.

D. The Contractor shall keep the project site neat, orderly, and in a safe condition at all times.
The Contractor shall immediately remove all hazardous waste, and shall not allow rubbish
to accumulate. The Contractor shall provide onsite containers for collection of rubbish and
shall dispose of it at frequent intervals during the progress of the Work.

E. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and
readily available upon request at least a day before delivery.

F. Alcoholic beverages or illegal substances shall not be brought upon the Facility premises.
The Contractor’s workers shall not be under the influence of any intoxicating substances
while on the Facility premises.

33 SECURITY CLEARANCES AND RESTRICTIONS

A.  FMDC REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND
WARRANTS CHECK

1. All employees of the Contractor are required to submit fingerprints to the Missouri
State Highway Patrol to enable the Office of Administration, Division of Facilities
Management, Design and Construction (FMDC) to receive state and national
criminal background checks on such employees. FMDC reserves the right to
prohibit any employee of the Contractor from performing work in or on the
premises of any facility owned, operated, or utilized by the State of Missouri for
any reason.

2. The Contractor shall ensure all of its employees submit fingerprints to the Missouri
State Highway Patrol and pay for the cost of such background checks. The
Contractor shall submit to FMDC via email to FMDCSecurity(@oa.mo.gov a list
of the names of the Contractor’s employees who will be fingerprinted and a signed
Missouri Applicant Fingerprint Privacy Notice, Applicant Privacy Rights and
Privacy Act Statement for each employee. All employees of the Contractor
approved by FMDC to work at a State facility must obtain a contractor ID badge
from FMDC prior to beginning work on-site, unless the Director of FMDC, at the
Director’s discretion, waives the requirement for a contractor ID badge. The
Contractor and its employees must comply with the process for background checks
and contractor ID badges found on FMDC’s website at: https://oa.mo.gov/fmdc-
contractor-id-badges.

3. Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back
and National Rap Back programs as of August 28, 2018. This means that the
Missouri State Highway Patrol, Central Records Repository, and the Federal
Bureau of Investigation will retain the fingerprints submitted by each of the
Contractor’s employees, and those fingerprints will be searched against other
fingerprints on file, including latent fingerprints. While retained, an employee’s
fingerprints may continue to be compared against other fingerprints submitted or
retained by the Federal Bureau of Investigation, including latent fingerprints.

4. As part of the Missouri and National Rap Back programs, FMDC will receive
notification if a new arrest is reported for an employee whose fingerprints have
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been submitted for FMDC after August 28, 2018. If the employee is performing
work on a State contract at the time of the arrest notification, FMDC will request
and receive the employee’s updated criminal history records. If the employee is no
longer performing work on a State contract, FMDC will not obtain updated
criminal records.

Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide
the results of the employee’s background check directly to FMDC. FMDC may
NOT release the results of a background check to the Contractor or provide the
Contractor any information obtained from a background check, either verbally or
in writing. FMDC will notify the Contractor only whether an employee is approved
to work on State property.

Each employee who submits fingerprints to the Missouri State Highway Patrol has
aright to obtain a copy of the results of his or her background check. The employee
may challenge the accuracy and completeness of the information contained in a
background check report and obtain a determination from the Missouri State
Highway Patrol and/or the FBI regarding the validity of such challenge prior to
FMDC making a final decision about his or her eligibility to perform work under
a State contract.

The Contractor shall notify FMDC via email to FMDCSecurity@oa.mo.gov if an
employee is terminated or resigns from employment with the Contractor. If the
Contractor does not anticipate performing work on a State contract in the future,
the Contractor may request that FMDC remove its employees from the Rap Back
programs. However, if removed from the Rap Back programs, employees will be
required to submit new fingerprints should the contractor be awarded another State
contract.

Upon award of a Contract, the Contractor should contact FMDC at
FMDCSecurity@oa.mo.gov to determine if its employees need to provide a new
background check. If a Contractor’s employee has previously submitted a
fingerprint background check to FMDC as part of the Missouri and National Rap
Back programs, the employee may not need to submit another fingerprint search
for a period of three to six years, depending upon the circumstances. The
Contractor understands and agrees that FMDC may require more frequent
background checks without providing any explanation to the Contractor. The fact
that an additional background check is requested by FMDC does not indicate that
the employee has a criminal record.

34 DISRUPTION OF UTILITIES

A.

The Contractor shall give a minimum of seventy-two (72) hours written notice to the
Construction Representative and the Facility Representative before disconnecting electric,
gas, water, fire protection, or sewer service to any building.

The Contractor shall give a minimum of seventy-two (72) hours written notice to the
Construction Representative and Facility Representative before closing any access drives,
and shall make temporary access available, if possible. The Contractor shall not obstruct
streets, walks, or parking.

END OF SECTION 013513.10
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SECTION 015000 - CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

PART 1 - GENERAL

1.1

1.2

1.3

14

1.5

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes requirements for construction facilities and temporary controls, including
temporary utilities, support facilities, and security and protection.

Temporary utilities include, but are not limited to, the following:
1. Temporary electric power and light.

2. Sanitary facilities, including drinking water.

Support facilities include, but are not limited to, the following:

1. Waste disposal services.
2. Construction aids and miscellaneous services and facilities.
SUBMITTALS

Implementation and Termination Schedule: Within 15 days of the date established for
commencement of the Work, submit a schedule indicating implementation and termination of
each temporary utility.

QUALITY ASSURANCE

Regulations: Comply with industry standards and applicable laws and regulations including,
but not limited to, the following:

Building code requirements.

Health and safety regulations.

Utility company regulations

Police, fire department and rescue squad rules.
Environmental protection regulations.

Nk e

Standards: Comply with NFPA 241 “Standard for Safeguarding Construction, Alterations, and
Demolition Operations.” ANSI A10 Series standards for “Safety Requirements for Construction
and Demolition,” and NECA Electrical Design Library “Temporary Electrical Facilities.”

PROJECT CONDITIONS

Temporary Utilities: Prepare a schedule indicating dates for implementation and termination of
each temporary utility. At the earliest feasible time, when acceptable to the Owner, change over
from use of temporary service to use of permanent service.

Conditions of Use: Keep temporary services and facilities clean and neat in appearance.
Operate in a safe and efficient manner. Relocate temporary services and facilities as the Work
progresses. Do not overload facilities or permit them to interfere with progress. Take necessary
fire-prevention measures. Do not allow hazardous, dangerous, or unsanitary conditions, or
public nuisances to develop or persist on-site.
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PART 2 - PRODUCTS

2.1

2.2

A.

MATERIALS

General: Provide new materials. If acceptable to the Designer, the Contractor may use
undamaged, previously used materials in serviceable condition. Provide materials suitable for
use intended.

EQUIPMENT

General: Provide new equipment. If acceptable to the Designer, the Contractor may use
undamaged, previously used equipment in serviceable condition. Provide equipment suitable
for use intended.

Electrical Outlets: Provide properly configured, NEMA-polarized outlets to prevent insertion of
110 to 120 Volt plugs into higher voltage outlets. Provide receptacle outlets equipped with
ground-fault circuit interrupters, reset button, and pilot light for connection of power tools and
equipment.

Electrical Power Cords: Provide grounded extension cords. Use hard-service cords where
exposed to abrasion and traffic. Provide waterproof connectors to connect separate lengths of
electric cords if single lengths will not reach areas where construction activities are in progress.
Do not exceed safe length-voltage rating.

Temporary Toilet Units: Provide self-contained, single-occupant toilet units of the chemical,
aerated re-circulation, or combustion type. Provide units properly vented and fully enclosed
with a glass-fiber-reinforced polyester shell or similar nonabsorbent material.

Fire Extinguishers: Provide hand-carried, portable, UL-rated, Class A fire extinguishers for
temporary offices and similar spaces. In other locations, provide hand-carried, portable, UL-
rated, Class ABC, dry-chemical extinguishers or a combination of extinguishers of NFPA-
recommended classes for the exposures.

1. Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent, and size
required by location and class of fire exposure.

PART 3 - EXECUTION

3.1

INSTALLATION

Use qualified personnel for installation of temporary facilities. Locate facilities where they will
serve the Project adequately and result in minimum interference with performance of the Work.
Relocate and modify facilities as required.

Provide each facility ready for use when needed to avoid delay. Maintain and modify as
required. Do not remove until facilities are no longer needed or are replaced by authorized use
of completed permanent facilities.

Temporary Electric Power Service: The Owner will provide electric power for construction
lighting and power tools. Contractors using such services shall pay all costs of temporary
services, circuits, outlet, extensions, etc.

Temporary Toilets: Install self-contained toilet units. Use of pit-type privies will not be
permitted. Comply with regulations and health codes for the type, number, location, operation,
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and maintenance of fixtures and facilities. Install where facilities will best serve the Project’s
needs.

I. Shield toilets to ensure privacy.
2. Provide toilet tissue materials for each facility.

E. Drinking-Water Facilities: Provide containerized, tap-dispenser.
3.2 SUPPORT FACILITIES INSTALLATION

A.  Construction Parking: Parking at the site will be provided in the areas designated at the Pre-
Construction Meeting.

B.  Collection and Disposal of Waste: Collect waste from construction areas and elsewhere daily.
Comply with requirements of NFPA 241 for removal of combustible waste material and debris.
Enforce requirements strictly. Do not hold materials more than 7 days during normal weather
or 3 days when the temperature is expected to rise above 80° F (27° C). Handle hazardous,
dangerous, or unsanitary waste materials separately from other waste by containerizing
properly. Dispose of material lawfully.

33 OPERATION, TERMINATION AND REMOVAL
A.  Maintenance: Maintain facilities in good operating condition until removal.

B.  Termination and Removal: Unless the Designer requests that it be maintained longer, remove
each temporary facility when the need has ended, when replaced by authorized use of a
permanent facility, or no later than Substantial Completion. Compete or, if necessary, restore
permanent construction that may have been delayed because of interference with the temporary
facility. Repair damaged Work, clean exposed surfaces, and replace construction that cannot be
satisfactorily repaired.

I. Materials and facilities that constitute temporary facilities are the Contractor’s property.

END OF SECTION 015000
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SECTION 024119 - SELECTIVE DEMOLITION

PART 1 - GENERAL

1.1

1.2

1.3

1.4

1.5

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

1. Demolition and removal of selected portions of building or structure.

DEFINITIONS

Remove: Detach items from existing construction and dispose of them off-site unless indicated
to be salvaged or reinstalled.

Remove and Reinstall: Detach items from existing construction, in a manner to prevent damage,
prepare for reuse, and reinstall where indicated.

Existing to Remain: Leave existing items that are not to be removed and that are not otherwise
indicated to be salvaged or reinstalled.

MATERIALS OWNERSHIP

Unless otherwise indicated, demolition waste becomes property of Contractor.

FIELD CONDITIONS

Owner will occupy portions of building immediately adjacent to selective demolition area.
Conduct selective demolition so Owner's operations will not be disrupted.

Conditions existing at time of inspection for bidding purpose will be maintained by Owner as
far as practical.

Notify Owner of discrepancies between existing conditions and Drawings before proceeding
with selective demolition.

Hazardous Materials: It is not expected that hazardous materials will be encountered in the
Work.
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E.

1. If suspected hazardous materials are encountered, do not disturb; immediately notify
Architect and Owner. Hazardous materials will be removed by Owner under a separate
contract.

Utility Service: Maintain existing utilities indicated to remain in service and protect them
against damage during selective demolition operations.

PART 2 - PRODUCTS

A.

PRODUCTS SECTION NOT USED

PART 3 - EXECUTION

3.1

32

33

A.

B.

A.

B.

A.

EXAMINATION

Verify that utilities have been disconnected and capped before starting selective demolition
operations.

Review Project Record Documents of existing construction or other existing condition and

hazardous material information provided by Owner. Owner does not guarantee that existing
conditions are same as those indicated in Project Record Documents.

PROTECTION

Temporary Protection: Provide temporary barricades and other protection required to prevent
injury to people and damage to adjacent buildings and facilities to remain.

1. Provide protection to ensure safe passage of people around selective demolition area and
to and from occupied portions of building.
2. Provide temporary weather protection, during interval between selective demolition of

existing construction on exterior surfaces and new construction, to prevent water leakage
and damage to structure and interior areas.

Remove temporary barricades and protections where hazards no longer exist.

SELECTIVE DEMOLITION, GENERAL

General: Demolish and remove existing construction only to the extent required by new

construction and as indicated. Use methods required to complete the Work within limitations of

governing regulations and as follows:

1. Neatly cut openings and holes plumb, square, and true to dimensions required. Use
cutting methods least likely to damage construction to remain or adjoining construction.
Use hand tools or small power tools designed for sawing or grinding, not hammering and
chopping. Temporarily cover openings to remain.

2. Locate selective demolition equipment and remove debris and materials so as not to
impose excessive loads on roofs.
3. Dispose of demolished items and materials promptly.
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34

3.5

3.6

Site Access and Temporary Controls: Conduct selective demolition and debris-removal
operations to ensure minimum interference with roads, streets, walks, walkways, and other
adjacent occupied and used facilities.

Removed and Reinstalled Items:

1. Clean and repair items to functional condition adequate for intended reuse.
2. Protect items from damage during transport and storage.
3. Reinstall items in locations indicated. Comply with installation requirements for new

materials and equipment. Provide connections, supports, and miscellaneous materials
necessary to make item functional for use indicated.

Existing Items to Remain: Protect construction indicated to remain against damage and soiling
during selective demolition. When permitted by Architect, items may be removed to a suitable,
protected storage location during selective demolition and reinstalled in their original locations
after selective demolition operations are complete.

SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS

Roofing: Remove no more existing roofing than what can be covered in one day by new roofing
and so that building interior remains watertight.

1. Remove existing roof membrane, flashings, copings, and roof accessories.

2. Remove existing roofing system down to substrate.

DISPOSAL OF DEMOLISHED MATERIALS

Remove demolition waste materials from Project site and dispose of them in an EPA-

approved construction and demolition waste landfill acceptable to authorities having
jurisdiction.

1. Do not allow demolished materials to accumulate on-site.

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces
and areas.

3. Remove debris from elevated portions of building by chute, hoist, or other device that

will convey debris to grade level in a controlled descent.

Burning: Do not burn demolished materials.

CLEANING

Clean adjacent structures and improvements of dust, dirt, and debris caused by selective
demolition operations. Return adjacent areas to condition existing before selective demolition
operations began.

END OF SECTION 024119
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SECTION 075423 - THERMOPLASTIC POLYOLEFIN (TPO) ROOFING

PART 1 - GENERAL

1.1

1.2

1.3

1.4

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

1.

Fully Adhered Thermoplastic Polyolefin (TPO) roofing system.

PREINSTALLATION MEETINGS

Preliminary Roofing Conference: Conduct conference at project site.

1.

Meet with Owner, Architect, Owner's insurer if applicable, roofing Installer, and roofing
system manufacturer's representative.

2. Review methods and procedures related to roofing installation, including manufacturer's
written instructions.

3. Review and finalize construction schedule, and verify availability of materials, Installer's
personnel, equipment, and facilities needed to make progress and avoid delays.

4. Review temporary protection requirements for roofing system during and after
installation.

ACTION SUBMITTALS

Product Data: For each type of product.

Shop Drawings: For roofing system. Include plans, elevations, sections, details, and attachments
to other work, including;:

1.
2.
3.

4.

Base flashings and membrane terminations.

Tapered insulation, including slopes.

Roof plan showing orientation of orientation of roofing, fastening spacings, and patterns
for mechanically fastened roofing.

Insulation fastening patterns for corner, perimeter, and field-of-roof locations.

Samples for Verification: For the following products:

1.
2.

Sheet roofing, of color required.
Walkway pads or rolls, of color required.
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1.5 INFORMATIONAL SUBMITTALS
A.  Qualification Data: For Installer and manufacturer.

B.  Manufacturer Certificates: Signed by roofing manufacturer certifying that roofing system
complies with requirements specified in "Performance Requirements" Article.

C. Sample Warranties: For manufacturer's special warranties.

1.6 CLOSEOUT SUBMITTALS

A.  Maintenance Data: For roofing system to include in maintenance manuals.

1.7 QUALITY ASSURANCE

A.  Manufacturer Qualifications: A qualified manufacturer that is FM Global approved for roofing
system identical to that used for this Project.

B.  Installer Qualifications: A qualified firm that is approved, authorized, or licensed by roofing
system manufacturer to install manufacturer's product and that is eligible to receive
manufacturer's special warranty.

1.8 DELIVERY, STORAGE, AND HANDLING

A.  Deliver roofing materials to Project site in original containers with seals unbroken and labeled
with manufacturer's name, product brand name and type, date of manufacture, approval or
listing agency markings, and directions for storing and mixing with other components.

B.  Store liquid materials in their original undamaged containers in a clean, dry, protected location
and within the temperature range required by roofing system manufacturer. Protect stored liquid
material from direct sunlight.

C.  Protect roof insulation materials from physical damage and from deterioration by sunlight,
moisture, soiling, and other sources. Store in a dry location. Comply with insulation
manufacturer's written instructions for handling, storing, and protecting during installation.

D. Handle and store roofing materials, and place equipment in a manner to avoid permanent
deflection of deck.

1.9 FIELD CONDITIONS
A.  Weather Limitations: Proceed with installation only when existing and forecasted weather

conditions permit roofing system to be installed according to manufacturer's written instructions
and warranty requirements.
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1.1

0

A.

B.

WARRANTY

Special Warranty: Manufacturer agrees to repair or replace components of roofing system that
fail in materials or workmanship within specified warranty period.

1. Scope of Coverage: Repair leaks in the roofing system caused by :
a. Ordinary wear and tear of the elements
b. Manufacturing defect in Manufacturer brand materials
c. Defective workmanship used to install these materials
d. Damage due to peak gust wind speed up to 72 mph
e.
2. Special warranty includes roofing, base flashings, roof insulation, fasteners, cover boards,

roofing accessories, and other components of roofing system.
3. Warranty Period: 20 years from date of Substantial Completion.

Special Project Warranty: Submit roofing Installer's warranty, on warranty form at end of this
Section, signed by Installer, covering the Work of this Section, including all components of
roofing system such as roofing, base flashing, roof insulation, fasteners, cover boards, substrate
boards, vapor retarders, roof pavers, and walkway products, for the following warranty period:

1. Warranty Period: Two years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1

2.2

A.

A.

B.

C.

MANUFACTURERS

Source Limitations: Obtain components including roof insulation and fasteners for roofing
system from same manufacturer as membrane roofing.

PERFORMANCE REQUIREMENTS

General Performance: Installed roofing and base flashings shall withstand specified uplift
pressures, thermally induced movement, and exposure to weather without failure due to
defective manufacture, fabrication, installation, or other defects in construction. Roofing and
base flashings shall remain watertight.

Material Compatibility: Roofing materials shall be compatible with one another and adjacent
materials under conditions of service and application required, as demonstrated by roofing
manufacturer based on testing and field experience.

FM Global Listing: Roofing, base flashings, and component materials shall comply with
requirements in FM Global, and shall be listed in FM Global's "RoofNav" for Class 1 or
noncombustible construction, as applicable. Identify materials with FM Global markings.

1. Fire/Windstorm Classification: Class 1A-90.
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23

24

2.5

2.6

TPO ROOFING

Fabric-Reinforced TPO Sheet: ASTM D 6878, internally fabric- or scrim-reinforced, uniform,
flexible TPO sheet.

1. Thickness 60 mils, nominal.
2. Exposed Face Color: White.
3. Roofing systems manufactured by the companies listed below are acceptable provided
they are completely equivalent in materials and warranty conditions:
a. Carlisle
b. Sarnafil
c. Versico
d. Johns Manville
e. Firestone

AUXILIARY ROOFING MATERIALS

General: Auxiliary materials recommended by roofing system manufacturer for intended use
and compatible with roofing.

Sheet Flashing: Manufacturer's standard unreinforced TPO sheet flashing, S5 mils thick,
minimum, of same color as TPO sheet.

Bonding Adhesive: Manufacturer's standard, water based.

Metal Termination Bars: Manufacturer's standard, predrilled stainless-steel or aluminum bars,
approximately 1 by 1/8 inch (25 by 3 mm) thick; with anchors.

Miscellaneous Accessories: Provide pourable sealers, preformed cone and vent sheet flashings,
preformed inside and outside corner sheet flashings, T-joint covers, lap sealants, termination
reglets, and other accessories.

SUBSTRATE BOARDS

Cover Board: ASTM C 1177/C 1177M, polyiso high density, 1/2 inch thick.

1. Thermal Value: R-value of 2.5.

2. Compressive Strength: 80 psi

3. Adhesive for cover board attachment: Full-spread spray-applied, low-rise, two-
component urethane adhesive.

ROOF INSULATION

General: Preformed roof insulation boards manufactured by TPO roofing manufacturer, selected
from manufacturer's standard sizes suitable for application, of thicknesses indicated and that
produce FM Global-approved roof insulation.

1.

Polyisocyanurate Board Insulation: ASTM C 1289, Type I, Class 1, Type I, felt or glass-fiber
mat facer on both major surfaces.
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C.

D.

2.7

A.

B.

2.8

A.

2.9

A.

2.10

A.

Tapered Insulation: Provide factory-tapered insulation boards fabricated to slope of 1/8 inch
per 12 inches unless otherwise indicated.

Provide preformed saddles, crickets, tapered edge strips, and other insulation shapes where
indicated for sloping to drain. Fabricate to slopes indicated.
INSULATION ACCESSORIES

General: Roof insulation accessories recommended by insulation manufacturer for intended use
and compatibility with roofing.

Insulation Adhesive: Insulation manufacturer's recommended adhesive formulated to attach roof
insulation to substrate or to another insulation layer as follows:

1. Bead-applied, low-rise, one-component or multicomponent urethane adhesive.
2. Full-spread spray-applied, low-rise, two-component urethane adhesive.
WALKWAYS

Flexible Walkways: Factory-formed, nonporous, heavy-duty, slip-resisting, surface-textured
walkway pads or rolls, approximately 3/16 inch thick and acceptable to roofing system
manufacturer.

ROOF HATCH RAILING SYSTEM

OSHA compliant prefabricated roof hatch safety railing with self-closing gate that mounts to
the existing roof hatch curb without penetrating the roof membrane. Aluminum construction
with safety yellow powder coat finish.

SHEET METAL FASCIA COVER

Mechanically attached fascia cover

1. 24 ga., prefabricated steel, factory coated with Kynar finish
2. Provide in 12’ lengths.

PART 3 - EXECUTION

3.1

A.

EXAMINATION

Examine substrates, areas, and conditions, with Installer present, for compliance with
requirements and other conditions affecting performance of the Work:

1. Verify that roof openings and penetrations are in place, curbs are set and braced, and
roof-drain bodies are securely clamped in place.
2. Verify that wood blocking, curbs, and nailers are securely anchored to roof deck at

penetrations and terminations and that nailers match thicknesses of insulation.
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B.  Proceed with installation only after unsatisfactory conditions have been corrected.

32 PREPARATION
A. Clean substrate of dust, debris, moisture, and other substances detrimental to roofing installation
according to roofing system manufacturer's written instructions. Remove sharp projections.
33 ROOFING INSTALLATION, GENERAL
A.  Install roofing system according to roofing system manufacturer's written instructions.
B.  Complete terminations and base flashings and provide temporary seals to prevent water from
entering completed sections of roofing system at the end of the workday or when rain is
forecast. Remove and discard temporary seals before beginning work on adjoining roofing.

34 INSULATION INSTALLATION

A.  Coordinate installing roofing system components so insulation is not exposed to precipitation or
left exposed at the end of the workday.

B. Comply with roofing system and insulation manufacturer's written instructions for installing
roof insulation.

C.  Install tapered insulation under area of roofing to conform to slopes indicated.
D. Install insulation under area of roofing to achieve required thickness. Where overall insulation
thickness is 2.7 inches or greater, install two or more layers with joints of each succeeding layer

staggered from joints of previous layer a minimum of 6 inches in each direction.

E. Trim surface of insulation where necessary at roof drains so completed surface is flush and does
not restrict flow of water.

F. Install insulation with long joints of insulation in a continuous straight line with end joints
staggered between rows, abutting edges and ends between boards. Fill gaps exceeding 1/4 inch
with insulation.

1. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations.

G.  Adhered Insulation: Install each layer of insulation and adhere to substrate as follows:

1. Set each layer of insulation in ribbons of bead-applied insulation adhesive, firmly
pressing and maintaining insulation in place.
2. Set each layer of insulation in a uniform coverage of full-spread insulation adhesive,

firmly pressing and maintaining insulation in place.
H.  Install cover boards over insulation with long joints in continuous straight lines with end joints

staggered between rows. Offset joints of insulation below a minimum of 6 inches in each
direction. Loosely butt cover boards together and adhere to insulation.
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3.5

3.6

3.7

1. Fasten cover boards according to requirements in FM Global's "RoofNav" for specified
Windstorm Resistance Classification.
2. Fasten cover boards to resist uplift pressure at corners, perimeter, and field of roof.

ADHERED ROOFING INSTALLATION

Adhere roofing over area to receive roofing according to roofing system manufacturer's written
instructions. Unroll roofing and allow to relax before retaining.

Start installation of roofing in presence of roofing system manufacturer's technical personnel.

Accurately align roofing, and maintain uniform side and end laps of minimum dimensions
required by manufacturer. Stagger end laps.

Bonding Adhesive: Apply to substrate and underside of roofing at rate required by
manufacturer, and allow to partially dry before installing roofing. Do not apply to splice area of
roofing.

In addition to adhering, mechanically fasten roofing securely at terminations and perimeter of
roofing.

Apply roofing with side laps shingled with slope of roof deck where possible.

Seams: Clean seam areas, overlap roofing, and hot-air weld side and end laps of roofing and
sheet flashings according to manufacturer's written instructions, to ensure a watertight seam
installation.

1. Test lap edges with probe to verify seam weld continuity. Apply lap sealant to seal cut
edges of sheet.

2. Verify field strength of seams a minimum of twice daily, and repair seam sample areas.

3. Repair tears, voids, and lapped seams in roofing that do not comply with requirements.

Spread sealant bed over deck-drain flange at roof drains, and securely seal roofing in place with
clamping ring.

WALKWAY INSTALLATION

Flexible Walkways: Install walkway products in locations indicated. Heat weld to substrate or
adhere walkway products to substrate with compatible adhesive according to roofing system
manufacturer's written instructions.

FIELD QUALITY CONTROL

Final Roof Inspection: Arrange for roofing system manufacturer's technical personnel to inspect
roofing installation on completion.

Repair or remove and replace components of roofing system where inspections indicate that
they do not comply with specified requirements.
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3.8 PROTECTING AND CLEANING

A.  Protect roofing system from damage and wear during remainder of construction period. When
remaining construction does not affect or endanger roofing, inspect roofing for deterioration and
damage, describing its nature and extent in a written report, with copies to Architect and Owner.

B. Correct deficiencies in or remove roofing system that does not comply with requirements, repair
substrates, and repair or reinstall roofing system to a condition free of damage and deterioration
at time of Substantial Completion and according to warranty requirements.

C.  Clean overspray and spillage from adjacent construction using cleaning agents and procedures
recommended by manufacturer of affected construction.
3.9 ROOFING INSTALLER'S WARRANTY
A.  WHEREAS of , herein

called the "Roofing Installer," has performed roofing and associated work ("work") on the
following project:

Owner: <Insert name of Owner>.

Address: <Insert address>.

Building Name/Type: <Insert information>.
Address: <Insert address>.

Area of Work: <Insert information>.
Acceptance Date:
Warranty Period: <Insert time>.
Expiration Date:

PN R WD =

B.  AND WHEREAS Roofing Installer has contracted (either directly with Owner or indirectly as a
subcontractor) to warrant said work against leaks and faulty or defective materials and
workmanship for designated Warranty Period,

C. NOW THEREFORE Roofing Installer hereby warrants, subject to terms and conditions herein
set forth, that during Warranty Period he will, at his own cost and expense, make or cause to be
made such repairs to or replacements of said work as are necessary to correct faulty and
defective work and as are necessary to maintain said work in a watertight condition.

D.  This Warranty is made subject to the following terms and conditions:

1. Specifically excluded from this Warranty are damages to work and other parts of the
building, and to building contents, caused by:

lightning;

peak gust wind speed exceeding 72 mph;

fire;

failure of roofing system substrate, including cracking, settlement, excessive

deflection, deterioration, and decomposition;

e. faulty construction of parapet walls, copings, chimneys, skylights, vents,
equipment supports, and other edge conditions and penetrations of the work;

f. vapor condensation on bottom of roofing; and

oo
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g. activity on roofing by others, including construction contractors, maintenance
personnel, other persons, and animals, whether authorized or unauthorized by
Owner.

2. When work has been damaged by any of foregoing causes, Warranty shall be null and
void until such damage has been repaired by Roofing Installer and until cost and expense
thereof have been paid by Owner or by another responsible party so designated.

3. Roofing Installer is responsible for damage to work covered by this Warranty but is not
liable for consequential damages to building or building contents resulting from leaks or
faults or defects of work.

4. During Warranty Period, if Owner allows alteration of work by anyone other than
Roofing Installer, including cutting, patching, and maintenance in connection with
penetrations, attachment of other work, and positioning of anything on roof, this
Warranty shall become null and void on date of said alterations, but only to the extent
said alterations affect work covered by this Warranty. If Owner engages Roofing Installer
to perform said alterations, Warranty shall not become null and void unless Roofing
Installer, before starting said work, shall have notified Owner in writing, showing
reasonable cause for claim, that said alterations would likely damage or deteriorate work,
thereby reasonably justifying a limitation or termination of this Warranty.

5. During Warranty Period, if original use of roof is changed and it becomes used for, but
was not originally specified for, a promenade, work deck, spray-cooled surface, flooded
basin, or other use or service more severe than originally specified, this Warranty shall
become null and void on date of said change, but only to the extent said change affects
work covered by this Warranty.

6. Owner shall promptly notify Roofing Installer of observed, known, or suspected leaks,
defects, or deterioration and shall afford reasonable opportunity for Roofing Installer to
inspect work and to examine evidence of such leaks, defects, or deterioration.

7. This Warranty is recognized to be the only warranty of Roofing Installer on said work
and shall not operate to restrict or cut off Owner from other remedies and resources
lawfully available to Owner in cases of roofing failure. Specifically, this Warranty shall
not operate to relieve Roofing Installer of responsibility for performance of original work
according to requirements of the Contract Documents, regardless of whether Contract
was a contract directly with Owner or a subcontract with Owner's General Contractor.

E. IN WITNESS THEREOF, this instrument has been duly executed this day of

)

1. Authorized Signature:
2. Name:
3. Title:

END OF SECTION 075423
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