#### **ADDENDUM NO. 1**

### TO: PLANS AND SPECIFICATIONS FOR STATE OF MISSOURI

MSHP Annex Building Install Transfer Switch 1510 East Elm St. Jefferson City, Missouri PROJECT NO. R2320-01

Bid Opening Date: 1:30 PM, Thursday, September 19, 2024 (UNCHANGED)

#### **GENERAL:**

- 1. The Pre-Bid Meeting was held September 5, 2024, followed by a walk-thru of the project site. The sign-in sheet is attached.
- Please contact Paul Girouard, Contract Specialist, at 573-751-4797 or <u>Paul.Girouard@oa.mo.gov</u> for questions regarding bidding procedures and MBE/WBE/SDVE goals and submittal requirements.
- 3. Changes to, or clarification of, the bid documents are only made as issued in the addenda.
- 4. All correspondence with respect to this project must include the State of Missouri project number as indicated above.
- 5. Prospective Bidders contact American Document Solutions, 1400 Forum Blvd Suite 7A, Columbia MO 65203, (573) 446-7768 to get plans and specifications.
- 6. All bids shall be submitted on the bid form without additional terms and conditions, modifications, or stipulations. Each space on the bid form shall be properly filled including an amount for the alternate. Failure to do so will result in rejection of the bid.
- 8. MBE/WBE/SDVE participation requirements can be found in DIVISION 00. The MBE/WBE/SDVE participation goals are 10%/10%/3%, respectively. Only certified firms as of the bid opening date can be used to satisfy the MBE/WBE/SDVE participation goals for this project. If a bidder is unable to meet a participation goal, a Good Faith Effort Determination Form must be completed. Failure to complete this process will result in rejection of the bid.

# **PRE-BID MEETING MINUTES**

- Sign-in sheet distributed.
- Michael Schrader introduced himself and other team members relevant to the project.
- Bid due date was reaffirmed as being due on Thursday, September 19 at 1:30pm.
- This project will require MBE/WBE/SDVE participation at the percentages identified on the invitation to Bid 10%/10%/3%.
- Last day for questions and substitution requests by contractors is Wednesday, September 11 at 12:00 p.m.
- All bids shall be submitted through Missouri Buys.
- Submit list of subcontractors.
- Contractors shall consider Missouri then American made products before choosing products from another country.
- Good faith effort submit this form if unable to provide the MBE/WBE/SDVE goals established within the specifications.

- 10 days is estimated for completing paperwork once the Intent to Award has been issued. This is included in the duration of the project (work days).
- All contractors working on site are required to take a 10 hour OSHA training course and provide evidence of such training.
- The project duration is established at 340 workdays, which includes 5 bad weather days.
- Contractors and their subs must meet the MSHP security clearance requirements including background checks and drug screening prior to beginning work on the contract.
- Contractors must submit all base bid and alternate numbers. Failure to provide these may result in selection of another contractor.
- Following the pre-bid discussion, a tour of the facility and area of construction occurred.
- Meeting concluded at 10:45 a.m. after a tour of the facility.
- Attachments: Pre-Bid Sign-In Sheet

## **ATTACHMENTS**:

1. Pre-bid Sign in Sheet (1 page)

**END ADDENDUM NO. 1** 

10:00 Am

-				
	NAME	COMPANY	PHONE	EMPIL.
		MEL ENKINGGAING		ake corprocheteng con
	KIRK FISCHER	MEyer Elect	PIC 513-893-233	
	Zach Rossell	MSUP	573-751-71	o ( Zachery, 10sell @
	Aaron Mengwesser	MSHP	522-201-225/2	1/2/10 =1
	Jeremy Phoore	Pynumic EVC		jmoore a Lyna mic eve
	Wayne Lauis	Pro GITLUI	Ĭ	
-	Josh Siebeneck	FMDC	573-301-8202	Procuredans & Joshua Sicherecko. a. mo. con
	Paul Loftin	MSHP	573-508-4269	Paul loft in emshpolpenger
	Troy wolken	OALFMOL	573-257-0615	Tray Wolken Qua. mo.ex
	Michael Schraden	OA /FMBC	573-536-7105	Michael, Schvodrowage.
	Jeff Bates	Vazquez	816-456-6556	jeff bo vazquezce.on
	Regina Raineri (call-in		01/001 2100	aineri@thecdcompanies.com