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SECTION 000115 - LIST OF DRAWINGS

PART 1 - GENERAL
11 RELATED DOCUMENTS

A Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY

A This Section provides a comprehensive list of the drawings that comprise the Bid
Documents for this project.

PART 2 - PRODUCTS (NOT APPLICABLE)

PART 3 - EXECUTION

3.1 LIST OF DRAWINGS

A. The following list of drawings is a part of the Bid Documents:
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1. Cover Sheet G-001 07/29/22
2. General Notes G-002 07/29/22
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11. Plan & Profile Sta 60+60 - 69+00 C-109 07/29/22
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14, Plan & Profile Sta 86+00 - 88+60 END C-112 07/29/22
15. Site Details & Sections 1 C-113 07/29/22
16. Site Details & Sections 2 C-114 07/29/22
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State of Missouri
Construction Contract

THIS AGREEMENT is made (DATE) by and between:

Contractor Name and Address
hereinafter called the "Contractor,"

and the State of Missouri, hereinafter called the **Owner", represented by the Office of Administration, Division of
Facilities Management, Design and Construction, on behalf of the Department of Department of Natural Resources,
Division of State Parks.

WITNESSETH, that the Contractor and the Owner, for the consideration stated herein agree as follows:
ARTICLE 1. STATEMENT OF WORK

The Contractor shall furnish all labor and materials and perform all work required for furnishing and installing all
labor, materials, equipment and transportation and everything necessarily inferred from the general nature and
tendency of the plans and specifications for the proper execution of the work for:

Project Name: Resurface and Rehabilitate Paved Trail, Phase-1
Babler Memorial State Park
Wildwood, Missouri

Project Number: X2119-01
in strict accordance with the Contract Documents as enumerated in Article 7, all of which are made a part hereof.
ARTICLE 2. TIME OF COMPLETION

The contract performance time is 130 working days from the transmittal date of this agreement. The contract
completion date is MONTH, DAY, YEAR. This time includes ten (10) working days for the Contractor to receive,
sign and return the contract form along with required bonding and insurance certificates. Failure of the Contractor
to provide correct bonding and insurance within the ten (10) working days shall not be grounds for a time extension.
Receipt of proper bonding and insurance is a condition precedent to the formation of the contract and if not timely
received, may result in forfeiture of the Contractor's bid security. Work may not commence until the Owner issues
a written Notice to Proceed and must commence within seven (7) working days thereafter.

ARTICLE 3. LIQUIDATED DAMAGES

Whenever time is mentioned in this contract, time shall be and is of the essence of this contract. The Owner would
suffer a loss should the Contractor fail to have the work embraced in this contract fully completed on or before the
time above specified. THEREFORE, the parties hereto realize in order to adjust satisfactorily the damages on account
of such failure that it might be impossible to compute accurately or estimate the amount of such loss or damages
which the Owner would sustain by reason of failure to complete fully said work within the time required by this
contract. The Contractor hereby covenants and agrees to pay the Owner, as and for liquidated damages, the sum
of $700 per day for each and every day, Sunday and legal holidays excepted, during which the work remains
incomplete and unfinished. Any sum which may be due the Owner for such damages shall be deducted and retained
by the Owner from any balance which may be due the Contractor when said work shall have been finished and
accepted. But such provisions shall not release the Bond of the Contractor from liability according to its terms. In
case of failure to complete, the Owner will be under no obligation to show or prove any actual or specific loss or
damage.
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ARTICLE 4. CONTRACT SUM

The Owner shall pay the Contractor for the prompt, faithful and efficient performance of the conditions and
undertakings of this contract, subject to additions, and deductions as provided herein, in current funds the sum of:

Base Bid: $
Alternate No. 1: $
Alternate No. 2: $
TOTAL CONTRACT AMOUNT: ($CONTRACT AMOUNT)

ARTICLE 5. PREVAILING WAGE RATE

MISSOURI PREVAILING WAGE LAW (Sections 290.210 to 290.340, RSMo): The Contractor shall pay not
less than the specified hourly rate of wages, as set out in the wage order attached to and made part of the specifications
for work under this contract, to all workers performing work under the contract, in accordance with sections 290.210
to 290.340, RSMo. The Contractor shall forfeit a penalty to the Owner of one hundred dollars per day (or portion of
a day) for each worker that is paid less than the specified rates for any work done under the contract by the Contractor
or by any subcontractor, in accordance with section 290.250, RSMo.

DAVIS-BACON ACT: If this Project is financed in whole or in part from Federal funds (as indicated in the
Instructions to Bidders or other bid or contract documents for this Project), then this contract shall be subject to all
applicable federal labor statutes, rules and regulations, including provisions of the Davis-Bacon Act, 40 U.S.C. 83141
et seq., and the “Federal Labor Standards Provisions,” as further set forth in Section 007333 — Supplementary General
Conditions for Federally Funded/Assisted Construction Projects, which is incorporated into the contract by reference.
Where the Missouri Prevailing Wage Law and the Davis-Bacon Act require payment of different wages for work
performed under this contract, the Contractor and all Subcontractors shall pay the greater of the wages required under
either law, on a classification by classification basis.

ARTICLE 6. MINORITY/WOMEN/SERVICE DISABLED VETERAN BUSINESS ENTERPRISE
PARTICIPATION

The Contractor has been granted a waiver of the 10% MBE and 10% WBE and 3% SDVE participation goals.
The Contractor agrees to secure the MBE/WBE/SDVE participation amounts for this project as follows: (OR)

The Contractor has met the MBE/WBE/SDVE participation goals and agrees to secure the MBE/WBE/SDVE
participation amounts for this project as follows:

MBE/WBE/SDVE Firm: Subcontract Amt:$
MBE/WBE/SDVE Firm: Subcontract Amt:$
MBE/WBE/SDVE Firm: Subcontract Amt:$
Total $
MBE/WBE/SDVE assignments identified above shall not be changed without a contract change signed by the
Owner.

The Director of the Division of Facilities Management, Design and Construction or his Designee shall be the
final authority to resolve disputes and disagreements between the Contractor and the MBE/WBE/SDVE firms
listed above when such disputes impact the subcontract amounts shown above.

ARTICLE 7. CONTRACT DOCUMENTS

The following documents are hereby incorporated into this contract by reference (all division/section numbers and
titles are as utilized in the Project Manual published by the Owner for this Project):
1. Division 0 — Procurement and Contracting Information, including, but not limited to:
a. Invitation for Bid (Section 001116)
b. Instructions to Bidders (Section 002113)
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c. Supplementary Instructions to Bidders (if applicable) (Section 002213)
d. The following documents as completed and executed by the Contractor and accepted by the
Owner, if applicable:

i
ii.
iii.
iv.
V.

Vi.
Vii.
viii.
iX.

Bid Form (Section 004113)

Unit Prices (Section 004322)

Proposed Contractors Form (Section 004336)

MBE, WBE, SDVE Compliance Evaluation Form(s) (Section 004337)

MBE, WBE, SDVE Eligibility Determination Form for Joint Ventures (Section
004338)

MBE, WBE, SDVE Good Faith Effort (GFE) Determination Form (Section 004339)
Missouri Service Disabled Veteran Business Form (Section 004340)

Affidavit of Work Authorization (Section 004541)

Affidavit for Affirmative Action (Section 005414)

e. Performance and Payment Bond, completed and executed by the Contractor and surety
(Section 006113)

f.  General Conditions (Section 007213)

g. Supplementary Conditions (Section 007300)

h. Supplementary General Conditions for Federally Funded/Assisted Construction Projects
(Section 007333)

i. Wage Rate(s) (Section 007346)

agprwn

Division 1 — General Requirements

All Drawings identified in the Project Manual

All Technical Specifications included in the Project Manual
Addenda, if applicable

ARTICLE 8 - CERTIFICATION

By signing this contract, the Contractor hereby re-certifies compliance with all legal requirements set forth in
Section 6.0, Bidder’s Certifications of the Bid Form.

Further, if the Contractor provides any “personal information” as defined in §105.1500, RSMo concerning an
entity exempt from federal income tax under Section 501(c) of the Internal Revenue Code of 1986, as amended,
the Contractor understands and agrees that it is voluntarily choosing to enter into a state contract and providing
such information for that purpose. The state will treat such personal information in accord with §105.1500,

RSMo.

By signature below, the parties hereby execute this contract document.

APPROVED:

Brian Yansen, Director

Contractor’s Authorized Signature

Division of Facilities Management,

Design and Construction

I, Corporate Secretary, certify that 1 am Secretary of the
corporation named above and that (CONTRACTOR
NAME), who signed said contract on behalf of the
corporation, was then (TITLE) of said corporation and that
said contract was duly signed for and in behalf of the
corporation by authority of its governing body, and is within
the scope of its corporate powers.

Corporate Secretary

SECTION 005213 — CONSTRUCTION CONTRACT 3
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STATE OF MISSOURI
OFFICE OF ADMINISTRATION PROJECT NUMBER
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION
AFFIDAVIT FOR AFFIRMATIVE ACTION

First being duly sworn on oath states: that

he/she isthe [ sole proprietor [ partner [ officer or [0 manager or managing member of

NAME . . .
a [ sole proprietorship [ partnership

] limited liability company (LLC)

or [ corporation, and as such, said proprietor, partner, or officer is duly authorized to make this

affidavit on behalf of said sole proprietorship, partnership, or corporation; that under the contract known as

PROJECT TITLE

Less than 50 persons in the aggregate will be employed and therefore, the applicable Affirmative Action

requirements as set forth in Article 1.4 of the General Conditions of the State of Missouri have been met.

PRINT NAME & SIGNATURE DATE

NOTARY INFORMATION
NOTARY PUBLIC EMBOSSER SEAL | STATE OF COUNTY (OR CITY OF ST. USE RUBBER STAMP IN CLEAR AREA

LOuIS) BELOW

SUBSCRIBED AND SWORN BEFORE ME, THIS

DAY OF YEAR
NOTARY PUBLIC SIGNATURE MY COMMISSION EXPIRES

NOTARY PUBLIC NAME (TYPED OR PRINTED)

MO 300-1401 (05/18) FILE/Construction Contract

SECTION 005414 — AFFIDAVIT FOR AFFIRMATIVE ACTION 05/18 Page 1 of 1



Bond No.

SECTION 006113 - PERFORMANCE AND PAYMENT BOND FORM

KNOW ALL MEN BY THESE PRESENTS, THAT we

as principal, and

as Surety, are held and firmly bound unto the

STATE OF MISSOURI. in the sum of Dollars ($ )
for payment whereof the Principal and Surety bind themselves, their heirs, executors, administrators and successors, jointly

and severally, firmly by these presents.

WHEREAS, the Principal has, by means of a written agreement dated the

day of , 20 , enter into a contract with the State of Missouri for

(Insert Project Title and Number)

NOW, THEREFORE, if the Principal shall faithfully perform and fulfill all the undertakings, covenants, terms, conditions and
agreements of said contract during the original term of said contract and any extensions thereof that may be granted by the State of
Missouri, with or without notice to the Surety and during the life of any guaranty required under the contract; and shall also faithfully
perform and fulfill all undertakings, covenants, terms, conditions and agreements of any and all duly authorized modifications of said
contract that may hereafter be made with or without notice to the Surety; and shall also promptly make payment for materials
incorporated, consumed or used in connection with the work set forth in the contract referred to above, and all insurance premiums, both
compensation and all other kinds of insurance, on said work, and for all labor performed on such work, whether by subcontractor or
otherwise, at not less than the prevailing hourly rate of wages for work of a similar character (exclusive of maintenance work) in the
locality in which the work is performed and not less than the prevailing hourly rate of wages for legal holiday and overtime work
(exclusive of maintenance work) in the locality in which the work is performed both as determined by the Department of Labor and
Industrial Relations or determined by the Court of Appeal, as provided for in said contract and in any and all duly authorized
modifications of said contract that may be hereafter made, with or without notice to the Surety, then, this obligation shall be void and
of no effect, but it is expressly understood that if the Principal should make default in or should fail to strictly, faithfully and efficiently
do, perform and comply with any or more of the covenants, agreements, stipulations, conditions, requirements or undertakings, as
specified in or by the terms of said contract, and with the time therein named, then this obligation shall be valid and binding upon each
of the parties hereto and this bond shall remain in full force and effect; and the same may be sued on at the instance of any material man,
laborer, mechanic, subcontractor, individual, or otherwise to whom such payment is due, in the name of the State of Missouri, to the use

of any such person.

Section 006113 - PERFORMANCE AND PAYMENT BOND Page 1 of 2
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AND, IT IS FURTHER specifically provided that any modifications which may hereinafter be made in the terms of the contract or in
the work to be done under it or the giving by the Owner of any extension of the time for the performance of the contract or any other
forbearance on the part of either the Owner or the Principal to the other, shall not in any way release the Principal and the Surety, or
either or any of them, their heirs, executors, administrators and successors, from their liability hereunder, notice to the Surety of any

such extension, modifications or forbearance being hereby waived.

IN WITNESS WHEREOF, the above bounden parties have executed the within instrument this day of
, 20

AS APPLICABLE:

AN INDIVIDUAL

Name:

Signature:

A PARTNERSHIP

Name of Partner:

Signature of Partner:

Name of Partner:

Signature of Partner:

CORPORATION

Firm Name:

Signature of President:

SURETY

Surety Name:

Attorney-in-Fact:

Address of Attorney-in-Fact:

Telephone Number of Attorney-in-Fact:

Signature Attorney-in-Fact:

NOTE: Surety shall attach Power of Attorney

Section 006113 - PERFORMANCE AND PAYMENT BOND Page 2 of 2
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STATE OF MISSOURI
OFFICE OF ADMINISTRATION

DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION PROJECT NUMBER

PRODUCT SUBSTITUTION REQUEST

PROJECT TITLE AND LOCATION

CHECK APPROPRIATE BOX

[[] SUBSTITUTION PRIOR TO BID OPENING

(Minimum of (5) working days prior to receipt of Bids as per Article 4 — Instructions to Bidders)

[] SUBSTITUTION FOLLOWING AWARD

(Maximum of (20) working days from Notice to Proceed as per Article 3 — General Conditions)

FROM: BIDDER/CONTRACTOR (PRINT COMPANY NAME)

TO: ARCHITECT/ENGINEER (PRINT COMPANY NAME)

Bidder/Contractor hereby requests acceptance of the following product or systems as a substitution in accordance with
provisions of Division One of the Bidding Documents:

SPECIFIED PRODUCT OR SYSTEM

SPECIFICATION SECTION NO.

SUPPORTING DATA

|:| Product data for proposed substitution is attached (include description of product, standards, performance, and test data)
[] sample [[] sample will be sent, if requested

QUALITY COMPARISON

SPECIFIED PRODUCT SUBSTITUTION REQUEST

NAME, BRAND

CATALOG NO.

MANUFACTURER

VENDOR

PREVIOUS INSTALLATIONS

PROJECT ARCHITECT/ENGINEER

LOCATION DATE INSTALLED

SIGNIFICANT VARIATIONS FROM SPECIFIED PRODUCT

SECTION 006325 — SUBSTITUTION REQUEST
07/16 Page 1 of 2



REASON FOR SUBSTITUTION

DOES PROPOSED SUBSTITUTION AFFECT OTHER PARTS OF WORK?

[] YES ] NO
IF YES, EXPLAIN

SUBSTITUTION REQUIRES DIMENSIONAL REVISION OR REDESIGN OF STRUCTURE OR A/E WORK
[ ] YES [] NO

BIDDER’S/CONTRACTOR’S STATEMENT OF CONFORMANCE OF PROPOSED SUBSTITUTION TO CONTRACT
REQUIREMENT:

We have investigated the proposed substitution. We believe that it is equal or superior in all respects to specified product,
except as stated above; that it will provide the same Warranty as specified product; that we have included complete
implications of the substitution; that we will pay redesign and other costs caused by the substitution which subsequently
become apparent; and that we will pay costs to modify other parts of the Work as may be needed, to make all parts of
the Work complete and functioning as a result of the substitution.

BIDDER/CONTRACTOR DATE

REVIEW AND ACTION

[] Resubmit Substitution Request with the following additional information:

[] Substitution is accepted.

[ ] Substitution is accepted with the following comments:

[] Substitution is not accepted.

ARCHITECT/ENGINEER DATE

SECTION 006325 — SUBSTITUTION REQUEST
07/16 Page 2 of 2



STATE OF MISSOURI
OFFICE OF ADMINISTRATION

DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION PROJECT NUMBER

FINAL RECEIPT OF PAYMENT AND RELEASE

KNOW ALL MEN BY THESE PRESENT THAT: hereinafter called “Subcontractor” who heretofore entered into
an agreement with hereinafter called “Contractor”, for the performance of work and/or furnishing of material for

the construction of the project entitled

(PROJECT TITLE, PROJECT LOCATION, AND PROJECT NUMBER)

at

(ADDRESS OF PROJECT)

for the State of Missouri (Owner) which said subcontract is by this reference incorporated herein, in consideration of

such final payment by Contractor.
DOES HEREBY:

1. ACKNOWLEDGE that they have been PAID IN FULL all sums due for work and materials contracted or done
by their Subcontractors, Material Vendors, Equipment and Fixture Suppliers, Agents and Employees, or
otherwise in the performance of the Work called for by the aforesaid Contract and all modifications or extras or
additions thereto, for the construction of said project or otherwise.

2. RELEASE and fully, finally, and forever discharge the Owner from any and all suits, actions, claims, and
demands for payment for work performed or materials supplied by Subcontractor in accordance with the
requirements of the above referenced Contract.

1. REPRESENT that all of their Employees, Subcontractors, Material Vendors, Equipment and Fixture Suppliers,
and everyone else has been paid in full all sums due them, or any of them, in connection with performance of
said Work, or anything done or omitted by them, or any of them in connection with the construction of said

improvements, or otherwise.

DATED this day of , 20

NAME OF SUBCONTRACTOR

BY (TYPED OR PRINTED NAME)

SIGNATURE

TITLE

ORIGINAL: FILE/Closeout Documents
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STATE OF MISSOURI

OFFICE OF ADMINISTRATION

DIVISION OF FACILITIES MANAGEMENT,
DESIGN AND CONSTRUCTION

MBE/WBE/SDVE PROGRESS REPORT

Remit with ALL Progress and Final Payments

(Please check appropriate box) [ JCONSULTANT [[JCONSTRUCTION

PAY APP NO.

PROJECT NUMBER

CHECK IF FINAL

COFINAL

DATE

PROJECT TITLE

PROJECT LOCATION

FIRM

Payment)

$

ORIGINAL CONTRACT SUM (Same as Line Item 1. on Form A of Application for

TOTAL CONTRACT SUM TO DATE (Same as Line Item 3. on Form A of
Application for Payment)

$

THE TOTAL MBE/WBE/SDVE PARTICIPATION DOLLAR AMOUNT OF THIS PROJECT AS INDICATED IN THE
ORIGINAL CONTRACT: $

SELECT
MBE, WBE,
SDVE

] MBE
] WBE
[] SDVE

TOTAL
AMOUNT OF
SUBCONTRACT

$ AMOUNT
PAID-TO-DATE

$ $

CONSULTANT/SUBCONSULTANT OR
CONTRACTOR/SUBCONTRACTOR/SUPPLIER
COMPANY NAME

O MBE
0 wBE
[ sbvE

O MBE
[0 WBE
[ sbvE

] MBE
] WBE
[] SDVE

O MBE
] WBE
] SbvE

O MBE
] WBE
[ SbvE

Revised 05/21

SECTION 006519.18 - MBE/WBE/SDVE Progress Report  07/16
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STATE OF MISSOURI

OFFICE OF ADMINISTRATION PROJECT NUMBER
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION
AFFIDAVIT — COMPLIANCE WITH PREVAILING WAGE LAW

Before me, the undersigned Notary Public, in and for the County of

State of personally came and appeared

(NAME)

of the

(POSITION) (NAME OF THE COMPANY)

(a corporation) (a partnership) (a proprietorship) and after being duly sworn did depose and say that all provisions
and requirements set out in Chapter 290, Sections 290.210 through and including 290.340, Missouri Revised
Statutes, pertaining to the payment of wages to workmen employed on public works project have been fully satisfied

and there has been no exception to the full and completed compliance with said provisions and requirements

and with Wage Determination No: issued by the

Department of Labor and Industrial Relations, State of Missouri on the day of 20

in carrying out the contract and working in connection with

(NAME OF PROJECT)

Located at in County

(NAME OF THE INSTITUTION)

Missouri, and completed on the day of 20

SIGNATURE

NOTARY INFORMATION

NOTARY PUBLIC EMBOSSER OR STATE COUNTY (OR CITY OF ST. LOUIS)
BLACK INK RUBBER STAMP SEAL

SUBSCRIBED AND SWORN BEFORE ME, THIS
USE RUBBER STAMP IN CLEAR AREA BELOW
DAY OF YEAR

NOTARY PUBLIC SIGNATURE MY COMMISSION
EXPIRES

NOTARY PUBLIC NAME (TYPED OR PRINTED)

FILE: Closeout Documents
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SECTION 007300 - SUPPLEMENTARY CONDITIONS

1.0 GENERAL:
A. These Supplementary General Conditions clarify, add, delete, or otherwise modify standard terms and
conditions of DIVISION 0, BIDDING AND CONTRACTING REQUIREMENTS.

2.0 CONTACTS:

Designer: Steve Miller
Frontenac Engineering Group
2725 Sutton Blvd
St. Louis, MO 63143
Telephone: (314) 230-7324
Email: stevem@fe-stl.com

Construction Representative: Michael Howard
Division of Facilities Management, Design and Construction
10325 Business 21
Hillsboro, MO 63050
Telephone: (636) 524-8503
Email: Mike.Howard@o0a.mo.gov

Project Manager: Ryan Abbott
Division of Facilities Management, Design and Construction
301 West High Street, Room 730
Jefferson City, Missouri 65101
Telephone: (573) 298-1967
Email: Ryan.abbott@oa.mo.gov

Contract Specialist: Paul Girouard
Division of Facilities Management, Design and Construction
301 West High Street, Room 730
Jefferson City, Missouri 65102
Telephone: 573-751-4797
Email: Paul.Girouard@oa.mo.gov

3.0 NOTICE: ALL BID MATERIALS ARE DUE AT THE TIME OF BID SUBMITTAL. THERE IS
NO SECOND SUBMITTAL FOR THIS PROJECT.

4.0 FURNISHING CONSTRUCTION DOCUMENTS:
A. The Owner will furnish the Contractor with approximately 4 complete sets of drawings and specifications
at no charge.
B. The Owner will furnish the Contractor with approximately 4 sets of explanatory or change drawings at no
charge.
C. The Contractor may make copies of the documents as needed with no additional cost to the Owner.

5.0 SAFETY REQUIREMENTS

Contractor and subcontractors at any tier shall comply with RSMo 292.675 and Article 1.3, E, of Section
007213, General Conditions.

SECTION 007300 — SUPPLEMENTARY CONDITIONS
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and raise the trail profile with additional asphalt as depicted on the plan and all incidental
grading property restoratiomthernecessargappurtenances

B. Alternate No. 2:Provide all materialsequipmentand labor necessary to instaltfagh-friction
surface treatmehtas defined in the specifications and deggatn the plansto the new asphalt
overlay between Station 40+77 and 41+66.

END OF SECTION 012300
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

11 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract including General and Supplementary
Conditions and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY

A.

This Section specifies administrative and procedural requirements for handling and
processing Contract Modifications.

Related Sections include the following:

1. Division 1, Section 012100 "Allowances" for procedural requirements for
handling and processing Allowances.

2. Division 1, Section 012200 "Unit Prices" for administrative requirements for
using Unit Prices.

3. Division 1, Section 013115 “Project Management Communications” for
administrative requirements for communications.

4, Division 0, Section 007213, Article 4.0 "Changes in the Work™ for Change Order

requirements.

13 REQUESTS FOR INFORMATION

A

In the event that the Contractor or Subcontractor, at any tier, determines that some
portion of the Drawings, Specifications, or other Contract Documents requires
clarification or interpretation, the Contractor shall submit a “Request for Information”
(RFI) in writing to the Designer. A RFI may only be submitted by the Contractor and
shall only be submitted on the RFI forms provided by the Owner. The Contractor shall
clearly and concisely set forth the issue for which clarification or interpretation is sought
and why a response is needed. In the RFI, the Contractor shall set forth an interpretation
or understanding of the requirement along with reasons why such an understanding was
reached.

Responses to RFI shall be issued within ten (10) working days of receipt of the Request
from the Contractor unless the Designer determines that a longer time is necessary to
provide an adequate response. If a longer time is determined necessary by the Designer,
the Designer will, within five (5) working days of receipt of the request, notify the
Contractor of the anticipated response time. If the Contactor submits a RFI on a time
sensitive activity on the current project schedule, the Contractor shall not be entitled to
any time extension due to the time it takes the Designer to respond to the request
provided that the Designer responds within the ten (10) working days set forth above.

Responses from the Designer will not change any requirement of the Contract
Documents. In the event the Contractor believes that a response to a RFI will cause a
change to the requirements of the Contract Document, the Contractor shall give written
notice to the Designer requesting a Change Order for the work. Failure to give such
written notice within ten (10) working days, shall waive the Contractor’s right to seek
additional time or cost under Article 4, “Changes in the Work”™ of the General Conditions.
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14 MINOR CHANGES IN THE WORK

A. Designer will issue supplemental instructions authorizing Minor Changes in the Work,
not involving adjustment to the Contract Amount or the Contract Time, on “Designer’s
Supplemental Instructions” (DSI).

15 PROPOSAL REQUESTS

A. The Designer or Owner Representative will issue a detailed description of proposed
Changes in the Work that may require adjustment to the Contract Amount or the Contract
Time. The proposed Change Description will be issued using the “Request for Proposal”
(RFP) form. If necessary, the description will include supplemental or revised Drawings
and Specifications.

1. Proposal Requests issued by the Designer or Owner Representative are for
information only. Do not consider them instructions either to stop work in
progress or to execute the proposed change.

2. Within ten (10) working days after receipt of Proposal Request, submit a
proposal for the cost adjustments to the Contract Amount and the Contract Time
necessary to execute the Change. The Contractor shall submit his proposal on
the appropriate Change Order Detailed Breakdown form. Subcontractors may
use the appropriate Change Order Detailed Breakdown form or submit their
proposal on their letterhead provided the same level of detail is included. All
proposals shall include:

a. A detailed breakdown of costs per Article 4.1 of the General Conditions.

b. If requesting additional time per Article 4.2 of the General Conditions,
include an updated Contractor's Construction Schedule that indicates the
effect of the Change including, but not limited to, changes in activity
duration, start and finish times, and activity relationship.

1.6 CHANGE ORDER PROCEDURES
A. On Owner's approval of a Proposal Request, the Designer or Owner Representative will

issue a Change Order for signatures of Owner and Contractor on the “Change Order”
form.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012600
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SECTION 013100 - COORDINATION

PART 1 - GENERAL

11 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract including General and Supplementary
Conditions and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY

A.

This Section includes administrative provisions for coordinating construction operations
on Projects including, but not limited to, the following:

1. Coordination Drawings.
2. Administrative and supervisory personnel.
3. Project meetings.

Each Contractor shall participate in coordination requirements. Certain areas of
responsibility will be assigned to a specific Contractor.

Related Sections include the following:

1. Division 1, Section 013200 "Schedules" for preparing and submitting
Contractor's Construction Schedule.

2. Articles 1.8.B and 1.8.C of Section 007213 "General Conditions" for
coordinating meetings onsite.

3. Avrticle 5.4.H of Section 007213 "General Conditions" for coordinating Closeout

of the Contract.

13 COORDINATION

A.

Coordination: Coordinate construction operations included in different Sections of the
Specifications to ensure efficient and orderly installation of each part of the Work.
Coordinate construction operations included in different Sections, which depend on each
other for proper installation, connection, and operation.

Coordination: Each Contractor shall coordinate its construction operations with those of
other contractors and entities to ensure efficient and orderly installation of each part of
the Work. Each Contractor shall coordinate its operations with operations included in
different Sections that depend on each other for proper installation, connection, and
operation.

1. Schedule construction operations in sequence required to obtain the best results
where installation of one part of the Work depends on installation of other
components, before or after its own installation.

2. Coordinate installation of different components with other Contractors to ensure
maximum accessibility for required maintenance, service, and repair.

Make adequate provisions to accommodate items scheduled for later installation.

4. Where availability of space is limited, coordinate installation of different
components to ensure maximum performance and accessibility for required
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maintenance, service, and repair of all components including mechanical and
electrical.

Prepare memoranda for distribution to each party involved outlining special procedures
required for coordination. Include such items as required notices, reports, and list of
attendees at meetings.

1. Prepare similar memoranda for Owner and separate Contractors if coordination
of their Work is required.

Administrative Procedures: Coordinate scheduling and timing of required administrative
procedures with other construction activities and activities of other Contractors to avoid
conflicts and to ensure orderly progress of the Work. Such administrative activities
include, but are not limited to, the following:

Preparation of Contractor's Construction Schedule.
Preparation of the Schedule of Values.

Installation and removal of temporary facilities and controls.
Delivery and processing of submittals.

Progress meetings.

Preinstallation conferences.

Startup and adjustment of systems.

L N o gk~ 0w DN PP

Project Closeout activities.

Conservation: Coordinate construction activities to ensure that operations are carried out
with consideration given to conservation of energy, water, and materials.

1. Salvage materials and equipment involved in performance of, but not actually
incorporated into, the Work. Refer to other Sections for disposition of salvaged
materials that are designated as Owner's property.

14 SUBMITTALS

A.

15

A

Coordination Drawings: Prepare Coordination Drawings if limited space availability
necessitates maximum utilization of space for efficient installation of different
components or if coordination is required for installation of products and materials
fabricated by separate entities.

Key Personnel Names: Within fifteen (15) work days of starting construction operations,
submit a list of key personnel assignments including superintendent and other personnel
in attendance at Project site. Identify individuals and their duties and responsibilities; list
addresses and telephone numbers including home and office telephone numbers. Provide
names, addresses, and telephone numbers of individuals assigned as standbys in the
absence of individuals assigned to Project.

1. Post copies of list in Project meeting room, in temporary field office, and by each
temporary telephone. Keep list current at all times.

PROJECT MEETINGS

The Owner’s Construction Representative will schedule a Pre-Construction Meeting prior
to beginning of construction. The date, time, and exact place of this meeting will be
determined after Contract Award and notification of all interested parties. The
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Contractor shall arrange to have the Job Superintendent and all prime Subcontractors
present at the meeting. During the Pre-Construction Meeting, the construction
procedures and information necessary for submitting payment requests will be discussed
and materials distributed along with any other pertinent information.

1. Minutes: Designer will record and distribute meeting minutes.

B. Progress Meetings: The Owner’s Construction Representative will conduct Monthly
Progress Meetings as stated in Articles 1.8.B and 1.8.C of Section 007213 “General
Conditions”.

1. Minutes: Designer will record and distribute to Contractor the meeting minutes.

C. Preinstallation Conferences: Contractor shall conduct a preinstallation conference at
Project site before each construction activity that requires coordination with other
construction.

1. Attendees: Installer and representatives of Manufacturers and Fabricators
involved in or affected by the installation and its coordination or integration with
other materials and installations that have preceded or will follow, shall attend
the meeting. Advise Designer and Construction Representative of scheduled
meeting dates.

2. Agenda: Review progress of other construction activities and preparations for
the particular activity under consideration including requirements for the
following:

a. Contract Documents

b. Options

C. Related RFIs

d. Related Change Orders
e. Purchases

f. Deliveries

g. Submittals

h. Review of mockups

i. Possible conflicts

J- Compatibility problems
k. Time schedules

. Weather limitations

m. Manufacturer's written recommendations

n. Warranty requirements

0. Compatibility of materials

p. Acceptability of substrates

g. Temporary facilities and controls

r. Space and access limitations

. Regulations of authorities having jurisdiction
t. Testing and inspecting requirements
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6
7.
8.
9

10.
11.
12.
13.

u. Installation procedures

V. Coordination with other Work

w. Required performance results

X. Protection of adjacent Work

y. Protection of construction and personnel

Contractor shall record significant conference discussions, agreements, and
disagreements including required corrective measures and actions.

Reporting: Distribute minutes of the meeting to each party present and to parties
who should have been present.

Do not proceed with installation if the conference cannot be successfully
concluded. Initiate whatever actions are necessary to resolve impediments to
performance of the Work and reconvene the conference at earliest feasible date.

Project name

Name and address of Contractor

Name and address of Designer

RFI number including RFIs that were dropped and not submitted
RFI description

Date the RFI was submitted

Date Designer's response was received

Identification of related DSI or Proposal Request, as appropriate

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 013100

COORDINATION
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SECTION 013115 - PROJECT MANAGEMENT COMMUNICATIONS

PART 1 - GENERAL

11

12

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

Division 1, Section 013300 - Submittals

Division 1, Section 012600 — Contract Modification Procedures

SUMMARY

Project Management Communications: The Contractor shall use the Internet web based project

management communications tool, E-Builder® ASP software, and protocols included in that

software during this project. The use of project management communications as herein

described does not replace or change any contractual responsibilities of the participants.

1. Project management communications is available through E-Builder® as provided by "e-
Builder®" in the form and manner required by the Owner.

2. The project communications database is on-line and fully functional. User registration,
electronic and computer equipment, and Internet connections are the responsibility of
each project participant. The sharing of user accounts is prohibited

Support: E-Builder® will provide on-going support through on-line help files.

Copyrights and Ownership: Nothing in this specification or the subsequent communications
supersedes the parties’ obligations and rights for copyright or document ownership as
established by the Contract Documents. The use of CAD files, processes or design information
distributed in this system is intended only for the project specified herein.

Purpose: The intent of using E-Builder® is to improve project work efforts by promoting timely
initial communications and responses. Secondly, to reduce the number of paper documents
while providing improved record keeping by creation of electronic document files

Authorized Users: Access to the web site will be by individuals who are authorized users.

1. Individuals shall complete the E-Builder New Company/User Request Form located at

the following web site: https://oa.mo.gov/facilities/vendor-links/contractor-forms.

Completed forms shall be emailed to the following email address: OA.FMDCE-

BuilderSupport@oa.mo.gov.

Authorized users will be contacted directly and assigned a temporary user password.

3. Individuals shall be responsible for the proper use of their passwords and access to data
as agents of the company in which they are employed.

N

Administrative Users: Administrative users have access and control of user licenses and all
posted items. DO NOT POST PRIVATE OR YOUR COMPANY CONFIDENTIAL ITEMS IN
THE DATABASE! Improper or abusive language toward any party or repeated posting of items
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intended to deceive or disrupt the work of the project will not be tolerated and will result in
deletion of the offensive items and revocation of user license at the sole discretion of the
Administrative User(s).

G. Communications: The use of fax, email and courier communication for this project is
discouraged in favor of using E-Builder® to send messages. Communication functions are as
follows:

1. Document Integrity and Revisions:

a. Documents, comments, drawings and other records posted to the system shall
remain for the project record. The authorship time and date shall be recorded for
each document submitted to the system. Submitting a new document or record
with a unique ID, authorship, and time stamp shall be the method used to make
modifications or corrections.

b. The system shall make it easy to identify revised or superseded documents and
their predecessors.

C. Server or Client side software enhancements during the life of the project shall not
alter or restrict the content of data published by the system. System upgrades shall
not affect access to older documents or software.

2. Document Security:

a. The system shall provide a method for communication of documents. Documents
shall allow security group assignment to respect the contractual parties
communication except for Administrative Users. DO NOT POST PRIVATE OR
YOUR COMPANY CONFIDENTIAL ITEMS IN THE DATABASE!

3. Document Integration:

a. Documents of various types shall be logically related to one another and
discoverable.  For example, requests for information, daily field reports,
supplemental sketches and photographs shall be capable of reference as related
records.

4, Reporting:

a. The system shall be capable of generating reports for work in progress, and logs
for each document type. Summary reports generated by the system shall be
available for team members.

5. Notifications and Distribution:

a. Document distribution to project members shall be accomplished both within the
extranet system and via email as appropriate. Project document distribution to
parties outside of the project communication system shall be accomplished by
secure email of outgoing documents and attachments, readable by a standard email
client.

6. Required Document Types:

RFI, Request for Information.

Submittals, including record numbering by drawing and specification section.

Transmittals, including record of documents and materials delivered in hard copy.

Meeting Minutes.

Application for Payments (Draft or Pencil).

Review Comments.

Field Reports.

Construction Photographs.

Drawings.

Supplemental Sketches.

Schedules.

Specifications.

—RT T SQ@ohoo0 T
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m.  Request for Proposals
n. Designer’s Supplemental Instructions
0. Punch Lists

H.  Record Keeping: Except for paper documents, which require original signatures and large
format documents (greater than 8% x 11 inches), all other 8% x 11 inches documents shall be
submitted by transmission in electronic form to the E-Builder® web site by licensed users.

a. The Owner and his representatives, the Designer and his consultants, and the
Contractor and his Sub Contractors and suppliers at every tier shall respond to
documents received in electronic form on the web site, and consider them as if
received in paper document form.

b. The Owner and his representatives, the Designer and his consultants, and the
Contractor and his Sub Contractors and suppliers at every tier reserves the right to
and shall reply or respond by transmissions in electronic form on the web site to
documents actually received in paper document form.

C. The Owner and his representatives, the Designer and his consultants, and the
Contractor and his Sub Contractors and suppliers at every tier reserves the right to
and shall copy any paper document into electronic form and make same available
on the web site.

I Minimum Equipment and Internet Connection: In addition to other requirements specified in
this Section, the Owner and his representatives, the Construction Manager and his
representatives, the Architect and his consultants, and the Contractor and his sub-contractors
and suppliers at every tier required to have a user license(s) shall be responsible for the
following:

1. Providing suitable computer systems for each licensed user at the users normal work
location® with high-speed Internet access, i.e. DSL, local cable company's Internet
connection, or T1 connection.

2. Each of the above referenced computer systems shall have the following minimum
system? and software requirements:

a. Desktop configuration (Laptop configurations are similar and should be equal to or
exceed desktop system.)

1)  Operating System: Windows XP or newer

2) Internet Browser: Internet Explorer 6.01SP2+ (Recommend IE7.0+)

3)  Minimum Recommend Connection Speed: 256K or above

4) Processor Speed: 1 Gigahertz and above

5 RAM:512mb

6)  Operating system and software shall be properly licensed.

7) Internet Explorer version 7 (current version is a free distribution for
download). This specification is not intended to restrict the host server or
client computers provided that industry standard HTTP clients may access
the published content.

8)  Adobe Acrobat Reader (current version is a free distribution for download).

9) Users should have the standard Microsoft Office Suite (current version must
be purchased) or the equivalent.

! The normal work location is the place where the user is assigned for more than one-half of his time working on this
project.

2 The minimum system herein will not be sufficient for many tasks and may not be able to process all documents
and files stored in the E-Builder® Documents area.
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PART 2 - PRODUCTS (Not Applicable)

PART 3- EXECUTION (Not Applicable.)

END OF SECTION 013115
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SECTION 013200 - SCHEDULE

PART 1 - GENERAL

11 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY

A.

This Section includes requirements for a Bar Chart Schedule for the project construction
activities, schedule of submittals, and schedule for testing.

PART 2 - PRODUCTS — (Not Applicable)

PART 3 - EXECUTION

3.1 SUBMITTAL PROCEDURES

A

SCHEDULES

The Contractor shall submit to the Designer, within ten (10) working days following the
Notice to Proceed, a Progress Schedule including Schedule of Values showing the rate of
progress the Contractor agrees to maintain and the order in which he proposed to carry
out the various phases of Work. No payments shall be made to the Contractor until the
Progress Schedule has been approved by the Owner.

1. The Schedule of Values must have the following line items included with the
value of the item as indicated below:
a. O&M’s (Owner’s Manual)
1) $1,000,000.00 (One million) and under — 2% of the total contract
amount
2) Over $1,000,000.00 (One million) — 1% of the total contract
amount
b. Close Out Documents
1) $1,000,000.00 (One million) and under — 2% of the total contract
amount
2) Over $1,000,000.00 (One million) — 1% of the total contract
amount
C. General Conditions

1) No more than 10%

The Contractor shall submit an updated Schedule for presentation at each Monthly
Progress Meeting. The Schedule shall be updated by the Contractor as necessary to
reflect the current Schedule and its relationship to the original Schedule. The updated
Schedule shall reflect any changes in the logic, sequence, durations, or completion date.
Payments to the Contractor shall be suspended if the Progress Schedule is not adequately
updated to reflect actual conditions.
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The Contractor shall submit Progress Schedules to Subcontractors to permit coordinating
their Progress Schedules to the general construction Work. The Contractor shall
coordinate preparation and processing of Schedules and reports with performance of
other construction activities.

3.2 CONSTRUCTION PROGRESS SCHEDULE - BAR CHART SCHEDULE

A

SCHEDULES

Bar-Chart Schedule: The Contractor shall prepare a comprehensive, fully developed,
horizontal bar chart-type Contractor’s Construction Schedule. The Contractor for general
construction shall prepare the Construction Schedule for the entire Project. The Schedule
shall show the percentage of work to be completed at any time, anticipated monthly
payments by Owner, as well as significant dates (such as completion of excavation,
concrete foundation work, underground lines, superstructure, rough-ins, enclosure,
hanging of fixtures, etc.) which shall serve as check points to determine compliance with
the approved Schedule. The Schedule shall also include an activity for the number of
“bad” weather days specified in Section 012100 — Allowances.

1. The Contractor shall provide a separate time bar for each significant construction
activity. Provide a continuous vertical line to identify the first working day of
each week.

a. If practical, use the same Schedule of Values breakdown for schedule
time bars.

2. The Contractor shall provide a base activity time bar showing duration for each

construction activity. Each bar is to indicate start and completion dates for the
activity. The Contractor is to place a contrasting bar below each original
schedule activity time for indicating actual progress and planned remaining
duration for the activity.

3. The Contractor shall prepare the Schedule on a minimal number of separate
sheets to readily show the data for the entire construction period.

4. Secure time commitments for performing critical elements of the Work from
parties involved. Coordinate each element on schedule with other construction
activities. Include minor elements involved in the overall sequence of the Work.
Show each activity in proper sequence. Indicate graphically the sequences
necessary for completion of related portions of the Work.

5. Coordinate the Contractor’s Construction Schedule with the Schedule of Values,
list of subcontracts, Submittal Schedule, progress reports, payment requests, and
other required schedules and reports.

6. Indicate the Intent to Award and the Contract Substantial Completion dates on
the schedule.

Phasing: Provide notations on the schedule to show how the sequence of the Work is

affected by the following:

1 Requirement for Phased completion

2 Work by separate Contractors

3 Work by the Owner

4. Pre-purchased materials

5 Coordination with existing construction

6

Limitations of continued occupancies
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7. Un-interruptible services

8. Partial Occupancy prior to Substantial Completion
9. Site restrictions

10. Provisions for future construction

11. Seasonal variations

12. Environmental control

Work Stages: Use crosshatched bars to indicate important stages of construction for each
major portion of the Work. Such stages include, but are not necessarily limited to, the
following:

1. Subcontract awards
Submittals
Purchases
Mockups
Fabrication

Sample testing
Deliveries

Installation

© © N o g k~ wDN

Testing

[
©

Adjusting

o
=

Curing
12. Startup and placement into final use and operation
Area Separations: Provide a separate time bar to identify each major area of construction

for each major portion of the Work. For the purposes of this Article, a “major area” is a
story of construction, a separate building, or a similar significant construction element.

1. Indicate where each construction activity within a major area must be sequenced
or integrated with other construction activities to provide for the following:
a. Structural completion.
b. Permanent space enclosure
C. Completion of mechanical installation
d. Completion of the electrical portion of the Work
e. Substantial Completion

3.3 SCHEDULE OF SUBMITTALS

A

SCHEDULES

Upon acceptance of the Construction Progress Schedule, prepare and submit a complete
schedule of submittals. Coordinate the submittal schedule with Section 013300
SUBMITTALS, the approved Construction Progress Schedule, list of subcontracts,
Schedule of Values and the list of products.

Prepare the schedule in chronological order. Provide the following information
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Scheduled date for the first submittal
Related Section number

Submittal category

Name of the Subcontractor

Description of the part of the Work covered
Scheduled date for resubmittal

N o gk~ wDd e

Scheduled date for the Designer’s final release or approval

Distribution: Following the Designer’s response to the initial submittal schedule, print
and distribute copies to the Designer, Owner, subcontractors, and other parties required to
comply with submittal dates indicated.

1. Post copies in the Project meeting room and temporary field office.

2. When revisions are made, distribute to the same parties and post in the same
locations. Delete parties from distribution when they have completed their
assigned part of the Work and are no longer involved in construction activities.

Schedule Updating: Revise the schedule after each meeting or other activity where
revisions have been recognized or made. Issue the updated schedule concurrently with
the report of each meeting.

3.4 SCHEDULE OF INSPECTIONS AND TESTS

A

Prepare a schedule of inspections, tests, and similar services required by the Contract
Documents.  Submit the schedule with (15) days of the date established for
commencement of the Contract Work. The Contractor is to notify the testing agency at
least (5) working days in advance of the required tests unless otherwise specified.

Form: This schedule shall be in tabular form and shall include, but not be limited to, the
following:

1. Specification Section number

Description of the test

Identification of applicable standards

Identification of test methods

Number of tests required

Time schedule or time span for tests

Entity responsible for performing tests

Requirements for taking samples

© © N o g bk~ DN

Unique characteristics of each service

Distribution: Distribute the schedule to the Owner, Architect, and each party involved in
performance of portions of the Work where inspections and tests are required.

END OF SECTION 013200

SCHEDULES
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SECTION 013300 - SUBMITTALS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A

Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

Division 1, Section 013115 “Project Management Communications” for administrative
requirements for communications.

1.2 SUMMARY

A

SUBMITTALS

This Section includes administrative and procedural requirements for submittals required
for performance of the Work including the following:

1. Shop Drawings
Product Data

Samples

2.

3

4. Quality Assurance Submittals

5 Construction Photographs

6 Operating and Maintenance Manuals
7

Warranties

Administrative Submittals: Refer to General and Supplementary Conditions other
applicable Division 1 Sections and other Contract Documents for requirements for
administrative submittals. Such submittals include, but are not limited to, the following:

Construction Progress Schedule including Schedule of Values
Performance and Payment Bonds

Insurance Certificates

Applications for Payment

Certified Payroll Reports

Partial and Final Receipt of Payment and Release Forms
Affidavit — Compliance with Prevailing Wage Law

Record Drawings

© 0o N o g Bk~ w0 PR

Notifications, Permits, etc.

The Contractor is obliged and responsible to check all shop drawings and schedules to
assure compliance with contract plans and specifications. The Contractor is responsible
for the content of the shop drawings and coordination with other contract work. Shop
drawings and schedules shall indicate, in detail, all parts of an Item or Work including
erection and setting instructions and integration with the Work of other trades.

The Contractor shall at all times make a copy, of all approved submittals, available on
site to the Construction Representative.
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1.3 SUBMITTAL PROCEDURES

A

The Contractor shall comply with the General and Supplementary Conditions and other
applicable sections of the Contract Documents. The Contractor shall submit, with such
promptness as to cause no delay in his work or in that of any other contractors, all
required submittals indicated in Part 3.1 of this section and elsewhere in the Contract
Documents. Coordinate preparation and processing of submittals with performance of
construction activities. Transmit each submittal sufficiently in advance of performance
of related construction activities to avoid delay.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.

2. Coordinate transmittal of different types of submittals for related elements of the
Work so processing will not be delayed by the need to review submittals
concurrently for coordination.

a. The Designer reserves the right to withhold action on a submittal
requiring coordination with other submittals until all related submittals
are received.

Each drawing and/or series of drawings submitted must be accompanied by a letter of
transmittal giving a list of the titles and numbers of the drawings. Each series shall be
numbered consecutively for ready reference and each drawing shall be marked with the
following information:

1. Date of Submission

Name of Project

Location

Section Number of Specification
State Project Number

Name of Submitting Contractor

Name of Subcontractor

O N o gk~ wWn

Indicate if Item is submitted as specified or as a substitution

14 SHOP DRAWINGS

A

B.

SUBMITTALS

Comply with the General Conditions, Article 3.2.

The Contractor shall submit newly prepared information drawn accurately to scale.
Highlight, encircle, or otherwise indicate deviations from the Contract Documents. Do
not reproduce Contract Documents or copy standard information as the basis of Shop
Drawings. Standard information prepared without specific reference to the Project is not
a Shop Drawing.

Shop Drawings include fabrication and installation drawings, setting diagrams, schedules,
patterns, templates, and similar drawings including the following information:

1. Dimensions

2 Identification of products and materials included by sheet and detail number
3. Compliance with specified standards

4 Notation of coordination requirements
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5. Notation of dimensions established by field measurement

6. Sheet Size: Except for templates, patterns and similar full-size Drawings, submit
Shop Drawings on sheets at least 8%2”x11” but no larger than 36”x48”.

1.5 PRODUCT DATA

A.

B.

The Contractor shall comply with the General Conditions, Article 3.2.

The Contractor shall collect Product Data into a single submittal for each element of
construction or system.  Product Data includes printed information, such as
manufacturer’s installation instructions, catalog cuts, standard color charts, roughing-in
diagrams and templates, standard wiring diagrams, and performance curves.

1. Mark each copy to show applicable choices and options. Where printed Product
Data includes information on several products that are not required, mark copies
to indicate the applicable information including the following information:

a. Manufacturer’s printed recommendations

b. Compliance with Trade Association standards

c. Compliance with recognized Testing Agency standards
d. Application of Testing Agency labels and seals

e. Notation of dimensions verified by field measurement

f.  Notation of coordination requirements

2. Do not submit Product Data until compliance with requirements of the Contract
Documents has been confirmed.

1.6 SAMPLES

A

B.

SUBMITTALS

The Contractor shall comply with the General Conditions, Article 3.2.

The Contractor shall submit full-size, fully fabricated samples, cured and finished as
specified, and physically identical with the material or product proposed. Samples
include partial sections of manufactured or fabricated components, cuts or containers of
materials, color range sets, and swatches showing color, texture, and pattern.

1. The Contractor shall mount or display samples in the manner to facilitate review
of qualities indicated. Prepare samples to match the Designer’s sample including
the following:

a. Specification Section number and reference

b. Generic description of the Sample
c. Sample source
d. Product name or name of the Manufacturer
e. Compliance with recognized standards
f. Availability and delivery time
2. The Contractor shall submit samples for review of size, kind, color, pattern, and

texture. Submit samples for a final check of these characteristics with other
elements and a comparison of these characteristics between the final submittal
and the actual component as delivered and installed.

013300 -3



a. Where variation in color, pattern, texture, or other characteristic is
inherent in the material or product represented, submit at least three (3)
multiple units that show approximate limits of the variations.

b. Refer to other Specification Sections for requirements for samples that
illustrate workmanship, fabrication techniques, details of assembly,
connections, operation, and similar construction characteristics.

C. Refer to other Sections for samples to be returned to the Contractor for
incorporation in the Work. Such samples must be undamaged at time of
use. On the transmittal, indicate special requests regarding disposition of
sample submittals.

d. Samples not incorporated into the Work, or otherwise designated as the
Owner’s property, are the property of the Contractor and shall be
removed from the site prior to Substantial Completion.

3. Field samples are full-size examples erected onsite to illustrate finishes, coatings,
or finish materials and to establish the Project standard.

a. The Contractor shall comply with submittal requirements to the fullest
extent possible. The Contractor shall process transmittal forms to
provide a record of activity.

1.7 QUALITY ASSURANCE DOCUMENTS

A

B.

SUBMITTALS

The Contractor shall comply with the General Conditions, Article 3.2

The Contractor shall submit quality control submittals including design data,
certifications, manufacturer’s instructions, manufacturer’s field reports, and other quality-
control submittals as required under other Sections of the Specifications.

Certifications: Where other Sections of the Specifications require certification that a
product, material, or installation complies with specified requirements, submit a notarized
certification from the Manufacturer certifying compliance with specified requirements.

1. Signature: Certification shall be signed by an officer of the Manufacturer or
other individual authorized to contractually bind the Company.

Inspection and Test Reports: The Contractor shall submit the required inspection and test
reports from independent testing agencies as specified in this Section and in other
Sections of the Contract Documents.

Construction Photographs: The Contractor shall submit record construction photographs
as specified in this Section and in other Sections of the Contract Documents.

1. The Contractor shall submit digital photographs. The Construction
Administrator shall determine the quantity and naming convention at the
preconstruction meeting.

2. The Contractor shall identify each photograph with project name, location,
number, date, time, and orientation.

3. The Contractor shall submit progress photographs monthly unless specified
otherwise. Photographs shall be taken one (1) week prior to submitting.

4. The Contractor shall take four (4) site photographs from differing directions and
a minimum of five (5) interior photographs indicating the relative progress of the
Work.
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1.8 OPERATING AND MAINTENANCE MANUALS AND WARRANTIES
A The Contractor shall submit all required manufacturer’s operating instructions,
maintenance/service manuals, and warranties in accordance with the General Conditions,

Article 3.5, and Supplementary Conditions along with this and other Sections of the
Contract Documents.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION
3.1 REQUIRED SUBMITTALS

A.  Contractor shall submit the following information for materials and equipment to be provided
under this contract.

SPEC
SECTION TITLE CATEGORY
013200 Schedules Construction Schedule
013200 Schedules Schedule of Values
013200 Schedules List of Subcontractors
013200 Schedules Major Material Suppliers
033000 Concrete - Mix Design Major Material Suppliers
033000 Concrete - Reinforcing Steel Shop Draw- Shop Drawings
ings
033000 Concrete - Reinforcing Steel Buy American Major Material Suppliers
Certification
033000 Concrete - Quality Control Field Tests Test Report
042000 Masonry - Limestone Sample Sample
042000 Masonry - Mortar Sample
321216 Asphalt - Mix Design Major Material Suppliers
321216 Asphalt - Quality Control Field Tests Test Report
334100 Storm Utility Drainage Piping Product Data
334100 Storm Ultility Drainage Piping Certification

Certfied Payrolls
Prevailing Wage Affidavit of Compliance

END OF SECTION 013300

SUBMITTALS

Certification
Certification
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SECTION 013513.31 - SITE SECURITY AND HEALTH REQUIREMENTS (DNR)
PART 1 - GENERAL

11 RELATED DOCUMENTS

A Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUBMITTALS

A List of required submittals:
1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.
2. Schedule of proposed shutdowns, if applicable.
3. A list of the names of all employees who will submit fingerprints for a background

check, and the signed privacy documents identified below for each employee.
PART 2 - PRODUCTS (Not Applicable)
PART 3 - EXECUTION
3.1 ACCESS TO THE SITE

A. The Contractor shall arrange with Facility Representatives to establish procedures for the
controlled entry of workers and materials into the work areas at the Facility.

B. The Contractor shall establish regular working hours with Facility Representatives. The
Contractor must report changes in working hours or overtime to Facility Representatives
and obtain approval twenty-four (24) hours ahead of time. The Contractor shall report
emergency overtime to Facility Representatives as soon as it is evident that overtime is
needed. The Contractor must obtain approval from Facility Representatives for all work
performed after dark.

C. The Contractor shall provide the name and phone number of the Contractor’s employee or
agent who is in charge onsite; this individual must be able to be contacted in case of
emergency. The Contractor must be able to furnish names and address of all employees
upon request.

D. All construction personnel shall visibly display issued identification cards.

3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS

A. The Contractor shall take all necessary precautions to guard against and eliminate possible
fire hazards.
1. Onsite burning is prohibited.
2. The Contractor shall store all flammable or hazardous materials in proper

containers located outside the buildings or offsite, if possible.

3. The Contractor shall provide and maintain, in good order, during construction fire
extinguishers as required by the National Fire Protection Association. In areas of
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3.3

flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-
pound dry chemical extinguishers shall be provided.

The Contractor shall not obstruct streets or walks without permission from the Owner’s
Construction Representative and Facility Representatives.

The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility
unless otherwise posted.

The Contractor shall take all necessary, reasonable measures to reduce air and water
pollution by any material or equipment used during construction. The Contractor shall
keep volatile wastes in covered containers, and shall not dispose of volatile wastes or oils
in storm or sanitary drains.

The Contractor shall keep the project site neat, orderly, and in a safe condition at all times.
The Contractor shall immediately remove all hazardous waste, and shall not allow rubbish
to accumulate. The Contractor shall provide onsite containers for collection of rubbish and
shall dispose of it at frequent intervals during the progress of the Work.

Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times,
unless written approval is received from the Owner’s Construction Representative and the
appropriate Facility Representative at least twenty-four (24) hours in advance. The
Contractor shall submit a written time schedule for any proposed shutdowns.

For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and
readily available upon request at least a day before delivery.

Alcoholic beverages or illegal substances shall not be brought upon the Facility premises.
The Contractor’s workers shall not be under the influence of any intoxicating substances
while on the Facility premises.

DISRUPTION OF UTILITIES

A

The Contractor shall give a minimum of seventy-two (72) hours written notice to the
Construction Representative and the Facility Representative before disconnecting electric,
gas, water, fire protection, or sewer service to any building.

The Contractor shall give a minimum of seventy-two (72) hours written notice to the
Construction Representative and Facility Representative before closing any access drives,
and shall make temporary access available, if possible. The Contractor shall not obstruct
streets, walks, or parking.

END OF SECTION 013513.31
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SECTION 015000 - CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY

A. This Section includes requirements for construction facilities and temporary controls

including temporary utilities, support facilities, security, and protection.

B. Temporary utilities include, but are not limited to, the following:
1. Water service and distribution
2 Temporary electric power and light
3. Sanitary facilities, including drinking water
4 Storm and sanitary sewer
C. Support facilities include, but are not limited to, the following:
1. Field offices and storage sheds
2. Temporary roads and paving
3. Dewatering facilities and drains
4, Temporary enclosures
5. Temporary project identification signs and bulletin boards
6. Waste disposal services
7. Construction aids and miscellaneous services and facilities
D. Security and protection facilities include, but are not limited to, to following:
1. Temporary fire protection
2 Barricades, warning signs, and lights
3. Sidewalk bridge or enclosure fence for the site
4 Environmental protection

1.3 SUBMITTALS

A. Temporary Utilities: Submit reports of tests, inspections, meter readings, and similar

procedures performed on temporary utilities.

B. Implementation and Termination Schedule: Within (15) days of the date established for
commencement of the Work, submit a schedule indicating implementation and

termination of each temporary utility.

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS (X2119-01)
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14 QUALITY ASSURANCE

A

C.

Regulations: Comply with industry standards and applicable laws and regulations
including, but not limited to, the following:

1. Building code requirements

2 Health and safety regulations

3 Utility company regulations

4, Police, fire department, and rescue squad rules
5 Environmental protection regulations

Standards:  Comply with NFPA 241 *“Standard for Safeguarding Construction,
Alterations, and Demolition Operations”. ANSI A10 Series standards for “Safety
Requirements for Construction and Demolition”, and NECA Electrical Design Library
“Temporary Electrical Facilities”.

1. Electrical Service: Comply with NEMA, NECA, and UL standards and
regulations for temporary electric service. Install service in compliance with
NFPA 70 “National Electric Code”.

Inspections:  Arrange for authorities having jurisdiction to inspect and test each
temporary utility before use. Obtain required certifications and permits.

1.5 PROJECT CONDITIONS

A

Temporary Utilities: Prepare a schedule indicating dates for implementation and
termination of each temporary utility. At the earliest feasible time, when acceptable to
the Owner, change over from use of temporary service to use of permanent service.

Conditions of Use: Keep temporary services and facilities clean and neat in appearance.
Operate in a safe and efficient manner. Relocate temporary services and facilities as the
Work progresses. Do not overload facilities or permit them to interfere with progress.
Take necessary fire-prevention measures. Do not allow hazardous, dangerous, or
unsanitary conditions, or public nuisances to develop or persist onsite.

PART 2 - PRODUCTS

2.1 MATERIALS

A

General: Provide new materials. If acceptable to the Designer, the Contractor may use
undamaged, previously used materials in serviceable condition. Provide materials
suitable for use intended.

Lumber and Plywood:

1. For job-built temporary office, shops, and sheds within the construction area,
provide UL-labeled, fire-treated lumber and plywood for framing, sheathing, and
siding.

2. For signs and directory boards, provide exterior-type, Grade B-B high-density
concrete form overlay plywood of sized and thicknesses indicated.

3. For fences and vision barriers, provide minimum 3/9” (9.5mm) thick exterior
plywood.
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2.2

E.

4. For safety barriers, sidewalk bridges, and similar uses, provide minimum 5/8”
(16mm) thick exterior plywood.
Paint:

1. For job-built temporary offices, shops, sheds, fences, and other exposed lumber
and plywood, provide exterior-grade acrylic-latex emulsion over exterior primer.

2. For sign panels and applying graphics, provide exterior-grade alkyd gloss enamel
over exterior primer.

3. For interior walls of temporary offices, provide two (2) quarts interior latex-flat
wall paint.

Tarpaulins: Provide waterproof, fire-resistant, UL-labeled tarpaulins with flame-spread
rating of (15) or less. For temporary enclosures, provide translucent, nylon-reinforced
laminated polyethylene or polyvinyl chloride, fire-retardant tarpaulins.

Water: Provide potable water approved by local health authorities.

EQUIPMENT

A

General: Provide new equipment. If acceptable to the Designer, the Contractor may use
undamaged, previously used equipment in serviceable condition. Provide equipment
suitable for use intended.

Water Hoses: Provide % (19mm), heavy-duty, abrasion-resistant, flexible rubber hoses
100’ (30m) long, with pressure rating greater than the maximum pressure of the water
distribution system. Provide adjustable shutoff nozzles at hose discharge.

Electrical Outlets: Provide properly configured, NEMA-polarized outlets to prevent
insertion of 110 to 120V plugs into higher voltage outlets. Provide receptacle outlets
equipped with ground-fault circuit interrupters, reset button, and pilot light for connection
of power tools and equipment.

Electrical Power Cords: Provide grounded extension cords. Use hard-service cords
where exposed to abrasion and traffic. Provide waterproof connectors to connect
separate lengths of electric cords if single lengths will not reach areas where construction
activities are in progress. Do not exceed safe length-voltage rating.

Lamps and Light Fixtures: Provide general service incandescent lamps of wattage
required for adequate illumination. Provide guard cages or tempered-glass enclosures
where exposed to breakage. Provide exterior fixture where exposed to moisture.

Temporary Offices:  Provide prefabricated or mobile units or similar job-built
construction with lockable entrances, operable windows, and serviceable finishes.
Provide heated and air-conditioned units on foundations adequate for normal loading.

Temporary Toilet Units: Provide self-contained, single-occupant toilet units of the
chemical, aerated re-circulation, or combustion type. Provide units properly vented and
fully enclosed with a glass-fiber-reinforced polyester shell or similar nonabsorbent
material.

Fire Extinguishers: Provide hand-carried, portable, UL-rated, Class A fire extinguishers
for temporary offices and similar spaces. In other locations, provide hand-carried,
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portable, UL-rated, Class ABC, dry-chemical extinguishers, or a combination of
extinguishers of NFPA-recommended classes for the exposures.

1. Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent,
and size required by location and class of fire exposure.

PART 3 - EXECUTION

3.1 INSTALLATION

A.

Use qualified personnel for installation of temporary facilities. Locate facilities where
they will serve the Project adequately and result in minimum interference with
performance of the Work. Relocate and modify facilities as required.

Provide each Facility ready for use when needed to avoid delay. Maintain and modify as
required. Do not remove until facilities are no longer needed or are replaced by
authorized use of completed permanent facilities.

3.2 TEMPORARY UTILITY INSTALLATION

A

General: Engage the appropriate local utility company to install temporary service or
connect to existing service. Where company provides only part of the service, provide
the remainder with matching, compatible materials and equipment. Comply with
company recommendations.

1. Arrange with company and existing users for a time when service can be
interrupted, if necessary, to make connections for temporary services.

2. Provide adequate capacity at each stage of construction. Prior to temporary
utility availability, provide trucked-in services.

3. Obtain easements to bring temporary utilities to the site where the Owner’s
easements cannot be used for that purpose.

4. Use Charges: Cost or use charges for temporary facilities are not chargeable to
the Owner or Designer. Neither the Owner nor Designer will accept cost or use
charges as a basis of claims for Change Order.

Temporary Water Service: The Owner will provide water for construction purposes from
the existing building system. All required temporary extensions shall be provided and
removed by the Contractor. Connection points and methods of connection shall be
designated and approved by the Construction Representative.

Temporary Heating: Provide temporary heat required by construction activities for
curing or drying of completed installations or for protection of installed construction from
adverse effects of low temperatures or high humidity. Select safe equipment that will not
have a harmful effect on completed installations or elements being installed. Coordinate
ventilation requirements to produce the ambient condition required and minimize
consumption of energy.

1. Heating Facilities: Except where the Owner authorizes use of the permanent
system, provide vented, self-contained, LP gas or fuel-oil heaters with individual
space thermostatic control.

2. Use of gasoline-burning space heaters, open flame, or salamander heating units is
prohibited.
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Temporary Toilets: Install self-contained toilet units. Use of pit-type privies will not be
permitted. Comply with regulations and health codes for the type, number, location,
operation, and maintenance of fixtures and facilities. Install where facilities will best
serve the Project’s needs.

1. Shield toilets to ensure privacy.
2. Provide separate facilities for male and female personnel.
3. Provide toilet tissue materials for each facility.

Wash Facilities: Install wash facilities supplied with potable water at convenient
locations for personnel involved in handling materials that require wash-up for a health
and sanitary condition. Dispose of drainage properly. Supply cleaning compounds
appropriate for each condition.

1. Provide paper towels or similar disposable materials for each facility.
2. Provide covered waste containers for used material.
3. Provide safety showers, eyewash fountains, and similar facilities for

convenience, safety, and sanitation of personnel.
Drinking-Water Facilities: Provide drinking-water fountains.
Provide earthen embankments and similar barriers in and around excavations and

subgrade construction, sufficient to prevent flooding by runoff of storm water from heavy
rains.

33 SUPPORT FACILITIES INSTALLATION

A

General: Locate field offices, storage sheds, and other temporary construction and
support facilities for easy access.

1. Maintain support facilities until near Substantial Completion. Remove prior to
Substantial Completion. Personnel remaining after Substantial Completion will
be permitted to use permanent facilities, under conditions acceptable to the
Owner.

Field Offices: Provide insulated, weathertight temporary offices of sufficient size to
accommodate required office personnel at the Project site. Keep the office clean and
orderly for use for small progress meetings. Furnish and equip office as follows:

1. Furnish with a desk and chairs, a 4-drawer file cabinet, plan table, plan rack, and
a 6-shelf bookcase.

2. Equip with a water cooler and private toilet complete with water closet, lavatory,
and medicine cabinet unit with a mirror.

Storage Facilities: Limited areas for storage of building materials are available onsite.
The Contractor shall provide his own security. Specific locations for storage will be
discussed at the Pre-Bid Meeting and the Pre-Construction Meeting.

Temporary Paving: Construct and maintain temporary roads and paving to support the
indicated loading adequately and to withstand exposure to traffic during the construction
period. Locate temporary paving for roads, storage areas, and parking where the same
permanent facilities will be located. Review proposed modifications to permanent paving
with the Designer.
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1. Paving: Comply with Division 2 Section “Hot-Mixed Asphalt Paving” for
construction and maintenance of temporary paving.

2. Coordinate temporary paving development with subgrade grading, compaction,
installation and stabilization of subbase, and installation of base and finish
courses of permanent paving.

3. Install temporary paving to minimize the need to rework the installations and to
result in permanent roads and paved areas without damage or deterioration when
occupied by the Owner.

4. Delay installation of the final course of permanent asphalt concrete paving until
immediately before Substantial Completion. Coordinate with weather conditions
to avoid unsatisfactory results.

5. Extend temporary paving in and around the construction area as necessary to
accommodate delivery and storage of materials, equipment usage, administration,
and supervision.

E. Construction Parking: Parking at the site will be provided in the areas designated at the
Pre-Construction Meeting.

F. Construction Parking: Contractors must be prepared to discuss their storage and parking
needs at the Pre-Bid Meeting. Under no circumstances will any vehicle be parked in a fire
lane. Parking on lawns shall be prohibited.

G. Dewatering Facilities and Drains: For temporary drainage and dewatering facilities and
operations not directly associated with construction activities included under individual
Sections, comply with dewatering requirements of applicable Division 2 Sections.
Where feasible, utilize the same facilities. Maintain the site, excavations, and
construction free of water.

H. Temporary Enclosures: Provide temporary enclosures for protection of construction, in
progress and completed, from exposure, foul weather, other construction operations, and
similar activities.

1. Where heat is needed and the permanent building enclosure is not complete,
provide temporary enclosures where there is no other provision for containment
of heat. Coordinate enclosure with ventilating and materials drying or curing
requirements to avoid dangerous conditions and effects.

2. Install tarpaulins securely with incombustible wood framing and other materials.
Close openings of 25SgFt (2.3SgM) or less with plywood or similar materials.

3. Close openings through floor or roof decks and horizontal surfaces with load-
bearing, wood-framed construction.

4, Where temporary wood or plywood enclosure exceeds 100SgFt (9.2SgM) in
area, use UL-labeled, fire-retardant-treated material for framing and main
sheathing.

I Project Identification and Temporary Signs: Prepare project identification and other
signs of size indicated. Install signs where indicated to inform the public and persons
seeking entrance to the Project. Support on posts or framing of preservative-treated wood
or steel. Do not permit installation of unauthorized signs.

1. Project Identification Signs: Engage an experienced sign painter to apply
graphics. Comply with details indicated.
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2. Temporary Signs:  Prepare signs to provide directional information to
construction personnel and visitors.

Temporary Exterior Lighting: Install exterior yard and sign lights so signs are visible
when Work is being performed.

Collection and Disposal of Waste: Collect waste from construction areas and elsewhere
daily. Comply with requirements of NFPA 241 for removal of combustible waste
material and debris. Enforce requirements strictly. Do not hold materials more than
seven (7) days during normal weather or three (3) days when the temperature is expected
to rise above 80°F (27°C). Handle hazardous, dangerous, or unsanitary waste materials
separately from other waste by containerizing properly. Dispose of material lawfully.

34 SECURITY AND PROTECTION FACILITIES INSTALLATION

A

Except for use of permanent fire protection as soon as available, do not change over from
use of temporary security and protection facilities to permanent facilities until Substantial
Completion, or longer, as requested by the Designer.

Barricades, Warning Signs, and Lights: Comply with standards and code requirements
for erection of structurally adequate barricades. Paint with appropriate colors, graphics,
and warning signs to inform personnel and the public of the hazard being protected
against. Where appropriate and needed, provide lighting including flashing red or amber
lights.

Enclosure Fence: Before excavation begins, install an enclosure fence with lockable
entrance gates. Locate where indicated, or enclose the entire site or the portion
determined sufficient to accommodate construction operations. Install in a manner that
will prevent people, dogs, and other animals from easily entering the site, except by the
entrance gates.

1. Provide open-mesh, chainlink fencing with posts set in a compacted mixture of
gravel and earth.
2. Provide plywood fence, 8’ (2.5m) high, framed with (4) 2”x4” (50mm x 100mm)

rails, and preservative-treated wood posts spaced not more than 8’ (2.5m) apart.

Security Enclosure and Lockup: Install substantial temporary enclosure of partially
completed areas of construction. Provide locking entrances to prevent unauthorized
entrance, vandalism, theft, and similar violations of security.

Storage: Where materials and equipment must be stored and are of value or attractive for
theft, provide a secure lockup. Enforce discipline in connection with the installation and
release of material to minimize the opportunity for theft and vandalism.

Environmental Protection: Provide protection, operate temporary facilities, and conduct
construction in ways and by methods that comply with environmental regulations and
minimize the possibility that air, waterways, and subsoil might be contaminated or
polluted or that other undesirable effects might result. Avoid use of tools and equipment
that produce harmful noise. Restrict use of noisemaking tools and equipment to hours
that will minimize complaints from persons or firms near the site.
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3.5

OPERATION, TERMINATION AND REMOVAL

A

Supervision: Enforce strict discipline in use of temporary facilities. Limit availability of
temporary facilities to essential and intended uses to minimize waste and abuse.

Maintenance: Maintain facilities in good operating condition until removal. Protect from
damage by freezing temperatures and similar elements.

1. Maintain operation of temporary enclosures, heating, cooling, humidity control,
ventilation, and similar facilities on a 24-hour basis where required to achieve
indicated results and to avoid possibility of damage.

2. Protection: Prevent water-filled piping from freezing. Maintain markers for
underground lines. Protect from damage during excavation operations.

Termination and Removal: Unless the Designer requests that it be maintained longer,
remove each temporary facility when the need has ended, when replaced by authorized
use of a permanent facility, or no later than Substantial Completion. Complete or, if
necessary, restore permanent construction that may have been delayed because of
interference with the temporary facility. Repair damaged Work, clean exposed surfaces,
and replace construction that cannot be satisfactorily repaired.

1. Materials and facilities that constitute temporary facilities are the Contractor’s
property.  The Owner reserves the right to take possession of project
identification signs.

2. Remove temporary paving not intended for or acceptable for integration into
permanent paving. Where the area is intended for landscape development,
remove soil and aggregate fill that do not comply with requirements for fill or
subsoil in the area. Remove materials contaminated with road oil, asphalt and
other petrochemical compounds, and other substances that might impair growth
of plant materials or lawns. Repair or replace street paving, curbs, and sidewalks
at the temporary entrances as required by the governing authority.

3. At Substantial Completion, clean and renovate permanent facilities used during
the construction period including, but not limited to, the following:
a. Replace air filters and clean inside of ductwork and housing.
b. Replace significantly worn parts and parts subject to unusual operating
conditions.
C. Replace lamps burned out or noticeably dimmed by hours of use.

END OF SECTION 015000
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SECTION 017400 — CLEANING

PART 1 - GENERAL
11 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY

A This Section includes administrative and procedural requirements for cleaning during the
Project.
B. Environmental Requirements: Conduct cleaning and waste-disposal operations in

compliance with local laws and ordinances. Comply fully with federal and local
environmental and anti-pollution regulations.

1. Do not dispose of volatile wastes such as mineral spirits, oil, or paint thinner in
storm or sanitary drains.

2. Burning or burying of debris, rubbish, or other waste material on the premises is
not permitted.

PART 2 - PRODUCTS
2.1 MATERIALS

A Cleaning Agents: Use cleaning materials and agents recommended by the manufacturer
or fabricator for the surface to be cleaned. Do not use cleaning agents that are potentially
hazardous to health or property or that might damage finished surfaces.

PART 3 - EXECUTION
3.1 PROGRESS CLEANING

A. General

1. Retain all stored items in an orderly arrangement allowing maximum access, not
impending drainage or traffic, and providing the required protection of materials.

2. Do not allow the accumulation of scrap, debris, waste material, and other items
not required for construction of this Work.

3. At least twice each month, and more often if necessary, completely remove all
scrap, debris, and waste material from the jobsite.

4. Provide adequate storage for all items awaiting removal from the jobsite,
observing all requirements for fire protection and protection of the ecology.

B. Site
1. Daily, inspect the site and pick up all scrap, debris, and waste material. Remove
all such items to the place designated for their storage.
2. Weekly, inspect all arrangements of materials stored onsite. Re-stack, tidy, or

otherwise service all material arrangements.
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C.

3.

Maintain the site in a neat and orderly condition at all times.

Structures

1. Daily, inspect the structures and pick up all scrap, debris, and waste material.
Remove all such items to the place designated for their storage.

2. Weekly, sweep all interior spaces clean. “Clean” for the purposes of this
paragraph, shall be interpreted as meaning free from dust and other material
capable of being removed by use of reasonable effort and handheld broom.

3. In preparation for installation of succeeding materials, clean the structures or
pertinent portions thereof to the degree of cleanliness recommended by the
manufacturer of the succeeding material, using all equipment and materials
required to achieve the required cleanliness.

4. Following the installation of finish floor materials, clean the finish floor daily

while work is being performed in the space in which finish materials have been
installed. “Clean” for the purposes of this subparagraph, shall be interpreted as
meaning free from all foreign material which, in the opinion of the Construction
Representative, may be injurious to the finish of the finish floor material.

3.2 FINAL CLEANING

A

CLEANING

General: Provide final cleaning operations when indicated. Employ experienced workers
or professional cleaners for final cleaning. Clean each surface or unit of Work to the
condition expected from a commercial building cleaning and maintenance program.
Comply with manufacturer’s instructions.

Complete the following cleaning operations before requesting inspection for certification
of Substantial Completion for the entire Project or a portion of the Project.

1.

10.

Clean the Project Site, yard and grounds, in areas disturbed by construction
activities including landscape development areas, of rubbish, waste material,
litter, and foreign substances.

Sweep paved areas broom clean. Rake grounds that are neither planted nor
paved to a smooth, even-textured surface.

Remove petrochemical spills, stains, and other foreign deposits.

Remove tools, construction equipment, machinery, and surplus material from the
site.

Remove snow and ice to provide safe access to the building.

Clean exposed exterior and interior hard-surfaced finishes to a dirt-free
condition, free of stains, films, and similar foreign substances. Avoid disturbing
natural weathering of exterior surfaces. Restore reflective surfaces to their
original condition.

Remove debris and surface dust from limited access spaces, including roofs,
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.

Broom clean concrete floors in unoccupied spaces.

Vacuum clean carpet and similar soft surfaces removing debris and excess nap.
Shampoo, if required.

Clean transparent material, including mirrors and glass in doors and windows.
Remove glazing compounds and other substances that are noticeable vision-
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11.
12.

13.

14.

15.

16.

17.

18.

19.

obscuring materials. Replace chipped or broken glass and other damaged
transparent materials. Polish mirrors and glass, taking care not to scratch
surfaces.

Remove labels that are not permanent labels.

Touch up and otherwise repair and restore marred, exposed finishes and surfaces.
Replace finishes and surfaces that cannot be satisfactorily repaired or restored or
that already show evidence of repair or restoration.

a. Do not paint over “UL” and similar labels, including mechanical and
electrical nameplates.

Wipe surfaces of mechanical and electrical equipment, elevator equipment, and
similar equipment. Remove excess lubrication, paint and mortar droppings, and
other foreign substances.

Clean plumbing fixtures to a sanitary condition free of stains, including stains
resulting from water exposure.

Replace disposable air filters and clean permanent air filters. Clean exposed
surfaces of diffusers, registers, and grills.

Clean ducts, blowers, and coils if units were operated without filters during
construction

Clean food-service equipment to a sanitary condition, ready and acceptable for its
intended use.

Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.
Replace burned-out bulbs and defective and noisy starters in fluorescent and
mercury vapor fixtures.

Leave the Project clean and ready for occupancy.

Pest Control: Engage an experienced, licensed exterminator to make a final inspection
and rid the Project of rodents, insects, and other pests. Comply with regulations of local
authorities.

Removal of Protection: Remove temporary protection and facilities installed during
construction to protect previously completed installations during the remainder of the
construction period.

Compliances: Comply with governing regulations and safety standards for cleaning
operations. Remove waste materials from the site and dispose of lawfully.

1.

Where extra materials of value remain after Final Acceptance by the Owner, they
become the Owner’s property.

END OF SECTION 017400

CLEANING
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SECTION 033000 - CAST-IN-PLACE CONCRETE

PART 1 - GENERAL

11

12

13

14

A.

SUMMARY

Section includes cast-in-place concrete, including formwork, reinforcement, concrete materials,
mixture design, placement procedures, and finishes.

Related Sections:

1. Division 31 Section "Earth Moving" for drainage fill under slabs-on-grade.

ACTION SUBMITTALS
Product Data: For each type of product indicated.
Design Mixtures: For each concrete mixture.

Steel Reinforcement Shop Drawings: Placing drawings that detail fabrication, bending, and
placement.

Formwork Shop Drawings: Prepared by or under the supervision of a qualified professional
engineer detailing fabrication, assembly, and support of formwork.

INFORMATIONAL SUBMITTALS

Welding certificates.

Material certificates.

Material test reports.

Floor surface flatness and levelness measurements.

QUALITY ASSURANCE

Manufacturer Qualifications: A firm experienced in manufacturing ready-mixed concrete
products and that complies with ASTM C 94/C 94M requirements for production facilities and
equipment.

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete
Production Facilities."

Testing Agency Qualifications: An independent agency, acceptable to authorities having
jurisdiction, qualified according to ASTM C 1077 and ASTM E 329 for testing indicated.
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