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SECTION 000115 – LIST OF DRAWINGS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary

Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section provides a comprehensive list of the drawings that comprise the Bid

Documents for this project.

PART 2 - PRODUCTS (NOT APPLICABLE) 

PART 3 - EXECUTION 

3.1 LIST OF DRAWINGS 

A. The following list of drawings is a part of the Bid Documents:

TITLE SHEET # DATE CAD # 

1. Cover Sheet Sheet G-001 04/16/20 G-001 

2. Floor Plan Sheet A-101 04/16/20 A-101 
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SECTION 001116 - INVITATION FOR BID 

1.0 OWNER: 
   The State of Missouri 

Office of Administration,  
Division of Facilities Management, Design and Construction 
Jefferson City, Missouri 

2.0 PROJECT TITLE AND NUMBER: 

 Repaint Hangar Floor 
 Missouri National Guard 
 WAFB AASF Hangar 
 Knob Noster, Missouri 

Project No.: T2008-01 

3.0 BIDS WILL BE RECEIVED: 

A. Until: 1:30 PM, Thursday, June 25, 2020  

B.   Only electronic bids on MissouriBUYS shall be accepted: https://missouribuys.mo.gov.   Bidder must be registered to bid. 

4.0 DESCRIPTION: 

 A. Scope:       The project includes but is not limited to, removal of existing epoxy, floor prep, and installation of new epoxy floor system. 

 B. Estimate:   $234,000 to $321,000 

C.  MBE/WBE/SDVE Goals: MBE 10.00%, WBE 10.00%, & SDVE 3.00%.  NOTE:  Only MBE/WBE firms certified by a State of 
Missouri public entity as of the date of bid opening, or SDVE(s) meeting the requirements of Section 34.074, RSMo and 1 CSR 30-
5.010, can be used to satisfy the MBE/WBE/SDVE participation goals for this project. 

D.  **NOTE: Bidders are provided new Good Faith Effort (GFE) forms on MissouriBUYS. 

5.0 PRE-BID MEETING:  

            A. Place/Time: 10:00 AM; Wednesday, June 10, 2020; Whiteman AFB AASF, 1 Attack Avenue, Knob Noster, MO 65305.  PLEASE NOTE:  
All contractors/bidders without current access to Whiteman AFB are required to check in at the main gate visitor’s center and 
meet with Bill Edwards 30 minutes prior to the start of the meeting.  Mr. Edwards will escort bidders to the Pre-Bid Meeting 
location. 

B. Access to State of Missouri property requires presentation of a photo ID by all persons 

6.0 HOW TO GET PLANS & SPECIFICATIONS: 

A. View Only Electronic bid sets are available at no cost or paper bid sets for a deposit of $30 from American Document Solutions (ADS). 
MAKE CHECKS PAYABLE TO: American Document Solutions.  Mail to: American Document Solutions, 1400 Forum Blvd., Suite 7A, 
Columbia, Missouri 65203.  Phone 573-446-7768, Fax 573-355-5433, https://www.adsplanroom.net.  NOTE:  Prime contractors will be 
allowed a maximum of two bid sets at the deposit rate shown above.  Other requesters will be allowed only one bid set at this rate.  
Additional bid sets or parts thereof may be obtained by any bidder at the cost of printing and shipping by request to American Document 
Solutions at the address shown above.  Bidder must secure at least one bid set to become a planholder. 

B. Refunds: Return plans and specifications in unmarked condition within 15 working days of bid opening to American Document 
Solutions, 1400 Forum Blvd., Suite 7A, Columbia, Missouri 65203. Phone 573-446-7768, Fax 573-355-5433.  Deposits for plans not 
returned within 15 working days shall be forfeited. 

C.   Information for upcoming bids, including downloadable plans, specifications, Invitation for Bid, bid tabulation, award, addenda, and  
 access to the ADS planholders list, is available on the Division of Facilities Management, Design and Construction’s web site:  

https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans. 

7.0 POINT OF CONTACT: 

A.  Designer: MONG IN-HOUSE DESIGN - FACILITIES, Keith Lesko, phone # 573-638-9534, fax # 573-638-9746 

B.  Project Manager:  Bill Edwards, phone # 573-638-9534 

8.0 GENERAL INFORMATION: 

A. The State reserves the right to reject any and all bids and to waive all informalities in bids.  No bid may be withdrawn for a period of 20 
working days subsequent to the specified bid opening time. The contractor shall pay not less than the prevailing hourly rate of wages for 
work of a similar character in the locality in which the work is performed, as determined by the Missouri Department of Labor and 
Industrial Relations and as set out in the detailed plans and specifications. 

B.  Bid results will be available at https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans after it is verified that at least one 
bid is awardable and affordable. 
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Very Important MissouriBUYS Instructions to Help Submit a Bid Correctly 
 
A. The bidder shall submit his or her bid and all supporting documentation on MissouriBUYS eProcurement 

System.  No hard copy bids shall be accepted.  Go to https://missouribuys.mo.gov and register.  The bidder 
must register before access is granted to the solicitation details and bidding is possible, however, the bidder 
can review a summary of the project by selecting “Bid Board” and then checking off “Open” under “Status” 
and “OA-FMDC-Contracts Chapter 8” under “Organization” in the boxes shown on the left margin.    

 
B. Once registered, log in. 
 1.    Under “Solicitation” select “View Current Solicitations.”  A new screen will open. 
 2.    Under “Filter by Agency” select “OA-FMDC-Contracts Chapter 8.” 
 3.    Under “Filter by Opp. No.” type in the State Project Number.  Select “Submit.” 
 4.    Above the dark blue bar, select “Other Active Opportunities.” 
 5.    To see the Solicitation Summary, single click the Opp. No. (Project Number) and the   
                   summary will open. Single quick click each blue bar to open detailed information.   
 
C. Here are simplified instructions for uploading the bid to MissouriBUYS: 
 1.    Find the solicitation by completing Steps 1 through 4 above. 
 2.    Select the three dots under “Actions.”  Select “Add New Response.” 
 3.    When the Quote box opens, give the response a title and select “OK.”   
    4.    The detailed solicitation will open.  Select “Check All” for the Original Solicitation Documents,   

open each document, and select “Accept.”  If this step is not completed, a bid cannot be    
uploaded.  Scroll to the bottom of the page and select “Add Attachments.”  If you do not see this 
command, not all documents have been opened and accepted.  

 5.    The Supplier Attachments box will open.  Select “Add Attachment” again. 
 6.    The Upload Documents box will open. Read the instructions for uploading.  Disregard the  
                   “Confidential” check box. 

7.    Browse and attach up to 5 files at a time.  Scroll to bottom of box and select “Upload.”  The   
Supplier Attachments box will open.  Repeat Steps 5 through 7 if more than 5 files are to be uploaded. 

8.    When the Supplier Attachments box opens again and uploading is complete, select “Done.”   
A message should appear that the upload is successful.  If it does not, go to the Bidder Response tab 
and select “Submit.” 

 9.    The detailed solicitation will open.  At the bottom select “Close.” 
 
D. Any time a bidder wants to modify the bid, he or she will have to submit a new one.  FMDC will open the last 

response the bidder submits.  The bidder may revise and submit the bid up to the close of the solicitation (bid 
date and time).  Be sure to allow for uploading time so that the bid is successfully uploaded prior to the 1:30 
PM deadline; we can only accept the bid if it is uploaded before the deadline. 

  
E.          If you want to verify that you are uploading documents correctly, we encourage you to submit a fake bid early. 

Label the fake bid as such to distinguish it from the real bid. The contracts person you contact will let you 
know if your “bid” was received successfully.  Please contact Kelly Copeland: 573-522-2283, 
kelly.copeland@oa.mo.gov., Mandy Roberson:  573-522-0074, mandy.roberson@oa.mo.gov or Paul 
Girouard: 573-751-4797, paul.girouard@oa.mo.gov. 

 
F. If you are experiencing login issues, please contact Web Procure Support (Proactis) at 866-889-8533 anytime 

from 7:00 AM to 7:00 PM Central Time, Monday through Friday.  If you try using a userid or password several 
times that is incorrect, the system will lock you out.  Web Procure Support is the only option to unlock you!  If 
you forget your userid or password, Web Procure Support will provide a temporary userid or password.  Also, 
if it has been a while since your last successful login and you receive an “inactive” message, contact Web 
Procure (Proactis).  If you are having a registration issue, you may contact Cathy Holliday at 573-751-3491 or 
by email: cathy.holliday@oa.mo.gov. 
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IMPORTANT INFORMATION REGARDING 
REQUIREMENT FOR OEO CERTIFICATION 
 

SPECIFICATION CHANGES: 
A.    SECTION 002113 – INSTRUCTIONS TO 
BIDDERS: Article 14.0, Section B.1. (bottom of page 
6 of 8):  Delete: “an MBE or WBE must be certified 
by the State of Missouri, Office of Equal Opportunity 
and”.   
To allow MBE, WBE, or MBE/WBE contractors, 
subcontractors, and suppliers to have ample time to 
register with the Office of Equal Opportunity, this 
requirement will not take effect until July 1, 2020.  
Until then, we will continue to accept certifications 
from the Office of Equal Opportunity and other 
Missouri certifying agencies.  
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SECTION 002113 – INSTRUCTIONS TO BIDDERS   
 
1.0 - SPECIAL NOTICE TO BIDDERS 

A. If awarded a contract, the Bidder’s employees, and the employees of all subcontractors, who perform the 
work on the project, will be required to undergo a fingerprint background check and obtain a State of 
Missouri identification badge prior to beginning work on site.  The Bidder should review the information 
regarding this requirement in Section 013513 – Site Security and Health Requirements prior to submitting 
a bid. 

B. The Bidder’s prices shall include all city, state, and federal sales, excise, and similar taxes that may lawfully 
be assessed in connection with the performance of work, and the purchased of materials to be incorporated 
in the work.  THIS PROJECT IS NOT TAX EXEMPT. 

2.0 - BID DOCUMENTS 

A. The number of sets obtainable by any one (1) party may be limited in accordance with available supply. 

B. For the convenience of contractors, sub-contractors and suppliers, copies of construction documents are 
on file at the office of the Director, Division of Facilities Management, Design and Construction and on 
the Division’s web site - https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans. 

 
3.0 - BIDDERS' OBLIGATIONS 

A. Bidders must carefully examine the entire site of the work and shall make all reasonable and necessary 
investigations to inform themselves thoroughly as to the facilities available as well as to all the difficulties 
involved in the completion of all work in accordance with the specifications and the plans.  Bidders are 
also required to examine all maps, plans and data mentioned in the specifications.  No plea of ignorance 
concerning observable existing conditions or difficulties that may be encountered in the execution of the 
work under this contract will be accepted as an excuse for any failure or omission on the part of the 
contractor to fulfill in every detail all of the requirements of the contract, nor accepted as a basis for any 
claims for extra compensation. 

 
B.     Under no circumstances will contractors give their plans and specifications to another contractor.  Any bid 

received from a contractor whose name does not appear on the list of plan holders may be subject to 
rejection. 

 
4.0 - INTERPRETATIONS 

A. No bidder shall be entitled to rely on oral interpretations as to the meaning of the plans and specifications 
or the acceptability of alternate products, materials, form or type of construction.  Every request for 
interpretation shall be made in writing and submitted with all supporting documents not less than five (5) 
working days before opening of bids.  Every interpretation made to a bidder will be in the form of an 
addendum and will be sent as promptly as is practicable to all persons to whom plans and specifications 
have been issued.  All such addenda shall become part of the contract documents. 

B. Approval for an “acceptable substitution” issued in the form of an addendum as per Paragraph 4A above, 
and as per Article 3.1 of the General Conditions; ACCEPTABLE SUBSTITUTIONS shall constitute 
approval for use in the project of the product. 

C. An “acceptable substitution” requested after the award of bid shall be approved if proven to the satisfaction 
of the Owner and the Designer as per Article 3.1, that the product is acceptable in design, strength, 
durability, usefulness, and convenience for the purpose intended.  Approval of the substitution after award 
is at the sole discretion of the Owner. 

D. A request for “Acceptable Substitutions” shall be made on the Section 006325 Substitution Request Form.  
The request shall be sent directly to the project Designer.  A copy of said request should also be mailed to 
the Owner, Division of Facilities Management, Design and Construction, Post Office Box 809, Jefferson 
City, Missouri 65102. 

 
5.0 - BIDS AND BIDDING PROCEDURE 
 

A. Bidders shall submit all submission forms and accompanying documents listed in SECTION 004113 – BID 
FORM, Article 5.0, ATTACHMENTS TO BID by the stated time or their bid will be rejected for being 
non-responsive.   

https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
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Depending on the specific project requirements, the following is a GENERIC list of all possible bid forms 
that may be due with bid submittals and times when they may be due.  Please check for specific project 
requirements on the proposal form (Section 004113).  Not all of the following bid forms may be required 
to be submitted. 

 Bid Submittal – due before stated date and time of bid opening (see IFB): 
  004113  Bid Form (all pages are always required)  
  004322  Unit Prices Form 
  004336  Proposed Subcontractors Form 
  004337  MBE/WBE/SDVE Compliance Evaluation Form 
  004338  MBE/WBE/SDVE Eligibility Determination for Joint Ventures 

004339  MBE/WBE/SDVE GFE Determination 
004340  SDVE Business Form 
004541  Affidavit of Work Authorization 

B. All bids shall be submitted without additional terms and conditions, modification or reservation on the bid 
forms with each space properly filled.  Bids not on these forms will be rejected. 

C. All bids shall be accompanied by a bid bond executed by the bidder and a duly authorized surety company, 
certified check, cashier's check or bank draft made payable to the Division of Facilities Management, 
Design and Construction, State of Missouri, in the amount indicated on the bid form, Section 004113.  
Failure of the contractor to submit the full amount required shall be sufficient cause to reject his bid.  The 
bidder agrees that the proceeds of the check, draft or bond shall become the property of the State of 
Missouri, if for any reason the bidder withdraws his bid after closing, or if on notification of award refuses 
or is unable to execute tendered contract, provide an acceptable performance and payment bond, provide 
evidence of required insurance coverage and/or provide required copies of affirmative action plans within 
ten (10) working days after such tender. 
 

D. The check or draft submitted by the successful bidder will be returned after the receipt of an acceptable 
performance and payment bond and execution of the formal contract.  Checks or drafts of all other bidders 
will be returned within a reasonable time after it is determined that the bid represented by same will receive 
no further consideration by the State of Missouri.  Bid bonds will only be returned upon request. 

 
6.0 - SIGNING OF BIDS 

A. A bid from an individual shall be signed as noted on the Bid Form. 

B. A bid from a partnership or joint venture shall require only one signature of a partner, an officer of the joint 
venture authorized to bind the venture or an attorney-in-fact.  If the bid is signed by an officer of a joint 
venture or an attorney-in-fact, a document evidencing the individual's authority to execute contracts should 
be included with the bid form. 

C. A bid from a limited liability company (LLC) shall be signed by a manager or a managing member of the 
LLC. 

D.     A bid from a corporation shall have the correct corporate name thereon and the signature of an authorized 
officer of the corporation manually written.  Title of office held by the person signing for the corporation 
shall appear, along with typed name of said individual.  Corporate license number shall be provided and, 
if a corporation organized in a state other than Missouri, a Certificate of Authority to do business in the 
State of Missouri shall be attached.  In addition, for corporate proposals, the President or Vice-President 
should sign as the bidder.  If the signator is other than the corporate president or vice president, the bidder 
must provide satisfactory evidence that the signator has the legal authority to bind the corporation. 

 
E.     A bid should contain the full and correct legal name of the Bidder. If the Bidder is an entity registered with 

the Missouri Secretary of State, the Bidder’s name on the bid form should appear as shown in the Secretary 
of State’s records.   
 

  F. The Bidder should include its corporate license number on the Bid Form and, if the corporation is organized 
 in a state other than Missouri, a Certificate of Authority to do business in the State of Missouri shall be 
 attached to the bid form.   
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7.0 - RECEIVING BID SUBMITTALS 

 
A.   It is the bidder’s sole responsibility to assure receipt by Owner of bid submittals by the date and time 

specified in the Invitation for Bid.  Bids received after the date and time specified shall not be considered 
by the Owner. 

 
B. Bids must be submitted through the MissouriBUYS statewide eProcurement system 

(https://www.missouribuys.mo.gov/) in accordance with the instructions for that system.  The Owner shall 
only accept bids submitted through MissouriBUYS.  Bids received by the Owner through any other means, 
including hard copies, shall not be considered and will be discarded by the Owner unopened. 

 
        C.     To respond to an Invitation for Bid, the Bidder must first register with MissouriBUYS by going 

 through the MissouriBUYS Home Page (https://www.missouribuys.mo.gov/), clicking the 
 “Register” button at the top of the page, and completing the Vendor Registration.  Once 
 registered, the Bidder accesses its account by clicking the “Login” button at the top of the 
 MissouriBUYS Home Page.  Enter your USERID and PASSWORD, which the Bidder will select.  
 Under Solicitations, select “View Current Solicitations.”  A new screen will open.  Under “Filter 
 by Agency” select “OA-FMDC-Contracts Chapter 8.”  Under “Filter by Opp. No.” type in the 
 State Project Number.  Select “Submit.”  Above the dark blue bar, select “Other Active 
 Opportunities.” To see the Solicitation Summary, single click the Opp. No. (Project Number) and 
 the summary will open. Single quick click each blue bar to open detailed information.  The Bidder      
 must read and accept the Original Solicitation Documents and complete all identified requirements.  
 The Bidder should download and save all of the Original Solicitation Documents on its computer 
 so that the Bidder can prepare its response to these documents.  The Bidder should upload its 
 completed response to the downloaded documents as an attachment to the electronic solicitation 
 response.   

 
        D.     Step-by-step instructions for how a registered vendor responds to a solicitation electronically are  

 provided in Section 001116 – Invitation For Bid. 
 
        E.       The Bidder shall submit its bid on the forms provided by the Owner on MissouriBUYS with each  
  space fully and properly completed, including all amounts required for alternate bids, unit prices,  
  cost accounting data, etc.  The Owner may reject bids that are not on the Owner’s forms or that do  
  not contain all requested information. 

 F.      No Contractor shall stipulate in his bid any conditions not contained in the specifications or standard bid 
form contained in the contract documents.  To do so may subject the Contractor’s bid to rejection. 

 G. The completed forms shall be without interlineations, alterations or erasures.   

  
8.0 - MODIFICATION AND WITHDRAWAL OF BIDS 

        A.      Bidder may withdraw his bid at any time prior to scheduled closing time for receipt of bids, but no bidder  
                  may withdraw his bid for a period of twenty (20) working days after the scheduled closing time for   
                  receipt of bids. 

        B.    The Bidder shall modify his or her original bid by submitting a revised bid on MissouriBUYS. 

 
9.0 - AWARD OF CONTRACT 

A. The Owner reserves the right to reject any and/or all bids and further to waive all informalities in bidding 
when deemed in the best interest of the State of Missouri. 

B. The Owner reserves the right to let other contracts in connection with the work, including but not by way 
of limitation, contracts for the furnishing and installation of furniture, equipment, machines, appliances 
and other apparatus. 

C. In awarding the contract the Owner may take into consideration the bidder's skill, facilities, capacity, 
experience, responsibility, previous work record, financial standing and the necessity of prompt and 
efficient completion of work herein described.  Inability of any bidder to meet the requirements mentioned 
above may be cause for rejection of his bid.  However, no contract will be awarded to any individual, 

https://www.missouribuys.mo.gov/
https://www.missouribuys.mo.gov/
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partnership or corporation, who has had a contract with the State of Missouri declared in default within the 
preceding twelve months. 

D. Award of alternates, if any, will be made in numerical order unless all bids received are such that the order 
of acceptance of alternates does not affect the determination of the low bidder. 

E. No bid shall be considered binding upon the Owner until the written contract has been properly executed, 
a satisfactory bond has been furnished, evidence of required insurance coverage, submittal of executed 
Section 004541, Affidavit of Work Authorization form, documentation evidencing enrollment and 
participation in a federal work authorization program has been received and an affirmative action plan 
submitted.  Failure to execute and return the contract and associated documents within the prescribed 
period of time shall be treated, at the option of the Owner, as a breach of bidder's obligation and the Owner 
shall be under no further obligation to bidder. 

F. If the successful bidder is doing business in the State of Missouri under a fictitious name, he shall furnish 
to Owner, attached to the Bid Form, a properly certified copy of the certificate of Registration of Fictitious 
Name from the State of Missouri, and such certificate shall remain on file with the Owner. 

G.    Any successful bidder which is a corporation organized in a state other than Missouri shall furnish to the 
Owner, attached to the Bid Form, a properly certified copy of its current Certificate of Authority to do 
business in the State of Missouri, such certificate to remain on file with the Owner.  No contract will be 
awarded by the Owner unless such certificate is furnished by the bidder. 

H.     Any successful bidder which is a corporation organized in the State of Missouri shall furnish at its own 
cost to the Owner, if requested, a Certificate of Good Standing issued by the Secretary of State, such 
certificate to remain on file with the Owner. 

I. Transient employers subject to Sections 285.230 and 285.234, RSMo, (out-of-state employers who 
temporarily transact any business in the State of Missouri) may be required to file a bond with the Missouri 
Department of Revenue.  No contract will be awarded by the Owner unless the successful bidder certifies 
that he has complied with all applicable provisions of Section 285.230-234. 

J. Sections 285.525 and 285.530, RSMo, require business entities to enroll and participate in a federal work 
authorization program in order to be eligible to receive award of any state contract in excess of $5,000. 
Bidders should submit with their bid an Affidavit of Work Authorization (Section 004541) along with 
appropriate documentation evidencing such enrollment and participation. Section-004541, Affidavit of 
Work Authorization is located on the MissouriBUYS solicitation for this project.  Bidders must also submit 
an E-Verify Memorandum before the Owner may award a contract to the Bidder.  Information regarding 
a E-Verify is located at https://www.uscis.gov/e-verify/.  The contractor shall be responsible for ensuring 
that all subcontractors and suppliers associated with this contract enroll in E-Verify. 

 
10.0 - CONTRACT SECURITY 

A. The successful bidder shall furnish a performance/payment bond as set forth in General Conditions Article 
6.1 on a condition prior to the State executing the contract and issuing a notice to proceed. 

 
11.0 - LIST OF SUBCONTRACTORS 

A. If required by “Section 004113 – Bid Form,” each bidder must submit as part of their bid a list of 
subcontractors to be used in performing the work (Section 004336).  The list must specify the name of the 
single designated subcontractor, for each category of work listed in “Section 004336 - Proposed 
Subcontractors Form.”  If work within a category will be performed by more than one subcontractor, the 
bidder must provide the name of each subcontractor and specify the exact portion of the work to be done 
by each.  Failure to list the Bidder’s firm, or a subcontractor for each category of work identified on the 
Bid Form or the listing of more than one subcontractor for any category without designating the portion of 
work to be performed by each shall be cause for rejection of the bid.  If the bidder intends to perform any 
of the designated subcontract work with the use of his own employees, the bidder shall make that fact 
clear, by listing his own firm for the subject category.  If any category of work is left vacant, the bid 
shall be rejected. 

12.0 - WORKING DAYS 

A. Contract duration time is stated in working days and will use the following definition in determining the 
actual calendar date for contract completion: 

https://www.uscis.gov/e-verify/
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1. Working days are defined as all calendar days except Saturdays, Sundays and the following State of 
Missouri observed holidays:  New Year’s Day, Martin Luther King, Jr. Day, Lincoln Day, 
Washington’s Birthday, Truman Day, Memorial Day, Independence Day, Labor Day, Columbus Day, 
Veterans Day, Thanksgiving Day and Christmas Day. 

 
13.0 - AMERICAN AND MISSOURI - MADE PRODUCTS AND FIRMS 

 
A. By signing the bid form and submitting a bid on this project, the Bidder certifies that it will use American 

and Missouri products as set forth in Article 1.7 of the General Conditions. Bidders are advised to review 
those requirements carefully prior to bidding.  
   

B. A preference shall be given to Missouri firms, corporations or individuals, or firms, corporations or 
individuals that maintain Missouri offices or places of business, when the quality of performance promised 
is equal or better and the price quoted is the same or less.  

 
C. Pursuant to Section 34.076, RSMo, a contractor or Bidder domiciled outside the boundaries of the State of 

Missouri shall be required, in order to be successful, to submit a bid the same percent less than the lowest 
bid submitted by a responsible contractor or Bidder domiciled in Missouri as would be required for such 
a Missouri domiciled contractor or Bidder to succeed over the bidding contractor or Bidder domiciled 
outside Missouri on a like contract or bid being let in the person's domiciliary state and, further, the 
contractor or Bidder domiciled outside the boundaries of Missouri shall be required to submit an audited 
financial statement as would be required of a Missouri domiciled contractor or Bidder on a like contract 
or bid being let in the domiciliary state of that contractor or Bidder. 

 
14.0 - MBE/WBE/SDVE INSTRUCTIONS 
 
        A.    Definitions:  

 
1. “MBE” means a Minority Business Enterprise. 
 
2. “MINORITY” has the same meaning as set forth in 1 C.S.R. 10-17.010.  

 
3. “MINORITY BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020, 
RSMo. 

 
4. “WBE” means a Women’s Business Enterprise. 

 
5. “WOMEN’S BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020, 
RSMo. 
 

 
6. “SDVE” means a Service-Disabled Veterans Enterprise. 

 
7. “SERVICE-DISABLED VETERAN” has the same meaning as set forth in section 34.074, RSMo. 
 
8. “SERVICE-DISABLED VETERAN ENTERPRISE” has the same meaning as “Service-Disabled 
Veteran Business” set forth in section 34.074, RSMo. 

 
B. MBE/WBE/SDVE General Requirements: 

 
1. For all bids greater than $100,000, the Bidder shall obtain MBE, WBE and SDVE participation in 

an amount equal to or greater than the percentage goals set forth in the Invitation for Bid and the 
Bid Form, unless the Bidder is granted a Good Faith Effort waiver by the Director of the Division, 
as set forth below. If the Bidder does not meet the MBE, WBE and SDVE goals, or make a good 
faith effort to do so, the Bidder shall be non-responsive, and its bid shall be rejected. 
 

2. The Bidder should submit with its bid all of the information requested in the MBE/WBE/SDVE 
Compliance Evaluation Form for every MBE, WBE, or SDVE subcontractor or material supplier 
the Bidder intends to use for the contract work. The Bidder is required to submit all appropriate  
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MBE/WBE/SDVE documentation before the stated time and date set forth in the Invitation for Bid. 
If the Bidder fails to provide such information by the specified date and time, the Owner shall reject 
the bid. 
 

3. The Director reserves the right to request additional information from a Bidder to clarify the 
Bidder’s proposed MBE, WBE, and/or SDVE participation. The Bidder shall submit the clarifying 
information requested by the Owner within two (2) Working Days of receiving the request for 
clarification.  
 

4. Pursuant to section 34.074, RSMo, a Bidder that is a SDVE doing business as Missouri firm, 
corporation, or individual, or that maintains a Missouri office or place of business, shall receive a 
three-point bonus preference in the contract award evaluation process. The bonus preference will 
be calculated and applied by reducing the bid amount of the  eligible SDVE by three percent of the 
apparent low responsive bidder’s bid.  Based on this calculation, if the eligible SDVE’s evaluation 
is less than the apparent low responsive bidder’s bid, the eligible SDVE’s bid becomes the apparent 
low responsive bid. This reduction is for evaluation purposes only, and will have no impact on the 
actual amount(s) of the bid or the amount(s) of any contract awarded. In order to be eligible for the 
SDVE preference, the Bidder must complete and submit with its bid the Missouri Service Disabled 
Veteran Business Form, and any information required by the form.  The form is available on the 
MissouriBUYS solicitation for this project. 

 
A. Computation of MBE/WBE/SDVE Goal Participation: 

 
1. A Bidder who is a MBE, WBE, or SDVE may count 100% of the contract towards the MBE, WBE 

or SDVE goal, less any amounts awarded to another MBE, WBE or SDVE. (NOTE: A MBE firm 
that bids as general contractor must obtain WBE and SDVE participation; a WBE firm that bids as 
a general contractor must obtain MBE and SDVE participation; and a SDVE firm that bids as 
general contractor must obtain MBE and WBE participation.) In order for the remaining contract 
amount to be counted towards the MBE, WBE or SDVE goal, the Bidder must complete the 
MBE/WBE/SDVE Compliance Evaluation Form (Section 004337) identifying itself as an MBE, 
WBE or SDVE.  
 

2. The total dollar value of the work granted to a certified MBE, WBE or SDVE by the Bidder shall 
be counted towards the applicable goal.   

  
3. Expenditures for materials and supplies obtained from a certified MBE, WBE, or SDVE supplier or 

manufacturer may be counted towards the MBE, WBE and SDVE goals, if the MBE, WBE, or 
SDVE assumes the actual and contractual responsibility for the provision of the materials and 
supplies. 
 

4. The total dollar value of the work granted to a second or subsequent tier subcontractor or a supplier 
may be counted towards a Bidder’s MBE, WBE and SDVE goals, if the MBE, WBE, or SDVE 
properly assumes the actual and contractual responsibility for the work. 
 

5. The total dollar value of work granted to a certified joint venture equal to the percentage of the 
ownership and control of the MBE, WBE, or SDVE partner in the joint venture may be counted 
towards the MBE/WBE/SDVE goals. 

   
6. Only expenditures to a MBE, WBE, or SDVE that performs a commercially useful function in the 

work may be counted towards the MBE, WBE and SDVE goals. A MBE, WBE, or SDVE performs 
a commercially useful function when it is responsible for executing a distinct element of the work 
and carrying out its responsibilities by actually performing, managing and supervising the work or 
providing supplies or manufactured materials. 

 
B. Certification of MBE/WBE/SDVE Subcontractors: 
 

1. In order to be counted towards the goals, an MBE or WBE must be certified by the State of Missouri, 
Office of Equal Opportunity and an SDVE must be certified by the State of Missouri, Office of 
Administration, Division of Purchasing and Material Management or by the Department of Veterans 
Affairs.  
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2. The Bidder may determine the certification status of a proposed MBE or WBE subcontractor or 

supplier by referring to the Office of Equal Opportunity (OEO)’s online MBE/WBE directory 
(https://apps1.mo.gov/oeo/). The Bidder may determine the eligibility of a SDVE subcontractor or 
supplier by referring to the Division of Purchasing and Materials Management’s online SDVE 
directory (http://oa.mo.gov/purchasing/vendor-information/missouri-service-disabled-veteran-
business-enterprise-sdve-information) or the Department of Veterans Affairs’ directory 
(https://www.vip.vetbiz.gov/).  
 

3. Additional information, clarifications, etc., regarding the listings in the directories may be obtained 
by calling the Division at (573)751-3339 and asking to speak to the Contract Specialist of record as 
shown in the Supplementary Conditions (Section 007300).   

 
C. Waiver of MBE/WBE/SDVE Participation: 

 
1. If a Bidder has made a good faith effort to secure the required MBE, WBE and/or SDVE 

participation and has failed, the Bidder shall submit with its bid the information requested in 
MBE/WBE/SDVE Good Faith Effort (GFE) Determination form.  The GFE forms are located on 
the MissouriBUYS solicitation for this project.  The Director will determine if the Bidder made a 
good faith effort to meet the applicable goals. If the Director determines that the Bidder did not 
make a good faith effort, the bid shall be rejected as being nonresponsive to the bid requirements. 
Bidders who demonstrate that they have made a good faith effort to include MBE, WBE, and/or 
SDVE participation will be determined to be responsive to the applicable participation goals, 
regardless of the percent of actual participation obtained, if the bid is otherwise acceptable. 
 

2. In determining whether a Bidder has made a good faith effort to obtain MBE, WBE and/or SDVE 
participation, the Director may evaluate the factors set forth in 1 CSR 30-5.010(6)(C) and the 
following: 

 
a. The amount of actual participation obtained;  

 
b. How and when the Bidder contacted potential MBE, WBE, and SDVE subcontractors and 

suppliers; 
 

c. The documentation provided by the Bidder to support its contacts, including whether the 
Bidder provided the names, addresses, phone numbers, and dates of contact for 
MBE/WBE/SDVE firms contacted for specific categories of work; 
 

d. If project information, including plans and specifications, were provided to 
MBE/WBE/SDVE subcontractors; 
 

e. Whether the Bidder made any attempts to follow-up with MBE, WBE or SDVE firms prior 
to bid; 
 

f. Amount of bids received from any of the subcontractors and/or suppliers that the Bidder 
contacted; 
 

g. The Bidder’s stated reasons for rejecting any bids; 
 

3. If no bidder has obtained any participation in a particular category (MBE/WBE/SDVE) or made a 
good faith effort to do so, the Director may waive that goal rather than rebid.   

 
D. Contractor MBE/WBE/SDVE Obligations  

 
1. If awarded a contract, the Bidder will be contractually required to subcontract with or obtain 

materials from the MBE, WBE, and SDVE firms listed in its bid, in amounts equal to or greater 
than the dollar amount bid, unless the amount is modified in writing by the Owner. 
 

2. If the Contractor fails to meet or maintain the participation requirements contained in the 
Contractor’s bid, the Contractor must satisfactorily explain to the Director why it cannot comply 

https://apps1.mo.gov/oeo/
http://oa.mo.gov/purchasing/vendor-information/missouri-service-disabled-veteran-business-enterprise-sdve-information
http://oa.mo.gov/purchasing/vendor-information/missouri-service-disabled-veteran-business-enterprise-sdve-information
https://www.vip.vetbiz.gov/
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with the requirement and why failing meeting the requirement was beyond the Contractor's control. 
If the Director finds the Contractor's explanation unsatisfactory, the Director may take any 
appropriate action including, but not limited to: 

 
a. Declaring the Contractor ineligible to participate in any contracts with the Division for up 

to twelve (12) months (suspension); and/or 
 

b. Declaring the Contractor be non-responsive to the Invitation for Bid, or in breach of contract 
and rejecting the bid or terminating the contract. 

 
3. If the Contractor replaces an MBE, WBE, or SDVE during the course of this contract, the Contractor 

shall replace it with another MBE, WBE, or SDVE or make a good faith effort to do so. All MBE, 
WBE and SDVE substitutions must be approved by the Director. 
 

4. The Contractor shall provide the Owner with regular reports on its progress in meeting its 
MBE/WBE/SDVE obligations. At a minimum, the Contractor shall report the dollar-value of work 
completed by each MBE, WBE, or SDVE during the preceding month and the cumulative total of 
work completed by each MBE, WBE or SDVE to date with each monthly application for payment. 
The Contractor shall also make a final report, which shall include the total dollar-value of work 
completed by each MBE, WBE, and SDVE during the entire contract.
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STATE OF MISSOURI 
DIVISION OF FACILITIES MANAGEMENT, 

 DESIGN AND CONSTRUCTION 
MBE/WBE/SDVE DIRECTORY 

 

 
 
 

The MBE/WBE Directory for goods and services is maintained by the Office of 
Equal Opportunity (OEO).  The current Directory can be accessed at the 
following web address:   

https://apps1.mo.gov/MWBCertifiedFirms/  

 

Please note that you may search by MBE, WBE, or both as well as by region, 
location of the business by city or state, as well as by commodity or service. 

 

 

The SERVICE DISABLED VETERAN ENTERPRISE (SDVE) Directory (s) 
may be accessed at the following web addresses: 

 

https://oa.mo.gov/sites/default/files/sdvelisting.pdf  
 
https://www.vip.vetbiz.va.gov 
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THIS AGREEMENT, made (DATE) by and between: 

 
Contractor Name and Address 

hereinafter called the "Contractor,"  

and the State of Missouri, hereinafter called the "Owner", represented by the Office of Administration, Division 
of Facilities Management, Design and Construction, on behalf of the Department of Public Safety-Missouri 
National Guard. 

WITNESSETH, that the Contractor and the Owner, for the consideration stated herein agree as follows: 

ARTICLE 1.  STATEMENT OF WORK 

The Contractor shall furnish all labor and materials and perform all work required for furnishing and installing all 
labor, materials, equipment and transportation and everything necessarily inferred from the general nature and 
tendency of the plans and specifications for the proper execution of the work for: 

 
Repaint Hangar Floor 
Missouri National Guard 
WAFB AASF Hangar 
Knob Noster, Missouri 

 

 Project Number:  T2008-01 

in strict accordance with the Contract Documents as enumerated in Article 7, all of which are made a part hereof. 

ARTICLE 2.  TIME OF COMPLETION 

The contract performance time is 45 working days from the transmittal date of this agreement.  The contract 
completion date is MONTH, DAY, YEAR.  This time includes ten (10) working days for the Contractor to 
receive, sign and return the contract form along with required bonding and insurance certificates.  Failure of the 
Contractor to provide correct bonding and insurance within the ten (10) working days shall not be grounds for a 
time extension.  Receipt of proper bonding and insurance is a condition precedent to the formation of the contract 
and if not timely received, may result in forfeiture of the Contractor's bid security.  Work may not commence until 
the Owner issues a written Notice to Proceed and must commence within seven (7) working days thereafter. 

ARTICLE 3.  LIQUIDATED DAMAGES 

Whenever time is mentioned in this contract, time shall be and is of the essence of this contract.  The Owner would 
suffer a loss should the Contractor fail to have the work embraced in this contract fully completed on or before the 
time above specified.  THEREFORE, the parties hereto realize in order to adjust satisfactorily the damages on 
account of such failure that it might be impossible to compute accurately or estimate the amount of such loss or 
damages which the Owner would sustain by reason of failure to complete fully said work within the time required 
by this contract.  The Contractor hereby covenants and agrees to pay the Owner, as and for liquidated damages, 
the sum of $500 per day for each and every day, Sunday and legal holidays excepted, during which the work 
remains incomplete and unfinished.  Any sum which may be due the Owner for such damages shall be deducted 
and retained by the Owner from any balance which may be due the Contractor when said work shall have been 
finished and accepted. But such provisions shall not release the Bond of the Contractor from liability according to 
its terms.  In case of failure to complete, the Owner will be under no obligation to show or prove any actual or 
specific loss or damage. 

 
 
 

State of Missouri 
Construction Contract 

Project Name: 
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ARTICLE 4.  CONTRACT SUM 

The Owner shall pay the Contractor for the prompt, faithful and efficient performance of the conditions and 
undertakings of this contract, subject to additions, and deductions as provided herein, in current funds the sum of: 

 Base Bid:   $ 

DELETE THE ALTERNATE INFORMATION IF NOT USED 

The Owner accepts the following Alternate Bids: 

 Alternate One:   $ 

 

TOTAL CONTRACT AMOUNT:  ($CONTRACT AMOUNT) 

UNIT PRICES: The Owner accepts the following Unit Prices: 

For changing specified quantities of work from those indicated by the contract drawings and specifications, upon 
written instructions of Owner, the following unit prices shall prevail.  The unit prices include all labor, overhead 
and profit, materials, equipment, appliances, bailing, shoring, shoring removal, etc., to cover the finished work of 
the several kinds of work called for.  Only a single unit price shall be given and it shall apply for either MORE or 
LESS work than that shown on the drawings and called for in the specifications or included in the Base Bid.  In the 
event of more or less units than so indicated or included, change orders may be issued for the increased or 
decreased amount. 

INSERT UNIT PRICE DESCRIPTIONS AND QUANTITY INCLUDED IN THE BASE BID FROM 
SECTION 01026 

OR 

IF NO Unit Prices are used, type “NOT APPLICABLE” 

 

ARTICLE 5.  PREVAILING WAGE RATE 

It is understood and agreed by and between the parties that not less than the prevailing hourly rate of wages shall be 
paid for work of a similar character in the locality in which the work is performed, and not less than the prevailing 
hourly rate of wages for legal holiday and overtime work in the locality in which the work is performed, both as 
determined by the Department of Labor and Industrial Relations or as determined by the court on appeal, to all 
workmen employed by or on behalf of the Contractor or any subcontractor, exclusive of maintenance work.  Only 
such workmen as are directly employed by the Contractor or his subcontractors, in actual construction work on the 
site shall be deemed to be employed. 

When the hauling of materials or equipment includes some phase of the construction other than the mere 
transportation to the site of the construction, workmen engaged in this dual capacity shall be deemed to be 
employed directly on the project and entitled to the prevailing wage. 

 

ARTICLE 6.  MINORITY/WOMEN/SERVICE DISABLED VETERAN BUSINESS ENTERPRISE 
PARTICIPATION 

 
The Contractor has been granted a waiver of the 10% MBE and 10% WBE and 3% SDVE participation goals.  
The Contractor agrees to secure the MBE/WBE/SDVE participation amounts for this project as follows: (OR) 
 
The Contractor has met the MBE/WBE/SDVE participation goals and agrees to secure the MBE/WBE/SDVE 
participation amounts for this project as follows: 
 
MBE/WBE/SDVE Firm: Subcontract Amt:$ 
MBE/WBE/SDVE Firm: Subcontract Amt:$ 
MBE/WBE/SDVE Firm: Subcontract Amt:$ 
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        Total  $ 
 
MBE/WBE/SDVE assignments identified above shall not be changed without a Contract Change signed by the 
Owner. 

The Director of the Division of Facilities Management, Design and Construction or his Designee shall be the 
final authority to resolve disputes and disagreements between the Contractor and the MBE/WBE/SDVE firms 
listed above when such disputes impact the subcontract amounts shown above. 

 

ARTICLE 7.  CONTRACT DOCUMENTS 

Contract documents shall consist of the following component parts: 

  1.  Division 0, with executed forms 
  2.  Division 1 
  3.  Executed Construction Contract Form 
  4.  The Drawings 
  5.  The Technical Specifications 
  6.  Addenda 
  7.  Contractor's Proposal as accepted by the Owner 

 
By signature below, the parties hereby execute this contract document. 
 
APPROVED: 

 

________________________________________ __________________________________________ 
Mark Hill, P.E., Director Contractor’s Authorized Signature  
Division of Facilities Management,    
Design and Construction  

       DELETE IF PRIVATE OR PARTNERSHIP 
 

I, Corporate Secretary, certify that I am Secretary of the 
corporation named above and that (CONTRACTOR 
NAME), who signed said contract on behalf of the 
corporation, was then (TITLE) of said corporation and that 
said contract was duly signed for and in behalf of the 
corporation by authority of its governing body, and is 
within the scope of its corporate powers. 

 
 
 

__________________________________________ 
Corporate Secretary 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 
AFFIDAVIT FOR AFFIRMATIVE ACTION 

 
PROJECT NUMBER 
 

 
NAME 
 

 First being duly sworn on oath states: that 

he/she is the      sole proprietor      partner      officer or      manager or managing member of 

NAME 
 

 
a     sole proprietorship      partnership 

 
                     limited liability company (LLC) 

or      corporation, and as such, said proprietor, partner, or officer is duly authorized to make this 

affidavit on behalf of said sole proprietorship, partnership, or corporation; that under the contract known as 

PROJECT TITLE 

 

Less than 50 persons in the aggregate will be employed and therefore, the applicable Affirmative Action 

requirements as set forth in Article 1.4 of the General Conditions of the State of Missouri have been met. 

PRINT NAME & SIGNATURE 
 

 

DATE 

 

 

NOTARY INFORMATION 
 

NOTARY PUBLIC EMBOSSER SEAL 
 

STATE OF 

 

 

COUNTY (OR CITY OF ST. LOUIS) 

 

 

USE RUBBER STAMP IN CLEAR AREA BELOW 

SUBSCRIBED AND SWORN BEFORE ME, THIS 

                     DAY OF                                    YEAR 
NOTARY PUBLIC SIGNATURE 

 
MY COMMISSION EXPIRES 

 

NOTARY PUBLIC NAME (TYPED OR PRINTED) 

 

MO 300-1401 (05/18) FILE/Construction Contract
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Bond No.______________ 

 
 
SECTION 006113 - PERFORMANCE AND PAYMENT BOND FORM 

 
 

KNOW ALL MEN BY THESE PRESENTS, THAT we ____________________________________________________ 

as principal, and ___________________________________________________________________________________ 

_____________________________________________________________as Surety, are held and firmly bound unto the 
 
STATE OF MISSOURI. in the sum of  ___________________________________ Dollars ($                                          ) 

for payment whereof the Principal and Surety bind themselves, their heirs, executors, administrators and successors, jointly 

and severally, firmly by these presents. 
 

WHEREAS, the Principal has, by means of a written agreement dated the ______________________________________ 

day of_______________________________________, 20_________, enter into a contract with the State of Missouri for 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

(Insert Project Title and Number) 
 

 
NOW, THEREFORE, if the Principal shall faithfully perform and fulfill all the undertakings, covenants, terms, conditions and 

agreements of said contract during the original term of said contract and any extensions thereof that may be granted by the State of 

Missouri, with or without notice to the Surety and during the life of any guaranty required under the contract; and shall also faithfully 

perform and fulfill all undertakings, covenants, terms, conditions and agreements of any and all duly authorized modifications of said 

contract that may hereafter be made with or without notice to the Surety; and shall also promptly make payment for materials 

incorporated, consumed or used in connection with the work set forth in the contract referred to above, and all insurance premiums, 

both compensation and all other kinds of insurance, on said work, and for all labor performed on such work, whether by subcontractor 

or otherwise, at not less than the prevailing hourly rate of wages for work of a similar character (exclusive of maintenance work) in the 

locality in which the work is performed and not less than the prevailing hourly rate of wages for legal holiday and overtime work 

(exclusive of maintenance work) in the locality in which the work is performed both as determined by the Department of Labor and 

Industrial Relations or determined by the Court of Appeal, as provided for in said contract and in any and all duly authorized 

modifications of said contract that may be hereafter made, with or without notice to the Surety, then, this obligation shall be void and 

of no effect, but it is expressly understood that if the Principal should make default in or should fail to strictly, faithfully and 

efficiently do, perform and comply with any or more of the covenants, agreements, stipulations, conditions, requirements or 

undertakings, as specified in or by the terms of said contract, and with the time therein named, then this obligation shall be valid and 

binding upon each of the parties hereto and this bond shall remain in full force and effect; and the same may be sued on at the instance 

of any material man, laborer, mechanic, subcontractor, individual, or otherwise to whom such payment is due, in the name of the State 

of Missouri, to the use of any such person. 
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AND, IT IS FURTHER specifically provided that any modifications which may hereinafter be made in the terms of the contract or in 

the work to be done under it or the giving by the Owner of any extension of the time for the performance of the contract or any other 

forbearance on the part of either the Owner or the Principal to the other, shall not in any way release the Principal and the Surety, or 

either or any of them, their heirs, executors, administrators and successors, from their liability hereunder, notice to the Surety of any 

such extension, modifications or forbearance being hereby waived. 

 
IN WITNESS WHEREOF, the above bounden parties have executed the within instrument this __________________ day of 
___________________________, 20 ____. 
 
 
AS APPLICABLE: 
 
AN INDIVIDUAL 

  Name:                      ______________________________________ 

  Signature:                        ______________________________________ 

 

A PARTNERSHIP 

   Name of Partner:    _____________________________________ 

  Signature of Partner: _____________________________________ 

 

   Name of Partner:   _____________________________________ 

  Signature of Partner: _____________________________________ 

 
CORPORATION 

 Firm Name:    ____________________________________ 

  Signature of President:   ____________________________________ 

 
SURETY 

 Surety Name: _____________________________________ 

 Attorney-in-Fact: _____________________________________ 

 Address of Attorney-in-Fact: _____________________________________ 

   _____________________________________ 

 Telephone Number of Attorney-in-Fact: _____________________________________ 

 Signature Attorney-in-Fact: _____________________________________ 
 
 
NOTE:  Surety shall attach Power of Attorney 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 
PRODUCT SUBSTITUTION REQUEST 

PROJECT NUMBER 

      
PROJECT TITLE AND LOCATION 

      

CHECK APPROPRIATE BOX 

 SUBSTITUTION PRIOR TO BID OPENING  
(Minimum of (5) working days prior to receipt of Bids as per Article 4 – Instructions to Bidders) 

 SUBSTITUTION FOLLOWING AWARD  
(Maximum of (20) working days from Notice to Proceed as per Article 3 – General Conditions) 

FROM:  BIDDER/CONTRACTOR (PRINT COMPANY NAME) 

       
TO:  ARCHITECT/ENGINEER (PRINT COMPANY NAME) 

       

Bidder/Contractor hereby requests acceptance of the following product or systems as a substitution in accordance with 
provisions of Division One of the Bidding Documents: 
SPECIFIED PRODUCT OR SYSTEM 

      
SPECIFICATION SECTION NO. 

      

SUPPORTING DATA 

 Product data for proposed substitution is attached (include description of product, standards, performance, and test data) 

 Sample  Sample will be sent, if requested 

QUALITY COMPARISON 

  SPECIFIED PRODUCT SUBSTITUTION REQUEST 

NAME, BRAND             

CATALOG NO.              

MANUFACTURER             

VENDOR             

PREVIOUS INSTALLATIONS 
PROJECT 

      
ARCHITECT/ENGINEER 

      
LOCATION 

      
DATE INSTALLED 

      
SIGNIFICANT VARIATIONS FROM SPECIFIED PRODUCT  
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REASON FOR SUBSTITUTION  

DOES PROPOSED SUBSTITUTION AFFECT OTHER PARTS OF WORK? 

 YES   NO  

IF YES, EXPLAIN  

SUBSTITUTION REQUIRES DIMENSIONAL REVISION OR REDESIGN OF STRUCTURE OR A/E WORK 

 YES   NO  

BIDDER’S/CONTRACTOR’S STATEMENT OF CONFORMANCE OF PROPOSED SUBSTITUTION TO CONTRACT 
REQUIREMENT: 
 
We have investigated the proposed substitution.  We believe that it is equal or superior in all respects to specified product, 
except as stated above; that it will provide the same Warranty as specified product; that we have included complete 
implications of the substitution; that we will pay redesign and other costs caused by the substitution which subsequently 
become apparent; and that we will pay costs to modify other parts of the Work as may be needed, to make all parts of the 
Work complete and functioning as a result of the substitution. 
 

BIDDER/CONTRACTOR  DATE  

            

REVIEW AND ACTION 

 Resubmit Substitution Request with the following additional information:  

 

 Substitution is accepted.  

 Substitution is accepted with the following comments:  

 

 Substitution is not accepted.  
ARCHITECT/ENGINEER DATE  
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 
FINAL RECEIPT OF PAYMENT AND RELEASE 

PROJECT NUMBER 

      
 
KNOW ALL MEN BY THESE PRESENT THAT:        hereinafter called “Subcontractor” who heretofore entered into an 

agreement with       hereinafter called “Contractor”, for the performance of work and/or furnishing of material for the 

construction of the project entitled 

      
(PROJECT TITLE, PROJECT LOCATION, AND PROJECT NUMBER) 

at       
         (ADDRESS OF PROJECT) 

 

for the State of Missouri (Owner) which said subcontract is by this reference incorporated herein, in consideration of such 

final payment by Contractor. 

DOES HEREBY: 

1. ACKNOWLEDGE that they have been PAID IN FULL all sums due for work and materials contracted or done by 

their Subcontractors, Material Vendors, Equipment and Fixture Suppliers, Agents and Employees, or otherwise in 

the performance of the Work called for by the aforesaid Contract and all modifications or extras or additions 

thereto, for the construction of said project or otherwise. 

2. RELEASE and fully, finally, and forever discharge the Owner from any and all suits, actions, claims, and demands 

for payment for work performed or materials supplied by Subcontractor in accordance with the requirements of 

the above referenced Contract. 

1. REPRESENT that all of their Employees, Subcontractors, Material Vendors, Equipment and Fixture Suppliers, 

and everyone else has been paid in full all sums due them, or any of them, in connection with performance of 

said Work, or anything done or omitted by them, or any of them in connection with the construction of said 

improvements, or otherwise. 

 

DATED this       day of      , 20  . 

 

NAME OF SUBCONTRACTOR 
 

      
BY (TYPED OR PRINTED NAME) 
 

      

SIGNATURE 

 

TITLE 
 

      

 ORIGINAL:  FILE/Closeout Documents
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 
MBE/WBE/SDVE PROGRESS REPORT 
SUBMIT WITH ALL INVOICES: (PLEASE CHECK APPROPRIATE BOX BELOW) 

CONSULTANT                    CONSTRUCTION 

INVOICE NO. 
 

      
PROJECT NUMBER 
 

      
CHECK IF FINAL 

FINAL 

DATE 
 

      
PROJECT TITLE 
 

      
PROJECT LOCATION 
 

      
FIRM 
 

      
TOTAL CONTRACT AMOUNT 
 

$      

THE PERCENTAGE AND DOLLAR AMOUNT OF THIS PROJECT THAT ARE TO BE 
MBE/WBE/SDVE AS INDICATED IN THE ORIGINAL CONTRACT:       % and $     . 

CHECK 
MBE 
WBE 
SDVE 

ITEM 
OF 

WORK 

TOTAL 
AMOUNT OF 

SUBCONTRACT 

$ AMOUNT & 
% COMPLETE 

(PAID-TO-DATE) 

CONSULTANT/SUBCONSULTANT OR 
CONTRACTOR/SUBCONTRACTOR/SUPPLIER 

NAME, ADDRESS, CONTACT, AND PHONE NUMBER 
     

MBE        $      $            
WBE           

SDVE      %          -   -     
          

MBE        $      $            
WBE           

SDVE      %          -   -     
          

MBE        $      $            

WBE           

SDVE      %          -   -     
          

MBE        $      $            

WBE           

SDVE      %          -   -     
          

MBE        $      $            

WBE           

SDVE      %          -   -     
          

 ORIGINAL:  Attach to ALL Progress and Final Payments
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 
AFFIDAVIT – COMPLIANCE WITH PREVAILING WAGE LAW 

PROJECT NUMBER 
 

 

 
  

 

 
Before me, the undersigned Notary Public, in and for the County of  

 

 
State of   personally came and appeared  

 
      (NAME)  

 
 of the  

 
  (POSITION)   (NAME OF THE COMPANY)  

 
(a corporation) (a partnership) (a proprietorship) and after being duly sworn did depose and say that all provisions 

 

 
and requirements set out in Chapter 290, Sections 290.210 through and including 290.340, Missouri Revised 

 

 
Statutes, pertaining to the payment of wages to workmen employed on public works project have been fully satisfied  

 

 
and there has been no exception to the full and completed compliance with said provisions and requirements 

 

 
and with Wage Determination No:   issued by the 

 

 
Department of Labor and Industrial Relations, State of Missouri on the   day of  20  

 

 
in carrying out the contract and working in connection with  

 
   (NAME OF PROJECT)  

 
Located at  in  County 

 
   (NAME OF THE INSTITUTION)    

 
Missouri, and completed on the  day of  20  

 

 
 

 
SIGNATURE 

 

NOTARY INFORMATION 
NOTARY PUBLIC EMBOSSER OR 
BLACK INK RUBBER STAMP SEAL 

STATE 

 
COUNTY (OR CITY OF ST. LOUIS) 

SUBSCRIBED AND SWORN BEFORE ME, THIS 
USE RUBBER STAMP IN CLEAR AREA BELOW 

 DAY OF  YEAR  
NOTARY PUBLIC SIGNATURE 

 
 

MY COMMISSION 
EXPIRES 

 

NOTARY PUBLIC NAME (TYPED OR PRINTED) 

 

 FILE:  Closeout Documents
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SECTION 007213 - GENERAL CONDITIONS 

A. These General Conditions apply to each section of 
these specifications. The Contractor is subject to 
the provisions contained herein. 

B. The General Conditions are intended to define the 
relationship of the Owner, the Designer and the 
Contractor thereby establishing certain rules and 
provisions governing the operation and 
performance of the work so that the work may be 
performed in a safe, orderly, expeditious and 
workmanlike manner. 

ARTICLE 1 – GENERAL PROVISIONS 

ARTICLE 1.1 - DEFINITIONS 

A. As used in these contract documents, the following 
terms shall have the meanings and refer to the 
parties designated in these definitions. 

1. "COMMISSIONER":  The Commissioner 
of the Office of Administration. 

2. “CONSTRUCTION DOCUMENTS”:  The 
“Construction Documents” shall consist of the 
Project Manual, Drawings and Addenda. 

3. "CONSTRUCTION 

REPRESENTATIVE:” Whenever the term 
"Construction Representative" is used, it shall 
mean the Owner’s Representative at the work 
site.  

4. "CONTRACTOR":  Party or parties who 
have entered into a contract with the Owner to 
furnish work under these specifications and 
drawings. 

5. "DESIGNER":  When the term "Designer" is 
used herein, it shall refer to the Architect, 
Engineer, or Consultant of Record specified 
and defined in Paragraph 2.0 of the 
Supplemental Conditions, or his duly 
authorized representative.  The Designer may 
be either a consultant or state employee. 

6. "DIRECTOR":  Whenever the term 
"Director" is used, it shall mean the Director 
of the Division of Facilities Management, 
Design and Construction or his Designee, 
representing the Office of Administration, 
State of Missouri.  The Director is the agent of 
the Owner. 

7. "DIVISION":  Shall mean the Division of 
Facilities Management, Design and 
Construction, State of Missouri. 

8. “INCIDENTAL JOB BURDENS”: Shall 
mean those expenses relating to the cost of 
work, incurred either in the home office or on 
the job-site, which are necessary in the course 
of doing business but are incidental to the job.  
Such costs include office supplies and 
equipment, postage, courier services, 
telephone expenses including long distance, 
water and ice and other similar expenses. 

9. "JOINT VENTURE":  An association of 
two (2) or more businesses to carry out a 
single business enterprise for profit for which 
purpose they combine their property, capital, 
efforts, skills and knowledge. 

10. "OWNER”:  Whenever the term “Owner” is 
used, it shall mean the State of Missouri. 

11. “PROJECT”:  Wherever the term “Project” 
is used, it shall mean the work required to be 
completed by the construction contract. 

12.  “PROJECT MANUAL”:  The “Project 
Manual” shall consist of Introductory 
Information, Invitation for Bid, Instructions to 
Bidders, Bid Documents, Additional 
Information, Standard Forms, General 
Conditions, Supplemental General Conditions, 
General Requirements and Technical 
Specifications. 

13. "SUBCONTRACTOR":  Party or parties 
who contract under, or for the performance of 
part or this entire Contract between the Owner 
and Contractor.  The subcontract may or may 
not be direct with the Contractor. 

14. "WORK":  Labor, material, supplies, plant 
and equipment required to perform and 
complete the service agreed to by the 
Contractor in a safe, expeditious, orderly and 
workmanlike manner so that the project shall 
be complete and finished in the best manner 
known to each respective trade. 

15. “WORKING DAYS”: are all calendar days 
except Saturdays, Sundays and the following 
holidays:  New Year’s Day, Martin Luther 
King, Jr. Day, Lincoln Day, Washington’s 
Birthday (observed), Truman Day, Memorial 
Day, Independence Day, Labor Day, 
Columbus Day, Veterans Day (observed), 
Thanksgiving Day, Christmas Day. 

ARTICLE 1.2 DRAWINGS AND 

SPECIFICATIONS 

A. In case of discrepancy between drawings and 
specifications, specifications shall govern.  Should 
discrepancies in architectural drawings, structural 
drawings and mechanical drawings occur, 
architectural drawings shall govern and, in case of 
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conflict between structural and mechanical 
drawings, structural drawings shall govern. 

B. Specifications are separated into titled divisions for 
convenience of reference only and to facilitate 
letting of contracts and subcontracts. The 
Contractor is responsible for establishing the scope 
of work for subcontractors, which may cross titled 
divisions.  Neither the Owner nor Designer will 
establish limits and jurisdiction of subcontracts. 

C. Figured dimensions take precedence over scaled 
measurements and details over smaller scale 
general drawings.  In the event of conflict between 
any of the documents contained within the 
contract, the documents shall take precedence and 
be controlling in the following sequence:  addenda, 
supplementary general conditions, general 
conditions, division 1 specifications, technical 
division specifications, drawings, bid form and 
instructions to bidders. 

D. Anything shown on drawings and not mentioned in 
these specifications or vice versa, as well as any 
incidental work which is obviously necessary to 
complete the project within the limits established 
by the drawings and specifications, although not 
shown on or described therein, shall be performed 
by the Contractor at no additional cost as a part of 
his contract. 

E. Upon encountering conditions differing materially 
from those indicated in the contract documents, the 
Contractor shall promptly notify the Designer and 
Construction Representative in writing before such 
conditions are disturbed.  The Designer shall 
promptly investigate said conditions and report to 
the Owner, with a recommended course of action.  
If conditions do materially differ and cause an 
increase or decrease in contract cost or time 
required for completion of any portion of the work, 
a contract change will be initiated as outlined in 
Article 4 of these General Conditions. 

E. Only work included in the contract documents is 
authorized, and the Contractor shall do no work 
other than that described therein or in accordance 
with appropriately authorized and approved 
contract changes.  

ARTICLE 1.3 - COMPLIANCE WITH LAWS, 

PERMITS, REGULATIONS AND INSPECTIONS 

A. Since the Owner is the State of Missouri, 
municipal or political subdivisions, zoning 
ordinances, construction codes (other than 
licensing of trades), and other like ordinances are 
not applicable to construction on Owner’s 
property, and Contractor will not be required to 
submit drawings and specifications to any 
municipal or political subdivision, authority, obtain 
construction permits or any other licenses (other 

than licensing of trades) or permits from or submit 
to inspections by any municipality or political 
subdivision relating to the construction for this 
project.  All permits or licenses required by 
municipality or political subdivision for operation 
on property not belonging to Owner shall be 
obtained by and paid for by Contractor.  Each 
Contractor shall comply with all applicable laws, 
ordinances, rules and regulations that pertain to the 
work of this contract. 

B. Contractors, subcontractors and their employees 
engaged in the businesses of electrical, mechanical, 
plumbing, carpentry, sprinkler system work, and 
other construction related trades shall be licensed 
to perform such work by the municipal or political 
subdivision where the project is located, if such 
licensure is required by local code.  Local codes 
shall dictate the level (master, journeyman, and 
apprentice) and the number, type and ratio of 
licensed tradesmen required for this project within 
the jurisdiction of such municipal or political 
subdivision. 

C. Equipment and controls manufacturers and their 
authorized service and installation technicians that 
do not maintain an office within the jurisdiction of 
the municipal or political subdivision but are a 
listed or specified contractor or subcontractor on 
this project are exempt from Paragraph 1.3 B 
above. 

D. The Contractor shall post a copy of the wage 
determination issued for the project and included 
as a part of the contract documents, in a prominent 
and easily accessible location at the site of 
construction for the duration of the project. 

E. Any contractor or subcontractor to such contractor 
at any tier signing a contract to work on this 
project shall provide a ten-hour Occupational 
Safety and Health Administration (OSHA) 
construction safety program for their on-site 
employees which includes a course in construction 
safety and health approved by OSHA or a similar 
program approved by the Department of Labor and 
Industrial Relations which is at least as stringent as 
an approved OSHA program. The contractor shall 
forfeit as a penalty to the public body on whose 
behalf the contract is made or awarded, two 
thousand five hundred dollars plus one hundred 
dollars for each employee employed by the 
contractor or subcontractor, for each calendar day, 
or portion thereof, such employee is employed 
without the required training. 

ARTICLE 1.4 - NONDISCRIMINATION IN 

EMPLOYMENT 

A. The Contractor and his subcontractors will not 
discriminate against individuals based on race, 
color, religion, national origin, sex, disability, or 
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age, but may use restrictions which relate to bona 
fide occupational qualifications.  Specifically, the 
Contractor and his subcontractors shall not 
discriminate: 

1. Against recipients of service on the basis of 
race, color, religion, national origin, sex, 
disability or age. 

2. Against any employee or applicant, for 
employment on the basis of race, color, 
religion, national origin, sex or otherwise 
qualified disability status. 

3. Against any applicant for employment or 
employee on the basis of age, where such 
applicant or employee is between ages 40 and 
70 and where such Contractor employs at least 
20 persons. 

4. Against any applicant for employment or 
employee on the basis of that person's status as 
a disabled or Vietnam-era veteran. 

 The Contractor and his Subcontractors will take 
affirmative action to insure applicants for 
employment and employees are treated equally 
without regard to race, color, religion, national 
origin, sex, disability, or age.  Such action shall 
include, but not be limited to, the following:  
employment, upgrading, demotion and transfer; 
recruitment or recruitment advertising; and 
selection for training, including apprenticeship.  
The Contractor and his Subcontractors will give 
written notice of their commitments under this 
clause to any labor union with which they have 
bargaining or other agreements. 

B. The Contractor and his Subcontractors shall 
develop, implement, maintain and submit in 
writing to the Owner an affirmative action program 
if at least fifty (50) persons in the aggregate are 
employed under this contract.  If less than fifty 
(50) persons in the aggregate are to be employed 
under this contract, the Contractor shall submit, in 
lieu of the written affirmative action program, a 
properly executed Affidavit for Affirmative Action 
in the form included in the contract specifications.  
For the purpose of this section, an "affirmative 
action program" means positive action to influence 
all employment practices (including, but not 
limited to, recruiting, hiring, promoting and 
training) in providing equal employment 
opportunity regardless of race, color, sex, national 
origin, religion, age (where the person affected is 
between age 40 and 70), disabled and Vietnam-era 
veteran status, and disability.  Such "affirmative 
action program" shall include: 

1. A written policy statement committing the 
total organization to affirmative action and 

assigning management responsibilities and 
procedures for evaluation and dissemination; 

2. The identification of a person designated to 
handle affirmative action; 

3. The establishment of non-discriminatory 
selection standards, objective measures to 
analyze recruitment, an upward mobility 
system, a wage and salary structure, and 
standards applicable to lay-off, recall, 
discharge, demotion and discipline; 

4. The exclusion of discrimination from all 
collective bargaining agreements; and 

5. Performance of an internal audit of the 
reporting system to monitor execution and to 
provide for future planning. 

In the enforcement of this non-discrimination 
clause, the Owner may use any reasonable 
procedures available, including, but not limited to:  
requests, reports, site visits and inspection of 
relevant documents of contractors and 
subcontractors. 

C. In the event of the Contractor's or his 
subcontractor's noncompliance with any provisions 
of this Article of the Contract, the Owner may 
cancel this contract in whole or in part or require 
the Contractor to terminate his contract with the 
subcontractor. 

ARTICLE 1.5 - ANTI-KICKBACK 

A. No employee of the division, shall have or acquire 
any pecuniary interest, whether direct or indirect, 
in this contract or in any part hereof.  No officer, 
employee, designer, attorney, or administrator of or 
for the Owner who is authorized in such capacity 
and on behalf of the Owner to exercise any 
legislative, executive, supervisory or other similar 
functions in connection with the construction of the 
project, shall have or acquire any pecuniary 
interest, whether direct or indirect, in this contract, 
any material supply contract, subcontract, 
insurance contract, or any other contract pertaining 
to the project. 

ARTICLE 1.6 - PATENTS AND ROYALTIES 

A. The Contractor shall hold and save the Owner and 
its officers, agents, servants and employees 
harmless from liabilities of any nature or kind, 
including cost and expenses, for, or on account of, 
any patented or unpatented invention, process, 
article or appliance manufactured or used in the 
performance of this contract, including its use by 
the Owner, unless otherwise specifically stipulated 
in the contract documents. 

B. If the Contractor uses any design, device or 
materials covered by letters, patent or copyright, 
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the Contractor shall provide for such use by 
suitable agreement with the Owner of such 
patented or copyrighted design, device or material.  
It is mutually agreed and understood, without 
exception, that the contract prices shall include all 
royalties or costs arising from the use of such 
design, device or materials, in any way involved in 
the work.  The Contractor and/or his sureties shall 
indemnify and save harmless the Owner of the 
project from any and all claims for infringement by 
reason of the use of such patented or copyrighted 
design, device or materials or any trademark or 
copyright in connection with work agreed to be 
performed under this contract and shall indemnify 
the Owner for any cost, expense or damage it may 
be obliged to pay by reason of such infringement at 
any time during the prosecution of the work or 
after completion of the work. 

ARTICLE 1.7 - PREFERENCE FOR AMERICAN 

AND MISSOURI PRODUCTS AND SERVICES 

A. By virtue of statutory authority a preference will be 
given to Missouri labor and to products of mines, 
forests and quarries of the state of Missouri when 
they are found in marketable quantities in the state, 
and all such materials shall be of the best quality 
and suitable character that can be obtained at 
reasonable market prices, all as provided for in 
Section 8.280, Missouri Revised Statutes and 
Cumulative Supplements. 

B. Furthermore, pursuant to Section 34.076 Missouri 
Revised Statutes  and Cumulative Supplements, a 
preference shall be given to those persons doing 
business as Missouri firms, corporations, or 
individuals, or which maintain Missouri offices or 
places of business, when the quality of 
performance promised is equal or better and the 
price quoted is the same or less.  In addition, in 
order for a non-domiciliary bidder to be successful, 
his bid must be that same percentage lower than a 
domiciliary Missouri bidder's bid, as would be 
required for a Missouri bidder to successfully bid 
in the non-domiciliary state. 

C  In accordance with the Missouri Domestic 
Products Procurement Act Section 34.350 RSMo  
and Cumulative Supplements any manufactured 
goods or commodities used or supplied in the 
performance of this contract or any subcontract 
thereto shall be manufactured, assembled or 
produced in the United States, unless the specified 
products are not manufactured, assembled or 
produced in the United States in sufficient 
quantities to meet the agency's requirements or 
cannot be manufactured, assembled or produced in 
the United States within the necessary time in 
sufficient quantities to meet the contract 
requirements, or if obtaining the specified products 
manufactured, assembled or produced in the 

United States would increase the cost of this 
contract for purchase of the product by more than 
ten percent. 

ARTICLE 1.8 - COMMUNICATIONS 

A. All notices, requests, instructions, approvals and 
claims must be in writing and shall be delivered to 
the Designer and copied to the Construction 
Representative for the project except as required 
by Article 1.12 Disputes and Disagreements, or as 
otherwise specified by the Owner in writing as 
stated in Section 012600.  Any such notice shall be 
deemed to have been given as of the time of actual 
receipt.   

B. The Contractor shall attend on-site progress and 
coordination meetings, as scheduled by the 
Construction Representative, no less than once a 
month.   

C. The Contractor shall ensure that major 
subcontractors and suppliers shall attend monthly 
progress meetings as necessary to coordinate the 
work, and as specifically requested by the 
Construction Representative.   

ARTICLE 1.9 - SEPARATE CONTRACTS AND 

COOPERATION 

A. The Owner reserves the right to let other contracts 
in connection with this work.  The Contractor shall 
afford other contractors reasonable opportunity for 
the introduction and storage of their materials and 
the execution of their work and shall properly 
connect and coordinate his work with theirs. 

B. The Contractor shall consult the drawings for all 
other contractors in connection with this work.  
Any work conflicting with the above shall be 
brought to the attention of the Owner’s 
Representative before the work is performed.  If 
the Contractor fails to do this, and constructs any 
work which interferes with the work of another 
contractor, the Contractor shall remove any part so 
conflicting and rebuild same, as directed by the 
Owner’s Representative at no additional cost to the 
Owner. 

C. Each contractor shall be required to coordinate his 
work with other contractors so as to afford others 
reasonable opportunity for execution of their work.  
No contractor shall delay any other contractor by 
neglecting to perform contract work at the proper 
time.  If any contractor causes delay to another, 
they shall be liable directly to that contractor for 
such delay in addition to any liquidated damages 
which might be due the Owner. 

D. Should the Contractor or project associated 
subcontractors refuse to cooperate with the 
instructions and reasonable requests of other 
Contractors or other subcontractors in the overall 
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coordinating of the work, the Owner may take such 
appropriate action and issue directions, as required, 
to avoid unnecessary and unwarranted delays. 

E. Each Contractor shall be responsible for damage 
done to Owner's or other Contractor's property by 
him/her or workers in his employ through their 
fault or negligence. 

F. Should a Contractor sustain any damage through 
any act or omission of any other Contractor having 
a contract with the Owner, the Contractor so 
damaged shall have no claim or cause of action 
against the Owner for such damage, but shall have 
a claim or cause of action against the other 
Contractor to recover any and all damages 
sustained by reason of the acts or omissions of 
such Contractor.  The phrase "acts or omissions" as 
used in this section shall be defined to include, but 
not be limited to, any unreasonable delay on the 
part of any such contractors. 

ARTICLE 1.10 - ASSIGNMENT OF CONTRACT 

A. No assignment by Contractor of any amount or any 
part of this contract or of the funds to be received 
there under will be recognized unless such 
assignment has had the written approval of the 
Director and the surety has been given due notice 
of such assignment and has furnished written 
consent thereto.  In addition to the usual recitals in 
assignment contracts, the following language must 
be set forth:  "It is agreed that the funds to be paid 
to the assignee under this assignment are subject to 
performance by the Contractor of this contract and 
to claims or liens for services rendered or materials 
supplied for the performance of the work called for 
in said contract in favor of all persons, firms or 
corporations rendering such services or supplying 
such materials." 

ARTICLE 1.11 - INDEMNIFICATION 

A. Contractor agrees to indemnify and save harmless 
Owner and its respective commissioners, officers, 
officials, agents, consultants and employees and 
Designer, their agents, servants and employees, 
from and against any and all liability for damage 
arising from injuries to persons or damage to 
property occasioned by any acts or omissions of 
Contractor, any subcontractors, agents, servants or 
employees, including any and all expense, legal or 
otherwise, which may be incurred by Owner or 
Designer, its agents, servants or employees, in 
defense of any claim, action or suit. 

B. The obligations of the Contractor under this 
paragraph shall not extend to the liability of the 
Designer, his agents or employees, arising out of 
(1) the preparation or approval of maps, drawings, 
opinions, reports, surveys, contract changes, design 
or specifications, or (2) giving of or the failure to 

give directions or instructions by the Designer, his 
agents or employees as required by this contract 
documents provided such giving or failure to give 
is the primary cause of the injury or damage. 

ARTICLE 1.12 - DISPUTES AND 

DISAGREEMENTS 

A. It is hereby expressly agreed and understood that 
in case any controversy or difference of opinion 
arises during construction, best efforts will be 
given to resolution at the field level.  Should those 
efforts be unsuccessful, the Contractor has the 
right to appeal in writing, the decision of the 
Director’s Designee to the Director at Room 730 
Truman Building, P.O. Box 809, Jefferson City, 
Missouri 65102. The decision of the Director shall 
be final and binding on all parties.  

ARTICLE 2 -- OWNER/DESIGNER 

RESPONSIBILITIES 

A. The Owner shall give all orders and directions 
contemplated under this contract relative to the 
execution of the work.  During progress of work 
the Owner will be represented at the project site by 
the Construction Representative and/or Designer, 
whose responsibilities are to see that this contract 
is properly fulfilled. 

B. The Owner shall at all times have access to the 
work whenever it is in preparation or progress.  
The Contractors shall provide proper facilities for 
such access and for inspection and supervision. 

C. All materials and workmanship used in the work 
shall be subject to the inspection of the Designer 
and Construction Representative, and any work 
which is deemed defective shall be removed, 
rebuilt or made good immediately upon notice.  
The cost of such correction shall be borne by the 
Contractor.  Contractor shall not be entitled to an 
extension of the contract completion date in order 
to remedy defective work.  All rejected materials 
shall be immediately removed from the site of the 
work. 

D. If the Contractor fails to proceed at once with the 
correction of rejected defective materials or 
workmanship, the Owner may, by separate 
contract or otherwise, have the defects remedied or 
rejected.  Materials removed from the site and 
charge the cost of the same against any monies 
which may be due the Contractor, without 
prejudice to any other rights or remedies of the 
Owner. 

E. Failure or neglect on the part of Owner to observe 
faulty work, or work done which is not in 
accordance with the drawings and specifications 
shall not relieve the Contractor from responsibility 
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for correcting such work without additional 
compensation.  

F. The Owner shall have the right to direct the 
Contractor to uncover any completed work. 

1. If the Contractor fails to adequately notify the 
Construction Representative and/or Designer 
of an inspection as required by the Contract 
Documents, the Contractor shall, upon written 
request, uncover the work.  The Contractor 
shall bear all costs associated with uncovering 
and again covering the work exposed. 

2. If the Contractor is directed to uncover work, 
which was not otherwise required by the 
Contract Documents to be inspected, and the 
work is found to be defective in any respect, 
no compensation shall be allowed for this 
work.  If, however, such work is found to meet 
the requirements of this contract, the actual 
cost of labor and material necessarily involved 
in the examination and replacement plus 10% 
shall be allowed the Contractor.   

G. The Designer shall give all orders and directions 
contemplated under this contract relative to the 
scope of the work and shall give the initial 
interpretation of the contract documents.   

H. The Owner may file a written notice to the 
Contractor to dismiss immediately any 
subcontractors, project managers, superintendents, 
foremen, workers, watchmen or other employees 
whom the Owner may deem incompetent, careless 
or a hindrance to proper or timely execution of the 
work.  The Contractor shall comply with such 
notice as promptly as practicable without detriment 
to the work or its progress. 

I. If in the Owner’s judgment it becomes necessary at 
any time to accelerate work, when ordered by the 
Owner in writing, the Contractor shall redirect 
resources to such work items and execute such 
portions of the work as may be required to 
complete the work within the current approved 
contract schedule. 

ARTICLE 3 -- CONTRACTOR 

RESPONSIBILITIES 

ARTICLE 3.1 -- ACCEPTABLE SUBSTITUTIONS 

A. The Contractor may request use of any article, 
device, product, material, fixture, form or type of 
construction which in the judgment of the Owner 
and Designer is equal in all respects to that named.  
Standard products of manufacturers other than 
those specified will be accepted when, prior to the 
ordering or use thereof, it is proven to the 
satisfaction of the Owner and Designer that they 
are equal in design, strength, durability, usefulness 
and convenience for the purpose intended. 

B. Any changes required in the details and 
dimensions indicated on the drawings for the 
substitution of products other than those specified 
shall be properly made at the expense of the 
Contractor requesting the substitution or change. 

C. The Contractor shall submit a request for such 
substitutions in writing to the Owner and Designer 
within twenty (20) working days after the date of 
the "Notice to Proceed."  Thereafter no 
consideration will be given to alternate forms of 
accomplishing the work.  This Article does not 
preclude the Owner from exercising the provisions 
of Article 4 hereof. 

D. Any request for substitution by the Contractor shall 
be submitted in accordance with SECTION 
002113 - INSTRUCTIONS TO BIDDERS. 

E. When a material has been approved, no change in 
brand or make will be permitted unless: 

1. Written verification is received from the 
manufacturer stating they cannot make 
delivery on the date previously agreed, or 

2. Material delivered fails to comply with 
contract requirements. 

ARTICLE 3.2 -- SUBMITTALS 

A. The Contractor’s submittals must be submitted 
with such promptness as to allow for review and 
approval so as not to cause delay in the work. The 
Contractor shall coordinate preparation and 
processing of submittals with performance of 
construction activities.   

Coordinate each submittal with fabrication, 
purchasing, testing, delivery, other submittals, and 
related activities that require sequential activity. 

Submit four (4) copies to the Designer and 
additional copies as required for the subcontractors 
and material suppliers.  Also provide copies to 
meet the requirements for maintenance manuals.  

B. All subcontractors' shop drawings and schedules 
shall be submitted by the Contractor and shall bear 
evidence that Contractor has received, reviewed, 
and approved them.  Any shop drawings and 
schedules submitted without this evidence will be 
returned to the Contractor for resubmission. 

C. The Contractor shall include with the shop 
drawing, a letter indicating any and all deviations 
from the drawings and/or specifications.  Failure to 
notify the Designer of such deviations will be 
grounds for subsequent rejection of the related 
work or materials.  If, in the opinion of the 
Designer, the deviations are not acceptable, the 
Contractor will be required to furnish the item as 
specified and indicated on the drawings. 
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D. The Designer shall check shop drawings and 
schedules with reasonable promptness and approve 
them only if they conform to the design concept of 
the project and comply with the information given 
in the contract documents.  The approval shall not 
relieve the Contractor from the responsibility to 
comply with the drawings and specifications, 
unless the Contractor has called the Designer's 
attention to the deviation, in writing, at the time of 
submission and the Designer has knowingly 
approved thereof.  An approval of any such 
modification will be given only under the 
following conditions: 

1. It is in the best interest of the Owner 

2. It does not increase the contract sum and/or 
completion time 

3. It does not deviate from the design intent 

4. It is without prejudice to any and all rights 
under the surety bond. 

E. No extension of time will be granted because of the 
Contractor's failure to submit shop drawings and 
schedules in ample time to allow for review, 
possible resubmission, and approval.  Fabrication 
of work shall not commence until the Contractor 
has received approval.  The Contractor shall 
furnish prints of approved shop drawings and 
schedules to all subcontractors whose work is in 
any way related to the work under this contract.  
Only prints bearing this approval will be allowed 
on the site of construction  

F. The Contractor shall maintain a complete file on-
site of approved shop drawings available for use by 
the Construction Representative. 

ARTICLE 3.3 – AS-BUILT DRAWINGS 

A. The Contractor shall update a complete set of the 
construction drawings, shop drawings and 
schedules of all work monthly by marking 
changes, and at the completion of their work (prior 
to submission of request for final payment) note all 
changes and turn the set over to the Construction 
Representative.  The updates shall show all 
addenda, all field changes that were made to adapt 
to field conditions, changes resulting from contract 
changes or supplemental instructions, and all 
locations of structures, buried installations of 
piping, conduit, and utility services.  All buried and 
concealed items both inside and outside shall be 
accurately located as to depth and referenced to 
permanent features such as interior or exterior wall 
faces and dimensions shall be given in a neat and 
legible manner in a contrasting colored pencil or 
ink.  If approved by the Designer, an electronic file 
format may be provided. 

ARTICLE 3.4 – GUARANTY AND 

WARRANTIES 

A. General Guaranty 

1. Neither the final certificate of payment nor 
any provision in the contract documents nor 
partial use or occupancy of the premises by 
the Owner shall constitute an acceptance of 
work not done in accordance with contract 
requirements.  

2. The Contractor or surety shall remedy any 
defects in the work and pay for any damage to 
property resulting there from which shall 
appear within a period of one (1) year from 
the date of substantial completion unless a 
longer period is otherwise specified or a 
differing guaranty period has been established 
in the substantial completion certificate.  The 
Owner will give notice of observed defects 
with reasonable promptness. 

3. In case of default on the part of the Contractor 
in fulfilling this part of this contract, the 
Owner may correct the work or repair the 
damage and the cost and expense incurred in 
such event shall be paid by or recoverable 
from the Contractor or surety. 

4. The work will be free from defects not 
inherent in the quality required or permitted, 
and that the Work will conform to the 
requirements of the Contract Documents.  
Work not conforming to these requirements, 
including substitutions not properly approved 
and authorized, may be considered defective.  
The Contractor's guaranty excludes remedy 
for damage or defect caused by abuse, 
modifications not executed by the Contractor, 
improper or insufficient maintenance, 
improper operation, or normal wear and tear 
under normal usage.  If required by the 
Owner, the Contractor shall furnish 
satisfactory evidence as to the kind and quality 
of materials and equipment 

B. Extended Warranty 

 Manufacturer's certificates of warranty shall be 
obtained for all major equipment.  Warranty shall 
be obtained for at least one year.  Where a longer 
period is offered at no additional cost or called for 
in the specific equipment specifications, the longer 
period shall govern. 

ARTICLE 3.5 -- OPERATION AND 

MAINTENANCE MANUALS 

A. Immediately after equipment submittals are 
approved and no later than ten (10) working days 
prior to the substantial completion inspection, the 
Contractor shall provide to the Designer three (3) 
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copies of operating instructions and service 
manuals, containing the following: 
1. Start-up and Shut-down Procedures:  Provide 

a step-by-step write up of all major equipment.  
When manufacturer’s printed start-up, trouble 
shooting and shut-down procedures are 
available; they may be incorporated into the 
operating manual for reference. 

2. Operating Instructions:  Written operating 
instructions shall be included for the efficient 
and safe operation of all equipment. 

3. Equipment List:  List of all major equipment 
as installed shall be prepared to include model 
number, capacities, flow rate, name place data, 
shop drawings and air and water balance 
reports. 

4. Service Instructions:  Provide the following 
information for all pieces of equipment. 

a. Recommended spare parts including 
catalog number and name of local 
supplier or factory representative. 

b. Belt sizes, types, and lengths. 

c. Wiring diagrams. 

5. Manufacturer's Certificate of Warranty as 
described in Article 3.4.   

6. Prior to the final payment, furnish to the 
Designer three (4) copies of parts catalogs for 
each piece of equipment furnished by him/her 
on the project with the components identified 
by number for replacement ordering. 

B. Submission of operating instructions shall be done 
in the following manner. 

1. Manuals shall be in quadruplicate, and all 
materials shall be bound into volumes of 
standard 8½" x 11" hard binders.  Large 
drawings too bulky to be folded into 8½" x 
11" shall be separately bound or folded and in 
envelopes, cross referenced and indexed with 
the manuals. 

2. The manuals shall identify project name, 
project number, and include the name and 
address of the Contractor, subcontractors and 
manufacturers who were involved with the 
activity described in that particular manual. 

3. Internally subdivide the binder contents with 
permanent page dividers, logically organized 
with tab titles clearly printed under reinforced 
laminated plastic tabs. 

4. Contents:  Prepare a Table of Contents for 
each volume, with each product or system 
description identified. 

ARTICLE 3.6 – OTHER CONTRACTOR 

RESPONSIBILITIES 

A. The Contractor shall keep on site, during progress 
of the work, a competent superintendent 
satisfactory to the Construction Representative.  
The superintendent shall represent the Contractor 
and all agreements made by the superintendent 
shall be binding.  The superintendent shall 
carefully study and compare all drawings, 
specifications and other instructions and shall 
promptly notify the Construction Representative 
and Designer, in writing, any error, inconsistency 
or omission which may be discovered.  The 
superintendent shall coordinate all work on the 
project. Any change of the superintendent shall be 
approved by the Construction Representative.   

B. Contractor shall, at all times, enforce strict 
discipline and good order among his employees, 
and shall not employ on the work any unfit person 
or anyone not skilled in the work assigned to 
him/her. 

C. The Contractor shall supply sufficient labor, 
material, plant and equipment and pay when due 
any laborer, subcontractor or supplier for supplies 
furnished and otherwise prosecute the work with 
diligence to prevent work stoppage and insure 
completion thereof within the time specified.  

D. The Contractor and each of his subcontractors shall 
submit to the Construction Representative, through 
the Designer such schedules of quantities and 
costs, progress schedules, payrolls, reports, 
estimates, records and other data as the Owner may 
request concerning work performed or to be 
performed under this contract. 

E. The Contractor, subcontractors, and material 
suppliers shall upon written request, give the 
Owner access to all time cards, material invoices, 
payrolls, estimates, profit and loss statements, and 
all other direct or indirect costs related to this 
work. 

F. The Contractor shall be responsible for laying out 
all contract work such as layout of architectural, 
structural, mechanical and electrical work, which 
shall be coordinated with layouts of subcontractors 
for general construction work.  The Contractor is 
also responsible for unloading, uncrating and 
handling of all materials and equipment to be 
erected or placed by him/her, whether furnished by 
Contractor or others.  No extra charges or 
compensation will be allowed as a result of failure 
to verify dimensions before ordering materials or 
fabricating items. 

G. The Contractor must notify the Construction 
Representative at least one working day before 
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placing concrete or burying underground utilities, 
pipelines, etc. 

H. Contractors shall prearrange time with the 
Construction Representative for the interruption of 
any facility operation.  Unless otherwise specified 
in these documents, all connections, alterations or 
relocations as well as all other portions of the work 
will be performed during normal working hours. 

I. The Contractor shall coordinate all work so there 
will not be prolonged interruptions of existing 
equipment operation.  Any existing plumbing, 
heating, ventilating, air conditioning or electrical 
disconnections necessary for the project, which 
affect portions of this construction or building or 
any other building must be scheduled with the 
Construction Representative to minimize or avoid 
any disruption of facility operations. In no case, 
unless previously approved in writing by the 
Construction Representative, shall utilities be left 
disconnected at the end of a work day or over a 
weekend.  Any interruption of utilities either 
intentionally or accidentally shall not relieve the 
Contractor responsible for the interruption from 
the responsibility to repair and restore the utility to 
normal service.  Repairs and restoration shall be 
made before the workers responsible for the repair 
and restoration leave the job. 

J. Contractors shall limit operations and storage of 
materials to the area within the project, except as 
necessary to connect to existing utilities, and shall 
not encroach on neighboring property.  The 
Contractor shall be responsible for repair of their 
damage to property on or off the project site 
occurring during construction of project.  All such 
repairs shall be made to the satisfaction of the 
property owner. 

K. Unless otherwise permitted, all materials shall be 
new and both workmanship and materials shall be 
of the best quality.   

L. Unless otherwise provided and stipulated within 
these specifications, the Contractor shall furnish, 
construct, and/or install and pay for materials, 
devices, mechanisms, equipment, all necessary 
personnel, utilities including, but not limited to 
water, heat, light and electric power, transportation 
services, applicable taxes of every nature, and all 
other facilities necessary for the proper execution 
and completion of the work. 

M. Contractor shall carefully examine the plans and 
drawings and shall be responsible for the proper 
fitting of his material, equipment and apparatus 
into the building. 

N. The Contractor or subcontractors shall not 
overload, or permit others to overload, any part of 

any structure during the performance of this 
contract. 

O. All temporary shoring, bracing, etc., required for 
the removal of existing work and/or for the 
installation of new work shall be included in this 
contract.  The Contractor shall make good, at no 
cost to the Owner, any damage caused by improper 
support or failure of shoring in any respect. Each 
Contractor shall be responsible for shoring 
required to protect his work or adjacent property 
and improvements of Owner and shall be 
responsible for shoring or for giving written notice 
to adjacent property owners.  Shoring shall be 
removed only after completion of permanent 
supports. 

P. The Contractor shall provide at the proper time 
such material as is required for support of the 
work.  If openings are required, whether shown on 
drawings or not, the Contractor shall see that they 
are properly constructed. 

Q. During the performance of work the Contractor 
shall be responsible for providing and maintaining 
warning signs, lights, signal devices, barricades, 
guard rails, fences and other devices appropriately 
located on site which will give proper and 
understandable warning to all persons of danger of 
entry onto land, structure or equipment.  

R. The Contractor shall be responsible for protection, 
including weather protection, and proper 
maintenance of all equipment and materials. 

S. The Contractor shall be responsible for care of the 
finished work and shall protect same from damage 
or defacement until substantial completion by the 
Owner.  If the work is damaged by any cause, the 
Contractor shall immediately begin to make repairs 
in accordance with the drawings and 
specifications.  Contractor shall be liable for all 
damage or loss unless attributable to the acts or 
omissions of the Owner or Designer. Any claim for 
reimbursement shall be submitted in accordance 
with Article 4.  After substantial completion the 
Contractor will only be responsible for damage 
resulting from acts or omissions of the Contractor 
or subcontractors through final warranty. 

T. In the event the Contractor encounters an 
unforeseen hazardous material, the Contractor 
shall immediately stop work in the area affected 
and report the condition to the Owner and 
Designer in writing.  The Contractor shall not be 
required, pursuant to Article 4, to perform, any 
work relating to hazardous materials. 

U. In an emergency affecting safety of persons or 
property, the Contractor shall act, at the 
Contractor's discretion, to prevent threatened 
damage, injury or loss.  Additional compensation 
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or extension of time claimed by the Contractor on 
account of an emergency shall be determined as 
provided in Article 4. 

V. Before commencing work, Contractors shall confer 
with the Construction Representative and facility 
representative and review any facility rules and 
regulations which may affect the conduct of the 
work.   

W. Project signs will only be erected on major projects 
and only as described in the specifications.  If no 
sign is specified, none shall be erected. 

ARTICLE 3.7 -- SUBCONTRACTS 

A. Subcontractor assignments as identified in the bid 
form shall not be changed without written approval 
of the Owner.  The Owner will not approve 
changes of a listed subcontractor unless the 
Contractor documents, to the satisfaction of the 
Owner that the subcontractor cannot or will not 
perform the work as specified. 

B. The Contractor is fully responsible to the Owner 
for the acts and omissions of all subcontractors and 
of persons either directly or indirectly employed by 
them. 

C. Every subcontractor shall be bound by the 
applicable terms and provisions of these contract 
documents, but no contractual relationship shall 
exist between any subcontractor and the Owner 
unless the right of the Contractor to proceed with 
the work is suspended or this contract is terminated 
as herein provided, and the Owner in writing elects 
to assume the subcontract. 

D. The Contractor shall upon receipt of "Notice to 
Proceed" and prior to submission of the first 
payment request, notify the Designer and 
Construction Representative in writing of the 
names of any subcontractors to be used in addition 
to those identified in the bid form and all major 
material suppliers proposed for all parts of the 
work. 

ARTICLE 4 -- CHANGES IN THE WORK 

4.1 CHANGES IN THE WORK 

A. The Construction Representative, without giving 
notice to the surety and without invalidating this 
contract, may order extra work or make changes by 
altering, adding to or deducting from the work, this 
contract sum being adjusted accordingly.  All such 
work shall be executed under the conditions of the 
original contract. A claim for extension of time 
caused by any change must be adjusted at the time 
of ordering such change.  No future request for 
time will be considered. 

B. Each Contract Change shall include all costs 
required to perform the work including all labor, 

material, equipment, overheads and profit, delay, 
disruptions, or other miscellaneous expenses.  No 
subsequent requests for additional compensation 
including claims for delay, disruption, or reduced 
efficiency as a result of each change will be 
considered. Values from the Schedule of Values 
will not be binding as a basis for additions to or 
deductions from the contract price. 

C. The amount of any adjustment in this contract 
price for authorized changes shall be agreed upon 
before such changes become effective and shall be 
determined, through submission of a request for 
proposal, as follows: 

1. By an acceptable fixed price proposal from the 
Contractor.  Breakdowns shall include all 
takeoff sheets of each Contractor and 
subcontractor.  Breakdown shall include a 
listing of each item of material with unit prices 
and number of hours of labor for each task.  
Labor costs per hour shall be included with 
labor burden identified, which shall be not less 
than the prevailing wage rate, etc.  Overhead 
and profit shall be shown separately for each 
subcontractor and the Contractor. 

2. By a cost-plus-fixed-fee (time and material) 
basis with maximum price, total cost not to 
exceed said maximum.  Breakdown shall 
include a listing of each item of material with 
unit prices and number of hours of labor for 
each task.  Labor costs per hour shall be 
included with labor burden identified, which 
shall be not less than the prevailing wage rate, 
etc.  Overhead and profit shall be shown 
separately for each subcontractor and the 
Contractor. 

3. By unit prices contained in Contractor's 
original bid form and incorporated in the 
construction contract. 

D. Overhead and Profit on Contract Changes shall be 
applied as follows: 

1. The overhead and profit charge by the 
Contractor and all subcontractors shall be 
considered to include, but is not limited to: 
incidental job burdens, small truck (under 1 
ton) expense, mileage, small hand tools, 
warranty costs, company benefits and general 
office overhead.  Project supervision including 
field supervision and job site office expense 
shall be considered a part of overhead and 
profit unless a compensable time extension is 
granted. 

2. The percentages for overhead and profit 
charged on Contract Changes shall be 
negotiated, and may vary according to the 
nature, extent, and complexity of the work 
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involved.  However, the overhead and profit 
for the Contractor or subcontractor actually 
performing the work shall not exceed 14%.  
When one or more tiers of subcontractors are 
used, in no event shall any Contractor or 
subcontractor receive as overhead and profit 
more than 3% of the cost of the work 
performed by any of his subcontractors.  In no 
case shall the total overhead and profit paid by 
the Owner on any Contract Changes exceed 
twenty percent (20%) of the cost of materials, 
labor and equipment (exclusive of Contractor 
or any Subcontractor overhead and profit) 
necessary to put the contract change work in 
place. 

3. The Contractor will be allowed to add the cost 
of bonding and insurance to their cost of work.  
This bonding and insurance cost shall not 
exceed 2% and shall be allowed on the total 
cost of the added work, including overhead 
and profit. 

4. On proposals covering both increases and 
decreases in the amount of this contract, the 
application of overhead and profit shall be on 
the net change in the cost of the work. 

5. The percentage for overhead and profit to be 
credited to the Owner on Contract Changes 
that are solely decreases in the quantity of 
work or materials shall be negotiated, and may 
vary according to the nature, extent and 
complexity of the work involved, but in no 
case shall be less than ten percent (10%).   If 
the percentage for overhead and profit charged 
for work added by Contract Changes for this 
contract has been negotiated to less than 10%, 
the negotiated rate shall then apply to credits 
as well. 

E. No claim for an addition to this contract sum shall 
be valid unless authorized as aforesaid in writing 
by the Owner.  In the event that none of the 
foregoing methods are agreed upon, the Owner 
may order the Contractor to perform work on a 
time and material basis.  The cost of such work 
shall be determined by the Contractor's actual labor 
and material cost to perform the work plus 
overhead and profit as outlined herein.  The 
Designer and Construction Representative shall 
approve the Contractor's daily time and material 
invoices for the work involved. 

F. If the Contractor claims that any instructions 
involve extra cost under this contract, the 
Contractor shall give the Owner’s Representative 
written notice thereof within a reasonable time 
after the receipt of such instructions, and in any 
event before proceeding to execute the work.  No 

such claim shall be valid unless so made and 
authorized by the Owner, in writing. 

G. In an emergency affecting the safety of life or of 
the structure or of adjoining property, the 
Contractor, without special instruction or 
authorization from the Construction 
Representative, is hereby permitted to act at their 
discretion to prevent such threatened loss or injury.  
The Contractor shall submit a claim for 
compensation for such emergency work in writing 
to the Owner’s Representative. 

ARTICLE 4.2 – CHANGES IN COMPLETION 

TIME 

A. Extension of the number of work days stipulated in 
the Contract  for completion of the work with 
compensation may be made when: 

1. The contractor documents that proposed 
Changes in the work, as provided in Article 
4.1, extends construction activities critical to 
contract completion date,  OR 

2. The Owner suspends all work for convenience 
of the Owner as provided in Article 7.3,  OR 

3. An Owner caused delay extends construction 
activities critical to contract completion 
(except as provided elsewhere in these 
General Conditions).  The Contractor is to 
review the work activities yet to begin and 
evaluate the possibility of rescheduling the 
work to minimize the overall project delay. 

B. Extension of the number of work days stipulated in 
the Contract for completion of the work without 
compensation may be made when: 

1. Weather-related delays occur, subject to 
provisions for the inclusion of a specified 
number of "bad weather" days when provided 
for in Section 012100-Allowances,  OR 

2. Labor strikes or acts of God occur, OR  

3. The work of the Contractor is delayed on 
account of conditions which were beyond the 
control of the Contractor, subcontractors or 
suppliers, and were not the result of their fault 
or negligence.  

C. No time extension or compensation will be 
provided for delays caused by or within the control 
of the Contractor, subcontractors or suppliers and 
for concurrent delays caused by the Owner. 

D. The Contractor shall notify the Owner promptly of 
any occurrence or conditions which in the 
Contractor's opinion results in a need for an 
extension of time.  The notice shall be in writing 
and shall include all necessary supporting 
materials with details of any resultant costs and be 
submitted in time to permit full investigation and 
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evaluation of the Contractor's claim.  The Owner 
shall promptly acknowledge the Contractor's 
notice and, after recommendation from the 
Owner’s Representative and/or Designer, shall 
provide a decision to the Contractor.  Failure on 
the part of the Contractor to provide such notice 
and to detail the costs shall constitute a waiver by 
the Contractor of any claim.  Requests for 
extensions of time shall be for working days only.   

ARTICLE 5 - CONSTRUCTION AND 

COMPLETION 

ARTICLE 5.1 – CONSTRUCTION 

COMMENCEMENT 

A. Upon receipt of the "Intent to Award" letter, the 
Contractor must submit the following properly 
executed instruments to the Owner: 

1. Contract; 

2. Performance/payment bond as described in 
Article 6.1; 

3. Certificates of Insurance, or the actual policies 
themselves, showing that the Contractor has 
obtained the insurance coverage required by 
Article 6.2.   

4. Written Affirmative Action Plans as required 
in Article 1.4. 

Above referenced items must be received by the 
Owner within ten (10) working days after the 
effective date of the contract.  If not received, the 
Owner may treat the failure to timely submit them 
as a refusal by the Contractor to accept a contract 
for this work and may retain as liquidated damages 
the Contractor's bid bond, cashier's check or 
certified check as provided in the Instructions to 
Bidders.  Upon receipt the Owner will issue a 
“Notice to Proceed” with the work to the 
Contractor. 

B. Within the time frame noted in Section 013200 - 
Schedules, following receipt of the "Notice to 
Proceed", the Contractor shall submit to the Owner 
a progress schedule and schedule of values, 
showing activities through the end of the contract 
period.  Should the Contractor not receive written 
notification from the Owner of the disapproval of 
the schedule of values within fifteen (15) working 
days, the Contractor may consider it approved for 
purpose of determining when the first monthly 
Application and Certification for Payment may be 
submitted. 

C. The Contractor may commence work upon receipt 
of the Division of Facilities Management, Design 
and Construction’s "Notice to Proceed" letter. 
Contractor shall prosecute the work with 
faithfulness and energy, and shall complete the 

entire work on or before the completion time stated 
in the contract documents or pay to the Owner the 
damages resulting from the failure to timely 
complete the work as set out within Article 5.4.   

ARTICLE 5.2 -- PROJECT CONSTRUCTION 

A. Each Contractor shall submit for the Owner's 
approval, in reproducible form, a progress schedule 
showing the rate of progress and the order of the 
work proposed to carry on various phases of the 
project.  The schedule shall be in conformance 
with the requirements outlined in Section 013200 – 
Schedules. 

B. Contractor shall employ and supply a sufficient 
force of workers, material, and equipment and 
shall pay when due, any worker, subcontractor or 
supplier and otherwise prosecute the work with 
such diligence so as to maintain the rate of 
progress indicated on the progress schedule, 
prevent work stoppage, and insure completion of 
the project within the time specified. 

 

ARTICLE 5.3 -- PROJECT COMPLETION 

A. Substantial Completion.  A Project is substantially 
complete when construction is essentially complete 
and work items remaining to be completed can be 
done without interfering with the Owner’s ability 
to use the Project for its intended purpose.   

1. Once the Contractor has reached what they 
believe is Substantial Completion, the 
Contractor shall notify the Designer and the 
Construction Representative of the following: 

a. That work is essentially complete with the 
exception of certain listed work items.  
The list shall be referred to as the 
“Contractor’s Punch.” 

b. That all Operation and Maintenance 
Manuals have been assembled and 
submitted in accordance with Article 
3.5A. 

c. That the Work is ready for inspection by 
the Designer and Construction 
Representative.  The Owner shall be 
entitled to a minimum of ten working 
days notice before the inspection shall be 
performed. 

2. If the work is acceptable, the Owner shall 
issue a Certificate of Substantial Completion, 
which shall set forth the responsibilities of the 
Owner and the Contractor for utilities, 
security, maintenance, damage to the work 
and risk of loss.  The Certificate shall also 
identify those remaining items of work to be 
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performed by the Contractor.  All such work 
items shall be complete within 30 working 
days of the date of the Certificate, unless the 
Certificate specifies a different time.  If the 
Contractor shall be required to perform tests 
that must be delayed due to climatic 
conditions, it is understood that such tests and 
affected equipment will be identified on the 
Certificate and shall be accomplished by the 
Contractor at the earliest possible date.  
Performance of the tests may not be required 
before Substantial Completion can be issued.  
The date of the issuance of the Certificate of 
Substantial Completion shall determine 
whether or not the work was completed within 
the contract time and whether or not 
Liquidated Damages are due. 

3. If the work is not acceptable, and the Owner 
does not issue a Certificate of Substantial 
Completion, the Owner shall be entitled to 
charge the Contractor with the Designer’s and 
Owner’s costs of re-inspection, including time 
and travel.  

B. Partial Occupancy.  Contractor agrees that the 
Owner shall be permitted to occupy and use any 
completed or partially completed portions of the 
Project, when such occupancy and use is in the 
Owner’s best interest.  Owner shall notify 
Contractor of its desire and intention to take Partial 
Occupancy as soon as possible but at least ten (10) 
working days before the Owner intends to occupy.  
If the Contractor believes that the portion of the 
work the Owner intends to occupy is not ready for 
occupancy, the Contractor shall notify the Owner 
immediately.  The Designer shall inspect the work 
in accordance with the procedures above.  If the 
Contractor claims increased cost of the project or 
delay in completion as a result of the occupancy, 
he shall notify the Owner immediately but in all 
cases before occupancy occurs.   

C. Final Completion.  The Project is finally complete 
when the Certificate of Substantial Completion has 
been issued and all work items identified therein as 
incomplete have been completed, and when all 
administrative items required by the contract have 
been completed.  Final Completion entitles the 
Contractor to payment of the outstanding balance 
of the contract amount including all change orders 
and retainage.  Within five (5) working days of the 
date of the Certificate of Substantial Completion, 
the Contractor shall identify the cost to complete 
any outstanding items of work.  The Designer shall 
review the Contractor’s estimate and either 
approve it or provide an independent estimate for 
all such items.  If the Contractor fails to complete 
the remaining items within the time specified in 
the Certificate, the Owner may terminate the 

contract and go to the surety for project completion 
in accordance with Article 7.2 or release the 
contract balance to the Contractor less 150% of the 
approved estimate to complete the outstanding 
items.  Upon completion of the outstanding items, 
when a final cost has been established, any monies 
remaining shall be paid to the Contractor.  Failure 
to complete items of work does not relieve the 
Contractor from the obligation to complete the 
administrative requirements of the contract, such 
as the provisions of Article 5.3  FAILURE TO 
COMPLETE ALL ITEMS OF WORK UNDER 
THE CONTRACT SHALL BE CONSIDERED A 
DEFAULT AND BE GROUNDS FOR 
CONTRACT TERMINATION AND 
DEBARMENT. 

D. Liquidated Damages.  Contractor agrees that the 
Owner may deduct from the contract price and 
retain as liquidated damages, and not as penalty or 
forfeiture, the sum stipulated in this contract for 
each work day after the Contract Completion Day 
on which work is not Substantially Complete.  
Assessment of Liquidated Damages shall not 
relieve the Contractor or the surety of any 
responsibility or obligation under the Contract.  In 
addition, the Owner may, without prejudice to any 
other rights, claims, or remedies the Owner may 
have including the right to Liquidated Damages, 
charge the Contractor for all additional expenses 
incurred by the Owner and/or Designer as the 
result of the extended contract period through Final 
Completion.  Additional Expenses shall include 
but not be limited to the costs of additional 
inspections. 

E. Early Completion.  The Contractor has the right to 
finish the work before the contract completion 
date; however, the Owner assumes no liability for 
any hindrances to the Contractor unless Owner 
caused delays result in a time extension to the 
contract completion date.  The Contractor shall not 
be entitled to any claims for lost efficiencies or for 
delay if a Certificate of Substantial Completion is 
given on or before the Contract Completion Date. 

ARTICLE 5.4 -- PAYMENT TO CONTRACTOR  

A. Payments on account of this contract will be made 
monthly in proportion to the work which has been 
completed. Request for payment must be submitted 
on the Owner's forms.  No other pay request will 
be processed.  Supporting breakdowns must be in 
the same format as Owner’s forms and must 
provide the same level of detail.  The Designer 
will, within 5 working days from receipt of the 
contractor’s request for payment either issue a 
Certificate for Payment to the Owner, for such 
amount as the Designer determines is properly due, 
or notify the Contractor in writing of reasons for 
withholding a Certificate.  The Owner shall make 
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payment within 30 calendar days after the 
"Application and Certification for Payment" has 
been received and certified by the Designer. The 
following items are to be attached to the 
contractor’s pay request: 

1. Updated construction schedule 

2. Certified payrolls consisting of name, 
occupation and craft, number of hours worked 
and actual wages paid for each individual 
employee, of the Contractor and all 
subcontractors working on the project 

B. The Owner shall retain 5 percent of the amount of 
each such payment application, except as allowed 
by Article 5.4, until final completion and 
acceptance of all work covered by this contract. 

C. Each payment made to Contractor shall be on 
account of the total amount payable to Contractor 
and all material and work covered by paid partial 
payment shall thereupon become the sole property 
of Owner.  This provision shall not be construed as 
relieving Contractor from sole responsibility for 
care and protection of materials and work upon 
which payments have been made or restoration of 
any damaged work or as a waiver of the right of 
Owner to require fulfillment of all terms of this 
contract. 

D. Materials delivered to the work site and not 
incorporated in the work will be allowed in the 
Application and Certification for Payment on the 
basis of one hundred (100%) percent of value, 
subject to the 5% retainage  providing that they are 
suitably stored on the site or in an approved 
warehouse in accordance with the following 
requirements:  

1. Material has previously been approved 
through submittal and acceptance of shop 
drawings conforming to requirements of 
Article 3.2 of General Conditions. 

2. Delivery is made in accordance with the time 
frame on the approved schedule. 

3. Materials, equipment, etc., are properly stored 
and protected from damage and deterioration 
and remain so - if not, previously approved 
amounts will be deleted from subsequent pay 
applications. 

4. The payment request is accompanied by a 
breakdown identifying the material 
equipment, etc. in sufficient detail to establish 
quantity and value. 

E. The Contractor shall be allowed to include in the 
Application and Certification for Payment, one 
hundred (100%) of the value, subject to retainage, 
of major equipment and material stored off the site 
if all of the following conditions are met: 

1.  The request for consideration of payment for 
materials stored off site is made at least 15 
working days prior to submittal of the 
Application for Payment including such 
material.  Only materials inspected will be 
considered for inclusion on Application for 
Payment requests. 

2. Materials stored in one location off site are 
valued in excess of $25,000. 

3. That a Certificate of Insurance is provided 
indicating adequate protection from loss, theft 
conversion or damage for materials stored off 
site.  This Certificate shall show the State of 
Missouri as an additional insured for this loss. 

4. The materials are stored in a facility approved 
and inspected, by the Construction 
Representative. 

5. Contractor shall be responsible for, Owner 
costs to inspect out of state facilities, and any 
delays in the completion of the work caused 
by damage to the material or for any other 
failure of the Contractor to have access to this 
material for the execution of the work. 

F. The Owner shall determine the amount, quality 
and acceptability of the work and materials which 
are to be paid for under this contract.  In the event 
any questions shall arise between the parties, 
relative to this contract or specifications, 
determination or decision of the Owner or the 
Construction Representative and the Designer shall 
be a condition precedent to the right of the 
Contractor to receive any money or payment for 
work under this contract affected in any manner or 
to any extent by such question. 

G. Payments Withheld: The Owner may withhold or 
nullify in whole or part any certificate to such 
extent as may be necessary to protect the Owner 
from loss on account of: 

1. Defective work not remedied.  When a notice 
of noncompliance is issued on an item or 
items, corrective action shall be undertaken 
immediately.  Until corrective action is 
completed, no monies will be paid and no 
additional time will be allowed for the item or 
items.  The cost of corrective action(s) shall be 
borne by the Contractor. 

2. A reasonable doubt that this contract can be 
completed for the unpaid balance. 

3. Failure of the Contractor to update as-built 
drawings monthly for review by the 
Construction Representative.  

4. Failure of the Contractor to update the 
construction schedule. 
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When the Construction Representative is 
satisfied the Contractor has remedied above 
deficiencies, payment shall be released. 

H. Final Payment:  Upon receipt of written notice 
from the Contractor to the Designer and Project 
Representative that the work is ready for final 
inspection and acceptance, the Designer and 
Project Representative, with the Contractor, shall 
promptly make such inspection.  If the work is 
acceptable and the contract fully performed, the 
Construction Representative shall complete a final 
acceptance report and the Contractor will be 
directed to submit a final Application and 
Certification for Payment.  If the Owner approves 
the same, the entire balance shall be due and 
payable, with the exception of deductions as 
provided for under Article 5.4. 

1. Where the specifications provide for the 
performance by the Contractor of (certain tests 
for the purpose of balancing and checking the 
air conditioning and heating equipment and 
the Contractor shall have furnished and 
installed all such equipment in accordance 
with the specifications, but said test cannot 
then be made because of climatic conditions, 
such test shall may be considered as required 
under the provisions of the specifications, 
Section 013300 and this contract may be 
substantial  Full payment will not be made 
until the tests have been made and the 
equipment and system is finally accepted.  If 
the tests are not completed when scheduled, 
the Owner may deduct 150% of the value of 
the tests from the final payment. 

2. The final payment shall not become due until 
the Contractor delivers to the Construction 
Representative:   
a) A complete file of releases, on the 

standard form included in the contract 
documents as "Final Receipt of Payment 
and Release Form", from subcontractors 
and material suppliers evidencing 
payment in full for services, equipment 
and materials, as the case may require, if 
the Owner approves, or a consent from 
the Surety to final payment accepting 
liability for any unpaid amounts.  

b) An Affidavit of Compliance with 
Prevailing Wage Law, in the form as 
included in this contract specifications, 
properly executed by each subcontractor, 
and the Contractor 

c) Certified copies of all payrolls 

d) As-built drawings  

3. If any claim remains unsatisfied after all 
payments are made, the Contractor shall 
refund to the Owner all monies that the latter 
may be compelled to pay in discharging such a 
claim including all costs and a reasonable 
attorney's fee.   

4. Missouri statute requires prompt payment 
from the Owner to the Contractor within thirty 
calendar days and from the Contractor to his 
subcontractors within fifteen calendar days.  
Failure to make payments within the required 
time frame entitles the receiving party to 
charge interest at the rate of one and one half 
percent per month calculated from the 
expiration of the statutory time period until 
paid. 

5. The value of all unused unit price allowances 
and/or 150% of the value of the outstanding 
work items, and/or liquidated damages may be 
deducted from the final pay request without 
executing a Contract Change.  Any unit price 
items which exceed the number of units in the 
contract may be added by Contract Change. 

ARTICLE 6 -- INSURANCE AND BONDS 

ARTICLE 6.1 -- BOND 

A. Contractor shall furnish a performance/payment 
bond in an amount equal to 100% of the contract 
price to guarantee faithful performance of the 
contract and 100% of the contract price to 
guarantee the payment of all persons performing 
labor on the project and furnishing materials in 
connection therewith under this contract as set 
forth in the standard form of performance and 
payment bond included in the contract documents.  
The surety on such bond shall be issued by a surety 
company authorized by the Missouri Department 
of Insurance to do business in the state of 
Missouri. 

B. All Performance/Payment Bonds furnished in 
response to this provision shall be provided by a 
bonding company with a rating of B+ or higher as 
established by A.M. Best Company, Inc. in their 
most recent publication. 

ARTICLE 6.2 – INSURANCE 

A. The successful Contractor shall procure and 
maintain for the duration of the contract issued a 
policy or policies of insurance for the protection of 
both the Contractor and the Owner and their 
respective officers, officials, agents, consultants 
and employees.  The Owner requires certification 
of insurance coverage from the Contractor prior to 
commencing work.   

B. Minimum Scope and Extent of Coverage 
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1. General Liability 

Commercial General Liability, ISO coverage 
form number or equivalent CG 00 01 
("occurrence" basis), or I-SO coverage form 
number CG 00 02, or ISO equivalent. 

If ISO equivalent or manuscript general 
liability coverage forms are used, minimum 
coverage will be as follows: 
Premises/Operations;Independent Contractors; 
Products/Completed Operations; personal 
Injury; Broad Form Property Damage 
including Completed Operations; Broad Form 
Contractual Liability Coverage to include 
Contractor's obligations under Article 1.11 
Indemnification and any other Special 
Hazards required by the work of the contract. 

2. Automobile Liability 

Business Automobile Liability Insurance, ISO 
Coverage form number or equivalent CA 00 
01 covering automobile liability, code 1 
"ANY AUTO". 

3. Workers' Compensation and Employer's 
Liability 

Statutory Workers' Compensation Insurance 
for Missouri and standard Employer's Liability 
Insurance, or the authorization to self-insure 
for such liability from the Missouri Division 
of Workers’ Compensation. 

4. Builder's Risk or Installation Floater Insurance 

Insurance upon the work and all materials, 
equipment, supplies, temporary structures and 
similar items which may be incident to the 
performance of the work and located at or 
adjacent to the site, against loss or damage 
from fire and such other casualties as are 
included in extended coverage in broad "All 
Risk" form, including coverage for Flood and 
Earthquake, in an amount not less than the 
replacement cost of the work or this contact 
price, whichever is greater, with loss payable 
to Contractor and Owner as their respective 
interests may appear. 

Contractor shall maintain sufficient insurance 
to cover the full value of the work and 
materials as the work progresses, and shall 
furnish Owner copies of all endorsements.  If 
Builder's Risk Reporting- Form of 
Endorsement is used, Contractor shall make 
all reports as required therein so as to keep in 
force an amount of insurance which will equal 
the replacement cost of the work, materials, 
equipment, supplies, temporary structures, and 
other property covered thereby; and if, as a 
result of Contractor's failure to make any such 

report, the amount of insurance so recoverable 
shall be less than such replacement cost, 
Contractor's interest in the proceeds of such 
insurance, if any, shall be subordinated to 
Owner's interest to the end that Owner may 
receive full reimbursement for its loss. 

C. Minimum Limits of Insurance 

1. General Liability 

Contractor 

$2,000,000    combined single limit per       
occurrence for bodily injury, 
personal injury, and property 
damage 

$2,000,000    annual aggregate 

2. Automobile Liability 

$2,000,000 combined single limit per 
occurrence for bodily injury and 
property damage 

3. Workers'Compensation and Employers 
Liability 

Workers' Compensation limits as required by 
applicable State Statutes (generally unlimited) 
and minimum of $1,000,000 limit per accident 
for Employer's Liability. 

General Liability and Automobile Liability 
insurance may be arranged under individual 
policies for the full limits required or by a 
combination of underlying policies with the 
balance provided by a form-following Excess 
or Umbrella Liability policy. 

D. Deductibles and Self-Insured Retentions 

All deductibles, co-payment clauses, and self-
insured retentions must be declared to and 
approved by the Owner.  The Owner reserves the 
right to request the reduction or elimination of 
unacceptable deductibles or self-insured retentions, 
as they would apply to the Owner, and their 
respective officers, officials, agents, consultants 
and employees.  Alternatively, the Owner may 
request Contractor to procure a bond guaranteeing 
payment of losses and related investigations, 
claims administration, and defense expenses. 

E. Other Insurance Provisions and Requirements 

The respective insurance policies and coverage, as 
specified below, must contain, or be endorsed to 
contain the following conditions or provisions: 

1. General Liability 

The Owner, and its respective commissioners, 
officers, officials, agents, consultants and 
employees shall be endorsed as additional 
insured’s by ISO form CG 20 26 Additional 
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Insured - Designated Person or Organization.  
As additional insured’s, they shall be covered 
as to work performed by or on behalf of the 
Contractor or as to liability which arises out of 
Contractor's activities or resulting from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's insurance coverage shall be 
primary with respect to all additional 
insured’s.  Insurance of self-insurance 
programs maintained by the designated 
additional -insured’s shall be excess of the 
Contractor's insurance and shall not contribute 
with it. 

Additionally, the Contractor and Contractor's 
general liability insurer shall agree to waive 
all rights of subrogation against the Owner 
and any of their respective officers, officials, 
agents, consultants or employees for claims, 
losses, or expenses which arise out of 
Contractor's activities or result from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's failure to comply with the terms 
and conditions of these insurance policies 
shall not affect or abridge coverage for the 
Owner, or for any of their officers, officials, 
agents, consultants or employees. 

2. Automobile Insurance 

The Owner, and their respective officers, 
officials, agents, consultants and employees 
shall be endorsed as additional insured’s by 
ISO form CG 20 26 - Additional Insured 
Designated Person or Organization.  As 
additional insured’s, they shall be covered as 
to work performed by or on behalf of the 
Contractor or as to liability which arises out of 
Contractor's activities or resulting from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's insurance coverage shall be 
primary with respect to all additional 
insured’s.  Insurance or self-insurance 
programs maintained by the designated 
additional insured’s shall be in excess of the 
Contractor's insurance and shall not contribute 
with it. 

Additionally, the Contractor and Contractor's 
automobile insurer shall agree to waive all 
rights of subrogation against the Owner and 
any of their respective officers, officials, 
agents, consultants or employees for claims, 
losses, or expenses which arise out of 
Contractor's activities or result from the 

performance of services or the delivery of 
goods called for by the Contract. 

Contractor's failure to comply with the terms 
and conditions of these insurance policies 
shall not affect or abridge coverage for the 
Owner or for any of its officers, officials, 
agents, consultants or employees. 

3. Workers' Compensation/Employer's Liability 

Contractor's workers' compensation insurance 
shall be endorsed with NCCI form WC 00 03 
01 A - Alternative Employer Endorsement.  
The Alternative Employer Endorsement shall 
designate the Owner as "alternate employers." 

4. All Coverages 

Each insurance policy required by this section 
of the Contract shall contain a stipulation, 
endorsed if necessary, that the Owner will 
receive a minimum of a thirty (30) calendar 
day advance notice of any policy cancellation.  
Ten (10) calendar days advance notice is 
required for policy cancellation due to non-
payment of premium. 

F. Insurer Qualifications and Acceptability 

Insurance required hereunder shall be issued by an 
A.M. Best, “B+” rated, Class IX insurance 
company approved to conduct insurance business 
in the state of Missouri. 

G. Verification of Insurance Coverage 

Prior to Owner issuing a Notice to Proceed, the 
Contractor-shall furnish the Owner with 
Certificate(s) of Insurance and with any applicable 
original endorsements evidencing the required 
insurance coverage.  The insurance certificates and 
endorsements are to be signed by a person 
authorized by that insurer to bind coverage on its 
behalf.  All certificates and endorsements received 
by the Owner are subject to review and approval 
by the Owner.  The Owner reserves the right to 
require certified copies of all required policies at 
any time.  If the scope of this contract will exceed 
one (1) year - or, if any of Contractor's applicable 
insurance coverage expires prior to completion of 
the work or services required under this contract - 
the Contractor will provide a renewal or 
replacement certificate before continuing work or 
services hereunder.  If the Contractor fails to 
provide documentation of required insurance 
coverage, the Owner may issue a stop work order 
and no additional contract completion time and/or 
compensation shall be granted as a result thereof. 
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ARTICLE 7 – SUSPENSION OR TERMINATION 

OF CONTRACT 

ARTICLE 7.1 - FOR SITE CONDITIONS 

A. When conditions at the site of the proposed work 
are considered by the Owner to be unsatisfactory 
for prosecution of the work, the Contractor may be 
ordered in writing to suspend the work or any part 
thereof until reasonable conditions exist.  When 
such suspension is not due to fault or negligence of 
the Contractor, time allowed for completion of 
such suspended work will be extended by a period 
of time equal to that lost due to delay occasioned 
by ordered suspension. This will be a no cost time 
extension. 

ARTICLE 7.2 - FOR CAUSE  

A. Termination or Suspension for Cause: 

1.  If the Contractor shall file for bankruptcy, or 
should make a general assignment for the 
benefit of the creditors, or if a receiver should 
be appointed on account of  insolvency, or if 
the contractor should persistently or 
repeatedly refuse or fail to supply enough 
properly skilled workers or proper materials, 
or if the contractor should fail to make prompt 
payment to subcontractors or for material or 
labor, or persistently disregard laws, 
ordinances or the instructions of the Owner, or 
otherwise be guilty of a substantial violation 
of any provision of this contract, then the 
Owner may serve notice on the Contractor and 
the surety setting forth the violations and 
demanding compliance with this contract.  
Unless within ten (10) consecutive calendar 
days after serving such notice, such violations 
shall cease and satisfactory arrangements for 
correction be made, the Owner may suspend 
the Contractor's right to proceed with the work 
or terminate this contract. 

2. In the event the Owner suspends Contractor's 
right to proceed with the work or terminates 
the contract, the Owner may demand that the 
Contractor's surety take over and complete the 
work on this contract, after the surety submits 
a written proposal to the Owner and receives 
written approval and upon the surety's failure 
or refusal to do so within ten (10) consecutive 
calendar days after demand therefore, the 
Owner may take over the work and prosecute 
the same to completion by bid or negotiated 
contract, or the Owner may elect to take 
possession of and utilize in completing the 
work such materials, supplies, appliances and 
plant as may be on the site of the work, and all 
subcontractors, if the Owner elects, shall be 
bound to perform their contracts. 

B. The Contractor and its surety shall be and remain 
liable to the Owner for any excess cost or damages 
occasioned to the Owner as a result of the actions 
above set forth. 

C. The Contractor in the event of such suspension or 
termination shall not be entitled to receive any 
further payments under this contract until the work 
is wholly finished.  Then if the unpaid balance 
under this contract shall exceed all expenses of the 
Owner as certified by the Director, such excess 
shall be paid to the Contractor; but, if such 
expenses shall exceed the unpaid balance as 
certified by the Director, the Contractor and their 
surety shall be liable for and shall pay the 
difference and any damages to the Owner. 

D. In exercising Owner's right to secure completion of 
the work under any of the provisions hereof, the 
Director shall have the right to exercise Owner's 
sole discretion as to the manner, methods and 
reasonableness of costs of completing the work. 

E. The rights of the Owner to suspend or terminate as 
herein provided shall be cumulative and not 
exclusive and shall be in addition to any other 
remedy provided by law. 

F. The Contractor in the event of such suspension or 
termination may be declared ineligible for Owner 
contracts for a minimal period of twelve (12) 
months.  Further, no contract will be awarded to 
any Contractor who lists in their bid form any 
subcontractor whose prior performance has 
contributed, as determined by the Owner, to a 
breach of a contract.  In order to be considered for 
state-awarded contracts after this period, the 
Contractor/subcontractor will be required to 
forward acceptance reports to the Owner regarding 
successful completion of non-state projects during 
the intervening twelve (12) months from the date 
of default.  No contracts will be awarded to a 
subcontractor/Contractor until the ability to 
perform responsibly in the private sector has been 
proven to the Owner. 

ARTICLE 7.3 -- FOR CONVENIENCE 

A. The Owner may terminate or suspend the Contract 
or any portion of the Work without cause at any 
time, and at the Owner's convenience.  Notification 
of a termination or suspension shall be in writing 
and shall be given to the Contractor and their 
surety.  If the Contract is suspended, the notice will 
contain the anticipated duration of the suspension 
or the conditions under which work will be 
permitted to resume.  If appropriate, the Contractor 
will be requested to demobilize and re-mobilize 
and will be reimbursed time and costs associated 
with the suspension. 

B. Upon receipt of notification, the Contractor shall: 
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1. Cease operations when directed. 

2. Take actions to protect the work and any 
stored materials. 

3. Place no further subcontracts or orders for 
material, supplies, services or facilities except 
as may be necessary to complete the portion of 
the Contract that has not been terminated.  No 
claim for payment of materials or supplies 
ordered after the termination date shall be 
considered. 

4. Terminate all existing subcontracts, rentals, 
material, and equipment orders. 

5. Settle all outstanding liabilities arising from 
termination with subcontractors and suppliers. 

6. Transfer title and deliver to the Owner, work 
in progress, completed work, supplies and 
other material produced or acquire for the 
work terminated, and completed or partially 
completed plans, drawings information and 
other property that, if the Contract had been 
completed, would be required to be furnished 
to the Owner. 

C. For termination without cause and at the Owner's 
convenience, in addition to payment for work 
completed prior to date of termination, the 
Contractor may be entitled to payment of other 
documented costs directly associated with the early 
termination of the contract.  Payment for 
anticipated profit and unapplied overhead will not 
be allowed. 
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SECTION 007300 - SUPPLEMENTARY CONDITIONS 
1.0 GENERAL: 
 A. These Supplementary General Conditions clarify, add, delete, or otherwise modify standard terms and 

conditions of DIVISION 0, BIDDING AND CONTRACTING REQUIREMENTS. 

2.0 CONTACTS: 

Designer: Keith Lesko 
MONG IN-HOUSE DESIGN - FACILITIES 
6819 North Boundary Rd. 
Jefferson City, MO   65101 
Telephone:  573-638-9534; Fax:  573-638-9746 
Email: keith.a.lesko.nfg@mail.mil 

Construction Representative 
Project Manager: Bill Edwards 
 Missouri National Guard 

6819 North Boundary Road 
 Jefferson City, MO 65101 
Telephone:  573-578-2612; Fax:  573-638-9746 
Email: billy.j.edwards66.nfg.mil@mail.mil 

Contract Specialist: Mandy Roberson 
Division of Facilities Management, Design and Construction 
301 West High Street, Room 730 
Jefferson City, Missouri  65102 
Telephone:  573-522-0074; Fax:  573-751-7277 
Email:  mandy.roberson@oa.mo.gov 

3.0  NOTICE:  ALL BID MATERIALS ARE DUE AT THE TIME OF BID SUBMITTAL.  THERE IS 
NO SECOND SUBMITTAL FOR THIS PROJECT. 

4.0 FURNISHING CONSTRUCTION DOCUMENTS: 

A. The Owner will furnish the Contractor with approximately 3 complete sets of drawings and 
specifications at no charge. 

B. The Owner will furnish the Contractor with approximately 3 sets of explanatory or change drawings at 
no charge. 

C. The Contractor may make copies of the documents as needed with no additional cost to the Owner. 

5.0 ILLEGAL IMMIGRATION REFORM AND IMMIGRANT RESPONSIBILITY ACT 

 The Contractor understands and agrees that by signing a contract for this project, they certify the following: 
A. The Contractor shall only utilize personnel authorized to work in the United States in accordance with 

applicable federal and state laws.  This includes but is not limited to the Illegal Immigration Reform and 
Immigrant Responsibility Act (IIRIRA) and INA Section 274A. 

B. If the Contractor is found to be in violation of this requirement or the applicable laws of the state, 
federal and local laws and regulations, and if the State of Missouri has reasonable cause to believe that 
the Contractor has knowingly employed individuals who are not eligible to work in the United States, 
the state shall have the right to cancel the contract immediately without penalty or recourse and suspend 
or debar the contractor from doing business with the state. 

C. The Contractor agrees to fully cooperate with any audit or investigation from federal, state or local law 
enforcement agencies. 

 
6.0 SAFETY REQUIREMENTS 

Contractor and subcontractors at any tier shall comply with RSMo 292.675 and Article 1.3, E, of Section 
007213, General Conditions. 

 

 



 

SECTION 007300 – SUPPLEMENTARY CONDITIONS 
07/16  Page 2 of 2 
 

 

7.0 ENVIRONMENTAL MANAGEMENT SYSTEM (eMS): 
 

The Missouri Army National Guard (MOARNG) has implemented an Environmental Management System 
(eMS).  One of the key components of the eMS is the establishment of an Environmental Policy that must be 
communicated to all persons working for or on behalf of the organization including all suppliers and contractors.  
This policy stresses commitment to compliance with accepted environmental practices, and meeting or exceeding 
applicable environmental requirements, legal and otherwise.  This policy also stresses commitment to waste 
minimization, pollution prevention, and management of personnel, processes, real property, and materials in a 
manner to reduce environmental impacts.  The policy is available upon request to all parties by contacting the 
Environmental Management Office at (573) 638-9514. 
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SECTION 011000 – SUMMARY OF WORK 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary

Conditions and Division 1 Specification Sections apply to this Section.

1.2 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Project consists of replace epoxy floor.  AASF Building at Whiteman Air Force 
Base.

1. Project Location: MONG AASF Building, Whiteman Air Force Base.

2. Owner:  State of Missouri, Office of Administration, Division of Facilities 
Management, Design and Construction, Harry S Truman State Office Building, 
Post Office Box 809, 301 West High Street, Jefferson City, Missouri  65102.

B. Contract Documents, dated 05/20/2020 were prepared for the Project by Missouri 
National Guard – Facilities Division.

C. The Work consists of epoxy floor replacement.

1. The Work includes but is not limited to, removal of existing epoxy, floor prep 
andinstallation of new epoxy floor system.

D. The Work will be constructed under a single prime contract.

1.3 DESIGNER’S ESTIMATE OF CONSTRUCTION COST RANGE 

A. The project designer has prepared this cost estimate range.  The State of Missouri makes

no guarantee regarding the accuracy of the estimate range nor does the State of Missouri

intend to imply that the estimate range in any way reflects the actual cost required to

perform the work represented by the specifications and drawings.  The contractor should

not rely on this estimate range in any way while preparing a bid for this project or

otherwise.

Estimate Range:  $234,000  – $321,000

1.4 CONTRACTOR USE OF PREMISES 

A. General:  During the construction period the Contractor shall have full use of the

premises for construction operations, including use of the site.  The Contractor’s use of

the premises limited only by the Owner’s right to perform work or to retain other

contractors on portions of the Project.

B. Use of the Site:  Limit use of the premises to work in areas indicated.  Confine operations

to areas within contract limits indicated.  Do not disturb portions of the site beyond the

areas in which the Work is indicated.

1. Owner Occupancy:  Allow for Owner occupancy and use by the public.

2. Driveways and Entrances: Keep driveways and entrances serving the premises

clear and available to the Owner, the Owner’s employees, and emergency

vehicles at all times.  Do not use these areas for parking or storage of materials.
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Schedule deliveries to minimize space and time requirements for storage of 

materials and equipment on-site. 

C. Use of the Existing Building: Maintain the existing building in a weathertight condition

throughout the construction period.  Repair damage cause by construction operations.

Take all precautions necessary to protect the building and its occupants during the

construction period..

1.5 OCCUPANCY REQUIREMENTS 

A. Full Owner Occupancy:  The Owner will occupy the site and existing building during the 
entire construction period.  Cooperate with the Owner during construction operations to 
minimize conflicts and facilitate owner usage.  Perform the Work so as not to interfere 
with the Owner’s operations.

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF PRODUCTS ORDERED IN ADVANCE 

END OF SECTION  011000 
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SECTION 012100 – ALLOWANCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary

Conditions and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements governing allowances.

1. Certain items are specified in the Contract Documents by allowances.

Allowances have been established in lieu of additional requirements and to defer

selection of actual materials and equipment to a later date when additional

information is available for evaluation.  If necessary, additional requirements will

be issued by Contract Change.

B. Types of allowances include the following:

1. Weather allowances.

C. Related Sections include the following:

1. Division 1 Section "Contract Modification Procedures" for procedures for

submitting and handling Contract Changes for allowances.

1.3 WEATHER ALLOWANCE 

A. Included within the completion period for this project are a specified number of “bad

weather” days (see Schedule of Allowances).

B. The Contractor’s progress schedule shall clearly indicate the bad weather day allowance

as an “activity” or “activities”.  In the event weather conditions preclude performance of

critical work activities for 50% or more of the Contractor’s scheduled workday, that day

shall be declared unavailable for work due to weather (a “bad weather” day) and charged

against the above allowance.  Critical work activities will be determined by review of the

Contractor’s current progress schedule.

C. The Contractor’s Representative and the Construction Representative shall agree monthly

on the number of “bad weather” days to be charged against the allowance.  This

determination will be documented in writing and be signed by the Contractor and the

Construction Representatives.  If there is a failure to agree on all or part of the “bad

weather” days for a particular month, that disagreement shall be noted on this written

document and signed by each party’s representative.  Failure of the Contractor’s

representative to sign the “bad weather” day documentation after it is presented, with or

without the notes of disagreement, shall constitute agreement with the “bad weather” day

determination contained in that document.

D. There will be no modification to the time of contract performance due solely to the

failure to deplete the “bad weather” day allowance.
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E. Once this allowance is depleted, a no cost Contract Change time extension will be

executed for “bad weather” days, as defined above, encountered during the remainder of

the Project.

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALLOWANCES 

A. Weather Allowance:  Included within the completion period for this Project Five (5)

“bad weather” days.

END OF SECTION  012100 
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SECTION 012600 – CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 

Conditions and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements for handling and 

processing Contract Modifications. 

B. Related Sections include the following: 

1. Division 1, Section 012100 "Allowances" for procedural requirements for 

handling and processing Allowances. 

2. Division 1, Section 012200 "Unit Prices" for administrative requirements for 

using Unit Prices. 

3. Division 0, Section 007213, Article 3.1 "Acceptable Substitutions" for 

administrative procedures for handling Requests for Substitutions made after 

Contract award. 

4. Division 0, Section 007213, Article 4.0 "Changes in the Work" for Contract 

Change requirements. 

1.3 REQUESTS FOR INFORMATION 

A. In the event that the Contractor or Subcontractor, at any tier, determines that some 

portion of the Drawings, Specifications, or other Contract Documents requires 

clarification or interpretation, the Contractor shall submit a “Request for Information” 

(RFI) in writing to the Designer.  A RFI may only be submitted by the Contractor and 

shall only be submitted on the RFI forms provided by the Owner.  The Contractor shall 

clearly and concisely set forth the issue for which clarification or interpretation is sought 

and why a response is needed.  In the RFI, the Contractor shall set forth an interpretation 

or understanding of the requirement along with reasons why such an understanding was 

reached. 

B. Responses to RFI shall be issued within ten (10) working days of receipt of the Request 

from the Contractor unless the Designer determines that a longer time is necessary to 

provide an adequate response.  If a longer time is determined necessary by the Designer, 

the Designer will, within five (5) working days of receipt of the request, notify the 

Contractor of the anticipated response time.  If the Contactor submits a RFI on a time 

sensitive activity on the current project schedule, the Contractor shall not be entitled to 

any time extension due to the time it takes the Designer to respond to the request 

provided that the Designer responds within the ten (10) working days set forth above. 

C. Responses from the Designer will not change any requirement of the Contract 

Documents.  In the event the Contractor believes that a response to a RFI will cause a 

change to the requirements of the Contract Document, the Contractor shall give written 

notice to the Designer requesting a Contract Change for the work.  Failure to give such 

written notice within ten (10) working days, shall waive the Contractor’s right to seek 

additional time or cost under Article 4, “Changes in the Work” of the General Conditions. 
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1.4 MINOR CHANGES IN THE WORK 

A. Designer will issue supplemental instructions authorizing Minor Changes in the Work, 

not involving adjustment to the Contract Amount or the Contract Time, on ”Designer’s 

Supplemental Instructions” (DSI). 

1.5 PROPOSAL REQUESTS 

A. The Designer or Owner Representative will issue a detailed description of proposed 

Changes in the Work that may require adjustment to the Contract Amount or the Contract 

Time.  The proposed Change Description will be issued using the “Request for Proposal” 

(RFP) form.  If necessary, the description will include supplemental or revised Drawings 

and Specifications. 

1. Proposal Requests issued by the Designer or Owner Representative are for 

information only.  Do not consider them instructions either to stop work in 

progress or to execute the proposed change. 

2. Within ten (10) working days after receipt of Proposal Request, submit a 

proposal for the cost adjustments to the Contract Amount and the Contract Time 

necessary to execute the Change.  The Contractor shall submit his proposal on 

the appropriate Contract Change Detailed Breakdown form.  Subcontractors may 

use the appropriate Contract Change Detailed Breakdown form or submit their 

proposal on their letterhead provided the same level of detail is included.  All 

proposals shall include: 

a. A detailed breakdown of costs per Article 4.1 of the General Conditions. 

b. If requesting additional time per Article 4.2 of the General Conditions, 

include an updated Contractor's Construction Schedule that indicates the 

effect of the Change including, but not limited to, changes in activity 

duration, start and finish times, and activity relationship. 

1.6 CONTRACT CHANGE PROCEDURES 

A. On Owner's approval of a Proposal Request, the Designer or Owner Representative will 

issue a Contract Change for signatures of Owner and Contractor on the “Contract 

Change” form. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 REFERENCED FORMS 

A. The following forms can be found on our website at https://oa.mo.gov/facilities/vendor-

links/architectengineering-forms or https://oa.mo.gov/facilities/vendor-links/contractor-forms: 

1. Request for Information 

2. Designer’s Supplemental Instructions 

3. Request for Proposal 

4. Contract Change 

5. Contract Change Detailed Breakdown – SAMPLES 

https://oa.mo.gov/facilities/vendor-links/architectengineering-forms
https://oa.mo.gov/facilities/vendor-links/architectengineering-forms
https://oa.mo.gov/facilities/vendor-links/contractor-forms
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6. Contract Change Detailed Breakdown – General Contractor (GC) 

7. Contract Change Detailed Breakdown – Subcontractor (SUB) 

END OF SECTION  012600 
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SECTION 013100 – COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 

Conditions and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations 

on Projects including, but not limited to, the following: 

1. Coordination Drawings. 

2. Administrative and supervisory personnel. 

3. Project meetings. 

B. Each Contractor shall participate in coordination requirements.  Certain areas of 

responsibility will be assigned to a specific Contractor. 

C. Related Sections include the following: 

1. Division 1, Section 013200 "Schedules" for preparing and submitting 

Contractor's Construction Schedule. 

2. Articles 1.8.B and 1.8.C of Section 007213 "General Conditions" for 

coordinating meetings onsite. 

3. Article 5.4.H of Section 007213 "General Conditions" for coordinating Closeout 

of the Contract. 

1.3 COORDINATION 

A. Coordination:  Coordinate construction operations included in different Sections of the 

Specifications to ensure efficient and orderly installation of each part of the Work.  

Coordinate construction operations included in different Sections, which depend on each 

other for proper installation, connection, and operation. 

B. Coordination:  Each Contractor shall coordinate its construction operations with those of 

other contractors and entities to ensure efficient and orderly installation of each part of 

the Work.  Each Contractor shall coordinate its operations with operations included in 

different Sections that depend on each other for proper installation, connection, and 

operation. 

1. Schedule construction operations in sequence required to obtain the best results 

where installation of one part of the Work depends on installation of other 

components, before or after its own installation. 

2. Coordinate installation of different components with other Contractors to ensure 

maximum accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

4. Where availability of space is limited, coordinate installation of different 

components to ensure maximum performance and accessibility for required 
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maintenance, service, and repair of all components including mechanical and 

electrical. 

C. Prepare memoranda for distribution to each party involved outlining special procedures 

required for coordination.  Include such items as required notices, reports, and list of 

attendees at meetings. 

1. Prepare similar memoranda for Owner and separate Contractors if coordination 

of their Work is required. 

D. Administrative Procedures:  Coordinate scheduling and timing of required administrative 

procedures with other construction activities and activities of other Contractors to avoid 

conflicts and to ensure orderly progress of the Work.  Such administrative activities 

include, but are not limited to, the following: 

1. Preparation of Contractor's Construction Schedule. 

2. Preparation of the Schedule of Values. 

3. Installation and removal of temporary facilities and controls. 

4. Delivery and processing of submittals. 

5. Progress meetings. 

6. Preinstallation conferences. 

7. Startup and adjustment of systems. 

8. Project Closeout activities. 

E. Conservation:  Coordinate construction activities to ensure that operations are carried out 

with consideration given to conservation of energy, water, and materials. 

1. Salvage materials and equipment involved in performance of, but not actually 

incorporated into, the Work.  Refer to other Sections for disposition of salvaged 

materials that are designated as Owner's property. 

1.4 SUBMITTALS 

A. Coordination Drawings:  Prepare Coordination Drawings if limited space availability 

necessitates maximum utilization of space for efficient installation of different 

components or if coordination is required for installation of products and materials 

fabricated by separate entities. 

B. Key Personnel Names:  Within fifteen (15) work days of starting construction operations, 

submit a list of key personnel assignments including superintendent and other personnel 

in attendance at Project site.  Identify individuals and their duties and responsibilities; list 

addresses and telephone numbers including home and office telephone numbers.  Provide 

names, addresses, and telephone numbers of individuals assigned as standbys in the 

absence of individuals assigned to Project. 

1. Post copies of list in Project meeting room, in temporary field office, and by each 

temporary telephone.  Keep list current at all times. 

1.5 PROJECT MEETINGS 

A. The Owner’s Construction Representative will schedule a Pre-Construction Meeting prior 

to beginning of construction.  The date, time, and exact place of this meeting will be 

determined after Contract Award and notification of all interested parties.  The 
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Contractor shall arrange to have the Job Superintendent and all prime Subcontractors 

present at the meeting.  During the Pre-Construction Meeting, the construction 

procedures and information necessary for submitting payment requests will be discussed 

and materials distributed along with any other pertinent information. 

1. Minutes:  Designer will record and distribute meeting minutes. 

B. Progress Meetings:  The Owner’s Construction Representative will conduct Monthly 

Progress Meetings as stated in Articles 1.8.B and 1.8.C of Section 007213 “General 

Conditions”. 

1. Minutes:  Designer will record and distribute to Contractor the meeting minutes. 

C. Preinstallation Conferences:  Contractor shall conduct a preinstallation conference at 

Project site before each construction activity that requires coordination with other 

construction. 

1. Attendees:  Installer and representatives of Manufacturers and Fabricators 

involved in or affected by the installation and its coordination or integration with 

other materials and installations that have preceded or will follow, shall attend 

the meeting.  Advise Designer and Construction Representative of scheduled 

meeting dates. 

2. Agenda:  Review progress of other construction activities and preparations for 

the particular activity under consideration including requirements for the 

following: 

a. Contract Documents 

b. Options 

c. Related RFIs 

d. Related Contract Changes 

e. Purchases 

f. Deliveries 

g. Submittals 

h. Review of mockups 

i. Possible conflicts 

j. Compatibility problems 

k. Time schedules 

l. Weather limitations 

m. Manufacturer's written recommendations 

n. Warranty requirements 

o. Compatibility of materials 

p. Acceptability of substrates 

q. Temporary facilities and controls 

r. Space and access limitations 

s. Regulations of authorities having jurisdiction 

t. Testing and inspecting requirements 
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u. Installation procedures 

v. Coordination with other Work 

w. Required performance results 

x. Protection of adjacent Work 

y. Protection of construction and personnel 

3. Contractor shall record significant conference discussions, agreements, and 

disagreements including required corrective measures and actions. 

4. Reporting:  Distribute minutes of the meeting to each party present and to parties 

who should have been present. 

5. Do not proceed with installation if the conference cannot be successfully 

concluded.  Initiate whatever actions are necessary to resolve impediments to 

performance of the Work and reconvene the conference at earliest feasible date. 

6. Revise paragraph below if Project requires holding progress meetings at different 

intervals.  Insert special intervals such as "every third Tuesday" to suit special 

circumstances. 

7. Project name 

8. Name and address of Contractor 

9. Name and address of Designer 

10. RFI number including RFIs that were dropped and not submitted 

11. RFI description 

12. Date the RFI was submitted 

13. Date Designer's response was received 

14. Identification of related DSI or Proposal Request, as appropriate 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION  013100 
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SECTION 013200 – SCHEDULE – BAR CHART  

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 

Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes requirements for a Bar Chart Schedule for the project construction 

activities, schedule of submittals, and schedule for testing. 

PART 2 - PRODUCTS – (Not Applicable) 

PART 3 - EXECUTION 

3.1 SUBMITTAL PROCEDURES 

A. The Contractor shall submit to the Designer, within ten (10) working days following the 

Notice to Proceed, a Progress Schedule including Schedule of Values showing the rate of 

progress the Contractor agrees to maintain and the order in which he proposed to carry 

out the various phases of Work.  No payments shall be made to the Contractor until the 

Progress Schedule has been approved by the Owner. 

B. The Contractor shall submit an updated Schedule for presentation at each Monthly 

Progress Meeting.  The Schedule shall be updated by the Contractor as necessary to 

reflect the current Schedule and its relationship to the original Schedule.  The updated 

Schedule shall reflect any changes in the logic, sequence, durations, or completion date.  

Payments to the Contractor shall be suspended if the Progress Schedule is not adequately 

updated to reflect actual conditions. 

C. The Contractor shall submit Progress Schedules to Subcontractors to permit coordinating 

their Progress Schedules to the general construction Work.  The Contractor shall 

coordinate preparation and processing of Schedules and reports with performance of 

other construction activities. 

3.2 CONSTRUCTION PROGRESS SCHEDULE – BAR CHART SCHEDULE 

A. Bar-Chart Schedule:  The Contractor shall prepare a comprehensive, fully developed, 

horizontal bar chart-type Contractor’s Construction Schedule.  The Contractor for general 

construction shall prepare the Construction Schedule for the entire Project.  The Schedule 

shall show the percentage of work to be completed at any time, anticipated monthly 

payments by Owner, as well as significant dates (such as completion of excavation, 

concrete foundation work, underground lines, superstructure, rough-ins, enclosure, 

hanging of fixtures, etc.) which shall serve as check points to determine compliance with 

the approved Schedule.  The Schedule shall also include an activity for the number of 

“bad” weather days specified in Section 012100 – Allowances. 

1. The Contractor shall provide a separate time bar for each significant construction 

activity.  Provide a continuous vertical line to identify the first working day of 

each week. 
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a. If practical, use the same Schedule of Values breakdown for schedule 

time bars. 

2. The Contractor shall provide a base activity time bar showing duration for each 

construction activity.  Each bar is to indicate start and completion dates for the 

activity.  The Contractor is to place a contrasting bar below each original 

schedule activity time for indicating actual progress and planned remaining 

duration for the activity. 

3. The Contractor shall prepare the Schedule on a minimal number of separate 

sheets to readily show the data for the entire construction period. 

4. Secure time commitments for performing critical elements of the Work from 

parties involved.  Coordinate each element on schedule with other construction 

activities.  Include minor elements involved in the overall sequence of the Work.  

Show each activity in proper sequence.  Indicate graphically the sequences 

necessary for completion of related portions of the Work. 

5. Coordinate the Contractor’s Construction Schedule with the Schedule of Values, 

list of subcontracts, Submittal Schedule, progress reports, payment requests, and 

other required schedules and reports. 

6. Indicate the Intent to Award and the Contract Substantial Completion dates on 

the schedule. 

B. Phasing:  Provide notations on the schedule to show how the sequence of the Work is 

affected by the following: 

1. Requirement for Phased completion 

2. Work by separate Contractors 

3. Work by the Owner 

4. Pre-purchased materials 

5. Coordination with existing construction 

6. Limitations of continued occupancies 

7. Un-interruptible services 

8. Partial Occupancy prior to Substantial Completion 

9. Site restrictions 

10. Provisions for future construction 

11. Seasonal variations 

12. Environmental control 

C. Work Stages:  Use crosshatched bars to indicate important stages of construction for each 

major portion of the Work.  Such stages include, but are not necessarily limited to, the 

following: 

1. Subcontract awards 

2. Submittals 

3. Purchases 

4. Mockups 

5. Fabrication 
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6. Sample testing 

7. Deliveries 

8. Installation 

9. Testing 

10. Adjusting 

11. Curing 

12. Startup and placement into final use and operation 

3.3 SCHEDULE OF SUBMITTALS 

A. Upon acceptance of the Construction Progress Schedule, prepare and submit a complete 

schedule of submittals.  Coordinate the submittal schedule with Section 013300 

SUBMITTALS, the approved Construction Progress Schedule, list of subcontracts, 

Schedule of Values and the list of products. 

B. Prepare the schedule in chronological order.  Provide the following information 

1. Scheduled date for the first submittal 

2. Related Section number 

3. Submittal category 

4. Name of the Subcontractor 

5. Description of the part of the Work covered 

6. Scheduled date for resubmittal 

7. Scheduled date for the Designer’s final release or approval 

C. Distribution:  Following the Designer’s response to the initial submittal schedule, print 

and distribute copies to the Designer, Owner, subcontractors, and other parties required to 

comply with submittal dates indicated. 

1. Post copies in the Project meeting room and temporary field office. 

2. When revisions are made, distribute to the same parties and post in the same 

locations.  Delete parties from distribution when they have completed their 

assigned part of the Work and are no longer involved in construction activities. 

D. Schedule Updating:  Revise the schedule after each meeting or other activity where 

revisions have been recognized or made.  Issue the updated schedule concurrently with 

the report of each meeting. 

END OF SECTION 013200 
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SECTION 013300 – SUBMITTALS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 

Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for submittals required 

for performance of the Work including the following: 

1. Shop Drawings 

2. Product Data 

3. Samples 

4. Quality Assurance Submittals 

5. Construction Photographs 

6. Operating and Maintenance Manuals 

7. Warranties 

B. Administrative Submittals:  Refer to General and Supplementary Conditions other 

applicable Division 1 Sections and other Contract Documents for requirements for 

administrative submittals.  Such submittals include, but are not limited to, the following: 

1. Construction Progress Schedule including Schedule of Values 

2. Performance and Payment Bonds 

3. Insurance Certificates 

4. Applications for Payment 

5. Certified Payroll Reports 

6. Partial and Final Receipt of Payment and Release Forms 

7. Affidavit – Compliance with Prevailing Wage Law 

8. Record Drawings 

9. Notifications, Permits, etc. 

C. The Contractor is obliged and responsible to check all shop drawings and schedules to 

assure compliance with contract plans and specifications.  The Contractor is responsible 

for the content of the shop drawings and coordination with other contract work.  Shop 

drawings and schedules shall indicate, in detail, all parts of an Item or Work including 

erection and setting instructions and integration with the Work of other trades. 

D. The Contractor shall at all times make a copy, of all approved submittals, available on 

site to the Construction Representative. 
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1.3 SUBMITTAL PROCEDURES 

A. The Contractor shall comply with the General and Supplementary Conditions and other 

applicable sections of the Contract Documents.  The Contractor shall submit, with such 

promptness as to cause no delay in his work or in that of any other contractors, all 

required submittals indicated in Part 3.1 of this section and elsewhere in the Contract 

Documents.  Coordinate preparation and processing of submittals with performance of 

construction activities.  Transmit each submittal sufficiently in advance of performance 

of related construction activities to avoid delay. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 

submittals, and related activities that require sequential activity. 

2. Coordinate transmittal of different types of submittals for related elements of the 

Work so processing will not be delayed by the need to review submittals 

concurrently for coordination. 

a. The Designer reserves the right to withhold action on a submittal 

requiring coordination with other submittals until all related submittals 

are received. 

B. Each drawing and/or series of drawings submitted must be accompanied by a letter of 

transmittal giving a list of the titles and numbers of the drawings.  Each series shall be 

numbered consecutively for ready reference and each drawing shall be marked with the 

following information: 

1. Date of Submission 

2. Name of Project 

3. Location 

4. Section Number of Specification 

5. State Project Number 

6. Name of Submitting Contractor 

7. Name of Subcontractor 

8. Indicate if Item is submitted as specified or as a substitution 

1.4 SHOP DRAWINGS 

A. Comply with the General Conditions, Article 3.2. 

B. The Contractor shall submit newly prepared information drawn accurately to scale.  

Highlight, encircle, or otherwise indicate deviations from the Contract Documents.  Do 

not reproduce Contract Documents or copy standard information as the basis of Shop 

Drawings.  Standard information prepared without specific reference to the Project is not 

a Shop Drawing. 

C. Shop Drawings include fabrication and installation drawings, setting diagrams, schedules, 

patterns, templates, and similar drawings including the following information: 

1. Dimensions 

2. Identification of products and materials included by sheet and detail number 

3. Compliance with specified standards 

4. Notation of coordination requirements 
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5. Notation of dimensions established by field measurement 

6. Sheet Size:  Except for templates, patterns and similar full-size Drawings, submit 

Shop Drawings on sheets at least 8½”x11” but no larger than 36”x48”. 

1.5 PRODUCT DATA 

A. The Contractor shall comply with the General Conditions, Article 3.2. 

B. The Contractor shall collect Product Data into a single submittal for each element of 

construction or system.  Product Data includes printed information, such as 

manufacturer’s installation instructions, catalog cuts, standard color charts, roughing-in 

diagrams and templates, standard wiring diagrams, and performance curves. 

1. Mark each copy to show applicable choices and options.  Where printed Product 

Data includes information on several products that are not required, mark copies 

to indicate the applicable information including the following information: 

a. Manufacturer’s printed recommendations 

b. Compliance with Trade Association standards 

c. Compliance with recognized Testing Agency standards 

d. Application of Testing Agency labels and seals 

e. Notation of dimensions verified by field measurement 

f. Notation of coordination requirements 

2. Do not submit Product Data until compliance with requirements of the Contract 

Documents has been confirmed. 

1.6 SAMPLES 

A. The Contractor shall comply with the General Conditions, Article 3.2. 

B. The Contractor shall submit full-size, fully fabricated samples, cured and finished as 

specified, and physically identical with the material or product proposed.  Samples 

include partial sections of manufactured or fabricated components, cuts or containers of 

materials, color range sets, and swatches showing color, texture, and pattern. 

1. The Contractor shall mount or display samples in the manner to facilitate review 

of qualities indicated.  Prepare samples to match the Designer’s sample including 

the following: 

a. Specification Section number and reference 

b. Generic description of the Sample 

c. Sample source 

d. Product name or name of the Manufacturer 

e. Compliance with recognized standards 

f. Availability and delivery time 

2. The Contractor shall submit samples for review of size, kind, color, pattern, and 

texture.  Submit samples for a final check of these characteristics with other 

elements and a comparison of these characteristics between the final submittal 

and the actual component as delivered and installed. 
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a. Where variation in color, pattern, texture, or other characteristic is 

inherent in the material or product represented, submit at least three (3) 

multiple units that show approximate limits of the variations. 

b. Refer to other Specification Sections for requirements for samples that 

illustrate workmanship, fabrication techniques, details of assembly, 

connections, operation, and similar construction characteristics. 

c. Refer to other Sections for samples to be returned to the Contractor for 

incorporation in the Work.  Such samples must be undamaged at time of 

use.  On the transmittal, indicate special requests regarding disposition of 

sample submittals. 

d. Samples not incorporated into the Work, or otherwise designated as the 

Owner’s property, are the property of the Contractor and shall be 

removed from the site prior to Substantial Completion. 

3. Field samples are full-size examples erected onsite to illustrate finishes, coatings, 

or finish materials and to establish the Project standard. 

a. The Contractor shall comply with submittal requirements to the fullest 

extent possible.  The Contractor shall process transmittal forms to 

provide a record of activity. 

1.7 QUALITY ASSURANCE DOCUMENTS 

A. The Contractor shall comply with the General Conditions, Article 3.2 

B. The Contractor shall submit quality control submittals including design data, 

certifications, manufacturer’s instructions, manufacturer’s field reports, and other quality-

control submittals as required under other Sections of the Specifications. 

C. Certifications:  Where other Sections of the Specifications require certification that a 

product, material, or installation complies with specified requirements, submit a notarized 

certification from the Manufacturer certifying compliance with specified requirements. 

1. Signature:  Certification shall be signed by an officer of the Manufacturer or 

other individual authorized to contractually bind the Company. 

D. Inspection and Test Reports:  The Contractor shall submit the required inspection and test 

reports from independent testing agencies as specified in this Section and in other 

Sections of the Contract Documents. 

E. Construction Photographs:  The Contractor shall submit record construction photographs 

as specified in this Section and in other Sections of the Contract Documents. 

1. The Contractor shall submit digital photographs.  The Construction 

Administrator shall determine the quantity and naming convention at the 

preconstruction meeting. 

2. The Contractor shall identify each photograph with project name, location, 

number, date, time, and orientation. 

3. The Contractor shall submit progress photographs monthly unless specified 

otherwise.  Photographs shall be taken one (1) week prior to submitting. 

4. The Contractor shall take four (4) site photographs from differing directions and 

a minimum of five (5) interior photographs indicating the relative progress of the 

Work. 
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1.8 OPERATING AND MAINTENANCE MANUALS AND WARRANTIES 

A. The Contractor shall submit all required manufacturer’s operating instructions, 

maintenance/service manuals, and warranties in accordance with the General Conditions, 

Article 3.5, and Supplementary Conditions along with this and other Sections of the 

Contract Documents. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 REQUIRED SUBMITTALS 

A. Contractor shall submit the following information for materials and equipment to be provided 

under this contract. 

  TYPE OF SUBMITTAL 
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007213 Construction Schedule   X          

007213   Schedule of Values   X          

099123 Primer, Intermediate Coat X X  X X  X   X  X 

 Top Coat, Epoxy Crack Fill X X  X X  X   X  X 

              

              

              

              

              

              

              

              

              

END OF SECTION  013300 
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SECTION 013513.28 – SITE SECURITY AND HEALTH REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary

Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUBMITTALS 

A. List of required submittals:

1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.

2. Schedule of proposed shutdowns, if applicable.

3. A list of the names of all employees who will submit fingerprints for a background

check, and the signed privacy documents identified below for each employee.

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 ACCESS TO THE SITE 

A. The Contractor shall arrange with Facility Representatives to establish procedures for the

controlled entry of workers and materials into the work areas at the Facility.

B. The Contractor shall establish regular working hours with Facility Representatives.  The

Contractor must report changes in working hours or overtime to Facility Representatives

and obtain approval twenty-four (24) hours ahead of time.  The Contractor shall report

emergency overtime to Facility Representatives as soon as it is evident that overtime is

needed.  The Contractor must obtain approval from Facility Representatives for all work

performed after dark.

C. The Contractor shall provide the name and phone number of the Contractor’s employee or

agent who is in charge onsite; this individual must be able to be contacted in case of

emergency.  The Contractor must be able to furnish names and address of all employees

upon request.

D. All construction personnel shall visibly display issued identification cards.

3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS 

A. The Contractor shall take all necessary precautions to guard against and eliminate possible

fire hazards.

1. Onsite burning is prohibited.

2. The Contractor shall store all flammable or hazardous materials in proper

containers located outside the buildings or offsite, if possible.

3. The Contractor shall provide and maintain, in good order, during construction fire

extinguishers as required by the National Fire Protection Association.  In areas of
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flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-

pound dry chemical extinguishers shall be provided. 

B. The Contractor shall not obstruct streets or walks without permission from the Owner’s

Construction Representative and Facility Representatives.

C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility

unless otherwise posted.

D. The Contractor shall take all necessary, reasonable measures to reduce air and water

pollution by any material or equipment used during construction.  The Contractor shall

keep volatile wastes in covered containers, and shall not dispose of volatile wastes or oils

in storm or sanitary drains.

E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all times.

The Contractor shall immediately remove all hazardous waste, and shall not allow rubbish

to accumulate.  The Contractor shall provide onsite containers for collection of rubbish and

shall dispose of it at frequent intervals during the progress of the Work.

F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times,

unless written approval is received from the Owner’s Construction Representative and the

appropriate Facility Representative at least twenty-four (24) hours in advance.  The

Contractor shall submit a written time schedule for any proposed shutdowns.

G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and

readily available upon request at least a day before delivery.

H. Alcoholic beverages or illegal substances shall not be brought upon the Facility premises.

The Contractor’s workers shall not be under the influence of any intoxicating substances

while on the Facility premises.

3.3 SECURITY CLEARANCES AND RESTRICTIONS 

A. FMDC REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND

WARRANTS  CHECK

1. All employees of the Contractor are required to submit fingerprints to the Missouri

State Highway Patrol to enable the Office of Administration, Division of Facilities

Management, Design and Construction (FMDC) to receive state and national

criminal background checks on such employees. FMDC reserves the right to

prohibit any employee of the Contractor from performing work in or on the

premises of any facility owned, operated, or utilized by the State of Missouri for

any reason.

2. The Contractor shall ensure all of its employees submit fingerprints to the Missouri

State Highway Patrol and pay for the cost of such background checks. The

Contractor shall submit to FMDC via email to FMDCSecurity@oa.mo.gov a list

of the names of the Contractor’s employees who will be fingerprinted and a signed

Missouri Applicant Fingerprint Privacy Notice, Applicant Privacy Rights and

Privacy Act Statement for each employee. All employees of the Contractor

approved by FMDC to work at a State facility must obtain a contractor ID badge

from FMDC prior to beginning work on-site, unless the Director of FMDC, at the

Director’s discretion, waives the requirement for a contractor ID badge.  The

Contractor and its employees must comply with the process for background checks

mailto:FMDCSecurity@oa.mo.gov
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and contractor ID badges found on FMDC’s website at: https://oa.mo.gov/fmdc-

contractor-id-badges.  

3. Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back

and National Rap Back programs as of August 28, 2018. This means that the

Missouri State Highway Patrol, Central Records Repository, and the Federal

Bureau of Investigation will retain the fingerprints submitted by each of the

Contractor’s employees, and those fingerprints will be searched against other

fingerprints on file, including latent fingerprints. While retained, an employee’s

fingerprints may continue to be compared against other fingerprints submitted or

retained by the Federal Bureau of Investigation, including latent fingerprints.

4. As part of the Missouri and National Rap Back programs, FMDC will receive

notification if a new arrest is reported for an employee whose fingerprints have

been submitted for FMDC after August 28, 2018. If the employee is performing

work on a State contract at the time of the arrest notification, FMDC will request

and receive the employee’s updated criminal history records. If the employee is no

longer performing work on a State contract, FMDC will not obtain updated

criminal records.

5. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide

the results of the employee’s background check directly to FMDC. FMDC may

NOT release the results of a background check to the Contractor or provide the

Contractor any information obtained from a background check, either verbally or

in writing. FMDC will notify the Contractor only whether an employee is approved

to work on State property.

6. Each employee who submits fingerprints to the Missouri State Highway Patrol has

a right to obtain a copy of the results of his or her background check. The employee

may challenge the accuracy and completeness of the information contained in a

background check report and obtain a determination from the Missouri State

Highway Patrol and/or the FBI regarding the validity of such challenge prior to

FMDC making a final decision about his or her eligibility to perform work under

a State contract.

7. The Contractor shall notify FMDC via email to FMDCSecurity@oa.mo.gov if an

employee is terminated or resigns from employment with the Contractor. If the

Contractor does not anticipate performing work on a State contract in the future,

the Contractor may request that FMDC remove its employees from the Rap Back

programs. However, if removed from the Rap Back programs, employees will be

required to submit new fingerprints should the contractor be awarded another State

contract.

8. Upon award of a Contract, the Contractor should contact FMDC at

FMDCSecurity@oa.mo.gov to determine if its employees need to provide a new

background check.  If a Contractor’s employee has previously submitted a

fingerprint background check to FMDC as part of the Missouri and National Rap

Back programs, the employee may not need to submit another fingerprint search

for a period of three to six years, depending upon the circumstances. The

Contractor understands and agrees that FMDC may require more frequent

background checks without providing any explanation to the Contractor. The fact

that an additional background check is requested by FMDC does not indicate that

the employee has a criminal record.

https://oa.mo.gov/fmdc-contractor-id-badges
https://oa.mo.gov/fmdc-contractor-id-badges
mailto:FMDCSecurity@oa.mo.gov
mailto:FMDCSecurity@oa.mo.gov
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3.4 DISRUPTION OF UTILITIES 

A. The Contractor shall give a minimum of seventy-two (72) hours written notice to the

Construction Representative and the Facility Representative before disconnecting electric,

gas, water, fire protection, or sewer service to any building.

B. The Contractor shall give a minimum of seventy-two (72) hours written notice to the

Construction Representative and Facility Representative before closing any access drives,

and shall make temporary access available, if possible.  The Contractor shall not obstruct

streets, walks, or parking.

END OF SECTION 013513.28 
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SECTION 015000 – CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes requirements for construction facilities and temporary controls 
including temporary utilities, support facilities, security, and protection. 

B. Temporary utilities include, but are not limited to, the following: 

1. Water service and distribution 

2. Temporary electric power and light 

3. Temporary heat 

4. Ventilation 

5. Telephone service 

6. Sanitary facilities, including drinking water 

7. Storm and sanitary sewer 

C. Support facilities include, but are not limited to, the following: 

1. Field offices and storage sheds 

2. Temporary roads and paving 

3. Dewatering facilities and drains 

4. Temporary enclosures 

5. Hoists and temporary elevator use 

6. Temporary project identification signs and bulletin boards 

7. Waste disposal services 

8. Rodent and pest control 

9. Construction aids and miscellaneous services and facilities 

D. Security and protection facilities include, but are not limited to, to following: 

1. Temporary fire protection 

2. Barricades, warning signs, and lights 

3. Sidewalk bridge or enclosure fence for the site 

4. Environmental protection 

1.3 SUBMITTALS 

A. Temporary Utilities:  Submit reports of tests, inspections, meter readings, and similar 
procedures performed on temporary utilities. 
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B. Implementation and Termination Schedule:  Within (15) days of the date established for 
commencement of the Work, submit a schedule indicating implementation and 
termination of each temporary utility. 

1.4 QUALITY ASSURANCE 

A. Regulations:  Comply with industry standards and applicable laws and regulations 
including, but not limited to, the following: 

1. Building code requirements 

2. Health and safety regulations 

3. Utility company regulations 

4. Police, fire department, and rescue squad rules 

5. Environmental protection regulations 

B. Standards:  Comply with NFPA 241 “Standard for Safeguarding Construction, 
Alterations, and Demolition Operations”.  ANSI A10 Series standards for “Safety 
Requirements for Construction and Demolition”, and NECA Electrical Design Library 
“Temporary Electrical Facilities”. 

1. Electrical Service:  Comply with NEMA, NECA, and UL standards and 
regulations for temporary electric service.  Install service in compliance with 
NFPA 70 “National Electric Code”. 

C. Inspections:  Arrange for authorities having jurisdiction to inspect and test each 
temporary utility before use.  Obtain required certifications and permits. 

1.5 PROJECT CONDITIONS 

A. Temporary Utilities:  Prepare a schedule indicating dates for implementation and 
termination of each temporary utility.  At the earliest feasible time, when acceptable to 
the Owner, change over from use of temporary service to use of permanent service. 

B. Conditions of Use:  Keep temporary services and facilities clean and neat in appearance.  
Operate in a safe and efficient manner.  Relocate temporary services and facilities as the 
Work progresses.  Do not overload facilities or permit them to interfere with progress.  
Take necessary fire-prevention measures.  Do not allow hazardous, dangerous, or 
unsanitary conditions, or public nuisances to develop or persist onsite. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Provide new materials.  If acceptable to the Designer, the Contractor may use 
undamaged, previously used materials in serviceable condition.  Provide materials 
suitable for use intended. 

B. Lumber and Plywood:  Comply with requirements in Division 6 Section “Rough 
Carpentry”. 

1. For job-built temporary office, shops, and sheds within the construction area, 
provide UL-labeled, fire-treated lumber and plywood for framing, sheathing, and 
siding. 
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2. For signs and directory boards, provide exterior-type, Grade B-B high-density 
concrete form overlay plywood of sized and thicknesses indicated. 

3. For fences and vision barriers, provide minimum 3/9” (9.5mm) thick exterior 
plywood. 

4. For safety barriers, sidewalk bridges, and similar uses, provide minimum 5/8” 
(16mm) thick exterior plywood. 

C. Gypsum Wallboard:  Provide gypsum wallboard on interior walls of temporary offices. 

D. Roofing Materials:  Provide UL Class A standard-weight asphalt shingles or UL Class C 
mineral-surfaced roll roofing on roofs of job-built temporary office, shops, and shed. 

E. Paint:  Comply with requirements of Division 9 Section “Painting”. 

1. For job-built temporary offices, shops, sheds, fences, and other exposed lumber 
and plywood, provide exterior-grade acrylic-latex emulsion over exterior primer. 

2. For sign panels and applying graphics, provide exterior-grade alkyd gloss enamel 
over exterior primer. 

3. For interior walls of temporary offices, provide two (2) quarts interior latex-flat 
wall paint. 

F. Tarpaulins:  Provide waterproof, fire-resistant, UL-labeled tarpaulins with flame-spread 
rating of (15) or less.  For temporary enclosures, provide translucent, nylon-reinforced 
laminated polyethylene or polyvinyl chloride, fire-retardant tarpaulins. 

G. Water:  Provide potable water approved by local health authorities. 

H. Open-Mesh Fencing:  Provide 0.120” (3mm) thick, galvanized 2” (50mm) chainlink 
fabric fencing 6’ (2m) high with galvanized steel pipe posts, 1½” (38mm) ID for line 
posts and 2½” (64mm) ID for corner posts. 

2.2 EQUIPMENT 

A. General:  Provide new equipment.  If acceptable to the Designer, the Contractor may use 
undamaged, previously used equipment in serviceable condition.  Provide equipment 
suitable for use intended. 

B. Water Hoses:  Provide ¾” (19mm), heavy-duty, abrasion-resistant, flexible rubber hoses 
100’ (30m) long, with pressure rating greater than the maximum pressure of the water 
distribution system.  Provide adjustable shutoff nozzles at hose discharge. 

C. Electrical Outlets:  Provide properly configured, NEMA-polarized outlets to prevent 
insertion of 110 to 120V plugs into higher voltage outlets.  Provide receptacle outlets 
equipped with ground-fault circuit interrupters, reset button, and pilot light for connection 
of power tools and equipment. 

D. Electrical Power Cords:  Provide grounded extension cords.  Use hard-service cords 
where exposed to abrasion and traffic.  Provide waterproof connectors to connect 
separate lengths of electric cords if single lengths will not reach areas where construction 
activities are in progress.  Do not exceed safe length-voltage rating. 
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E. Lamps and Light Fixtures:  Provide general service incandescent lamps of wattage 
required for adequate illumination.  Provide guard cages or tempered-glass enclosures 
where exposed to breakage.  Provide exterior fixture where exposed to moisture. 

F. Heating Units:  Provide temporary heating units that have been tested and labeled by UL, 
FM, or another recognized trade association related to the type of fuel being consumed. 

G. Temporary Offices:  Contractor may provide prefabricated or mobile units or similar job-
built construction with lockable entrances, operable windows, and serviceable finishes.  
Provide heated and air-conditioned units on foundations adequate for normal loading. 

H. Fire Extinguishers:  Provide hand-carried, portable, UL-rated, Class A fire extinguishers 
for temporary offices and similar spaces.  In other locations, provide hand-carried, 
portable, UL-rated, Class ABC, dry-chemical extinguishers, or a combination of 
extinguishers of NFPA-recommended classes for the exposures. 

1. Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent, 
and size required by location and class of fire exposure. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Use qualified personnel for installation of temporary facilities.  Locate facilities where 
they will serve the Project adequately and result in minimum interference with 
performance of the Work.  Relocate and modify facilities as required. 

B. Provide each Facility ready for use when needed to avoid delay.  Maintain and modify as 
required.  Do not remove until facilities are no longer needed or are replaced by 
authorized use of completed permanent facilities. 

3.2 TEMPORARY UTILITY INSTALLATION 

A. Temporary Water Service:  The Owner will provide water for construction purposes from 
the existing building system.  All required temporary extensions shall be provided and 
removed by the Contractor.  Connection points and methods of connection shall be 
designated and approved by the Construction Representative. 

B. Temporary Electric Power Service: The Owner will provide electric power for 
construction lighting and power tools. Contractors using such services shall pay all costs 
of temporary services, circuits, outlet, extensions, etc. 

C. Temporary Heating:  Provide temporary heat required by construction activities for 
curing or drying of completed installations or for protection of installed construction from 
adverse effects of low temperatures or high humidity.  Select safe equipment that will not 
have a harmful effect on completed installations or elements being installed.  Coordinate 
ventilation requirements to produce the ambient condition required and minimize 
consumption of energy. 

1. Heating Facilities:  Except where the Owner authorizes use of the permanent 
system, provide vented, self-contained, LP gas or fuel-oil heaters with individual 
space thermostatic control. 

2. Use of gasoline-burning space heaters, open flame, or salamander heating units is 
prohibited. 
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D. Temporary Heating and Cooling:  The normal heating and/or cooling system of the 
building shall be maintained in operation during the construction.  Should the Contractor 
find it necessary to interrupt the normal HVAC service to spaces, which have not been 
vacated for construction, such interruptions shall be pre-scheduled with the Construction 
Representative. 

E. Temporary Telephones:  The Owner will provide telephones within the facility. All 
construction personnel will be allowed access only to those specific telephones 
designated by the Construction Representative. 

F. Temporary Toilets:  The Owner will provide toilets and associated facilities within the 
building. All construction personnel will be allowed access only to those specific 
facilities designated by the Construction Representative. 

G. Wash Facilities:  The Owner will provide wash facilities within the building. All 
construction personnel will be allowed access only to those specific facilities designated 
by the Construction Representative. 

H. Drinking-Water Facilities:  The Owner will provide drinking water facilities within the 
building. All construction personnel will be allowed access only to those specific 
facilities designated by the Construction Representative. 

3.3 SUPPORT FACILITIES INSTALLATION 

A. General:  Locate field offices, storage sheds, and other temporary construction and 
support facilities for easy access. 

1. Maintain support facilities until near Substantial Completion.  Remove prior to 
Substantial Completion.  Personnel remaining after Substantial Completion will 
be permitted to use permanent facilities, under conditions acceptable to the 
Owner. 

B. Field Offices:  Contractor may provide insulated, weather tight temporary offices of 
sufficient size to accommodate required office personnel at the Project site.  Keep the 
office clean and orderly for use for small progress meetings.   

C. Storage Facilities:  The Owner will provide storage onsite as designated by the Facility 
Representative or the Construction Representative.  Areas for use by the Contractor for 
storage will be identified at the Pre-Construction Meeting. 

1. Delay installation of the final course of permanent asphalt concrete paving until 
immediately before Substantial Completion.  Coordinate with weather conditions 
to avoid unsatisfactory results. 

2. Extend temporary paving in and around the construction area as necessary to 
accommodate delivery and storage of materials, equipment usage, administration, 
and supervision. 

D. Construction Parking:  Parking at the site will be provided in the areas designated at the 
Pre-Construction Meeting. 

E. Collection and Disposal of Waste:  Collect waste from construction areas and elsewhere 
daily.  Comply with requirements of NFPA 241 for removal of combustible waste 
material and debris.  Enforce requirements strictly.  Do not hold materials more than 
seven (7) days during normal weather or three (3) days when the temperature is expected 
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to rise above 80°F (27°C).  Handle hazardous, dangerous, or unsanitary waste materials 
separately from other waste by containerizing properly.  Dispose of material lawfully. 

F. Rodent Pest Control:  Before deep foundation work has been completed, retain a local 
exterminator or pest control company to recommend practices to minimize attraction and 
harboring of rodents, roaches, and other pests.  Employ this service to perform 
extermination and control procedures are regular intervals so the Project will be free of 
pests and their residues at Substantial Completion.  Perform control operations lawfully, 
using environmentally safe materials. 

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Except for use of permanent fire protection as soon as available, do not change over from 
use of temporary security and protection facilities to permanent facilities until Substantial 
Completion, or longer, as requested by the Designer. 

B. Temporary Fire Protection:  Until fire-protection needs are supplied by permanent 
facilities, install and maintain temporary fire-protection facilities of the types needed to 
protect against reasonable predictable and controllable fire losses.  Comply with NFPA 
10 “Standard for Portable Fire Extinguishers” and NFPA 241 “Standard for Safeguarding 
Construction, Alterations, and Demolition Operations”. 

1. Locate fire extinguishers where convenient and effective for their intended 
purpose, but not less than one (1) extinguisher on each floor at or near each 
usable stairwell. 

2. Store combustible materials in containers in fire-safe locations. 

3. Maintain unobstructed access to fire extinguishers, fire hydrants, temporary fire-
protection facilities, stairways, and other access routes for fighting fires.  Prohibit 
smoking in hazardous fire-exposure areas. 

4. Provide supervision of welding operations, combustion-type temporary heating 
units, and similar sources of fire ignition. 

C. Permanent Fire Protection:  At the earliest feasible date in each area of the Project 
complete installation of the permanent fire-protection facility including connected 
services and place into operation and use.  Instruct key personnel on use of facilities. 

D. Barricades, Warning Signs, and Lights:  Comply with standards and code requirements 
for erection of structurally adequate barricades.  Paint with appropriate colors, graphics, 
and warning signs to inform personnel and the public of the hazard being protected 
against.  Where appropriate and needed, provide lighting including flashing red or amber 
lights. 

E. Security Enclosure and Lockup:  Install substantial temporary enclosure of partially 
completed areas of construction.  Provide locking entrances to prevent unauthorized 
entrance, vandalism, theft, and similar violations of security. 

1. Storage:  Where materials and equipment must be stored and are of value or attractive for 
theft, provide a secure lockup.  Enforce discipline in connection with the installation and 
release of material to minimize the opportunity for theft and vandalism. 

F. Environmental Protection:  Provide protection, operate temporary facilities, and conduct 
construction in ways and by methods that comply with environmental regulations and 
minimize the possibility that air, waterways, and subsoil might be contaminated or 



CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 015000 - 7 

polluted or that other undesirable effects might result.  Avoid use of tools and equipment 
that produce harmful noise.  Restrict use of noisemaking tools and equipment to hours 
that will minimize complaints from persons or firms near the site. 

3.5 OPERATION, TERMINATION AND REMOVAL 

A. Supervision:  Enforce strict discipline in use of temporary facilities.  Limit availability of 
temporary facilities to essential and intended uses to minimize waste and abuse. 

B. Maintenance:  Maintain facilities in good operating condition until removal.  Protect from 
damage by freezing temperatures and similar elements. 

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 
ventilation, and similar facilities on a 24-hour basis where required to achieve 
indicated results and to avoid possibility of damage. 

2. Protection:  Prevent water-filled piping from freezing.  Maintain markers for 
underground lines.  Protect from damage during excavation operations. 

C. Termination and Removal:  Unless the Designer requests that it be maintained longer, 
remove each temporary facility when the need has ended, when replaced by authorized 
use of a permanent facility, or no later than Substantial Completion.  Complete or, if 
necessary, restore permanent construction that may have been delayed because of 
interference with the temporary facility.  Repair damaged Work, clean exposed surfaces, 
and replace construction that cannot be satisfactorily repaired. 

1. Materials and facilities that constitute temporary facilities are the Contractor’s 
property.  The Owner reserves the right to take possession of project 
identification signs. 

2. At Substantial Completion, clean and renovate permanent facilities used during 
the construction period including, but not limited to, the following: 

a. Replace air filters and clean inside of ductwork and housing. 

b. Replace significantly worn parts and parts subject to unusual operating 
conditions. 

c. Replace lamps burned out or noticeably dimmed by hours of use. 

END OF SECTION  015000 
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SECTION 017400 – CLEANING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary

Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for cleaning during the

Project.

B. Environmental Requirements:  Conduct cleaning and waste-disposal operations in

compliance with local laws and ordinances.  Comply fully with federal and local

environmental and anti-pollution regulations.

1. Do not dispose of volatile wastes such as mineral spirits, oil, or paint thinner in

storm or sanitary drains.

2. Burning or burying of debris, rubbish, or other waste material on the premises is

not permitted.

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by the manufacturer

or fabricator for the surface to be cleaned.  Do not use cleaning agents that are potentially

hazardous to health or property or that might damage finished surfaces.

PART 3 - EXECUTION 

3.1 PROGRESS CLEANING 

A. General

1. Retain all stored items in an orderly arrangement allowing maximum access, not 
impending drainage or traffic, and providing the required protection of materials.

2. Do not allow the accumulation of scrap, debris, waste material, and other items 
not required for construction of this Work.

3. At least twice each month, and more often if necessary, completely remove 

all scrap, debris, and waste material from the jobsite.

4. Provide adequate storage for all items awaiting removal from the jobsite, 
observing all requirements for fire protection and protection of the ecology.

B. Site

1. Daily, inspect the site and pick up all scrap, debris, and waste material.  Remove 
all such items to the place designated for their storage.

2. Weekly, inspect all arrangements of materials stored onsite.  Re-stack, tidy, or 
otherwise service all material arrangements.
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3. Maintain the site in a neat and orderly condition at all times. 

C. Structures 

1. Daily, inspect the structures and pick up all scrap, debris, and waste material.  

Remove all such items to the place designated for their storage. 

2. Weekly, sweep all interior spaces clean.  “Clean” for the purposes of this 

paragraph, shall be interpreted as meaning free from dust and other material 

capable of being removed by use of reasonable effort and handheld broom. 

3. In preparation for installation of succeeding materials, clean the structures or 

pertinent portions thereof to the degree of cleanliness recommended by the 

manufacturer of the succeeding material, using all equipment and materials 

required to achieve the required cleanliness. 

4. Following the installation of finish floor materials, clean the finish floor daily 

while work is being performed in the space in which finish materials have been 

installed.  “Clean” for the purposes of this subparagraph, shall be interpreted as 

meaning free from all foreign material which, in the opinion of the Construction 

Representative, may be injurious to the finish of the finish floor material. 

3.2 FINAL CLEANING 

A. General:  Provide final cleaning operations when indicated.  Employ experienced workers 

or professional cleaners for final cleaning.  Clean each surface or unit of Work to the 

condition expected from a commercial building cleaning and maintenance program.  

Comply with manufacturer’s instructions. 

B. Complete the following cleaning operations before requesting inspection for certification 

of Substantial Completion for the entire Project or a portion of the Project. 

1. Clean the Project Site, yard and grounds, in areas disturbed by construction 

activities including landscape development areas, of rubbish, waste material, 

litter, and foreign substances. 

2. Sweep paved areas broom clean.  Rake grounds that are neither planted nor 

paved to a smooth, even-textured surface. 

3. Remove petrochemical spills, stains, and other foreign deposits. 

4. Remove tools, construction equipment, machinery, and surplus material from the 

site. 

5. Remove snow and ice to provide safe access to the building. 

6. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free 

condition, free of stains, films, and similar foreign substances.  Avoid disturbing 

natural weathering of exterior surfaces.  Restore reflective surfaces to their 

original condition. 

7. Remove debris and surface dust from limited access spaces, including roofs, 

plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces. 

8. Broom clean concrete floors in unoccupied spaces. 

9. Vacuum clean carpet and similar soft surfaces removing debris and excess nap.  

Shampoo, if required. 

10. Clean transparent material, including mirrors and glass in doors and windows.  

Remove glazing compounds and other substances that are noticeable vision-
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obscuring materials. Replace chipped or broken glass and other damaged 

transparent materials.  Polish mirrors and glass, taking care not to scratch 

surfaces. 

11. Remove labels that are not permanent labels. 

12. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.  

Replace finishes and surfaces that cannot be satisfactorily repaired or restored or 

that already show evidence of repair or restoration. 

a. Do not paint over “UL” and similar labels, including mechanical and 

electrical nameplates. 

13. Wipe surfaces of mechanical and electrical equipment, elevator equipment, and 

similar equipment.  Remove excess lubrication, paint and mortar droppings, and 

other foreign substances. 

14. Clean plumbing fixtures to a sanitary condition free of stains, including stains 

resulting from water exposure. 

15. Replace disposable air filters and clean permanent air filters.  Clean exposed 

surfaces of diffusers, registers, and grills. 

16. Clean ducts, blowers, and coils if units were operated without filters during 

construction 

17. Clean food-service equipment to a sanitary condition, ready and acceptable for its 

intended use. 

18. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.  

Replace burned-out bulbs and defective and noisy starters in fluorescent and 

mercury vapor fixtures. 

19. Leave the Project clean and ready for occupancy. 

C. Pest Control:  Engage an experienced, licensed exterminator to make a final inspection 

and rid the Project of rodents, insects, and other pests.  Comply with regulations of local 

authorities. 

D. Removal of Protection:  Remove temporary protection and facilities installed during 

construction to protect previously completed installations during the remainder of the 

construction period. 

E. Compliances:  Comply with governing regulations and safety standards for cleaning 

operations.  Remove waste materials from the site and dispose of lawfully. 

1. Where extra materials of value remain after Final Acceptance by the Owner, they 

become the Owner’s property. 

END OF SECTION  017400 
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SECTION 01 74 19 

CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for the following:

1. Salvaging nonhazardous demolition and construction waste.
2. Recycling nonhazardous demolition and construction waste.
3. Disposing of nonhazardous demolition and construction waste.

1.3 DEFINITIONS 

A. Construction Waste:  Building and site improvement materials and other solid waste resulting
from construction, remodeling, renovation, or repair operations.  Construction waste includes
packaging.

B. Demolition Waste:  Building and site improvement materials resulting from demolition or
selective demolition operations.

C. Disposal:  Removal off-site of demolition and construction waste and subsequent sale,
recycling, reuse, or deposit in landfill or incinerator acceptable to authorities having
jurisdiction.

D. Recycle:  Recovery of demolition or construction waste for subsequent processing in
preparation for reuse.

E. Salvage:  Recovery of demolition or construction waste and subsequent sale or reuse in another
facility.

F. Salvage and Reuse:  Recovery of demolition or construction waste and subsequent
incorporation into the Work.
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1.4 QUALITY ASSURANCE 

A. Waste Management Coordinator Qualifications:  LEED Accredited Professional by U.S. Green
Building Council.  Waste management coordinator may also serve as LEED coordinator.

B. Refrigerant Recovery Technician Qualifications:  Certified by EPA-approved certification
program.

C. Regulatory Requirements:  Comply with hauling and disposal regulations of federal, state, tribal
and local authorities having jurisdiction.

D. Waste Management Conference:  Conduct conference at Project site to comply with
requirements in Division 01 Section "Project Management and Coordination." Review methods
and procedures related to waste management including, but not limited to, the following:

1. Review and discuss waste management plan including responsibilities of Waste
Management Coordinator.

2. Review requirements for documenting quantities of each type of waste and its
disposition.

3. Review and finalize procedures for materials separation and verify availability of
containers and bins needed to avoid delays.

4. Review procedures for periodic waste collection and transportation to recycling and
disposal facilities.

5. Review waste management requirements for each trade.

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 DISPOSAL OF WASTE 

A. General:  Presidential Executive Order 13514 "Federal Leadership in Environmental,
Energy, and Economic Performance", 8 October, 2009 requires the diversion of at least
50%, by weight of all construction and demolition materials and debris by the end of
fiscal year 2015.  Therefore, the contractor shall make all reasonable efforts to recycle 
and recover Construction and Demolition (C&D) waste from this project.  Records shall 
be maintained to document the quantity of waste generated, the quantity of waste 
diverted through sale, reuse, or recycling, and the quantity of waste disposed of by 
landfill or incineration.  

1. All records must be provided to the project manager upon project completion.
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B. Except for items or materials to be salvaged, recycled, or otherwise reused, remove
waste materials from Project site and legally dispose of them in a landfill or incinerator
acceptable to authorities having jurisdiction.

1. Except as otherwise specified, do not allow waste materials that are to be disposed of
accumulate on-site.

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces
and areas.

C. Burning:  Do not burn waste materials.

D. Disposal:  Transport waste materials off Owner's property and legally dispose of them.

END OF SECTION 01 74 19 
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SECTION 099123 - INTERIOR PAINTING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY 

A. Section includes surface preparation and the application of paint systems on Concrete Hanger
Floor

1.3 DEFINITIONS 

A. Conform to ASTM D16 for interpretation of terms used in this section.

1.4 ACTION SUBMITTALS 

A. Product Data: Provide complete list of all products to be used, with the following information
for each:

1. Manufacturer’s name, product name and/or catalog number, and general product
catagory.

2. MPI product number.
3. Cross-reference to specified paint system(s) product is to be used in, include description

of system.

B. Certification:  By manufacturer that all paints and coatings comply with VOC limits specified.

C. Manufacturer’s instructions:  Indicate special surface preparation procedures.

D. Samples for color Verification: For each type of paint system and in each color and gloss of
topcoat.

1.5 QUALITY ASSURANCE 

A. Applicator Qualifications:  Company specializing in performing the type of work specified with
minimum five years experience.
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1.6 DELIVERY, STORAGE, AND HANDLING 

A. Store materials not in use in tightly covered containers in well-ventilated areas with ambient
temperatures continuously maintained at not less than 45 deg F (7 deg C).

1. Maintain containers in clean condition, free of foreign materials and residue.
2. Remove rags and waste from storage areas daily.

1.7 FIELD CONDITIONS 

A. Do not apply materials when surface and ambient temperatures are outside the temperature
ranges required by the paint product manufacturer.

B. Follow manufacturer’s recommended procedures for producing best results, including test of
substrates, moisture in substrates, and humidity and temperature limitations.

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Provide all paint and coating products used in any individual system from the same
manufactuer.

B. Products: Subject to compliance with requirements, manufacturers that may be incorporated
into the Work include, but are not limited to:
1. Sherwin-Williams Company
2. Benjamin Moore & Co.
3. PPG Architectural Finishes, Inc.

C. Primer Sealers: Same manufacturer as top coats.

D. Basis of design:

1. Primer: (Basis of Design) Sherwin Williams – KB58AQ033 – ArmorSeal 33 WB Epoxy
Primer Sealer (Part A & Part B) 1 Gal Kit Light Gray

2. Intermediate Coat: (Basis of Design) Sherwin Williams – KB58AQ655 – ArmorSeal 650
SL/RC Self-Leveling Epoxy (Part A & B) 1 Gal Kit Haze Gray.

3. Topcoat: (Basis of Design) Sherwin Williams – B65W00060 – ArmorSeal Rexthane 1
Floor Coating (Verify Color)

4. Epoxy Crack Filler:  (Basis of Design) Sherwin Williams – GP3561A01 GENERAL
POLYMERS 3561 Epoxy Resin Glaze

http://www.specagent.com/LookUp/?ulid=11642&mf=04&src=wd
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2.2 PAINT, GENERAL 

A. MPI Standards: Products shall comply with MPI standards indicated and shall be listed in its 
"MPI Approved Products Lists." 

B. Material Compatibility: 

1. Materials for use within each paint system shall be compatible with one another and 
substrates indicated, under conditions of service and application as demonstrated by 
manufacturer, based on testing and field experience. 

2. For each coat in a paint system, products shall be recommended in writing by topcoat 
manufacturers for use in paint system and on substrate indicated.  

C. Colors: As selected by Project Manager from manufacturer's full range.  

2.3 SOURCE QUALITY CONTROL 

A. Testing of Paint Materials: Owner reserves the right to invoke the following procedure: 

1. Owner will engage the services of a qualified testing agency to sample paint materials. 
Contractor will be notified in advance and may be present when samples are taken. If 
paint materials have already been delivered to Project site, samples may be taken at 
Project site. Samples will be identified, sealed, and certified by testing agency. 

2. Testing agency will perform tests for compliance with product requirements. 
3. Owner may direct Contractor to stop applying paints if test results show materials being 

used do not comply with product requirements. Contractor shall remove noncomplying 
paint materials from Project site, pay for testing, and repaint surfaces painted with 
rejected materials. Contractor will be required to remove rejected materials from 
previously painted surfaces if, on repainting with complying materials, the two paints are 
incompatible. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Applicator present, for compliance with requirements 
for maximum moisture content and other conditions affecting performance of the Work. 

B. Maximum Moisture Content of Substrates: When measured with an electronic moisture meter 
as follows: 

1. Concrete: Per manufacturer’s recommendations and specifications. 

C. Verify suitability of substrates, including surface conditions and compatibility, with existing 
finishes and primers. 

D. Proceed with coating application only after unsatisfactory conditions have been corrected. 

1. Application of coating indicates acceptance of surfaces and conditions. 
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3.2 PREPARATION 

A. Comply with manufacturer's written instructions and recommendations in "MPI Architectural
Painting Specification Manual" applicable to substrates and paint systems indicated.

B. Remove hardware, covers, plates, and similar items already in place that are removable and are
not to be painted. If removal is impractical or impossible because of size or weight of item,
provide surface-applied protection before surface preparation and painting.

1. After completing painting operations, use workers skilled in the trades involved to
reinstall items that were removed. Remove surface-applied protection if any.

C. Clean substrates of substances that could impair bond of paints, including dust, dirt, oil, grease,
and incompatible paints and encapsulants.

1. Remove incompatible primers and reprime substrate with compatible primers or apply tie
coat as required to produce paint systems indicated.

D. Concrete Substrates: Remove release agents, curing compounds, efflorescence, and chalk. Do
not paint surfaces if moisture content or alkalinity of surfaces to be painted exceeds that
permitted in manufacturer's written instructions.

3.3 APPLICATION 

A. Apply paints according to manufacturer's written instructions and to recommendations in "MPI
Manual."

1. Use applicators and techniques suited for paint and substrate indicated.
2. Paint surfaces behind movable equipment and furniture same as similar exposed surfaces.

Before final installation, paint surfaces behind permanently fixed equipment or furniture
with prime coat only.

B. Tint each undercoat a lighter shade to facilitate identification of each coat if multiple coats of
same material are to be applied. Tint undercoats to match color of topcoat, but provide
sufficient difference in shade of undercoats to distinguish each separate coat.

C. If undercoats or other conditions show through topcoat, apply additional coats until cured film
has a uniform paint finish, color, and appearance.

D. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks,
roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp lines and color
breaks.

3.4 FIELD QUALITY CONTROL 

A. Dry Film Thickness Testing: Owner may engage the services of a qualified testing and
inspecting agency to inspect and test paint for dry film thickness.

1. Contractor shall touch up and restore painted surfaces damaged by testing.
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2. If test results show that dry film thickness of applied paint does not comply with paint
manufacturer's written recommendations, Contractor shall pay for testing and apply
additional coats as needed to provide dry film thickness that complies with paint
manufacturer's written recommendations.

3.5 CLEANING AND PROTECTION 

A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from
Project site.

B. After completing paint application, clean spattered surfaces. Remove spattered paints by
washing, scraping, or other methods. Do not scratch or damage adjacent finished surfaces.

C. Protect work of other trades against damage from paint application. Correct damage to work of
other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and
leave in an undamaged condition.

D. At completion of construction activities of other trades, touch up and restore damaged or
defaced painted surfaces.

3.6 PAINTING SCHEDULE 

A. Concrete Floor:

1. Primer: (Basis of Design) Sherwin Williams – KB58AQ033 – ArmorSeal 33 WB Epoxy
Primer Sealer (Part A & Part B) 1 Gal Kit Light Gray

2. Intermediate Coat: (Basis of Design) Sherwin Williams – KB58AQ655 – ArmorSeal 650
SL/RC Self-Leveling Epoxy (Part A & B) 1 Gal Kit Haze Gray.

3. Topcoat: (Basis of Design) Sherwin Williams – B65W00060 – ArmorSeal Rexthane 1
Floor Coating (Verify Color)

4. Epoxy Crack Filler:  (Basis of Design) Sherwin Williams – GP3561A01 GENERAL
POLYMERS 3561 Epoxy Resin Glaze.

END OF SECTION 099123 
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