ADDENDUM NO. 2
TO: PLANS AND SPECIFICATIONS FOR STATE OF MISSOURI

Clinton Readiness Center Repairs to
Interior/Exterior of Bldg.,

Clinton, MO

PROJECT No.: T2502-01

Bid Opening Date is: 1:30 PM, Thursday, October 1st, 2026 (Not Changed)

Bidders are hereby informed that the Construction Plans and/or Specifications are
modified as follows:

SPECIFICATION CHANGES:
1. Refer to specification section 004113 — Bid Form:
a. ADD Lump sum allowance for Evergy Electrical Service work shall be
($17,481.73). See Section 012100 for details.
2. Refer to specification section 083613 — SECTIONAL DOORS:

a. MODIFY - Section 2.3.A.1 shall read, “Manufacturers: Subject to compliance
with requirements, provide products by one of the following:”

1) Overhead Door Company
2) Raynor Garage Doors
3) Windsor Door
4) Submitted approved equals
b. MODIFY - Section 2.3.D.1 shall read, “Door-Section Thickness: 2 inches”
3. Referring to 012100 - ALLOWANCES:
a. ADD - add this new specification section.

b. All bidders shall include the Evergy Construction Service cost in the amount of
$17,481.73. The contractor shall be responsible for paying this to Evergy and
coordinating for the primary service and phasing removal of the 1-phase service.
Weliner will fill out the Evergy load service form to start the process of Evergy
Overhead work. See attachment documenting Evergy Service Construction
Invoice.

DRAWING CHANGES:
1. Refer to the drawings, sheet P-100 — Piping Plan:

a. MODIFY — Text at bottom of page at GAS METER location should refer to sheet P-
500 for gas loads in lieu of P-200.

2. Refer to new attached drawing, “E-010 — Electrical Site Plan”.

a. ADD - This sheet shall be added to the set and was inadvertently left out of the
set.

b. The Evergy contact, Stan Thomas, is aware of the primary 3-phase design
extension and new service to the building and has completed the site service
construction cost that all bidders shall include for the primary service work and
new transformer. See specification section above and attachment for amount to
be included by all bidding contractors.
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GENERAL RFI BIDDING COMMENTS:

1. CLARIFICATION: For Bid Add alternate #1 — it shall include replacement of (4) overhead
sectional doors and (1) operator only for door OHO01 per the plans and Specification
section 012300 - ALTERNATES. This clarifies the on-drawing Bid Add alternate lists
stating “(4) overhead doors and motor operators”.

GENERAL COMMENTS:

1. The Pre-Bid Meeting was held September 15th, 2026, at 10:00 AM, followed by a
walk-through of the site. The Pre-Bid Meeting sign-in sheet was attached in
Addendum #1.

2. Bidders needing additional site inspection should contact SFC Standiford, D. at 816-585-
7092 to schedule a time if access to the facility is required.

3. Please contact Mandy Roberson, Contract Specialist, at 573-690-9411 or
Mandy.Roberson@oa.mo.gov, for questions about bidding procedures,
MBE\WBE\SDVE goals, and submittal requirements.

4. The deadline for technical questions was Thursday, September 23rd, 2026, at noon.

5. Changes to, or clarification of, the bid documents are only made as issued in the addenda.

6. All correspondence with respect to this project must include the State of Missouri
project number as indicated above.

7. Current Plan holders list available online at:
https://lwww.oafmdcplanroom.com/projects/3406/plan-holders/t2502-01-repairs-to-
interiorexterior-clinton-readiness-center-building_

8. Prospective Bidders contact American Document Solutions, 1400 Forum Blvd Suite
1C, Columbia MO 65201, 573-446-7768 to order official plans and specifications.

9. All bids shall be submitted on the bid form without additional terms and
conditions, modifications, or stipulations. Each space on the bid form shall be
properly filled including a bid amount for the alternate. Failure to do so will result
in rejection of the bid.

10. MBE/WBE/SDVE participation requirements can be found in DIVISION 00. The
MBE/WBE/SDVE participation goals are 0%/0%/3%, respectively. Only certified
firms as of the bid opening date can be used to satisfy the MBE/WBE/SDVE
participation goals for this project. If a bidder is unable to meet a participation
goal, a Good Faith Effort Determination Form must be completed. Failure to
complete this process will result in rejection of the bid.

11. The Contractor shall pay not less than the prevailing hourly rate of wages for

work of a similar character in the locality in which the work is performed, as
determined by the Missouri Department of Labor and Industrial Relations.
Bidders are to adhere to Prevailing Wage Hourly Rate of Wages, and the
Department of Labor and Industrial Relations can be contacted to determine the
applicable wage rate for the work on this project.

ATTACHMENTS:

AR WON~

Bid Form

Specification Section 083613 — SECTIONAL DOORS
Specification Section 012100 — ALLOWANCES

Drawing E-010

Drawing P-100

Evergy Facilities Extension Agreement with Construction Charge

September 29, 2026 *issued date

END ADDENDUM NO. 2
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Bid Date:

All bid documents shall be emailed to FMDCBids@o0a.mo.gov

SECTION 004113 - BID FORM

1.0 BID
A. From:

(Bidder’s Company Name)

] Sole Proprietorship/General Partnership [_] LLC [ ] Limited Partnership [_] Corporation [ | Joint Venture

Address:

City, State, Zip

Phone:

Email:

Federal ID Number:

Missouri Business Charter Number:

Contact Name:

Contact email:

C. For:

D. Project Number:

E. Documents:

F. Bid Amount:

G. Allowances:

H. Alternates:

SECTION 004113 — BID FORM
01/2025

herein after called the "Bidder"

Director, Division of Facilities Management, Design and Construction
Room 730, Harry S Truman State Office Building

301 West High Street

Jefferson City, Missouri 65101

herein after called the "Owner"

Repairs to Interior/Exterior, Readiness Center Building
Clinton Readiness Center
Clinton, Missouri

T2502-01
hereinafter called the "Work"

The undersigned, having examined and being familiar with the local conditions
affecting the work and with the complete set of contract documents, including the
Drawings, the Invitation For Bid, Instructions To Bidders, Statement of Bidders
Qualifications, General Conditions, Supplement to General Conditions, and the
technical specifications, including: addenda number through

hereby proposes to perform the Work for the following:

Dollars ($ )

The Base Bid above must include an allowance of TEN (10) “bad weather” days.
Lump sum allowance for Evergy Electrical Service work shall be ($17,481.73). See
Section 012100 for details.

Alternate No. 1: Description.

Add; Replacement of Exterior Shop Overhead Doors (4) and Operators (1).




2.0

3.0

4.0

5.0

Dollars ($ )

Alternate No. 2: Description.

Add; Remove existing drill hall lighting and replace it with new LED panels,
including controls.

Dollars ($ )

Alternate No. 3: Description.

Add; Replace existing showers with new showers and surrounds, including solid
surface coverings, shower trim and heads, plumbing rework, and updated flooring.

Dollars ($ )

Alternate No. 4: Description.

Add; Replace existing standing seam upper sloped roof, guttering, roofing
accessories. Note new Lightning protection system is part of base bid.

Dollars ($ )

MBE/WBE/SDVE PERCENTAGE OF PARTICIPATION PROJECT GOALS

A. This project’s specific goals are: MBE 0%, WBE 0%, and SDVE 3%. NOTE: Only MBE/WBE firms
certified by the State of Missouri Office of Equal Opportunity, and SDVE(s) meeting the requirements of
Section 34.074, RSMo, and 1 CSR 30-5.010, as of the date of bid opening can be used to satisfy the
MBE/WBE/SDVE participation goals for this project.

BID BOND

A. Accompanying the bidis: 5% Bid Bond or  Cashier's Check/Bank Draft for 5% of base bid that is
payable without condition to the Division of Facilities Management, Design and Construction, State of
Missouri, as per Article 5 of "Instructions To Bidders".

CONTRACT COMPLETION TIME AND LIQUIDATED DAMAGES

A. The Bidder agrees to complete the work within 150 working days from the date the Notice of Intent to Award
is issued as modified by additional days added by the Owner’s acceptance of alternates, if applicable. This
includes ten (10) working days for document mailing and processing. The Bidder further agrees to pay to, or
allow the State as liquidated damages the sum of $1,000 for each working day thereafter that the entire work
is not substantially complete.

ATTACHMENTS TO BID
NOTE: DELETE THOSE ITEMS NOT USED

004337 MBE/WBE/SDVE Compliance Form

004338 MBE/WBE/SDVE Joint Venture Form

004339 MBE/WBE/SDVE Waiver Form

004340 SDVE Business Form

004541 Affidavit of Work Authorization

004545 Anti-Discrimination Against Israel Act Certification form
Reference Section 013513.13 DESE Drug Testing Certification

SECTION 004113 — BID FORM 2
01/2025



6.0 BIDDER'S CERTIFICATIONS

By signing and submitting this bid form, the Bidder certifies as follows:

A.

No Undisclosed Interests or Associations, Collusion, or Solicitation of Other Bidders

1. This bid is genuine and is not made in the interest of or on behalf of any undisclosed person, firm, or
corporation, and is not submitted in conformity with any agreement or rules of any group, association or
corporation.

2. The Bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham
proposal.

3. The Bidder has not solicited or induced any person, firm or corporation to refrain from submitting a bid.

4. The Bidder has not sought by collusion or otherwise to obtain any advantage over any other bidder or over
the Owner.

Accuracy of Contract Documents

The Bidder has based this bid upon an official/complete set of contract documents, either obtained from the
Owner or from a secondary source known to the Bidder to have provided a complete and accurate set of contract
documents. If the Bidder received the contract documents from such a secondary source, any errors or omissions
in the contract documents shall be interpreted and construed in favor of the Owner and against the Bidder. This
bid is based upon the conditions within Article 1.2 of the General Conditions.

Non-Discrimination

The Bidder will not discriminate against any employee or applicant for employment because of race, creed, color
or national origin in the performance of the Work.

Prevailing Wage

MISSOURI PREVAILING WAGE LAW (Sections 290.210 to 290.340, RSMo): The Contractor shall pay
not less than the specified hourly rate of wages, as set out in the wage order attached to and made part of the
specifications for work under this contract, to all workers performing work under the contract, in accordance
with sections 290.210 to 290.340, RSMo. The Contractor shall forfeit a penalty to the Owner of one hundred
dollars per day (or portion of a day) for each worker that is paid less than the specified rates for any work done
under the contract by the Contractor or by any subcontractor, in accordance with section 290.250, RSMo.

DAVIS-BACON ACT: If this Project is financed in whole or in part from Federal funds (as indicated in the
Instructions to Bidders or other bid or contract documents for this Project), then this contract shall be subject to
all applicable federal labor statutes, rules and regulations, including provisions of the Davis-Bacon Act, 40
U.S.C. §3141 et seq., and the “Federal Labor Standards Provisions,” as further set forth in Section 007333 —
Supplementary General Conditions for Federally Funded/Assisted Construction Projects, which is incorporated
into the contract by reference. Where the Missouri Prevailing Wage Law and the Davis-Bacon Act require
payment of different wages for work performed under this contract, the Contractor and all Subcontractors shall
pay the greater of the wages required under either law, on a classification-by-classification basis.

Transient Employers

The Bidder will comply with the provisions of Sections 285.230-234, RSMo, regarding transient employers.
Federal Work Authorization Program

The Bidder has enrolled and is participating in, and will continue to participate in, a federal work authorization
program in accordance with Sections 285.525 and 285.530, RSMo for the duration of any contract awarded
because of this bid.

Illegal Immigration Reform and Immigrant Responsibility Act (IIRIRA)

1. Ifawarded contract for this project, the Bidder/Contractor shall only utilize personnel authorized to work in

the United States in accordance with applicable federal, state and local laws. This includes, but is not limited
to, the Illegal Immigration Reform and Immigrant Responsibility Act (IIRIRA) and INA Section 274A.

SECTION 004113 — BID FORM 3
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7.0

If found to be in violation of this requirement or any applicable laws, and if the State of Missouri has
reasonable cause to believe that the Contractor has knowingly employed individuals who are not eligible to
work in the United States, the state shall have the right to cancel the contract immediately without penalty
or recourse and suspend or debar the contractor from doing business with the state.

The Contractor agrees to cooperate fully with any audit or investigation from federal, state or local law
enforcement agencies.

H. Anti-Discrimination Against Israel Act

1.

If the awarded Contractor meets the definition of a company as defined in section 34.600, RSMo, and has
ten or more employees, the Contractor shall not engage in a boycott of goods or services from the State of
Israel; from companies doing business in or with Israel or authorized by, licensed by, or organized under
the laws of the State of Israel; or from persons or entities doing business in the State of Israel as defined in
section 34.600, RSMo.

If, at any time during the life of the contract, Contractor meets the definition of a company as defined in
section 34.600, RSMo, and the company’s employees increases to ten or more OR the contractor’s business
status changes to become a company as defined in section 34.600, RSMo, and the company has ten or more
employees, then the Contractor shall submit to the Division of Facilities Management, Design and
Construction a completed Box C of the exhibit titled “Anti-Discrimination Against Israel Act Certification,
and shall comply with the requirements of Box C.

SIGNATURES

FOR SOLE PROPRIETORSHIPS/GENERAL PARTNERSHIPS ONLY

Name each general partner:

Sole Proprietor’s Name (printed)

Today’s Date:

, being the sole proprietor/general partner of (name of business)

(and if the name of said business is other than my legal name, having filed a

Registration of Fictitious Name with the Missouri Secretary of State in order to allow me to use such name in

connection with my business, as provided by Section 417.200, RSMo, et seq.), do hereby submit this bid and agree to be

bound unto the State of Missouri as herein provided (if a general partnership, all partners must sign below).

Signature: Signature:
Signature: Signature:
FOR LIMITED LIABILITY COMPANIES ONLY
today’s date State(s) of organization:

Manager’s (or Managing Member’s) Name (printed)

L

, being the Manager (or Managing Member) of (full legal name of limited

liability company from Articles of Organization) , and being duly

authorized to act as herein provided on behalf of said limited liability company, do hereby submit this bid on behalf of

SECTION 004113 — BID FORM 4
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said limited liability company and agree that said limited liability company shall be bound unto the State of Missouri as
herein provided.

Signature:

FOR LIMITED PARTNERSHIPS/LIMITED LIABILITY PARTNERSHIPS/LIMITED LIABILITY LIMITED
PARTNERSHIPS ONLY

today’s date: State(s) of organization:

General/Managing Partner’s Name (printed)

L , being the General Partner/Managing Partner of (full legal name of limited

partnership/limited liability partnership/limited liability limited partnership from partnership agreement or Certificate of

Limited Partnership) , and being duly authorized to act as herein provided on

behalf of said limited partnership/limited liability partnership/limited liability limited partnership, do hereby submit this
bid on behalf of said limited partnership/limited liability partnership/limited liability limited partnership and agree that
said limited partnership/limited liability partnership/limited liability limited partnership shall be bound unto the State of

Missouri as herein provided.

Signature:
FOR CORPORATIONS ONLY
President’s Name (printed) Secretary’s Name (printed) Today’s date
State(s) of incorporation:
I, , being the (officer or title) of (full legal name of
corporation, from Articles of Incorporation) , and being duly

authorized by the Board of Directors of said corporation to act as herein provided on behalf of said corporation, do
hereby submit this bid on behalf of said corporation and agree that said corporation shall be bound unto the State of
Missouri as herein provided.

Signature: Attested by:
President Corporate Secretary

The President should sign as the bidder. If the signator is other than the corporate president, the bidder must provide satisfactory evidence
that the signator has the legal authority to bind the corporation.

FOR ASSOCIATIONS/JOINT VENTURES

If multiple business entities/individuals are bidding collectively as an association or joint venture, each business
entity/individual bidding as part of the association or joint venture shall sign this bid in the above sections relevant to
the form that such business entity or individual does business, and the bidder shall duplicate the necessary number of
signature pages so that all members of the association or joint venture shall sign this bid. If a name is adopted for use
by the association or joint venture, the association or joint venture shall file a Registration of Fictitious Name with the
Missouri Secretary of State in order to use such name in connection with the association or joint venture, as provided by
Section 417.200, RSMo, ef seq.

SECTION 004113 — BID FORM 5
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Office of the Administration Divion of Facilities Wellner Architects

Management, Design and Construction T2502-01
Clinton Readiness Center Repairs to Interior and Exterior Addendum #2 — 09.28.2026
B.  Structural Performance, Exterior Doors: Capable of withstanding the design wind

23

loads.

1. Design Wind Load: Uniform pressure (velocity pressure) of +31.6 / -35.4 psf.,
acting inward and outward.

2. Testing: In accordance with ASTM E330/E330M or DASMA 108 for garage doors
and complying with DASMA 108 acceptance criteria.

3. Deflection Limits: Design sectional doors to withstand design wind loads without
evidencing permanent deformation or disengagement of door components.

a. Deflection of door sections in horizontal position (open) shall not exceed
1/120 of door width.

b. Deflection of horizontal track assembly shall not exceed 1/240 of door
height.

4. Operability under Wind Load: Design sectional doors to remain operable under
uniform pressure (velocity pressure) of 30 Ibf/sq. ft. wind load, acting inward and
outward.

SECTIONAL-DOOR ASSEMBLY

Sectional Door: Provide aluminum sectional door formed with hinged sections and
fabricated so that finished door assembly is rigid and aligned with tight hairline joints;
free of warp, twist, and deformation; and complies with requirements in DASMA 102.

1. Manufacturers: Subject to compliance with requirements, provide products from
one of the following:

a Raynor Garage Doors
b. Windsor Door

c Overhead Door

d Others by approved substitution request.

Operation Cycles: Door components and operators capable of operating for not less
than 50,000 operation cycles. One operation cycle is complete when door is opened
from closed position to the open position and returned to closed position.

Air Infiltration: Maximum rate of 0.4 cfm/sq. ft. not more than indicated when tested in
accordance with ASTM E283 or DASMA 105.

1. Air Infiltration: Maximum rate of 0.08 cfm/sq.ft. at 15 and 25 mph.

Aluminum Sections: ASTM B221 extruded-aluminum stile and rail members of alloy
and temper standard with manufacturer for type of use and finish indicated; in minimum
thickness required to comply with requirements; with rail and stile dimensions and
profiles indicated on Drawings; and with overlapped or interlocked weather- and pinch-
resistant seal at meeting rails.

1. Door-Section Thickness: 2 inches.

2. Section Reinforcing: Continuous horizontal and diagonal reinforcement as
required to stiffen door and for wind loading. Ensure that reinforcement does not
obstruct vision lites.

SECTIONAL DOORS 0836 13-3

4/10/26



Office of the Administration Divion of Facilities Wellner Architects
Management, Design and Construction T2502-01
Clinton Readiness Center Repairs to Interior and Exterior Addendum #2 — 09.28.2026

SECTION 012100 — ALLOWANCES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract including General and
Supplementary Conditions and other Division 1 Specification Sections apply to this
Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements governing
allowances.
1. Certain items are specified in the Contract Documents by allowances.

Allowances have been established in lieu of additional requirements and to
defer selection of actual materials and equipment to a later date when
additional information is available for evaluation. If necessary, additional
requirements will be issued by Change Order.

B. Types of allowances include the following:
1. Lump-sum allowances.
2. Weather allowances. (See State of Missouri front end)
3. Facility outages (See State of Missouri front end)
C. Related Sections include the following:
1. Division 1 Section "Contract Modification Procedures" for procedures for

submitting and handling Change Orders for allowances.

2. Division 1 Section "Unit Prices" for procedures for using unit prices.
1.3 WEATHER ALLOWANCE

A. Included within the completion period for this project are a specified number of
“bad weather” days (see State of Missouri front end for days).

B. The Contractor’s progress schedule shall clearly indicate the bad weather day
allowance as an “activity” or “activities”. In the event weather conditions preclude
performance of critical work activities for 50% or more of the Contractor’s
scheduled workday, that day shall be declared unavailable for work due to weather
(a “bad weather” day) and charged against the above allowance. Ciritical work
activities will be determined by review of the Contractor's current progress
schedule.

C. The Contractor’'s Representative and the Construction Representative shall agree
daily on the number of “bad weather” days to be charged against the allowance.
This determination will be documented in writing and be signed by the Contractor
and the Construction Representatives. If there is a failure to agree on all or part
of the “bad weather” days for a particular month, that disagreement shall be noted

ALLOWANCES 012100 - 1
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Office of the Administration Divion of Facilities Wellner Architects
Management, Design and Construction T2502-01
Clinton Readiness Center Repairs to Interior and Exterior Addendum #2 — 09.28.2026

on this written document and signed by each party’s representative. Failure of the
Contractor’s representative to sign the “bad weather” day documentation after it is
presented, with or without the notes of disagreement, shall constitute agreement
with the “bad weather” day determination contained in that document.

There will be no modification to the time of contract performance due solely to the
failure to deplete the “bad weather” day allowance.

Once this allowance is depleted, a no cost Change Order time extension will be
executed for “bad weather” days, as defined above, encountered during the
remainder of the Project.

1.4 FACILITY INTERRUPTION ALLOWANCE

A

Included within the completion period for this project are a specified number of
“Facility Interruption” days (see State of Missouri front end for days).

The Contractor’s progress schedule shall clearly indicate the facility interruption
day allowance as an “activity” or “activities”. In the event facility interruptions
preclude performance of critical work activities for 50% or more of the Contractor’s
scheduled workday, that day shall be declared unavailable for work due to facility
interruption and charged against the above allowance. Critical work activities will
be determined by review of the Contractor’s current progress schedule.

The Contractor’'s Representative and the Construction Representative shall agree
monthly on the number of “facility interruption” days to be charged against the
allowance. This determination will be documented in writing and be signed by the
Contractor and the Construction Representatives. If there is a failure to agree on
all or part of the “facility interruption” days for a particular month, that disagreement
shall be noted on this written document and signed by each party’s representative.
Failure of the Contractor's representative to sign the “facility interruption” day
documentation after it is presented, with or without the notes of disagreement, shall
constitute agreement with the “facility interruption” day determination contained in
that document.

There will be no modification to the time of contract performance due solely to the
failure to deplete the “facility interruption” day allowance.

Once this allowance is depleted, a no cost Change Order time extension will be
executed for “facility interruption days” days, as defined above, encountered during
the remainder of the Project.

1.5 SELECTION AND PURCHASE

A. At the earliest practical date after award of the Contract, Designer of the date when
final selection and purchase of each product or system described by an allowance
must be completed to avoid delaying the Work.

B. At Designer's request, obtain proposals for each allowance for use in making final
selections. Include recommendations that are relevant to performing the Work.

ALLOWANCES 012100 - 2
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Office of the Administration Divion of Facilities Wellner Architects

Management, Design and Construction T2502-01

Clinton Readiness Center Repairs to Interior and Exterior Addendum #2 — 09.28.2026

C. Purchase products and systems selected by Designer from the designated
supplier.

1.6 SUBMITTALS

A. Submit proposals for purchase of products or systems included in allowances, in
the form specified for Change Orders.

B. Submit invoices or delivery slips to show actual quantities of materials delivered to
the site for use in fulfillment of each allowance.

C. Coordinate and process submittals for allowance items in same manner as for
other portions of the Work.

1.7 COORDINATION

A. Coordinate allowance items with other portions of the Work. Furnish templates as
required to coordinate installation.

1.8 [LUMP-SUM] ALLOWANCES

A. Unless otherwise indicated, Contractor's costs for receiving and handling at Project
site, labor, installation, overhead and profit, and similar costs related to products
and materials [selected by Designer] under allowance shall be included as part of
the Contract Sum and not part of the allowance.

B. Evergy Electrical Service Construction costs shall be included in the bid by all
contractors. This cost is for all Evergy relocated work for primary overhead,
primary underground conductors, and new pad mounted transformer. Contractor
obligations for primary underground boring, secondary feeders, CT metering, etc
shall also be included in the bid. See schedule and Evergy documentation for this
allowance to be carried in bid and paid for by the award winning contractor.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION
3.1 EXAMINATION

A. Examine products covered by an allowance promptly on delivery for damage or
defects. Return damaged or defective products to manufacturer for replacement.

3.2 PREPARATION

A. Coordinate materials and their installation for each allowance with related
materials and installations to ensure that each allowance item is completely
integrated and interfaced with related work.

3.3 SCHEDULE OF ALLOWANCES

A. Weather Allowance: Included within the completion period for this Project_ TEN
(10)_“bad weather” days.

ALLOWANCES 012100 -3
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Office of the Administration Divion of Facilities Wellner Architects

Management, Design and Construction T2502-01
Clinton Readiness Center Repairs to Interior and Exterior Addendum #2 — 09.28.2026
B. Lump sum allowance for Evergy Electrical Service work shall be ($17,481.73).

END OF SECTION 012100

ALLOWANCES 012100 - 4
9/28/26
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STATE OF MISSOURI
MIKE KEHOE,
GOVERNOR

() lsdm—

09.28.2026

Cory Wilson - MO PE#-2010009876
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BID ADD ALTERNATE NOTES:

THE FOLLOWING IS LISTED IN SPEC SECTION 012300 - ALTERNATES:

A. ADD ALTERNATE NO. 1: ADD; PER THE DRAWINGS, REPLACEMENT OF EXTERIOR SHOP
OVERHEAD DOORS AND OPERATORS (5).

B. ADD ALTERNATE NO. 2: ADD; PER THE DRAWINGS, REMOVE EXISTING DRILL HALL
LIGHTING AND REPLACE WITH LED PANELS, INCLUDING CONTROLS.

C. ADD ALTERNATE NO. 3: ADD; PER THE DRAWINGS, REPLACE EXISTING SHOWERS AND
SURROUNDS PER DRAWINGS, INCLUDING SOLID SURFACE COVERINGS, SHOWER TRIM
AND HEADS, PLUMBING REWORK, AND UPDATED FLOORING.

D. ADD ALTERNATE NO. 4: ADD; PER THE DRAWINGS, REPLACE EXISTING STANDING
SEAM UPPER SLOPED ROOF, GUTTERING, ROOFING ACCESSORIES. NEW LIGHTNING
PROTECTION SYSTEM IS NOT PART OF THIS BID ADD ALTERNATE.

ITEMS AFFECTED BY THIS SHEET:
* BID ALTERNATE #3 - PLUMBING PLANS, PLUMBING FIXTURE SCHEDULE

i 1 I 1
E)1" NG E)1" NG E)1" NG
(E) (E) @ (E) M
(EX) (EX)
E (E)3"NG ] —
a
H] { N €
NOTE:
1. ONLY CHANGES TO GAS PIPING IN THE BUILDING IS REMOVING THE
2.5" PIPING FROM METER INTO MECHANICAL ROOM AND REPLACING
TO A 3" GAS MAIN CREATING A 3" MANIFOLD WITH ALL TEES TO EACH
o INDIVIDUAL APPLIANCE (BOILER, WATER HEATER, MAIN WEST TEE,
] z MAIN EAST TEE).
= o} 2. ALL GAS PIPING AT EACH FURNACE SHALL BE DISCONNECTED
| u DURING DEMOLITION AND RECONNECTED TO NEW FURNACES.
INSTALL NEW GAS COCK, DIRT LEG, UNION, AND TRANSITION
TO FURNACE CONNECTION.
(E)1" NG
(E)1"NG l
{ UH "
| (EX) (E)3" NG—=
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_l i1 (E)3"NG———= @*
(EX) @
1 g —
WH1\ (72
@ﬂ y REPLACE THIS, ((Ex)) <
@ (B)T"NG SECTION OF ~T
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EXISTING SPIRE ; M EXISTING
SERVICE, NO CHANGES NG METER/REGULATOR,

REQUIRED

SEE LOADS ON P-500
FOR ANY REQUIRED
CHANGES ON
REGULATOR @7-14"
DELIVERY PRESSURE

PLAN NOTES

(1)  REPLACE WATER CLOSET ONE-FOR-ONE, INCLUDING CARRIER. IF CARRIER RETROFIT KIT
AVAILABLE TO MATCH SUBMITTED WATER CLOSET, THIS IS ACCEPTABLE IN LIEU OF
REPLACING ENTIRE CARRIER. RECONNECT WATER (TOP SPUD) AND WASTE (BACK
OUTLET).

(2) REPLACE URINAL ONE-FOR-ONE, INCLUDING CARRIER. IF CARRIER RETROFIT KIT
AVAILABLE TO MATCH SUBMITTED WATER CLOSET, THIS IS ACCEPTABLE IN LIEU OF
REPLACING ENTIRE CARRIER. RECONNECT WATER (TOP SPUD) AND WASTE (BACK
OUTLET).

REMOVE EXISTING FLOOR/WALL MOUNTED SERVICE SINK AND REPLACE WITH NEW.
MODIFY OUTLET FROM CAST P-TRAP TO ACCEPT NEW SCRUB SINK TAILPIECE. REPLACE
EXISTING ANGLE STOP VALVES AND FURNISH NEW SUPPLIES AND TRAP.

©

REMOVE ALL WALL MOUNTED LAVATORIES, PREP FOR INSTALLATION OF NEW WASH BASIN.

INSTALL NEW CONTINUOUS BRADLEY OMNI-DECK WASH BASIN SYSTEM. MODIFY ALL
CONNECTIONS IN WATER FOR NEW TRENCH DRAIN WASTE TAILPIECE CONNECTIONS.
CONNECT EXISTING HOT/COLD WATER PIPING TO FACTORY FURNISHED TMV VALVES
MOUNTED BELOW DECK.

©®

REPLACE EXISTING SHOWER TRIM VALVE AND HEAD. WALL CAN BE PARTIALLY
DEMOLISHED SINCE NEW LINER PANELS WILL BE INSTALLED PER ARCHITECTURAL PLANS.

CONNECT NEW FURNACE TO EXISTING GAS PIPING. SEE GENERAL NOTE ON PLAN.
REPLACE SECTION OF 2.5" GAS PIPING FROM METER/REGULATOR ALL THE WAY INTO

MECHANICAL ROOM WITH A NEW 3" MANIFOLD. RECONNECT ALL BRANCH PIPING AND
DROPS TO EXISTING EQUIPMENT.

®©@Q @

RECONNECT EXISTING GAS DROP TO EXISTING BOILER TO MANIFOLD.
RECONNECT EXISTING GAS DROP TO EXISTING WATER HEATER TO MANIFOLD.
RECONNECT EXISTING GAS TEE TO NEW MANIFOLD.

EXISTING DOMESTIC WATER HEATER BOILER AND STORAGE TANK TO REMAIN
UNCHANGED, SHOWN FOR CLARITY ONLY.

P

I L I 1

(E)1" NG

(E)1 1/2" NG

(TYP)@/’E @

PIPING PLAN
178 =10
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Addendum #2

r - Select -~
A"’) eve rg y Work Request No. 0 B

Project No. M109620449

Date: September 28, 2026 Quote No.
Customer Information Customer Type: Commercial/industrial
Principal Contact: Alternate Name Customer Name: MO NATIONAL GUARD
Address: 810 MARIGOLD State: MO Zip: 64735 City CLINTON
Phone #: Mobile #: Email Address: 0
Location of Work: 810 MARIGOLD S/T/R:
Project Name:
Scope of Work: MO NATIONAL GUARD ARMORY
Terms of Payment: Due Upon Receipt Job Type: OH

Facilities Extension Agreement
THIS AGREEMENT. made and entered into by and between Evergy, hereinafter called "Company", and

Select w , hereinafter called "Customer".

WITNESSETH:
That in consideration of the mutual covenants and agreements herein contained, the parties hereto agree as follows:
1. Company, for and in consideration by Customer as described below, does hereby covenant and agree to furnish electric
facilities, as defined by Company’s electric distribution extension policy, to Customer at the location(s) described above.
Customer, for and in consideration of the construction work to be done by the Company in order to furnish such service,
agrees to make the following considerations prior to Company starting construction: Yes [IN/A
a) Non-Refundable Construction Charge (Contribution) @ $ 17,481.73

I

b) Potentially Refundable Construction Charge (Advance) @ $0.00

Method of Payment for Contribution and Advance: Check

3. The Non-Refundable Construction Charge is based upon construction estimates. Where the Charge is considered highly
uncertain, a comparison of estimated to actual costs will be made at extension completion, at Company's discretion, if

noted here: [Oyes [Ino N/A
4. Classification of Service by Company: Permanent ] Indeterminate
5. Company's Construction Charges requirements, as calculated for this Extension Agreement, may become void after

120 days, at Company's discretion, after Agreement is presented to Customer, unless Agreement is fully executed

before that time, indicated by signature and date below.
6. Customer is responsible for providing special ditching required for soil conditions including, but not limited to the presence
of rock or other environmental issues which prevents the use of normal trenching and backfilling practices used in
trenchable soil. Customer is responsible for maintaining grade and clearance during Company's construction.
Customer is responsible for adhering to all requirements set forth in the Electric Service Standards and Rules & Regulations.
7. All customer installed conduit and pads must be surveyed by a licensed, certified survey company before the project
will be released by EVERGY for construction, if noted here: [Odves []no N/A
. All necessary easements granting EVERGY permission to install equipment on private property must be signed, notarized
and returned to EVERGY prior to the project being released for construction. Easements are required from the customer or
other property owners,if noted here: ves [no [Jna
Upon receipt of a fully executed original copy of this Extension Agreement and the applicable considerations for Construction Charges
received, Company will finalize the design. EVERGY will schedule construction for the specified property(ies) above once customer required
work has received required approvals. IN WITNESS WHEREOF, the
parties hereto have affixed their signatures as dated below:

o)

S Thomes

Customer Name - Printed Company Representative - Printed

Customer Signature Company Signature

Date of Signature: Date of Signature: q / 2 3// D\ (0

Evergy Accounting Distribution to be Credited (FOR INTERNAL EVERGY USE ONLY) :

WR #* Account Op Unit Dept* Project* Resource Description Amount
S0 107000 20108 280 11109620444 3405 Construction Charges - Installation $ 15,749.31
SO 107000 20108 280 GM-45400 3405 Install Padmount Transformer $ -
S0 107000 20108 280 GM-45200 3405 Install Polemount Transformer $ -
“y )

S0 108000 20108 280 11109620444 3410 Construction Charges - Removal $ -
SO KIXXKX 20108 280 11109620449 XXXX  |Other $ -
S0 253112 20108 280 11109620444 3405 Gross Up $ 1,732.42

*Fields required for Accounting $ 17,481.73

EVERGY Form 360H019 (Rev 12/2019) - Mgr T and D Centra! Design Internal Use Only



