

ADDENDUM NO. 3

TO: PLANS AND SPECIFICATIONS FOR STATE OF MISSOURI

**Repairs to Interior/Exterior
Lebanon Readiness Center
Lebanon, Missouri
PROJECT NO.: T2507-01**

Bid Opening Date: 1:30 PM, Thursday, FEBRUARY 19, 2026 (not changed)

Bidders are hereby informed that the Construction Plans and/or Specifications are modified as follows:

SPECIFICATION CHANGES:

1. Section 08 71 00 – DOOR HARDWARE

- a. **Remove** Door 125A from Hardware set 07
- b. **Add** the following to 3.2

i. HARDWARE SET: 08

FOR USE ON DOOR #(S): 125A

PROVIDE EACH SGL DOOR(S) WITH THE FOLLOWING:

QTY	DESCRIPTION	CATALOG NUMBER	FINISH	MFR
3 EA	HINGE	5BB1	652	IVE
1 EA	OFFICE LOCKSET	9K37AB 15D	626	BES
1 EA	WALL STOP	WS406/407CCV	630	IVE
3 EA	SILENCER	SR64	GRY	IVE

DRAWING CHANGES:

None.

GENERAL COMMENTS:

- 1. There is no permit required for work from the adjacent airport if there is no crane work.
- 2. Film Type 1 is per specifications. Film Type 2 is for blackout and solar heat gain reduction at attic windows above office infill.
- 3. Sheet A-102 shows extent of LVT. The Floor Finish Legend is on the right-hand side of the sheet. LVT is the pattern with the vertical lines. It's most of the office space, meeting space and corridors.
- 4. Dates for Closures and Drill Weekend Training Schedule are as follows:
 - a. February 20-22 – Drill Weekend Training (Friday 20th)
 - b. March 7-8 – Drill Weekend Training
 - c. April 6-8 – Polling/Voting Location for Laclede Co (Mon, Tues, Wed)
 - d. April 11-12 – Drill Weekend Training

- e. May 1-3 – Drill Weekend Training (Friday)
- f. May 22 – Scheduled Day Off (Can accommodate someone onsite if scheduled in advance)
- g. May 29 – June 13 – Annual Training and Drill Weekend Training (Friday)
- h. June 18 – Scheduled Day Off (Can accommodate someone onsite if scheduled in advance)
- i. July 2 – Scheduled Day Off (Can accommodate someone onsite if scheduled in advance)
- j. August 3-5 – Polling/Voting Location for Laclede Co ARMORY CLOSED
- k. August 21-23 – Drill Weekend Training (Friday)
- l. September 4 – Scheduled Day Off (Can accommodate someone onsite if scheduled in advance)
- m. September 11-13 – Drill Weekend Training (Friday)
- n. October 9 – Scheduled Day Off (Can accommodate someone onsite if scheduled in advance)
- o. October 16-18– Drill Weekend Training (Friday)
- p. November 2-4 – Polling/Voting Location for Laclede Co (ARMORY CLOSED)
- q. November 10 – Scheduled Day Off (Can accommodate someone onsite if scheduled in advance)
- r. November 27 – Scheduled Day Off (Can accommodate someone onsite if scheduled in advance)
- s. December 5-6 – Drill Weekend Training
- t. December 24 – Scheduled Day Off (Can accommodate someone onsite if scheduled in advance)
- u. December 31 – Scheduled Day Off (Can accommodate someone onsite if scheduled in advance)

ATTACHMENTS:

- 1. None.

February 11, 2026

END ADDENDUM NO. 3