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SECTION 001116 - INVITATION FOR BID

1.0 OWNER:
A. The State of Missouri
Office of Administration
Division of Facilities Management, Design and Construction
Jefferson City, Missouri
2.0 PROJECT TITLE AND NUMBER:
A. Construction Services
Telecom & Data Wiring
Southern Region
Project No.: IDIQMCA-5006
3.0 BIDS WILL BE RECEIVED:
A. Until:  1:30 PM, June 10, 2025
B. Only electronic bids sent to FMDCBids@oa.mo.gov shall be accepted: (See Instructions to Bidders for further detail)
4.0 DESCRIPTION:
A. Scope: This will be an indefinite delivery/indefinite quantity type of contract for the installation of telecommunication and data fiber
optic and copper wiring at numerous state buildings and state-leased buildings in the Southern Region of Missouri.
The contractor may also be requested to perform work outside the Southern Region.
The contractor must have an office in the Southern Region for the duration of the contract.
B. Estimate: Each order under this contract shall not exceed $99,999.99. The cumulative annual total of individual job orders under this
contract shall not exceed $1,000,000.00. Owner does not guarantee any specific usage of the Contractor’s services.
5.0 HOW TO GET PLANS & SPECIFICATIONS:

A. View Only Electronic bid sets or paper bid sets are available at no cost from American Document Solutions (ADS), 1400 Forum Blvd.,
Suite 7A, Columbia, Missouri 65203. Phone 573-446-7768, Fax 573-355-5433, https://www.adsplanroom.net. Bidder must secure at least
one bid set to become a planholder.

B. Information for upcoming bids, including downloadable plans, specifications, Invitation for Bid, bid tabulation, award, addenda, and access
to the ADS planholders list, is available on the Division of Facilities Management, Design and Construction’s website:
https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans.

6.0 POINT OF CONTACT:
A. FMDC Contracts: Paul Girouard, (573) 751-4797, email: Paul.Girouard@oa.mo.gov
7.0 GENERAL INFORMATION:

A. A bid bond is NOT required as part of submissions.

B. The State reserves the right to reject any and all bids and to waive all informalities in bids. No bid may be withdrawn for a period of 20
working days subsequent to the specified bid opening time.

C. For each job order issued under the awarded contract that is greater than $75,000.00, the Bidder shall be required to pay not less than the
applicable wage rate set by Department of Labor and Industrial Relations in the wage order(s) in effect for the location of work at the time
of the job order, in accordance with sections 290.210 to 290.340, RSMo.

D. Bid results will be available at https://0oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans after it is verified that at least one
bid is awardable and affordable.
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SECTION 002113 — INSTRUCTIONS TO BIDDERS

1.0- SPECIAL NOTICE TO BIDDERS

A.

If awarded a contract, the Bidder’s employees, and the employees of all subcontractors, who perform the work
on the project must adhere to requirements in Section 013513 — Site Security and Health Requirements as
applicable per Agency. The Site Security and Health Requirements will vary for each job order depending upon
the location of the work.

The Bidder’s prices shall include all city, state, and federal sales, excise, and similar taxes that may lawfully be
assessed in connection with the performance of work, and the purchased of materials to be incorporated in the

work. THIS PROJECT IS NOT TAX EXEMPT.

2.0- BID DOCUMENTS

A.
B.

The number of sets obtainable by one (1) party may be limited in accordance with available supply.

For the convenience of contractors, subcontractors and suppliers, bidding documents are available on the
Owner’s website at https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans.

3.0- BIDDERS' OBLIGATIONS

A.

Under no circumstances will Bidders give their plans and specifications to other Bidders. It is highly
encouraged, but not required, that all Bidders be on the official planholders list to receive project updates
including but not limited to any addenda that are issued during the bidding process.

4.0- INTERPRETATIONS

A.

B.

No bidder shall be entitled to rely on oral or written representations from any person as to the meaning of the
specifications or the acceptability of alternate products, materials, form or type of construction.

Bidders shall make all requests for interpretations in writing and submit all requests to the Project Contact
identified in Section 001116 — Invitation for Bid with all necessary supporting documentation no less than five
(5) working days before opening of bids. Responses to requests for interpretation will be issued via a written
addendum and will be sent as promptly as is practicable to all official planholders and posted on the Owner’s
website. All such addenda shall become part of the bid and contract documents.

5.0- BIDS AND BIDDING PROCEDURE

A.

Bidders shall submit all submission forms and accompanying documents listed in Section 004113 — Bid Form,
Article 5.0, Attachments to Bid by the stated time on the bid documents or the bid will be rejected for being
non-responsive.

The following is a list of all bid forms that are due with bid submittals:

Bid Submittal — due before stated date and time of bid opening (see IFB):
004113 Bid Form (all pages are always required)
004322 Unit Prices Excel worksheet
004338 MBE/WBE/SDVE Eligibility Determination for Joint Ventures
004340 SDVE Business Form
004541 Affidavit of Work Authorization
004545 Anti-Discrimination Against Israel Act Certification form

The Bidder shall submit its bid on the forms provided by the Owner in the same file format (PDF and Excel)
with each space fully and properly completed, typewritten or legibly printed. The Owner will reject bids that
are not on the Owner’s forms or that do not contain all requested information. All forms can be found on the
Owner’s website at https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans and shall be
submitted with your bid to FMDCBids@oa.mo.gov.

All bids shall be submitted without additional terms and conditions, modifications, or reservations. The
completed forms should not include interlineations, alterations, or erasures. Bids not in compliance with the
requirements of this paragraph will be rejected as non-responsive.
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6.0 - SIGNING OF BIDS

A.

A bid should contain the full and correct legal name of the Bidder. If the Bidder is an entity registered with
the Missouri Secretary of State, the Bidder’s name on the bid form should appear as shown in the Secretary of
State’s records. If the Bidder is an entity organized in a state other than Missouri, the Bidder must provide a
Certificate of Authority to do business in the State of Missouri.

If the successful Bidder is doing business in the State of Missouri under a fictitious name, the Bidder shall
furnish to Owner, attached to the Bid Form, a properly certified copy of the certificate of Registration of
Fictitious Name from the State of Missouri, and such certificate shall remain on file with the Owner.

A bid from an individual shall be signed as noted on the Bid Form.

A bid from a partnership or joint venture shall require only one signature of a partner, an officer of the joint
venture authorized to bind the venture, or an attorney-in-fact. If the bid is signed by an officer of a joint
venture or an attorney-in-fact, a document evidencing the individual's authority to execute contracts should be
included with the bid form.

A bid from a limited liability company (LLC) shall be signed by a manager or a managing member of the
LLC.

A bid from a corporation shall have the correct corporate name thereon and the signature of an authorized
officer of the corporation. Title of office held by the person signing for the corporation shall appear, along
with typed name of said individual and the corporate license number shall be provided. In addition, for
corporate proposals, the President or Vice-President listed per the current filing with the Missouri Secretary
of State should sign as the Bidder. If the signatory is other than the corporate president or vice president, the
bidder must provide satisfactory evidence that the signatory has the legal authority to bind the corporation.

7.0-RECEIVING BID SUBMITTALS

A.

It is the Bidder’s sole responsibility to ensure receipt of the bid submittals by Owner on or before the date and
time specified in the Invitation for Bid or as modified via written addenda. Bids received after the date and
time specified will not be considered by the Owner.

All bids shall be received via email at FMDCBids@oa.mo.gov and bids received by the Owner through any
other means, including hard copies, will not be considered, and will be discarded by the Owner unopened.

8.0- MODIFICATION AND WITHDRAWAL OF BIDS

A.

@

Bidder may withdraw a bid at any time prior to the scheduled closing time for receipt of bids, but no bidder
may withdraw his bid for a period of twenty (20) working days after the scheduled closing time for receipt of
bids.

Bidder may modify a bid until the scheduled closing time by sending a revised bid to FMDCBids@oa.mo.gov
with a note in the subject line and body of the email that it is a revised bid. All revised bids must be
submitted to FMDCBids@oa.mo.gov, revised bids sent any other way will not be considered.

9.0- AWARD OF CONTRACT

A.

B.

The Owner reserves the right to reject any and/or all bids and further to waive all informalities in bidding
when deemed in the best interest of the State of Missouri.

The Owner reserves the right to let other contracts in connection with the work, including but not by way of
limitation, contracts for the furnishing and installation of furniture, equipment, machines, appliances and other
apparatus.

The Owner shall award a contract to the lowest, responsive, responsible Bidder in accordance with Section
8.250, RSMo. No contract will be awarded to any Bidder who has had a contract with the Owner terminated
within the preceding twelve months for material breach of contract or who has been suspended or debarred by
the Owner.

No award shall be considered binding upon the Owner until the written contract has been properly executed
and the following documentation has been provided: 1) performance and payment bond consistent with Article
6.1 of the General Conditions; 2) proof of the required insurance coverage; 3) an executed Section 004541 -
Affidavit of Work Authorization form; and 4) documentation evidence enrollment and participation in a federal
work authorization program.
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Failure to execute and return the contract and associated documents within the prescribed period shall be
treated, at the option of the Owner, as a breach of Bidder's obligation and the Owner shall be under no further
obligation to Bidder.

Transient employers subject to Sections 285.230 and 285.234, RSMo, (out-of-state employers who temporarily
transact any business in the State of Missouri) may be required to file a bond with the Missouri Department of
Revenue. No contract will be awarded by the Owner unless the successful Bidder certifies that he has complied
with all applicable provisions of Section 285.230-234.

Sections 285.525 and 285.530, RSMo, require business entities to enroll and participate in a federal work
authorization program in order to be eligible to receive award of any state contract in excess of $5,000. Bidders
should submit with their bid an Affidavit of Work Authorization (Section 004541) along with appropriate
documentation evidencing such enrollment and participation. Bidders must also submit an E-Verify
Memorandum before the Owner may award a contract to the Bidder. Information regarding a E-Verify is
located at https://www.uscis.gov/e-verify/. The contractor shall be responsible for ensuring that all
subcontractors and suppliers associated with this contract enroll in E-Verify.

The successful Bidder must be registered in MissouriBUYS powered by MOVERS at
https://missouribuys.mo.gov/supplier-registration# as an approved vendor prior to being issued a contract.

10.0- CONTRACT SECURITY

A. The successful bidder shall furnish a performance/payment bond as set forth in General Conditions Article 6.1

on a condition prior to the State executing the contract and issuing a notice to proceed.

11.0 WORKING DAYS

A.

Contract duration time can be stated as a firm completion date or stated in working days.
Working days will use the following definition in determining the actual calendar date for
contract completion:

1. Working days are defined as all calendar days except Saturdays, Sundays and the following
State of Missouri observed holidays: New Year’s Day, Martin Luther King, Jr. Day, Lincoln
Day, Washington’s Birthday, Truman Day, Memorial Day, Juneteenth, Independence Day,
Labor Day, Columbus Day, Veterans Day, Thanksgiving Day and Christmas Day.

12.0 - AMERICAN AND MISSOURI - MADE PRODUCTS AND FIRMS

A. By signing the bid form and submitting a bid on this project, the Bidder certifies that it will use

American and Missouri products as set forth in Article 1.7 of the General Conditions. Bidders are
advised to review those requirements carefully prior to bidding.

A preference shall be given to Missouri firms, corporations or individuals, or firms, corporations or
individuals that maintain Missouri offices or places of business, when the quality of performance
promised is equal or better and the price quoted is the same or less.

Pursuant to Section 34.076, RSMo, a contractor or Bidder domiciled outside the boundaries of the State
of Missouri shall be required, in order to be successful, to submit a bid the same percent less than the
lowest bid submitted by a responsible contractor or Bidder domiciled in Missouri as would be required
for such a Missouri domiciled contractor or Bidder to succeed over the bidding contractor or Bidder
domiciled outside Missouri on a like contract or bid being let in the Bidder’s domiciliary state and,
further, the contractor or Bidder domiciled outside the boundaries of Missouri shall be required to
submit an audited financial statement as would be required of a Missouri domiciled contractor or
Bidder on a like contract or bid being let in the domiciliary state of that contractor or Bidder.

13.0 - ANTI-DISCRIMINATION AGAINST ISRAEL ACT CERTIFICATION:

A.

If the Bidder meets the section 34.600, RSMo., definition of a “company” and the Bidder has ten or more
employees, the Bidder must certify in writing that the Bidder is not currently engaged in a boycott of goods or
services from the State of Israel and shall not engage in a boycott of goods or services from the State of Israel,
if awarded a contract, for the duration of the contract. The Bidder is required to complete and submit the
applicable portion of Section 004545 - Anti-Discrimination Against Israel Act Certification with its Bid
Form. The applicable portion of the exhibit must be submitted prior to execution of a contract by the Owner
and issuance of Notice to Proceed.
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SECTION 002213 — SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

1.0 EVALUATION AND AWARD OF CONTRACT

A.

The bidder must provide firm, fixed prices for all requirements as set forth in the Bid Form, Section 004113, and
Unit Prices, Section 004322.

Any cost and/or pricing data submitted or related to the bidder's proposal, including any cost and/or pricing data
related to contractual extension options, whether required or voluntary, shall be subject to evaluation if deemed to
be in the best interests of the State of Missouri.

The lowest bidder for this contract will be determined by calculating a total cost for the maximum life of contract.
The total cost for the maximum life of the contract will be determined based on the Unit Prices and percentages set
forth in the Bid Form, and the estimated quantities of labor, materials, supplies, tools, equipment and subcontractor
costs set forth below.

The bidder is advised that the numbers of hours and amounts of materials, equipment, tools, supplies and
subcontractor costs provided below are estimates to be used for evaluation purposes only and in no way guarantee
a minimum or maximum level of required services.

During the evaluation, the following estimated labor quantities will be used to determine the bidder’s labor cost for
the life of the contract:

PROJECTS REQUIRING NO LESS THAN PAYMENT OF PREVAILING WAGES:

FIELD HOURS DBL RATE

REG TIME 1 %2RATE OT OVERTIME
1.1 Communications Technician 120 10 5
1.2 Electrician (Inside Wireman) 120 10 5

PROJECTS NOT REQUIRING PAYMENT OF PREVAILING WAGES

FIELD HOURS DBL RATE

REG TIME 1 % RATE OT OVERTIME
2.1 Communications Technician 600 48 24
2.2 Electrician (Inside Wireman) 600 48 24

During the evaluation, the total cost of materials and supplies for the life of the contract will be determined based
on an estimated cost of $300,000 per year, multiplied by the percentage the bidder indicated in the Bid Form that
it would charge in addition to the bidder’s cost for materials and supplies.

During the evaluation, the cost of tools and equipment for the life of the contract will be determined based on an
estimated cost of $100,000 per year, multiplied by the percentage the bidder indicated in the Bid Form that it would
charge in addition to the bidder’s cost for tools and equipment.

H. During the evaluation, the cost of subcontractors for the life of the contract will be determined based on an estimated

cost of $40,000 per year, multiplied by the percentage the bidder indicated in the Bid Form that it would charge in
addition to the bidder’s cost for subcontractors. “Subcontractors” are those personnel that are not included in the
Section 004322 — Unit Prices.

The totals for labor, materials and supplies, tools and equipment, and subcontractor costs, as set forth above, and
the second year cost increase/decrease (refer to Section 004113 — Bid Form, Section F) will be formulated together
to arrive at a total cost for the maximum life of the contract for evaluation purposes only.
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Section 002200

List of State Leases Sorted by County |[City Zip Code County
516 S Main St Kirksville 63501 Adair
1612 North Osteopathy Kirksville 63501 Adair
2105 E. Normal Kirksville 63501 Adair
24959 Coates Rd Green Top 63546 Adair
Route 1, P.O. Box 48 La Plata 63549 Adair
2424 South Franklin St Kirksville 63501 Adair
1100 South Jamison Kirksville 63501 Adair
RR 3, Box 233 Rosendale 64483-9202 Andrew
426 and a half, Court Street Savannah 64485 Andrew
101 Grant Rock Port 64759 Atchison
405 S. 11Th Street Tarkio 64491-1255 Atchison
511 W Clay Rockport 64482 Atchison
Tarkio Tarkio 64491 Atchison
Junction Of Hwy 136 & Hwy 111 Rock Port 64759 Atchison
Route 1, Box 122 Rock Port 64482 Atchison
101 N. Jefferson Mexico 65265 Audrain
4690 South Clark Street Mexico 65265 Audrain
Lat 39-09-10 Lon 091-53-46 Mexico 65265 Audrain
42969 Audrain Road 556 Vandalia 63382 Audrain
917 West Curtis Street Mexico 65265 Audrain
208 East 8Th Street Cassville 65625 Barry
Cassville Cassville 98431 Barry
404-7 Highway 248 Cassville 65625 Barry
24297 Parkview Drive Eagle Rock 65641 Barry
3200 County Farm Road, Suite B Cassville 65625 Barry
4020 N. Main Cassville 65625 Barry
County Road 1240 Shell Knob 65747 Barry
501 And 503 13Th Street Lamar 64759 Barton
1038 W. Hwy 160 Liberal 64762-9136 Barton
105 11th Street Lamar 64759 Barton
East 17Th Street Lamar 64759 Barton
Adrian Adrian 64720 Bates
Aaron (Bates County) Aaron 64720 Bates
Appleton City Appleton City 64730 Bates
611 W Fort Scott St Butler 64730-1995 Bates
181 W. Harrison Warsaw 65355-0068 Benton
Site #Mo013757-A Cole Camp Cole Camp 65325 Benton
1649 Commercial, Unit #1 Warsaw 65355 Benton
1330 Commercial Street Warsaw 65755 Benton
602 Highway 34 West Marble Hill 63764 Bollinger
0 County Road 300 Marble Hill 63764 Bollinger
2201 1-70 Dr. NW Columbia 65202 Boone
3600 Biggs Road Ashland 65010 Boone
405 Tower Drive Columbia 65201 Boone




Section 002200

List of State Leases Sorted by County |[City Zip Code County
1903 N. Providence Road Columbia 65201 Boone
212 Portland Street Columbia 65201 Boone
403D Vandiver Columbia 65202 Boone
900 West Nifong Columbia 65203 Boone
601 Business Loop 70 West Columbia 65203 Boone
5900 Tower Drive Columbia 65203 Boone
101 Park Deville Drive Columbia 65203 Boone
6Th & Jules St Joseph 64501 Buchanan
401 lllinois Ave. St. Joseph 64506 Buchanan
2202 Frederick Ave. St. Joseph 64506 Buchanan
1903 Northwood Dr Poplar Bluff 63901 Butler
2155 North Westwood Poplar Bluff 63901 Butler
400 W Berry Hamilton 64644 Caldwell
49 E. Main Kingston 64650 Caldwell
2794 West State Route HH Kinston 64650 Caldwell
Memorial Airport Jefferson City 65101 Callaway
[-70 And Hwy 54 Kingdom City 65262-2106 Callaway
699 Collier Lane Fulton 65251 Callaway
505 East Fifth Street Fulton 65251 Callaway
506 Penny Drive Rear Holts Summit 65043-1655 Callaway
108 North Hospital Drive Fulton 65251 Callaway
409 West Highway 54 Camdenton 65020 Camden
146 Rodeo Road Camdenton 65020 Camden
98 Nhwy 5 Camdenton 65020 Camden
1000 City Parkway Osage Beach 65065 Camden
Osage Beach Area Osage Beach 65065 Camden
Camdenton Camdenton 65020 Camden
1028 Oak Point Drive Gravois Mills 65037 Camden
PO Box 397 Richland 65556 Camden
1000 City Parkway Osage Beach 65065 Camden
Cape
3014 & 3102 Blattner Rd Cape Girardeau 63701 Girardeau
Cape
3463 Armstrong Drive Cape Girardeau 63702 Girardeau
Cape
3445 Armstrong Drive Cape Girardeau 63701 Girardeau
Cape
122 South Ellis Cape Girardeau 63701 Girardeau
Cape
100N. Missouri Jackson 63755 Girardeau
Cape
216 N Missouri Jackson 63755 Girardeau
Cape
471 Siemers Drive Cape Girardeau 63701 Girardeau




Section 002200

List of State Leases Sorted by County |[City Zip Code County
Cape

102 Quapaw Lane Cape Girardeau 63701 Girardeau
Cape

170 East Rodney Drive Cape Girardeau 63701 Girardeau
Cape

2311 Bloomfield Road Cape Girardeau 63703 Girardeau
Cape

3065 Williams Street Cape Girardeau 63703 Girardeau
Cape

125 Buffalo Lane Cape Girardeau 63701-8834 Girardeau
Cape

Part Of Outlot 82 Cape Girardea 63701 Girardeau

1303 N Highway 65 Carrollton 64633 Carroll

Cr 635 and Cr 612 Carrolton 64633-1592 Carroll

County Rd 326 and State Rd 325 De Witt 64639 Carroll

Hcr 2 Box 2270 Van Buren 63965 Carter

County Courthouse Van Buren 63965 Carter

N 36-58-31.2/W 91-01-05.5 Van Buren 63965 Carter

2500 E Mechanic St. Harrisonville 64701 Cass

223 Municipal Circle Raymore 64083-9259 Cass

1807 E Mechanic Street Harrisonville 64701 Cass

836 North Scott Avenue Belton 64012 Cass

112 Rb Road Stockton 65785 Cedar

Cedar Springs Site Cedar Springs 64744 Cedar

Section 7, Township 34N, Range Cedar County 64744 Cedar

121 W. Spring Street El Dorado Springs 64744 Cedar

121 East Jackson Keytesville 65261 Chariton

27019 Jordon Road (mo15684c) Keytesville 65261 Chariton

4715 N Towne Center Dr Ozark 65721 Christian

301-3, 301-4 & 301-5 Hwy Cc Nixa 65714 Christian

5499 N. 17Th Street Ozark 65721 Christian

320 West Main Street Kahoka 63445 Clark

Nw State Hwy 136 Kahoka 63445 Clark

910 Kent Liberty 64068 Clay

731 NE 76Th Street Gladstone 64118 Clay

7000 Liberty Dr Liberty 64068 Clay

7829 North Oak Trafficway Kansas City 64118 Clay

Kansas City M To

Kcpl Nashua Substation M 64141 Clay

1500 Rosalea Excelsior Springs 64024 Clay

1321 Burlington St. North Kansas City 64116 Clay

Pobox 480 Kansas City 64111 Clay

Lawson Communications Facility Lawson Tower 00000-0000 Clay

8030 North Oak Trafficway Kansas City 64118 Clay

6012 NE Antioch Road Gladstone 64119 Clay




Section 002200

List of State Leases Sorted by County |[City Zip Code County
2575 N E Barry Road Kansas City 64156 Clay
108 Bush Street Plattsburg 64477 Clinton
7536 Sw Highway O Trimble 64492 Clinton
201 N. Main Plattsburg 64477 Clinton
3200 Missouri 116 Lathrop 64465-9397 Clinton
1617 Southridge Drive Jefferson City 65109 Cole
3024 Dupont Circle Jefferson City 65109 Cole
930 Wildwood Jefferson City 65101 Cole
2112 Industrial Drive Jefferson City 65101 Cole
3417 Knipp Dr Jefferson City 65109 Cole
920 Wildwood Jefferson City 65101 Cole
3418 Knipp Drive Jefferson City 65109 Cole
1730-1738 E Elm Street Jefferson City 65101 Cole
City of Jefferson Jefferson City 65101 Cole
912 Wildwood Jefferson City 65109 Cole
200 Madison Jefferson City 65101 Cole
1500 Southridge Drive Jefferson City 65109 Cole
1659 East EIm Jefferson City 65101 Cole
1327 Hwy 179 Jefferson City 65101 Cole
Madison And Capitol Jefferson City 65101 Cole
3411-A Knipp Drive Jefferson City 65101 Cole
121 Alameda Drive Jefferson City 65109 Cole
3425 Constitution Court Jefferson City 65109 Cole
2729 Plaza Drive Jefferson City 65109 Cole
312 Wilson Drive Jefferson City 65109 Cole
2601 Eagle Ridge Road Mtm Jefferson City, 65109 Cole
211 W. Wall Way (M-T-M) Jefferson City 65101 Cole
3400 Knipp Drive Jefferson City 65109 Cole
3411-B Knipp Drive Jefferson City 65109 Cole
131 West High Street Jefferson City 65101 Cole
2023 St. Mary's Boulevard, Upper Le Jefferson City 65109 Cole
5220 Business 50 West Jefferson City 65109 Cole
3216 Emerald Lane Jefferson City 65101 Cole
2728 Plaza Drive Jefferson City 65101 Cole
1412 Creek Trail Drive Jefferson City 65109 Cole
2715 Plaza Drive - Warehouse Jefferson City 65101 Cole
3600 Country Club Drive Jefferson City 65101 Cole
307 Wilson Drive Jefferson City 65101 Cole
312 Wilson Drive Jefferson City 65109 Cole
3705 Missouri Boulevard Jefferson City 65101 Cole
230 Metro Drive Jefferson City 65101 Cole
3926 Stockman Lane Jefferson Clty 65109 Cole
204-208 Metro Drive Jefferson Clty 65109 Cole
3705 Missouri Boulevard Jefferson City 65101 Cole




Section 002200

List of State Leases Sorted by County |[City Zip Code County
6430 Liberty Road Jefferson City 65101 Cole
Cedar Way Jefferson City 65101 Cole
3600 Country Club Drive Jefferson City 65101 Cole
212-222 W Mccarty St Jefferson Cty 65101 Cole
216-222 Rear Mccarty Jefferson Cty 65101 Cole

319 Broadway St Jefferson Cty 65102 Cole
17010 Highway 87 Boonville 65233 Cooper
512 Jackson Rd. Boonville 65233 Cooper
State Highway BB Otterville 65348-2425 Cooper
479 Colonel Sanders Lane Boonville 65233 Cooper
272 Cushing Road Steelville 65565 Crawford
Fletcher Road Leasburg 65535 Crawford
101 South First Street Steelville 65565 Crawford
1097 Fletcher Road Cuba 65535-7146 Crawford
Route 1 Box 362 Steelville 65565-4506 Crawford
61 E. Highway 8 Steelville 65565 Crawford
Neola/Arcola Neola 65603 Dade

2 N. Main Street Greenfield 65661 Dade
719 N Ash St Buffalo 65622 Dallas
1100 N Maple Bufallo 65622 Dallas
13 Lindley Road Buffalo 65622 Dallas
201 Ash Gallatin 64640 Daviess
28428 N. I-35 Winston 64689 Daviess
18881 State Highway B Coffey 64636-8135 Daviess
207 E Mcelwain Dr Cameron 64429 Dekalb
109 W. Main Maysville 64469 Dekalb
701 E. Main - (Mtm) Maysville 64469 Dekalb
9535 SW Sharp Road Stewartsville 64490-6119 Dekalb
100 South Warfel Street Mtm Salem 65560 Dent
800 West Scenic Rivers Blvd Salem 65560 Dent
Lat.37Deg.29Min.56Sec Salem 65560 Dent
1000 W Roosevelt St. Salem 65560 Dent
1200 West Rolla St. Salem 65560 Dent
603 Springfield Road Ava 65608 Douglas
Route 14 Seymour 65746 Douglas
202 W Washington Street Ava 65608 Douglas
111 Highway 162 Clarkton 63837 Dunklin
1100 Hwy 25 S By-Pass Kennett 63857 Dunklin
Arnold Blvd Box 411 Malden 63863 Dunklin
1905 North Douglas Malden 63863 Dunklin
808 County Road 547 Kennett 63857-9998 Dunklin
#1 Liberty Plaza Union 63084 Franklin
3 Truman Court Union 63084 Franklin
1108 Washington Square Washington 63090 Franklin
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1934 W. Springdfield St Clair 63077 Franklin
800 Crestview Drive Washington 63090 Franklin
1008 Highway 28 West Owensville 65066 Gasconade
2467 South Highway 19 Drake 65041 Gasconade
Gentry County Courthouse Albany 64402 Gentry
Lat 40-14-43.4 Lon 94-32-30.16 Stanberry 64489 Gentry
2040 W. Woodland Springfield 65807-5912 Greene
2530 South Campbell Springfield 65807-3539 Greene
701 N Miller Springfield 65802 Greene
918 S. Jefferson Springfield 65806 Greene
305 W Qlive, 405 W Olive Springfield 65806 Greene
1506 East Raynell Springfield 65804 Greene
1735 West Catalpa Street Springfield 65807 Greene
1736 E Sunshine Springfield 65804 Greene
1631 W Bennett Springfield 65807 Greene
3990 West Sunshine Springfield 65802 Greene
914 S. Jefferson Springfield 65806 Greene
613 E. Kearney Springfield 65802 Greene
Ne Quarter, Sec.1, Twnship 29N Springfield 65801 Greene
300 John Hammons Parkway Springfield 65806 Greene
1904 N. Lecompte Rd Springfield 65802 Greene
Fair Grove Tower Site Fair Grove 65801 Greene
1900 E. Division St. Springfield 65803 Greene
630 E. Monastery Springfield 65801 Greene
2442 N. Bolivar Springfield 65807 Greene
405 North Jefferson Avenue Springfield 65897 Greene
Strafford Facility - CDL Site MSHP Strafford 65757 Greene
440 E. Tampa Street Springfield 65806 Greene
420 West College Street Springfield 65806 Greene
Lot #1 Springfld Ind Park Springfield 65801 Greene
3992 W. Sunshine Springfield 65806 Greene
1601 East 30Th Street Trenton 64683 Grundy
2926 Oklahoma Avenue Trenton 64683 Grundy
4100 Oklahoma Street Trenton 64683 Grundy
2403 Vandivert Bethany 64424 Harrison
17946 E. 240 Ave. Eagleville 64442 Harrison
1661 North 2nd Street Clinton 64735 Henry
104 West Jefferson Clinton 64735 Henry
18648 Oak St. Hermitage 65668 Hickory
Hermitage Community Bldg Hermitage 65668 Hickory
Rr 1SE Corner HWY 83 and County Rd Wheatland 65779 Hickory
County Court House Oregon 64473 Holt
29903 Hwy 59 Oregon 64473 Holt
1423 State Street Mound City 64470 Holt
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103 Furr Street Fayette 65248 Howard
600 West Morrison Fayette 65248 Howard
County Road 300 Fayette 65248-9170 Howard
1580 Imperial Center West Plains 65775 Howell
3415 And 3417 Division Dr West Plains 65775 Howell
Cr 7370 @ Us160 Hwy Caulfield 65626 Howell
Lat. 37 deg. o min. 51.1 sec Mountain View 65548 Howell
314 Pine Street West Plains 65775 Howell
180 Kentucky Street West Plains 65775 Howell
408 Washington Ave West Plains 65775 Howell
1715 Wayhaven Dr West Plains 65775 Howell
202 Park Drive Ironton 63650 Iron
County Road 39b Ironton 63650-8117 Iron
15301 East 23rd St Independence 64055 Jackson
1330 Brush Creek Blvd Kansas City 64127 Jackson
14440 E 42nd St Independence 64055-4752 Jackson
1740 Paseo Kansas City 64108 Jackson
1501 NW Jefferson Blue Springs 64015 Jackson
Latitude 39-5-54.3N Independence 64055 Jackson
1401 Oak St. Kansas City 64108 Jackson
Suite 110, 3675 S. Noland Rd. Independence 64055 Jackson
14500 E. 42nd St. Independence 64055 Jackson
1119 Cherry St. Kansas City 64109 Jackson
19310 E. 50th Terrace Independence 64055 Jackson
1030 Holmes Street Kansas City 64105 Jackson
9620 E. State Route 350 Raytown 64133 Jackson
200 Unity Circle North Lee's Summit 64086 Jackson
8636 E. 63rd Street Kansas City 64133 Jackson
4240 Blue Ridge Boulevard Kansas City 64133 Jackson
714 E. 11TH Street Kansas City 64106 Jackson
1030 Holmes Street Kansas City 64109 Jackson
1017 Holmes Street Kansas City 64105 Jackson
Suite D10B Independence 64057 Jackson
3630 Arrowhead Ave Independence 64057 Jackson
3311 Texas Joplin 64804 Jasper
601 Commercial Joplin 64801 Jasper
1110 E. 7th Street, Suite 06(Ps-Hp) Joplin 64801 Jasper
1919 North Range Line Joplin 64804 Jasper
801 E 15Th St Joplin 64804 Jasper
1823 West 20Th Street Joplin 64804 Jasper
1110 7Th Street Joplin 64801 Jasper
1110 7Th Street Suite 12 Joplin 64801 Jasper
Section33,Township29n,Range31w Carthage 65102 Jasper
Route 60 & Schifferdecker Rd Joplin 64804 Jasper
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20400 Millwood Road Alba 64755 Jasper
407 S Garrison Carthage 64836 Jasper
4621 Yeager Road Hillsboro 63050 Jefferson
3675 West Outer Road Arnold 63010 Jefferson
Lat 38*28'01"-Long 090*31'22" High Ridge 63049 Jefferson
Black Berry Lane & Rock Creek Imperial 63052 Jefferson
619 Collins Festus 63028 Jefferson
107 Borga Building Festus 63028 Jefferson
210 Glennon Heights Road Crystal City 63019 Jefferson
2330 N. Truman Blvd. Crystal City 63019 Jefferson
10325 Business 21 Hillsboro 63050 Jefferson
505 N. Ridgeview Warrensburg 64093 Johnson
Holden Holden 64040 Johnson
303 Hawthorne Blvd. Warrensburg 64093 Johnson
30 NE 641st Road Warrensburg 64093 Johnson
West Of Route E Knox City 63446 Knox
Hwy 6 East Edina 63537 Knox
2639 S Jefferson Lebanon 65536 Laclede
Lebanon Lebanon 65536 Laclede
200 N. Adam Lebanon 65536 Laclede
10185 Highway 64 Lebanon 65536 Laclede
1310 East Route 66 Lebanon 65536 Laclede
915 South Jefferson Lebanon 65536 Laclede
736 State Route 13 Lexington 64067 Lafayette
500 Park Road Lexington 64067 Lafayette
1102 Main St. Lexington 64067 Lafayette
10360-10392 E. Old Hwy 40 Odessa 64076 Lafayette
1419 E. Church Street Aurora 65605 Lawrence
25 And 27 West Locust Street Aurora 65605 Lawrence
Freistatt Freistatt 64862 Lawrence
500 S. Washington Monticello 63457 Lewis
310Th Avenue Canton 63435 Lewis
107 South Washington Monticello 63457 Lewis
384 North Lincoln Drive Troy 63379 Lincoln
311 Travis Blvd Troy 63379 Lincoln
Lat 39-07-18 Lon 090-52-24 New Hope 63343 Lincoln
2100 Highway Y Foley 63347 Lincoln
103 Forest Drive Brookfield 64628 Linn

301 Burnham St. Brookfield 64628 Linn

232 N Pershing Road Brookfield 64628-1565 Linn

601 West Mohawk Chillicothe 64601 Livingston
1500 Washington Chillicothe 64601 Livingston
17645 Hwy Jj Avalon 64621 Livingston
615 Washington Street Chillicothe 64601 Livingston
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715 Washington Street Chillicothe 64601 Livingston
603 West Mohawk Rd Chillicothe 64801 Livingston
1716-1718 N. Prospect Macon 63552 Macon
1709 Prospect Drive Macon 63552 Macon

413 Burris Fredricktown 63645 Madison
124 N. Main St Fredericktown 63645 Madison
6070 Hwy 67, Fredericktown Fredericktown 63645 Madison
205 Hwy 63 South Vienna 65582 Maries
3055 Holman Drive Hannibal 63401 Marion

Lat: 39 D48 M 51 S N Palmyra 63461 Marion

112 Jaycee Dr Hannibal 63401 Marion
5265 S. Business Hwy 71, Ste C Pineville 64854 McDonald
907 Neil Robinson Rd. Anderson 64831 McDonald
501 West Main Princeton 64673 Mercer

801 Main - Courthouse Princeton 64673 Mercer

Rt. 2, Box 235 Princeton 64673 Mercer

114 N Spruce Mtm Eldon 65026 Miller

6 South Industrial Park Eldon 65026 Miller

101 Crossings West Drive, Suit Lake Ozark 65049 Miller

710 Picken Drive Tuscumbia 65082 Miller

450 Osage Hills Road Lake Ozark 65049 Miller

200 Firehouse Lane Iberia 65486 Miller

718 North Martin East Prairie 63845 Mississippi
280 W Drake Charleston 63834 Mississippi
Land Lease Moniteau County 65074 Moniteau
104 North Gerhardt California 65018 Moniteau
315 N Washington Paris 65275 Monroe
25001 Missouri Hwy 107 Stoutsville 65283 Monroe
Highway U Stoutsville 65283 Monroe
723 North Sturgeon Montgomery City 63361 Montgomery
1007 Highway K Rhineland 65069 Montgomery
211 East Third Street Montgomery City 63361 Montgomery
119Hensley St. Montgomery City  63361-2300 Montgomery
703 North Monroe Versailles 65084 Morgan
Land Lease Morgan County 65354 Morgan
203 South Hwy 5 Versailles 65084 Morgan

Rt 1, Box 70 Swb Versailles 65084 Morgan
Golden Beach Road Barnett 65011 Morgan
1134 County Hwy 425 Portageville 63873 New Madrid
505 Bloomfield Road New Madrid 63869 New Madrid
1845 Laquesta Drive Neosho 64850 Newton
Gramby Site Gramby 64844 Newton
Crowder College Neosho 64850 Newton
12701 Kelly Lane Neosho 64850 Newton
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1 mile north of Seneca Seneca 64865-8427 Newton
427 West Coler Neosho 64850 Newton
3201 Lusk Drive Neosho 64850 Newton
Bldgs 871-873 Neosho 64850 Newton
301 Summit Drive Maryville 64468 Nodaway
115 E. 4Th Street Maryville 64468 Nodaway
Center For Innovation And Maryville 64468 Nodaway
23771 US Highway 71 Maryville 64468 Nodaway
Highway 19 South Alton 65606 Oregon
Alton Alton 65606 Oregon
Route 63 & Holmes Road Thayer 65791-9001 Oregon
Rt 1 Box 233 Linn 65051 Osage
63 Progress Lane Linn 65051 Osage
County Route 613A Linn 65051-9584 Osage
Hwy 160 West Gainesville 65655 Ozark
Theodosia Theodosia 65655 Ozark
US 160 Hwy Gainsville 65655 Ozark
36* 13'28" Latitude Bakersville Tower 00000-0000 Pemiscot
911 Hwy 84 Caruthersville 63830 Pemiscot
12 East Wichern Rd Perryville 63775 Perry
17751 Highway C Perry County 63775 Perry

37* 42'10" Latitude  Farrar Comm Farrar 63775 Perry
808 Westwood Sedalia 65301 Pettis
205 Thompson Road Sedalia 65301 Pettis
1267 Winchester Road Sedalia 65301 Pettis
515 S. Kentucky Sedalia 65301 Pettis
2115 West Broadway Sedalia 65301 Pettis
1101-1111 Kingshwy Rolla 65401 Phelps
1107 Kingshighway Rolla 65401 Phelps
1610 Business 54 West Bowling Green 63334 Pike
18105 Pike 312 Bowling Green 63334-2356 Pike

233 Marshall Road Platte City 64079 Platte
1120 Branch St. Platte City 64079 Platte
18603 Se 65 Road, Dearborn, Mo Dearborn 64473 Platte
Malcom Lake Rd Trimble 64079 Platte
2110 Springfield Avenue Bolivar 65613 Polk
4460 Airport Drive Bolivar 65613 Polk

345 S. Main Bolivar 65613 Polk
2110 S. Springfield Bolivar 65613 Polk
1211 Highway U Bolivar 65613 Polk
1913 W Broadway Bolivar 65613 Polk

712 Historic 66 West Waynesville 65583 Pulaski
194 Eastlawn St. Robert 65584 Pulaski
Waynesville Waynesville 65583 Pulaski

10
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320 Ichord Waynesville 65583 Pulaski
702 S 27Th Street Unionville 63565 Putnam
1601 Main Unionville 63565 Putnam
29174 Highway F Unionville 63565 Putnam
Lat 39-39-23 Lon 091-21-05 Hannibal 63401 Ralls

100 East Martin Perry 63462 Ralls
1110 Us Hwy 24 Suite 16 Monroe City 63456 Ralls
Section 31,Township 53 Renick 65278 Randolph
3029 County Road 1325 Moberly 65270 Randolph
1317 East Highway 24, Suite B Moberly 65270 Randolph
901 E. Lexington Richmond 64085 Ray
11383 Gaugherty Rd Richmond 64085 Ray

2394 Highway 21 Centerville 63633 Reynolds
37* 31'29" Latitude Taum Sauk Tower 00000-0000 Reynolds
4301 County Road 354 Lesterville 63654 Reynolds
Route 2 Box 1143 Doniphan 63935 Ripley
Doniphan Doniphan 63935 Ripley
109 Ripley 21 N-1 Doniphan 63935 Ripley
1239 Sante Fe Trail Marshall 65340-9115 Saline
Pipertown Tower Marshall 65340 Saline
1547 W. Commerce Dr. Marshall 65340 Saline
1711 and 1723 South Atchison Avenue Marshall 65340 Saline
209 E Washington Street Lancaster 63548 Schuyler
Highway 136 West Memphis 63555 Scotland
18464 County Road 563 Memphis 63555 Scotland
320S. Main Street Memphis 63555 Scotland
601 Davis Blvd Sikeston 63801 Scott

102 Arthur Drive Sikeston 63801 Scott

106 Arthur Dr Sikeston 63801 Scott

159 West Murray Ln Sikeston 63801 Scott
37*06'01" Latitude Benton Tower 63801 Scott
1016 Linn St. Sikeston 63801 Scott
17392 State Highway 19 Eminence 65466 Shannon
Hwy 19 & Talstad Road Eminence 65466 Shannon
306 E. Main Shelbyville 63469 Shelby
116 East Walnut Shelbina 63468 Shelby
2495 Raymond Dr St Charles 63301 St Charles
211 Compass Point Drive St. Charles 63301 St Charles
119-123 Olympic Way St. Peters 63376 St Charles
2360 Highway D Weldon Spring 63304 St Charles
1850 Commonfield Street Portage De Sioux 63373 St Charles
3737 Truman Blvd St Charles 63301 St Charles
Highway 13 & 82 Osceola 64776 St Clair
230 Business Highway 13, Ste 4 Osceola 64776 St Clair

11
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140 Staples Dr Park Hills 63601 St Francois
901 Progress Drive Farmington 63640 St Francois
403 Parkway Dr Park Hills 63601 St Francois
1101 Weber Road Farmington 63640 St Francois
9648 B Tower Road Bonne Terre 63628-3879 St Francois
MODOT Maintenance Building Park Hills 63601 St Francois
1831 Craig Park Court St. Louis 63146 St Louis
9441 Dielman Rock Island Indus St. Louis 63132 St Louis
917 North Highway 67 Florissant 63031 St Louis
7232 N. Lindbergh Boulevard Hazelwood 63042 St Louis
West Alton Playground West Alton 63386 St Louis
2424 North Lindbergh \ N Hwy 67 Florissant 63033 St Louis
703 Big Bend Bivd Manchester 63021 St Louis
8000 Maryland Ave Clayton 63105 St Louis
73 Hunter Ave Ladue 63124-2008 St Louis
13044 Marine Avenue St. Louis 63146-2118 St Louis
11955 Natural Bridge Road Bridgeton 63044-2040 St Louis
6347 Plymouth Ave. Wellston 63133 St Louis
9445 Dielman Rock Island Industrial St. Louis 63132 St Louis
20 Fenton Plaza Fenton 63026 St Louis
232 Vance Road Valley Park 63088 St Louis
1824 Washington Avenue St Louis 63103 St Louis City
1430 Olive Street St. Louis 63103 St Louis City
1500 Pine St Louis 63103 St Louis City
421 South 11Th Street St. Louis 63102 St Louis City
815 Olive Street St Louis 63101 St Louis City
911 Olive Street St Louis 63101 St Louis City
604 Pine Street St Louis 63101 St Louis City
1115 Clark Avenue St Louis 63101 St Louis City
1515 Clark Street St. Louis 63103-2601 St Louis City
3101 Chouteau Ave St. Louis 63103-2926 St Louis City
1114 Market St. St.Louis 63101 St Louis City
5415 Page Blvd. St. Louis 63112-3434 St Louis City
815 Olive Street St. Louis 63101-1531 St Louis City
4041 Forest Park Ave St. Louis 63108-3213 St Louis City
Ste
583B Ste Genevieve Dr Ste Genevieve 63670 Genevieve
Ste
Hwy D Bonne Terre 63628 Genevieve
Ste
295 Brooks Street Ste. Genevieve 63670 Genevieve
Ste
30 Triangle Drive Ste Genevieve 63670 Genevieve
401 Shawnee St Bloomfield 63825 Stoddard
1003 Wildwood Dr Dexter 63841 Stoddard

12
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910 Nina Street Dexter 63841 Stoddard
County Road 624 Dexter 63841 Stoddard
482 Twilight Drive Crane 65633 Stone
201 Marina Way Kimberling City 65686 Stone
404 Cassie Lane Lampe 65681-6235 Stone
30832 State Hwy 413 Galena 65656 Stone
309 East 3rd Street Milan 63556 Sullivan
109 N. Main - Courthouse Milan 63556 Sullivan
Lat 40-13-58.3 Lon 093-1-57.8 Milan 63556 Sullivan
205 N. Market Milan 63556 Sullivan
2720 Shepherd Of The Hills Exp Branson 65616 Taney
3044 Shepherd Of The Hills Exp Branson 65616 Taney
235 Coon Creek Parkway Hollister 65672 Taney
3027 W. State Hwy. 76, Branson 65616 Taney
2900 Green Mountain Drive Branson 65616 Taney
169 Windmill Rd Hollister 65672 Taney
16798 Oak Hills Drive Houston 65483 Texas
8758 Mo-E Houston 65483-9584 Texas
2201 North Elm Nevada 64772 Vernon
330 S. Prewitt Nevada 64772 Vernon
621 East Highland Nevada 64772 Vernon
29003 S. 1850 Road Sheldon 64784 Vernon
2041-A E. Hunter Road Nevada 64722 Vernon
2041-B E. Hunter Road Nevada 64722 Vernon
3409 N. Highway 47 Warrenton 63383 Warren
513 West Booneslick Warrenton 63383 Warren
29295 Deerfield Lane Warrenton 63383 Warren
111 Steinhagen Road Warrenton 63383 Warren
10235 W State Hwy E Potosi 63664 Washington
23 Southtowne Drive Potosi 63664 Washington
Hwy 49 Route 2 Box 26351 Piedmont 63957 Wayne
109 Walnut Street Courthouse Greenville 63644 Wayne
Hcr2 Box 140 Silva 63964-8201 Wayne
222 East Commercial Marshfield 65706 Webster
201 E. Washington Marshfield 65706 Webster
100 W. Clinton Street Rogersville 65742 Webster
210 W. Maple Marshfield 65706 Webster
Old Highway 169 Grant City 64456 Worth
9A West Third Street Grant City 64456 Worth
1801 N. Talcott Mountain Grove 65711 Wright
Section 30 Township 28 North Macomb 65702 Wright
124 South Main Street Hartville 65667 Wright
502 W 5th St Mt Grove 65711 Wright

13
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St. Joseph State Office Building 525 Jules Street St. Joseph 64501 Buchanan
St. Joseph Training Site MONG St. Joseph 64501 Buchanan
Broadway Building 221 West High Street Jefferson City 65102-1516 Cole
Capitol Police 630 Main St. Jefferson City 65109 Cole

Daniel Dunklin State Office Building 421 E. Dunklin Street Jefferson City 65101-3138 Cole
Employment Security Warehouse 620 Adams Street Jefferson City 65101-3138 Cole

ESP Lab 2710 West Main St. Jefferson City 65109 Cole

Feed and Seed 115 Constitution Jefferson City 65109 Cole
George Washington Carver Bldg 1616 Missouri Blvd Jefferson City 65102 Cole
Governor's Office High & Madison Jefferson City 65102 Cole

Harry S Truman Building 301 West High Street Jefferson City 65101 Cole
Howerton 615 Howerton Court Jefferson City 65109 Cole
James Kirkpatrick State Information Center 600 W. Main St. Jefferson City 65102 Cole
Jefferson State Office Building 205 Jefferson Street Jefferson City 65101 Cole

Labor and Industrial Relations Building 3315 West Truman Blvd Jefferson City 65109 Cole

Lewis and Clark 1101 Riverside Drive Jefferson City 65109 Cole

Maus House Jefferson and Waters Street Jefferson City 65101 Cole
Missouri Capitol Bldg 201 West Capitol Avenue Jefferson Ciy 65101 Cole

OA Garage 705 Missouri Blvd Jefferson City 65101-3138 Cole

Old Surplus Property 117 Riverside Drive Jefferson City 65109 Cole
Pero/Octane Lab 1620 Missouri Blvd Jefferson City 65109 Cole
Professional Registration 3605 Missouri Blvd Jefferson City 65109 Cole
Roberts Mental Health 1706 East EIm Jefferson City 65109 Cole
Scruggs Station Complex 4720 Scruggs Station Road Jefferson City 65109 Cole
Simpson Building 709 Missouri Boulevard Jefferson City 65102-1516 Cole

State Health Lab 101 North Chestnut Jefferson City 65109 Cole
Storage Building - Office and Warehouse 2846 Highway 179 Jefferson City 65109 Cole
Supreme Court Building 207 W. High St. Jefferson City 65102 Cole
Warehouse 1535 Fairgrounds Road Jefferson City 65101 Cole
Warehouse 605 Howard Street Jefferson City 65101 Cole
Landers State Office Building 149 Park Central Square Springfield 65806 Greene
Penney State Office Building 101 Park Central Square Springfield 65807 Greene
Springfield Workforce Redevelopment Site 505 E. Walnut Springfield 65806 Greene
Fletcher Daniels State Office Building 615 East 13th St. Kansas City 64106 Jackson
Joseph P. Teasdale State Office Building 8800 E. 63rd Street Raytown 64133 Jackson
KC DOLIR 1410 Genesse Kansas City 64102 Jackson
Joplin Career Center 730 S. Wall Avenue Joplin 64093-4542 Jasper
Hannibal Career Center 203 North 6th Street Hannibal 63401 Marion
Montgomery City State Office Building 300 Niedergerke Drive Montgomery City 63361 Montgomery
New Madrid State Office Building 7960 US Highway 61 New Madrid 63869 New Madrid
Sikeston Career Center 202 South Kingshighway Sikeston 63801 Scott
Jennings State Office Building 8501 Lucas & Hunt Road Jennings 63136-1456 St Louis
North St. Louis County Service Center 4040 Seven Hills Drive Florissant 63033-6769 St Louis
South St. Louis County Service Center 7545 South Lindbergh Mehlville 63125-4843 St Louis

St. Louis County Regional State Office Building 1390 Timberlake Manor Parkway Chesterfield 63017 St Louis

St. Louis State Office Building 9900 Page Avenue Overland 63132-1415 St Louis
Michael N. Keathley State Office Building 3101 Chouteau Avenue St Louis 63103-2926 St Louis City
Mill Creek State Office Building 220 South Jefferson St Louis 63101-2536 St Louis City
Wainwright State Office Building 111 North 7th Street St Louis 63101-2100 St Louis City
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State of Missouri
Construction Services Contract

THIS AGREEMENT is made (DATE) by and between:

Contractor Name and Address

(hereinafter called the "Contractor”) and the State of Missouri, (hereinafter called the “Owner”), represented by the
Office of Administration, Division of Facilities Management, Design and Construction.

WITNESSETH, that the Contractor and the Owner, for the consideration stated herein, agree as follows:

ARTICLE 1. STATEMENT OF WORK

The Contractor shall furnish all labor and materials and perform all work required for furnishing and installing all
labor, materials, equipment and transportation and everything necessarily inferred from the general nature and
tendency of the specifications for the proper execution of the work for:

Project Name:

Project Number:

Construction Services
Telecom & Data Wiring
Southern Region

IDIQMCA-5006

in strict accordance with the Contract Documents as enumerated in Article 14, all of which are made a part hereof.

A. The Contractor shall provide copper and fiber optic telecommunications and data wiring products and
installation services as needed for a variety projects in state-owned or leased buildings throughout the specified
region, including office moves and rearrangements, major installations, and new facilities that are under
construction. The Contractor shall also, upon request, troubleshoot and repair telephone and data cabling.

Barry
Barton
Butler
Carter
Cedar
Christian
Dade
Douglas
Dunklin
Greene
Howell

SOUTHERN REGION
Jasper Ripley
Lawrence Scott
McDonald Shannon
Mississippi Stoddard
New Madrid Stone
Newton Taney
Oregon Texas
Ozark Vernon
Pemiscot Wayne
Polk Webster
Reynolds Wright

B. The Owner may request that the Contractor perform work outside of the counties identified above.



The Owner may allow other contractors to perform work in the counties identified above. The Contractor
understands and agrees that this Contract shall not be construed as exclusive, and that other contracts may be
established at the sole option of the State of Missouri, which may include similar or identical services in the
identified counties.

The Owner will issue a Request for Proposal for each project that will describe in detail the Work required, as
set forth further below. The Contractor shall furnish all labor and materials necessary to complete the Work
as set out in the Request for Proposal and any related drawings and specifications provided by the Owner at
the prices set forth in the Contractor's proposal.

The Owner may request that the Contractor complete several job orders simultaneously. The Owner may also
request that the Contractor provide employees to perform services on an hourly basis.

The Contractor shall perform all services in accordance with this Contract and the General Conditions, which
are incorporated herein by reference. In the event that there is a conflict between the terms of this Contract and
the General Conditions, this Contract shall prevail.

Each order under this contract shall not exceed $99,999.99. The cumulative annual total of individual job orders
under this contract shall not exceed $1,000,000. The Contractor shall understand and agree that the Owner
does not guarantee any specific usage of the Contractor's services.

The Contractor shall have or establish and maintain for the duration of the Contract an office within one of
the counties identified above. The Contractor shall be solely responsible for the costs of maintaining such
office. An office will not be provided for the Contractor. The Contractor shall furnish such office with all
supplies and equipment necessary for the administration of this Contract.

ARTICLE 2 - REQUESTS FOR PROPOSALS AND JOB ORDER RELEASE PROCEDURES

A.

The Owner’s Representative will issue a detailed description of each proposed job order to be performed under
this contract on the Request for Proposal (RFP) form. If necessary, the description will include drawings and
specifications.

Various employees of the Owner may issue a Request for Proposal to the Contractor under this contract.
Unless informed otherwise by the Owner, the Owner’s Representative for that job order shall be the employee
of the Owner who issues the Request for Proposal. The Contractor should direct all communication regarding
a job order to the Owner’s Representative for that job order.

A Request for Proposal issued by the Owner’s Representative is for information only. The Contractor should
not begin any work until receiving a Notice to Proceed from the Owner.

Within ten (10) working days after receipt of a Request for Proposal, the Contractor shall submit a proposal
for the cost and the time necessary to execute the Work described therein. The Contractor shall submit its
proposal on the appropriate Detailed Breakdown form. Subcontractors may use the appropriate Detailed
Breakdown form or submit its proposal on letterhead, provided the same level of detail is included. All
proposals shall include a Detailed Breakdown of costs using the contract rates.

Within ten (10) working days after the Owner issues a Request for Proposal, the Contractor must inspect the
job site and must present to the Owner a written proposal that contains the following information:

1. The type(s) of services required to complete the job order, including any work required off site.
2. The number of man-hours of each type of service required to complete the job order.

3. A complete list of building materials, supplies and/or tools and equipment, including specialty tools and
equipment owned by the Contractor, that will be required to complete the job order.

4. A firm, fixed price for all materials, supplies and/or tools and equipment the Contractor shall supply
based on costs as indicated on the Bid Form. The list must be presented whether or not the Contractor



shall provide some or all of the materials, supplies and/or tools and equipment for the project. Each
item(s) supplied costing over one hundred dollars ($100.00) each shall be itemized as a single line item
on the Contractor’s material list.

5. A guaranteed not-to-exceed total price for completing the specific job order based on the number of
hours required to complete the job order for each type of service, plus the cost of materials and supplies
and/or owned, rented or leased tools and equipment provided based on the current National Rental
Register or the percentage added to net cost as indicated on the Bid Form.

6. A completion date of the project.

F. The Owner reserves the right to accept or reject all or any portion of the Contractor's written proposal. If the
Owner accepts the Contractor's written proposal, the Owner will communicate its acceptance by sending to the
Contractor written Notice to Proceed with the project within the period mutually agreed upon.

G. If the Owner is required to cancel a job order after receiving a proposal from the Contractor, a Cancellation
Notice will be issued. The Owner shall pay the Contractor’s cost to prepare the proposal at a rate of $100.00
for each job order proposal not awarded within sixty days from the date of receipt of Contractor's written
proposal. Should the Owner execute any job order within sixty days, the Contractor agrees and understands
that costs to prepare its proposal will not be paid but will be considered part of the overhead and profit of the
Contractor.

H. If an emergency is declared, the Owner may issue an Emergency Service Authorization without having
received a detailed proposal from the Contractor.

I.  The Owner will issue a Notice of Acceptance to the Contractor upon completion of a job order.

ARTICLE 3 - TIME OF COMPLETION
This Contract shall be in effect for one year, beginning the date that Notice to Proceed is issued by the Owner. The
Owner, at its sole discretion may extend the contract for one additional one-year period at the prices set forth in the
Contractor's bid. A time for completion of each individual project shall be established in the Request for Proposal
for that job order.

ARTICLE 4 - CONTRACT COMPENSATION

The Owner shall pay the Contractor for the prompt, faithful and efficient performance of the conditions and

undertakings of this Contract, as provided in approved proposals for each job order. The Owner shall pay the

Contractor within thirty (30) days after presentation of the Contractor’s statement of services rendered.
ARTICLE 5 - CONTRACTOR INVOICING

Article 5.4 of the General Conditions is inapplicable to this Contract. The Contractor shall invoice as follows:

A. Building Projects: The Contractor must submit a monthly invoice itemizing each type of service
in hours provided during that month and any materials and supplies provided.

1. If the Contractor is working on more than one job order in a month, the Contractor must invoice each
job order separately.

2. The Contractor's total invoices for any job order shall not exceed the guaranteed not-to- exceed price
stated in the Contractor's approved proposal or any Owner approved change orders thereto.

3. The Owner will compensate the Contractor for the total amount of the invoice upon the Contractor's
completion and the Owner and/or state agency's inspection and acceptance of the job order.

4. The Contractor shall be paid for the number of hours (sixty (60) minutes equal one hour) required to
complete each job order at the firm, fixed price per hour as bid on the pricing page for regular time,



and contained in the Contractor's approved proposal for each type of service required.

5. Overtime will be paid only if approved by the Owner’s Representative in writing as part of the
Contractor's written proposal or any written change orders thereto for a job order.

Hourly Work: When providing services on an hourly basis (sixty (60) minutes equal one hour), the Contractor
shall be compensated at the rate indicated on the Contractor’s proposal for the particular type(s) of service(s)
provided. Hourly work shall be regular time unless specifically authorized in writing by the Owner’s
Representative.

1. The Contractor must submit a monthly invoice (separate from other job order invoices) itemizing each
type of service in hours provided on an hourly basis during that month.

2. Ifthe Owner’s Representative requires the Contractor's qualified personnel to work overtime while
providing service on an hourly basis, the Contractor may invoice those overtime hours at the firm
fixed price as bid on the pricing page for overtime.

Materials, Supplies, Tools and Equipment: In the event that the Contractor is providing building materials and
supplies and/or rented or leased tools and equipment, then the Contractor shall be paid the Contractor's net
cost, plus a firm, fixed percentage over net cost as quoted on the Bid Forms. In the event that the Contractor
provides specialty tools or equipment that the Contractor owns, the Contractor shall be paid for the use of such
specialty tools or equipment in accordance with the price(s) contained in the Contractor's original bid.

The Contractor will not be paid for travel to and from the job site. Other pertinent travel related expenses may
be permitted, but closely monitored.

The Contractor must submit invoices and all required paperwork to the Owner’s Representative for each
individual job order at the address provided by the Owner’s Representative.

ARTICLE 6 - PERFORMANCE

A.

After receiving Notice to Proceed from the Owner, the Contractor shall provide the qualified personnel, tools,
and equipment necessary for completing the job order and any or all materials and supplies required.
Allowance will be made for materials and supplies, lead times, shipping schedules, etc., if needed.

The Owner may or may not provide some or all building materials, supplies and/or tools and equipment
required to complete the projects. The Contractor shall be required to provide all building materials, supplies
and/or tools and equipment required for the projects that the Owner does not provide.

Each day when coming to work on a project, the Contractor’s employees must sign in with the Owner’s
Representative or the Building Manager to notify them of their arrival. Likewise when leaving for the day the
Contractor’s employees must sign out with the Owner’s Representativeor Building Manager. The Contractor
is responsible for providing their own sign-in sheet for each project and will only be reimbursed for
hours actually worked as evidenced by the sign in sheet.

Upon completion of a job order, the Owner’s Representative shall inspect the project and provide the
Contractor with a Notice of Acceptance to verify the completion date and acceptability of the completed
project. If the project is not acceptable to the Owner’s Representative, the Contractor shall take corrective
action as determined necessary by the Owner’s Representative.

The Contractor shall agree and understand that the Owner may make changes in the scope of a project (size,
configuration, etc.) prior to and during the Contractor's work on the project. When the Owner notifies the
Contractor of such changes, the Contractor must submit a written change order request to the Owner if there
are any changes in the types of services, the number of man- hours of each type of service, the building
materials and supplies, the guaranteed not-to-exceed price, and/or the time frames for completion of the service
project from the Contractor's approved proposal as a result of the Owner's changes in the scope of the project.
The Contractor must receive the Owner's written approval to proceed with the changes specified in the change
order before deviating from the Contractor's approved proposal on that particular project.



F. The Owner reserves the right to require the Contractor to provide operations manuals, as-built (red-line)
drawings, equipment warranties, etc., upon completion of each project.

G. Submittals: As applicable for each job order, the Contractor will submit shop drawings, material and
equipment lists and operating and service manuals in accordance with the General Conditions.

H. Safety Requirements: Contractor and subcontractors at any tier shall comply with section 292.675, RSMo and
Article 1.3, E, of the General Conditions.

I.  Hourly Services: Occasionally, the Owner may need the Contractor to provide one or more persons to assist
the Owner's staff on a temporary, hourly basis.

1. When requesting qualified personnel to provide service on an hourly basis, the Owner will tell the
Contractor: (1) what type(s) of services are needed, and (2) approximately how many hours of each
type of service are needed.

2. The Contractor must provide qualified personnel at the facility within eight (8) hours after receiving
the request for personnel to assist Owner's staff on an hourly basis, unless the Owner’s Representative
indicates that the Owner is requesting emergency services.

3. The Contractor must provide qualified personnel at the facility within two (2) hoursafter receiving a
request for emergency services. The Owner shall solely determine the definition of an emergency
service.

J.  Single Point of Contact: The Contractor must function as the single point of contact for the state, regardless
of any subcontract arrangements for all products and services. This shall including assuming responsibility
and liabilities for all problems relating to all services provided.

K. Coordination: The Contractor shall coordinate all work with the Owner (Division of Facilities Management,
Design and Construction), the Office of Administration’s Information Technology Services Division, as well
as with the state agency or agencies occupying the facility. In addition to coordination with state personnel,
the contractor must successfully coordinate its assigned projects with landlords and their contractors,
subcontractors, and trade unions in leased state facilities, as well as any other contractors concurrently
performing work for the State of Missouri.

L. Installation Standards:

1. The Contractor must perform all services in compliance with Electronic Industries
Association/Telecommunications Industry Association (EIA/TIA) standards.

2. All work and materials shall comply with all State and Federal laws, municipal ordinances,
regulations, and directions of inspectors appointed by proper authorities having jurisdiction. If the
Contractor’s work is at any time in violation of applicable codes, the Contractor shall correct the
situation at no cost to the State.

3. All cabling, wiring and/or other hardware installed shall be in accordance with the current National
Electric Code, National Electrical Safety Code, and state and local codes and ordinances and standard

industrial practices.

M. Wiring Installation Requirements:

1. Prior to commencement of any installation, the Owner (Division of Facilities Management, Design
and Construction) shall review all cable routing plans for final approval. The Owner may also request
that the Contractor submit all plans to the Information Technology Services Division for review.

2. The Contractor shall not drill any holes or make other openings in walls, floors, or ceilings without
the consent of the Division of Facilities Management, Design and Construction and facility landlord
for leased facilities. The Contractor shall be responsible for such activities unless directed by the



Division of Facilities Management, Design and Construction.
The Contractor shall replace or restore to original condition any damage to floors, ceilings, walls,
furniture, grounds, pavement, etc., caused by the Contractor’s personnel and operations. Any damage
or disfigurement shall be restored at the Contractor’s expense.

The Contractor shall install telephone or data wiring as specified by the Owner. The state agency or
agencies occupying the facility shall identify the application to be run on the wire and identify the
type and category of cable to be installed, with the assistance of the Division of Facilities
Management, Design and Construction, and/or the Information Technology Services Division, if
requested. All materials used in a wiring run must meet or exceed the specified category.

Voice termination in the telephone/data closet shall be on existing, if available, or the Contractor
provided connecting blocks or patch panels as specified by the agency. Data terminations in the
telephone/data closet shall be on data blocks or patch panels as specified by the agency. All
terminated wires shall be clearly labeled.

The Contractor shall terminate all wiring runs, providing all materials and labor necessary to meet
the Owner’s requirements.

N. Cable Records and Testing Requirements:

1.

2.

The Contractor shall update current cable records, and establish new cable records where required.

The Contractor shall agree and understand that existing cable records and those established by the
Contractor pursuant to the contract shall be the property of the State of Missouri.

The Contractor shall test all installed circuits for continuity to the jack using appropriate test
instruments. Any circuits failing such text shall be repaired or replaced by the Contractor prior to
acceptance.

The Contractor shall test all newly installed telephone circuits by obtaining dial tone and completing
a call using the new circuit, both inbound and outbound, from the station jack.

The Contractor shall tag or otherwise identify both ends of all cable it installs.

Each wall plate shall be numbered and labeled by the Contractor with a permanent type label. Wiring
numbering should have an organized scheme and labeled at the block and jack.

All category Se and category 6 installations must be certifiable by the Contractor. Actual testing and
certification shall only be required upon special request by agency. Any certifications required either
at the time of installation or at a later time, shall be performed at the appropriate Unit Price rates
(UPR).

O. Requirements for Adds, Moves and Changes:

1.

The Contractor shall change cross-connect and line terminations in the connecting blocks to
accommodate telephone relocations or re-configurations in accordance with the written instructions
provided by the State.

The Contractor shall change circuits, cross-connects, or terminations to accommodate relocation or
the addition of terminals in accordance with the written instructions provided by the State.

ARTICLE 7 - CONTRACTOR USE OF PREMISES

A.

During the construction period, the Contractor shall have full use of the premises for construction operations,
except as set forth below.

The Contractor’s use of the premises may be limited by the Owner’s right to perform work or to retain other
contractors to perform work on the premises.



C. The Contractor shall limit its use of the Owner’s premises and operations to areas indicated by each job order
and the Owner’s Representative. The Contractor shall not disturb portions of the site beyond the areas in which
the Work is performed.

D. The Contractor shall allow for Owner occupancy of the premises and use by the public.

E. The Contractor shall keep driveways and entrances serving the premises clear and available to the Owner, the
Owner’s employees and emergency vehicles at all times. The Contractor shall not use driveways and
entranceway for parking or storage of materials. The Contractor shall schedule deliveries to minimize space
and time requirements for storage of materials and equipmenton-site.

F. The Contractor shall maintain the existing building in a weather tight condition throughout the construction
period, and shall take all precautions necessary to protect the building and its occupants during the construction
period. The Contractor shall repair any damage cause by construction operations.

G. Storage of Materials: The Contractor shall store all materials within project limits. The Contractor shall confine
apparatus, materials and operations of workers to locations established by the Owner’s Representative. Storage
trailer locations shall be subject to approval by the Owner’s Representative and will be available to the
Contractor at no cost.

H. Utilities: Each job order will specify availability of utilities. Normally, utilities will be provided from the
Owner’s facility.

I.  Site Security: Each job order will specify the site security requirements for each project. The Contractor’s
employees may be required to undergo a background check and obtain a State identification card prior to
beginning work.

ARTICLE 8 - OCCUPANCY REQUIREMENTS

A. The Owner will occupy the site and existing building during the entire construction period. The Contractor
shall cooperate with the Owner during construction operations to minimize conflicts and facilitate Owner usage.
The Contractor shall perform the Work so as not to interfere with the Owner’s operations.

B. The Owner reserves the right to occupy and to place and install equipment in completed areas of the building
prior to substantial completion, provided such occupancy does not interfere with completion of the Work.
Such placing of equipment and partial occupancy shall not constitute acceptance of the total Work.

ARTICLE 9 - WARRANTIES

A. The Contractor must guarantee all furnished parts and labor for a period of one (1) year from the date of
substantial completion, as set forth in Article 3.4 of the General Conditions, unless the Contractor specifies a
longer period in the proposal submitted by the Contractor for that job order.

B. Any damage to the building or equipment because of defective parts and/or prosecution of the project shall be
the responsibility of the Contractor.

ARTICLE 10 - COMPLIANCE WITH IMMIGRATION LAWS

A. The Contractor shall only utilize personnel authorized to work in the United States in accordance with
applicable federal and state laws. This includes but is not limited to the Illegal Immigration Reform and
Immigrant Responsibility Act (IIRIRA) and INA Section 274A.

B. [If the Contractor is found to be in violation of this requirement or the applicable laws of the state, federal and
local laws and regulations, and if the State of Missouri has reasonable cause to believe that the Contractor has
knowingly employed individuals who are not eligible to work in the United States, the state shall have the right
to cancel the contract immediately without penalty or recourse and suspend or debar the Contractor from doing
business with the state.



C.

The Contractor agrees to cooperate fully with any audit or investigation from federal, state orlocal law
enforcement agencies.

ARTICLE 11 - BONDING AND INSURANCE REQUIREMENTS

A.

C.

The Contractor shall furnish a floating performance and payment bond in the amount of $300,000 to cover all
work performed under this Contract. Should the Owner issue job orders to the Contractor totaling more than
$300,000 at any one time, the Contractor shall furnish an additional bond to cover the total amount of the
outstanding work until the time that the total amount of work falls below $300,000. The bond shall comply
with Article 6.1 of the General Conditions.

The Contractor shall furnish a standing Builder’s Risk or Installation Floater insurance policy in the amount of
$300,000 to cover all work performed under this Contract. Should the Owner issue job orders to the Contractor
totaling more than $300,000 at any one time, the Contractor shall furnish additional Builder’s Risk or
Installation Floater coverage for the total amount of the outstanding work until the time that the total amount
of work falls below $300,000. The Builder’s Risk or Installation Floater shall comply with Article 6.1 of the
General Conditions.

The Contractor shall provide all other insurance required by Article 6.2 of the General Conditions.

ARTICLE 12 - WORK IN NON-STATE-OWNED BUILDINGS

A.

The State of Missouri has agencies located in buildings or portions of buildings that are privately-owned.
For property not owned by the state, the Contractor’s work shall follow the laws and policies of the applicable
city and county.

It shall be the Contractor’s responsibility to acquire any license(s) and permit(s) that the respective city and
county may require prior to starting work in a privately-owned building. Cost for licenses and permits shall
be the responsibility of the Contractor.

ARTICLE 13 - PREVAILING WAGE

A.

If the amount of any project under this contract is greater than $75,000, the Contractor shall pay not less than
the prevailing hourly rate of wages or the public works contracting minimum wage, whichever is applicable,
to all workers performing work under that project in accordance with sections 290.210 to 290.340, RSMo.
The applicable wage order(s) shall be the wage order(s) for the location where the work is performed in effect
as of the date of the Request for Proposal. The applicable wage order will be provided to Contractor with
each Request for Proposal and shall be incorporated therein by reference.

If the amount of any job order is less than $75,000, the Contractor is not required to pay either the prevailing
wage rate or the public works contracting minimum wage for work performed under that job order. In the
event a contract change is issued that increases the total value of the project to more than $75,000, the
applicable prevailing wage rate or the public works contracting minimum wage shall be paid on the portion
of the project in excess of $75,000 in accordance with section 290.210 to 290.340, RSMo.

The Contractor shall forfeit a penalty to the Owner of one hundred dollars per day (or portion of a day) for
each worker that is paid less than the specified rates for any work done under the Contract by the Contractor
or by any subcontractor, in accordance with section 290.250, RSMo.

ARTICLE 14 - CONTRACT DOCUMENTS

A. The following documents are hereby incorporated into this contract by reference (all division/section

numbers and titles are as utilized in the Project Manual published by the Owner for this Project):

1. Division 0 — Procurement and Contracting Information, including, but not limited to:
a. Invitation to Bid (Section 001116)
b. Instructions to Bidders (Section 002113)



c.

f.

g.
2. Division 1 —

Supplementary Instructions to Bidders (if applicable) (Section 002213)
The following documents as completed and executed by the Contractor and accepted by
the Owner:
i.  Bid Form (Section 004113)
ii. Unit Prices (Section 004322)
iii. MBE, WBE, SDVE, Eligibility Determination Form for Joint Ventures (Section
004338)
iv. Missouri Services Disabled Veterans Business Form (Section 004340)
v. Affidavit of Work Authorization (Section 00454 1)
Performance and Payment Bond, completed and executed by the Contractor and surety
(Section 006113)
General Conditions (Section 007213)
Wage Rates(s) (Section 007346)

eneral Requirements in the Project Manual for this Contract and for each individual job

order performed hereunder
3. All Technical Specifications included in the Project Manual for each individual job order performed

hereunder

4. Addenda, if applicable

W

All Request for Job Order Proposals issued hereunder

6. All Job Order Authorizations issued hereunder

ARTICLE 15 — CERTIFICATION

By signing this contract, the Contractor hereby re-certifies compliance with all legal requirements set forth in
Section 6.0, Bidder’s Certifications of the Bid Form.

APPROVED:

Brian Yansen, Director

Contractor’s Authorized Signature

Division of Facilities Management,

Design and Construction

I, Corporate Secretary, certify that I am Secretary of the
corporation named above and that (CONTRACTOR
NAME), who signed said contract on behalf of the
corporation, was then (TITLE) of said corporation and
that said contract was duly signed for and in behalf of
the corporation by authority of its governing body, and is
within the scope of its corporate powers.

Corporate Secretary



Bond No.

SECTION 006113 - PERFORMANCE AND PAYMENT BOND FORM

KNOW ALL MEN BY THESE PRESENTS, THAT we

as principal, and

as Surety, are held and firmly bound unto the

STATE OF MISSOURLI. in the sum of Dollars ($ )

for payment whereof the Principal and Surety bind themselves, their heirs, executors, administrators and successors, jointly

and severally, firmly by these presents.

WHEREAS, the Principal has, by means of a written agreement dated the

day of , 20 , enter into a contract with the State of Missouri for

(Insert Project Title and Number)

NOW, THEREFORE, if the Principal shall faithfully perform and fulfill all the undertakings, covenants, terms, conditions and
agreements of said contract during the original term of said contract and any extensions thereof that may be granted by the State of
Missouri, with or without notice to the Surety and during the life of any guaranty required under the contract; and shall also faithfully
perform and fulfill all undertakings, covenants, terms, conditions and agreements of any and all duly authorized modifications of said
contract that may hereafter be made with or without notice to the Surety; and shall also promptly make payment for materials
incorporated, consumed or used in connection with the work set forth in the contract referred to above, and all insurance premiums, both
compensation and all other kinds of insurance, on said work, and for all labor performed on such work, whether by subcontractor or
otherwise, at not less than the prevailing hourly rate of wages for work of a similar character (exclusive of maintenance work) in the
locality in which the work is performed and not less than the prevailing hourly rate of wages for legal holiday and overtime work
(exclusive of maintenance work) in the locality in which the work is performed both as determined by the Department of Labor and
Industrial Relations or determined by the Court of Appeal, as provided for in said contract and in any and all duly authorized
modifications of said contract that may be hereafter made, with or without notice to the Surety, then, this obligation shall be void and
of no effect, but it is expressly understood that if the Principal should make default in or should fail to strictly, faithfully and efficiently
do, perform and comply with any or more of the covenants, agreements, stipulations, conditions, requirements or undertakings, as
specified in or by the terms of said contract, and with the time therein named, then this obligation shall be valid and binding upon each
of the parties hereto and this bond shall remain in full force and effect; and the same may be sued on at the instance of any material man,
laborer, mechanic, subcontractor, individual, or otherwise to whom such payment is due, in the name of the State of Missouri, to the use

of any such person.

Section 006113 - PERFORMANCE AND PAYMENT BOND Page 1 of 2
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AND, IT IS FURTHER specifically provided that any modifications which may hereinafter be made in the terms of the contract or in
the work to be done under it or the giving by the Owner of any extension of the time for the performance of the contract or any other
forbearance on the part of either the Owner or the Principal to the other, shall not in any way release the Principal and the Surety, or
either or any of them, their heirs, executors, administrators and successors, from their liability hereunder, notice to the Surety of any

such extension, modifications or forbearance being hereby waived.

IN WITNESS WHEREOF, the above bounden parties have executed the within instrument this day of
,20

AS APPLICABLE:

AN INDIVIDUAL

Name:

Signature:

A PARTNERSHIP
Name of Partner:
Signature of Partner:
Name of Partner:
Signature of Partner:
CORPORATION
Firm Name:
Signature of President:
SURETY

Surety Name:

Attorney-in-Fact:

Address of Attorney-in-Fact:

Telephone Number of Attorney-in-Fact:

Signature Attorney-in-Fact:

NOTE: Surety shall attach Power of Attorney

Section 006113 - PERFORMANCE AND PAYMENT BOND Page 2 of 2
07/16



Proposed Contract Release Detailed Breakdown

Contractor Total

State's Project No. Description of Change: Sheet of

Proposal No. Prepared By:

Date Signed By:

LABOR MATERIAL EQUIPMENT / OTHER
WORK ITEM QTY UNIT Unit Cost Total Unit Cost Total Unit Cost Total SUBTOTAL REVISIONS

$ $ $ - $ -
$ $ 3$ - $ -
$ $ $ - $ -
$ $ $ - $ -
$ $ $ - $ -
$ $ $ - $ -
$ $ $ - $ -
$ $ $ - 3$ -
$ $ $ - $ -
$ $ $ - $ -
$ $ $ - $ -
$ $ $ - $ -
$ $ $ - $ -
$ $ $ - $ -
$ $ $ - $ -
$ $ $ - $ -
$ $ $ - 3$ -
$ $ $ - $ -
$ $ $ - $ -
$ $ $ - $ -

Total Direct Costs $ $ $ - $ -

Overhead & Profit - Materials *OH&P %) $ $ -

Overhead & Profit - Equipment *OH&P % $ - $ -

$

SUBCONTRACT COSTS

SUBCONTRACTOR *GC% OH&P Subs Total Direct Costs $
Name: $ -
Name: $ -
Name: $ -
Subs' Total | $ -
(Attach: Separate Detailed Breakdown for each Subcontractor ) GRAND TOTAL | $ -

Revised 4/14

Number of Work Days




Sub-Contractor Detailed Breakdown Subcontractor Company Name:

State's Project No. Description of Change: Sheet of

Proposal No. Prepared By:

Date Signed By:

LABOR MATERIAL EQUIPMENT / OTHER
WORK ITEM QTY | UNIT | Unit Cost Total Unit Cost Total Unit Cost Total SUBTOTAL REVISIONS

1
N R A A A A A A R A A A A A
1
Plaala|la|la|la|la|ow|v|v|w|w |||l ||| |e
1

Total

Overhead & Profit - Labor *OH&P%
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1

Overhead & Profit - Materials *OH&P%

&+
1

Overhead & Profit - Equipment *OH&P% IB -

]
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1

Subcontractor's Total




STATE OF MISSOURI
OFFICE OF ADMINISTRATION

DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION PROJECT NUMBER

FINAL RECEIPT OF PAYMENT AND RELEASE

KNOW ALL MEN BY THESE PRESENT THAT: hereinafter called “Subcontractor” who heretofore entered into
an agreement with hereinafter called “Contractor”, for the performance of work and/or furnishing of material for

the construction of the project entitled

(PROJECT TITLE, PROJECT LOCATION, AND PROJECT NUMBER)

at

(ADDRESS OF PROJECT)

for the State of Missouri (Owner) which said subcontract is by this reference incorporated herein, in consideration of

such final payment by Contractor.
DOES HEREBY:

1. ACKNOWLEDGE that they have been PAID IN FULL all sums due for work and materials contracted or done
by their Subcontractors, Material Vendors, Equipment and Fixture Suppliers, Agents and Employees, or
otherwise in the performance of the Work called for by the aforesaid Contract and all modifications or extras or
additions thereto, for the construction of said project or otherwise.

2. RELEASE and fully, finally, and forever discharge the Owner from any and all suits, actions, claims, and
demands for payment for work performed or materials supplied by Subcontractor in accordance with the
requirements of the above referenced Contract.

1. REPRESENT that all of their Employees, Subcontractors, Material Vendors, Equipment and Fixture Suppliers,
and everyone else has been paid in full all sums due them, or any of them, in connection with performance of
said Work, or anything done or omitted by them, or any of them in connection with the construction of said

improvements, or otherwise.

DATED this day of , 20

NAME OF SUBCONTRACTOR

BY (TYPED OR PRINTED NAME)

SIGNATURE

TITLE

ORIGINAL: FILE/Closeout Documents

SECTION 006519.16 - FINAL RECEIPT OF PAYMENT AND RELEASE FORM 07/16 Page 1 of 1



GENERAL CONDITIONS

ARTICLE:

1.

General Provisions

I1.1.
1.2.
1.3.

1.4.
L.5.
1.6.
1.7.

1.8.
1.9.

Definitions

Drawings and Specifications

Compliance with Laws, Permits, Regulations

and Inspections
Nondiscrimination in Employment
Anti-Kickback
Patents and Royalties

Preference for American and Missouri
Products and Services

Communications

Separate Contracts and Cooperation

1.10. Assignment of Contract

1.11. Indemnification

1.12. Disputes and Disagreements

Owner/Designer Responsibilities

Contractor Responsibilities

3.1.
3.2
3.3.
3.4.
3.5.
3.6.
3.7.

Acceptable Substitutions

Submittals

As-Built Drawings

Guaranty and Warranties

Operation and Maintenance Manuals
Other Contractor Responsibilities

Subcontracts

Changes in the Work

4.1.
4.2.

Changes in the Work

Changes in Completion Time

Construction and Completion

5.1.
5.2.
5.3.
5.4.

Construction Commencement
Project Construction
Project Completion

Payments

6. Bond and Insurance

SECTION 007213 - GENERAL CONDITIONS
January 2025

INDEX

7.

6.1. Bond

6.2. Insurance

Termination or Suspension of Contract
7.1. For Site Conditions

7.2. For Cause

7.3. For Convenience

Page 1 of 20



SECTION 007213 - GENERAL CONDITIONS

A. These General Conditions apply to each section of
these specifications. The Contractor is subject to
the provisions contained herein.

B. The General Conditions are intended to define the
relationship of the Owner, the Designer and the
Contractor thereby establishing certain rules and

provisions

governing the operation and

performance of the work so that the work may be
performed in a safe, orderly, expeditious and
workmanlike manner.

ARTICLE 1 - GENERAL PROVISIONS

ARTICLE 1.1 - DEFINITIONS

As used in these contract documents, the following
terms shall have the meanings and refer to the
parties designated in these definitions.

1.

"COMMISSIONER": The Commissioner
of the Office of Administration.

“CONSTRUCTION DOCUMENTS”: The
“Construction Documents” shall consist of the
Project Manual, Drawings and Addenda.

"CONSTRUCTION
REPRESENTATIVE:” Whenever the term
"Construction Representative" is used, it shall
mean the Owner’s Representative at the work
site.

"CONTRACTOR": Party or parties who
have entered into a contract with the Owner to
furnish work under these specifications and
drawings.

"DESIGNER'": When the term "Designer" is
used herein, it shall refer to the Architect,
Engineer, or Consultant of Record specified
and defined in Paragraph 2.0 of the
Supplemental Conditions, or his duly
authorized representative. The Designer may
be either a consultant or state employee.

"DIRECTOR": Whenever the term
"Director" is used, it shall mean the Director
of the Division of Facilities Management,
Design and Construction or his Designee,
representing the Office of Administration,
State of Missouri. The Director is the agent of
the Owner.

"DIVISION": Shall mean the Division of
Facilities Management, Design and
Construction, State of Missouri.

SECTION 007213 - GENERAL CONDITIONS
January 2025

10.

11.

12.

13.

14.

15.

“INCIDENTAL JOB BURDENS”: Shall
mean those expenses relating to the cost of
work, incurred either in the home office or on
the job-site, which are necessary in the course
of doing business but are incidental to the job.
Such costs include office supplies and
equipment,  postage, courier  services,
telephone expenses including long distance,
water and ice and other similar expenses.

"JOINT VENTURE": An association of
two (2) or more businesses to carry out a
single business enterprise for profit for which
purpose they combine their property, capital,
efforts, skills and knowledge.

"OWNER?”: Whenever the term “Owner” is
used, it shall mean the State of Missouri.
Acting by and through the Office of
Administration, Division of Facilities
Management, Design and Construction.

“PROJECT”: Wherever the term “Project”
is used, it shall mean the work required to be
completed by the construction contract.

“PROJECT MANUAL”: The “Project
Manual” shall consist of Introductory
Information, Invitation for Bid, Instructions to
Bidders, Bid  Documents, Additional
Information, Standard Forms, General
Conditions, Supplemental General Conditions,

General  Requirements and  Technical
Specifications.
"SUBCONTRACTOR": Party or parties

who contract under, or for the performance of
part or this entire Contract between the Owner
and Contractor. The subcontract may or may
not be direct with the Contractor.

"WORK": All supervision, labor, materials,
tools, supplies, equipment, and any incidental
operations and/or activities required by or
reasonably inferable from the Contract
Documents necessary to construct the Project
and to produce the results intended by the
Contract Documents in a safe, expeditious,
orderly, and workmanlike manner so that the
project shall be complete and finished in the
best manner known to each respective trade.

“WORKING DAYS”: are all calendar days
except Saturdays, Sundays and the following
holidays: New Year’s Day, Martin Luther
King, Jr. Day, Lincoln Day, Washington’s
Birthday (observed), Truman Day, Memorial
Day, Juneteenth, Independence Day, Labor
Day, Columbus Day, Veterans Day
(observed), Thanksgiving Day, Christmas
Day.
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ARTICLE 1.2 DRAWINGS AND
SPECIFICATIONS

A.

In case of discrepancy between drawings and
specifications, specifications shall govern. Should
discrepancies in architectural drawings, structural
drawings and mechanical drawings occur,
architectural drawings shall govern and, in case of
conflict between structural and mechanical
drawings, structural drawings shall govern.

Specifications are separated into titled divisions for
convenience of reference only and to facilitate
letting of contracts and subcontracts. The
Contractor is responsible for establishing the scope
of work for subcontractors, which may cross titled
divisions. Neither the Owner nor Designer will
establish limits and jurisdiction of subcontracts.

Figured dimensions take precedence over scaled
measurements and details over smaller scale
general drawings. In the event of conflict between
any of the documents contained within the
contract, the documents shall take precedence and
be controlling in the following sequence: addenda,
supplementary  general  conditions,  general
conditions, division 1 specifications, technical
division specifications, drawings, bid form and
instructions to bidders.

Anything shown on drawings and not mentioned in
these specifications or vice versa, as well as any
incidental work which is obviously necessary to
complete the project within the limits established
by the drawings and specifications, although not
shown on or described therein, shall be performed
by the Contractor at no additional cost as a part of
his contract.

Upon encountering conditions differing materially
from those indicated in the contract documents, the
Contractor shall promptly notify the Designer and
Construction Representative in writing before such
conditions are disturbed. The Designer shall
promptly investigate said conditions and report to
the Owner, with a recommended course of action.
If conditions do materially differ and cause an
increase or decrease in contract cost or time
required for completion of any portion of the work,
a contract change will be initiated as outlined in
Article 4 of these General Conditions.

Only work included in the contract documents is
authorized, and the Contractor shall do no work
other than that described therein or in accordance
with appropriately authorized and approved
contract changes.
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ARTICLE 1.3 - COMPLIANCE WITH LAWS,
PERMITS, REGULATIONS AND INSPECTIONS

A. Since the Owner is the State of Missouri,

municipal or political subdivisions, zoning
ordinances, construction codes (other than
licensing of trades), and other like ordinances are
not applicable to construction on Owner’s
property, and Contractor will not be required to
submit drawings and specifications to any
municipal or political subdivision, authority, obtain
construction permits or any other licenses (other
than licensing of trades) or permits from or submit
to inspections by any municipality or political
subdivision relating to the construction for this
project.  All permits or licenses required by
municipality or political subdivision for operation
on property not belonging to Owner shall be
obtained by and paid for by Contractor. Each
Contractor shall comply with all applicable laws,
ordinances, rules and regulations that pertain to the
work of this contract.

Contractors, subcontractors and their employees
engaged in the businesses of electrical, mechanical,
plumbing, carpentry, sprinkler system work, and
other construction related trades shall be licensed
to perform such work by the municipal or political
subdivision where the project is located, if such
licensure is required by local code. Local codes
shall dictate the level (master, journeyman, and
apprentice) and the number, type and ratio of
licensed tradesmen required for this project within
the jurisdiction of such municipal or political
subdivision.

Equipment and controls manufacturers and their
authorized service and installation technicians
that do not maintain an office within the
jurisdiction of the municipal or political
subdivision but are a listed or specified contractor
or subcontractor on this project are exempt from
Paragraph 1.3 B above.

The Contractor shall post a copy of the wage
determination issued for the project and included
as a part of the contract documents, in a prominent
and easily accessible location at the site of
construction for the duration of the project.

Any contractor or subcontractor to such contractor
at any tier signing a contract to work on this
project shall provide a ten-hour Occupational
Safety and Health Administration (OSHA)
construction safety program for their on-site
employees which includes a course in construction
safety and health approved by OSHA or a similar
program approved by the Department of Labor and
Industrial Relations which is at least as stringent as
an approved OSHA program. The contractor shall
forfeit as a penalty to the public body on whose
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behalf the contract is made or awarded, two
thousand five hundred dollars plus one hundred
dollars for each employee employed by the
contractor or subcontractor, for each calendar day,
or portion thereof, such employee is employed
without the required training.

ARTICLE 14 - NONDISCRIMINATION IN
EMPLOYMENT

A. The Contractor and his subcontractors will not

discriminate against individuals based on race,
color, religion, national origin, sex, disability, or
age, but may use restrictions which relate to bona
fide occupational qualifications. Specifically, the
Contractor and his subcontractors shall not
discriminate:

1. Against recipients of service on the basis of
race, color, religion, national origin, sex,
disability or age.

2. Against any employee or applicant, for
employment on the basis of race, color,
religion, national origin, sex or otherwise
qualified disability status.

3. Against any applicant for employment or
employee on the basis of age, where such
applicant or employee is between ages 40 and
70 and where such Contractor employs at least
20 persons.

4. Against any applicant for employment or
employee on the basis of that person's status as
a disabled or Vietnam-era veteran.

The Contractor and his Subcontractors will ensure
applicants for employment and employees are
treated equally without regard to race, color,
religion, national origin, sex, disability, or age.
Such action shall include, but not be limited to, the
following: employment, upgrading, demotion and
transfer; recruitment or recruitment advertising;
and selection for training, including
apprenticeship. The Contractor and his
Subcontractors will give written notice of their
commitments under this clause to any labor union
with which they have bargaining or other
agreements under this clause to any labor union
with which they have bargaining or other
agreements.

In the event of the Contractor's or his
subcontractor's noncompliance with any provisions
of this Article of the Contract, the Owner may
cancel this contract in whole or in part or require
the Contractor to terminate his contract with the
subcontractor.
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ARTICLE 1.5 - ANTI-KICKBACK

No employee of the division, shall have or acquire
any pecuniary interest, whether direct or indirect,
in this contract or in any part hereof. No officer,
employee, designer, attorney, or administrator of or
for the Owner who is authorized in such capacity
and on behalf of the Owner to exercise any
legislative, executive, supervisory or other similar
functions in connection with the construction of the
project, shall have or acquire any pecuniary
interest, whether direct or indirect, in this contract,
any material supply contract, subcontract,
insurance contract, or any other contract pertaining
to the project.

ARTICLE 1.6 - PATENTS AND ROYALTIES
A. The Contractor shall hold and save the Owner and

its officers, agents, servants, and employees
harmless from liabilities of any nature or kind,
including cost and expenses, for, or on account of,
any patented or unpatented invention, process,
article or appliance manufactured or used in the
performance of this contract, including its use by
the Owner, unless otherwise specifically stipulated
in the contract documents.

If the Contractor uses any design, device or
materials covered by letters, patent or copyright,
the Contractor shall provide for such use by
suitable agreement with the Owner of such
patented or copyrighted design, device or material.
It is mutually agreed and understood, without
exception, that the contract prices shall include all
royalties or costs arising from the use of such
design, device or materials, in any way involved in
the work. The Contractor and/or his sureties shall
indemnify and save harmless the Owner of the
project from any and all claims for infringement by
reason of the use of such patented or copyrighted
design, device or materials or any trademark or
copyright in connection with work agreed to be
performed under this contract and shall indemnify
the Owner for any cost, expense or damage it may
be obliged to pay by reason of such infringement at
any time during the prosecution of the work or
after completion of the work.
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ARTICLE 1.7 - PREFERENCE FOR AMERICAN
AND MISSOURI PRODUCTS AND SERVICES

A.

By virtue of statutory authority a preference will be
given to Missouri labor and to products of mines,
forests and quarries of the state of Missouri when
they are found in marketable quantities in the state,
and all such materials shall be of the best quality
and suitable character that can be obtained at
reasonable market prices, all as provided for in
Section 8.280, Missouri Revised Statutes and
Cumulative Supplements.

Furthermore, pursuant to Section 34.076 Missouri
Revised Statutes and Cumulative Supplements, a
preference shall be given to those persons doing
business as Missouri firms, corporations, or
individuals, or which maintain Missouri offices or
places of business, when the quality of
performance promised is equal or better and the
price quoted is the same or less. In addition, in
order for a non-domiciliary bidder to be successful,
his bid must be that same percentage lower than a
domiciliary Missouri bidder's bid, as would be
required for a Missouri bidder to successfully bid
in the non-domiciliary state.

In accordance with the Missouri Domestic
Products Procurement Act Section 34.350 RSMo
and Cumulative Supplements any manufactured
goods or commodities used or supplied in the
performance of this contract or any subcontract
thereto shall be manufactured, assembled or
produced in the United States, unless the specified
products are not manufactured, assembled or
produced in the United States in sufficient
quantities to meet the agency's requirements or
cannot be manufactured, assembled or produced in
the United States within the necessary time in
sufficient quantities to meet the contract
requirements, or if obtaining the specified products
manufactured, assembled or produced in the
United States would increase the cost of this
contract for purchase of the product by more than
ten percent.

ARTICLE 1.8 - COMMUNICATIONS

A.

All notices, requests, instructions, approvals, and
claims must be in writing and shall be delivered to
the Designer and copied to the Construction
Representative for the project except as required
by Article 1.12 Disputes and Disagreements, or as
otherwise specified by the Owner in writing as
stated in Section 012600. Any such notice shall be
deemed to have been given as of the time of actual
receipt.

The Contractor shall attend on-site progress and
coordination meetings, as scheduled by the
Construction Representative, no less than once a
month.
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The Contractor shall ensure that major
subcontractors and suppliers shall attend monthly
progress meetings as necessary to coordinate the
work, and as specifically requested by the
Construction Representative.

ARTICLE 1.9 - SEPARATE CONTRACTS AND
COOPERATION

A. The Owner reserves the right to let other contracts

in connection with this work. The Contractor shall
afford other contractors reasonable opportunity for
the introduction and storage of their materials and
the execution of their work and shall properly
connect and coordinate his work with theirs.

The Contractor shall consult the drawings for all
other contractors in connection with this work.
Any work conflicting with the above shall be
brought to the attention of the Owner’s
Representative before the work is performed. If
the Contractor fails to do this, and constructs any
work which interferes with the work of another
contractor, the Contractor shall remove any part so
conflicting and rebuild same, as directed by the
Owner’s Representative at no additional cost to the
Owner.

Each contractor shall be required to coordinate his
work with other contractors so as to afford others
reasonable opportunity for execution of their work.
No contractor shall delay any other contractor by
neglecting to perform contract work at the proper
time. If any contractor causes delay to another,
they shall be liable directly to that contractor for
such delay in addition to any liquidated damages
which might be due the Owner.

Should the Contractor or project associated
subcontractors refuse to cooperate with the
instructions and reasonable requests of other
Contractors or other subcontractors in the overall
coordinating of the work, the Owner may take such
appropriate action and issue directions, as required,
to avoid unnecessary and unwarranted delays.

Each Contractor shall be responsible for damage
done to Owner's or other Contractor's property by
him/her or workers in his employ through their
fault or negligence.

Should a Contractor sustain any damage through
any act or omission of any other Contractor having
a contract with the Owner, the Contractor so
damaged shall have no claim or cause of action
against the Owner for such damage, but shall have
a claim or cause of action against the other
Contractor to recover any and all damages
sustained by reason of the acts or omissions of
such Contractor. The phrase "acts or omissions" as
used in this section shall be defined to include, but
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not be limited to, any unreasonable delay on the
part of any such contractors.

ARTICLE 1.10 - ASSIGNMENT OF CONTRACT

A. No assignment by Contractor of any amount or any

part of this contract or of the funds to be received
there under will be recognized unless such
assignment has had the written approval of the
Director and the surety has been given due notice
of such assignment and has furnished written
consent thereto. In addition to the usual recitals in
assignment contracts, the following language must
be set forth: "It is agreed that the funds to be paid
to the assignee under this assignment are subject to
performance by the Contractor of this contract and
to claims or liens for services rendered or materials
supplied for the performance of the work called for
in said contract in favor of all persons, firms or
corporations rendering such services or supplying
such materials."

ARTICLE 1.11 - INDEMNIFICATION

A. Contractor agrees to indemnify and save harmless

Owner and its respective commissioners, officers,
officials, agents, consultants and employees and
Designer, their agents, servants and employees,
from and against any and all liability for damage
arising from injuries to persons or damage to
property occasioned by any acts or omissions of
Contractor, any subcontractors, agents, servants or
employees, including any and all expense, legal or
otherwise, which may be incurred by Owner or
Designer, its agents, servants or employees, in
defense of any claim, action or suit.

The obligations of the Contractor under this
paragraph shall not extend to the liability of the
Designer, his agents or employees, arising out of
(1) the preparation or approval of maps, drawings,
opinions, reports, surveys, contract changes, design
or specifications, or (2) giving of or the failure to
give directions or instructions by the Designer, his
agents or employees as required by this contract
documents provided such giving or failure to give
is the primary cause of the injury or damage.

ARTICLE 1.12 - DISPUTES AND

DISAGREEMENTS

It is hereby expressly agreed and understood that
in case any controversy or difference of opinion
arises during construction, best efforts will be
given to resolution at the field level. Should those
efforts be unsuccessful, the Contractor has the
right to appeal in writing, the decision of the
Director’s Designee to the Director at Room 730
Truman Building, P.O. Box 809, Jefferson City,
Missouri 65102. The decision of the Director shall
be final and binding on all parties.
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ARTICLE 2 -- OWNER/DESIGNER

RESPONSIBILITIES

The Owner shall give all orders and directions
contemplated under this contract relative to the
execution of the work. During progress of work
the Owner will be represented at the project site by
the Construction Representative and/or Designer,
whose responsibilities are to see that this contract
is properly fulfilled.

The Owner shall at all times have access to the
work whenever it is in preparation or progress.
The Contractors shall provide proper facilities for
such access and for inspection and supervision.

All materials and workmanship used in the work
shall be subject to the inspection of the Designer
and Construction Representative, and any work
which is deemed defective shall be removed,
rebuilt or made good immediately upon notice.
The cost of such correction shall be borne by the
Contractor. Contractor shall not be entitled to an
extension of the contract completion date in order
to remedy defective work. All rejected materials
shall be immediately removed from the site of the
work.

If the Contractor fails to proceed at once with the
correction of rejected defective materials or
workmanship, the Owner may, by separate
contract or otherwise, have the defects remedied or
rejected. Materials removed from the site and
charge the cost of the same against any monies
which may be due the Contractor, without
prejudice to any other rights or remedies of the
Owner.

Failure or neglect on the part of Owner to observe
faulty work, or work done which is not in
accordance with the drawings and specifications
shall not relieve the Contractor from responsibility
for correcting such work without additional
compensation.

The Owner shall have the right to direct the
Contractor to uncover any completed work.

1. If the Contractor fails to adequately notify the
Construction Representative and/or Designer
of an inspection as required by the Contract
Documents, the Contractor shall, upon written
request, uncover the work. The Contractor
shall bear all costs associated with uncovering
and again covering the work exposed.

2. If the Contractor is directed to uncover work,
which was not otherwise required by the
Contract Documents to be inspected, and the
work is found to be defective in any respect,
no compensation shall be allowed for this
work. If, however, such work is found to meet
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the requirements of this contract, the actual
cost of labor and material necessarily involved
in the examination and replacement plus 10%
shall be allowed the Contractor.

The Designer shall give all orders and directions
contemplated under this contract relative to the
scope of the work and shall give the initial
interpretation of the contract documents.

The Owner may file a written notice to the
Contractor to  dismiss  immediately any
subcontractors, project managers, superintendents,
foremen, workers, watchmen or other employees
whom the Owner may deem incompetent, careless
or a hindrance to proper or timely execution of the
work. The Contractor shall comply with such
notice as promptly as practicable without detriment
to the work or its progress.

If in the Owner’s judgment it becomes necessary at
any time to accelerate work, when ordered by the
Owner in writing, the Contractor shall redirect
resources to such work items and execute such
portions of the work as may be required to
complete the work within the current approved
contract schedule.

ARTICLE 3 -- CONTRACTOR

RESPONSIBILITIES

The Contractor shall register and utilize the Owner’s
eBuilder digital project management system for
submission of documents described in the following
sections. This includes but is not limited to submittals
as required by designer, payment applications, Request
for Information (RFI), construction change orders,
Request for Proposals (RFP), Designer Supplemental
Instructions (DSI), etc.

ARTICLE 3.1 -- ACCEPTABLE SUBSTITUTIONS

A.

The Contractor may request use of any article,
device, product, material, fixture, form or type of
construction which in the judgment of the Owner
and Designer is equal in all respects to that named.
Standard products of manufacturers other than
those specified will be accepted when, prior to the
ordering or use thereof, it is proven to the
satisfaction of the Owner and Designer that they
are equal in design, strength, durability, usefulness
and convenience for the purpose intended.

Any changes required in the details and
dimensions indicated on the drawings for the
substitution of products other than those specified
shall be properly made at the expense of the
Contractor requesting the substitution or change.

The Contractor shall submit a request for such
substitutions in writing to the Owner and Designer
within twenty (20) working days after the date of
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the "Notice to Proceed." Thereafter no
consideration will be given to alternate forms of
accomplishing the work. This Article does not
preclude the Owner from exercising the provisions
of Article 4 hereof.

Any request for substitution by the Contractor shall
be submitted in accordance with SECTION
002113 - INSTRUCTIONS TO BIDDERS.

When a material has been approved, no change in
brand or make will be permitted unless:

1. Written verification is received from the
manufacturer stating they cannot make
delivery on the date previously agreed, or

2. Material delivered fails to comply with
contract requirements.

ARTICLE 3.2 -- SUBMITTALS

A. The Contractor’s submittals must be submitted

with such promptness as to allow for review and
approval so as not to cause delay in the work. The
Contractor shall coordinate preparation and
processing of submittals with performance of
construction activities.

Coordinate each submittal with fabrication, =
purchasing, testing, delivery, other submittals, and
related activities that require sequential activity.

Submit four (4) copies to the Designer and
additional copies as required for the subcontractors
and material suppliers. Also provide copies to
meet the requirements for maintenance manuals.

All subcontractors' shop drawings and schedules
shall be submitted by the Contractor and shall bear
evidence that Contractor has received, reviewed,
and approved them. Any shop drawings and
schedules submitted without this evidence will be
returned to the Contractor for resubmission.

The Contractor shall include with the shop
drawing, a letter indicating any and all deviations
from the drawings and/or specifications. Failure to
notify the Designer of such deviations will be
grounds for subsequent rejection of the related
work or materials. If, in the opinion of the
Designer, the deviations are not acceptable, the
Contractor will be required to furnish the item as
specified and indicated on the drawings.

The Designer shall check shop drawings and
schedules with reasonable promptness and approve
them only if they conform to the design concept of
the project and comply with the information given
in the contract documents. The approval shall not
relieve the Contractor from the responsibility to
comply with the drawings and specifications,
unless the Contractor has called the Designer's
attention to the deviation, in writing, at the time of
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E.

submission and the Designer has knowingly
approved thereof. An approval of any such
modification will be given only under the
following conditions:

1. Itis in the best interest of the Owner

2. It does not increase the contract sum and/or
completion time

3. It does not deviate from the design intent

4. Tt is without prejudice to any and all rights
under the surety bond.

No extension of time will be granted because of the
Contractor's failure to submit shop drawings and
schedules in ample time to allow for review,
possible resubmission, and approval. Fabrication
of work shall not commence until the Contractor
has received approval. The Contractor shall
furnish prints of approved shop drawings and
schedules to all subcontractors whose work is in
any way related to the work under this contract.
Only prints bearing this approval will be allowed
on the site of construction

The Contractor shall maintain a complete file on-
site of approved shop drawings available for use by
the Construction Representative.

ARTICLE 3.3 — AS-BUILT DRAWINGS

A. The Contractor shall update a complete set of the

construction drawings, shop drawings and
schedules of all work monthly by marking
changes, and at the completion of their work (prior
to submission of request for final payment) note all
changes and turn the set over to the Construction
Representative.  The updates shall show all
addenda, all field changes that were made to adapt
to field conditions, changes resulting from contract
changes or supplemental instructions, and all
locations of structures, buried installations of
piping, conduit, and utility services. All buried and
concealed items both inside and outside shall be
accurately located as to depth and referenced to
permanent features such as interior or exterior wall
faces and dimensions shall be given in a neat and
legible manner in a contrasting colored pencil or
ink. If approved by the Designer, an electronic file
format may be provided.

ARTICLE 3.4 — GUARANTY AND

WARRANTIES

A.  General Guaranty

1. Neither the final certificate of payment nor
any provision in the contract documents nor
partial use or occupancy of the premises by
the Owner shall constitute an acceptance of
work not done in accordance with contract
requirements.
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2. The Contractor or surety shall remedy any
defects in the work and pay for any damage to
property resulting there from which shall
appear within a period of one (1) year from
the date of substantial completion unless a
longer period is otherwise specified or a
differing guaranty period has been established
in the substantial completion certificate. The
Owner will give notice of observed defects
with reasonable promptness.

3. In case of default on the part of the Contractor
in fulfilling this part of this contract, the
Owner may correct the work or repair the
damage and the cost and expense incurred in
such event shall be paid by or recoverable
from the Contractor or surety.

4. The work will be free from defects not
inherent in the quality required or permitted,
and that the Work will conform to the
requirements of the Contract Documents.
Work not conforming to these requirements,
including substitutions not properly approved
and authorized, may be considered defective.
The Contractor's guaranty excludes remedy
for damage or defect caused by abuse,
modifications not executed by the Contractor,
improper or insufficient maintenance,
improper operation, or normal wear and tear
under normal usage. If required by the
Owner, the Contractor shall furnish
satisfactory evidence as to the kind and quality
of materials and equipment

Extended Warranty

Manufacturer's certificates of warranty shall be
obtained for all major equipment. Warranty shall
be obtained for at least one year. Where a longer
period is offered at no additional cost or called for
in the specific equipment specifications, the longer
period shall govern.

ARTICLE 3.5 -- OPERATION AND

MAINTENANCE MANUALS

A. Immediately after equipment submittals are

approved and no later than ten (10) working days
prior to the substantial completion inspection, the
Contractor shall provide to the Designer three (3)
copies of operating instructions and service
manuals, containing the following:

1. Start-up and Shut-down Procedures: Provide
a step-by-step write up of all major equipment.
When manufacturer’s printed start-up, trouble
shooting and shut-down procedures are
available; they may be incorporated into the
operating manual for reference.
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2. Operating Instructions: Written operating
instructions shall be included for the efficient
and safe operation of all equipment.

3. Equipment List: List of all major equipment
as installed shall be prepared to include model
number, capacities, flow rate, name place data,
shop drawings and air and water balance
reports.

4. Service Instructions: Provide the following
information for all pieces of equipment.

a. Recommended spare parts including
catalog number and name of local
supplier or factory representative.

b. Belt sizes, types, and lengths.
c. Wiring diagrams.

5. Manufacturer's Certificate of Warranty as
described in Article 3.4.

6. Prior to the final payment, furnish to the
Designer three (4) copies of parts catalogs for
each piece of equipment furnished by him/her
on the project with the components identified
by number for replacement ordering.

B. Submission of operating instructions shall be done
in the following manner.

1. Manuals shall be in quadruplicate, and all
materials shall be bound into volumes of
standard 8" x 11" hard binders. Large
drawings too bulky to be folded into 8%" x
11" shall be separately bound or folded and in
envelopes, cross referenced and indexed with
the manuals.

2. The manuals shall identify project name,
project number, and include the name and
address of the Contractor, subcontractors and
manufacturers who were involved with the
activity described in that particular manual.

3. Internally subdivide the binder contents with
permanent page dividers, logically organized
with tab titles clearly printed under reinforced
laminated plastic tabs.

4. Contents: Prepare a Table of Contents for
each volume, with each product or system
description identified.

ARTICLE 3.6 - OTHER CONTRACTOR
RESPONSIBILITIES

A. The Contractor shall keep on site, during progress
of the work, a competent superintendent
satisfactory to the Construction Representative.
The superintendent shall represent the Contractor
and all agreements made by the superintendent
shall be binding. The superintendent shall
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carefully study and compare all drawings,
specifications and other instructions and shall
promptly notify the Construction Representative
and Designer, in writing, any error, inconsistency
or omission which may be discovered. The
superintendent shall coordinate all work on the
project. Any change of the superintendent shall be
approved by the Construction Representative.

Contractor shall, at all times, enforce strict
discipline and good order among his employees,
and shall not employ on the work any unfit person
or anyone not skilled in the work assigned to
him/her.

The Contractor shall supply sufficient labor,
material, plant and equipment and pay when due
any laborer, subcontractor or supplier for supplies
furnished and otherwise prosecute the work with
diligence to prevent work stoppage and ensure
completion thereof within the time specified.

The Contractor and each of his subcontractors shall
submit to the Construction Representative, through
the Designer such schedules of quantities and
costs, progress schedules, payrolls, reports,
estimates, records and other data as the Owner may
request concerning work performed or to be
performed under this contract.

The Contractor, subcontractors, and material
suppliers shall upon written request, give the
Owner access to all time cards, material invoices,
payrolls, estimates, profit and loss statements, and
all other direct or indirect costs related to this
work.

The Contractor shall be responsible for laying out
all contract work such as layout of architectural,
structural, mechanical and electrical work, which
shall be coordinated with layouts of subcontractors
for general construction work. The Contractor is
also responsible for unloading, uncrating and
handling of all materials and equipment to be
erected or placed by him/her, whether furnished by
Contractor or others. No extra charges or
compensation will be allowed as a result of failure
to verify dimensions before ordering materials or
fabricating items.

The Contractor must notify the Construction
Representative at least one working day before
placing concrete or burying underground utilities,
pipelines, etc.

Contractors shall prearrange time with the
Construction Representative for the interruption of
any facility operation. Unless otherwise specified
in these documents, all connections, alterations or
relocations as well as all other portions of the work
will be performed during normal working hours.
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The Contractor shall coordinate all work so there
will not be prolonged interruptions of existing
equipment operation. Any existing plumbing,
heating, ventilating, air conditioning or electrical
disconnections necessary for the project, which
affect portions of this construction or building or
any other building must be scheduled with the
Construction Representative to minimize or avoid
any disruption of facility operations. In no case,
unless previously approved in writing by the
Construction Representative, shall utilities be left
disconnected at the end of a work day or over a
weekend.  Any interruption of utilities either
intentionally or accidentally shall not relieve the
Contractor responsible for the interruption from
the responsibility to repair and restore the utility to
normal service. Repairs and restoration shall be
made before the workers responsible for the repair
and restoration leave the job.

Contractors shall limit operations and storage of
materials to the area within the project, except as
necessary to connect to existing utilities, and shall
not encroach on neighboring property.  The
Contractor shall be responsible for repair of their
damage to property on or off the project site
occurring during construction of project. All such
repairs shall be made to the satisfaction of the
property owner.

Unless otherwise permitted, all materials shall be
new and both workmanship and materials shall be
of the best quality.

Unless otherwise provided and stipulated within
these specifications, the Contractor shall furnish,
construct, and/or install and pay for materials,
devices, mechanisms, equipment, all necessary
personnel, utilities including, but not limited to
water, heat, light and electric power, transportation
services, applicable taxes of every nature, and all
other facilities necessary for the proper execution
and completion of the work.

. Contractor shall carefully examine the plans and
drawings and shall be responsible for the proper
fitting of his material, equipment and apparatus
into the building.

The Contractor or subcontractors shall not
overload, or permit others to overload, any part of
any structure during the performance of this
contract.

All temporary shoring, bracing, etc., required for
the removal of existing work and/or for the
installation of new work shall be included in this
contract. The Contractor shall make good, at no
cost to the Owner, any damage caused by improper
support or failure of shoring in any respect. Each
Contractor shall be responsible for shoring
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required to protect his work or adjacent property
and improvements of Owner and shall be
responsible for shoring or for giving written notice
to adjacent property owners. Shoring shall be
removed only after completion of permanent
supports.

The Contractor shall provide at the proper time
such material as is required for support of the
work. If openings are required, whether shown on
drawings or not, the Contractor shall see that they
are properly constructed.

During the performance of work the Contractor
shall be responsible for providing and maintaining
warning signs, lights, signal devices, barricades,
guard rails, fences and other devices appropriately
located on site which will give proper and
understandable warning to all persons of danger of
entry onto land, structure or equipment.

The Contractor shall be responsible for protection,
including  weather protection, and proper
maintenance of all equipment and materials.

The Contractor shall be responsible for care of the
finished work and shall protect same from damage
or defacement until substantial completion by the
Owner. If the work is damaged by any cause, the
Contractor shall immediately begin to make repairs
in accordance with the drawings and
specifications. Contractor shall be liable for all
damage or loss unless attributable to the acts or
omissions of the Owner or Designer. Any claim for
reimbursement shall be submitted in accordance
with Article 4. After substantial completion the
Contractor will only be responsible for damage
resulting from acts or omissions of the Contractor
or subcontractors through final warranty.

In the event the Contractor encounters an
unforeseen hazardous material, the Contractor
shall immediately stop work in the area affected
and report the condition to the Owner and
Designer in writing. The Contractor shall not be
required, pursuant to Article 4, to perform, any
work relating to hazardous materials.

In an emergency affecting safety of persons or
property, the Contractor shall act, at the
Contractor's discretion, to prevent threatened
damage, injury or loss. Additional compensation
or extension of time claimed by the Contractor on
account of an emergency shall be determined as
provided in Article 4.

Before commencing work, Contractors shall confer
with the Construction Representative and facility
representative and review any facility rules and
regulations which may affect the conduct of the
work.
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W. Project signs will only be erected on major

projects and only as described in the specifications.
If no sign is specified, none shall be erected.

ARTICLE 3.7 -- SUBCONTRACTS

A.

Subcontractor assignments as identified in the bid
form shall not be changed without written approval
of the Owner. The Owner will not approve
changes of a listed subcontractor unless the
Contractor documents, to the satisfaction of the
Owner that the subcontractor cannot or will not
perform the work as specified.

The Contractor is fully responsible to the Owner
for the acts and omissions of all subcontractors and
of persons either directly or indirectly employed by
them.

Every subcontractor shall be bound by the
applicable terms and provisions of these contract
documents, but no contractual relationship shall
exist between any subcontractor and the Owner
unless the right of the Contractor to proceed with
the work is suspended or this contract is terminated
as herein provided, and the Owner in writing elects
to assume the subcontract.

The Contractor shall upon receipt of "Notice to
Proceed" and prior to submission of the first
payment request, notify the Designer and
Construction Representative in writing of the
names of any subcontractors to be used in addition
to those identified in the bid form and all major
material suppliers proposed for all parts of the
work.

ARTICLE 4 -- CHANGES IN THE WORK

4.1 CHANGES IN THE WORK

A.

The Construction Representative, without giving
notice to the surety and without invalidating this
contract, may order extra work or make changes by
altering, adding to or deducting from the work, this
contract sum being adjusted accordingly. All such
work shall be executed under the conditions of the
original contract. A claim for extension of time
caused by any change must be adjusted at the time
of ordering such change. No future request for
time will be considered.

Each Contract Change shall include all costs
required to perform the work including all labor,
material, equipment, overheads and profit, delay,
disruptions, or other miscellaneous expenses. No
subsequent requests for additional compensation
including claims for delay, disruption, or reduced
efficiency as a result of each change will be
considered. Values from the Schedule of Values
will not be binding as a basis for additions to or
deductions from the contract price.
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C. The amount of any adjustment in this contract

price for authorized changes shall be agreed upon
before such changes become effective and shall be
determined, through submission of a request for
proposal, as follows:

1. By an acceptable fixed price proposal from the
Contractor.  Breakdowns shall include all
takeoff sheets of each Contractor and
subcontractor. Breakdown shall include a
listing of each item of material with unit prices
and number of hours of labor for each task.
Labor costs per hour shall be included with
labor burden identified, which shall be not less
than the prevailing wage rate, etc. Overhead
and profit shall be shown separately for each
subcontractor and the Contractor.

2. By a cost-plus-fixed-fee (time and material)
basis with maximum price, total cost not to
exceed said maximum. Breakdown shall
include a listing of each item of material with
unit prices and number of hours of labor for
each task. Labor costs per hour shall be
included with labor burden identified, which
shall be not less than the prevailing wage rate,
etc. Overhead and profit shall be shown
separately for each subcontractor and the
Contractor.

3. By unit prices contained in Contractor's
original bid form and incorporated in the
construction contract.

D. Overhead and Profit on Contract Changes shall be

applied as follows:

1. The overhead and profit charge by the
Contractor and all subcontractors shall be
considered to include, but is not limited to:
incidental job burdens, small truck (under 1
ton) expense, mileage, small hand tools,
warranty costs, company benefits and general
office overhead. Project supervision including
field supervision and job site office expense
shall be considered a part of overhead and
profit unless a compensable time extension is
granted.

2. The percentages for overhead and profit
charged on Contract Changes shall be subject
to the following limits: (a) the percentage
mark-up for the Contractor shall be limited to
the Contractor’s fee: (b) fifteen percent (15%)
maximum for Work directly performed by
employees of a subcontractor, or sub-
subcontractor; (c) five percent (5%) maximum
for the Work performed or passed through to
the Owner by the Contractor; (d) five percent
(5%) maximum subcontractor’s mark-up for
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Work performed by a sub-subcontractor and
passed through to the Owner by the
subcontractor and Contractor; and (e) in no
case shall the total overhead and profit paid by
the Owner on any Contract Changes exceed
twenty-five percent (25%) of the cost of
materials, labor and equipment (exclusive of
Contractor or any Subcontractor overhead and
profit) necessary to put the contract change
work in place.

3. The Contractor will be allowed to add the cost
of Contractor’s payment and performance
bonding, builder’s risk insurance, and general
liability insurance to their cost of work. The
above listed bonding and insurance cost shall
not exceed two percent (2%) and shall be
allowed on the total cost of the added work,
including overhead and profit.

4. On proposals covering both increases and
decreases in the amount of this contract, the
application of overhead and profit shall be on
the net change in the cost of the work.

5. The percentage(s) for overhead and profit to
be credited to the Owner on Contract Changes
that are solely decreases in the quantity of
work or materials shall be the same as those
for additive Contract Changes provided above.

E. No claim for an addition to this contract sum shall

be valid unless authorized as aforesaid in writing
by the Owner. In the event that none of the
foregoing methods are agreed upon, the Owner
may order the Contractor to perform work on a
time and material basis. The cost of such work
shall be determined by the Contractor's actual labor
and material cost to perform the work plus
overhead and profit as outlined herein. The
Designer and Construction Representative shall
approve the Contractor's daily time and material
invoices for the work involved.

If the Contractor claims that any instructions
involve extra cost under this contract, the
Contractor shall give the Owner’s Representative
written notice thereof within a reasonable time
after the receipt of such instructions, and in any
event before proceeding to execute the work. No
such claim shall be valid unless so made and
authorized by the Owner, in writing.

In an emergency affecting the safety of life or of
the structure or of adjoining property, the
Contractor, without special instruction or
authorization from the Construction
Representative, is hereby permitted to act at their
discretion to prevent such threatened loss or injury.
The Contractor shall submit a claim for
compensation for such emergency work in writing
to the Owner’s Representative.
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ARTICLE 4.2 - CHANGES IN COMPLETION

TIME

A. Extension of the number of work days stipulated in

the Contract for completion of the work with
compensation may be made when:

1. The -contractor documents that proposed
Changes in the work, as provided in Article
4.1, extends construction activities critical to
contract completion date, OR

2. The Owner suspends all work for convenience
of the Owner as provided in Article 7.3, OR

3.  An Owner caused delay extends construction
activities critical to contract completion
(except as provided elsewhere in these
General Conditions). The Contractor is to
review the work activities yet to begin and
evaluate the possibility of rescheduling the
work to minimize the overall project delay.

Extension of the number of work days stipulated in
the Contract for completion of the work without
compensation may be made when:

1. Weather-related delays occur, subject to
provisions for the inclusion of a specified
number of "bad weather" days when provided
for in Section 012100-Allowances, OR

2. Labor strikes or acts of God occur, OR

3. The work of the Contractor is delayed on
account of conditions which were beyond the
control of the Contractor, subcontractors or
suppliers, and were not the result of their fault
or negligence.

No time extension or compensation will be
provided for delays caused by or within the control
of the Contractor, subcontractors or suppliers and
for concurrent delays caused by the Owner.

The Contractor shall notify the Owner promptly of
any occurrence or conditions which in the
Contractor's opinion results in a need for an
extension of time. The notice shall be in writing
and shall include all necessary supporting
materials with details of any resultant costs and be
submitted in time to permit full investigation and
evaluation of the Contractor's claim. The Owner
shall promptly acknowledge the Contractor's
notice and, after recommendation from the
Owner’s Representative and/or Designer, shall
provide a decision to the Contractor. Failure on
the part of the Contractor to provide such notice
and to detail the costs shall constitute a waiver by
the Contractor of any claim. Requests for
extensions of time shall be for working days only.
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ARTICLE 5 - CONSTRUCTION AND
COMPLETION

ARTICLE 5.1 - CONSTRUCTION
COMMENCEMENT

A. Upon receipt of the "Intent to Award" letter, the
Contractor must submit the following properly

executed instruments to the Owner:
1. Contract;

2. Performance/payment bond as described in
Atrticle 6.1;

3. Certificates of Insurance, or the actual policies
themselves, showing that the Contractor has
obtained the insurance coverage required by

Article 6.2.

Above referenced items must be received by the
Owner within ten (10) working days after the
effective date of the contract. If not received, the

Owner may treat the failure to timely submit them

as a refusal by the Contractor to accept a contract

for this work and may retain as liquidated damages

the Contractor's bid bond, cashier's check or
certified check as provided in the Instructions to
Bidders. Upon receipt the Owner will issue a
“Notice to Proceed” with the work to the
Contractor.

B. Within the time frame noted in Section 013200 -
Schedules, following receipt of the "Notice to
Proceed", the Contractor shall submit to the Owner
a progress schedule and schedule of values,
showing activities through the end of the contract
period. Should the Contractor not receive written
notification from the Owner of the disapproval of
the schedule of values within fifteen (15) working
days, the Contractor may consider it approved for
purpose of determining when the first monthly
Application and Certification for Payment may be

submitted.

C. The Contractor may commence work upon receipt
of the Division of Facilities Management, Design
and Construction’s "Notice to Proceed" letter.
Contractor shall prosecute the work with
faithfulness and energy, and shall complete the
entire work on or before the completion time stated
in the contract documents or pay to the Owner the
damages resulting from the failure to timely

complete the work as set out within Article 5.4.

ARTICLE 5.2 -- PROJECT CONSTRUCTION

A. Each Contractor shall submit for the Owner's
approval, in reproducible form, a progress schedule
showing the rate of progress and the order of the
work proposed to carry on various phases of the
project. The schedule shall be in conformance
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with the requirements outlined in Section 013200 —
Schedules.

Contractor shall employ and supply a sufficient
force of workers, material, and equipment and
shall pay when due, any worker, subcontractor or
supplier and otherwise prosecute the work with
such diligence so as to maintain the rate of
progress indicated on the progress schedule,
prevent work stoppage, and insure completion of
the project within the time specified.

ARTICLE 5.3 -- PROJECT COMPLETION

A. Substantial Completion. A Project is substantially

complete when construction is essentially complete
and work items remaining to be completed can be
done without interfering with the Owner’s ability
to use the Project for its intended purpose.

1. Once the Contractor has reached what they
believe is Substantial Completion, the
Contractor shall notify the Designer and the
Construction Representative of the following:

a. That work is essentially complete with the
exception of certain listed work items.
The list shall be referred to as the
“Contractor’s Punch.”

b. That all Operation and Maintenance
Manuals have been assembled and
submitted in accordance with Article
3.5A.

c. That the Work is ready for inspection by
the Designer and Construction
Representative. The Owner shall be
entitled to a minimum of ten working
days notice before the inspection shall be
performed.

2. If the work is acceptable, the Owner shall
issue a Certificate of Substantial Completion,
which shall set forth the responsibilities of the
Owner and the Contractor for utilities,
security, maintenance, damage to the work
and risk of loss. The Certificate shall also
identify those remaining items of work to be
performed by the Contractor. All such work
items shall be complete within 30 working
days of the date of the Certificate, unless the
Certificate specifies a different time. If the
Contractor shall be required to perform tests
that must be delayed due to climatic
conditions, it is understood that such tests and
affected equipment will be identified on the
Certificate and shall be accomplished by the
Contractor at the earliest possible date.
Performance of the tests may not be required
before Substantial Completion can be issued.
The date of the issuance of the Certificate of
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Substantial Completion shall determine
whether or not the work was completed within
the contract time and whether or not
Liquidated Damages are due.

3. If the work is not acceptable, and the Owner
does not issue a Certificate of Substantial
Completion, the Owner shall be entitled to
charge the Contractor with the Designer’s and
Owner’s costs of re-inspection, including time
and travel.

Partial Occupancy. Contractor agrees that the
Owner shall be permitted to occupy and use any
completed or partially completed portions of the
Project, when such occupancy and use is in the
Owner’s best interest. Owner shall notify
Contractor of its desire and intention to take Partial
Occupancy as soon as possible but at least ten (10)
working days before the Owner intends to occupy.
If the Contractor believes that the portion of the
work the Owner intends to occupy is not ready for
occupancy, the Contractor shall notify the Owner
immediately. The Designer shall inspect the work
in accordance with the procedures above. If the
Contractor claims increased cost of the project or
delay in completion as a result of the occupancy,
he shall notify the Owner immediately but in all
cases before occupancy occurs.

Final Completion. The Project is finally complete
when the Certificate of Substantial Completion has
been issued and all work items identified therein as
incomplete have been completed, and when all
administrative items required by the contract have
been completed. Final Completion entitles the
Contractor to payment of the outstanding balance
of the contract amount including all change orders
and retainage. Within five (5) working days of the
date of the Certificate of Substantial Completion,
the Contractor shall identify the cost to complete
any outstanding items of work. The Designer shall
review the Contractor’s estimate and either
approve it or provide an independent estimate for
all such items. If the Contractor fails to complete
the remaining items within the time specified in
the Certificate, the Owner may terminate the
contract and go to the surety for project completion
in accordance with Article 7.2 or release the
contract balance to the Contractor less 150% of the
approved estimate to complete the outstanding
items. Upon completion of the outstanding items,
when a final cost has been established, any monies
remaining shall be paid to the Contractor. Failure
to complete items of work does not relieve the
Contractor from the obligation to complete the
administrative requirements of the contract, such
as the provisions of Article 5.3 FAILURE TO
COMPLETE ALL ITEMS OF WORK UNDER
THE CONTRACT SHALL BE CONSIDERED A
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DEFAULT AND BE GROUNDS FOR
CONTRACT TERMINATION AND
DEBARMENT.

Liquidated Damages. Contractor agrees that the
Owner may deduct from the contract price and
retain as liquidated damages, and not as penalty or
forfeiture, the sum stipulated in this contract for
each work day after the Contract Completion Day
on which work is not Substantially Complete.
Assessment of Liquidated Damages shall not
relieve the Contractor or the surety of any
responsibility or obligation under the Contract. In
addition, the Owner may, without prejudice to any
other rights, claims, or remedies the Owner may
have including the right to Liquidated Damages,
charge the Contractor for all additional expenses
incurred by the Owner and/or Designer as the
result of the extended contract period through Final
Completion. Additional Expenses shall include
but not be limited to the costs of additional
inspections.

Early Completion. The Contractor has the right to
finish the work before the contract completion
date; however, the Owner assumes no liability for
any hindrances to the Contractor unless Owner
caused delays result in a time extension to the
contract completion date. The Contractor shall not
be entitled to any claims for lost efficiencies or for
delay if a Certificate of Substantial Completion is
given on or before the Contract Completion Date.

ARTICLE 5.4 -- PAYMENT TO CONTRACTOR

A. Payments on account of this contract will be made

monthly in proportion to the work which has been
completed. Request for payment must be submitted
on the Owner's forms. No other pay request will
be processed. Supporting breakdowns must be in
the same format as Owner’s forms and must
provide the same level of detail. The Designer
will, within 5 working days from receipt of the
contractor’s request for payment either issue a
Certificate for Payment to the Owner, for such
amount as the Designer determines is properly due,
or notify the Contractor in writing of reasons for
withholding a Certificate. The Owner shall make
payment within 30 calendar days after the
"Application and Certification for Payment" has
been received and certified by the Designer. The
following items are to be attached to the
contractor’s pay request:

1. Updated construction schedule

2. Certified payrolls consisting of name,
occupation and craft, number of hours worked
and actual wages paid for each individual
employee, of the Contractor and all
subcontractors working on the project
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The Owner shall retain 5 percent of the amount of
each such payment application, except as allowed
by Article 5.4, until final completion and
acceptance of all work covered by this contract.

Each payment made to Contractor shall be on
account of the total amount payable to Contractor
and all material and work covered by paid partial
payment shall thereupon become the sole property
of Owner. This provision shall not be construed as
relieving Contractor from sole responsibility for
care and protection of materials and work upon
which payments have been made or restoration of
any damaged work or as a waiver of the right of
Owner to require fulfillment of all terms of this
contract.

Materials delivered to the work site and not
incorporated in the work will be allowed in the
Application and Certification for Payment on the
basis of one hundred (100%) percent of value,
subject to the 5% retainage providing that they are
suitably stored on the site or in an approved
warchouse in accordance with the following
requirements:

1. Material has previously been approved
through submittal and acceptance of shop
drawings conforming to requirements of
Article 3.2 of General Conditions.

2. Delivery is made in accordance with the time
frame on the approved schedule.

3. Materials, equipment, etc., are properly stored
and protected from damage and deterioration
and remain so - if not, previously approved
amounts will be deleted from subsequent pay
applications.

4. The payment request is accompanied by a
breakdown identifying the material
equipment, etc. in sufficient detail to establish
quantity and value.

The Contractor shall be allowed to include in the
Application and Certification for Payment, one
hundred (100%) of the value, subject to retainage,
of major equipment and material stored off the site
if all of the following conditions are met:

1. The request for consideration of payment for
materials stored off site is made at least 15
working days prior to submittal of the
Application for Payment including such
material. Only materials inspected will be
considered for inclusion on Application for
Payment requests.

2. Materials stored in one location off site are
valued in excess of $25,000.

3. That a Certificate of Insurance is provided
indicating adequate protection from loss, theft
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conversion or damage for materials stored off
site. This Certificate shall show the State of
Missouri as an additional insured for this loss.

4. The materials are stored in a facility approved
and inspected, by the Construction
Representative.

5. Contractor shall be responsible for, Owner
costs to inspect out of state facilities, and any
delays in the completion of the work caused
by damage to the material or for any other
failure of the Contractor to have access to this
material for the execution of the work.

The Owner shall determine the amount, quality
and acceptability of the work and materials which
are to be paid for under this contract. In the event
any questions shall arise between the parties,
relative to this contract or specifications,
determination or decision of the Owner or the
Construction Representative and the Designer shall
be a condition precedent to the right of the
Contractor to receive any money or payment for
work under this contract affected in any manner or
to any extent by such question.

Payments Withheld: The Owner may withhold or
nullify in whole or part any certificate to such
extent as may be necessary to protect the Owner
from loss on account of:

1. Defective work not remedied. When a notice
of noncompliance is issued on an item or
items, corrective action shall be undertaken
immediately. Until corrective action is
completed, no monies will be paid and no
additional time will be allowed for the item or
items. The cost of corrective action(s) shall be
borne by the Contractor.

2. A reasonable doubt that this contract can be
completed for the unpaid balance.

3. Failure of the Contractor to update as-built
drawings monthly for review by the
Construction Representative.

4. Failure of the Contractor to update the
construction schedule.

When the Construction Representative is
satisfied the Contractor has remedied above
deficiencies, payment shall be released.

Final Payment: Upon receipt of written notice
from the Contractor to the Designer and Project
Representative that the work is ready for final
inspection and acceptance, the Designer and
Project Representative, with the Contractor, shall
promptly make such inspection. If the work is
acceptable and the contract fully performed, the
Construction Representative shall complete a final
acceptance report and the Contractor will be
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directed to submit a final Application and
Certification for Payment. If the Owner approves
the same, the entire balance shall be due and
payable, with the exception of deductions as
provided for under Article 5.4.

1. Where the specifications provide for the
performance by the Contractor of (certain tests
for the purpose of balancing and checking the
air conditioning and heating equipment and
the Contractor shall have furnished and
installed all such equipment in accordance
with the specifications, but said test cannot
then be made because of climatic conditions,
such test shall may be considered as required
under the provisions of the specifications,
Section 013300 and this contract may be
substantial Full payment will not be made
until the tests have been made and the
equipment and system is finally accepted. If
the tests are not completed when scheduled,
the Owner may deduct 150% of the value of
the tests from the final payment.

2. The final payment shall not become due until
the Contractor delivers to the Construction
Representative:

a) A complete file of releases, on the
standard form included in the contract
documents as "Final Receipt of Payment
and Release Form", from subcontractors
and material suppliers evidencing
payment in full for services, equipment
and materials, as the case may require, if
the Owner approves, or a consent from
the Surety to final payment accepting
liability for any unpaid amounts.

b) An Affidavit of Compliance with
Prevailing Wage Law, in the form as
included in this contract specifications,
properly executed by each subcontractor,
and the Contractor

c) Certified copies of all payrolls
d) As-built drawings

3. If any claim remains unsatisfied after all
payments are made, the Contractor shall
refund to the Owner all monies that the latter
may be compelled to pay in discharging such a
claim including all costs and a reasonable
attorney's fee.

4. Missouri statute requires prompt payment
from the Owner to the Contractor within thirty
calendar days and from the Contractor to his
subcontractors within fifteen calendar days.
Failure to make payments within the required
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time frame entitles the receiving party to
charge interest at the rate of one and one half
percent per month calculated from the
expiration of the statutory time period until
paid.

5. The value of all unused unit price allowances
and/or 150% of the value of the outstanding
work items, and/or liquidated damages may be
deducted from the final pay request without
executing a Contract Change. Any unit price
items which exceed the number of units in the
contract may be added by Contract Change.

ARTICLE 6 -- INSURANCE AND BONDS

ARTICLE 6.1 -- BOND

A. Contractor shall furnish a performance/payment

bond in an amount equal to 100% of the contract
price to guarantee faithful performance of the
contract and 100% of the contract price to
guarantee the payment of all persons performing
labor on the project and furnishing materials in
connection therewith under this contract as set
forth in the standard form of performance and
payment bond included in the contract documents.
The surety on such bond shall be issued by a surety
company authorized by the Missouri Department
of Insurance to do business in the state of
Missouri.

All Performance/Payment Bonds furnished in
response to this provision shall be provided by a
bonding company with a rating of B+ or higher as
established by A.M. Best Company, Inc. in their
most recent publication.
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ARTICLE 6.2 - INSURANCE

A.

The successful Contractor shall procure and
maintain for the duration of the contract issued a
policy or policies of insurance for the protection
of both the Contractor and the Owner and their
respective officers, officials, agents, consultants
and employees. The Owner requires certification
of insurance coverage from the Contractor prior to
commencing work.

Minimum Scope and Extent of Coverage
1. General Liability

Commercial General Liability, ISO coverage
form number or equivalent CG 00 Ol
("occurrence" basis), or I-SO coverage form
number CG 00 02, or ISO equivalent.

If ISO equivalent or manuscript general
liability coverage forms are used, minimum
coverage will be as follows:
Premises/Operations; Independent
Contractors; Products/Completed Operations;
personal Injury; Broad Form Property Damage
including Completed Operations; Broad Form
Contractual Liability Coverage to include
Contractor's obligations under Article 1.11
Indemnification and any other Special
Hazards required by the work of the contract.

2. Automobile Liability

Business Automobile Liability Insurance, ISO
Coverage form number or equivalent CA 00
01 covering automobile liability, code 1
"ANY AUTO".

3. Workers' Compensation and Employer's

Liability

Statutory Workers' Compensation Insurance
for Missouri and standard Employer's Liability
Insurance, or the authorization to self-insure

for such liability from the Missouri Division
of Workers” Compensation.

4. Builder's Risk or Installation Floater Insurance

Insurance upon the work and all materials,
equipment, supplies, temporary structures and
similar items which may be incident to the
performance of the work and located at or
adjacent to the site, against loss or damage
from fire and such other casualties as are
included in extended coverage in broad "All
Risk" form, including coverage for Flood and
Earthquake, in an amount not less than the
replacement cost of the work or this contact
price, whichever is greater, with loss payable
to Contractor and Owner as their respective
interests may appear.
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Contractor shall maintain sufficient insurance
to cover the full value of the work and
materials as the work progresses, and shall
furnish Owner copies of all endorsements. If
Builder's  Risk  Reporting- Form  of
Endorsement is used, Contractor shall make
all reports as required therein so as to keep in
force an amount of insurance which will equal
the replacement cost of the work, materials,
equipment, supplies, temporary structures, and
other property covered thereby; and if, as a
result of Contractor's failure to make any such
report, the amount of insurance so recoverable
shall be less than such replacement cost,
Contractor's interest in the proceeds of such
insurance, if any, shall be subordinated to
Owner's interest to the end that Owner may
receive full reimbursement for its loss.

C. Minimum Limits of Insurance

1. General Liability

Contractor

$2,000,000 combined single limit per
occurrence for bodily injury,
personal injury, and
property damage

$2,000,000 annual aggregate

2. Automobile Liability
$2,000,000 combined single limit per

occurrence for bodily injury
and property damage

3. Workers' Compensation and Employers
Liability
Workers' Compensation limits as required by
applicable State Statutes (generally unlimited)
and minimum of $1,000,000 limit per accident
for Employer's Liability.

General Liability and Automobile Liability
insurance may be arranged under individual
policies for the full limits required or by a
combination of underlying policies with the
balance provided by a form-following Excess
or Umbrella Liability policy.

Deductibles and Self-Insured Retentions

All deductibles, co-payment clauses, and self-
insured retentions must be declared to and
approved by the Owner. The Owner reserves the
right to request the reduction or elimination of
unacceptable deductibles or self-insured retentions,
as they would apply to the Owner, and their
respective officers, officials, agents, consultants
and employees. Alternatively, the Owner may
request Contractor to procure a bond guaranteeing
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payment of losses and related investigations,
claims administration, and defense expenses.

Other Insurance Provisions and Requirements

The respective insurance policies and coverage, as
specified below, must contain, or be endorsed to
contain the following conditions or provisions:

1. General Liability

The Owner, and its respective commissioners,
officers, officials, agents, consultants and
employees shall be endorsed as additional
insured’s by ISO form CG 20 26 Additional
Insured - Designated Person or Organization.
As additional insured’s, they shall be covered
as to work performed by or on behalf of the
Contractor or as to liability which arises out of
Contractor's activities or resulting from the
performance of services or the delivery of
goods called for by the Contract.

Contractor's insurance coverage shall be
primary with respect to all additional
insured’s. Insurance of self-insurance
programs maintained by the designated
additional -insured’s shall be excess of the
Contractor's insurance and shall not contribute
with it.

Additionally, the Contractor and Contractor's
general liability insurer shall agree to waive
all rights of subrogation against the Owner
and any of their respective officers, officials,
agents, consultants or employees for claims,
losses, or expenses which arise out of
Contractor's activities or result from the
performance of services or the delivery of
goods called for by the Contract.

Contractor's failure to comply with the terms
and conditions of these insurance policies
shall not affect or abridge coverage for the
Owner, or for any of their officers, officials,
agents, consultants or employees.

2. Automobile Insurance

The Owner, and their respective officers,
officials, agents, consultants and employees
shall be endorsed as additional insured’s by
ISO form CG 20 26 - Additional Insured
Designated Person or Organization.  As
additional insured’s, they shall be covered as
to work performed by or on behalf of the
Contractor or as to liability which arises out of
Contractor's activities or resulting from the
performance of services or the delivery of
goods called for by the Contract.

Contractor's insurance coverage shall be
primary with respect to all additional
insured’s. Insurance or self-insurance
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programs maintained by the designated
additional insured’s shall be in excess of the
Contractor's insurance and shall not contribute
with it.

Additionally, the Contractor and Contractor's
automobile insurer shall agree to waive all
rights of subrogation against the Owner and
any of their respective officers, officials,
agents, consultants or employees for claims,
losses, or expenses which arise out of
Contractor's activities or result from the
performance of services or the delivery of
goods called for by the Contract.

Contractor's failure to comply with the terms
and conditions of these insurance policies
shall not affect or abridge coverage for the
Owner or for any of its officers, officials,
agents, consultants or employees.

3. Workers' Compensation/Employer's Liability

Contractor's workers' compensation insurance
shall be endorsed with NCCI form WC 00 03
01 A - Alternative Employer Endorsement.
The Alternative Employer Endorsement shall
designate the Owner as "alternate employers."

4. All Coverages

Each insurance policy required by this section
of the Contract shall contain a stipulation,
endorsed if necessary, that the Owner will
receive a minimum of a thirty (30) calendar
day advance notice of any policy cancellation.
Ten (10) calendar days advance notice is
required for policy cancellation due to non-
payment of premium.

Insurer Qualifications and Acceptability

Insurance required hereunder shall be issued by an
AM. Best, “B+” rated, Class IX insurance
company approved to conduct insurance business
in the state of Missouri.

Verification of Insurance Coverage

Prior to Owner issuing a Notice to Proceed, the
Contractor-shall furnish the Owner with
Certificate(s) of Insurance and with any applicable
original endorsements evidencing the required
insurance coverage. The insurance certificates and
endorsements are to be signed by a person
authorized by that insurer to bind coverage on its
behalf. All certificates and endorsements received
by the Owner are subject to review and approval
by the Owner. The Owner reserves the right to
require certified copies of all required policies at
any time. If the scope of this contract will exceed
one (1) year - or, if any of Contractor's applicable
insurance coverage expires prior to completion of
the work or services required under this contract -
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the Contractor will provide a renewal or
replacement certificate before continuing work or
services hereunder. If the Contractor fails to
provide documentation of required insurance
coverage, the Owner may issue a stop work order
and no additional contract completion time and/or
compensation shall be granted as a result thereof.

ARTICLE 7 — SUSPENSION OR TERMINATION

OF CONTRACT

ARTICLE 7.1 - FOR SITE CONDITIONS

When conditions at the site of the proposed work
are considered by the Owner to be unsatisfactory
for prosecution of the work, the Contractor may be
ordered in writing to suspend the work or any part
thereof until reasonable conditions exist. When
such suspension is not due to fault or negligence of
the Contractor, time allowed for completion of
such suspended work will be extended by a period
of time equal to that lost due to delay occasioned
by ordered suspension. This will be a no cost time
extension.

ARTICLE 7.2 - FOR CAUSE

A. Termination or Suspension for Cause:

1. If the Contractor shall file for bankruptcy, or
should make a general assignment for the
benefit of the creditors, or if a receiver should
be appointed on account of insolvency, or if
the contractor should persistently or
repeatedly refuse or fail to supply enough
properly skilled workers or proper materials,
or if the contractor should fail to make prompt
payment to subcontractors or for material or
labor, or persistently disregard laws,
ordinances or the instructions of the Owner, or
otherwise be guilty of a substantial violation
of any provision of this contract, then the
Owner may serve notice on the Contractor and
the surety setting forth the violations and
demanding compliance with this contract.
Unless within ten (10) consecutive calendar
days after serving such notice, such violations
shall cease and satisfactory arrangements for
correction be made, the Owner may suspend
the Contractor's right to proceed with the work
or terminate this contract.

2. In the event the Owner suspends Contractor's
right to proceed with the work or terminates
the contract, the Owner may demand that the
Contractor's surety take over and complete the
work on this contract, after the surety submits
a written proposal to the Owner and receives
written approval and upon the surety's failure
or refusal to do so within ten (10) consecutive
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calendar days after demand therefore, the
Owner may take over the work and prosecute
the same to completion by bid or negotiated
contract, or the Owner may elect to take
possession of and utilize in completing the
work such materials, supplies, appliances and
plant as may be on the site of the work, and all
subcontractors, if the Owner elects, shall be
bound to perform their contracts.

The Contractor and its surety shall be and remain
liable to the Owner for any excess cost or damages
occasioned to the Owner as a result of the actions
above set forth.

The Contractor in the event of such suspension or
termination shall not be entitled to receive any
further payments under this contract until the work
is wholly finished. Then if the unpaid balance
under this contract shall exceed all expenses of the
Owner as certified by the Director, such excess
shall be paid to the Contractor; but, if such
expenses shall exceed the unpaid balance as
certified by the Director, the Contractor and their
surety shall be liable for and shall pay the
difference and any damages to the Owner.

In exercising Owner's right to secure completion of
the work under any of the provisions hereof, the
Director shall have the right to exercise Owner's
sole discretion as to the manner, methods and
reasonableness of costs of completing the work.

The rights of the Owner to suspend or terminate as
herein provided shall be cumulative and not
exclusive and shall be in addition to any other
remedy provided by law.

The Contractor in the event of such suspension or
termination may be declared ineligible for Owner
contracts for a minimal period of twelve (12)
months. Further, no contract will be awarded to
any Contractor who lists in their bid form any
subcontractor whose prior performance has
contributed, as determined by the Owner, to a
breach of a contract. In order to be considered for
state-awarded contracts after this period, the
Contractor/subcontractor will be required to
forward acceptance reports to the Owner regarding
successful completion of non-state projects during
the intervening twelve (12) months from the date
of default. No contracts will be awarded to a
subcontractor/Contractor until the ability to
perform responsibly in the private sector has been
proven to the Owner.

ARTICLE 7.3 -- FOR CONVENIENCE

A.

The Owner may terminate or suspend the Contract
or any portion of the Work without cause at any
time, and at the Owner's convenience. Notification
of a termination or suspension shall be in writing
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and shall be given to the Contractor and their
surety. If the Contract is suspended, the notice will
contain the anticipated duration of the suspension
or the conditions under which work will be
permitted to resume. If appropriate, the Contractor
will be requested to demobilize and re-mobilize
and will be reimbursed time and costs associated
with the suspension.

Upon receipt of notification, the Contractor shall:
1. Cease operations when directed.

2. Take actions to protect the work and any
stored materials.

3. Place no further subcontracts or orders for
material, supplies, services or facilities except
as may be necessary to complete the portion of
the Contract that has not been terminated. No
claim for payment of materials or supplies
ordered after the termination date shall be
considered.

4. Terminate all existing subcontracts, rentals,
material, and equipment orders.

SECTION 007213 - GENERAL CONDITIONS
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5. Settle all outstanding liabilities arising from
termination with subcontractors and suppliers.

6. Transfer title and deliver to the Owner, work
in progress, completed work, supplies and
other material produced or acquire for the
work terminated, and completed or partially
completed plans, drawings information and
other property that, if the Contract had been
completed, would be required to be furnished
to the Owner.

For termination without cause and at the Owner's
convenience, in addition to payment for work
completed prior to date of termination, the
Contractor may be entitled to payment of other
documented costs directly associated with the early
termination of the contract. Payment for
anticipated profit and unapplied overhead will not
be allowed.
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SECTION 013513.10 — SITE SECURITY AND HEALTH REQUIREMENTS (OA)

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUBMITTALS

A.

List of required submittals:

1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.

2. Schedule of proposed shutdowns, if applicable.

3. A list of the names of all employees who will submit fingerprints for a
background check, and the signed privacy documents identified below for each
employee.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1 ACCESS TO THE SITE

A.

D.

The Contractor shall arrange with Facility Representatives to establish procedures for the
controlled entry of workers and materials into the work areas at the Facility.

The Contractor shall establish regular working hours with Facility Representatives. The
Contractor must report changes in working hours or overtime to Facility Representatives
and obtain approval twenty-four (24) hours ahead of time. The Contractor shall report
emergency overtime to Facility Representatives as soon as it is evident that overtime is
needed. The Contractor must obtain approval from Facility Representatives for all work
performed after dark.

The Contractor shall provide the name and phone number of the Contractor’s employee
or agent who is in charge onsite; this individual must be able to be contacted in case of
emergency. The Contractor must be able to furnish names and address of all employees
upon request.

All construction personnel shall visibly display issued identification cards.

3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS

A.

The Contractor shall take all necessary precautions to guard against and eliminate
possible fire hazards.

1. Onsite burning is prohibited.

2. The Contractor shall store all flammable or hazardous materials in proper
containers located outside the buildings or offsite, if possible.

3. The Contractor shall provide and maintain, in good order, during construction
fire extinguishers as required by the National Fire Protection Association. In
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areas of flammable liquids, asphalt, or electrical hazards, 15-pound carbon
dioxide or 20-pound dry chemical extinguishers shall be provided.

B. The Contractor shall not obstruct streets or walks without permission from the Owner’s
Construction Representative and Facility Representatives.

C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the
Facility unless otherwise posted.

D. The Contractor shall take all necessary, reasonable measures to reduce air and water
pollution by any material or equipment used during construction. The Contractor shall
keep volatile wastes in covered containers, and shall not dispose of volatile wastes or oils
in storm or sanitary drains.

E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all
times. The Contractor shall immediately remove all hazardous waste, and shall not allow
rubbish to accumulate. The Contractor shall provide onsite containers for collection of
rubbish and shall dispose of it at frequent intervals during the progress of the Work.

F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all
times, unless written approval is received from the Owner’s Construction Representative
and the appropriate Facility Representative at least twenty-four (24) hours in advance.
The Contractor shall submit a written time schedule for any proposed shutdowns.

G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site
and readily available upon request at least a day before delivery.

H. Alcoholic beverages or illegal substances shall not be brought upon the Facility premises.
The Contractor’s workers shall not be under the influence of any intoxicating substances
while on the Facility premises.

33 SECURITY CLEARANCES AND RESTRICTIONS

A.  FMDC REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND
WARRANTS CHECK

1. All employees of the Contractor are required to submit fingerprints to the
Missouri State Highway Patrol to enable the Office of Administration, Division
of Facilities Management, Design and Construction (FMDC) to receive state and
national criminal background checks on such employees. FMDC reserves the
right to prohibit any employee of the Contractor from performing work in or on
the premises of any facility owned, operated, or utilized by the State of Missouri
for any reason.

2. The Contractor shall ensure all of its employees submit fingerprints to the
Missouri State Highway Patrol and pay for the cost of such background checks.
The Contractor shall submit to FMDC via email to FMDCSecurity@oa.mo.gov a
list of the names of the Contractor’s employees who will be fingerprinted and a
signed Missouri Applicant Fingerprint Privacy Notice, Applicant Privacy Rights
and Privacy Act Statement for each employee. All employees of the Contractor
approved by FMDC to work at a State facility must obtain a contractor ID badge
from FMDC prior to beginning work on-site, unless the Director of FMDC, at the
Director’s discretion, waives the requirement for a contractor ID badge. The
Contractor and its employees must comply with the process for background
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checks and contractor ID badges found on FMDC’s website at:
https://oa.mo.gov/fmdc-contractor-id-badges.

3. Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back
and National Rap Back programs as of August 28, 2018. This means that the
Missouri State Highway Patrol, Central Records Repository, and the Federal
Bureau of Investigation will retain the fingerprints submitted by each of the
Contractor’s employees, and those fingerprints will be searched against other
fingerprints on file, including latent fingerprints. While retained, an employee’s
fingerprints may continue to be compared against other fingerprints submitted or
retained by the Federal Bureau of Investigation, including latent fingerprints.

4. As part of the Missouri and National Rap Back programs, FMDC will receive
notification if a new arrest is reported for an employee whose fingerprints have
been submitted for FMDC after August 28, 2018. If the employee is performing
work on a State contract at the time of the arrest notification, FMDC will request
and receive the employee’s updated criminal history records. If the employee is
no longer performing work on a State contract, FMDC will not obtain updated
criminal records.

5. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will
provide the results of the employee’s background check directly to FMDC.
FMDC may NOT release the results of a background check to the Contractor or
provide the Contractor any information obtained from a background check, either
verbally or in writing. FMDC will notify the Contractor only whether an
employee is approved to work on State property.

6. Each employee who submits fingerprints to the Missouri State Highway Patrol
has a right to obtain a copy of the results of his or her background check. The
employee may challenge the accuracy and completeness of the information
contained in a background check report and obtain a determination from the
Missouri State Highway Patrol and/or the FBI regarding the validity of such
challenge prior to FMDC making a final decision about his or her eligibility to
perform work under a State contract.

7. The Contractor shall notify FMDC via email to FMDCSecurity@oa.mo.gov if an
employee is terminated or resigns from employment with the Contractor. If the
Contractor does not anticipate performing work on a State contract in the future,
the Contractor may request that FMDC remove its employees from the Rap Back
programs. However, if removed from the Rap Back programs, employees will be
required to submit new fingerprints should the contractor be awarded another
State contract.

8. Upon award of a Contract, the Contractor should contact FMDC at
FMDCSecurity@oa.mo.gov to determine if its employees need to provide a new
background check. If a Contractor’s employee has previously submitted a
fingerprint background check to FMDC as part of the Missouri and National Rap
Back programs, the employee may not need to submit another fingerprint search
for a period of three to six years, depending upon the circumstances. The
Contractor understands and agrees that FMDC may require more frequent
background checks without providing any explanation to the Contractor. The fact
that an additional background check is requested by FMDC does not indicate that
the employee has a criminal record.
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34 DISRUPTION OF UTILITIES

A. The Contractor shall give a minimum of seventy-two (72) hours written notice to the
Construction Representative and the Facility Representative before disconnecting
electric, gas, water, fire protection, or sewer service to any building.

B. The Contractor shall give a minimum of seventy-two (72) hours written notice to the
Construction Representative and Facility Representative before closing any access drives,

and shall make temporary access available, if possible. The Contractor shall not obstruct
streets, walks, or parking.

END OF SECTION 013513.10
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SECTION 013513.13 — SITE SECURITY AND HEALTH REQUIREMENTS (DESE)

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUBMITTALS

A.  List of required submittals:

1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.
2. Schedule of proposed shutdowns, if applicable.

3. A list of the names of all employees who will submit fingerprints for a background
check, and the signed privacy documents identified below for each employee.

4, “No Asbestos and No Lead” certification.

5. Drug testing program and certification.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

31 ACCESS TO THE SITE

A.

The Contractor shall arrange with Facility Representatives to establish procedures for the
controlled entry of workers and materials into the work areas at the Facility.

The Contractor shall establish regular working hours with Facility Representatives. The
Contractor must report changes in working hours or overtime to Facility Representatives
and obtain approval twenty-four (24) hours ahead of time. The Contractor shall report
emergency overtime to Facility Representatives as soon as it is evident that overtime is
needed. The Contractor must obtain approval from Facility Representatives for all work
performed after dark.

The Contractor shall provide the name and phone number of the Contractor’s employee or
agent who is in charge onsite; this individual must be able to be contacted in case of
emergency. The Contractor must be able to furnish names and address of all employees
upon request.

3.2 RULES OF THE FACILITY

A.

No alcohol, drugs, guns, or other weapons are permitted anywhere at the Facility (i.e.,
inside or outside buildings, or anywhere on school grounds); violators will be referred to
local law enforcement for prosecution.

No tobacco or smoking products may be used anywhere at the Facility.
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A.

Sexual harassment, offensive or fraternizing behavior, or foul language around or towards
students or staff will not be tolerated. Violations by workers will result in one warning
from the Facility Representative. Subsequent infractions will require permanent ejection
of offending worker(s) from the jobsite, with no change to the contract schedule or
additional cost to the State.

The Contractor shall consider the safety of the Facility’s students at all times, and shall
maintain excavations, scaffolding/ladders, equipment, tools, and materials in as safe a
manner as possible during and after working hours.

Vehicles should be locked and parked in areas designated by the Facility Representative.

Neither the Owner nor DESE assumes responsibility for the Contractor’s vehicles,
equipment, tools, or materials.

The Contractor shall coordinate and communicate planned daily work activities with the
Facility Representative at least two (2) working days in advance. This will allow time for
the Facility Representative to consider temporarily relocating special education students
whose health could be adversely affected by loud noises, chemical odors, temperature
extremes, etc.

SECURITY CLEARANCES AND RESTRICTIONS

FMDC REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND
WARRANTS CHECK

1. All employees of the Contractor are required to submit fingerprints to the Missouri
State Highway Patrol to enable the Office of Administration, Division of Facilities
Management, Design and Construction (FMDC) to receive state and national
criminal background checks on such employees. FMDC reserves the right to
prohibit any employee of the Contractor from performing work in or on the
premises of any facility owned, operated, or utilized by the State of Missouri for
any reason.

2. The Contractor shall ensure all of its employees submit fingerprints to the Missouri
State Highway Patrol and pay for the cost of such background checks. The
Contractor shall submit to FMDC via email to FMDCSecurity@oa.mo.gov a list
of the names of the Contractor’s employees who will be fingerprinted and a signed
Missouri Applicant Fingerprint Privacy Notice, Applicant Privacy Rights and
Privacy Act Statement for each employee. All employees of the Contractor
approved by FMDC to work at a State facility must obtain a contractor ID badge
from FMDC prior to beginning work on-site, unless the Director of FMDC, at the
Director’s discretion, waives the requirement for a contractor ID badge. The
Contractor and its employees must comply with the process for background checks
and contractor ID badges found on FMDC’s website at: https://oa.mo.gov/fmdc-
contractor-id-badges.

3. Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back
and National Rap Back programs as of August 28, 2018. This means that the
Missouri State Highway Patrol, Central Records Repository, and the Federal
Bureau of Investigation will retain the fingerprints submitted by each of the
Contractor’s employees, and those fingerprints will be searched against other
fingerprints on file, including latent fingerprints. While retained, an employee’s
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fingerprints may continue to be compared against other fingerprints submitted or
retained by the Federal Bureau of Investigation, including latent fingerprints.

4, As part of the Missouri and National Rap Back programs, FMDC will receive
notification if a new arrest is reported for an employee whose fingerprints have
been submitted for FMDC after August 28, 2018. If the employee is performing
work on a State contract at the time of the arrest notification, FMDC will request
and receive the employee’s updated criminal history records. If the employee is no
longer performing work on a State contract, FMDC will not obtain updated
criminal records.

5. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide
the results of the employee’s background check directly to FMDC. FMDC may
NOT release the results of a background check to the Contractor or provide the
Contractor any information obtained from a background check, either verbally or
in writing. FMDC will notify the Contractor only whether an employee is approved
to work on State property.

6. Each employee who submits fingerprints to the Missouri State Highway Patrol has
aright to obtain a copy of the results of his or her background check. The employee
may challenge the accuracy and completeness of the information contained in a
background check report and obtain a determination from the Missouri State
Highway Patrol and/or the FBI regarding the validity of such challenge prior to
FMDC making a final decision about his or her eligibility to perform work under
a State contract.

7. The Contractor shall notify FMDC via email to FMDCSecurity@oa.mo.gov if an
employee is terminated or resigns from employment with the Contractor. If the
Contractor does not anticipate performing work on a State contract in the future,
the Contractor may request that FMDC remove its employees from the Rap Back
programs. However, if removed from the Rap Back programs, employees will be
required to submit new fingerprints should the contractor be awarded another State
contract.

8. Upon award of a Contract, the Contractor should contact FMDC at
FMDCSecurity@oa.mo.gov to determine if its employees need to provide a new
background check. If a Contractor’s employee has previously submitted a
fingerprint background check to FMDC as part of the Missouri and National Rap
Back programs, the employee may not need to submit another fingerprint search
for a period of three to six years, depending upon the circumstances. The
Contractor understands and agrees that FMDC may require more frequent
background checks without providing any explanation to the Contractor. The fact
that an additional background check is requested by FMDC does not indicate that
the employee has a criminal record.

34 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS

A. The Contractor shall take all necessary precautions to guard against and eliminate possible
fire hazards.

1. Onsite burning is prohibited.

2. The Contractor shall store all flammable or hazardous materials in proper
containers located outside the buildings or offsite, if possible.
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3. The Contractor shall provide and maintain, in good order, during construction fire
extinguishers as required by the National Fire Protection Association. In areas of
flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-
pound dry chemical extinguishers shall be provided.

The Contractor shall not obstruct streets or walks without permission from the Owner’s
Construction Representative and Facility Representatives.

The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility
unless otherwise posted.

The Contractor shall take all necessary, reasonable measures to reduce air and water
pollution by any material or equipment used during construction. The Contractor shall
keep volatile wastes in covered containers, and shall not dispose of volatile wastes or oils
in storm or sanitary drains.

The Contractor shall keep the project site neat, orderly, and in a safe condition at all times.
The Contractor shall immediately remove all hazardous waste, and shall not allow rubbish
to accumulate. The Contractor shall provide onsite containers for collection of rubbish and
shall dispose of it at frequent intervals during the progress of the Work.

Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times,
unless written approval is received from the Owner’s Construction Representative and the
appropriate Facility Representative at least twenty-four (24) hours in advance. The
Contractor shall submit a written time schedule for any proposed shutdowns.

For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and
readily available upon request at least a day before delivery.

The Contractor’s workers shall not be under the influence of any intoxicating substances
while on the Facility premises.

NO ASBESTOS AND NO LEAD CERTIFICATION REQUIREMENTS

A.

No asbestos containing material (> 1.0% asbestos by dry weight) or lead containing
material (> 0.06% or 600ppm/10,000ppm lead by dry weight) shall be included in any
project submittals or physically installed during construction work on this project.

USEPA regulations exclude local education agencies (i.e., DESE MSB, MSD, & SSSH)
from the requirements of inspection, sampling, and analysis of homogenous areas that have
been newly constructed or repaired/replaced in special education school buildings; where
an Architect or Project Engineer responsible for the construction, or an Accredited
Inspector, provides a signed statement that no asbestos (or lead) was specified, or used, as
a building material (or system component) in any project construction documents, or
physically installed as part of the project work. It is recommended that the Contractor
research each material/component used on the job to verify that it contains no asbestos or
lead (i.e., look at manufacturer’s cut-sheet specifications, Material Safety Data Sheets,
DOT shipping classification, or even contact the manufacturer for their verification); then,
the Contractor should write on each project submittal: “To the best of my knowledge, items
covered by this submittal contain no asbestos or lead containing material”.

Contractor Certification Requirement

1. Prior to final payment, the Contractor shall submit a signed letter on company
letterhead certifying that, to the best of its knowledge, no asbestos or lead
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containing materials were used or installed during the work. The Contractor shall
address the letter to the Service Level Manager/ Designated Person for FMDC, at
P.O. Box 809, Jefferson City, MO 65102, and (if applicable) to the Architect or
Project Engineer. The letter shall reference the Site/Facility Name, Project
Number, Project Title, and shall include the following statement:

“The Contractor certifies, to the best of its knowledge, that no asbestos containing
material (> 1.0% asbestos by dry weight) or lead containing material (> 0.06% or
600ppm/10,000ppm lead by dry weight) was included in any project submittals or
physically installed during construction work on this project. Contractor agrees to
pay all costs incurred by the Owner discovering, abating, and/or restoring any
component or portion of the work that is later found to include an asbestos or lead
containing material in excess of these limitations.”

D. Architect or Project Engineer Certification

1. As part of the final as-built/close-out document submittal requirements, it is
requested that the Project Architect or Engineer (or Accredited Inspector as a last
resort) responsible for design and submittal approval, submit a signed letter on
company letterhead that references the Site/Facility Name, Project Number,
Project Title, and includes the following statement:

“As the Designer, or Accredited Inspector, I certify, to the best of my knowledge,
that no asbestos containing material (> 1.0% asbestos by dry weight) or lead
containing material (> 0.06%, or, 600ppm/10,000ppm lead by dry weight) was
specified in the construction documents, or approved for installation by the
Contractor during construction work, on this project.”

3.6 DRUG & ALCOHOL TESTING PROGRAM CONTRACTUAL REQUIREMENT -
(1 CSR 30-7.010)

A. BASIS AND LEGAL REQUIREMENTS

1. In an effort to create safe and healthy schools and workplaces, the State of Missouri
requires that Contractors and Subcontractors shall maintain and enforce a written
substance abuse testing program for public works construction projects on public
and charter elementary and secondary education construction projects that are
subject to the control of the State of Missouri. This policy is not intended to be a
substitute for the Contractor’s or Subcontractor’s complete written substance
abuse policy. These requirements shall be the minimum requirements for
complying with Section 161.371, RSMo, and may be supplemented at the
discretion of the Contractor or Subcontractor.

2. The State of Missouri has a vital interest in protecting the safety of students and
maintaining safe, healthful, and efficient working conditions for both the state and
its’ Contractors’ and Subcontractors’ employees; and has determined that the
educational and work environment is safer and more productive without the
presence of illegal or inappropriate drugs, alcohol, or other substances in the body
or on state property on which any state elementary or secondary school is located
or being constructed or improved.

3. The use of illegal drugs, on or off duty, is inconsistent with law-abiding behavior
expected of all persons. The use of illegal drugs, or abuse of alcohol or prescription
drugs, may impair the ability of employees to perform tasks that are critical to
proper work performance. The result is an increase in accidents and failures that
pose a serious threat to the safety of all students, employees, visitors and the
general public. Impaired employees also tend to be less productive, less reliable
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and prone to greater absenteeism, resulting in the potential for increased cost and
delays in the timely completion of contracts.

B. CONTRACTUAL REQUIREMENTS

1. Each contract entered into for the performance of work on any public and charter
elementary or secondary project subject to the control of the State of Missouri shall
require that each Contractor and each Subcontractor have in place a drug and
alcohol testing program consistent with this rule. These contractual requirements
shall apply to Contractor and Subcontractor employees on public and charter
elementary and secondary education construction projects that are subject to the
control of the State of Missouri, including workers, new hires, replacements, and
supervisory personnel. The Contractor and all Subcontractors shall comply with
this contractual requirement. The State of Missouri shall determine, in its sole
discretion, when this contractual requirement shall be applicable; and in such
instances, any bid submitted in response to a request for proposal shall comply
with this contractual requirement.

2. In order to be eligible to perform work on public and charter elementary and
secondary education construction projects that are subject to the control by the
State of Missouri, a Contractor must have and enforce a written drug and alcohol
testing program incorporating the following testing requirements, terms and
conditions applicable to all its employees, prospective employees and
Subcontractors. Neither employee nor prospective employee of a Contractor or
Subcontractor shall be permitted to work on public and charter elementary and
secondary education construction projects that are subject to this rule unless such
employee submits to testing as required by the contractual requirement required
by this rule.

3. Each Contractor and Subcontractor subject to this rule shall train its’ supervisory
employees in methods that will allow them to recognize the signs and symptoms
of substance abuse and to take action provided by this contractual requirement in
a manner consistent with generally accepted safety training procedures.

4. Each Contractor and Subcontractor subject to this rule is responsible for the cost
of developing, implementing, and enforcing its drug and alcohol testing program,
including the cost of drug and alcohol testing of its employees provided by the
contractual requirement required by this rule.

5. Each Contractor shall furnish a copy of its drug and alcohol testing program and
certify that it and its’ Subcontractors are in compliance with the provisions of this
rule to the State of Missouri at the time it submits a bid for any contract with the
State of Missouri for work on public and charter elementary and secondary
education construction projects that are subject to the control of the State of
Missouri. Additionally, each Subcontractor shall furnish a copy of its substance
abuse testing program to the Contractor prior to commencement of work on public
and charter elementary and secondary education construction projects that are
subject to this contractual requirement. The Contractor may reject a
Subcontractor’s program as noncompliant with the contractual requirement
required by this rule.

C. TESTING REQUIREMENTS

1. PRE-ENGAGEMENT TESTING: Testing for all substances other than alcohol as
described in this rule shall be conducted by each Contractor and Subcontractor for
its employees or prospective employees within 120 days prior to any employee’s
appearance on a public and charter elementary and secondary education
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construction project that is subject to this contractual requirement. Contractors’ or
Subcontractors’ employees that can provide certification of a previous drug test
occurring within 120 days or employees that have been subject during the
preceding consecutive two (2) years to a random and periodic selection program
that meets the standards as set forth in this rule and, if the employee actually has
been tested, that indicates a negative result for each of the substances listed herein,
may be exempted from pre-engagement testing provided by this rule. If the
employee was not employed by the Contractor or Subcontractor that is his or her
current employer at the time of the previous test, the employee may be exempted
from pre-engagement testing only upon certification of the non-negative test
directly from the administrator of the testing program that conducted the previous
test.

2. RANDOM TESTING: All employees of the Contractor and Subcontractor shall
be subject to random testing by the Contractor or Subcontractor. For employees
holding a commercial driver license, the annualized drug and alcohol testing rate
shall comply with 49 CFR Part 382, as may be amended from time to time and
similar applicable regulations of the Federal Highway Administration. All other
employees of the Contractor or Subcontractor shall be subject to testing for all
substances other than alcohol at the random annualized selection rate of fifty (50)
percent of the Contractor’s or Subcontractor’s employees. Employees selected for
random testing shall report in a timely manner to the drug and alcohol testing
laboratory or collection site where directed for drug and/or alcohol testing.

3. PERIODIC TESTING: All employees working on public and charter elementary
and secondary education construction projects that are subject to this rule shall be
subject to periodic and random testing for all substances other than alcohol on at
least a biannual basis. Employees subject to periodic testing shall report in a timely
manner as directed to the drug and alcohol testing laboratory or collection site for
drug testing.

4. REASONABLE SUSPICION TESTING: All employees of the Contractor and
Subcontractor on public and charter elementary and secondary education
construction projects that are subject to this rule shall be subject to a drug and
alcohol test when an employee is acting in an abnormal manner that leads a
supervisory employee of the Contractor or Subcontractor to have reasonable
suspicion that the employee is under the influence of alcohol or controlled
substances. Reasonable suspicion means suspicion based on specific personal
observations by the supervisory employee concerning the appearance, behavior,
speech or breath odor of the employee.

5. POST-ACCIDENT/INCIDENT TESTING: All employees of Contractors and
Subcontractors on public and charter elementary and secondary education
construction projects who are subject to this rule shall be subject to a drug and
alcohol test following an on-the-job injury requiring medical treatment or
following a serious or potentially serious incident, including near misses, during
which safety precautions were violated, persons were or could have been injured,
unsafe instructions or orders were given, vehicles, equipment, or property was
damaged, careless acts were performed, or when prescribed personal protective or
safety equipment was not worn. Employees involved or who may have contributed
to the incident, shall be subject to a drug and alcohol test. If it is impossible or
impractical, because of the physical condition of the person involved in the
accident to be subjected to drug and alcohol testing; and if in subsequent medical
treatment, that person’s blood or other bodily fluid will be drawn, then that blood
or other bodily fluids may be analyzed for drugs and alcohol.
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D. SUBSTANCE ABUSE TESTING PROTOCOLS

1. A Contractor or Subcontractor subject to the provisions of this rule shall perform
pre-engagement, random, periodic, reasonable suspicion, and post-
accident/incident testing in the following manner:

a. Drug Testing

1)  All urine samples collected under this program shall be analyzed by a
laboratory certified by the National Institute on Drug Abuse/Substance Abuse
and Mental Health Service Administration of the U.S. Department of Health
and Human Services and shall include an initial Enzyme Multiplied
Immunoassay Screening Test (EMIT) and, when necessary, confirmed by a
Gas Chromatography /Mass Spectrometry (GC/MS) confirmation test. All
samples confirmed by the laboratory as non-negative shall be interpreted as
positive or negative by a Medical Review Officer licensed by the American
Association of Medical Review Officers, American College of Occupational
and Environmental Medicine, Medical Review Officer Certification Council,
or American Society of Addiction Medicine.

b. Alcohol Testing

1) The initial screening tests for alcohol shall be performed by using either a
saliva test or a DOT approved breathalyzer.

2)  Alcohol confirmatory tests shall be performed by either a blood alcohol test
or a DOT approved breathalyzer.

2. Testing for the presence of drugs or alcohol in an employee's system and the
handling of test specimens shall be conducted in accordance with guidelines for
laboratory testing procedures and chain-of-custody procedures established by the
Substance Abuse and Mental Health Service Administration of the U.S.
Department of Health and Human Services.

3. The program shall require notification to the employer and employee of the results
of any non-negative drug and alcohol test and the Division of Facilities
Management, Design and Construction shall be notified of the action taken to
protect the safety of students as a result of such positive test, provided that no
requirement of individual confidentiality of test results provided by federal law or
regulation or state statute shall be violated in providing such notifications.

E. THRESHOLD LIMITS

1. All samples collected shall be analyzed by a laboratory certified by the Substance
Abuse and Mental Health Service Administration of the U.S. Department of Health
and Human Services, and shall include an initial Enzyme Multiplied Immunoassy
Screening Test (EMIT) and, when necessary, confirmed by a Gas
Chromatography/Mass Spectrometry (GC/MS) Confirmation Test. Said testing
must screen, at a minimum, for the substances and levels of such substances
provided by 49 CFR Part 40 and for alcohol as provided by 49 CFR Part 382, as
may be amended from time to time. The levels that shall be deemed to result in a
negative test result shall be defined by 49 CFR Part 40 and 49 CFR Part 382, as
may be amended from time to time; provided that if such regulations shall no longer
define substances and testing levels in the future, testing as required by this rule
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shall screen for the following substances that shall not exceed the following levels
in order to be deemed a negative test result:

(EMIT) Confirmed (GC/MS) Confirmation Test
Initial Level Cut-Off Level

(ng/ml) (ng/ml)

Drugs tested

* Amphetamines 500 250
Barbiturates 300 200
Benzodiazepines 300 200

Cocaine Metabolite 150 100
Cannabinoids (Marijuana THC) 50 15

Methadone 300 200

Opiates:

Codeine/Morphine 2000 2000

Heroine Metabolite 10 10
Phencyclidine (PCP) 25 25
Propoxphene 300 200
Breath/Blood Alcohol Content (BAC)  .04% .04%
Removal from jobsite (BAC) .0200-.0399%  .0200%-.0399%

*Note — includes Amphetamines, Methamphetamines and Ecstasy (MDMA).
F. REFUSAL TO SUBMIT TO TESTING/CONFIRMED POSITIVE RESULTS

1. Any employee of a Contractor or Subcontractor performing any duties or work that
are subject to this rule who refuses to submit to testing or receives a confirmed
positive test result for any of the substances indicated in Section E shall be required
to immediately leave the construction site and be prohibited from returning to any
construction site subject to control of the State of Missouri until evidence is
provided of the completion of the reinstatement procedures as set forth in section

G.
2. Determination for Violation of Policy
a. A confirmed positive drug or alcohol test.
b. Failure to contact the Medical Review Officer as directed.
c. Failure to report as directed for random testing.
d. The use, possession, sale or distribution of alcohol or a controlled illegal or

unauthorized substance, or the presence of any employee with such ingested
substances for non-medical reasons on a public and charter elementary and
secondary education construction project subject to the control of the State of
Missouri.

e. Working, reporting to work, being on a public and charter elementary and secondary
education construction project that is subject to the control of the State of Missouri,
or in a state or employer owned, leased or rented vehicle, while under the influence
of alcohol (0.04% BAC or greater).
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f. Switching, adulterating or attempting to tamper with any sample submitted for drug
or alcohol testing or otherwise interfering or attempting to interfere with the testing

process.

g. Refusal to submit a specimen for testing shall be deemed to be a positive test result
and shall be subject to the same consequences as specimens tested and confirmed as
positive.

h. The use of a controlled substance by an individual other than the individual for

whom the controlled substance was prescribed or the abuse of a controlled substance
by the individual for whom it was prescribed.

G. REINSTATEMENT PROCEDURES

1. An employee receiving a confirmed positive test result for any of the substances
indicated in Section 5 may return to work on a public and charter elementary and
secondary education construction project that is subject to the control of the State
of Missouri only after the following conditions have been satisfied:

a. Evidence is submitted to the Contractor or Subcontractor that the employee has
completed or is actively participating in an approved drug/alcohol assessment,
treatment, and/or counseling program. The costs of this assessment, treatment or
program need not be borne by the Contractor or Subcontractor.

b. Evidence is submitted of the employee passing of a drug and alcohol test that meets
the requirements of Sections E and F of this rule. The costs of this subsequent
retesting need not be borne by the Contractor or Subcontractor.

c. The employee shall be subject to additional random drug and alcohol testing on a
monthly basis while on any public and charter elementary and secondary education
construction project that is subject to the control of the State of Missouri. The costs
of this additional testing, treatment or program need not be borne by the Contractor
or Subcontractor.

d. An employee known by the Contractor or Subcontractor to have previously had a
positive test result who receives a second or subsequent confirmed positive test
result in connection with subsequent testing required by this Section H of this rule
shall be removed by the Contractor or Subcontractor from all public and charter
elementary and secondary education construction projects that are subject to the
control of the State of Missouri. The employee shall not return to work on any
public and charter elementary and secondary education construction project
subject to this rule until that the employee has completed an approved drug/alcohol
assessment, treatment, and/or counseling program; and until after evidence is
submitted of the employee passing of a drug and alcohol test that meets the
requirements of sections E and F of this rule and that indicates a blood alcohol
concentration of less than 0.02 percent.

H. COMPLIANCE DETERMINATION

1. The State of Missouri may audit any substance abuse testing program implemented
pursuant to this contractual requirement to verify compliance, upon at least 24
hours notice by the State to the Contractor of its intent to audit. The State shall have
free access to all relevant records of the Contractor and its Subcontractors for this

purpose.
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2. Any portion of this program that is in violation of applicable federal or state law
or regulation shall be deemed unenforceable.

3.7 DISRUPTION OF UTILITIES

A. The Contractor shall give a minimum of 72 hours written notice to the Construction
Representative and Facility Representative before disconnecting electric, gas, water, fire
protection, or sewer service to any building.

B. The contractor shall give a minimum of 72 hours written notice to the Construction
Representative and Facility Representative before closing any access drives and shall make

temporary access available if possible. The contractor shall not obstruct streets, walks, or
parking.

END OF SECTION 01 3513.13
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SECTION 013513.16 — SITE SECURITY AND HEALTH REQUIREMENTS (DOC)

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUBMITTALS

A.

List of required submittals:

L. Materials Safety Data Sheets for all hazardous materials to be brought onsite.

2. Schedule of proposed shutdowns, if applicable.

3. Revise list to include all required submittals.

4. A list of the names of all employees who will submit fingerprints for a background check,

and the signed privacy documents identified below for each employee.

5. Tuberculin skin test results for all employees required to be tested as set forth below.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1 ACCESS TO THE SITE

A.

The Contractor shall arrange with Facility Representatives to establish procedures for the
controlled entry of workers and materials into the work areas at the Facility.

The Contractor shall establish regular working hours with Facility Representatives. The
Contractor must report changes in working hours or overtime to Facility Representatives and
obtain approval twenty-four (24) hours ahead of time. The Contractor shall report emergency
overtime to Facility Representatives as soon as it is evident that overtime is needed. The
Contractor must obtain approval from Facility Representatives for all work performed after dark.

The Contractor shall provide the name and phone number of the Contractor’s employee or agent
who is in charge onsite; this individual must be able to be contacted in case of emergency. The
Contractor must be able to furnish names and address of all employees upon request.

The Contractor shall provide Facility Representatives notice twenty-four (24) hours prior to any
possible vehicle entry and/or required escort. The Contractor shall maintain a time log of any
delays in gaining entrance to the Facility due to lack of an escort, which is to be submitted monthly
with the Contractor’s pay request materials. The purpose of this log is to establish a basis for a
contract change, if required. The log shall contain the date and time of delay, date and time of
request of entry, workers delayed (name and occupation), and name of the Facility Representative
to whom the request was made, if possible. Any delay in entry must be validated by sallyport
and pass office personnel at the Facility. Only delays greater than thirty (30) minutes will be
considered for a contract change. A 30-minute delay upon arrival with a vehicle to enter the
sallyport should be expected.
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3.2 RULES OF THE FACILITY

A.  The Contractor and its workers shall observe the following rules:

I. There shall be no fraternization with inmates.

2. No intoxicating beverages or illegal drugs shall be brought onto Facility grounds.

3. No firearms, other weapons, or explosives shall be carried onto Facility grounds.

4, No prescription drugs above one day’s dosage shall be carried on Facility grounds.

5. Any vehicle or individual is subject to search at any time while on Facility grounds.

6. The vehicles of the Contractor and its workers shall be locked whenever unattended.

7. All tools and equipment shall be tightly secured during non-working hours in the
Contractor’s storage trailer or assigned area.

8. The Facility will not be responsible for the Contractor’s tools, equipment, or materials.
The Contractor shall keep and maintain a current tool inventory. The tool inventory
shall be made available to Facility Representatives and the Owner upon request.

9. The Contractor shall report any missing tools to Facility Representatives immediately.

10. Smoking shall be permitted only in accordance with the regulations of the Facility.

11. Possession or use of smokeless tobacco or smokeless non-tobacco alternatives is strictly
prohibited.

B. All workers shall be required to sign an acknowledgement of receipt of these rules.

33 SECURITY CLEARANCES AND RESTRICTIONS

A. DOC SECURITY CLEARANCE REQUIREMENTS

L.

Prior to the commencement of any onsite work, the Contractor shall submit a list
containing the name, date of birth, and Missouri driver’s license number or social
security number of all construction personnel to the Missouri Department of Corrections
for the purpose of obtaining security clearances. The required information shall be
submitted at the pre- construction meeting, or as otherwise directed by Department of
Corrections’ personnel. Any construction personnel with pending warrants or felony
convictions within the last five (5) years or other offenses deemed to create a security
risk by Department of Corrections shall not be allowed onsite. The Department of
Corrections reserves the right to refuse admission to any individual they feel may be
detrimental to the security of the Facility.

34 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS

A. The Contractor shall take all necessary precautions to guard against and eliminate possible fire

hazards.

1.

Onsite burning is prohibited.
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2. The Contractor shall store all flammable or hazardous materials in proper containers
located outside the buildings or offsite, if possible.

3. The Contractor shall provide and maintain, in good order, during construction fire
extinguishers as required by the National Fire Protection Association. In areas of
flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-pound
dry chemical extinguishers shall be provided.

The Contractor shall not obstruct streets or walks without permission from the Owner’s
Construction Representative and Facility Representatives.

The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility unless
otherwise posted.

The Contractor shall take all necessary, reasonable measures to reduce air and water pollution by
any material or equipment used during construction. The Contractor shall keep volatile wastes in
covered containers, and shall not dispose of volatile wastes or oils in storm or sanitary drains.

The Contractor shall keep the project site neat, orderly, and in a safe condition at all times. The
Contractor shall immediately remove all hazardous waste, and shall not allow rubbish to
accumulate. The Contractor shall provide onsite containers for collection of rubbish and shall
dispose of it at frequent intervals during the progress of the Work.

Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times, unless
written approval is received from the Owner’s Construction Representative and the appropriate
Facility Representative at least twenty-four (24) hours in advance. The Contractor shall submit a
written time schedule for any proposed shutdowns.

For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and readily
available upon request at least a day before delivery.

The Contractor’s workers shall not be under the influence of any intoxicating substances while
on the Facility premises.

3.5 TUBERCULOSIS TESTING REQUIREMENTS

A.

All workers who will be in the confines of the Facility for more than ten (10) consecutive working
days must provide proof of a negative tuberculin skin test. The test results must be no more than
six (6) months old at the commencement of construction. The Contractor or the worker, not the
Owner, shall pay the cost of the test.

The Contractor shall submit to Facility Representatives current tuberculin skin test results for all
workers who are required to have such a test in accordance with paragraph A above. If the
contract period extends for more than twelve (12) months, the Contractor must provide new test
results for all workers prior to the anniversary of the contract commencement date.

Any worker required to have a tuberculin skin test under paragraph A above who fails or refuses
to do so will be denied admission to the facility until such time as proof of the test results are
provided.

If any worker has a tuberculin skin test with positive results, the worker shall be denied access to
the facility until the worker produces a certification from a physician licensed to practice in the
State of Missouri that the worker does not have infectious tuberculosis.

The Contractor shall not be entitled to any additional time or compensation if any of its workers
are denied access to the facility because of failure to produce negative tuberculin skin test results.
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F. Failure or refusal of the Contractor to maintain and produce the required tuberculin skin test
records shall be a material breach of this contract, which shall subject the Contractor to a
declaration of default.

3.6 PREA FOR CONTRACTORS AND EMPLOYEES

A. The contractor and all of the contractor’s employees and agents providing services in any De-
partment of Corrections institution must be at least 18 years of age. A Missouri Uniform Law
Enforcement System (MULES) check or other background investigation may be required on the
contractor, the contractor’s employees and agents before they are allowed entry into the institu-
tion. The contractor, its employees and agents understand and agree that the Department may
complete criminal background records checks annually for the contractor and the contractor’s
employees and agents that have the potential to have contact with inmates.

B. The institution shall have the right to deny access into the institution for the contractor and any
of the contractor’s employees and agents for any reason, at the discretion of the institution.

C. The contractor, its employees and agents under active federal or state felony or misdemeanor
supervision must receive written division director approval prior to providing services pursuant
to a Department contract. Similarly, contractors/employees/agents with prior felony convictions
and not under active supervision must receive written division director approval in advance.

D. The contractor, its employees and agents shall at all times observe and comply with all applica-
ble state statutes, Department rules, regulations, guidelines, internal management policies and
procedures, and general orders of the Department that are applicable, regarding operations and
activities in and about all Department property. Furthermore, the contractor, its employees and
agents, shall not obstruct the Department or any of its designated officials from performing their
duties in response to court orders or in the maintenance of a secure and safe correctional envi-
ronment. The contractor shall comply with the Department's policies and procedures relating to
employee conduct.

1. The Department has a zero tolerance policy for any form of sexual misconduct to include
staff/contractor/volunteer on offender, or offender on offender, sexual harassment, sexual
assault, sexual abuse and consensual sex.

a) Any contractor or contractor’s employee or agent who witnesses any form of
sexual misconduct must immediately report it to the warden of the institution.
If a contractor or contractor’s employee or agent fails to report or knowingly
condones sexual harassment or sexual contact with or between offenders, the
Department may cancel the contract, or at the Department’s sole discretion,
require the contractor to remove the employee/agent from providing services
under the contract.

b)  Any contractor or contractor's employee or agent who engages in sexual abuse
shall be prohibited from entering the institution and shall be reported to law
enforcement agencies and licensing bodies, as appropriate.

E. The contractor, its employees and agents shall not interact with the offenders except as is neces-
sary to perform the requirements of the contract. The contractor, its employees and agents shall
not give anything to nor accept anything from the offenders except in the normal performance
of the contract.

F. If any contractor or contractor’s employee or agent is denied access into the institution for any
reason or is denied approval to provide service to the Department for any reason stated herein, it
shall not relieve the contractor of any requirements of the contract. If the contractor is unable to
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perform the requirements of the contract for any reason, the contractor shall be considered in
breach.

3.7 DISRUPTION OF UTILITIES

A. The Contractor shall give a minimum of seventy-two (72) hours written notice to the Construction
Representative and the Facility Representative before disconnecting electric, gas, water, fire
protection, or sewer service to any building.

B. The Contractor shall give a minimum of seventy-two (72) hours written notice to the Construction
Representative and Facility Representative before closing any access drives, and shall make

temporary access available, if possible. The Contractor shall not obstruct streets, walks, or
parking.

3.8 CELL PHONES AND ELECTRONIC DEVICES

A. Cell phones, pagers, smart watches (that can send/receive messages), fitness wrist bands (that
can send/receive messages) or other electronic devices are not permitted.

1. Contractors, repairpersons, or information technology services department staff may be
permitted to bring in a cell phone and portable wireless router (Wi-Fi, MiFi, etc.) if ap-
proved by the Chief Administrative Officer (CAO) when the phone is necessary to

complete job duties relating to repairs on a case by case basis.

2. Tablets (IPad, etc.) are not allowed with the exception of for re-entry purposes and ap-
proved via the division of adult institutions (DAI) director and the re-entry manager.

3. Lap top computers may be permitted by the CAO on a case by case basis.

END OF SECTION 013513.16
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SECTION 013513.19 — SITE SECURITY AND HEALTH REQUIREMENTS (DMH)

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUBMITTALS

A.

List of required submittals:

1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.

2. Schedule of proposed shutdowns, if applicable.

3. A list of the names of all employees who will submit fingerprints for a
background check, and the signed privacy documents identified below for each
employee.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

31 ACCESS TO THE SITE

A.

D.

The Contractor shall arrange with Facility Representatives to establish procedures for the
controlled entry of workers and materials into the work areas at the Facility.

The Contractor shall establish regular working hours with Facility Representatives. The
Contractor must report changes in working hours or overtime to Facility Representatives
and obtain approval twenty-four (24) hours ahead of time. The Contractor shall report
emergency overtime to Facility Representatives as soon as it is evident that overtime is
needed. The Contractor must obtain approval from Facility Representatives for all work
performed after dark.

The Contractor shall provide the name and phone number of the Contractor’s employee
or agent who is in charge onsite; this individual must be able to be contacted in case of
emergency. The Contractor must be able to furnish names and address of all employees
upon request.

All construction personnel shall visibly display issued identification cards.

3.2 RULES OF THE FACILITY

A.  All workers and supervisors employed by the Contractor or any Subcontractors shall be made
aware that the buildings and grounds are part of a Department of Mental Health facility and

that:

The residents/patients are to be treated with dignity.
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2. All work performed in/at DMH facilities is to be completed in strict compliance with
HIPPA regulations. Resident/patient privacy and confidentiality shall be maintained at all
times. Photographic or audio recording of any nature and any discussion/disclosure
regarding residents/patients is strictly prohibited.

3. Construction activities shall not interfere with normal facility operation, except as
otherwise arranged with and approved by the Facility Representative.

4. Access to the Facility by emergency responders shall not be compromised at any time.

5. Smoking is not permitted in State-operated buildings. Smoking on grounds shall be in
accordance with Facility regulations and only as approved by Facility Management.

6. Explosives or firearms and other weapons shall not be allowed onsite.

7. Keys shall not be left in unattended vehicles. Vehicles shall be locked when not in use.

B.  Because of the persistent risk that residents/patients may cause harm to themselves or others,

extreme caution and special care must be taken in the interest of safety.

1.

Materials, tools, equipment and other construction apparatus, including, but not limited
to, ropes, ladders, and flammable liquids, shall not be left unattended during working
hours, and shall be securely stored during non-working hours. Secure storage includes
lockable cabinets, rooms, trailers, and rigid fenced areas. @ The Construction
Representative and the Facility Representative shall approve the location and use of
exterior storage areas prior to their use.

The Contractor shall submit an inventory of tools, equipment, and materials to the
Construction Representative in advance.

The Contractor shall report any missing tools, equipment, or material to the Construction
Representative and Facility Representative. Unattended or unsecured tools, equipment,
or material that poses a potential risk may be confiscated by Facility staff and returned
only after completion of the appropriate request documents by the Contractor.

Access to construction areas must be controlled at all times. Appropriate barriers must be
erected to secure trenches, pits, wiring, etc.

Construction debris and trash must be securely stored in approved containers or removed
from the site at least daily.

C.  If the safety of residents/patients or staff is jeopardized because safety guidelines are not
properly observed, the Facility Representative will notify the Construction Representative, who
may stop the Work until the situation is resolved. In such case, the Work will resume only after
the unsafe conditions have been corrected, and the Contractor is notified by the Construction
Representative to resume the Work.

3.3 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS

A.

The Contractor shall take all necessary precautions to guard against and eliminate
possible fire hazards.

1. Onsite burning is prohibited.
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A.

2. The Contractor shall store all flammable or hazardous materials in proper
containers located outside the buildings or offsite, if possible.

3. The Contractor shall provide and maintain, in good order, during construction
fire extinguishers as required by the National Fire Protection Association. In
areas of flammable liquids, asphalt, or electrical hazards, 15-pound carbon
dioxide or 20-pound dry chemical extinguishers shall be provided.

The Contractor shall not obstruct streets or walks without permission from the Owner’s
Construction Representative and Facility Representatives.

The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the
Facility unless otherwise posted.

The Contractor shall take all necessary, reasonable measures to reduce air and water
pollution by any material or equipment used during construction. The Contractor shall
keep volatile wastes in covered containers, and shall not dispose of volatile wastes or oils
in storm or sanitary drains.

The Contractor shall keep the project site neat, orderly, and in a safe condition at all
times. The Contractor shall immediately remove all hazardous waste, and shall not allow
rubbish to accumulate. The Contractor shall provide onsite containers for collection of
rubbish and shall dispose of it at frequent intervals during the progress of the Work.

Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all
times, unless written approval is received from the Owner’s Construction Representative
and the appropriate Facility Representative at least twenty-four (24) hours in advance.
The Contractor shall submit a written time schedule for any proposed shutdowns.

For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site
and readily available upon request at least a day before delivery.

The Contractor’s workers shall not be under the influence of any intoxicating substances
while on the Facility premises.

SECURITY CLEARANCES AND RESTRICTIONS

FMDC REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND
WARRANTS CHECK

1. All employees of the Contractor are required to submit fingerprints to the
Missouri State Highway Patrol to enable the Office of Administration, Division
of Facilities Management, Design and Construction (FMDC) to receive state and
national criminal background checks on such employees. FMDC reserves the
right to prohibit any employee of the Contractor from performing work in or on
the premises of any facility owned, operated, or utilized by the State of Missouri
for any reason.

2. The Contractor shall ensure all of its employees submit fingerprints to the
Missouri State Highway Patrol and pay for the cost of such background checks.
The Contractor shall submit to FMDC via email to FMDCSecurity@oa.mo.gov a
list of the names of the Contractor’s employees who will be fingerprinted and a
signed Missouri Applicant Fingerprint Privacy Notice, Applicant Privacy Rights
and Privacy Act Statement for each employee. All employees of the Contractor
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approved by FMDC to work at a State facility must obtain a contractor ID badge
from FMDC prior to beginning work on-site, unless the Director of FMDC, at the
Director’s discretion, waives the requirement for a contractor ID badge. The
Contractor and its employees must comply with the process for background
checks and contractor ID badges found on FMDC’s website at:
https://oa.mo.gov/fmdc-contractor-id-badges.

3. Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back
and National Rap Back programs as of August 28, 2018. This means that the
Missouri State Highway Patrol, Central Records Repository, and the Federal
Bureau of Investigation will retain the fingerprints submitted by each of the
Contractor’s employees, and those fingerprints will be searched against other
fingerprints on file, including latent fingerprints. While retained, an employee’s
fingerprints may continue to be compared against other fingerprints submitted or
retained by the Federal Bureau of Investigation, including latent fingerprints.

4. As part of the Missouri and National Rap Back programs, FMDC will receive
notification if a new arrest is reported for an employee whose fingerprints have
been submitted for FMDC after August 28, 2018. If the employee is performing
work on a State contract at the time of the arrest notification, FMDC will request
and receive the employee’s updated criminal history records. If the employee is
no longer performing work on a State contract, FMDC will not obtain updated
criminal records.

5. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will
provide the results of the employee’s background check directly to FMDC.
FMDC may NOT release the results of a background check to the Contractor or
provide the Contractor any information obtained from a background check, either
verbally or in writing. FMDC will notify the Contractor only whether an
employee is approved to work on State property.

6. Each employee who submits fingerprints to the Missouri State Highway Patrol
has a right to obtain a copy of the results of his or her background check. The
employee may challenge the accuracy and completeness of the information
contained in a background check report and obtain a determination from the
Missouri State Highway Patrol and/or the FBI regarding the validity of such
challenge prior to FMDC making a final decision about his or her eligibility to
perform work under a State contract.

7. The Contractor shall notify FMDC via email to FMDCSecurity@oa.mo.gov if an
employee is terminated or resigns from employment with the Contractor. If the
Contractor does not anticipate performing work on a State contract in the future,
the Contractor may request that FMDC remove its employees from the Rap Back
programs. However, if removed from the Rap Back programs, employees will be
required to submit new fingerprints should the contractor be awarded another
State contract.

8. Upon award of a Contract, the Contractor should contact FMDC at
FMDCSecurity@oa.mo.gov to determine if its employees need to provide a new
background check. If a Contractor’s employee has previously submitted a
fingerprint background check to FMDC as part of the Missouri and National Rap
Back programs, the employee may not need to submit another fingerprint search
for a period of three to six years, depending upon the circumstances. The
Contractor understands and agrees that FMDC may require more frequent
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background checks without providing any explanation to the Contractor. The fact
that an additional background check is requested by FMDC does not indicate that
the employee has a criminal record.

34 SPECIFICATION OF REQUIRED INFECTION CONTROL PRECAUTIONS BY CLASS

A.  This Section includes requirements for infection control in environments that residents/patients
are housed in, dine in, or participate in program activities in or adjacent to the work area.

B.  The Contractor shall have the applicable measures specified below in-place any time demolition
or construction activities occur in occupied or non-occupied work areas.

C.  The Contractor shall complete all specified cleaning procedures and receive clearance from the
Construction Representative prior to removing any barriers and other precautionary measures —
even for areas that the residents/patients do not occupy during construction.

D. Class I — Inspection/minor maintenance activities

1. Class I work includes, but is not limited to, removal of ceiling tiles for visual
inspection, painting (but not sanding), wall covering, electrical trim work, minor
plumbing and activities that do not generate dust or require cutting of walls or

access to ceilings other than for visual inspection.

2. For all Class I work, the Contractor shall employ the following precautionary
measures during the project:

a) Perform work using methods appropriate to the work to minimize dust.
b) Immediately replace any ceiling tile displaced for visual inspection.
E. Class II — Small-scale, short duration activities that create minimal dust
1. Class II work includes, but is not limited to, installation of telephone and
computer cables, access to chase spaces, cutting of walls or ceilings where dust

migration can be easily controlled.

2. For all Class II work, the Contractor shall employ the following precautionary
measures during the project:

a) Provide at least two (2), fully charged, ten pound (10#), ABC fire
extinguishers in the work area for the duration of the project.

b) Shut down or isolate the HVAC system in the area where the work is being
performed.

c) Seal unused doors with duct tape.
d)  Place “sticky mat” at entrance and exit of work area.

e) Provide active means to prevent airborne dust from dispersing into the
atmosphere.

f) Water-mist work surfaces while cutting to control dust.
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g) Wet mop and /or vacuum with HEPA-filtered vacuum before leaving the
work area.
h) Securely contain construction waste before transport in tightly covered
containers.
F. Class III — Work that generates a moderate to high level of dust or requires demolition or

removal of any fixed building components

1. Class III work includes, but not limited to, sanding walls for painting or wall
coverings, removing any floor coverings, ceiling tiles and casework; new wall
construction, minor ductwork, or electrical work above ceiling; major cabling
activities and any activity that cannot be completed within a single work shift.

2. For all Class III work, the Contractor shall employ the following precautionary
measures during the project:

a)

b)

c)

d)

g)

h)

Provide at least two (2), fully charged, ten pound (10#), ABC fire
extinguishers in the work area for the duration of the project.

Shut down or isolate the HVAC system in the area where the work is being
performed to prevent contamination of the duct system.

Complete all critical barriers BEFORE construction begins, and maintain for
duration of the work.

Maintain negative air pressure within the worksite.

Upon completion of the work vacuum the work area with HEPA filtered
vacuums.

Wipe down all hard surfaces and wet mop with disinfectant.
Remove barrier materials from the work area carefully to minimize
spreading dirt and debris associated with construction. Remove barriers

ONLY AFTER the complete project has been thoroughly cleaned.

Securely contain construction waste before transport in tightly covered
containers.

G. Class IV — Activities involving heavy demolition and construction

1. Class IV work includes, but not limited to, heavy demolition or removal of a
complete ceiling system, and any new construction, etc., and activities that
require consecutive work shifts.

2. For all Class IV work, the Contractor shall employ the following precautionary
measures during the project:

a)

Provide at least two (2), fully charged, ten pound (10#), ABC fire
extinguishers in the work area for the duration of the project.
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b)

g)
h)

)

k)

Shut down or isolate the HVAC system in areca where the work is being
performed to prevent contamination of duct system.

Complete all critical barriers BEFORE construction begins, and maintain for
duration of the work.

Seal holes, pipes, conduits, and punctures appropriately.

Maintain negative air pressure within the worksite.

Construct an anteroom and require all personnel to pass through this room
so they can be vacuumed using a HEPA vacuum before leaving the
worksite; OR they can wear cloth or paper coveralls that are removed each
time they leave the worksite.

All personnel entering the worksite are required to wear shoe covers.

Upon completion of the work vacuum the work area with HEPA filtered
vacuums.

Wipe down all hard surfaces and wet mop with disinfectant.
Remove barrier materials from the work area carefully to minimize
spreading dirt and debris associated with construction. Remove barriers

ONLY AFTER the complete project has been thoroughly cleaned.

Securely contain construction waste before transport in tightly covered
containers.

3.5 DISRUPTION OF UTILITIES

A. The Contractor shall give a minimum of 72 hours written notice to the Construction
Representative and Facility Representative before disconnecting electric, gas, water, fire
protection, or sewer service to any building.

B. The contractor shall give a minimum of 72 hours written notice to the Construction
Representative and Facility Representative before closing any access drives and shall
make temporary access available if possible. The contractor shall not obstruct streets,
walks, or parking.

END OF SECTION 013513.19
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SECTION 013513.22 — SITE SECURITY AND HEALTH REQUIREMENTS (DYS)

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUBMITTALS

A.

List of required submittals:

1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.
2. Schedule of proposed shutdowns, if applicable.
3. A list of the names of all employees who will submit fingerprints for a background

check, and the signed privacy documents identified below for each employee.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1 ACCESS TO THE SITE

A.

The Contractor shall arrange with Facility Representatives to establish procedures for the
controlled entry of workers and materials into the work areas at the Facility.

The Contractor shall establish regular working hours with Facility Representatives. The
Contractor must report changes in working hours or overtime to Facility Representatives
and obtain approval twenty-four (24) hours ahead of time. The Contractor shall report
emergency overtime to Facility Representatives as soon as it is evident that overtime is
needed. The Contractor must obtain approval from Facility Representatives for all work
performed after dark.

The Contractor shall provide the name and phone number of the Contractor’s employee or
agent who is in charge onsite; this individual must be able to be contacted in case of
emergency. The Contractor must be able to furnish names and address of all employees
upon request.

3.2 RULES OF THE FACILITY

A.

B.

Construction personnel shall not fraternize with the youths.

The Contractor shall be aware that youths are circulating on the Facility grounds at all
times, and shall take necessary steps to prevent the youths from having unauthorized
contact with equipment, tools, or work areas.

Prior to commencing any work at the Facility, the Contractor shall consult with the
Construction Representative and Facility Representative regarding aspects of this Work
that might impact safety of the youths, and establish procedures for the controlled entry of
construction personnel, equipment, and materials into the work area
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A.

D. The Contractor shall ensure that materials, tools, and construction apparatus are stored in
a manner inaccessible to residents during non-working hours. During working hours, these
items shall be under the observation of or in personal possession of the Contractor’s
personnel at all times.

E. The Facility will not be responsible for the Contractor’s tools, equipment, or materials.
The Contractor shall report any missing tools or materials to the facility immediately.

e

ToQ

No intoxicating beverages or illegal drugs shall be brought onto Facility grounds.
No firearms, other weapons, or explosives shall be carried onto Facility grounds.

No prescription drugs above one day’s dosage shall be carried on Facility grounds.

!—1

The vehicles of the Contractor and its workers shall be locked whenever unattended, and

shall have the keys removed.

SECURITY CLEARANCES AND RESTRICTIONS

FMDC REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND
WARRANTS CHECK

L.

All employees of the Contractor are required to submit fingerprints to the Missouri
State Highway Patrol to enable the Office of Administration, Division of Facilities
Management, Design and Construction (FMDC) to receive state and national
criminal background checks on such employees. FMDC reserves the right to
prohibit any employee of the Contractor from performing work in or on the
premises of any facility owned, operated, or utilized by the State of Missouri for
any reason.

The Contractor shall ensure all of its employees submit fingerprints to the Missouri
State Highway Patrol and pay for the cost of such background checks. The
Contractor shall submit to FMDC via email to FMDCSecurity@oa.mo.gov a list
of the names of the Contractor’s employees who will be fingerprinted and a signed
Missouri Applicant Fingerprint Privacy Notice, Applicant Privacy Rights and
Privacy Act Statement for each employee. All employees of the Contractor
approved by FMDC to work at a State facility must obtain a contractor ID badge
from FMDC prior to beginning work on-site, unless the Director of FMDC, at the
Director’s discretion, waives the requirement for a contractor ID badge. The
Contractor and its employees must comply with the process for background checks
and contractor ID badges found on FMDC’s website at: https://oa.mo.gov/fmdc-
contractor-id-badges.

Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back
and National Rap Back programs as of August 28, 2018. This means that the
Missouri State Highway Patrol, Central Records Repository, and the Federal
Bureau of Investigation will retain the fingerprints submitted by each of the
Contractor’s employees, and those fingerprints will be searched against other
fingerprints on file, including latent fingerprints. While retained, an employee’s
fingerprints may continue to be compared against other fingerprints submitted or
retained by the Federal Bureau of Investigation, including latent fingerprints.

As part of the Missouri and National Rap Back programs, FMDC will receive
notification if a new arrest is reported for an employee whose fingerprints have
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been submitted for FMDC after August 28, 2018. If the employee is performing
work on a State contract at the time of the arrest notification, FMDC will request
and receive the employee’s updated criminal history records. If the employee is no
longer performing work on a State contract, FMDC will not obtain updated
criminal records.

Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide
the results of the employee’s background check directly to FMDC. FMDC may
NOT release the results of a background check to the Contractor or provide the
Contractor any information obtained from a background check, either verbally or
in writing. FMDC will notify the Contractor only whether an employee is approved
to work on State property.

Each employee who submits fingerprints to the Missouri State Highway Patrol has
aright to obtain a copy of the results of his or her background check. The employee
may challenge the accuracy and completeness of the information contained in a
background check report and obtain a determination from the Missouri State
Highway Patrol and/or the FBI regarding the validity of such challenge prior to
FMDC making a final decision about his or her eligibility to perform work under
a State contract.

The Contractor shall notify FMDC via email to FMDCSecurity@oa.mo.gov if an
employee is terminated or resigns from employment with the Contractor. If the
Contractor does not anticipate performing work on a State contract in the future,
the Contractor may request that FMDC remove its employees from the Rap Back
programs. However, if removed from the Rap Back programs, employees will be
required to submit new fingerprints should the contractor be awarded another State
contract.

Upon award of a Contract, the Contractor should contact FMDC at
FMDCSecurity@oa.mo.gov to determine if its employees need to provide a new
background check. If a Contractor’s employee has previously submitted a
fingerprint background check to FMDC as part of the Missouri and National Rap
Back programs, the employee may not need to submit another fingerprint search
for a period of three to six years, depending upon the circumstances. The
Contractor understands and agrees that FMDC may require more frequent
background checks without providing any explanation to the Contractor. The fact
that an additional background check is requested by FMDC does not indicate that
the employee has a criminal record.

34 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS

A. The Contractor shall take all necessary precautions to guard against and eliminate possible
fire hazards.

1.

2.

Onsite burning is prohibited.

The Contractor shall store all flammable or hazardous materials in proper
containers located outside the buildings or offsite, if possible.

The Contractor shall provide and maintain, in good order, during construction fire
extinguishers as required by the National Fire Protection Association. In areas of
flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-
pound dry chemical extinguishers shall be provided.
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The Contractor shall not obstruct streets or walks without permission from the Owner’s
Construction Representative and Facility Representatives.

The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility
unless otherwise posted.

The Contractor shall take all necessary, reasonable measures to reduce air and water
pollution by any material or equipment used during construction. The Contractor shall
keep volatile wastes in covered containers, and shall not dispose of volatile wastes or oils
in storm or sanitary drains.

The Contractor shall keep the project site neat, orderly, and in a safe condition at all times.
The Contractor shall immediately remove all hazardous waste, and shall not allow rubbish
to accumulate. The Contractor shall provide onsite containers for collection of rubbish and
shall dispose of it at frequent intervals during the progress of the Work.

Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times,
unless written approval is received from the Owner’s Construction Representative and the
appropriate Facility Representative at least twenty-four (24) hours in advance. The
Contractor shall submit a written time schedule for any proposed shutdowns.

For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and
readily available upon request at least a day before delivery.

The Contractor’s workers shall not be under the influence of any intoxicating substances
while on the Facility premises.

DISRUPTION OF UTILITIES

A.

The Contractor shall give a minimum of seventy-two (72) hours written notice to the
Construction Representative and the Facility Representative before disconnecting electric,
gas, water, fire protection, or sewer service to any building.

The Contractor shall give a minimum of seventy-two (72) hours written notice to the
Construction Representative and Facility Representative before closing any access drives,
and shall make temporary access available, if possible. The Contractor shall not obstruct
streets, walks, or parking.

END OF SECTION 013513.22
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SECTION 013513.25 — SITE SECURITY AND HEALTH REQUIREMENTS (MSHP)

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUBMITTALS

A.

List of required submittals:
1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.
2. Schedule of proposed shutdowns, if applicable.

3. A list of the names of all employees who will submit fingerprints for a background
check, and the signed privacy documents identified below for each employee.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1 ACCESS TO THE SITE

A.

D.

The Contractor shall arrange with Facility Representatives to establish procedures for the
controlled entry of workers and materials into the work areas at the Facility.

The Contractor shall establish regular working hours with Facility Representatives. The
Contractor must report changes in working hours or overtime to Facility Representatives
and obtain approval twenty-four (24) hours ahead of time. The Contractor shall report
emergency overtime to Facility Representatives as soon as it is evident that overtime is
needed. The Contractor must obtain approval from Facility Representatives for all work
performed after dark.

The Contractor shall provide the name and phone number of the Contractor’s employee or
agent who is in charge onsite; this individual must be able to be contacted in case of
emergency. The Contractor must be able to furnish names and address of all employees
upon request.

All construction personnel shall visibly display issued identification cards.

3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS

A.

The Contractor shall take all necessary precautions to guard against and eliminate possible
fire hazards.

1. Onsite burning is prohibited.

2. The Contractor shall store all flammable or hazardous materials in proper
containers located outside the buildings or offsite, if possible.

3. The Contractor shall provide and maintain, in good order, during construction fire
extinguishers as required by the National Fire Protection Association. In areas of
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flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-
pound dry chemical extinguishers shall be provided.

The Contractor shall not obstruct streets or walks without permission from the Owner’s
Construction Representative and Facility Representatives.

The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility
unless otherwise posted.

The Contractor shall take all necessary, reasonable measures to reduce air and water
pollution by any material or equipment used during construction. The Contractor shall
keep volatile wastes in covered containers, and shall not dispose of volatile wastes or oils
in storm or sanitary drains.

The Contractor shall keep the project site neat, orderly, and in a safe condition at all times.
The Contractor shall immediately remove all hazardous waste, and shall not allow rubbish
to accumulate. The Contractor shall provide onsite containers for collection of rubbish and
shall dispose of it at frequent intervals during the progress of the Work.

Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times,
unless written approval is received from the Owner’s Construction Representative and the
appropriate Facility Representative at least twenty-four (24) hours in advance. The
Contractor shall submit a written time schedule for any proposed shutdowns.

For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and
readily available upon request at least a day before delivery.

Alcoholic beverages or illegal substances shall not be brought upon the Facility premises.
The Contractor’s workers shall not be under the influence of any intoxicating substances
while on the Facility premises.

MSHP SECURITY CLEARANCE REQUIREMENTS

A.

Contractor Background Screening Policy: As a normal business activity, the Missouri
State Highway Patrol (MSHP) may contract with external companies to perform various
duties for the Missouri State Highway Patrol. Any personnel working for a contractor, and
who has access to criminal justice information is required to pass a background check prior
to beginning work on the contract. A contractor’s proposed candidate may also be required
to undergo a MSHP approved drug screening. This background check requirement will be
included as part of all PAQs or solicitations for bids. The contract/PAQ award is contingent
upon the proposed candidate background checks being completed.

This background check will include, but not be limited to, state of residency and national
fingerprint-based record checks. If the proposed candidate lives outside the United States,
the contractor will submit similar documentation from their respective country.
Qualification to work on contract will be based upon the following criteria:

1. A felony conviction or guilty plea will be an automatic disapproval of the
candidate.
2. Any conviction whether misdemeanor or felony, involving violence, crimes

against children, and all sexual crimes regardless of timeframe will be an automatic
disapproval of the candidate.

3. Candidates will be disqualified if it is confirmed there are outstanding arrest
warrants for the candidate.
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4. Any other misdemeanor convictions and guilty pleas may be considered for
automatic disapproval. The State CSO (CJIS Security Officer) has final authority
regarding if the nature or severity of the misdemeanor offense(s) does or does not
warrant a disqualification.

C. For misdemeanors, consideration will be given to the relationship between the information
obtained in the background check and the responsibilities of the position. Time and
severity of crime may also be considered as factors in a disqualification. Candidates may
submit a written request for waiver through their contracting company if they have been
disapproved and wish to contest the decision. The request will need to explain the
circumstances of the crime and justification for a waiver.

D. Contractors will be required to undergo a background check at a minimum once every five
years. If there is a significant gap between contracts, candidates may be required to
undergo a background check before working under a new contract.

E. The CSO or their designee will maintain a list of contractors who have been approved to
work at the MSHP.
F. If a candidate goes through a background check with one contractor and then goes to work

at a different contractor, the candidate will not be required to undergo a separate
background check unless the timeframe exceeds five-year limit.

G. The CSO for the MSHP has the right to approve or disapprove any candidate and has the
right to revoke a candidate’s approval at any time.

H. The FBI CJIS Security Policy requires the MSHP to conduct background checks on all
contractors needing MSHP access.

L Contractors working on-site and/or need escorted access are required to provide name, date
of birth and social security number to enable the MSHP to run a name based background
check prior to their arrival on-site.

J. Contractors working on-site with unescorted access and/or need access to our network
are required to submit fingerprints. Required fields for print cards are as follows:
1. ORI: MOMHP0070
2. OCA: CONTRACTOR
3. Employer and Address: COMPANY NAME AND ADDRESS
4. Reason Fingerprinted: CONTRACTOR
K. Contractors may submit fingerprints either at the MSHP General Headquarters, Annex

Building, front office located at 1510 East Elm Street, Jefferson City, MO 65109, or may
go to their local law enforcement agency to obtain a "copy" of their fingerprints (ten print
or digital). There is a processing fee of $33.25 per applicant. We accept check or money
orders made payable to the "Criminal Record System Fund". Credit card and debit cards
only accepted at our location, no cash please. Fingerprints with processing fee can be
mailed to the address below:

Missouri State Highway Patrol

Criminal Justice Information Services Division
Attn: Accounting, Annex Bldg.

1510 East Elm Street

SITE SECURITY AND HEALTH REQUIREMENTS (MSHP) 013513.25-3



Post Office Box 9500
Jefferson City, MO 65102-9500

L. Once background checks are completed, results will be returned via encrypted email to the
requestor. Processing time varies. Please contact the Security Audit and Compliance Unit
for questions at 573-526-6153 x2658.

34 DISRUPTION OF UTILITIES

A. The Contractor shall give a minimum of seventy-two (72) hours written notice to the
Construction Representative and the Facility Representative before disconnecting electric,
gas, water, fire protection, or sewer service to any building.

B. The Contractor shall give a minimum of seventy-two (72) hours written notice to the
Construction Representative and Facility Representative before closing any access drives,
and shall make temporary access available, if possible. The Contractor shall not obstruct
streets, walks, or parking.

END OF SECTION 013513.25
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SECTION 013513.28 — SITE SECURITY AND HEALTH REQUIREMENTS (Veterans,
State Fair, MONG)

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUBMITTALS

A.

List of required submittals:

1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.
2. Schedule of proposed shutdowns, if applicable.
3. A list of the names of all employees who will submit fingerprints for a background

check, and the signed privacy documents identified below for each employee.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1 ACCESS TO THE SITE

A.

D.

The Contractor shall arrange with Facility Representatives to establish procedures for the
controlled entry of workers and materials into the work areas at the Facility.

The Contractor shall establish regular working hours with Facility Representatives. The
Contractor must report changes in working hours or overtime to Facility Representatives
and obtain approval twenty-four (24) hours ahead of time. The Contractor shall report
emergency overtime to Facility Representatives as soon as it is evident that overtime is
needed. The Contractor must obtain approval from Facility Representatives for all work
performed after dark.

The Contractor shall provide the name and phone number of the Contractor’s employee or
agent who is in charge onsite; this individual must be able to be contacted in case of
emergency. The Contractor must be able to furnish names and address of all employees
upon request.

All construction personnel shall visibly display issued identification cards.

3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS

A.

The Contractor shall take all necessary precautions to guard against and eliminate possible
fire hazards.

1. Onsite burning is prohibited.

2. The Contractor shall store all flammable or hazardous materials in proper
containers located outside the buildings or offsite, if possible.

3. The Contractor shall provide and maintain, in good order, during construction fire
extinguishers as required by the National Fire Protection Association. In areas of
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flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-
pound dry chemical extinguishers shall be provided.

The Contractor shall not obstruct streets or walks without permission from the Owner’s
Construction Representative and Facility Representatives.

The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility
unless otherwise posted.

The Contractor shall take all necessary, reasonable measures to reduce air and water
pollution by any material or equipment used during construction. The Contractor shall
keep volatile wastes in covered containers, and shall not dispose of volatile wastes or oils
in storm or sanitary drains.

The Contractor shall keep the project site neat, orderly, and in a safe condition at all times.
The Contractor shall immediately remove all hazardous waste, and shall not allow rubbish
to accumulate. The Contractor shall provide onsite containers for collection of rubbish and
shall dispose of it at frequent intervals during the progress of the Work.

Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times,
unless written approval is received from the Owner’s Construction Representative and the
appropriate Facility Representative at least twenty-four (24) hours in advance. The
Contractor shall submit a written time schedule for any proposed shutdowns.

For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and
readily available upon request at least a day before delivery.

Alcoholic beverages or illegal substances shall not be brought upon the Facility premises.
The Contractor’s workers shall not be under the influence of any intoxicating substances
while on the Facility premises.

SECURITY CLEARANCES AND RESTRICTIONS

FMDC REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND
WARRANTS CHECK

1. All employees of the Contractor are required to submit fingerprints to the Missouri
State Highway Patrol to enable the Office of Administration, Division of Facilities
Management, Design and Construction (FMDC) to receive state and national
criminal background checks on such employees. FMDC reserves the right to
prohibit any employee of the Contractor from performing work in or on the
premises of any facility owned, operated, or utilized by the State of Missouri for
any reason.

2. The Contractor shall ensure all of its employees submit fingerprints to the Missouri
State Highway Patrol and pay for the cost of such background checks. The
Contractor shall submit to FMDC via email to FMDCSecurity(@oa.mo.gov a list
of the names of the Contractor’s employees who will be fingerprinted and a signed
Missouri Applicant Fingerprint Privacy Notice, Applicant Privacy Rights and
Privacy Act Statement for each employee. All employees of the Contractor
approved by FMDC to work at a State facility must obtain a contractor ID badge
from FMDC prior to beginning work on-site, unless the Director of FMDC, at the
Director’s discretion, waives the requirement for a contractor ID badge. The
Contractor and its employees must comply with the process for background checks
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and contractor ID badges found on FMDC’s website at: https://oa.mo.gov/fmdc-
contractor-id-badges.

3. Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back
and National Rap Back programs as of August 28, 2018. This means that the
Missouri State Highway Patrol, Central Records Repository, and the Federal
Bureau of Investigation will retain the fingerprints submitted by each of the
Contractor’s employees, and those fingerprints will be searched against other
fingerprints on file, including latent fingerprints. While retained, an employee’s
fingerprints may continue to be compared against other fingerprints submitted or
retained by the Federal Bureau of Investigation, including latent fingerprints.

4. As part of the Missouri and National Rap Back programs, FMDC will receive
notification if a new arrest is reported for an employee whose fingerprints have
been submitted for FMDC after August 28, 2018. If the employee is performing
work on a State contract at the time of the arrest notification, FMDC will request
and receive the employee’s updated criminal history records. If the employee is no
longer performing work on a State contract, FMDC will not obtain updated
criminal records.

5. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide
the results of the employee’s background check directly to FMDC. FMDC may
NOT release the results of a background check to the Contractor or provide the
Contractor any information obtained from a background check, either verbally or
in writing. FMDC will notify the Contractor only whether an employee is approved
to work on State property.

6. Each employee who submits fingerprints to the Missouri State Highway Patrol has
aright to obtain a copy of the results of his or her background check. The employee
may challenge the accuracy and completeness of the information contained in a
background check report and obtain a determination from the Missouri State
Highway Patrol and/or the FBI regarding the validity of such challenge prior to
FMDC making a final decision about his or her eligibility to perform work under
a State contract.

7. The Contractor shall notify FMDC via email to FMDCSecurity@oa.mo.gov if an
employee is terminated or resigns from employment with the Contractor. If the
Contractor does not anticipate performing work on a State contract in the future,
the Contractor may request that FMDC remove its employees from the Rap Back
programs. However, if removed from the Rap Back programs, employees will be
required to submit new fingerprints should the contractor be awarded another State
contract.

8. Upon award of a Contract, the Contractor should contact FMDC at
FMDCSecurity@oa.mo.gov to determine if its employees need to provide a new
background check. If a Contractor’s employee has previously submitted a
fingerprint background check to FMDC as part of the Missouri and National Rap
Back programs, the employee may not need to submit another fingerprint search
for a period of three to six years, depending upon the circumstances. The
Contractor understands and agrees that FMDC may require more frequent
background checks without providing any explanation to the Contractor. The fact
that an additional background check is requested by FMDC does not indicate that
the employee has a criminal record.
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34 DISRUPTION OF UTILITIES

A. The Contractor shall give a minimum of seventy-two (72) hours written notice to the
Construction Representative and the Facility Representative before disconnecting electric,
gas, water, fire protection, or sewer service to any building.

B. The Contractor shall give a minimum of seventy-two (72) hours written notice to the
Construction Representative and Facility Representative before closing any access drives,

and shall make temporary access available, if possible. The Contractor shall not obstruct
streets, walks, or parking.

END OF SECTION 013513.28
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SECTION 013513.31 — SITE SECURITY AND HEALTH REQUIREMENTS (DNR)

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUBMITTALS

A.

List of required submittals:

1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.
2. Schedule of proposed shutdowns, if applicable.
3. A list of the names of all employees who will submit fingerprints for a background

check, and the signed privacy documents identified below for each employee.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

31 ACCESS TO THE SITE

A.

D.

The Contractor shall arrange with Facility Representatives to establish procedures for the
controlled entry of workers and materials into the work areas at the Facility.

The Contractor shall establish regular working hours with Facility Representatives. The
Contractor must report changes in working hours or overtime to Facility Representatives
and obtain approval twenty-four (24) hours ahead of time. The Contractor shall report
emergency overtime to Facility Representatives as soon as it is evident that overtime is
needed. The Contractor must obtain approval from Facility Representatives for all work
performed after dark.

The Contractor shall provide the name and phone number of the Contractor’s employee or
agent who is in charge onsite; this individual must be able to be contacted in case of
emergency. The Contractor must be able to furnish names and address of all employees
upon request.

All construction personnel shall visibly display issued identification cards.

3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS

A.

The Contractor shall take all necessary precautions to guard against and eliminate possible
fire hazards.

1. Onsite burning is prohibited.

2. The Contractor shall store all flammable or hazardous materials in proper
containers located outside the buildings or offsite, if possible.

3. The Contractor shall provide and maintain, in good order, during construction fire
extinguishers as required by the National Fire Protection Association. In areas of
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flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-
pound dry chemical extinguishers shall be provided.

The Contractor shall not obstruct streets or walks without permission from the Owner’s
Construction Representative and Facility Representatives.

The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility
unless otherwise posted.

The Contractor shall take all necessary, reasonable measures to reduce air and water
pollution by any material or equipment used during construction. The Contractor shall
keep volatile wastes in covered containers, and shall not dispose of volatile wastes or oils
in storm or sanitary drains.

The Contractor shall keep the project site neat, orderly, and in a safe condition at all times.
The Contractor shall immediately remove all hazardous waste, and shall not allow rubbish
to accumulate. The Contractor shall provide onsite containers for collection of rubbish and
shall dispose of it at frequent intervals during the progress of the Work.

Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times,
unless written approval is received from the Owner’s Construction Representative and the
appropriate Facility Representative at least twenty-four (24) hours in advance. The
Contractor shall submit a written time schedule for any proposed shutdowns.

For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and
readily available upon request at least a day before delivery.

Alcoholic beverages or illegal substances shall not be brought upon the Facility premises.
The Contractor’s workers shall not be under the influence of any intoxicating substances
while on the Facility premises.

DISRUPTION OF UTILITIES

A.

The Contractor shall give a minimum of seventy-two (72) hours written notice to the
Construction Representative and the Facility Representative before disconnecting electric,
gas, water, fire protection, or sewer service to any building.

The Contractor shall give a minimum of seventy-two (72) hours written notice to the
Construction Representative and Facility Representative before closing any access drives,
and shall make temporary access available, if possible. The Contractor shall not obstruct
streets, walks, or parking.

END OF SECTION 013513.31
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