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SECTION 000115 – LIST OF DRAWINGS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section provides a comprehensive list of the drawings that comprise the Bid 
Documents for this project. 

PART 2 - PRODUCTS (NOT APPLICABLE) 

PART 3 - EXECUTION 

3.1 LIST OF DRAWINGS 

A. The following list of drawings is a part of the Bid Documents: 

TITLE SHEET # DATE CAD # 

1. Cover Sheet Sheet G-01 06/15/23 C-COV-01 

2. Site Plan Sheet CS-01 06/15/23 A-FLR-01 
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SECTION 001116 - INVITATION FOR BID 

1.0 OWNER: 
A.   The State of Missouri 

Office of Administration,  

Division of Facilities Management, Design and Construction 

Jefferson City, Missouri 

2.0 PROJECT TITLE AND NUMBER: 

A. Pave Gravel Lot 

 Troop B CDL 

 Macon, Missouri 

Project No.: R2308-01 

3.0 BIDS WILL BE RECEIVED: 

A. Until: 1:30 PM, Thursday, August 3, 2023  

B.   Only electronic bids on MissouriBUYS shall be accepted: https://missouribuys.mo.gov.   Bidder must be registered to bid. 

4.0 DESCRIPTION: 

 A. Scope:       The Project consists of overlaying gravel CDL testing lot with asphalt pavement at MSHP Troop B CDL Testing lot, Corner of 

Missouri Highway 36 and State Route K, Macon, Missouri. 

B.  MBE/WBE/SDVE Goals: MBE 10%, WBE 10%, and SDVE 3%.  NOTE:  Only MBE/WBE firms certified by the State of Missouri 

Office of Equal Opportunity as of the date of bid opening, or SDVE(s) meeting the requirements of Section 34.074, RSMo and 1 

CSR 30-5.010, can be used to satisfy the MBE/WBE/SDVE participation goals for this project. 

C.  **NOTE: Bidders are provided new Good Faith Effort (GFE) forms on MissouriBUYS. 

5.0 PRE-BID MEETING:  

A. Place/Time: 10:00 AM, Thursday, July 20, 2023, at Troop B Headquarters 308 Pine Crest Drive, Macon, MO. 

B.  Access to State of Missouri property requires presentation of a photo ID by all persons 

6.0 HOW TO GET PLANS & SPECIFICATIONS: 

A. View Only Electronic bid sets are available at no cost or paper bid sets for a deposit of $100.00 from American Document Solutions 

(ADS). MAKE CHECKS PAYABLE TO: American Document Solutions.  Mail to: American Document Solutions, 1400 Forum Blvd., 

Suite 7A, Columbia, Missouri 65203.  Phone 573-446-7768, Fax 573-355-5433, https://www.adsplanroom.net.  NOTE:  Prime contractors 

will be allowed a maximum of two bid sets at the deposit rate shown above.  Other requesters will be allowed only one bid set at this rate.  

Additional bid sets or parts thereof may be obtained by any bidder at the cost of printing and shipping by request to American Document 

Solutions at the address shown above.  Bidder must secure at least one bid set to become a planholder. 

B. Refunds: Return plans and specifications in unmarked condition within 15 working days of bid opening to American Document 

Solutions, 1400 Forum Blvd., Suite 7A, Columbia, Missouri 65203. Phone 573-446-7768, Fax 573-355-5433.  Deposits for plans not 

returned within 15 working days shall be forfeited. 

C.   Information for upcoming bids, including downloadable plans, specifications, Invitation for Bid, bid tabulation, award, addenda, and  

 access to the ADS planholders list, is available on the Division of Facilities Management, Design and Construction’s web site:  

https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans. 

7.0 POINT OF CONTACT: 

A.  Designer:  OA-FMDC Project Design Unit, Larry Block, 573-552-1436, email: larry.block@oa.mo.gov 

B.  Project Manager:  Eric Hibdon, 573-522-0322, email: eric.hibdon@oa.mo.gov 

8.0 GENERAL INFORMATION: 

A. The State reserves the right to reject any and all bids and to waive all informalities in bids.  No bid may be withdrawn for a period of 20 

working days subsequent to the specified bid opening time. The contractor shall pay not less than the prevailing hourly rate of wages for 

work of a similar character in the locality in which the work is performed, as determined by the Missouri Department of Labor and Industrial 

Relations and as set out in the detailed plans and specifications. 

B.  Bid results will be available at https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans after it is verified that at least one 

bid is awardable and affordable. 
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Very Important MissouriBUYS Instructions to Help Submit a Bid Correctly 
 
A. The bidder shall submit his or her bid and all supporting documentation on MissouriBUYS eProcurement 

System.  No hard copy bids shall be accepted.  Go to https://missouribuys.mo.gov and register.  The bidder 
must register and complete a profile fully with all required documents submitted prior to submitting a bid.    

 
B. Once registered, log in. 
 1.    Under “Solicitation” select “View Current Solicitations.”   
 2.    Under “Filter by Agency” select “OA-FMDC-Contracts Chapter 8”, then click “Filter Solicitation” button. 
 3.    Select “Active Solicitations” tab. 
 4.    To see the Solicitation Summary, click on the Project Number and the summary will open. Click each  

heading to open detailed information.   
 
C. Here are simplified instructions for uploading the bid to MissouriBUYS: 
 1.    Find the solicitation by completing Steps 1 through 4 above. 
 2.    Select the three dots under “Actions.”  Select “Add New Response.” 
 3.    When the Quote box opens, give the response a title and select “OK.”   
    4.    The detailed solicitation will open.  Select “Check All” for the Original Solicitation Documents,   

open each document, and select “Accept.”  If this step is not completed, a bid cannot be    
uploaded.  Scroll to the bottom of the page and select “Add Attachments.”  If you do not see this command, 
not all documents have been opened and accepted.  

 5.    The Supplier Attachments box will open.  Select “Add Attachment” again. 
 6.    The Upload Documents box will open. Read the instructions for uploading.  Disregard the  
                   “Confidential” check box. 

7.    Browse and attach up to 5 files at a time.  Scroll to bottom of box and select “Upload.”  The   
Supplier Attachments box will open.  Repeat Steps 5 through 7 if more than 5 files are to be uploaded. 

8.    When the Supplier Attachments box opens again and uploading is complete, select “Done.”   
A message should appear that the upload is successful.  If it does not, go to the Bidder Response tab and 
select “Submit.” 

 9.    The detailed solicitation will open.  At the bottom select “Close.” 
 
D. Any time a bidder wants to modify the bid, he or she will have to submit a new one. FMDC will open the last 

response the bidder submits.  The bidder may revise and submit the bid up to the close of the solicitation (bid 
date and time).  Be sure to allow for uploading time so that the bid is successfully uploaded prior to the 1:30 
PM deadline; we can only accept the bid if it is uploaded before the deadline. 

  
E.  If you want to verify that you are uploading documents correctly, please contact Paul Girouard: 573-751-4797, 

paul.girouard@oa.mo.gov ; April Howser: 573-751-0053, April.Howser@oa.mo.gov ; or Mandy Roberson: 573-
522-0074, Mandy.Roberson@oa.mo.gov. 

 
F. If you are experiencing login issues, please contact Web Procure Support (Proactis) at 866-889-8533 anytime 

from 7:00 AM to 7:00 PM Central Time, Monday through Friday.  If you try using a userid or password several 
times that is incorrect, the system will lock you out.  Web Procure Support is the only option to unlock you!  If 
you forget your userid or password, Web Procure Support will provide a temporary userid or password.  Also, 
if it has been a while since your last successful login and you receive an “inactive” message, contact Web 
Procure (Proactis).  If you are having a registration issue, you may contact Office of Administration Division of 
Purchasing at 573-751-3491. 

 

https://missouribuys.mo.gov/
mailto:paul.girouard@oa.mo.gov
mailto:April.Howser@oa.mo.gov
mailto:Mandy.Roberson@oa.mo.gov


              

   
    

    
    

   
    

    
     

   

  
    

      
      

   
    

    
     

   

       
 

IMPORTANT REGARDING 
REQUIREMENT FOR OEO CERTIFICATION 

A. SECTION 002113 – INSTRUCTIONS TO 
BIDDERS: Article 1 .0, Section 1: 

MBE, WBE, MBE/WBE 
contractors, subcontractors, and suppliers 

the Office of Equal 
Opportunity. certifications from other Missouri 
certifying agencies . 
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SECTION 002113 – INSTRUCTIONS TO BIDDERS 

1.0 - SPECIAL NOTICE TO BIDDERS 

A. If awarded a contract, the Bidder’s employees, and the employees of all subcontractors, who perform 
the work on the project must adhere to requirements in Section 013513 – Site Security and Health 
Requirements as applicable per Agency. 

B. The Bidder’s prices shall include all city, state, and federal sales, excise, and similar taxes that may 
lawfully be assessed in connection with the performance of work, and the purchased of materials to be 
incorporated in the work.  THIS PROJECT IS NOT TAX EXEMPT. 

2.0 - BID DOCUMENTS 

A. The number of sets obtainable by any one (1) party may be limited in accordance with available 
supply. 

B. For the convenience of contractors, sub-contractors and suppliers, copies of construction documents 
are on file at the office of the Director, Division of Facilities Management, Design and Construction 
and on the Division’s web site - https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-
plans. 

3.0 - BIDDERS' OBLIGATIONS 

A. Bidders must carefully examine the entire site of the work and shall make all reasonable and necessary 
investigations to inform themselves thoroughly as to the facilities available as well as to all the 
difficulties involved in the completion of all work in accordance with the specifications and the plans. 
Bidders are also required to examine all maps, plans and data mentioned in the specifications.  No plea 
of ignorance concerning observable existing conditions or difficulties that may be encountered in the 
execution of the work under this contract will be accepted as an excuse for any failure or omission on 
the part of the contractor to fulfill in every detail all of the requirements of the contract, nor accepted as 
a basis for any claims for extra compensation. 

B. Under no circumstances will contractors give their plans and specifications to another contractor.  Any 
bid received from a contractor whose name does not appear on the list of plan holders may be subject 
to rejection. 

4.0 - INTERPRETATIONS 

A. No bidder shall be entitled to rely on oral interpretations as to the meaning of the plans and specifications 
or the acceptability of alternate products, materials, form or type of construction.  Every request for 
interpretation shall be made in writing and submitted with all supporting documents not less than five 
(5) working days before opening of bids.  Every interpretation made to a bidder will be in the form of 
an addendum and will be sent as promptly as is practicable to all persons to whom plans and 
specifications have been issued.  All such addenda shall become part of the contract documents. 

B. Approval for an “acceptable substitution” issued in the form of an addendum as per Paragraph 4A above, 
and as per Article 3.1 of the General Conditions; ACCEPTABLE SUBSTITUTIONS shall constitute 
approval for use in the project of the product. 

C. An “acceptable substitution” requested after the award of bid shall be approved if proven to the 
satisfaction of the Owner and the Designer as per Article 3.1, that the product is acceptable in design, 
strength, durability, usefulness, and convenience for the purpose intended.  Approval of the substitution 
after award is at the sole discretion of the Owner. 

D. A request for “Acceptable Substitutions” shall be made on the Section 006325 Substitution Request 
Form. The request shall be sent directly to the project Designer.  A copy of said request should also be 
mailed to the Owner, Division of Facilities Management, Design and Construction, Post Office Box 
809, Jefferson City, Missouri 65102. 

SECTION 002113 – INSTRUCTIONS TO BIDDERS Page 1 of 8 
3/2023 
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5.0 - BIDS AND BIDDING PROCEDURE 

A. Bidders shall submit all submission forms and accompanying documents listed in SECTION 004113 – 
BID FORM, Article 5.0, ATTACHMENTS TO BID by the stated time or their bid will be rejected for 
being non-responsive. 

Depending on the specific project requirements, the following is a GENERIC list of all possible bid 
forms that may be due with bid submittals and times when they may be due.  Please check for specific 
project requirements on the proposal form (Section 004113). Not all of the following bid forms may 
be required to be submitted. 

Bid Submittal – due before stated date and time of bid opening (see IFB): 
004113 Bid Form (all pages are always required) 
004322 Unit Prices Form 
004336 Proposed Subcontractors Form 
004337 MBE/WBE/SDVE Compliance Evaluation Form 
004338 MBE/WBE/SDVE Eligibility Determination for Joint Ventures 
004339 MBE/WBE/SDVE GFE Determination 
004340 SDVE Business Form 
004541 Affidavit of Work Authorization 
004545 Anti-Discrimination Against Israel Act Certification form 

B. All bids shall be submitted without additional terms and conditions, modification or reservation on the 
bid forms with each space properly filled.  Bids not on these forms will be rejected. 

C. All bids shall be accompanied by a bid bond executed by the bidder and a duly authorized surety 
company, certified check, cashier's check or bank draft made payable to the Division of Facilities 
Management, Design and Construction, State of Missouri, in the amount indicated on the bid form, 
Section 004113. Failure of the contractor to submit the full amount required shall be sufficient cause to 
reject his bid. The bidder agrees that the proceeds of the check, draft or bond shall become the property 
of the State of Missouri, if for any reason the bidder withdraws his bid after closing, or if on notification 
of award refuses or is unable to execute tendered contract, provide an acceptable performance and 
payment bond, provide evidence of required insurance coverage and/or provide required copies of 
affirmative action plans within ten (10) working days after such tender. 

D. The check or draft submitted by the successful bidder will be returned after the receipt of an acceptable 
performance and payment bond and execution of the formal contract.  Checks or drafts of all other 
bidders will be returned within a reasonable time after it is determined that the bid represented by same 
will receive no further consideration by the State of Missouri.  Bid bonds will only be returned upon 
request. 

6.0 - SIGNING OF BIDS 

A. A bid from an individual shall be signed as noted on the Bid Form. 

B. A bid from a partnership or joint venture shall require only one signature of a partner, an officer of the 
joint venture authorized to bind the venture or an attorney-in-fact.  If the bid is signed by an officer of 
a joint venture or an attorney-in-fact, a document evidencing the individual's authority to execute 
contracts should be included with the bid form. 

C. A bid from a limited liability company (LLC) shall be signed by a manager or a managing member of 
the LLC. 

D. A bid from a corporation shall have the correct corporate name thereon and the signature of an 
authorized officer of the corporation manually written.  Title of office held by the person signing for 
the corporation shall appear, along with typed name of said individual. Corporate license number shall 
be provided and, if a corporation organized in a state other than Missouri, a Certificate of Authority to 
do business in the State of Missouri shall be attached.  In addition, for corporate proposals, the President 
or Vice-President should sign as the bidder.  If the signator is other than the corporate president or vice 
president, the bidder must provide satisfactory evidence that the signator has the legal authority to bind 
the corporation. 

SECTION 002113 – INSTRUCTIONS TO BIDDERS Page 2 of 8 
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E. A bid should contain the full and correct legal name of the Bidder. If the Bidder is an entity registered 
with the Missouri Secretary of State, the Bidder’s name on the bid form should appear as shown in the 
Secretary of State’s records. 

F. The Bidder should include its corporate license number on the Bid Form and, if the corporation is 
organized in a state other than Missouri, a Certificate of Authority to do business in the State of Missouri 
shall be attached to the bid form. 

7.0 - RECEIVING BID SUBMITTALS 

A. It is the bidder’s sole responsibility to assure receipt by Owner of bid submittals by the date and time 
specified in the Invitation for Bid. Bids received after the date and time specified shall not be 
considered by the Owner. 

B. Bids must be submitted through the MissouriBUYS statewide eProcurement system 
(https://www.missouribuys.mo.gov/) in accordance with the instructions for that system.  The Owner 
shall only accept bids submitted through MissouriBUYS. Bids received by the Owner through any 
other means, including hard copies, shall not be considered and will be discarded by the Owner 
unopened. 

C. To respond to an Invitation for Bid, the Bidder must first register with MissouriBUYS by going through 
the MissouriBUYS Home Page (https://www.missouribuys.mo.gov/), clicking the “Register” button at 
the top of the page, and completing the Vendor Registration.  Once registered, the Bidder accesses its 
account by clicking the “Login” button at the top of the MissouriBUYS Home Page.  Enter your 
USERID and PASSWORD, which the Bidder will select. Under Solicitations, select “View Current 
Solicitations.”  A new screen will open.  Under “Filter by Agency” select “OA-FMDC-Contracts 
Chapter 8.”  Under “Filter by Opp. No.” type in the State Project Number.  Select “Submit.”  Above 
the dark blue bar, select “Other Active Opportunities.” To see the Solicitation Summary, single click 
the Opp. No. (Project Number) and the summary will open. Single quick click each blue bar to open 
detailed information. The Bidder must read and accept the Original Solicitation Documents and 
complete all identified requirements. The Bidder should download and save all of the Original 
Solicitation Documents on its computer so that the Bidder can prepare its response to these documents. 
The Bidder should upload its completed response to the downloaded documents as an attachment to 
the electronic solicitation response. 

D. Step-by-step instructions for how a registered vendor responds to a solicitation electronically are 
provided in Section 001116 – Invitation For Bid. 

E. The Bidder shall submit its bid on the forms provided by the Owner on MissouriBUYS with each space 
fully and properly completed, including all amounts required for alternate bids, unit prices, cost 
accounting data, etc. The Owner may reject bids that are not on the Owner’s forms or that do not 
contain all requested information. 

F. No Contractor shall stipulate in his bid any conditions not contained in the specifications or standard 
bid form contained in the contract documents.  To do so may subject the Contractor’s bid to rejection. 

G. The completed forms shall be without interlineations, alterations or erasures. 

8.0 - MODIFICATION AND WITHDRAWAL OF BIDS 

A. Bidder may withdraw his bid at any time prior to scheduled closing time for receipt of bids, but no 
bidder may withdraw his bid for a period of twenty (20) working days after the scheduled closing 
time for receipt of bids. 

B. The Bidder shall modify his or her original bid by submitting a revised bid on MissouriBUYS. 

9.0 - AWARD OF CONTRACT 

A. The Owner reserves the right to reject any and/or all bids and further to waive all informalities in 
bidding when deemed in the best interest of the State of Missouri. 

B. The Owner reserves the right to let other contracts in connection with the work, including but not by 
way of limitation, contracts for the furnishing and installation of furniture, equipment, machines, 
appliances and other apparatus. 

SECTION 002113 – INSTRUCTIONS TO BIDDERS Page 3 of 8 
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C. The Owner shall award a contract to the lowest, responsive, responsible Bidder in accordance with 
Section 8.250, RSMo.  No contract will be awarded to any Bidder who has had a contract with the 
Owner terminated within the preceding twelve months for material breach of contract or who has been 
suspended or debarred by the Owner. 

D. Award of alternates, if any, will be made in numerical order unless all bids received are such that the 
order of acceptance of alternates does not affect the determination of the lowest, responsive, responsible 
bidder. 

E. No bid shall be considered binding upon the Owner until the written contract has been properly 
executed, a satisfactory bond has been furnished, evidence of required insurance coverage, submittal 
of executed Section 004541, Affidavit of Work Authorization form, documentation evidencing 
enrollment and participation in a federal work authorization program has been received and an 
affirmative action plan submitted.  Failure to execute and return the contract and associated documents 
within the prescribed period of time shall be treated, at the option of the Owner, as a breach of bidder's 
obligation and the Owner shall be under no further obligation to bidder. 

F. If the successful bidder is doing business in the State of Missouri under a fictitious name, he shall 
furnish to Owner, attached to the Bid Form, a properly certified copy of the certificate of Registration 
of Fictitious Name from the State of Missouri, and such certificate shall remain on file with the Owner. 

G. Any successful bidder which is a corporation organized in a state other than Missouri shall furnish to 
the Owner, attached to the Bid Form, a properly certified copy of its current Certificate of Authority to 
do business in the State of Missouri, such certificate to remain on file with the Owner.  No contract will 
be awarded by the Owner unless such certificate is furnished by the bidder. 

H. Any successful bidder which is a corporation organized in the State of Missouri shall furnish at its own 
cost to the Owner, if requested, a Certificate of Good Standing issued by the Secretary of State, such 
certificate to remain on file with the Owner. 

I. Transient employers subject to Sections 285.230 and 285.234, RSMo, (out-of-state employers who 
temporarily transact any business in the State of Missouri) may be required to file a bond with the 
Missouri Department of Revenue.  No contract will be awarded by the Owner unless the successful 
bidder certifies that he has complied with all applicable provisions of Section 285.230-234. 

J. Sections 285.525 and 285.530, RSMo, require business entities to enroll and participate in a federal 
work authorization program in order to be eligible to receive award of any state contract in excess of 
$5,000. Bidders should submit with their bid an Affidavit of Work Authorization (Section 004541) 
along with appropriate documentation evidencing such enrollment and participation. Section-004541, 
Affidavit of Work Authorization is located on the MissouriBUYS solicitation for this project.  Bidders 
must also submit an E-Verify Memorandum before the Owner may award a contract to the Bidder. 
Information regarding a E-Verify is located at https://www.uscis.gov/e-verify/. The contractor shall be 
responsible for ensuring that all subcontractors and suppliers associated with this contract enroll in E-
Verify. 

10.0 - CONTRACT SECURITY 

A. The successful bidder shall furnish a performance/payment bond as set forth in General Conditions 
Article 6.1 on a condition prior to the State executing the contract and issuing a notice to proceed. 

11.0 - LIST OF SUBCONTRACTORS 

A. If required by “Section 004113 – Bid Form,” each bidder must submit as part of their bid a list of 
subcontractors to be used in performing the work (Section 004336). The list must specify the name of the 
single designated subcontractor, for each category of work listed in “Section 004336 - Proposed 
Subcontractors Form.”  If work within a category will be performed by more than one subcontractor, the 
bidder must provide the name of each subcontractor and specify the exact portion of the work to be done 
by each.  Failure to list the Bidder’s firm, or a subcontractor for each category of work identified on the 
Bid Form or the listing of more than one subcontractor for any category without designating the portion 
of work to be performed by each shall be cause for rejection of the bid.  If the bidder intends to perform 
any of the designated subcontract work with the use of his own employees, the bidder shall make that fact 
clear, by listing his own firm for the subject category. If any category of work is left vacant, the bid 
shall be rejected. 

SECTION 002113 – INSTRUCTIONS TO BIDDERS Page 4 of 8 
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12.0 - WORKING DAYS 

A. Contract duration time is stated in working days and will use the following definition in determining the 
actual calendar date for contract completion: 

1. Working days are defined as all calendar days except Saturdays, Sundays and the following State of 
Missouri observed holidays: New Year’s Day, Martin Luther King, Jr. Day, Lincoln Day, 
Washington’s Birthday, Truman Day, Memorial Day, Juneteenth, Independence Day, Labor Day, 
Columbus Day, Veterans Day, Thanksgiving Day and Christmas Day. 

13.0 - AMERICAN AND MISSOURI - MADE PRODUCTS AND FIRMS 

A. By signing the bid form and submitting a bid on this project, the Bidder certifies that it will use 
American and Missouri products as set forth in Article 1.7 of the General Conditions. Bidders are 
advised to review those requirements carefully prior to bidding. 

B. A preference shall be given to Missouri firms, corporations or individuals, or firms, corporations or 
individuals that maintain Missouri offices or places of business, when the quality of performance 
promised is equal or better and the price quoted is the same or less. 

C. Pursuant to Section 34.076, RSMo, a contractor or Bidder domiciled outside the boundaries of the State 
of Missouri shall be required, in order to be successful, to submit a bid the same percent less than the 
lowest bid submitted by a responsible contractor or Bidder domiciled in Missouri as would be required 
for such a Missouri domiciled contractor or Bidder to succeed over the bidding contractor or Bidder 
domiciled outside Missouri on a like contract or bid being let in the person's domiciliary state and, 
further, the contractor or Bidder domiciled outside the boundaries of Missouri shall be required to 
submit an audited financial statement as would be required of a Missouri domiciled contractor or Bidder 
on a like contract or bid being let in the domiciliary state of that contractor or Bidder. 

14.0 – ANTI-DISCRIMINATION AGAINST ISRAEL ACT CERTIFICATION: 

A. Pursuant to section 34.600, RSMo, if the Bidder meets the section 34.600, RSMo, definition of a 
“company” and the Bidder has ten or more employees, the Bidder must certify in writing that the Bidder 
is not currently engaged in a boycott of goods or services from the State of Israel as defined in section 
34.600, RSMo, and shall not engage in a boycott of goods or services from the State of Israel, if awarded 
a contract, for the duration of the contract. The Bidder is requested to complete and submit the 
applicable portion of Section 004545 - Anti-Discrimination Against Israel Act Certification with their 
Bid Form. The applicable portion of the exhibit must be submitted prior to execution of a contract by 
the Owner and issuance of Notice to Proceed. If the exhibit is not submitted, the Owner shall rescind 
its Intent to Award and move to the next lowest, responsive, responsible bidder. 

15.0 - MBE/WBE/SDVE INSTRUCTIONS 

A. Definitions: 

1. “MBE” means a Minority Business Enterprise. 

2. “MINORITY” has the same meaning as set forth in 1 C.S.R. 10-17.010. 

3. “MINORITY BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020, 
RSMo. 

4. “WBE” means a Women’s Business Enterprise. 

5. “WOMEN’S BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020, 
RSMo. 

6. “SDVE” means a Service-Disabled Veterans Enterprise. 

7. “SERVICE-DISABLED VETERAN” has the same meaning as set forth in section 34.074, RSMo. 

8. “SERVICE-DISABLED VETERAN ENTERPRISE” has the same meaning as “Service-Disabled 
Veteran Business” set forth in section 34.074, RSMo. 
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B. MBE/WBE/SDVE General Requirements: 

1. For all bids greater than $100,000, the Bidder shall obtain MBE, WBE and SDVE participation in an 
amount equal to or greater than the percentage goals set forth in the Invitation for Bid and the Bid 
Form, unless the Bidder is granted a Good Faith Effort waiver by the Director of the Division, as set 
forth below. If the Bidder does not meet the MBE, WBE and SDVE goals, or make a good faith effort 
to do so, the Bidder shall be non-responsive, and its bid shall be rejected. 

2. The Bidder should submit with its bid all of the information requested in the MBE/WBE/SDVE 
Compliance Evaluation Form for every MBE, WBE, or SDVE subcontractor or material supplier the 
Bidder intends to use for the contract work. The Bidder is required to submit all appropriate 
MBE/WBE/SDVE documentation before the stated time and date set forth in the Invitation for Bid. If 
the Bidder fails to provide such information by the specified date and time, the Owner shall reject the 
bid. 

3. The Director reserves the right to request additional information from a Bidder to clarify the Bidder’s 
proposed MBE, WBE, and/or SDVE participation. The Bidder shall submit the clarifying information 
requested by the Owner within two (2) Working Days of receiving the request for clarification. 

4. Pursuant to section 34.074, RSMo, a Bidder that is a SDVE doing business as Missouri firm, 
corporation, or individual, or that maintains a Missouri office or place of business, shall receive a three-
point bonus preference in the contract award evaluation process. The bonus preference will be 
calculated and applied by reducing the bid amount of the eligible SDVE by three percent of the 
apparent low responsive bidder’s bid.  Based on this calculation, if the eligible SDVE’s evaluation is 
less than the apparent low responsive bidder’s bid, the eligible SDVE’s bid becomes the apparent low 
responsive bid. This reduction is for evaluation purposes only, and will have no impact on the actual 
amount(s) of the bid or the amount(s) of any contract awarded. In order to be eligible for the SDVE 
preference, the Bidder must complete and submit with its bid the Missouri Service Disabled Veteran 
Business Form, and any information required by the form. The form is available on the MissouriBUYS 
solicitation for this project. 

C. Computation of MBE/WBE/SDVE Goal Participation: 

1. A Bidder who is a MBE, WBE, or SDVE may count 100% of the contract towards the MBE, WBE 
or SDVE goal, less any amounts awarded to another MBE, WBE or SDVE. (NOTE: A MBE firm 
that bids as general contractor must obtain WBE and SDVE participation; a WBE firm that bids as 
a general contractor must obtain MBE and SDVE participation; and a SDVE firm that bids as general 
contractor must obtain MBE and WBE participation.) In order for the remaining contract amount to 
be counted towards the MBE, WBE or SDVE goal, the Bidder must complete the MBE/WBE/SDVE 
Compliance Evaluation Form (Section 004337) identifying itself as an MBE, WBE or SDVE. 

2. The total dollar value of the work granted to a certified MBE, WBE or SDVE by the Bidder shall 
be counted towards the applicable goal. 

3. Expenditures for materials and supplies obtained from a certified MBE, WBE, or SDVE supplier or 
manufacturer may be counted towards the MBE, WBE and SDVE goals, if the MBE, WBE, or 
SDVE assumes the actual and contractual responsibility for the provision of the materials and 
supplies. 

4. The total dollar value of the work granted to a second or subsequent tier subcontractor or a supplier 
may be counted towards a Bidder’s MBE, WBE and SDVE goals, if the MBE, WBE, or SDVE 
properly assumes the actual and contractual responsibility for the work. 

5. The total dollar value of work granted to a certified joint venture equal to the percentage of the 
ownership and control of the MBE, WBE, or SDVE partner in the joint venture may be counted 
towards the MBE/WBE/SDVE goals. 

6. Only expenditures to a MBE, WBE, or SDVE that performs a commercially useful function in the 
work may be counted towards the MBE, WBE and SDVE goals. A MBE, WBE, or SDVE performs 
a commercially useful function when it is responsible for executing a distinct element of the work 
and carrying out its responsibilities by actually performing, managing and supervising the work or 
providing supplies or manufactured materials. 
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D. Certification of MBE/WBE/SDVE Subcontractors: 

1. In order to be counted towards the goals, an MBE or WBE must be certified by the State of Missouri 
Office of Equal Opportunity and an SDVE must be certified by the State of Missouri, Office of 
Administration, Division of Purchasing and Material Management or by the Department of Veterans 
Affairs. 

2. The Bidder may determine the certification status of a proposed MBE or WBE subcontractor or 
supplier by referring to the Office of Equal Opportunity (OEO)’s online MBE/WBE directory 
(https://apps1.mo.gov/MWBCertifiedFirms/). The Bidder may determine the eligibility of a SDVE 
subcontractor or supplier by referring to the Division of Purchasing and Materials Management’s 
online SDVE directory (https://oa.mo.gov/sites/default/files/sdvelisting.pdf) or the Department of 
Veterans Affairs’ directory (https://vetbiz.va.gov/basic-search/). 

3. Additional information, clarifications, etc., regarding the listings in the directories may be obtained 
by calling the Division at (573)751-3339 and asking to speak to the Contract Specialist of record as 
shown in the Supplementary Conditions (Section 007300). 

E. Waiver of MBE/WBE/SDVE Participation: 

1. If a Bidder has made a good faith effort to secure the required MBE, WBE and/or SDVE participation 
and has failed, the Bidder shall submit with its bid the information requested in MBE/WBE/SDVE 
Good Faith Effort (GFE) Determination form.  The GFE forms are located on the MissouriBUYS 
solicitation for this project. The Director will determine if the Bidder made a good faith effort to 
meet the applicable goals. If the Director determines that the Bidder did not make a good faith effort, 
the bid shall be rejected as being nonresponsive to the bid requirements. Bidders who demonstrate 
that they have made a good faith effort to include MBE, WBE, and/or SDVE participation will be 
determined to be responsive to the applicable participation goals, regardless of the percent of actual 
participation obtained, if the bid is otherwise acceptable. 

2. In determining whether a Bidder has made a good faith effort to obtain MBE, WBE and/or SDVE 
participation, the Director may evaluate the factors set forth in 1 CSR 30-5.010(6)(C) and the 
following: 

a. The amount of actual participation obtained; 

b. How and when the Bidder contacted potential MBE, WBE, and SDVE subcontractors and 

suppliers; 

c. The documentation provided by the Bidder to support its contacts, including whether the 

Bidder provided the names, addresses, phone numbers, and dates of contact for 

MBE/WBE/SDVE firms contacted for specific categories of work; 

d. If project information, including plans and specifications, were provided to 

MBE/WBE/SDVE subcontractors; 

e. Whether the Bidder made any attempts to follow-up with MBE, WBE or SDVE firms prior 
to bid; 

f. Amount of bids received from any of the subcontractors and/or suppliers that the Bidder 
contacted; 

g. The Bidder’s stated reasons for rejecting any bids; 

3. If no bidder has obtained any participation in a particular category (MBE/WBE/SDVE) or made a 
good faith effort to do so, the Director may waive that goal rather than rebid. 

F. Contractor MBE/WBE/SDVE Obligations 
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1. If awarded a contract, the Bidder will be contractually required to subcontract with or obtain 
materials from the MBE, WBE, and SDVE firms listed in its bid, in amounts equal to or greater than 
the dollar amount bid, unless the amount is modified in writing by the Owner. 

2. If the Contractor fails to meet or maintain the participation requirements contained in the 
Contractor’s bid, the Contractor must satisfactorily explain to the Director why it cannot comply 
with the requirement and why failing meeting the requirement was beyond the Contractor's 
control. If the Director finds the Contractor's explanation unsatisfactory, the Director may take any 
appropriate action including, but not limited to: 

a. Declaring the Contractor ineligible to participate in any contracts with the Division for up to 
twelve (12) months (suspension); and/or 

b. Declaring the Contractor be non-responsive to the Invitation for Bid, or in breach of contract 
and rejecting the bid or terminating the contract. 

3. If the Contractor replaces an MBE, WBE, or SDVE during the course of this contract, the Contractor 
shall replace it with another MBE, WBE, or SDVE or make a good faith effort to do so. All MBE, 
WBE and SDVE substitutions must be approved by the Director. 

4. The Contractor shall provide the Owner with regular reports on its progress in meeting its 
MBE/WBE/SDVE obligations. At a minimum, the Contractor shall report the dollar-value of work 
completed by each MBE, WBE, or SDVE during the preceding month and the cumulative total of 
work completed by each MBE, WBE or SDVE to date with each monthly application for payment. 
The Contractor shall also make a final report, which shall include the total dollar-value of work 
completed by each MBE, WBE, and SDVE during the entire contract. 
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State of Missouri 
Construction Contract 

 
 
 

 

THIS AGREEMENT is made (DATE) by and between: 

 

Contractor Name and Address 

hereinafter called the "Contractor,"  

and the State of Missouri, hereinafter called the "Owner", represented by the Office of Administration, Division of 

Facilities Management, Design and Construction, on behalf of the Department of Public Safety, Missouri State 

Highway Patrol. 

WITNESSETH, that the Contractor and the Owner, for the consideration stated herein agree as follows: 

ARTICLE 1.  STATEMENT OF WORK 

The Contractor shall furnish all labor and materials and perform all work required for furnishing and installing all 

labor, materials, equipment and transportation and everything necessarily inferred from the general nature and 

tendency of the plans and specifications for the proper execution of the work for: 

 

  Pave Gravel Lot 

  Troop B CDL 

  Macon, Missouri 

 Project Number: R2308-01 

in strict accordance with the Contract Documents as enumerated in Article 7, all of which are made a part hereof. 

ARTICLE 2.  TIME OF COMPLETION 

The contract performance time is 60 working days from the transmittal date of this agreement.  The contract 

completion date is MONTH, DAY, YEAR.  This time includes ten (10) working days for the Contractor to receive, 

sign and return the contract form along with required bonding and insurance certificates.  Failure of the Contractor 

to provide correct bonding and insurance within the ten (10) working days shall not be grounds for a time extension.  

Receipt of proper bonding and insurance is a condition precedent to the formation of the contract and if not timely 

received, may result in forfeiture of the Contractor's bid security.  Work may not commence until the Owner issues 

a written Notice to Proceed and must commence within seven (7) working days thereafter. 

ARTICLE 3.  LIQUIDATED DAMAGES 

Whenever time is mentioned in this contract, time shall be and is of the essence of this contract.  The Owner would 

suffer a loss should the Contractor fail to have the work embraced in this contract fully completed on or before the 

time above specified.  THEREFORE, the parties hereto realize in order to adjust satisfactorily the damages on account 

of such failure that it might be impossible to compute accurately or estimate the amount of such loss or damages 

which the Owner would sustain by reason of failure to complete fully said work within the time required by this 

contract.  The Contractor hereby covenants and agrees to pay the Owner, as and for liquidated damages, the sum 

of $1,000 per day for each and every day, Sunday and legal holidays excepted, during which the work remains 

incomplete and unfinished.  Any sum which may be due the Owner for such damages shall be deducted and retained 

by the Owner from any balance which may be due the Contractor when said work shall have been finished and 

accepted. But such provisions shall not release the Bond of the Contractor from liability according to its terms.  In 

case of failure to complete, the Owner will be under no obligation to show or prove any actual or specific loss or 

damage. 

 

Project Name: 
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ARTICLE 4.  CONTRACT SUM 

The Owner shall pay the Contractor for the prompt, faithful and efficient performance of the conditions and 

undertakings of this contract, subject to additions, and deductions as provided herein, in current funds the sum of: 

 Base Bid:   $ 

 Alternate No. 1:   $ 

TOTAL CONTRACT AMOUNT:  ($CONTRACT AMOUNT) 

 

UNIT PRICES: The Owner accepts the following Unit Prices: 

For changing specified quantities of work from those indicated by the contract drawings and specifications, upon 

written instructions of Owner, the following unit prices shall prevail.  The unit prices include all labor, overhead and 

profit, materials, equipment, appliances, bailing, shoring, shoring removal, etc., to cover the finished work of the 

several kinds of work called for.  Only a single unit price shall be given and it shall apply for either MORE or LESS 

work than that shown on the drawings and called for in the specifications or included in the Base Bid.  In the event 

of more or less units than so indicated or included, change orders may be issued for the increased or decreased 

amount. 

 

ARTICLE 5.  PREVAILING WAGE RATE 

MISSOURI PREVAILING WAGE LAW (Sections 290.210 to 290.340, RSMo): The Contractor shall pay not 

less than the specified hourly rate of wages, as set out in the wage order attached to and made part of the specifications 

for work under this contract, to all workers performing work under the contract, in accordance with sections 290.210 

to 290.340, RSMo. The Contractor shall forfeit a penalty to the Owner of one hundred dollars per day (or portion of 

a day) for each worker that is paid less than the specified rates for any work done under the contract by the Contractor 

or by any subcontractor, in accordance with section 290.250, RSMo. 

ARTICLE 6.  MINORITY/WOMEN/SERVICE DISABLED VETERAN BUSINESS ENTERPRISE 

PARTICIPATION 

 

The Contractor has been granted a waiver of the 10% MBE and 10% WBE and 3% SDVE participation goals.  

The Contractor agrees to secure the MBE/WBE/SDVE participation amounts for this project as follows: (OR) 

 

The Contractor has met the MBE/WBE/SDVE participation goals and agrees to secure the MBE/WBE/SDVE 

participation amounts for this project as follows: 

 

MBE/WBE/SDVE Firm: Subcontract Amt:$ 

MBE/WBE/SDVE Firm: Subcontract Amt:$ 

MBE/WBE/SDVE Firm: Subcontract Amt:$ 

        Total  $ 

MBE/WBE/SDVE assignments identified above shall not be changed without a contract change signed by the 

Owner. 

The Director of the Division of Facilities Management, Design and Construction or his Designee shall be the 

final authority to resolve disputes and disagreements between the Contractor and the MBE/WBE/SDVE firms 

listed above when such disputes impact the subcontract amounts shown above. 

ARTICLE 7.  CONTRACT DOCUMENTS 

The following documents are hereby incorporated into this contract by reference (all division/section numbers and 

titles are as utilized in the Project Manual published by the Owner for this Project): 

1. Division 0 – Procurement and Contracting Information, including, but not limited to: 

a. Invitation for Bid (Section 001116) 

b. Instructions to Bidders (Section 002113) 

c. Supplementary Instructions to Bidders (if applicable) (Section 002213) 

d. The following documents as completed and executed by the Contractor and accepted by the 

Owner, if applicable: 



 

SECTION 005213 – CONSTRUCTION CONTRACT 3 
08/2022 

i. Bid Form (Section 004113) 

ii. Unit Prices (Section 004322) 

iii. Proposed Contractors Form (Section 004336) 

iv. MBE, WBE, SDVE Compliance Evaluation Form(s) (Section 004337) 

v. MBE, WBE, SDVE Eligibility Determination Form for Joint Ventures (Section 

004338) 

vi. MBE, WBE, SDVE Good Faith Effort (GFE) Determination Form (Section 004339) 

vii. Missouri Service Disabled Veteran Business Form (Section 004340) 

viii. Affidavit of Work Authorization (Section 004541) 

ix. Affidavit for Affirmative Action (Section 005414) 

e. Performance and Payment Bond, completed and executed by the Contractor and surety 

(Section 006113) 

f. General Conditions (Section 007213) 

g. Supplementary Conditions (Section 007300) 

h. Supplementary General Conditions for Federally Funded/Assisted Construction Projects 

(Section 007333) 

i. Wage Rate(s) (Section 007346)   

2. Division 1 – General Requirements 

3. All Drawings identified in the Project Manual  

4. All Technical Specifications included in the Project Manual 

5. Addenda, if applicable 

 

ARTICLE 8 – CERTIFICATION  

By signing this contract, the Contractor hereby re-certifies compliance with all legal requirements set forth in 

Section 6.0, Bidder’s Certifications of the Bid Form.  

Further, if the Contractor provides any “personal information” as defined in §105.1500, RSMo concerning an 

entity exempt from federal income tax under Section 501(c) of the Internal Revenue Code of 1986, as amended, 

the Contractor understands and agrees that it is voluntarily choosing to enter into a state contract and providing 

such information for that purpose.  The state will treat such personal information in accord with §105.1500, 

RSMo.   

 

 

 

By signature below, the parties hereby execute this contract document. 

 

APPROVED: 

________________________________________ __________________________________________ 

Brian Yansen, Director Contractor’s Authorized Signature  

Division of Facilities Management,    

Design and Construction  

 

I, Corporate Secretary, certify that I am Secretary of the 

corporation named above and that (CONTRACTOR 

NAME), who signed said contract on behalf of the 

corporation, was then (TITLE) of said corporation and that 

said contract was duly signed for and in behalf of the 

corporation by authority of its governing body, and is within 

the scope of its corporate powers. 

 

 

__________________________________________ 

Corporate Secretary 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 

AFFIDAVIT FOR AFFIRMATIVE ACTION 

 
PROJECT NUMBER 

 

R2308-01 
NAME 

 

 First being duly sworn on oath states: that 

he/she is the      sole proprietor      partner      officer or      manager or managing member of 

NAME 

 

 
a     sole proprietorship      partnership 

 
                     limited liability company (LLC) 

or      corporation, and as such, said proprietor, partner, or officer is duly authorized to make this 

affidavit on behalf of said sole proprietorship, partnership, or corporation; that under the contract known as 

PROJECT TITLE 

 

Less than 50 persons in the aggregate will be employed and therefore, the applicable Affirmative Action 

requirements as set forth in Article 1.4 of the General Conditions of the State of Missouri have been met. 

PRINT NAME & SIGNATURE 

 

 

DATE 

 

 

NOTARY INFORMATION 
 

NOTARY PUBLIC EMBOSSER SEAL 
 

STATE OF 

 

 

COUNTY (OR CITY OF ST. 
LOUIS) 

 

 

USE RUBBER STAMP IN CLEAR AREA BELOW 

SUBSCRIBED AND SWORN BEFORE ME, THIS 

                     DAY OF                                    YEAR 

NOTARY PUBLIC SIGNATURE 

 

MY COMMISSION EXPIRES 

 

NOTARY PUBLIC NAME (TYPED OR PRINTED) 

 

MO 300-1401 (05/18) FILE/Construction Contract
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Bond No.______________ 

 

 

SECTION 006113 - PERFORMANCE AND PAYMENT BOND FORM 

 

 

KNOW ALL MEN BY THESE PRESENTS, THAT we ____________________________________________________ 

as principal, and ___________________________________________________________________________________ 

_____________________________________________________________as Surety, are held and firmly bound unto the 

 

STATE OF MISSOURI. in the sum of  ___________________________________ Dollars ($                                          ) 

for payment whereof the Principal and Surety bind themselves, their heirs, executors, administrators and successors, jointly 

and severally, firmly by these presents. 

 

WHEREAS, the Principal has, by means of a written agreement dated the ______________________________________ 

day of_______________________________________, 20_________, enter into a contract with the State of Missouri for 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

(Insert Project Title and Number) 

 

 

NOW, THEREFORE, if the Principal shall faithfully perform and fulfill all the undertakings, covenants, terms, conditions and 

agreements of said contract during the original term of said contract and any extensions thereof that may be granted by the State of 

Missouri, with or without notice to the Surety and during the life of any guaranty required under the contract; and shall also faithfully 

perform and fulfill all undertakings, covenants, terms, conditions and agreements of any and all duly authorized modifications of said 

contract that may hereafter be made with or without notice to the Surety; and shall also promptly make payment for materials 

incorporated, consumed or used in connection with the work set forth in the contract referred to above, and all insurance premiums, both 

compensation and all other kinds of insurance, on said work, and for all labor performed on such work, whether by subcontractor or 

otherwise, at not less than the prevailing hourly rate of wages for work of a similar character (exclusive of maintenance work) in the 

locality in which the work is performed and not less than the prevailing hourly rate of wages for legal holiday and overtime work 

(exclusive of maintenance work) in the locality in which the work is performed both as determined by the Department of Labor and 

Industrial Relations or determined by the Court of Appeal, as provided for in said contract and in any and all duly authorized 

modifications of said contract that may be hereafter made, with or without notice to the Surety, then, this obligation shall be void and 

of no effect, but it is expressly understood that if the Principal should make default in or should fail to strictly, faithfully and efficiently 

do, perform and comply with any or more of the covenants, agreements, stipulations, conditions, requirements or undertakings, as 

specified in or by the terms of said contract, and with the time therein named, then this obligation shall be valid and binding upon each 

of the parties hereto and this bond shall remain in full force and effect; and the same may be sued on at the instance of any material man, 

laborer, mechanic, subcontractor, individual, or otherwise to whom such payment is due, in the name of the State of Missouri, to the use 

of any such person. 
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AND, IT IS FURTHER specifically provided that any modifications which may hereinafter be made in the terms of the contract or in 

the work to be done under it or the giving by the Owner of any extension of the time for the performance of the contract or any other 

forbearance on the part of either the Owner or the Principal to the other, shall not in any way release the Principal and the Surety, or 

either or any of them, their heirs, executors, administrators and successors, from their liability hereunder, notice to the Surety of any 

such extension, modifications or forbearance being hereby waived. 

 

IN WITNESS WHEREOF, the above bounden parties have executed the within instrument this __________________ day of 

___________________________, 20 ____. 

 

 

AS APPLICABLE: 

 

AN INDIVIDUAL 

  Name:                      ______________________________________ 

  Signature:                        ______________________________________ 

 

A PARTNERSHIP 

   Name of Partner:    _____________________________________ 

  Signature of Partner: _____________________________________ 

 

   Name of Partner:   _____________________________________ 

  Signature of Partner: _____________________________________ 

 

CORPORATION 

 Firm Name:    ____________________________________ 

  Signature of President:   ____________________________________ 

 

SURETY 

 Surety Name: _____________________________________ 

 Attorney-in-Fact: _____________________________________ 

 Address of Attorney-in-Fact: _____________________________________ 

   _____________________________________ 

 Telephone Number of Attorney-in-Fact: _____________________________________ 

 Signature Attorney-in-Fact: _____________________________________ 

 

 

NOTE:  Surety shall attach Power of Attorney 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 

PRODUCT SUBSTITUTION REQUEST 

PROJECT NUMBER 

R2308-01 
PROJECT TITLE AND LOCATION 

      

CHECK APPROPRIATE BOX 

 SUBSTITUTION PRIOR TO BID OPENING 
(Minimum of (5) working days prior to receipt of Bids as per Article 4 – Instructions to Bidders) 

 SUBSTITUTION FOLLOWING AWARD 
(Maximum of (20) working days from Notice to Proceed as per Article 3 – General Conditions) 

FROM:  BIDDER/CONTRACTOR (PRINT COMPANY NAME) 

      
TO:  ARCHITECT/ENGINEER (PRINT COMPANY NAME) 

      

Bidder/Contractor hereby requests acceptance of the following product or systems as a substitution in accordance with 
provisions of Division One of the Bidding Documents: 
SPECIFIED PRODUCT OR SYSTEM 

      
SPECIFICATION SECTION NO. 

      

SUPPORTING DATA 

 Product data for proposed substitution is attached (include description of product, standards, performance, and test data) 

 Sample  Sample will be sent, if requested 

QUALITY COMPARISON 

 SPECIFIED PRODUCT SUBSTITUTION REQUEST 

NAME, BRAND             

CATALOG NO.             

MANUFACTURER             

VENDOR             

PREVIOUS INSTALLATIONS 
PROJECT 

      
ARCHITECT/ENGINEER 

      
LOCATION 

      
DATE INSTALLED 

      
SIGNIFICANT VARIATIONS FROM SPECIFIED PRODUCT 
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REASON FOR SUBSTITUTION 

DOES PROPOSED SUBSTITUTION AFFECT OTHER PARTS OF WORK? 

 YES  NO 

IF YES, EXPLAIN 

SUBSTITUTION REQUIRES DIMENSIONAL REVISION OR REDESIGN OF STRUCTURE OR A/E WORK 

 YES  NO 

BIDDER’S/CONTRACTOR’S STATEMENT OF CONFORMANCE OF PROPOSED SUBSTITUTION TO CONTRACT 

REQUIREMENT: 

 
We have investigated the proposed substitution.  We believe that it is equal or superior in all respects to specified product, 
except as stated above; that it will provide the same Warranty as specified product; that we have included complete 
implications of the substitution; that we will pay redesign and other costs caused by the substitution which subsequently 
become apparent; and that we will pay costs to modify other parts of the Work as may be needed, to make all parts of 
the Work complete and functioning as a result of the substitution. 
 

BIDDER/CONTRACTOR DATE 

      

REVIEW AND ACTION 

 Resubmit Substitution Request with the following additional information: 

 

 Substitution is accepted. 

 Substitution is accepted with the following comments: 

 

 Substitution is not accepted. 

ARCHITECT/ENGINEER DATE 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 

FINAL RECEIPT OF PAYMENT AND RELEASE 

PROJECT NUMBER 

R2308-01 

 
KNOW ALL MEN BY THESE PRESENT THAT:        hereinafter called “Subcontractor” who heretofore entered into 

an agreement with       hereinafter called “Contractor”, for the performance of work and/or furnishing of material for 

the construction of the project entitled 

      
(PROJECT TITLE, PROJECT LOCATION, AND PROJECT NUMBER) 

at       
         (ADDRESS OF PROJECT) 

 

for the State of Missouri (Owner) which said subcontract is by this reference incorporated herein, in consideration of 

such final payment by Contractor. 

DOES HEREBY: 

1. ACKNOWLEDGE that they have been PAID IN FULL all sums due for work and materials contracted or done 

by their Subcontractors, Material Vendors, Equipment and Fixture Suppliers, Agents and Employees, or 

otherwise in the performance of the Work called for by the aforesaid Contract and all modifications or extras or 

additions thereto, for the construction of said project or otherwise. 

2. RELEASE and fully, finally, and forever discharge the Owner from any and all suits, actions, claims, and 

demands for payment for work performed or materials supplied by Subcontractor in accordance with the 

requirements of the above referenced Contract. 

1. REPRESENT that all of their Employees, Subcontractors, Material Vendors, Equipment and Fixture Suppliers, 

and everyone else has been paid in full all sums due them, or any of them, in connection with performance of 

said Work, or anything done or omitted by them, or any of them in connection with the construction of said 

improvements, or otherwise. 

 

DATED this       day of      , 20  . 

 

NAME OF SUBCONTRACTOR 
 

      

BY (TYPED OR PRINTED NAME) 
 

      

SIGNATURE 

 

TITLE 
 

      

 ORIGINAL:  FILE/Closeout Documents 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT,  
DESIGN AND CONSTRUCTION 
 
MBE/WBE/SDVE PROGRESS REPORT 
Remit with ALL Progress and Final Payments 

(Please check appropriate box)    CONSULTANT  CONSTRUCTION 
       

 

 
 
PAY APP NO. 
 

      
 

 
 
PROJECT NUMBER 
 

      

 
CHECK IF FINAL 

FINAL 

 
DATE 
 

      

PROJECT TITLE 
 

      
PROJECT LOCATION 
 

      
FIRM 
 

      
ORIGINAL CONTRACT SUM (Same as Line Item 1. on Form A of Application for 
Payment) 
            $        

TOTAL CONTRACT SUM TO DATE (Same as Line Item 3. on Form A of 
Application for Payment) 
 

            $        
 

 

THE TOTAL MBE/WBE/SDVE PARTICIPATION DOLLAR AMOUNT OF THIS PROJECT AS INDICATED IN THE 
ORIGINAL CONTRACT:  $        
 

SELECT 
MBE, WBE, 
SDVE 

ORIGINAL 
CONTRACT 

PARTICIPATION  
AMOUNT 

PARTICIPATION 
AMOUNT  

PAID-TO-DATE 
(includes approved 
contract changes) 

CONSULTANT/SUBCONSULTANT OR 
CONTRACTOR/SUBCONTRACTOR/SUPPLIER 

COMPANY NAME 
 

    

 

  MBE 
  WBE 
  SDVE 

 

 
$      

 
$      

 
      

 

  MBE 
  WBE 
  SDVE 

 

 
$      

 
$      

 
      

 

  MBE 
  WBE 
  SDVE 

 

 
$      

 
$      

 
      

  

  MBE 
  WBE 
  SDVE 

 

 
$      

 
$      

 
      

 

  MBE 
  WBE 
  SDVE 

 

 
$      

 
$      

 
      

 

  MBE 
  WBE 
  SDVE 

 

 
$      

 
$      

 
      

 

   
Revised 06/2023  
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 
AFFIDAVIT – COMPLIANCE WITH PREVAILING WAGE LAW 

PROJECT NUMBER 
 

R2308-01 

 
  

 

 
Before me, the undersigned Notary Public, in and for the County of  

 

 
State of   personally came and appeared  

 
      (NAME)  

 

 of the  
 

  (POSITION)   (NAME OF THE COMPANY)  

 
(a corporation) (a partnership) (a proprietorship) and after being duly sworn did depose and say that all provisions 

 

 
and requirements set out in Chapter 290, Sections 290.210 through and including 290.340, Missouri Revised 

 

 
Statutes, pertaining to the payment of wages to workmen employed on public works project have been fully satisfied  

 

 
and there has been no exception to the full and completed compliance with said provisions and requirements 

 

 
and with Wage Determination No:   issued by the 

 

 
Department of Labor and Industrial Relations, State of Missouri on the   day of  20  

 

 
in carrying out the contract and working in connection with  

 
   (NAME OF PROJECT)  

 
Located at  in  County 

 
   (NAME OF THE INSTITUTION)    

 
Missouri, and completed on the  day of  20  

 

 
 

 
SIGNATURE 

 

NOTARY INFORMATION 
NOTARY PUBLIC EMBOSSER OR 
BLACK INK RUBBER STAMP SEAL 

STATE 

 
COUNTY (OR CITY OF ST. LOUIS) 

SUBSCRIBED AND SWORN BEFORE ME, THIS 

USE RUBBER STAMP IN CLEAR AREA BELOW 
 DAY OF  YEAR  

NOTARY PUBLIC SIGNATURE 

 
 

MY COMMISSION 
EXPIRES 

 

NOTARY PUBLIC NAME (TYPED OR PRINTED) 

 

 FILE:  Closeout Documents
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SECTION 007300 - SUPPLEMENTARY CONDITIONS 

1.0 GENERAL: 

 A. These Supplementary General Conditions clarify, add, delete, or otherwise modify standard terms and 

conditions of DIVISION 0, BIDDING AND CONTRACTING REQUIREMENTS. 

2.0 CONTACTS: 

Designer/ 

Construction Representative: Larry Block 

Division of Facilities Management, Design and Construction 

301 West High Street 

Jefferson City, MO, 65101 

Telephone:  573-526-6270 

Email: larry.block@oa.mo.gov 

 

Project Manager: Eric Hibdon 

Division of Facilities Management, Design and Construction 

301 West High Street, Room 730 

Jefferson City, Missouri  65101 

Telephone:  573-522-0322 

Email: eric.hibdon@oa.mo.gov 

 

Contract Specialist: Paul Girouard 

Division of Facilities Management, Design and Construction 

301 West High Street, Room 730 

Jefferson City, Missouri  65101 

Telephone:  573-751-4797 

Email:  Paul.Girouard@oa.mo.gov 

 

3.0  NOTICE:  ALL BID MATERIALS ARE DUE AT THE TIME OF BID SUBMITTAL.  THERE IS 

NO SECOND SUBMITTAL FOR THIS PROJECT. 

4.0 FURNISHING CONSTRUCTION DOCUMENTS: 

A.  The Owner will furnish the Contractor with approximately 3 complete sets of drawings and specifications 

at no charge. 

B.  The Owner will furnish the Contractor with approximately 3 sets of explanatory or change drawings at no 

charge. 

C.  The Contractor may make copies of the documents as needed with no additional cost to the Owner. 

5.0    SAFETY REQUIREMENTS 

Contractor and subcontractors at any tier shall comply with RSMo 292.675 and Article 1.3, E, of Section 

007213, General Conditions. 

 

mailto:larry.block@oa.mo.gov
mailto:eric.hibdon@oa.mo.gov
mailto:Paul.Girouard@oa.mo.gov
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SECTION 011000 – SUMMARY OF WORK 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions and Division 1 Specification Sections apply to this Section.

1.2 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Project consists of overlaying gravel CDL testing lot with asphalt pavement.

1. Project Location: MSHP Troop B CDL Testing lot, Corner of Missouri Highway 
36 and Route K, Macon, Missouri.

2. Owner:  State of Missouri, Office of Administration, Division of Facilities 
Management, Design and Construction, Harry S Truman State Office Building, 
Post Office Box 809, 301 West High Street, Jefferson City, Missouri  65102.

B. Contract Documents, dated June 15, 2023 were prepared for the Project by OA-
FMDC, Project Design Unit.

C. Most of the project is an asphalt overlay over existing granular base, graded smooth to 
provide a flat paved surface.

D. The Work will be constructed under a single prime contract.

1.3 CONTRACTOR USE OF PREMISES 

A. General:  During the construction period the Contractor shall have full use of the
premises for construction operations, including use of the site.  The Contractor’s use of
the premises limited only by the Owner’s right to perform work or to retain other
contractors on portions of the Project.

B. Use of the Site:  Limit use of the premises to work in areas indicated.  Do not disturb
portions of the site beyond the areas in which the Work is indicated.

1.4 OCCUPANCY REQUIREMENTS 

A. The Owner will vacate the site and existing building during the entire construction
period.  Cooperate with the Owner during construction operations to minimize conflicts
and facilitate owner usage.

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 (Not Applicable) 

END OF SECTION  011000 
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SECTION 012100 – ALLOWANCES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Types of allowances include the following: 

1. Weather allowances. 

1.2 WEATHER ALLOWANCE 

A. Included within the completion period for this project are a specified number of “bad 
weather” days (see Schedule of Allowances). 

B. The Contractor’s progress schedule shall clearly indicate the bad weather day allowance 
as an “activity” or “activities”.  In the event weather conditions preclude performance of 
critical work activities for 50% or more of the Contractor’s scheduled workday, that day 
shall be declared unavailable for work due to weather (a “bad weather” day) and charged 
against the above allowance.  Critical work activities will be determined by review of the 
Contractor’s current progress schedule. 

C. The Contractor’s Representative and the Construction Representative shall agree monthly 
on the number of “bad weather” days to be charged against the allowance.  This 
determination will be documented in writing and be signed by the Contractor and the 
Construction Representatives.  If there is a failure to agree on all or part of the “bad 
weather” days for a particular month, that disagreement shall be noted on this written 
document and signed by each party’s representative.  Failure of the Contractor’s 
representative to sign the “bad weather” day documentation after it is presented, with or 
without the notes of disagreement, shall constitute agreement with the “bad weather” day 
determination contained in that document. 

D. There will be no modification to the time of contract performance due solely to the 
failure to deplete the “bad weather” day allowance. 

E. Once this allowance is depleted, a no cost Change Order time extension will be executed 
for “bad weather” days, as defined above, encountered during the remainder of the 
Project. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALLOWANCES 

A. Weather Allowance:  Included within the completion period for this Project ____5__“bad 
weather” days. 

B. END OF SECTION  012100 
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SECTION 012200 – UNIT PRICES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for Unit Prices.

1.3 DEFINITIONS 

A. Unit Price is an amount proposed by bidders, stated on the Bid Form Attachment 004322
a price per unit of measurement for materials or services added to or deducted from the
Contract Sum by appropriate modification, if estimated quantities of Work required by
the Contract Documents are increased or decreased.

1.4 PROCEDURES 

A. Unit Prices include all necessary material plus cost for delivery, installation, insurance,
applicable taxes, overhead, and profit.

B. Measurement and Payment:  Refer to individual Specification Sections for work that
requires establishment of Unit Prices.  Methods of measurement and payment for Unit
Prices are specified in those Sections.

C. Owner reserves the right to reject Contractor's measurement of Work in-place that
involves use of established Unit Prices and to have this work measured, at Owner's
expense, by an independent surveyor acceptable to Contractor.

D. List of Unit Prices:  A list of Unit Prices is included in Part 3.  Specification Sections
referenced in the schedule contain requirements for materials described under each Unit
Price.

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 LIST OF UNIT PRICES 

A. Unit Price No. 1 – Pavement Base Repairs - 300 square yards:

1. Description:  Replace unstable aggregate base as determined by proof rolling.
Remove and replace base with 12” compacted granular base in 4” lifts.

END OF SECTION  012200 
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SECTION 012300 - ALTERNATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements governing Alternates.

1.3 DEFINITIONS

A. Definition:  An alternate is an amount proposed by bidders and stated on the Bid Form for
certain work defined in the Bidding Requirements that may be added to the Base Bid amount if
the Owner decides to accept a corresponding change in either the amount of construction to be
completed, or in the products, materials, equipment, systems, or installation methods described
in the Contract Documents..

1. The cost for each alternate is the net addition to the Contract Sum to incorporate the
Alternate into the Work.  No other adjustments are made to the Contract Sum.

B. No additional time will be allowed for alternate work unless the number of work days is so
stated on the bid form.

1.4 PROCEDURES

A. Coordination:  Modify or adjust affected adjacent Work as necessary to completely and fully
integrate the Alternate Work into the Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar
items incidental to or required for a complete installation whether or not mentioned as
part of the Alternate.

B. Notification:  The award of the Contract will indicate whether alternates have been accepted or
rejected.

C. Execute accepted alternates under the same conditions as other Work of this Contract.

D. Schedule:  A “Schedule of Alternates” is included at the end of this Section.  Specification
Sections referenced in the Schedule contain requirements for materials necessary to achieve the
Work described under each alternate.

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

A. Alternate No. 1:  Add replacement of the grass area with asphalt paving as indicated on Sheet 
CS-01 and labeled "Alternate No. 1”. Replace 10" CMP with new as indicated on Sheet CS-01.  

END OF SECTION 012300 

ALTERNATES 
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SECTION 012600 – CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements for handling and
processing Contract Modifications.

B. Related Sections include the following:

1. Division 1, Section 012100 "Allowances" for procedural requirements for
handling and processing Allowances.

2. Division 1, Section 012200 "Unit Prices" for administrative requirements for
using Unit Prices.

3. Division 1, Section 013115 “Project Management Communications” for
administrative requirements for communications.

4. Division 0, Section 007213, Article 3.1 "Acceptable Substitutions" for
administrative procedures for handling Requests for Substitutions made after
Contract award.

5. Division 0, Section 007213, Article 4.0 "Changes in the Work" for Change Order
requirements.

1.3 REQUESTS FOR INFORMATION 

A. In the event that the Contractor or Subcontractor, at any tier, determines that some
portion of the Drawings, Specifications, or other Contract Documents requires
clarification or interpretation, the Contractor shall submit a “Request for Information”
(RFI) in writing to the Designer.  A RFI may only be submitted by the Contractor and
shall only be submitted on the RFI forms provided by the Owner.  The Contractor shall
clearly and concisely set forth the issue for which clarification or interpretation is sought
and why a response is needed.  In the RFI, the Contractor shall set forth an interpretation
or understanding of the requirement along with reasons why such an understanding was
reached.

B. Responses to RFI shall be issued within ten (10) working days of receipt of the Request
from the Contractor unless the Designer determines that a longer time is necessary to
provide an adequate response.  If a longer time is determined necessary by the Designer,
the Designer will, within five (5) working days of receipt of the request, notify the
Contractor of the anticipated response time.  If the Contactor submits a RFI on a time
sensitive activity on the current project schedule, the Contractor shall not be entitled to
any time extension due to the time it takes the Designer to respond to the request
provided that the Designer responds within the ten (10) working days set forth above.

C. Responses from the Designer will not change any requirement of the Contract
Documents.  In the event the Contractor believes that a response to a RFI will cause a
change to the requirements of the Contract Document, the Contractor shall give written
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notice to the Designer requesting a Change Order for the work.  Failure to give such 
written notice within ten (10) working days, shall waive the Contractor’s right to seek 
additional time or cost under Article 4, “Changes in the Work” of the General Conditions. 

1.4 MINOR CHANGES IN THE WORK 

A. Designer will issue supplemental instructions authorizing Minor Changes in the Work, 
not involving adjustment to the Contract Amount or the Contract Time, on ”Designer’s 
Supplemental Instructions” (DSI). 

1.5 PROPOSAL REQUESTS 

A. The Designer or Owner Representative will issue a detailed description of proposed 
Changes in the Work that may require adjustment to the Contract Amount or the Contract 
Time.  The proposed Change Description will be issued using the “Request for Proposal” 
(RFP) form.  If necessary, the description will include supplemental or revised Drawings 
and Specifications. 

1. Proposal Requests issued by the Designer or Owner Representative are for 
information only.  Do not consider them instructions either to stop work in 
progress or to execute the proposed change. 

2. Within ten (10) working days after receipt of Proposal Request, submit a 
proposal for the cost adjustments to the Contract Amount and the Contract Time 
necessary to execute the Change.  The Contractor shall submit his proposal on 
the appropriate Change Order Detailed Breakdown form.  Subcontractors may 
use the appropriate Change Order Detailed Breakdown form or submit their 
proposal on their letterhead provided the same level of detail is included.  All 
proposals shall include: 

a. A detailed breakdown of costs per Article 4.1 of the General Conditions. 

b. If requesting additional time per Article 4.2 of the General Conditions, 
include an updated Contractor's Construction Schedule that indicates the 
effect of the Change including, but not limited to, changes in activity 
duration, start and finish times, and activity relationship. 

1.6 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Proposal Request, the Designer or Owner Representative will 
issue a Change Order for signatures of Owner and Contractor on the “Change Order” 
form. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION  012600 
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SECTION 013100 – COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations 
on Projects including, but not limited to, the following: 

1. Administrative and supervisory personnel. 

2. Project meetings. 

B. Each Contractor shall participate in coordination requirements.  Certain areas of 
responsibility will be assigned to a specific Contractor. 

1.3 COORDINATION 

A. Coordination:  Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work.  
Coordinate construction operations included in different Sections, which depend on each 
other for proper installation, connection, and operation. 

B. Coordination:  Each Contractor shall coordinate its construction operations with those of 
other contractors and entities to ensure efficient and orderly installation of each part of 
the Work.  Each Contractor shall coordinate its operations with operations included in 
different Sections that depend on each other for proper installation, connection, and 
operation. 

1. Schedule construction operations in sequence required to obtain the best results 
where installation of one part of the Work depends on installation of other 
components, before or after its own installation. 

2. Coordinate installation of different components with other Contractors to ensure 
maximum accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

4. Where availability of space is limited, coordinate installation of different 
components to ensure maximum performance and accessibility for required 
maintenance, service, and repair of all components including mechanical and 
electrical. 

C. Prepare memoranda for distribution to each party involved outlining special procedures 
required for coordination.  Include such items as required notices, reports, and list of 
attendees at meetings. 

1. Prepare similar memoranda for Owner and separate Contractors if coordination 
of their Work is required. 

D. Administrative Procedures:  Coordinate scheduling and timing of required administrative 
procedures with other construction activities and activities of other Contractors to avoid 
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conflicts and to ensure orderly progress of the Work.  Such administrative activities 
include, but are not limited to, the following: 

1. Preparation of Contractor's Construction Schedule. 

2. Preparation of the Schedule of Values. 

3. Installation and removal of temporary facilities and controls. 

4. Delivery and processing of submittals. 

5. Progress meetings. 

6. Preinstallation conferences. 

7. Project Closeout activities. 

E. Conservation:  Coordinate construction activities to ensure that operations are carried out 
with consideration given to conservation of energy, water, and materials. 

F. Key Personnel Names:  Within fifteen (15) work days of starting construction operations, 
submit a list of key personnel assignments including superintendent and other personnel 
in attendance at Project site.  Identify individuals and their duties and responsibilities; list 
addresses and telephone numbers including home and office telephone numbers.  Provide 
names, addresses, and telephone numbers of individuals assigned as standbys in the 
absence of individuals assigned to Project. 

1.4 PROJECT MEETINGS 

A. The Owner’s Construction Representative will schedule a Pre-Construction Meeting prior 
to beginning of construction.  The date, time, and exact place of this meeting will be 
determined after Contract Award and notification of all interested parties.  The 
Contractor shall arrange to have the Job Superintendent and all prime Subcontractors 
present at the meeting.  During the Pre-Construction Meeting, the construction 
procedures and information necessary for submitting payment requests will be discussed 
and materials distributed along with any other pertinent information. 

B. Progress Meetings:  The Owner’s Construction Representative will conduct Monthly 
Progress Meetings as stated in Articles 1.8.B and 1.8.C of Section 007213 “General 
Conditions”. 

C. Preinstallation Conferences:  Contractor shall conduct a preinstallation conference at 
Project site before each construction activity that requires coordination with other 
construction. 

1. Attendees:  Installer and representatives of Manufacturers and Fabricators 
involved in or affected by the installation and its coordination or integration with 
other materials and installations that have preceded or will follow, shall attend 
the meeting.  Advise Designer and Construction Representative of scheduled 
meeting dates. 

2. Agenda:  Review progress of other construction activities and preparations for 
the particular activity under consideration including requirements for the 
following: 

a. Contract Documents 

b. Options 

c. Related RFIs 
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d. Related Change Orders 

e. Purchases 

f. Deliveries 

g. Submittals 

h. Possible conflicts 

i. Compatibility problems 

j. Time schedules 

k. Weather limitations 

l. Manufacturer's written recommendations 

m. Warranty requirements 

n. Compatibility of materials 

o. Acceptability of substrates 

p. Temporary facilities and controls 

q. Space and access limitations 

r. Regulations of authorities having jurisdiction 

s. Testing and inspecting requirements 

t. Installation procedures 

u. Coordination with other Work 

v. Required performance results 

w. Protection of adjacent Work 

x. Protection of construction and personnel 

3. Contractor shall record significant conference discussions, agreements, and 
disagreements including required corrective measures and actions. 

4. Reporting:  Distribute minutes of the meeting to each party present and to parties 
who should have been present. 

5. Do not proceed with installation if the conference cannot be successfully 
concluded.  Initiate whatever actions are necessary to resolve impediments to 
performance of the Work and reconvene the conference at earliest feasible date. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION  013100 
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03/20 (EB) 

SECTION 013115 - PROJECT MANAGEMENT COMMUNICATIONS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.  

1.2 SUMMARY 

A. Project Management Communications: The Contractor shall use the Internet web based 
project management communications tool, E-Builder® ASP software, and protocols 
included in that software during this project. The use of project management 
communications as herein described does not replace or change any contractual 
responsibilities of the participants.  
1. Project management communications is available through E-Builder® as provided 

by "e-Builder®" in the form and manner required by the Owner. 
2. The project communications database is on-line and fully functional. User 

registration, electronic and computer equipment, and Internet connections are the 
responsibility of each project participant. The sharing of user accounts is 
prohibited 

B. Support: E-Builder® will provide on-going support through on-line help files. 

C. Copyrights and Ownership: Nothing in this specification or the subsequent 
communications supersedes the parties’ obligations and rights for copyright or 
document ownership as established by the Contract Documents. The use of CAD files, 
processes or design information distributed in this system is intended only for the 
project specified herein. 

D. Purpose: The intent of using E-Builder® is to improve project work efforts by 
promoting timely initial communications and responses.  Secondly, to reduce the 
number of paper documents while providing improved record keeping by creation of 
electronic document files 

E. Authorized Users: Access to the web site will be by individuals who are authorized 
users. 
1. Individuals shall complete the E-Builder New Company/User Request Form located at 

the following web site: https://oa.mo.gov/facilities/vendor-links/contractor-forms.  
Completed forms shall be emailed to the following email address: OA.FMDCE-
BuilderSupport@oa.mo.gov.  

2. Authorized users will be contacted directly and assigned a temporary user 
password. 

https://oa.mo.gov/facilities/vendor-links/contractor-forms
mailto:OA.FMDCE-BuilderSupport@oa.mo.gov
mailto:OA.FMDCE-BuilderSupport@oa.mo.gov
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3. Individuals shall be responsible for the proper use of their passwords and access 
to data as agents of the company in which they are employed. 

F. Administrative Users: Administrative users have access and control of user licenses and 
all posted items. DO NOT POST PRIVATE OR YOUR COMPANY CONFIDENTIAL 
ITEMS IN THE DATABASE! Improper or abusive language toward any party or 
repeated posting of items intended to deceive or disrupt the work of the project will not 
be tolerated and will result in deletion of the offensive items and revocation of user 
license at the sole discretion of the Administrative User(s).  

G. Communications: The use of fax, email and courier communication for this project is 
discouraged in favor of using E-Builder® to send messages. Communication functions 
are as follows: 
1. Document Integrity and Revisions: 

a. Documents, comments, drawings and other records posted to the system 
shall remain for the project record.  The authorship time and date shall be 
recorded for each document submitted to the system. Submitting a new 
document or record with a unique ID, authorship, and time stamp shall be 
the method used to make modifications or corrections. 

b. The system shall make it easy to identify revised or superseded documents 
and their predecessors. 

c. Server or Client side software enhancements during the life of the project 
shall not alter or restrict the content of data published by the system.  
System upgrades shall not affect access to older documents or software. 

2. Document Security: 
a. The system shall provide a method for communication of documents.  

Documents shall allow security group assignment to respect the contractual 
parties communication except for Administrative Users. DO NOT POST 
PRIVATE OR YOUR COMPANY CONFIDENTIAL ITEMS IN THE 
DATABASE! 

3. Document Integration: 
a. Documents of various types shall be logically related to one another and 

discoverable.  For example, requests for information, daily field reports, 
supplemental sketches and photographs shall be capable of reference as 
related records. 

4. Reporting: 
a. The system shall be capable of generating reports for work in progress, and 

logs for each document type. Summary reports generated by the system 
shall be available for team members. 

5. Notifications and Distribution: 
a. Document distribution to project members shall be accomplished both 

within the extranet system and via email as appropriate.  Project document 
distribution to parties outside of the project communication system shall be 
accomplished by secure email of outgoing documents and attachments, 
readable by a standard email client.   

6. Required Document Types: 
a. RFI, Request for Information. 
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b. Submittals, including record numbering by drawing and specification 
section. 

c. Transmittals, including record of documents and materials delivered in hard 
copy. 

d. Meeting Minutes. 
e. Application for Payments (Draft or Pencil). 
f. Review Comments. 
g. Field Reports. 
h. Construction Photographs. 
i. Drawings. 
j. Supplemental Sketches. 
k. Schedules. 
l. Specifications. 
m. Request for Proposals 
n. Designer’s Supplemental Instructions 
o. Punch Lists 

H. Record Keeping: Except for paper documents, which require original signatures and 
large format documents (greater than 8½ x 11 inches), all other 8½ x 11 inches 
documents shall be submitted by transmission in electronic form to the E-Builder® web 
site by licensed users. 

a. The Owner and his representatives, the Designer and his consultants, and 
the Contractor and his Sub Contractors and suppliers at every tier shall 
respond to documents received in electronic form on the web site, and 
consider them as if received in paper document form. 

b. The Owner and his representatives, the Designer and his consultants, and 
the Contractor and his Sub Contractors and suppliers at every tier reserves 
the right to and shall reply or respond by transmissions in electronic form 
on the web site to documents actually received in paper document form. 

c. The Owner and his representatives, the Designer and his consultants, and 
the Contractor and his Sub Contractors and suppliers at every tier reserves 
the right to and shall copy any paper document into electronic form and 
make same available on the web site.  

I. Minimum Equipment and Internet Connection: In addition to other requirements 
specified in this Section, the Owner and his representatives, the Construction Manager 
and his representatives, the Architect and his consultants, and the Contractor and his 
sub-contractors and suppliers at every tier required to have a user license(s) shall be 
responsible for the following:  
1. Providing suitable computer systems for each licensed user at the users normal 

work location1 with high-speed Internet access, i.e. DSL, local cable company's 
Internet connection, or T1 connection.  

2. Each of the above referenced computer systems shall have the following 
minimum system2 and software requirements: 

                                                      
1 The normal work location is the place where the user is assigned for more than one-half of his time working on this 
project.  
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a. Desktop configuration (Laptop configurations are similar and should be 
equal to or exceed desktop system.) 
1) Operating System: Windows XP or newer 
2) Internet Browser: Internet Explorer 6.01SP2+ (Recommend IE7.0+) 
3) Minimum Recommend Connection Speed: 256K or above 
4) Processor Speed: 1 Gigahertz and above 
5) RAM: 512 mb 
6) Operating system and software shall be properly licensed. 
7) Internet Explorer version 7 (current version is a free distribution for 

download). This specification is not intended to restrict the host server or 
client computers provided that industry standard HTTP clients may access 
the published content. 

8) Adobe Acrobat Reader (current version is a free distribution for 
download). 

9) Users should have the standard Microsoft Office Suite (current 
version must be purchased) or the equivalent. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 -  EXECUTION (Not Applicable.) 

END OF SECTION 013115 
 

                                                                                                                                                                           
2 The minimum system herein will not be sufficient for many tasks and may not be able to process all documents 
and files stored in the E-Builder® Documents area. 
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SECTION 013200 – SCHEDULE – BAR CHART 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes requirements for a Bar Chart Schedule for the project construction 
activities, schedule of submittals, and schedule for testing. 

PART 2 - PRODUCTS – (Not Applicable) 

PART 3 - EXECUTION 

3.1 SUBMITTAL PROCEDURES 

A. The Contractor shall submit to the Designer, within ten (10) working days following the 
Notice to Proceed, a Progress Schedule including Schedule of Values showing the rate of 
progress the Contractor agrees to maintain and the order in which he proposed to carry 
out the various phases of Work.  No payments shall be made to the Contractor until the 
Progress Schedule has been approved by the Owner. 

1. The Schedule of Values must have the following line items included with the 
value of the item as indicated below: 

a. O&M’s (Owner’s Manual) 

1) $1,000,000.00 (One million) and under – 2% of the total contract 
amount 

2) Over $1,000,000.00 (One million) – 1% of the total contract 
amount 

b. Close Out Documents 

1) $1,000,000.00 (One million) and under – 2% of the total contract 
amount 

2) Over $1,000,000.00 (One million) – 1% of the total contract 
amount 

c. General Conditions 

1) No more than 10% 

B. The Contractor shall submit an updated Schedule for presentation at each Monthly 
Progress Meeting.  The Schedule shall be updated by the Contractor as necessary to 
reflect the current Schedule and its relationship to the original Schedule.  The updated 
Schedule shall reflect any changes in the logic, sequence, durations, or completion date.  
Payments to the Contractor shall be suspended if the Progress Schedule is not adequately 
updated to reflect actual conditions. 
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C. The Contractor shall submit Progress Schedules to Subcontractors to permit coordinating 
their Progress Schedules to the general construction Work.  The Contractor shall 
coordinate preparation and processing of Schedules and reports with performance of 
other construction activities. 

3.2 CONSTRUCTION PROGRESS SCHEDULE – BAR CHART SCHEDULE 

A. Bar-Chart Schedule:  The Contractor shall prepare a comprehensive, fully developed, 
horizontal bar chart-type Contractor’s Construction Schedule.  The Contractor for general 
construction shall prepare the Construction Schedule for the entire Project.  The Schedule 
shall show the percentage of work to be completed at any time, anticipated monthly 
payments by Owner, as well as significant dates (such as completion of excavation, 
concrete foundation work, underground lines, superstructure, rough-ins, enclosure, 
hanging of fixtures, etc.) which shall serve as check points to determine compliance with 
the approved Schedule.  The Schedule shall also include an activity for the number of 
“bad” weather days specified in Section 012100 – Allowances. 

1. The Contractor shall provide a separate time bar for each significant construction 
activity.  Provide a continuous vertical line to identify the first working day of 
each week. 

a. If practical, use the same Schedule of Values breakdown for schedule 
time bars. 

2. The Contractor shall provide a base activity time bar showing duration for each 
construction activity.  Each bar is to indicate start and completion dates for the 
activity.  The Contractor is to place a contrasting bar below each original 
schedule activity time for indicating actual progress and planned remaining 
duration for the activity. 

3. The Contractor shall prepare the Schedule on a minimal number of separate 
sheets to readily show the data for the entire construction period. 

4. Secure time commitments for performing critical elements of the Work from 
parties involved.  Coordinate each element on schedule with other construction 
activities.  Include minor elements involved in the overall sequence of the Work.  
Show each activity in proper sequence.  Indicate graphically the sequences 
necessary for completion of related portions of the Work. 

5. Coordinate the Contractor’s Construction Schedule with the Schedule of Values, 
list of subcontracts, Submittal Schedule, progress reports, payment requests, and 
other required schedules and reports. 

6. Indicate the Intent to Award and the Contract Substantial Completion dates on 
the schedule. 

B. Phasing:  Provide notations on the schedule to show how the sequence of the Work is 
affected by the following: 

1. Requirement for Phased completion 

2. Work by separate Contractors 

3. Work by the Owner 

4. Pre-purchased materials 

5. Coordination with existing construction 

6. Limitations of continued occupancies 
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7. Un-interruptible services 

8. Partial Occupancy prior to Substantial Completion 

9. Site restrictions 

10. Provisions for future construction 

11. Seasonal variations 

12. Environmental control 

C. Work Stages:  Use crosshatched bars to indicate important stages of construction for each 
major portion of the Work.  Such stages include, but are not necessarily limited to, the 
following: 

1. Subcontract awards 

2. Submittals 

3. Purchases 

4. Mockups 

5. Fabrication 

6. Sample testing 

7. Deliveries 

8. Installation 

9. Testing 

10. Adjusting 

11. Curing 

12. Startup and placement into final use and operation 

D. Area Separations: Provide a separate time bar to identify each major area of construction 
for each major portion of the Work.  For the purposes of this Article, a “major area” is a 
story of construction, a separate building, or a similar significant construction element. 

1. Indicate where each construction activity within a major area must be sequenced 
or integrated with other construction activities to provide for the following: 

a. Structural completion. 

b. Permanent space enclosure 

c. Completion of mechanical installation 

d. Completion of the electrical portion of the Work 

e. Substantial Completion 

3.3 SCHEDULE OF SUBMITTALS 

A. Upon acceptance of the Construction Progress Schedule, prepare and submit a complete 
schedule of submittals.  Coordinate the submittal schedule with Section 013300 
SUBMITTALS, the approved Construction Progress Schedule, list of subcontracts, 
Schedule of Values and the list of products. 

B. Prepare the schedule in chronological order.  Provide the following information 
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1. Scheduled date for the first submittal 

2. Related Section number 

3. Submittal category 

4. Name of the Subcontractor 

5. Description of the part of the Work covered 

6. Scheduled date for resubmittal 

7. Scheduled date for the Designer’s final release or approval 

C. Distribution:  Following the Designer’s response to the initial submittal schedule, print 
and distribute copies to the Designer, Owner, subcontractors, and other parties required to 
comply with submittal dates indicated. 

1. Post copies in the Project meeting room and temporary field office. 

2. When revisions are made, distribute to the same parties and post in the same 
locations.  Delete parties from distribution when they have completed their 
assigned part of the Work and are no longer involved in construction activities. 

D. Schedule Updating:  Revise the schedule after each meeting or other activity where 
revisions have been recognized or made.  Issue the updated schedule concurrently with 
the report of each meeting. 

3.4 SCHEDULE OF INSPECTIONS AND TESTS 

A. Prepare a schedule of inspections, tests, and similar services required by the Contract 
Documents.  Submit the schedule with (15) days of the date established for 
commencement of the Contract Work.  The Contractor is to notify the testing agency at 
least (5) working days in advance of the required tests unless otherwise specified. 

B. Form:  This schedule shall be in tabular form and shall include, but not be limited to, the 
following: 

1. Specification Section number 

2. Description of the test 

3. Identification of applicable standards 

4. Identification of test methods 

5. Number of tests required 

6. Time schedule or time span for tests 

7. Entity responsible for performing tests 

8. Requirements for taking samples 

9. Unique characteristics of each service 

C. Distribution:  Distribute the schedule to the Owner, Architect, and each party involved in 
performance of portions of the Work where inspections and tests are required. 

END OF SECTION 013200 
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SECTION 013300 – SUBMITTALS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for submittals required
for performance of the Work including the following:

1. Shop Drawings

2. Product Data

B. Administrative Submittals:  Refer to General and Supplementary Conditions other
applicable Division 1 Sections and other Contract Documents for requirements for
administrative submittals.  Such submittals include, but are not limited to, the following:

1. Construction Progress Schedule including Schedule of Values

2. Performance and Payment Bonds

3. Insurance Certificates

4. Applications for Payment

5. Certified Payroll Reports

6. Partial and Final Receipt of Payment and Release Forms

7. Affidavit – Compliance with Prevailing Wage Law

8. Record Drawings

C. The Contractor is obliged and responsible to check all shop drawings and schedules to
assure compliance with contract plans and specifications.  The Contractor is responsible
for the content of the shop drawings and coordination with other contract work.  Shop
drawings and schedules shall indicate, in detail, all parts of an Item or Work including
erection and setting instructions and integration with the Work of other trades.

1.3 SUBMITTAL PROCEDURES 

A. The Contractor shall comply with the General and Supplementary Conditions and other
applicable sections of the Contract Documents.  The Contractor shall submit, with such
promptness as to cause no delay in his work or in that of any other contractors, all
required submittals indicated in Part 3.1 of this section and elsewhere in the Contract
Documents.  Coordinate preparation and processing of submittals with performance of
construction activities.  Transmit each submittal sufficiently in advance of performance
of related construction activities to avoid delay.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.

2. Coordinate transmittal of different types of submittals for related elements of the
Work so processing will not be delayed by the need to review submittals
concurrently for coordination.
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B. Each drawing and/or series of drawings submitted must be accompanied by a letter of 
transmittal giving a list of the titles and numbers of the drawings.  Each series shall be 
numbered consecutively for ready reference and each drawing shall be marked with the 
following information: 

1. Date of Submission 

2. Name of Project 

3. Location 

4. Section Number of Specification 

5. State Project Number 

6. Name of Submitting Contractor 

7. Name of Subcontractor 

8. Indicate if Item is submitted as specified or as a substitution 

1.4 SHOP DRAWINGS 

A. Comply with the General Conditions, Article 3.2. 

B. The Contractor shall submit newly prepared information drawn accurately to scale.  
Highlight, encircle, or otherwise indicate deviations from the Contract Documents.  Do 
not reproduce Contract Documents or copy standard information as the basis of Shop 
Drawings.  Standard information prepared without specific reference to the Project is not 
a Shop Drawing. 

C. Shop Drawings include fabrication and installation drawings, setting diagrams, schedules, 
patterns, templates, and similar drawings including the following information: 

1. Dimensions 

2. Identification of products and materials included by sheet and detail number 

3. Compliance with specified standards 

4. Notation of coordination requirements 

5. Notation of dimensions established by field measurement 

6. Sheet Size:  Except for templates, patterns and similar full-size Drawings, submit 
Shop Drawings on sheets at least 8½”x11” but no larger than 24”x36”. 

1.5 PRODUCT DATA 

A. The Contractor shall comply with the General Conditions, Article 3.2. 

B. The Contractor shall collect Product Data into a single submittal for each element of 
construction or system.  Product Data includes printed information, such as 
manufacturer’s installation instructions, catalog cuts, standard color charts, roughing-in 
diagrams and templates, standard wiring diagrams, and performance curves. 

1. Mark each copy to show applicable choices and options.  Where printed Product 
Data includes information on several products that are not required, mark copies 
to indicate the applicable information including the following information: 

a. Manufacturer’s printed recommendations 

b. Compliance with Trade Association standards 
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c. Compliance with recognized Testing Agency standards 

d. Application of Testing Agency labels and seals 

e. Notation of dimensions verified by field measurement 

f. Notation of coordination requirements 

2. Do not submit Product Data until compliance with requirements of the Contract 
Documents has been confirmed. 

1.6 SAMPLES 

A. The Contractor shall comply with the General Conditions, Article 3.2. 

B. The Contractor shall submit full-size, fully fabricated samples, cured and finished as 
specified, and physically identical with the material or product proposed.  Samples 
include partial sections of manufactured or fabricated components, cuts or containers of 
materials, color range sets, and swatches showing color, texture, and pattern. 

1. The Contractor shall submit samples for review of size, kind, color, pattern, and 
texture.  Submit samples for a final check of these characteristics with other 
elements and a comparison of these characteristics between the final submittal 
and the actual component as delivered and installed. 

a. Where variation in color, pattern, texture, or other characteristic is 
inherent in the material or product represented, submit at least three (3) 
multiple units that show approximate limits of the variations. 

b. Refer to other Specification Sections for requirements for samples that 
illustrate workmanship, fabrication techniques, details of assembly, 
connections, operation, and similar construction characteristics. 

c. Refer to other Sections for samples to be returned to the Contractor for 
incorporation in the Work.  Such samples must be undamaged at time of 
use.  On the transmittal, indicate special requests regarding disposition of 
sample submittals. 

2. Field samples are full-size examples erected onsite to illustrate finishes, coatings, 
or finish materials and to establish the Project standard. 

a. The Contractor shall comply with submittal requirements to the fullest 
extent possible.  The Contractor shall process transmittal forms to 
provide a record of activity. 

1.7 QUALITY ASSURANCE DOCUMENTS 

A. The Contractor shall comply with the General Conditions, Article 3.2 

B. The Contractor shall submit quality control submittals including design data, 
certifications, manufacturer’s instructions, manufacturer’s field reports, and other quality-
control submittals as required under other Sections of the Specifications. 

C. Certifications:  Where other Sections of the Specifications require certification that a 
product, material, or installation complies with specified requirements, submit a notarized 
certification from the Manufacturer certifying compliance with specified requirements. 
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PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 REQUIRED SUBMITTALS 

A. Contractor shall submit the following information for materials and equipment to be provided
under this contract.

END OF SECTION  013300 

SPEC SECTION TITLE CATEGORY

013200
013200
013200
013200
321216
321216
312000

Schedules
Schedules
Schedules
Schedules
Asphalt Paving
Asphalt Paving
Earth Moving

Construction Schedule
Schedule of Values
List of Subcontractors
Major Material Suppliers
Product Data
Test Report
Test Report
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SECTION 013513 - SITE SECURITY AND HEALTH REQUIREMENTS (MSHP) 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUBMITTALS 

A. List of required submittals: 

1. Materials Safety Data Sheets for all hazardous materials to be brought onsite. 
2. Schedule of proposed shutdowns, if applicable. 
3. A list of the names of all employees who will submit fingerprints for a background check, 

and the signed privacy documents identified below for each employee. 

PART 2 - PRODUCTS (Not Applicable) 
PART 3 - EXECUTION 

3.1 ACCESS TO THE SITE 

A. The Contractor shall arrange with Facility Representatives to establish procedures for the 
controlled entry of workers and materials into the work areas at the Facility. 

B. The Contractor shall establish regular working hours with Facility Representatives. The 
Contractor must report changes in working hours or overtime to Facility Representatives and 
obtain approval twenty-four (24) hours ahead of time. The Contractor shall report emergency 
overtime to Facility Representatives as soon as it is evident that overtime is needed. The 
Contractor must obtain approval from Facility Representatives for all work performed after 
dark. 

C. The Contractor shall provide the name and phone number of the Contractor’s employee or 
agent who is in charge onsite; this individual must be able to be contacted in case of 
emergency. The Contractor must be able to furnish names and address of all employees upon 
request. 

D. All construction personnel shall visibly display issued identification cards. 

3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS 

A. The Contractor shall take all necessary precautions to guard against and eliminate possible fire 
hazards.  

1. Onsite burning is prohibited. 
2. The Contractor shall store all flammable or hazardous materials in proper containers 
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located outside the buildings or offsite, if possible. 
3. The Contractor shall provide and maintain, in good order, during construction fire 

extinguishers as required by the National Fire Protection Association. In areas of 
flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-pound 
dry chemical extinguishers shall be provided. 

B. The Contractor shall not obstruct streets or walks without permission from the Owner’s 
Construction Representative and Facility Representatives. 

C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility 
unless otherwise posted. 

D. The Contractor shall take all necessary, reasonable measures to reduce air and water pollution 
by any material or equipment used during construction. The Contractor shall keep volatile 
wastes in covered containers, and shall not dispose of volatile wastes or oils in storm or sanitary 
drains. 

E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all times. The 
Contractor shall immediately remove all hazardous waste, and shall not allow rubbish to 
accumulate. The Contractor shall provide onsite containers for collection of rubbish and shall 
dispose of it at frequent intervals during the progress of the Work. 

F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times, 
unless written approval is received from the Owner’s Construction Representative and the 
appropriate Facility Representative at least twenty-four (24) hours in advance. The Contractor 
shall submit a written time schedule for any proposed shutdowns. 

G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and 
readily available upon request at least a day before delivery. 

H. Alcoholic beverages or illegal substances shall not be brought upon the Facility premises. The 
Contractor’s workers shall not be under the influence of any intoxicating substances while on 
the Facility premises. 

3.3 MSHP SECURITY CLEARANCE REQUIREMENTS 

A. Contractor Background Screening Policy: As a normal business activity, the Missouri State 
Highway Patrol (MSHP) may contract with external companies to perform various duties for 
the Missouri State Highway Patrol. Any personnel working for a contractor, and who has 
access to criminal justice information is required to pass a background check prior to beginning 
work on the contract. A contractor’s proposed candidate may also be required to undergo a 
MSHP approved drug screening. This background check requirement will be included as part 
of all PAQs or solicitations for bids. The contract/PAQ award is contingent upon the proposed 
candidate background checks being completed. 

B. This background check will include, but not be limited to, state of residency and national 
fingerprint-based record checks. If the proposed candidate lives outside the United States, the 
contractor will submit similar documentation from their respective country. Qualification to 
work on contract will be based upon the following criteria: 
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1. A felony conviction or guilty plea will be an automatic disapproval of the candidate.  
2. Any conviction whether misdemeanor or felony, involving violence, crimes against 

children, and all sexual crimes regardless of timeframe will be an automatic disapproval 
of the candidate. 

3. Candidates will be disqualified if it is confirmed there are outstanding arrest warrants for 
the candidate. 

4. Any other misdemeanor convictions and guilty pleas may be considered for automatic 
disapproval. The State CSO (CJIS Security Officer) has final authority regarding if the 
nature or severity of the misdemeanor offense(s) does or does not warrant a 
disqualification.  

C. For misdemeanors, consideration will be given to the relationship between the information 
obtained in the background check and the responsibilities of the position. Time and severity of 
crime may also be considered as factors in a disqualification. Candidates may submit a written 
request for waiver through their contracting company if they have been disapproved and wish 
to contest the decision. The request will need to explain the circumstances of the crime and 
justification for a waiver. 

D. Contractors will be required to undergo a background check at a minimum once every five 
years. If there is a significant gap between contracts, candidates may be required to undergo a 
background check before working under a new contract.  

E. The CSO or their designee will maintain a list of contractors who have been approved to work 
at the MSHP.  

F. If a candidate goes through a background check with one contractor and then goes to work at a 
different contractor, the candidate will not be required to undergo a separate background check 
unless the timeframe exceeds five-year limit. 

G. The CSO for the MSHP has the right to approve or disapprove any candidate and has the right 
to revoke a candidate’s approval at any time. 

H. The FBI CJIS Security Policy requires the MSHP to conduct background checks on all 
contractors needing MSHP access. 

I. Contractors working on-site and/or need escorted access are required to provide name, date of 
birth and social security number to enable the MSHP to run a name based background check 
prior to their arrival on-site. 

J. Contractors working on-site with unescorted access and/or need access to our network are 
required to submit fingerprints. Required fields for print cards are as follows:  

1. ORI: MOMHP0070 
2. OCA: CONTRACTOR 
3. Employer and Address: COMPANY NAME AND ADDRESS 
4. Reason Fingerprinted: CONTRACTOR 

K. Contractors may submit fingerprints either at the MSHP General Headquarters, Annex 
Building, front office located at 1510 East Elm Street, Jefferson City, MO 65109, or may go to 
their local law enforcement agency to obtain a "copy" of their fingerprints (ten print or digital). 
There is a processing fee of $33.25 per applicant. We accept check or money orders made 
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payable to the "Criminal Record System Fund". Credit card and debit cards only accepted at 
our location, no cash please. Fingerprints with processing fee can be mailed to the address 
below: 

1. Missouri State Highway Patrol 
2. Criminal Justice Information Services Division 
3. Attn: Accounting, Annex Bldg. 
4. 1510 East Elm Street 
5. Post Office Box 9500  
6. Jefferson City, MO 65102-9500 

L. Once background checks are completed, results will be returned via encrypted email to the 
requestor. Processing time varies. Please contact the Security Audit and Compliance Unit for 
questions at 573-526-6153 x2658. 

3.4 DISRUPTION OF UTILITIES 

A. The Contractor shall give a minimum of seventy-two (72) hours written notice to the 
Construction Representative and the Facility Representative before disconnecting electric, gas, 
water, fire protection, or sewer service to any building. 

B. The Contractor shall give a minimum of seventy-two (72) hours written notice to the 
Construction Representative and Facility Representative before closing any access drives, and 
shall make temporary access available, if possible. The Contractor shall not obstruct streets, 
walks, or parking. 

3.5 PROTECTION OF PERSONS AND PROPERTY 

A. SAFETY PRECAUTIONS AND PROGRAMS 

1. The Contractor shall at all times conduct operations under this Contract in a manner to 
avoid the risk of bodily harm to persons or risk of damage to any property. The 
Contractor shall promptly take precautions which are necessary and adequate against 
conditions created during the progress of the Contractor's activities hereunder which 
involve a risk of bodily harm to persons or a risk of damage to property. The Contractor 
shall continuously inspect Work, materials, and equipment to discover and determine any 
such conditions and shall be solely responsible for discovery, determination, and 
correction of any such conditions. The Contractor shall comply with applicable safety 
laws, standards, codes, and regulations in the jurisdiction where the Work is being 
performed, specifically, but without limiting the generality of the foregoing, with rules 
regulations, and standards adopted pursuant to the Williams-Steiger Occupational Safety 
and Health Act of 1970 and applicable amendments. 

2. All contractors, subcontractors and workers on this project are subject to the Construction 
Safety Training provisions 292.675 RSMo. 

3. In the event the Contractor encounters on the site, material reasonably believed to be 
asbestos, polychlorinated biphenyl (PCB), lead, mercury, or other material known to be 
hazardous, which has not been rendered harmless, the Contractor shall immediately stop 
Work in the area affected and report the condition to the Owner's Representative and the 
Architect in writing. The Work in the affected area shall not thereafter be resumed except 
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by written agreement of the Owner's Representative and Contractor if in fact the material 
is asbestos or polychlorinated biphenyl (PCB) and has not been rendered harmless. The 
Work in the affected area shall be resumed in the absence of asbestos or polychlorinated 
biphenyl (PCB), or when it has been rendered harmless by written agreement of the 
Owner's Representative and the Contractor. “Rendered Harmless” shall mean that levels 
of such materials are less than any applicable exposure standards, including but limited to 
OSHA regulations. 

B. SAFETY OF PERSONS AND PROPERTY 

1. The Contractor shall take reasonable precautions for safety of, and shall provide 
protection to prevent damage, injury, or loss to: 

a. clients, staff, the public, construction personnel, and other persons who may be 
affected thereby; 

b. the Work and materials and equipment to be incorporated therein, whether in 
storage on or off the site, under care, custody, or control of the Contractor or the 
Contractor's Subcontractors of any tier; and 

c. other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, 
pavements, roadways, structures, and utilities not designated for removal, 
relocation, or replacement in the course of construction. 

2. The Contractor shall give notices and comply with applicable laws, standards, codes, 
ordinances, rules, regulations, and lawful orders of public authorities bearing on safety of 
persons or property or their protection from damage, injury, or loss. 

3. The Contractor shall erect and maintain, as required by existing conditions and 
performance of the Contract, safeguards for safety and protection, including, but not 
limited to, posting danger signs and other warnings against hazards, promulgating safety 
regulations, and notifying owners and users of adjacent sites and utilities. 

4. When use or storage of explosives or other hazardous materials or equipment or unusual 
methods are necessary for execution of the Work, the Contractor shall exercise the 
highest degree of care and carry on such activities under supervision of properly qualified 
personnel. 

5. The Contractor shall promptly remedy damage and loss (other than damage or loss 
insured under property insurance required by the Contract Documents) to property 
referred to in this Section caused in whole or in part by the Contractor, a Subcontractor of 
any tier, or anyone directly or indirectly employed by any of them, or by anyone for 
whose acts they may be liable, and for which the Contractor is responsible under this 
Section, except damage or loss attributable solely to acts or omissions of Owner or the 
Architect or anyone directly or indirectly employed by either of them, or by anyone for 
whose acts either of them may be liable, and not attributable to the fault or negligence of 
the Contractor. The foregoing obligations of the Contractor are in addition to the 
Contractor's other obligations stated elsewhere in the Contract. 

6. The Contractor shall designate a responsible member of the Contractor's organization at 
the site whose duty shall be the prevention of accidents, and the maintaining, enforcing 
and supervising of safety precautions and programs. This person shall be the Contractor's 
superintendent unless otherwise designated by the Contractor in writing to the Owner's 
Representative and Architect. The Contractor shall hold regularly scheduled safety 
meetings to instruct Contractor personnel on safety practices, accident avoidance and 
prevention, and the Project Safety Program. The Contractor shall furnish safety 
equipment and enforce the use of such equipment by its employees and its subcontractors 
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of any tier. 
7. The Contractor shall not load or permit any part of the construction or site to be loaded so 

as to endanger its safety. 
8. The Contractor shall promptly report in writing to the Owner all accidents arising out of 

or in connection with the Work which cause death, lost time injury, personal injury, or 
property damage, giving full details and statements of any witnesses. In addition, if 
death, serious personal injuries, or serious property damages are caused, the accident 
shall be reported immediately. 

9. The Contractor shall promptly notify in writing to the Owner of any claims for injury or 
damage to personal property related to the work, either by or against the Contractor. 

10. The Owner assumes no responsibility or liability for the physical condition or safety of 
the Work site or any improvements located on the Work site. The Contractor shall be 
solely responsible for providing a safe place for the performance of the Work. The 
Owner shall not be required to make any adjustment in either the Contract Sum or 
Contract Time concerning any failure by the Contractor or any Subcontractor to comply 
with the requirements of this Paragraph. 

11. In no event shall the Owner have control over, charge of, or any responsibility for 
construction means, methods, techniques, sequences or procedures or for safety 
precautions and programs in connection with the Work, notwithstanding any of the rights 
and authority granted the Owner in the Contract Documents. 

12. The Contractor shall maintain at his own cost and expense, adequate, safe and sufficient 
walkways, platforms, scaffolds, ladders, hoists and all necessary, proper, and adequate 
equipment, apparatus, and appliances useful in carrying on the Work and which are 
necessary to make the place of Work safe and free from avoidable danger for clients, 
staff, the public and construction personnel, and as may be required by safety provisions 
of applicable laws, ordinances, rules regulations and building and construction codes. 

 

END OF SECTION 013513.25 



CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 015000 - 1 

SECTION 015000 – CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes requirements for construction facilities and temporary controls 
including temporary utilities, support facilities, security, and protection. 

B. Temporary utilities include, but are not limited to, the following: 

1. Water service and distribution 

2. Temporary electric power and light 

3. Sanitary facilities, including drinking water 

1.3 QUALITY ASSURANCE 

A. Regulations:  Comply with industry standards and applicable laws and regulations 
including, but not limited to, the following: 

1. Building code requirements 

2. Health and safety regulations 

3. Environmental protection regulations 

B. Standards:  Comply with NFPA 241 “Standard for Safeguarding Construction, 
Alterations, and Demolition Operations”.  ANSI A10 Series standards for “Safety 
Requirements for Construction and Demolition”, and NECA Electrical Design Library 
“Temporary Electrical Facilities”. 

1. Electrical Service:  Comply with NEMA, NECA, and UL standards and 
regulations for temporary electric service.  Install service in compliance with 
NFPA 70 “National Electric Code”. 

1.4 PROJECT CONDITIONS 

A. Temporary Utilities:  Prepare a schedule indicating dates for implementation and 
termination of each temporary utility.  At the earliest feasible time, when acceptable to 
the Owner, change over from use of temporary service to use of permanent service. 

B. Conditions of Use:  Keep temporary services and facilities clean and neat in appearance.  
Operate in a safe and efficient manner.  Relocate temporary services and facilities as the 
Work progresses.  Do not overload facilities or permit them to interfere with progress.  
Take necessary fire-prevention measures.  Do not allow hazardous, dangerous, or 
unsanitary conditions, or public nuisances to develop or persist onsite. 
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PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Provide new materials.  If acceptable to the Designer, the Contractor may use 
undamaged, previously used materials in serviceable condition.  Provide materials 
suitable for use intended. 

B. Water:  Provide potable water approved by local health authorities. 

2.2 EQUIPMENT 

A. General:  Provide new equipment.  If acceptable to the Designer, the Contractor may use 
undamaged, previously used equipment in serviceable condition.  Provide equipment 
suitable for use intended. 

B. Water Hoses:  Provide ¾” (19mm), heavy-duty, abrasion-resistant, flexible rubber hoses 
100’ (30m) long, with pressure rating greater than the maximum pressure of the water 
distribution system.  Provide adjustable shutoff nozzles at hose discharge. 

C. Electrical Outlets:  Provide properly configured, NEMA-polarized outlets to prevent 
insertion of 110 to 120V plugs into higher voltage outlets.  Provide receptacle outlets 
equipped with ground-fault circuit interrupters, reset button, and pilot light for connection 
of power tools and equipment. 

D. Electrical Power Cords:  Provide grounded extension cords.  Use hard-service cords 
where exposed to abrasion and traffic.  Provide waterproof connectors to connect 
separate lengths of electric cords if single lengths will not reach areas where construction 
activities are in progress.  Do not exceed safe length-voltage rating. 

E. Temporary Toilet Units:  Provide self-contained, single-occupant toilet units of the 
chemical, aerated re-circulation, or combustion type.  Provide units properly vented and 
fully enclosed with a glass-fiber-reinforced polyester shell or similar nonabsorbent 
material. 

F. Fire Extinguishers:  Provide hand-carried, portable, UL-rated, Class A fire extinguishers 
for temporary offices and similar spaces.  In other locations, provide hand-carried, 
portable, UL-rated, Class ABC, dry-chemical extinguishers, or a combination of 
extinguishers of NFPA-recommended classes for the exposures. 

1. Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent, 
and size required by location and class of fire exposure. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Use qualified personnel for installation of temporary facilities.  Locate facilities where 
they will serve the Project adequately and result in minimum interference with 
performance of the Work.  Relocate and modify facilities as required. 

B. Provide each Facility ready for use when needed to avoid delay.  Maintain and modify as 
required.  Do not remove until facilities are no longer needed or are replaced by 
authorized use of completed permanent facilities. 
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3.2 TEMPORARY UTILITY INSTALLATION 

A. General:  Engage the appropriate local utility company to install temporary service or 
connect to existing service.  Where company provides only part of the service, provide 
the remainder with matching, compatible materials and equipment.  Comply with 
company recommendations. 

1. Arrange with company and existing users for a time when service can be 
interrupted, if necessary, to make connections for temporary services. 

2. Provide adequate capacity at each stage of construction.  Prior to temporary 
utility availability, provide trucked-in services. 

3. Use Charges:  Cost or use charges for temporary facilities are not chargeable to 
the Owner or Designer.  Neither the Owner nor Designer will accept cost or use 
charges as a basis of claims for Change Order. 

B. Temporary Water Service:  The Owner will provide water for construction purposes from 
the existing building system.  All required temporary extensions shall be provided and 
removed by the Contractor.  Connection points and methods of connection shall be 
designated and approved by the Construction Representative. 

C. Temporary Electric Power Service:  The Owner will provide electric power for 
construction lighting and power tools.  Contractors using such services shall pay all costs 
of temporary services, circuits, outlet, extensions, etc. 

D. Temporary Toilets:  Install self-contained toilet units.  Use of pit-type privies will not be 
permitted.  Comply with regulations and health codes for the type, number, location, 
operation, and maintenance of fixtures and facilities.  Install where facilities will best 
serve the Project’s needs. 

1. Shield toilets to ensure privacy. 

2. Provide separate facilities for male and female personnel. 

3. Provide toilet tissue materials for each facility. 

E. Wash Facilities:  Install wash facilities supplied with potable water at convenient 
locations for personnel involved in handling materials that require wash-up for a health 
and sanitary condition.  Dispose of drainage properly.  Supply cleaning compounds 
appropriate for each condition. 

1. Provide paper towels or similar disposable materials for each facility. 

2. Provide covered waste containers for used material. 

F. Storage Facilities:  The Owner will provide storage onsite as designated by the Facility 
Representative or the Construction Representative.  Areas for use by the Contractor for 
storage will be identified at the Pre-Bid Meeting. 

G. Construction Parking:  Parking at the site will be provided in the areas designated at the 
Pre-Construction Meeting. 

H. Collection and Disposal of Waste:  Collect waste from construction areas and elsewhere 
daily.  Comply with requirements of NFPA 241 for removal of combustible waste 
material and debris.  Enforce requirements strictly.  Do not hold materials more than 
seven (7) days during normal weather or three (3) days when the temperature is expected 
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to rise above 80°F (27°C).  Handle hazardous, dangerous, or unsanitary waste materials 
separately from other waste by containerizing properly.  Dispose of material lawfully. 

3.3 OPERATION, TERMINATION AND REMOVAL 

A. Supervision:  Enforce strict discipline in use of temporary facilities.  Limit availability of 
temporary facilities to essential and intended uses to minimize waste and abuse. 

B. Maintenance:  Maintain facilities in good operating condition until removal.  Protect from 
damage by freezing temperatures and similar elements. 

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 
ventilation, and similar facilities on a 24-hour basis where required to achieve 
indicated results and to avoid possibility of damage. 

C. Termination and Removal:  Unless the Designer requests that it be maintained longer, 
remove each temporary facility when the need has ended, when replaced by authorized 
use of a permanent facility, or no later than Substantial Completion.  Complete or, if 
necessary, restore permanent construction that may have been delayed because of 
interference with the temporary facility.  Repair damaged Work, clean exposed surfaces, 
and replace construction that cannot be satisfactorily repaired. 

1. Materials and facilities that constitute temporary facilities are the Contractor’s 
property.   

END OF SECTION  015000 
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SECTION 017400 – CLEANING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for cleaning during the 
Project. 

B. Environmental Requirements:  Conduct cleaning and waste-disposal operations in 
compliance with local laws and ordinances.  Comply fully with federal and local 
environmental and anti-pollution regulations. 

1. Do not dispose of volatile wastes such as mineral spirits, oil, or paint thinner in 
storm or sanitary drains. 

2. Burning or burying of debris, rubbish, or other waste material on the premises is 
not permitted. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by the manufacturer 
or fabricator for the surface to be cleaned.  Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 

PART 3 - EXECUTION 

3.1 PROGRESS CLEANING 

A. General 

1. Retain all stored items in an orderly arrangement allowing maximum access, not 
impending drainage or traffic, and providing the required protection of materials. 

2. Do not allow the accumulation of scrap, debris, waste material, and other items 
not required for construction of this Work. 

3. At least once each month, and more often if necessary, completely remove all 
scrap, debris, and waste material from the jobsite. 

4. Provide adequate storage for all items awaiting removal from the jobsite, 
observing all requirements for fire protection and protection of the ecology. 

B. Site 

1. Daily, inspect the site and pick up all scrap, debris, and waste material.  Remove 
all such items to the place designated for their storage. 

2. Weekly, inspect all arrangements of materials stored onsite.  Re-stack, tidy, or 
otherwise service all material arrangements. 
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3. Maintain the site in a neat and orderly condition at all times. 

3.2 FINAL CLEANING 

A. General:  Provide final cleaning operations when indicated.  Employ experienced workers 
or professional cleaners for final cleaning.  Clean each surface or unit of Work to the 
condition expected from a commercial building cleaning and maintenance program.  
Comply with manufacturer’s instructions. 

B. Complete the following cleaning operations before requesting inspection for certification 
of Substantial Completion for the entire Project or a portion of the Project. 

1. Clean the Project Site, yard and grounds, in areas disturbed by construction 
activities including landscape development areas, of rubbish, waste material, 
litter, and foreign substances. 

2. Sweep paved areas broom clean.  Rake grounds that are neither planted nor 
paved to a smooth, even-textured surface. 

3. Remove petrochemical spills, stains, and other foreign deposits. 

4. Remove tools, construction equipment, machinery, and surplus material from the 
site. 

5. Leave the Project clean and ready for occupancy. 

C. Removal of Protection:  Remove temporary protection and facilities installed during 
construction to protect previously completed installations during the remainder of the 
construction period. 

D. Compliances:  Comply with governing regulations and safety standards for cleaning 
operations.  Remove waste materials from the site and dispose of lawfully. 

1. Where extra materials of value remain after Final Acceptance by the Owner, they 
become the Owner’s property. 

END OF SECTION  017400 
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SECTION 024119 - SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 
1. Demolition and removal of selected site elements. 

1.3 DEFINITIONS 

A. Remove: Detach items from existing construction and dispose of them off-site unless indicated 
to be salvaged or reinstalled. 

B. Existing to Remain: Leave existing items that are not to be removed and that are not otherwise 
indicated to be salvaged or reinstalled. 

1.4 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

1.5 PREINSTALLATION MEETINGS 

A. Predemolition Conference: Conduct conference at Project site. 

1. Inspect and discuss condition of construction to be selectively demolished. 

1.6 FIELD CONDITIONS 

A. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as 
far as practical. 

B. Notify Architect of discrepancies between existing conditions and Drawings before proceeding 
with selective demolition. 

C. Hazardous Materials: It is not expected that hazardous materials will be encountered in the 
Work. 
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1. If suspected hazardous materials are encountered, do not disturb; immediately notify 
Architect and Owner. Hazardous materials will be removed by Owner under a separate 
contract. 

D. Utility Service: Maintain existing utilities indicated to remain in service and protect them 
against damage during selective demolition operations. 

1.7 COORDINATION 

A. Arrange selective demolition schedule so as not to interfere with Owner's operations. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Regulatory Requirements: Comply with governing EPA notification regulations before 
beginning selective demolition. Comply with hauling and disposal regulations of authorities 
having jurisdiction. 

B. Standards: Comply with ASSE A10.6 and NFPA 241. 

PART 3 - EXECUTION 

3.1 SELECTIVE DEMOLITION, GENERAL 

A. General: Demolish and remove existing construction only to the extent required by new 
construction and as indicated. Use methods required to complete the Work within limitations of 
governing regulations and as follows: 
1. Neatly cut openings and holes plumb, square, and true to dimensions required. Use 

cutting methods least likely to damage construction to remain or adjoining construction. 
Use hand tools or small power tools designed for sawing or grinding, not hammering and 
chopping. Temporarily cover openings to remain. 

2. Locate selective demolition equipment and remove debris and materials so as not to 
impose excessive loads on supporting walls, floors, or framing. 

3. Dispose of demolished items and materials promptly. 

B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and other 
adjacent occupied and used facilities. 

3.2 DISPOSAL OF DEMOLISHED MATERIALS 

A. Remove demolition waste materials from Project site. 

1. Do not allow demolished materials to accumulate on-site. 
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2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 
and areas. 

3.3 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 
demolition operations. Return adjacent areas to condition existing before selective demolition 
operations began. 

END OF SECTION 024119 
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SECTION 312000 - EARTH MOVING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 
1. Subbase course and base course for asphalt paving. 

1.3 DEFINITIONS 

A. Backfill: Soil material or controlled low-strength material used to fill an excavation. 

B. Base Course: Aggregate layer placed between the subbase course and hot-mix asphalt paving. 

C. Bedding Course: Aggregate layer placed over the excavated subgrade in a trench before laying 
pipe. 

D. Borrow Soil: Satisfactory soil imported from off-site for use as fill or backfill. 

E. Drainage Course: Aggregate layer supporting the slab-on-grade that also minimizes upward 
capillary flow of pore water. 

F. Excavation: Removal of material encountered above subgrade elevations. 

G. Fill: Soil materials used to raise existing grades. 

H. Rock: Rock material in beds, ledges, unstratified masses, conglomerate deposits, and boulders 
of rock material that exceed 1 cu. yd. for bulk excavation. 

I. Structures: Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and 
electrical appurtenances, or other man-made stationary features constructed above or below the 
ground surface. 

J. Subbase Course: Aggregate layer placed between the subgrade and base course for hot-mix 
asphalt pavement, or aggregate layer placed between the subgrade and a cement concrete 
pavement or a cement concrete or hot-mix asphalt walk. 

K. Subgrade: Uppermost surface of an excavation or the top surface of a fill or backfill 
immediately below subbase, drainage fill, drainage course, or topsoil materials. 
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L. Utilities: On-site underground pipes, conduits, ducts, and cables as well as underground services 
within buildings. 

1.4 INFORMATIONAL SUBMITTALS 

A. Material Test Reports: For each soil material proposed for fill and backfill as follows: 

1. Classification according to ASTM D 2487. 

1.5 QUALITY ASSURANCE 

A. Geotechnical Testing Agency Qualifications: Qualified according to ASTM E 329 and 
ASTM D 3740 for testing indicated. 

1.6 FIELD CONDITIONS 

A. Utility Locator Service: Notify utility–locator service for area where Project is located before 
beginning earth-moving operations. 

PART 2 - PRODUCTS 

2.1 SOIL MATERIALS 

A. General: Provide borrow soil materials when sufficient satisfactory soil materials are not 
available from excavations. 

B. Satisfactory Soils: Soil Classification Groups GW, GP, GM, SW, SP, and SM according to 
ASTM D 2487; free of rock or gravel larger than 3 inches  in any dimension, debris, waste, 
frozen materials, vegetation, and other deleterious matter. 

C. Unsatisfactory Soils: Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, and PT 
according to ASTM D 2487, or a combination of these groups. 

1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of 
optimum moisture content at time of compaction. 

D. Subbase Material: Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940/D 2940M; with at least 90 percent passing a 
1-1/2-inch (37.5-mm) sieve and not more than 12 percent passing a No. 200 (0.075-mm) sieve. 

E. Base Course: Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 294/D 2940M 0; with at least 95 percent passing a 
1-1/2-inch (37.5-mm) sieve and not more than 8 percent passing a No. 200 (0.075-mm) sieve. 

F. Engineered Fill: Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940/D 2940M; with at least 90 percent passing a 
1-1/2-inch (37.5-mm) sieve and not more than 12 percent passing a No. 200 (0.075-mm) sieve. 
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G. Bedding Course: Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940/D 2940M; except with 100 percent passing a 
1-inch (25-mm) sieve and not more than 8 percent passing a No. 200 (0.075-mm) sieve. 

H. Drainage Course: Narrowly graded mixture of crushed stone, or crushed or uncrushed gravel; 
ASTM D 448; coarse-aggregate grading Size 57; with 100 percent passing a 1-1/2-inch (37.5-
mm) sieve and zero to 5 percent passing a No. 8 (2.36-mm) sieve. 

I. Filter Material: Narrowly graded mixture of natural or crushed gravel, or crushed stone and 
natural sand; ASTM D 448; coarse-aggregate grading Size 67; with 100 percent passing a 1-
inch (25-mm) sieve and zero to 5 percent passing a No. 4 (4.75-mm) sieve. 

J. Sand: ASTM C 33/C 33M; fine aggregate. 

K. Impervious Fill: Clayey gravel and sand mixture capable of compacting to a dense state. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by 
settlement, lateral movement, undermining, washout, and other hazards created by earth-moving 
operations. 

B. Protect and maintain erosion and sedimentation controls during earth-moving operations. 

C. Protect subgrades and foundation soils from freezing temperatures and frost. Remove temporary 
protection before placing subsequent materials. 

3.2 DEWATERING 

A. Prevent surface water and ground water from entering excavations, from ponding on prepared 
subgrades, and from flooding Project site and surrounding area. 

B. Protect subgrades from softening, undermining, washout, and damage by rain or water 
accumulation. 

1. Reroute surface water runoff away from excavated areas. Do not allow water to 
accumulate in excavations. Do not use excavated trenches as temporary drainage ditches. 

3.3 EXPLOSIVES 

A. Explosives: Do not use explosives. 
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3.4 EXCAVATION, GENERAL 

A. Unclassified Excavation: Excavate to subgrade elevations regardless of the character of surface 
and subsurface conditions encountered. Unclassified excavated materials may include rock, soil 
materials, and obstructions. No changes in the Contract Sum or the Contract Time will be 
authorized for rock excavation or removal of obstructions. 

1. If excavated materials intended for fill and backfill include unsatisfactory soil materials 
and rock, replace with satisfactory soil materials. 

3.5 EXCAVATION FOR PAVEMENTS 

A. Excavate surfaces under pavements to indicated lines, cross sections, elevations, and subgrades. 

3.6 SUBGRADE INSPECTION 

A. Notify Owner when excavations have reached required subgrade. 

B. If Owner determines that unsatisfactory soil is present, continue excavation and replace with 
compacted backfill or fill material as directed. 

C. Proof-roll subgrade  with a pneumatic-tired and loaded 10-wheel, tandem-axle dump truck 
weighing not less than 15 tons  to identify soft pockets and areas of excess yielding. Do not 
proof-roll wet or saturated subgrades. 

D. Authorized additional excavation and replacement material will be paid for according to 
Contract provisions for changes in the work. 

E. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or 
construction activities, as directed by Architect, without additional compensation. 

3.7 STORAGE OF SOIL MATERIALS 

A. Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing. 
Place, grade, and shape stockpiles to drain surface water. Cover to prevent windblown dust. 

1. Stockpile soil materials away from edge of excavations. Do not store within drip line of 
remaining trees. 

3.8 BACKFILL 

A. Place and compact backfill in excavations promptly, but not before completing the following: 
1. Surveying locations of underground utilities for Record Documents. 
2. Removing trash and debris. 
3. Removing temporary shoring, bracing, and sheeting. 

B. Place backfill on subgrades free of mud, frost, snow, or ice. 
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3.9 GRADING 

A. General: Uniformly grade areas to a smooth surface, free of irregular surface changes. Comply 
with compaction requirements and grade to cross sections, lines, and elevations indicated. 

1. Provide a smooth transition between adjacent existing grades and new grades. 
2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface 

tolerances. 

B. Site Rough Grading: Finish subgrades to elevations required to achieve indicated finish 
elevations, within the following subgrade tolerances: 

1. Turf or Unpaved Areas: Plus or minus 1 inch. 
2. Pavements: Plus or minus 1/2 inch. 

3.10 PROTECTION 

A. Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion. Keep 
free of trash and debris. 

B. Repair and reestablish grades to specified tolerances where completed or partially completed 
surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent 
construction operations or weather conditions. 

1. Scarify or remove and replace soil material to depth as directed by Architect; reshape and 
recompact. 

C. Where settling occurs before Project correction period elapses, remove finished surfacing, 
backfill with additional soil material, compact, and reconstruct surfacing. 

1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, 
and eliminate evidence of restoration to greatest extent possible. 

3.11 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, and 
debris, and legally dispose of them off Owner's property. 

1. Remove waste materials, including unsatisfactory soil, trash, and debris, and legally 
dispose of them off Owner's property. 

END OF SECTION 312000 
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SECTION 321216 - ASPHALT PAVING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 
1. Hot-mix asphalt paving. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1. Include technical data and tested physical and performance properties. 
2. Job-Mix Designs: Certification, by authorities having jurisdiction, of approval of each job 

mix proposed for the Work. 
3. Job-Mix Designs: For each job mix proposed for the Work. 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For manufacturer and testing agency. 

B. Material Certificates: For each paving material. 

C. Material Test Reports: For each paving material, by a qualified testing agency. 

1.5 QUALITY ASSURANCE 

A. Manufacturer Qualifications: A paving-mix manufacturer registered with and approved by 
Missouri Department of Transportation. 

B. Testing Agency Qualifications: Qualified according to ASTM D 3666 for testing indicated. 

C. Regulatory Requirements: Comply with materials, workmanship, and other applicable 
requirements of Missouri Standard Specifications for Highway Construction for asphalt paving 
work. 
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1.6 FIELD CONDITIONS 

A. Environmental Limitations: Do not apply asphalt materials if subgrade is wet or excessively 
damp, if rain is imminent or expected before time required for adequate cure, or if the following 
conditions are not met: 

1. Prime and Tack Coats: Minimum surface temperature of 60 deg F. 
2. Asphalt Surface Course: Minimum surface temperature of 60 deg F at time of placement. 

PART 2 - PRODUCTS 

2.1 AGGREGATES 

A. General: Use materials and gradations that have performed satisfactorily in previous 
installations. 

B. Coarse Aggregate: ASTM D 692/D 692M, sound; angular crushed stone, crushed gravel, or 
cured, crushed blast-furnace slag. 

C. Fine Aggregate: ASTM D 1073, sharp-edged natural sand or sand prepared from stone, gravel, 
cured blast-furnace slag, or combinations thereof. 

1. For hot-mix asphalt, limit natural sand to a maximum of 20 percent by weight of the total 
aggregate mass. 

D. Mineral Filler: ASTM D 242, rock or slag dust, hydraulic cement, or other inert material. 

2.2 ASPHALT MATERIALS 

A. Asphalt Cement: STM D 3381 for viscosity-graded material; ASTM D 946 for penetration-
graded material. 

B. Prime Coat: ASTM D 2027, medium-curing cutback asphalt, MC-30 or MC-70. 

C. Tack Coat: ASTM D 977, emulsified asphalt, or ASTM D 2397, cationic emulsified asphalt, 
slow setting, diluted in water, of suitable grade and consistency for application. 

D. Fog Seal: ASTM D 977, emulsified asphalt, or ASTM D 2397, cationic emulsified asphalt, slow 
setting, diluted in water, of suitable grade and consistency for application. 

E. Water: Potable. 

2.3 MIXES 

A. Hot-Mix Asphalt: Dense-graded, hot-laid, hot-mix asphalt plant mixes approved by 
MoDOT, designed according to procedures in AI MS-2, "Mix Design Methods for Asphalt 
Concrete and Other Hot-Mix Types" and complying with the following requirements: 
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1. Provide mixes with a history of satisfactory performance in geographical area where 
Project is located. 

2. Surface Course: MoDOT Section 401, Mix BP-2. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that subgrade is dry and in suitable condition to begin paving. 

B. Proof-roll subgrade below pavements with heavy pneumatic-tired equipment to identify soft 
pockets and areas of excess yielding.  

C. Proceed with paving only after unsatisfactory conditions have been corrected. 

3.2 SURFACE PREPARATION 

A. General: Immediately before placing asphalt materials, remove loose and deleterious material 
from substrate surfaces. Ensure that prepared subgrade is ready to receive paving. 

B. Tack Coat: Apply uniformly to surfaces of existing pavement at a rate of 0.05 to 0.15 gal./sq. 
yd.  Allow tack coat to cure undisturbed before applying hot-mix asphalt paving. 

3.3 PLACING HOT-MIX ASPHALT 

A. Machine place hot-mix asphalt on prepared surface, spread uniformly, and strike off. Place 
asphalt mix by hand in areas inaccessible to equipment in a manner that prevents segregation of 
mix. Place each course to required grade, cross section, and thickness when compacted. 
1. Place hot-mix asphalt surface course in single lift. 
2. Spread mix at a minimum temperature of 250 deg F. 
3. Begin applying mix along centerline of crown for crowned sections and on high side of 

one-way slopes unless otherwise indicated. 
4. Regulate paver machine speed to obtain smooth, continuous surface free of pulls and 

tears in asphalt-paving mat. 

B. Place paving in consecutive strips not less than 10 feet wide unless infill edge strips of a lesser 
width are required. 

1. After first strip has been placed and rolled, place succeeding strips and extend rolling to 
overlap previous strips. Overlap mix placement about 1 inch from strip to strip to ensure 
proper compaction of mix along longitudinal joints. 

2. Complete a section of asphalt base course before placing asphalt surface course. 

C. Promptly correct surface irregularities in paving course behind paver. Use suitable hand tools to 
remove excess material forming high spots. Fill depressions with hot-mix asphalt to prevent 
segregation of mix; use suitable hand tools to smooth surface. 
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3.4 JOINTS 

A. Construct joints to ensure a continuous bond between adjoining paving sections. Construct 
joints free of depressions, with same texture and smoothness as other sections of hot-mix 
asphalt course. 

1. Clean contact surfaces and apply tack coat to joints. 
2. Offset longitudinal joints, in successive courses, a minimum of 6 inches. 
3. Offset transverse joints, in successive courses, a minimum of 24 inches. 
4. Construct transverse joints at each point where paver ends a day's work and resumes 

work at a subsequent time.  
5. Compact joints as soon as hot-mix asphalt will bear roller weight without excessive 

displacement. 
6. Compact asphalt at joints to a density within 2 percent of specified course density. 

3.5 COMPACTION 

A. General: Begin compaction as soon as placed hot-mix paving will bear roller weight without 
excessive displacement. Compact hot-mix paving with hot, hand tampers or with vibratory-plate 
compactors in areas inaccessible to rollers. 

1. Complete compaction before mix temperature cools to 185 deg F. 

B. Breakdown Rolling: Complete breakdown or initial rolling immediately after rolling joints and 
outside edge. Examine surface immediately after breakdown rolling for indicated crown, grade, 
and smoothness. Correct laydown and rolling operations to comply with requirements. 

C. Intermediate Rolling: Begin intermediate rolling immediately after breakdown rolling while 
hot-mix asphalt is still hot enough to achieve specified density. Continue rolling until hot-mix 
asphalt course has been uniformly compacted to the following density: 
1. Average Density: 92 percent of reference maximum theoretical density according to 

ASTM D 2041, but not less than 90 percent or greater than 96 percent. 

D. Finish Rolling: Finish roll paved surfaces to remove roller marks while hot-mix asphalt is still 
warm. 

E. Edge Shaping: While surface is being compacted and finished, trim edges of pavement to 
proper alignment. Bevel edges while asphalt is still hot; compact thoroughly. 

F. Repairs: Remove paved areas that are defective or contaminated with foreign materials and 
replace with fresh, hot-mix asphalt. Compact by rolling to specified density and surface 
smoothness. 

G. Protection: After final rolling, do not permit vehicular traffic on pavement until it has cooled 
and hardened. 

H. Erect barricades to protect paving from traffic until mixture has cooled enough not to become 
marked. 
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3.6 INSTALLATION TOLERANCES 

A. Pavement Thickness: Compact each course to produce the thickness indicated within the 
following tolerances: 
1. Surface Course: Plus 1/4 inch, no minus. 

B. Pavement Surface Smoothness: Compact each course to produce a surface smoothness within 
the following tolerances as determined by using a 10-foot straightedge applied transversely or 
longitudinally to paved areas: 
1. Surface Course: 1/8 inch. 

3.7 FIELD QUALITY CONTROL 

A. Testing Agency: Contractor will engage a qualified testing agency to perform tests and 
inspections. 

B. Thickness: In-place compacted thickness of hot-mix asphalt courses will be determined 
according to ASTM D 3549. 

C. Surface Smoothness: Finished surface of each hot-mix asphalt course will be tested for 
compliance with smoothness tolerances. 

D. In-Place Density: Testing agency will take samples of uncompacted paving mixtures and 
compacted pavement according to ASTM D 979. 

1. Reference maximum theoretical density will be determined by averaging results from 
four samples of hot-mix asphalt-paving mixture delivered daily to site, prepared 
according to ASTM D 2041, and compacted according to job-mix specifications. 

2. In-place density of compacted pavement will be determined by testing core samples 
according to ASTM D 1188 or ASTM D 2726. 

a. One core sample will be taken for every 1000 sq. yd. or less of installed pavement, 
with no fewer than three cores taken. 

b. Field density of in-place compacted pavement may also be determined by nuclear 
method according to ASTM D 2950 and correlated with ASTM D 1188 or 
ASTM D 2726. 

E. Remove and replace or install additional hot-mix asphalt where test results or measurements 
indicate that it does not comply with specified requirements. 

3.8 WASTE HANDLING 

A. Remove excavated materials from project site and legally dispose of them in an EPA-approved 
landfill. 
1. Do not allow excavated materials to accumulate on-site. 

END OF SECTION 321216 




