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SECTION 000115 – LIST OF DRAWINGS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary

Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section provides a comprehensive list of the drawings that comprise the Bid

Documents for this project.

PART 2 - PRODUCTS (NOT APPLICABLE) 

PART 3 - EXECUTION 

3.1 LIST OF DRAWINGS 

A. The following list of drawings is a part of the Bid Documents:

TITLE SHEET # DATE 

1. Cover Sheet Sheet G-001 9/12/19 

2. Roof Plan Sheet A-101 9/12/19 

3. Sections/Details Sheet A-301 9/12/19 

4. Sections/Details Sheet A-302 9/12/19 

5. Misc Details Sheet A-303 9/12/19 

END OF SECTION  000115 



SECTION 001116 - INVITATION FOR BID 

1.0 OWNER: 
A. The State of Missouri 

Office of Administration, 
Division of Facilities Management, Design and Construction 
Jefferson City, Missouri 

2.0 PROJECT TITLE AND NUMBER: 

A. Roof Replacements - Various 
Mount Vernon Treatment Center 
Mount Vernon, Missouri 
Project No.: Hl910-0l 

3.0 BIDS WILL BE RECEIVED: 

A. Until: I :30 PM, Thursday, January 2, 2020 

8. Only electronic bids on MissouriBUYS shall be accepted: https://missouribuys.mo.gov. Bidder must be registered to bid.

4.0 DESCRIPTION:

5.0 

6.0 

A. Scope: Replace existing roof system on three (3) Housing Units, the Core/Multipurpose Building, and the flat roof system over the 
Gymnasium. 

8. Estimate: $176,000 to $242,000

C. 

D. 

A. 

B. 

A. 

MBE/WBE/SDVE Goals: MBE 10.00%, WBE 10.00%, & SDVE 3.00%. NOTE: Only MBE/WBE firms certified by a State of
Missouri public entity as of the date of bid opening, or SDVE(s) meeting the requirements of Section 34.074, RSMo and I CSR 30-
5.010, can be used to satisfy the MBE/WBE/SDVE participation goals for this project.

**NOTE: Bidders are provided new Good Faith Effort (GFE) forms on MissouriBUYS.

PRE-BID MEETING:

Place/
T
ime: 11 :30 AM; Thursday, December 19, 2019; Mount Vernon Treatment Center, 500 State Drive, Mount Vernon, MO 65712.

Access to State of Missouri property requires presentation of a photo ID by all persons

HOW TO GET PLANS & SPECIFICATIONS:

View Only Electronic bid sets are available at no cost or paper bid sets for a deposit of $30 from American Document Solutions (ADS).
MAKE CHECKS PAY ABLE TO: American Document Solutions. Mail to: American Document Solutions, 1400 Forum Blvd., Suite 7A,
Columbia, Missouri 65203. Phone 573-446-7768, Fax 573-355-5433, https://www.adsplanroom.net. NOTE: Prime contractors will be
allowed a maximum oft\vo bid sets at the deposit rate shown above. Other requesters will be allowed only one bid set at this rate.
Additional bid sets or parts thereof may be obtained by any bidder at the cost of printing and shipping by request to American Document
Solutions at the address shown above. Bidder must secure at least one bid set to become a planbolder.

8. Refunds: Return plans and specifications in unmarked condition within 15 working days of bid opening to American Document
Solutions, 1400 Forum Blvd., Suite 7A, Columbia, Missouri 65203. Phone 573-446-7768, Fax 573-355-5433. Deposits for plans not
returned within 15 working days shall be forfeited.

C. Information for upcoming bids, including downloadable plans, specifications, Invitation for Bid, bid tabulation, award, addenda, and
access to the ADS planholders list, is available on the Division of Facilities Management, Design and Construction's web site:
https://oa.mo.gov/

f
acilities/bid-opportunities/bid-listing-electronic-plans.

7.0 POINT OF CONTACT:

A. Designer: Division of Facilities Management Design and Construction, Larry Block, phone# (573) 526-6270, fax# (573) 751-7277

B. Project Manager: Larry Block, phone# 573-526-6270, fax# 573-751-7277

8.0 GENERAL INFORMA TJON:

A. The State reserves the right to reject any and all bids and to waive all informalities in bids. No bid may be withdrawn for a period of 20 
working days subsequent to the specified bid opening time. The contractor shall pay not less than the prevailing hourly rate of wages for
work of a similar character in the locality in which the work is performed, as determined by the Missouri Department of Labor and
Industrial Relations and as set out in the detailed plans and specifications.

8. Bid results will be available at https://oa.mo.gov/facilities/bid-opportunities/bid-listing-elcctronic-plans after it is verified that at least one
bid is awardable and affordable.

SECTION 001116- INVITATION FOR BID 
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Very Important MissouriBUYS Instructions to Help Submit a Bid Correctly 

A The bidder shall submit his or her bid and all supporting documentation on MissouriBUYS eProcurement 
System. No hard copy bids shall be accepted. Go to https://missouribuys.mo.gov and register. The bidder 
must register before access is granted to the solicitation details and bidding is possible, however, the bidder 
can review a summary of the project by selecting "Bid Board" and then checking off "Open" under "Status" 
and "OA-FMDC-Contracts Chapter 8" under "Organization" in the boxes shown on the left margin. 

B. Once registered, log in.
1. Under "Solicitation" select "View Current Solicitations." A new screen will open.
2. Under "Filter by Agency" select "OA-FMDC-Contracts Chapter 8."
3. Under "Filter by Opp. No." type in the State Project Number. Select "Submit."
4. Above the dark blue bar, select "Other Active Opportunities."
5. To see the Solicitation Summary, single click the Opp. No. (Project Number) and the

summary will open. Single quick click each blue bar to open detailed information.

C. Here are simplified instructions for uploading the bid to MissouriBUYS:
1. Find the solicitation by completing Steps 1 through 4 above.
2. Select the three dots under "Actions." Select "Add New Response."
3. When the Quote box opens, give the response a title and select "OK."
4. The detailed solicitation will open. Select "Check All" for the Original Solicitation Documents,

open each document, and select "Accept." If this step is not completed, a bid cannot be
uploaded. Scroll to the bottom of the page and select "Add Attachments." If you do not see this
command, not all documents have been opened and accepted.

5. The Supplier Attachments box will open. Select "Add Attachment" again.
6. The Upload Documents box will open. Read the instructions for uploading. Disregard the

"Confidential" check box.
7. Browse and attach up to 5 files at a time. Scroll to bottom of box and select "Upload." The

Supplier Attachments box will open. Repeat Steps 5 through 7 if more than 5 files are to be uploaded.
8. When the Supplier Attachments box opens again and uploading is complete, select "Done."

A message should appear that the upload is successful. If it does not, go to the Bidder Response tab
and select "Submit."

9. The detailed solicitation will open. At the bottom select "Close."

D. Any time a bidder wants to modify the bid, he or she will have to submit a new one. FMDC will open the last
response the bidder submits. The bidder may revise and submit the bid up to the close of the solicitation (bid
date and time). Be sure to allow for uploading time so that the bid is successfully uploaded prior to the 1 :30
PM deadline; we can only accept the bid if it is uploaded before the deadline.

E. If you want to verify that you are uploading documents correctly, we encourage you to submit a fake bid early.
Label the fake bid as such to distinguish it from the real bid. The contracts person you contact will let you
know if your "bid" was received successfully. Please contact Drew Henrickson: 573-751-8128,
drew.henrickson@oa.mo.gov; Marlene Blackburn: 573-522-6035, marlene.blackburn@oa.mo.gov; or Kelly
Copeland: 573-522-2283, kelly.copeland@oa.mo.gov.

F. If you are experiencing login issues, please contact Web Procure Support (Proactis) at 866-889-8533 anytime
from 7:00 AM to 7:00 PM Central Time, Monday through Friday. If you try using a userid or password several
times that is incorrect, the system will lock you out. Web Procure Support is the only option to unlock you! If
you forget your userid or password, Web Procure Support will provide a temporary userid or password. Also,
if it has been a while since your last successful login and you receive an "inactive" message, contact Web
Procure (Proactis). If you are having a registration issue, you may contact Cathy Holliday at 573-751-3491 or
by email: cathy.holliday@oa.mo.gov.

SECTION 001116-INVJTATION FOR BID 
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SECTION 002113 – INSTRUCTIONS TO BIDDERS 

1.0 - SPECIAL NOTICE TO BIDDERS 

A. If awarded a contract, the Bidder’s employees, and the employees of all subcontractors, who perform the
work on the project, will be required to undergo a fingerprint background check and obtain a State of
Missouri identification badge prior to beginning work on site.  The Bidder should review the information
regarding this requirement in Section 013513 – Site Security and Health Requirements prior to submitting
a bid.

B. The Bidder’s prices shall include all city, state, and federal sales, excise, and similar taxes that may lawfully 
be assessed in connection with the performance of work, and the purchased of materials to be incorporated
in the work.  THIS PROJECT IS NOT TAX EXEMPT.

2.0 - BID DOCUMENTS 

A. The number of sets obtainable by any one (1) party may be limited in accordance with available supply.

B. For the convenience of contractors, sub-contractors and suppliers, copies of construction documents are
on file at the office of the Director, Division of Facilities Management, Design and Construction and on
the Division’s web site - https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans.

3.0 - BIDDERS' OBLIGATIONS 

A. Bidders must carefully examine the entire site of the work and shall make all reasonable and necessary
investigations to inform themselves thoroughly as to the facilities available as well as to all the difficulties
involved in the completion of all work in accordance with the specifications and the plans.  Bidders are
also required to examine all maps, plans and data mentioned in the specifications.  No plea of ignorance
concerning observable existing conditions or difficulties that may be encountered in the execution of the
work under this contract will be accepted as an excuse for any failure or omission on the part of the
contractor to fulfill in every detail all of the requirements of the contract, nor accepted as a basis for any
claims for extra compensation.

B. Under no circumstances will contractors give their plans and specifications to another contractor.  Any bid
received from a contractor whose name does not appear on the list of plan holders may be subject to
rejection.

4.0 - INTERPRETATIONS 

A. No bidder shall be entitled to rely on oral interpretations as to the meaning of the plans and specifications
or the acceptability of alternate products, materials, form or type of construction.  Every request for
interpretation shall be made in writing and submitted with all supporting documents not less than five (5)
working days before opening of bids.  Every interpretation made to a bidder will be in the form of an
addendum and will be sent as promptly as is practicable to all persons to whom plans and specifications
have been issued.  All such addenda shall become part of the contract documents.

B. Approval for an “acceptable substitution” issued in the form of an addendum as per Paragraph 4A above,
and as per Article 3.1 of the General Conditions; ACCEPTABLE SUBSTITUTIONS shall constitute
approval for use in the project of the product.

C. An “acceptable substitution” requested after the award of bid shall be approved if proven to the satisfaction
of the Owner and the Designer as per Article 3.1, that the product is acceptable in design, strength,
durability, usefulness, and convenience for the purpose intended.  Approval of the substitution after award
is at the sole discretion of the Owner.

D. A request for “Acceptable Substitutions” shall be made on the Section 006325 Substitution Request Form.
The request shall be sent directly to the project Designer.  A copy of said request should also be mailed to
the Owner, Division of Facilities Management, Design and Construction, Post Office Box 809, Jefferson
City, Missouri 65102.

5.0 - BIDS AND BIDDING PROCEDURE 

A. Bidders shall submit all submission forms and accompanying documents listed in SECTION 004113 – BID
FORM, Article 5.0, ATTACHMENTS TO BID by the stated time or their bid will be rejected for being
non-responsive.

https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
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Depending on the specific project requirements, the following is a GENERIC list of all possible bid forms 
that may be due with bid submittals and times when they may be due.  Please check for specific project 
requirements on the proposal form (Section 004113).  Not all of the following bid forms may be required 
to be submitted. 

Bid Submittal – due before stated date and time of bid opening (see IFB): 
004113 Bid Form (all pages are always required) 
004322 Unit Prices Form 
004336 Proposed Subcontractors Form 
004337 MBE/WBE/SDVE Compliance Evaluation Form 
004338 MBE/WBE/SDVE Eligibility Determination for Joint Ventures 
004339 MBE/WBE/SDVE GFE Determination 
004340 SDVE Business Form 
004541 Affidavit of Work Authorization 

B. All bids shall be submitted without additional terms and conditions, modification or reservation on the bid
forms with each space properly filled.  Bids not on these forms will be rejected.

C. All bids shall be accompanied by a bid bond executed by the bidder and a duly authorized surety company,
certified check, cashier's check or bank draft made payable to the Division of Facilities Management,
Design and Construction, State of Missouri, in the amount indicated on the bid form, Section 004113.
Failure of the contractor to submit the full amount required shall be sufficient cause to reject his bid.  The
bidder agrees that the proceeds of the check, draft or bond shall become the property of the State of
Missouri, if for any reason the bidder withdraws his bid after closing, or if on notification of award refuses
or is unable to execute tendered contract, provide an acceptable performance and payment bond, provide
evidence of required insurance coverage and/or provide required copies of affirmative action plans within
ten (10) working days after such tender.

D. The check or draft submitted by the successful bidder will be returned after the receipt of an acceptable
performance and payment bond and execution of the formal contract.  Checks or drafts of all other bidders
will be returned within a reasonable time after it is determined that the bid represented by same will receive
no further consideration by the State of Missouri.  Bid bonds will only be returned upon request.

6.0 - SIGNING OF BIDS 

A. A bid from an individual shall be signed as noted on the Bid Form.

B. A bid from a partnership or joint venture shall require only one signature of a partner, an officer of the joint
venture authorized to bind the venture or an attorney-in-fact.  If the bid is signed by an officer of a joint
venture or an attorney-in-fact, a document evidencing the individual's authority to execute contracts should
be included with the bid form.

C. A bid from a limited liability company (LLC) shall be signed by a manager or a managing member of the
LLC.

D. A bid from a corporation shall have the correct corporate name thereon and the signature of an authorized
officer of the corporation manually written.  Title of office held by the person signing for the corporation
shall appear, along with typed name of said individual.  Corporate license number shall be provided and,
if a corporation organized in a state other than Missouri, a Certificate of Authority to do business in the
State of Missouri shall be attached.  In addition, for corporate proposals, the President or Vice-President
should sign as the bidder.  If the signator is other than the corporate president or vice president, the bidder
must provide satisfactory evidence that the signator has the legal authority to bind the corporation.

E. A bid should contain the full and correct legal name of the Bidder. If the Bidder is an entity registered with
the Missouri Secretary of State, the Bidder’s name on the bid form should appear as shown in the Secretary 
of State’s records.

F. The Bidder should include its corporate license number on the Bid Form and, if the corporation is organized
in a state other than Missouri, a Certificate of Authority to do business in the State of Missouri shall be
attached to the bid form.
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7.0 - RECEIVING BID SUBMITTALS 

A. It is the bidder’s sole responsibility to assure receipt by Owner of bid submittals by the date and time
specified in the Invitation for Bid.  Bids received after the date and time specified shall not be considered
by the Owner.

B. Bids must be submitted through the MissouriBUYS statewide eProcurement system
(https://www.missouribuys.mo.gov/) in accordance with the instructions for that system.  The Owner shall
only accept bids submitted through MissouriBUYS.  Bids received by the Owner through any other means,
including hard copies, shall not be considered and will be discarded by the Owner unopened.

C. To respond to an Invitation for Bid, the Bidder must first register with MissouriBUYS by going
through the MissouriBUYS Home Page (https://www.missouribuys.mo.gov/), clicking the
“Register” button at the top of the page, and completing the Vendor Registration.  Once
registered, the Bidder accesses its account by clicking the “Login” button at the top of the
MissouriBUYS Home Page.  Enter your USERID and PASSWORD, which the Bidder will select.
Under Solicitations, select “View Current Solicitations.”  A new screen will open.  Under “Filter
by Agency” select “OA-FMDC-Contracts Chapter 8.”  Under “Filter by Opp. No.” type in the
State Project Number.  Select “Submit.”  Above the dark blue bar, select “Other Active
Opportunities.” To see the Solicitation Summary, single click the Opp. No. (Project Number) and
the summary will open. Single quick click each blue bar to open detailed information.  The Bidder
must read and accept the Original Solicitation Documents and complete all identified requirements.
The Bidder should download and save all of the Original Solicitation Documents on its computer
so that the Bidder can prepare its response to these documents.  The Bidder should upload its
completed response to the downloaded documents as an attachment to the electronic solicitation
response.

D. Step-by-step instructions for how a registered vendor responds to a solicitation electronically are
provided in Section 001116 – Invitation For Bid.

E. The Bidder shall submit its bid on the forms provided by the Owner on MissouriBUYS with each
space fully and properly completed, including all amounts required for alternate bids, unit prices,
cost accounting data, etc.  The Owner may reject bids that are not on the Owner’s forms or that do
not contain all requested information.

F. No Contractor shall stipulate in his bid any conditions not contained in the specifications or standard bid
form contained in the contract documents.  To do so may subject the Contractor’s bid to rejection.

G. The completed forms shall be without interlineations, alterations or erasures.

8.0 - MODIFICATION AND WITHDRAWAL OF BIDS 

A. Bidder may withdraw his bid at any time prior to scheduled closing time for receipt of bids, but no bidder
may withdraw his bid for a period of twenty (20) working days after the scheduled closing time for
receipt of bids.

B. The Bidder shall modify his or her original bid by submitting a revised bid on MissouriBUYS.

9.0 - AWARD OF CONTRACT 

A. The Owner reserves the right to reject any and/or all bids and further to waive all informalities in bidding
when deemed in the best interest of the State of Missouri.

B. The Owner reserves the right to let other contracts in connection with the work, including but not by way
of limitation, contracts for the furnishing and installation of furniture, equipment, machines, appliances
and other apparatus.

C. In awarding the contract the Owner may take into consideration the bidder's skill, facilities, capacity,
experience, responsibility, previous work record, financial standing and the necessity of prompt and
efficient completion of work herein described.  Inability of any bidder to meet the requirements mentioned
above may be cause for rejection of his bid.  However, no contract will be awarded to any individual,

https://www.missouribuys.mo.gov/
https://www.missouribuys.mo.gov/
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partnership or corporation, who has had a contract with the State of Missouri declared in default within the 
preceding twelve months. 

D. Award of alternates, if any, will be made in numerical order unless all bids received are such that the order
of acceptance of alternates does not affect the determination of the low bidder.

E. No bid shall be considered binding upon the Owner until the written contract has been properly executed,
a satisfactory bond has been furnished, evidence of required insurance coverage, submittal of executed
Section 004541, Affidavit of Work Authorization form, documentation evidencing enrollment and
participation in a federal work authorization program has been received and an affirmative action plan
submitted.  Failure to execute and return the contract and associated documents within the prescribed
period of time shall be treated, at the option of the Owner, as a breach of bidder's obligation and the Owner
shall be under no further obligation to bidder.

F. If the successful bidder is doing business in the State of Missouri under a fictitious name, he shall furnish
to Owner, attached to the Bid Form, a properly certified copy of the certificate of Registration of Fictitious
Name from the State of Missouri, and such certificate shall remain on file with the Owner.

G. Any successful bidder which is a corporation organized in a state other than Missouri shall furnish to the
Owner, attached to the Bid Form, a properly certified copy of its current Certificate of Authority to do
business in the State of Missouri, such certificate to remain on file with the Owner.  No contract will be
awarded by the Owner unless such certificate is furnished by the bidder.

H. Any successful bidder which is a corporation organized in the State of Missouri shall furnish at its own
cost to the Owner, if requested, a Certificate of Good Standing issued by the Secretary of State, such
certificate to remain on file with the Owner.

I. Transient employers subject to Sections 285.230 and 285.234, RSMo, (out-of-state employers who
temporarily transact any business in the State of Missouri) may be required to file a bond with the Missouri
Department of Revenue.  No contract will be awarded by the Owner unless the successful bidder certifies
that he has complied with all applicable provisions of Section 285.230-234.

J. Sections 285.525 and 285.530, RSMo, require business entities to enroll and participate in a federal work
authorization program in order to be eligible to receive award of any state contract in excess of $5,000.
Bidders should submit with their bid an Affidavit of Work Authorization (Section 004541) along with
appropriate documentation evidencing such enrollment and participation. Section-004541, Affidavit of
Work Authorization is located on the MissouriBUYS solicitation for this project.  Bidders must also submit 
an E-Verify Memorandum before the Owner may award a contract to the Bidder.  Information regarding
a E-Verify is located at https://www.uscis.gov/e-verify/.  The contractor shall be responsible for ensuring
that all subcontractors and suppliers associated with this contract enroll in E-Verify.

10.0 - CONTRACT SECURITY 

A. The successful bidder shall furnish a performance/payment bond as set forth in General Conditions Article
6.1 on a condition prior to the State executing the contract and issuing a notice to proceed.

11.0 - LIST OF SUBCONTRACTORS 

A. If required by “Section 004113 – Bid Form,” each bidder must submit as part of their bid a list of
subcontractors to be used in performing the work (Section 004336).  The list must specify the name of the
single designated subcontractor, for each category of work listed in “Section 004336 - Proposed
Subcontractors Form.”  If work within a category will be performed by more than one subcontractor, the
bidder must provide the name of each subcontractor and specify the exact portion of the work to be done
by each.  Failure to list the Bidder’s firm, or a subcontractor for each category of work identified on the
Bid Form or the listing of more than one subcontractor for any category without designating the portion of
work to be performed by each shall be cause for rejection of the bid.  If the bidder intends to perform any
of the designated subcontract work with the use of his own employees, the bidder shall make that fact
clear, by listing his own firm for the subject category.  If any category of work is left vacant, the bid
shall be rejected.

12.0 - WORKING DAYS 

A. Contract duration time is stated in working days and will use the following definition in determining the
actual calendar date for contract completion:

https://www.uscis.gov/e-verify/
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1. Working days are defined as all calendar days except Saturdays, Sundays and the following State of
Missouri observed holidays:  New Year’s Day, Martin Luther King, Jr. Day, Lincoln Day,
Washington’s Birthday, Truman Day, Memorial Day, Independence Day, Labor Day, Columbus Day,
Veterans Day, Thanksgiving Day and Christmas Day.

13.0 - AMERICAN AND MISSOURI - MADE PRODUCTS AND FIRMS 

A. By signing the bid form and submitting a bid on this project, the Bidder certifies that it will use American
and Missouri products as set forth in Article 1.7 of the General Conditions. Bidders are advised to review
those requirements carefully prior to bidding.

B. A preference shall be given to Missouri firms, corporations or individuals, or firms, corporations or
individuals that maintain Missouri offices or places of business, when the quality of performance promised
is equal or better and the price quoted is the same or less.

C. Pursuant to Section 34.076, RSMo, a contractor or Bidder domiciled outside the boundaries of the State of
Missouri shall be required, in order to be successful, to submit a bid the same percent less than the lowest
bid submitted by a responsible contractor or Bidder domiciled in Missouri as would be required for such
a Missouri domiciled contractor or Bidder to succeed over the bidding contractor or Bidder domiciled
outside Missouri on a like contract or bid being let in the person's domiciliary state and, further, the
contractor or Bidder domiciled outside the boundaries of Missouri shall be required to submit an audited
financial statement as would be required of a Missouri domiciled contractor or Bidder on a like contract
or bid being let in the domiciliary state of that contractor or Bidder.

14.0 - MBE/WBE/SDVE INSTRUCTIONS 

A. Definitions:

1. “MBE” means a Minority Business Enterprise.

2. “MINORITY” has the same meaning as set forth in 1 C.S.R. 10-17.010.

3. “MINORITY BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020,
RSMo.

4. “WBE” means a Women’s Business Enterprise.

5. “WOMEN’S BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020,
RSMo.

6. “SDVE” means a Service-Disabled Veterans Enterprise.

7. “SERVICE-DISABLED VETERAN” has the same meaning as set forth in section 34.074, RSMo.

8. “SERVICE-DISABLED VETERAN ENTERPRISE” has the same meaning as “Service-Disabled
Veteran Business” set forth in section 34.074, RSMo.

B. MBE/WBE/SDVE General Requirements:

1. For all bids greater than $100,000, the Bidder shall obtain MBE, WBE and SDVE participation in
an amount equal to or greater than the percentage goals set forth in the Invitation for Bid and the
Bid Form, unless the Bidder is granted a Good Faith Effort waiver by the Director of the Division,
as set forth below. If the Bidder does not meet the MBE, WBE and SDVE goals, or make a good
faith effort to do so, the Bidder shall be non-responsive, and its bid shall be rejected.

2. The Bidder should submit with its bid all of the information requested in the MBE/WBE/SDVE
Compliance Evaluation Form for every MBE, WBE, or SDVE subcontractor or material supplier
the Bidder intends to use for the contract work. The Bidder is required to submit all appropriate
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MBE/WBE/SDVE documentation before the stated time and date set forth in the Invitation for Bid. 
If the Bidder fails to provide such information by the specified date and time, the Owner shall reject 
the bid. 

3. The Director reserves the right to request additional information from a Bidder to clarify the
Bidder’s proposed MBE, WBE, and/or SDVE participation. The Bidder shall submit the clarifying
information requested by the Owner within two (2) Working Days of receiving the request for
clarification.

4. Pursuant to section 34.074, RSMo, a Bidder that is a SDVE doing business as Missouri firm,
corporation, or individual, or that maintains a Missouri office or place of business, shall receive a
three-point bonus preference in the contract award evaluation process. The bonus preference will
be calculated and applied by reducing the bid amount of the  eligible SDVE by three percent of the
apparent low responsive bidder’s bid.  Based on this calculation, if the eligible SDVE’s evaluation
is less than the apparent low responsive bidder’s bid, the eligible SDVE’s bid becomes the apparent
low responsive bid. This reduction is for evaluation purposes only, and will have no impact on the
actual amount(s) of the bid or the amount(s) of any contract awarded. In order to be eligible for the
SDVE preference, the Bidder must complete and submit with its bid the Missouri Service Disabled
Veteran Business Form, and any information required by the form.  The form is available on the
MissouriBUYS solicitation for this project.

A. Computation of MBE/WBE/SDVE Goal Participation:

1. A Bidder who is a MBE, WBE, or SDVE may count 100% of the contract towards the MBE, WBE
or SDVE goal, less any amounts awarded to another MBE, WBE or SDVE. (NOTE: A MBE firm
that bids as general contractor must obtain WBE and SDVE participation; a WBE firm that bids as
a general contractor must obtain MBE and SDVE participation; and a SDVE firm that bids as
general contractor must obtain MBE and WBE participation.) In order for the remaining contract
amount to be counted towards the MBE, WBE or SDVE goal, the Bidder must complete the
MBE/WBE/SDVE Compliance Evaluation Form (Section 004337) identifying itself as an MBE,
WBE or SDVE.

2. The total dollar value of the work granted to a certified MBE, WBE or SDVE by the Bidder shall
be counted towards the applicable goal.

3. Expenditures for materials and supplies obtained from a certified MBE, WBE, or SDVE supplier or
manufacturer may be counted towards the MBE, WBE and SDVE goals, if the MBE, WBE, or
SDVE assumes the actual and contractual responsibility for the provision of the materials and
supplies.

4. The total dollar value of the work granted to a second or subsequent tier subcontractor or a supplier
may be counted towards a Bidder’s MBE, WBE and SDVE goals, if the MBE, WBE, or SDVE
properly assumes the actual and contractual responsibility for the work.

5. The total dollar value of work granted to a certified joint venture equal to the percentage of the
ownership and control of the MBE, WBE, or SDVE partner in the joint venture may be counted
towards the MBE/WBE/SDVE goals.

6. Only expenditures to a MBE, WBE, or SDVE that performs a commercially useful function in the
work may be counted towards the MBE, WBE and SDVE goals. A MBE, WBE, or SDVE performs
a commercially useful function when it is responsible for executing a distinct element of the work
and carrying out its responsibilities by actually performing, managing and supervising the work or
providing supplies or manufactured materials.

B. Certification of MBE/WBE/SDVE Subcontractors:

1. In order to be counted towards the goals, an MBE or WBE must be certified by the State of Missouri,
Office of Equal Opportunity and an SDVE must be certified by the State of Missouri, Office of
Administration, Division of Purchasing and Material Management or by the Department of Veterans
Affairs.
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2. The Bidder may determine the certification status of a proposed MBE or WBE subcontractor or
supplier by referring to the Office of Equal Opportunity (OEO)’s online MBE/WBE directory
(https://apps1.mo.gov/oeo/). The Bidder may determine the eligibility of a SDVE subcontractor or
supplier by referring to the Division of Purchasing and Materials Management’s online SDVE
directory (http://oa.mo.gov/purchasing/vendor-information/missouri-service-disabled-veteran-
business-enterprise-sdve-information) or the Department of Veterans Affairs’ directory
(https://www.vip.vetbiz.gov/).

3. Additional information, clarifications, etc., regarding the listings in the directories may be obtained
by calling the Division at (573)751-3339 and asking to speak to the Contract Specialist of record as
shown in the Supplementary Conditions (Section 007300).

C. Waiver of MBE/WBE/SDVE Participation:

1. If a Bidder has made a good faith effort to secure the required MBE, WBE and/or SDVE
participation and has failed, the Bidder shall submit with its bid the information requested in
MBE/WBE/SDVE Good Faith Effort (GFE) Determination form.  The GFE forms are located on
the MissouriBUYS solicitation for this project.  The Director will determine if the Bidder made a
good faith effort to meet the applicable goals. If the Director determines that the Bidder did not
make a good faith effort, the bid shall be rejected as being nonresponsive to the bid requirements.
Bidders who demonstrate that they have made a good faith effort to include MBE, WBE, and/or
SDVE participation will be determined to be responsive to the applicable participation goals,
regardless of the percent of actual participation obtained, if the bid is otherwise acceptable.

2. In determining whether a Bidder has made a good faith effort to obtain MBE, WBE and/or SDVE
participation, the Director may evaluate the factors set forth in 1 CSR 30-5.010(6)(C) and the
following:

a. The amount of actual participation obtained;

b. How and when the Bidder contacted potential MBE, WBE, and SDVE subcontractors and
suppliers;

c. The documentation provided by the Bidder to support its contacts, including whether the
Bidder provided the names, addresses, phone numbers, and dates of contact for
MBE/WBE/SDVE firms contacted for specific categories of work;

d. If project information, including plans and specifications, were provided to
MBE/WBE/SDVE subcontractors;

e. Whether the Bidder made any attempts to follow-up with MBE, WBE or SDVE firms prior
to bid;

f. Amount of bids received from any of the subcontractors and/or suppliers that the Bidder
contacted;

g. The Bidder’s stated reasons for rejecting any bids;

3. If no bidder has obtained any participation in a particular category (MBE/WBE/SDVE) or made a
good faith effort to do so, the Director may waive that goal rather than rebid.

D. Contractor MBE/WBE/SDVE Obligations

1. If awarded a contract, the Bidder will be contractually required to subcontract with or obtain
materials from the MBE, WBE, and SDVE firms listed in its bid, in amounts equal to or greater
than the dollar amount bid, unless the amount is modified in writing by the Owner.

2. If the Contractor fails to meet or maintain the participation requirements contained in the
Contractor’s bid, the Contractor must satisfactorily explain to the Director why it cannot comply

https://apps1.mo.gov/oeo/
http://oa.mo.gov/purchasing/vendor-information/missouri-service-disabled-veteran-business-enterprise-sdve-information
http://oa.mo.gov/purchasing/vendor-information/missouri-service-disabled-veteran-business-enterprise-sdve-information
https://www.vip.vetbiz.gov/
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with the requirement and why failing meeting the requirement was beyond the Contractor's control. 
If the Director finds the Contractor's explanation unsatisfactory, the Director may take any 
appropriate action including, but not limited to: 

a. Declaring the Contractor ineligible to participate in any contracts with the Division for up
to twelve (12) months (suspension); and/or

b. Declaring the Contractor be non-responsive to the Invitation for Bid, or in breach of contract
and rejecting the bid or terminating the contract.

3. If the Contractor replaces an MBE, WBE, or SDVE during the course of this contract, the Contractor
shall replace it with another MBE, WBE, or SDVE or make a good faith effort to do so. All MBE,
WBE and SDVE substitutions must be approved by the Director.

4. The Contractor shall provide the Owner with regular reports on its progress in meeting its
MBE/WBE/SDVE obligations. At a minimum, the Contractor shall report the dollar-value of work
completed by each MBE, WBE, or SDVE during the preceding month and the cumulative total of
work completed by each MBE, WBE or SDVE to date with each monthly application for payment.
The Contractor shall also make a final report, which shall include the total dollar-value of work
completed by each MBE, WBE, and SDVE during the entire contract.
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STATE OF MISSOURI 
DIVISION OF FACILITIES MANAGEMENT, 

 DESIGN AND CONSTRUCTION 
MBE/WBE/SDVE DIRECTORY 

The MBE/WBE Directory for goods and services is maintained by the Office of 
Equal Opportunity (OEO).  The current Directory can be accessed at the 
following web address:   

https://apps1.mo.gov/MWBCertifiedFirms/  

Please note that you may search by MBE, WBE, or both as well as by region, 
location of the business by city or state, as well as by commodity or service. 

The SERVICE DISABLED VETERAN ENTERPRISE (SDVE) Directory (s) 
may be accessed at the following web addresses: 

https://oa.mo.gov/sites/default/files/sdvelisting.pdf  

https://www.vip.vetbiz.va.gov 
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SECTION 007213 - GENERAL CONDITIONS 

A. These General Conditions apply to each section of 
these specifications. The Contractor is subject to 
the provisions contained herein. 

B. The General Conditions are intended to define the 
relationship of the Owner, the Designer and the 
Contractor thereby establishing certain rules and 
provisions governing the operation and 
performance of the work so that the work may be 
performed in a safe, orderly, expeditious and 
workmanlike manner. 

ARTICLE 1 – GENERAL PROVISIONS 

ARTICLE 1.1 - DEFINITIONS 

A. As used in these contract documents, the following 
terms shall have the meanings and refer to the 
parties designated in these definitions. 

1. "COMMISSIONER":  The Commissioner 
of the Office of Administration. 

2. “CONSTRUCTION DOCUMENTS”:  The 
“Construction Documents” shall consist of the 
Project Manual, Drawings and Addenda. 

3. "CONSTRUCTION 

REPRESENTATIVE:” Whenever the term 
"Construction Representative" is used, it shall 
mean the Owner’s Representative at the work 
site.  

4. "CONTRACTOR":  Party or parties who 
have entered into a contract with the Owner to 
furnish work under these specifications and 
drawings. 

5. "DESIGNER":  When the term "Designer" is 
used herein, it shall refer to the Architect, 
Engineer, or Consultant of Record specified 
and defined in Paragraph 2.0 of the 
Supplemental Conditions, or his duly 
authorized representative.  The Designer may 
be either a consultant or state employee. 

6. "DIRECTOR":  Whenever the term 
"Director" is used, it shall mean the Director 
of the Division of Facilities Management, 
Design and Construction or his Designee, 
representing the Office of Administration, 
State of Missouri.  The Director is the agent of 
the Owner. 

7. "DIVISION":  Shall mean the Division of 
Facilities Management, Design and 
Construction, State of Missouri. 

8. “INCIDENTAL JOB BURDENS”: Shall 
mean those expenses relating to the cost of 
work, incurred either in the home office or on 
the job-site, which are necessary in the course 
of doing business but are incidental to the job.  
Such costs include office supplies and 
equipment, postage, courier services, 
telephone expenses including long distance, 
water and ice and other similar expenses. 

9. "JOINT VENTURE":  An association of 
two (2) or more businesses to carry out a 
single business enterprise for profit for which 
purpose they combine their property, capital, 
efforts, skills and knowledge. 

10. "OWNER”:  Whenever the term “Owner” is 
used, it shall mean the State of Missouri. 

11. “PROJECT”:  Wherever the term “Project” 
is used, it shall mean the work required to be 
completed by the construction contract. 

12.  “PROJECT MANUAL”:  The “Project 
Manual” shall consist of Introductory 
Information, Invitation for Bid, Instructions to 
Bidders, Bid Documents, Additional 
Information, Standard Forms, General 
Conditions, Supplemental General Conditions, 
General Requirements and Technical 
Specifications. 

13. "SUBCONTRACTOR":  Party or parties 
who contract under, or for the performance of 
part or this entire Contract between the Owner 
and Contractor.  The subcontract may or may 
not be direct with the Contractor. 

14. "WORK":  Labor, material, supplies, plant 
and equipment required to perform and 
complete the service agreed to by the 
Contractor in a safe, expeditious, orderly and 
workmanlike manner so that the project shall 
be complete and finished in the best manner 
known to each respective trade. 

15. “WORKING DAYS”: are all calendar days 
except Saturdays, Sundays and the following 
holidays:  New Year’s Day, Martin Luther 
King, Jr. Day, Lincoln Day, Washington’s 
Birthday (observed), Truman Day, Memorial 
Day, Independence Day, Labor Day, 
Columbus Day, Veterans Day (observed), 
Thanksgiving Day, Christmas Day. 

ARTICLE 1.2 DRAWINGS AND 

SPECIFICATIONS 

A. In case of discrepancy between drawings and 
specifications, specifications shall govern.  Should 
discrepancies in architectural drawings, structural 
drawings and mechanical drawings occur, 
architectural drawings shall govern and, in case of 



 

SECTION 007213 - GENERAL CONDITIONS Page 3 of 20 
07/19 

conflict between structural and mechanical 
drawings, structural drawings shall govern. 

B. Specifications are separated into titled divisions for 
convenience of reference only and to facilitate 
letting of contracts and subcontracts. The 
Contractor is responsible for establishing the scope 
of work for subcontractors, which may cross titled 
divisions.  Neither the Owner nor Designer will 
establish limits and jurisdiction of subcontracts. 

C. Figured dimensions take precedence over scaled 
measurements and details over smaller scale 
general drawings.  In the event of conflict between 
any of the documents contained within the 
contract, the documents shall take precedence and 
be controlling in the following sequence:  addenda, 
supplementary general conditions, general 
conditions, division 1 specifications, technical 
division specifications, drawings, bid form and 
instructions to bidders. 

D. Anything shown on drawings and not mentioned in 
these specifications or vice versa, as well as any 
incidental work which is obviously necessary to 
complete the project within the limits established 
by the drawings and specifications, although not 
shown on or described therein, shall be performed 
by the Contractor at no additional cost as a part of 
his contract. 

E. Upon encountering conditions differing materially 
from those indicated in the contract documents, the 
Contractor shall promptly notify the Designer and 
Construction Representative in writing before such 
conditions are disturbed.  The Designer shall 
promptly investigate said conditions and report to 
the Owner, with a recommended course of action.  
If conditions do materially differ and cause an 
increase or decrease in contract cost or time 
required for completion of any portion of the work, 
a contract change will be initiated as outlined in 
Article 4 of these General Conditions. 

E. Only work included in the contract documents is 
authorized, and the Contractor shall do no work 
other than that described therein or in accordance 
with appropriately authorized and approved 
contract changes.  

ARTICLE 1.3 - COMPLIANCE WITH LAWS, 

PERMITS, REGULATIONS AND INSPECTIONS 

A. Since the Owner is the State of Missouri, 
municipal or political subdivisions, zoning 
ordinances, construction codes (other than 
licensing of trades), and other like ordinances are 
not applicable to construction on Owner’s 
property, and Contractor will not be required to 
submit drawings and specifications to any 
municipal or political subdivision, authority, obtain 
construction permits or any other licenses (other 

than licensing of trades) or permits from or submit 
to inspections by any municipality or political 
subdivision relating to the construction for this 
project.  All permits or licenses required by 
municipality or political subdivision for operation 
on property not belonging to Owner shall be 
obtained by and paid for by Contractor.  Each 
Contractor shall comply with all applicable laws, 
ordinances, rules and regulations that pertain to the 
work of this contract. 

B. Contractors, subcontractors and their employees 
engaged in the businesses of electrical, mechanical, 
plumbing, carpentry, sprinkler system work, and 
other construction related trades shall be licensed 
to perform such work by the municipal or political 
subdivision where the project is located, if such 
licensure is required by local code.  Local codes 
shall dictate the level (master, journeyman, and 
apprentice) and the number, type and ratio of 
licensed tradesmen required for this project within 
the jurisdiction of such municipal or political 
subdivision. 

C. Equipment and controls manufacturers and their 
authorized service and installation technicians that 
do not maintain an office within the jurisdiction of 
the municipal or political subdivision but are a 
listed or specified contractor or subcontractor on 
this project are exempt from Paragraph 1.3 B 
above. 

D. The Contractor shall post a copy of the wage 
determination issued for the project and included 
as a part of the contract documents, in a prominent 
and easily accessible location at the site of 
construction for the duration of the project. 

E. Any contractor or subcontractor to such contractor 
at any tier signing a contract to work on this 
project shall provide a ten-hour Occupational 
Safety and Health Administration (OSHA) 
construction safety program for their on-site 
employees which includes a course in construction 
safety and health approved by OSHA or a similar 
program approved by the Department of Labor and 
Industrial Relations which is at least as stringent as 
an approved OSHA program. The contractor shall 
forfeit as a penalty to the public body on whose 
behalf the contract is made or awarded, two 
thousand five hundred dollars plus one hundred 
dollars for each employee employed by the 
contractor or subcontractor, for each calendar day, 
or portion thereof, such employee is employed 
without the required training. 

ARTICLE 1.4 - NONDISCRIMINATION IN 

EMPLOYMENT 

A. The Contractor and his subcontractors will not 
discriminate against individuals based on race, 
color, religion, national origin, sex, disability, or 
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age, but may use restrictions which relate to bona 
fide occupational qualifications.  Specifically, the 
Contractor and his subcontractors shall not 
discriminate: 

1. Against recipients of service on the basis of 
race, color, religion, national origin, sex, 
disability or age. 

2. Against any employee or applicant, for 
employment on the basis of race, color, 
religion, national origin, sex or otherwise 
qualified disability status. 

3. Against any applicant for employment or 
employee on the basis of age, where such 
applicant or employee is between ages 40 and 
70 and where such Contractor employs at least 
20 persons. 

4. Against any applicant for employment or 
employee on the basis of that person's status as 
a disabled or Vietnam-era veteran. 

 The Contractor and his Subcontractors will take 
affirmative action to insure applicants for 
employment and employees are treated equally 
without regard to race, color, religion, national 
origin, sex, disability, or age.  Such action shall 
include, but not be limited to, the following:  
employment, upgrading, demotion and transfer; 
recruitment or recruitment advertising; and 
selection for training, including apprenticeship.  
The Contractor and his Subcontractors will give 
written notice of their commitments under this 
clause to any labor union with which they have 
bargaining or other agreements. 

B. The Contractor and his Subcontractors shall 
develop, implement, maintain and submit in 
writing to the Owner an affirmative action program 
if at least fifty (50) persons in the aggregate are 
employed under this contract.  If less than fifty 
(50) persons in the aggregate are to be employed 
under this contract, the Contractor shall submit, in 
lieu of the written affirmative action program, a 
properly executed Affidavit for Affirmative Action 
in the form included in the contract specifications.  
For the purpose of this section, an "affirmative 
action program" means positive action to influence 
all employment practices (including, but not 
limited to, recruiting, hiring, promoting and 
training) in providing equal employment 
opportunity regardless of race, color, sex, national 
origin, religion, age (where the person affected is 
between age 40 and 70), disabled and Vietnam-era 
veteran status, and disability.  Such "affirmative 
action program" shall include: 

1. A written policy statement committing the 
total organization to affirmative action and 

assigning management responsibilities and 
procedures for evaluation and dissemination; 

2. The identification of a person designated to 
handle affirmative action; 

3. The establishment of non-discriminatory 
selection standards, objective measures to 
analyze recruitment, an upward mobility 
system, a wage and salary structure, and 
standards applicable to lay-off, recall, 
discharge, demotion and discipline; 

4. The exclusion of discrimination from all 
collective bargaining agreements; and 

5. Performance of an internal audit of the 
reporting system to monitor execution and to 
provide for future planning. 

In the enforcement of this non-discrimination 
clause, the Owner may use any reasonable 
procedures available, including, but not limited to:  
requests, reports, site visits and inspection of 
relevant documents of contractors and 
subcontractors. 

C. In the event of the Contractor's or his 
subcontractor's noncompliance with any provisions 
of this Article of the Contract, the Owner may 
cancel this contract in whole or in part or require 
the Contractor to terminate his contract with the 
subcontractor. 

ARTICLE 1.5 - ANTI-KICKBACK 

A. No employee of the division, shall have or acquire 
any pecuniary interest, whether direct or indirect, 
in this contract or in any part hereof.  No officer, 
employee, designer, attorney, or administrator of or 
for the Owner who is authorized in such capacity 
and on behalf of the Owner to exercise any 
legislative, executive, supervisory or other similar 
functions in connection with the construction of the 
project, shall have or acquire any pecuniary 
interest, whether direct or indirect, in this contract, 
any material supply contract, subcontract, 
insurance contract, or any other contract pertaining 
to the project. 

ARTICLE 1.6 - PATENTS AND ROYALTIES 

A. The Contractor shall hold and save the Owner and 
its officers, agents, servants and employees 
harmless from liabilities of any nature or kind, 
including cost and expenses, for, or on account of, 
any patented or unpatented invention, process, 
article or appliance manufactured or used in the 
performance of this contract, including its use by 
the Owner, unless otherwise specifically stipulated 
in the contract documents. 

B. If the Contractor uses any design, device or 
materials covered by letters, patent or copyright, 
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the Contractor shall provide for such use by 
suitable agreement with the Owner of such 
patented or copyrighted design, device or material.  
It is mutually agreed and understood, without 
exception, that the contract prices shall include all 
royalties or costs arising from the use of such 
design, device or materials, in any way involved in 
the work.  The Contractor and/or his sureties shall 
indemnify and save harmless the Owner of the 
project from any and all claims for infringement by 
reason of the use of such patented or copyrighted 
design, device or materials or any trademark or 
copyright in connection with work agreed to be 
performed under this contract and shall indemnify 
the Owner for any cost, expense or damage it may 
be obliged to pay by reason of such infringement at 
any time during the prosecution of the work or 
after completion of the work. 

ARTICLE 1.7 - PREFERENCE FOR AMERICAN 

AND MISSOURI PRODUCTS AND SERVICES 

A. By virtue of statutory authority a preference will be 
given to Missouri labor and to products of mines, 
forests and quarries of the state of Missouri when 
they are found in marketable quantities in the state, 
and all such materials shall be of the best quality 
and suitable character that can be obtained at 
reasonable market prices, all as provided for in 
Section 8.280, Missouri Revised Statutes and 
Cumulative Supplements. 

B. Furthermore, pursuant to Section 34.076 Missouri 
Revised Statutes  and Cumulative Supplements, a 
preference shall be given to those persons doing 
business as Missouri firms, corporations, or 
individuals, or which maintain Missouri offices or 
places of business, when the quality of 
performance promised is equal or better and the 
price quoted is the same or less.  In addition, in 
order for a non-domiciliary bidder to be successful, 
his bid must be that same percentage lower than a 
domiciliary Missouri bidder's bid, as would be 
required for a Missouri bidder to successfully bid 
in the non-domiciliary state. 

C  In accordance with the Missouri Domestic 
Products Procurement Act Section 34.350 RSMo  
and Cumulative Supplements any manufactured 
goods or commodities used or supplied in the 
performance of this contract or any subcontract 
thereto shall be manufactured, assembled or 
produced in the United States, unless the specified 
products are not manufactured, assembled or 
produced in the United States in sufficient 
quantities to meet the agency's requirements or 
cannot be manufactured, assembled or produced in 
the United States within the necessary time in 
sufficient quantities to meet the contract 
requirements, or if obtaining the specified products 
manufactured, assembled or produced in the 

United States would increase the cost of this 
contract for purchase of the product by more than 
ten percent. 

ARTICLE 1.8 - COMMUNICATIONS 

A. All notices, requests, instructions, approvals and 
claims must be in writing and shall be delivered to 
the Designer and copied to the Construction 
Representative for the project except as required 
by Article 1.12 Disputes and Disagreements, or as 
otherwise specified by the Owner in writing as 
stated in Section 012600.  Any such notice shall be 
deemed to have been given as of the time of actual 
receipt.   

B. The Contractor shall attend on-site progress and 
coordination meetings, as scheduled by the 
Construction Representative, no less than once a 
month.   

C. The Contractor shall ensure that major 
subcontractors and suppliers shall attend monthly 
progress meetings as necessary to coordinate the 
work, and as specifically requested by the 
Construction Representative.   

ARTICLE 1.9 - SEPARATE CONTRACTS AND 

COOPERATION 

A. The Owner reserves the right to let other contracts 
in connection with this work.  The Contractor shall 
afford other contractors reasonable opportunity for 
the introduction and storage of their materials and 
the execution of their work and shall properly 
connect and coordinate his work with theirs. 

B. The Contractor shall consult the drawings for all 
other contractors in connection with this work.  
Any work conflicting with the above shall be 
brought to the attention of the Owner’s 
Representative before the work is performed.  If 
the Contractor fails to do this, and constructs any 
work which interferes with the work of another 
contractor, the Contractor shall remove any part so 
conflicting and rebuild same, as directed by the 
Owner’s Representative at no additional cost to the 
Owner. 

C. Each contractor shall be required to coordinate his 
work with other contractors so as to afford others 
reasonable opportunity for execution of their work.  
No contractor shall delay any other contractor by 
neglecting to perform contract work at the proper 
time.  If any contractor causes delay to another, 
they shall be liable directly to that contractor for 
such delay in addition to any liquidated damages 
which might be due the Owner. 

D. Should the Contractor or project associated 
subcontractors refuse to cooperate with the 
instructions and reasonable requests of other 
Contractors or other subcontractors in the overall 
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coordinating of the work, the Owner may take such 
appropriate action and issue directions, as required, 
to avoid unnecessary and unwarranted delays. 

E. Each Contractor shall be responsible for damage 
done to Owner's or other Contractor's property by 
him/her or workers in his employ through their 
fault or negligence. 

F. Should a Contractor sustain any damage through 
any act or omission of any other Contractor having 
a contract with the Owner, the Contractor so 
damaged shall have no claim or cause of action 
against the Owner for such damage, but shall have 
a claim or cause of action against the other 
Contractor to recover any and all damages 
sustained by reason of the acts or omissions of 
such Contractor.  The phrase "acts or omissions" as 
used in this section shall be defined to include, but 
not be limited to, any unreasonable delay on the 
part of any such contractors. 

ARTICLE 1.10 - ASSIGNMENT OF CONTRACT 

A. No assignment by Contractor of any amount or any 
part of this contract or of the funds to be received 
there under will be recognized unless such 
assignment has had the written approval of the 
Director and the surety has been given due notice 
of such assignment and has furnished written 
consent thereto.  In addition to the usual recitals in 
assignment contracts, the following language must 
be set forth:  "It is agreed that the funds to be paid 
to the assignee under this assignment are subject to 
performance by the Contractor of this contract and 
to claims or liens for services rendered or materials 
supplied for the performance of the work called for 
in said contract in favor of all persons, firms or 
corporations rendering such services or supplying 
such materials." 

ARTICLE 1.11 - INDEMNIFICATION 

A. Contractor agrees to indemnify and save harmless 
Owner and its respective commissioners, officers, 
officials, agents, consultants and employees and 
Designer, their agents, servants and employees, 
from and against any and all liability for damage 
arising from injuries to persons or damage to 
property occasioned by any acts or omissions of 
Contractor, any subcontractors, agents, servants or 
employees, including any and all expense, legal or 
otherwise, which may be incurred by Owner or 
Designer, its agents, servants or employees, in 
defense of any claim, action or suit. 

B. The obligations of the Contractor under this 
paragraph shall not extend to the liability of the 
Designer, his agents or employees, arising out of 
(1) the preparation or approval of maps, drawings, 
opinions, reports, surveys, contract changes, design 
or specifications, or (2) giving of or the failure to 

give directions or instructions by the Designer, his 
agents or employees as required by this contract 
documents provided such giving or failure to give 
is the primary cause of the injury or damage. 

ARTICLE 1.12 - DISPUTES AND 

DISAGREEMENTS 

A. It is hereby expressly agreed and understood that 
in case any controversy or difference of opinion 
arises during construction, best efforts will be 
given to resolution at the field level.  Should those 
efforts be unsuccessful, the Contractor has the 
right to appeal in writing, the decision of the 
Director’s Designee to the Director at Room 730 
Truman Building, P.O. Box 809, Jefferson City, 
Missouri 65102. The decision of the Director shall 
be final and binding on all parties.  

ARTICLE 2 -- OWNER/DESIGNER 

RESPONSIBILITIES 

A. The Owner shall give all orders and directions 
contemplated under this contract relative to the 
execution of the work.  During progress of work 
the Owner will be represented at the project site by 
the Construction Representative and/or Designer, 
whose responsibilities are to see that this contract 
is properly fulfilled. 

B. The Owner shall at all times have access to the 
work whenever it is in preparation or progress.  
The Contractors shall provide proper facilities for 
such access and for inspection and supervision. 

C. All materials and workmanship used in the work 
shall be subject to the inspection of the Designer 
and Construction Representative, and any work 
which is deemed defective shall be removed, 
rebuilt or made good immediately upon notice.  
The cost of such correction shall be borne by the 
Contractor.  Contractor shall not be entitled to an 
extension of the contract completion date in order 
to remedy defective work.  All rejected materials 
shall be immediately removed from the site of the 
work. 

D. If the Contractor fails to proceed at once with the 
correction of rejected defective materials or 
workmanship, the Owner may, by separate 
contract or otherwise, have the defects remedied or 
rejected.  Materials removed from the site and 
charge the cost of the same against any monies 
which may be due the Contractor, without 
prejudice to any other rights or remedies of the 
Owner. 

E. Failure or neglect on the part of Owner to observe 
faulty work, or work done which is not in 
accordance with the drawings and specifications 
shall not relieve the Contractor from responsibility 
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for correcting such work without additional 
compensation.  

F. The Owner shall have the right to direct the 
Contractor to uncover any completed work. 

1. If the Contractor fails to adequately notify the 
Construction Representative and/or Designer 
of an inspection as required by the Contract 
Documents, the Contractor shall, upon written 
request, uncover the work.  The Contractor 
shall bear all costs associated with uncovering 
and again covering the work exposed. 

2. If the Contractor is directed to uncover work, 
which was not otherwise required by the 
Contract Documents to be inspected, and the 
work is found to be defective in any respect, 
no compensation shall be allowed for this 
work.  If, however, such work is found to meet 
the requirements of this contract, the actual 
cost of labor and material necessarily involved 
in the examination and replacement plus 10% 
shall be allowed the Contractor.   

G. The Designer shall give all orders and directions 
contemplated under this contract relative to the 
scope of the work and shall give the initial 
interpretation of the contract documents.   

H. The Owner may file a written notice to the 
Contractor to dismiss immediately any 
subcontractors, project managers, superintendents, 
foremen, workers, watchmen or other employees 
whom the Owner may deem incompetent, careless 
or a hindrance to proper or timely execution of the 
work.  The Contractor shall comply with such 
notice as promptly as practicable without detriment 
to the work or its progress. 

I. If in the Owner’s judgment it becomes necessary at 
any time to accelerate work, when ordered by the 
Owner in writing, the Contractor shall redirect 
resources to such work items and execute such 
portions of the work as may be required to 
complete the work within the current approved 
contract schedule. 

ARTICLE 3 -- CONTRACTOR 

RESPONSIBILITIES 

ARTICLE 3.1 -- ACCEPTABLE SUBSTITUTIONS 

A. The Contractor may request use of any article, 
device, product, material, fixture, form or type of 
construction which in the judgment of the Owner 
and Designer is equal in all respects to that named.  
Standard products of manufacturers other than 
those specified will be accepted when, prior to the 
ordering or use thereof, it is proven to the 
satisfaction of the Owner and Designer that they 
are equal in design, strength, durability, usefulness 
and convenience for the purpose intended. 

B. Any changes required in the details and 
dimensions indicated on the drawings for the 
substitution of products other than those specified 
shall be properly made at the expense of the 
Contractor requesting the substitution or change. 

C. The Contractor shall submit a request for such 
substitutions in writing to the Owner and Designer 
within twenty (20) working days after the date of 
the "Notice to Proceed."  Thereafter no 
consideration will be given to alternate forms of 
accomplishing the work.  This Article does not 
preclude the Owner from exercising the provisions 
of Article 4 hereof. 

D. Any request for substitution by the Contractor shall 
be submitted in accordance with SECTION 
002113 - INSTRUCTIONS TO BIDDERS. 

E. When a material has been approved, no change in 
brand or make will be permitted unless: 

1. Written verification is received from the 
manufacturer stating they cannot make 
delivery on the date previously agreed, or 

2. Material delivered fails to comply with 
contract requirements. 

ARTICLE 3.2 -- SUBMITTALS 

A. The Contractor’s submittals must be submitted 
with such promptness as to allow for review and 
approval so as not to cause delay in the work. The 
Contractor shall coordinate preparation and 
processing of submittals with performance of 
construction activities.   

Coordinate each submittal with fabrication, 
purchasing, testing, delivery, other submittals, and 
related activities that require sequential activity. 

Submit four (4) copies to the Designer and 
additional copies as required for the subcontractors 
and material suppliers.  Also provide copies to 
meet the requirements for maintenance manuals.  

B. All subcontractors' shop drawings and schedules 
shall be submitted by the Contractor and shall bear 
evidence that Contractor has received, reviewed, 
and approved them.  Any shop drawings and 
schedules submitted without this evidence will be 
returned to the Contractor for resubmission. 

C. The Contractor shall include with the shop 
drawing, a letter indicating any and all deviations 
from the drawings and/or specifications.  Failure to 
notify the Designer of such deviations will be 
grounds for subsequent rejection of the related 
work or materials.  If, in the opinion of the 
Designer, the deviations are not acceptable, the 
Contractor will be required to furnish the item as 
specified and indicated on the drawings. 
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D. The Designer shall check shop drawings and 
schedules with reasonable promptness and approve 
them only if they conform to the design concept of 
the project and comply with the information given 
in the contract documents.  The approval shall not 
relieve the Contractor from the responsibility to 
comply with the drawings and specifications, 
unless the Contractor has called the Designer's 
attention to the deviation, in writing, at the time of 
submission and the Designer has knowingly 
approved thereof.  An approval of any such 
modification will be given only under the 
following conditions: 

1. It is in the best interest of the Owner 

2. It does not increase the contract sum and/or 
completion time 

3. It does not deviate from the design intent 

4. It is without prejudice to any and all rights 
under the surety bond. 

E. No extension of time will be granted because of the 
Contractor's failure to submit shop drawings and 
schedules in ample time to allow for review, 
possible resubmission, and approval.  Fabrication 
of work shall not commence until the Contractor 
has received approval.  The Contractor shall 
furnish prints of approved shop drawings and 
schedules to all subcontractors whose work is in 
any way related to the work under this contract.  
Only prints bearing this approval will be allowed 
on the site of construction  

F. The Contractor shall maintain a complete file on-
site of approved shop drawings available for use by 
the Construction Representative. 

ARTICLE 3.3 – AS-BUILT DRAWINGS 

A. The Contractor shall update a complete set of the 
construction drawings, shop drawings and 
schedules of all work monthly by marking 
changes, and at the completion of their work (prior 
to submission of request for final payment) note all 
changes and turn the set over to the Construction 
Representative.  The updates shall show all 
addenda, all field changes that were made to adapt 
to field conditions, changes resulting from contract 
changes or supplemental instructions, and all 
locations of structures, buried installations of 
piping, conduit, and utility services.  All buried and 
concealed items both inside and outside shall be 
accurately located as to depth and referenced to 
permanent features such as interior or exterior wall 
faces and dimensions shall be given in a neat and 
legible manner in a contrasting colored pencil or 
ink.  If approved by the Designer, an electronic file 
format may be provided. 

ARTICLE 3.4 – GUARANTY AND 

WARRANTIES 

A. General Guaranty 

1. Neither the final certificate of payment nor 
any provision in the contract documents nor 
partial use or occupancy of the premises by 
the Owner shall constitute an acceptance of 
work not done in accordance with contract 
requirements.  

2. The Contractor or surety shall remedy any 
defects in the work and pay for any damage to 
property resulting there from which shall 
appear within a period of one (1) year from 
the date of substantial completion unless a 
longer period is otherwise specified or a 
differing guaranty period has been established 
in the substantial completion certificate.  The 
Owner will give notice of observed defects 
with reasonable promptness. 

3. In case of default on the part of the Contractor 
in fulfilling this part of this contract, the 
Owner may correct the work or repair the 
damage and the cost and expense incurred in 
such event shall be paid by or recoverable 
from the Contractor or surety. 

4. The work will be free from defects not 
inherent in the quality required or permitted, 
and that the Work will conform to the 
requirements of the Contract Documents.  
Work not conforming to these requirements, 
including substitutions not properly approved 
and authorized, may be considered defective.  
The Contractor's guaranty excludes remedy 
for damage or defect caused by abuse, 
modifications not executed by the Contractor, 
improper or insufficient maintenance, 
improper operation, or normal wear and tear 
under normal usage.  If required by the 
Owner, the Contractor shall furnish 
satisfactory evidence as to the kind and quality 
of materials and equipment 

B. Extended Warranty 

 Manufacturer's certificates of warranty shall be 
obtained for all major equipment.  Warranty shall 
be obtained for at least one year.  Where a longer 
period is offered at no additional cost or called for 
in the specific equipment specifications, the longer 
period shall govern. 

ARTICLE 3.5 -- OPERATION AND 

MAINTENANCE MANUALS 

A. Immediately after equipment submittals are 
approved and no later than ten (10) working days 
prior to the substantial completion inspection, the 
Contractor shall provide to the Designer three (3) 
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copies of operating instructions and service 
manuals, containing the following: 
1. Start-up and Shut-down Procedures:  Provide 

a step-by-step write up of all major equipment.  
When manufacturer’s printed start-up, trouble 
shooting and shut-down procedures are 
available; they may be incorporated into the 
operating manual for reference. 

2. Operating Instructions:  Written operating 
instructions shall be included for the efficient 
and safe operation of all equipment. 

3. Equipment List:  List of all major equipment 
as installed shall be prepared to include model 
number, capacities, flow rate, name place data, 
shop drawings and air and water balance 
reports. 

4. Service Instructions:  Provide the following 
information for all pieces of equipment. 

a. Recommended spare parts including 
catalog number and name of local 
supplier or factory representative. 

b. Belt sizes, types, and lengths. 

c. Wiring diagrams. 

5. Manufacturer's Certificate of Warranty as 
described in Article 3.4.   

6. Prior to the final payment, furnish to the 
Designer three (4) copies of parts catalogs for 
each piece of equipment furnished by him/her 
on the project with the components identified 
by number for replacement ordering. 

B. Submission of operating instructions shall be done 
in the following manner. 

1. Manuals shall be in quadruplicate, and all 
materials shall be bound into volumes of 
standard 8½" x 11" hard binders.  Large 
drawings too bulky to be folded into 8½" x 
11" shall be separately bound or folded and in 
envelopes, cross referenced and indexed with 
the manuals. 

2. The manuals shall identify project name, 
project number, and include the name and 
address of the Contractor, subcontractors and 
manufacturers who were involved with the 
activity described in that particular manual. 

3. Internally subdivide the binder contents with 
permanent page dividers, logically organized 
with tab titles clearly printed under reinforced 
laminated plastic tabs. 

4. Contents:  Prepare a Table of Contents for 
each volume, with each product or system 
description identified. 

ARTICLE 3.6 – OTHER CONTRACTOR 

RESPONSIBILITIES 

A. The Contractor shall keep on site, during progress 
of the work, a competent superintendent 
satisfactory to the Construction Representative.  
The superintendent shall represent the Contractor 
and all agreements made by the superintendent 
shall be binding.  The superintendent shall 
carefully study and compare all drawings, 
specifications and other instructions and shall 
promptly notify the Construction Representative 
and Designer, in writing, any error, inconsistency 
or omission which may be discovered.  The 
superintendent shall coordinate all work on the 
project. Any change of the superintendent shall be 
approved by the Construction Representative.   

B. Contractor shall, at all times, enforce strict 
discipline and good order among his employees, 
and shall not employ on the work any unfit person 
or anyone not skilled in the work assigned to 
him/her. 

C. The Contractor shall supply sufficient labor, 
material, plant and equipment and pay when due 
any laborer, subcontractor or supplier for supplies 
furnished and otherwise prosecute the work with 
diligence to prevent work stoppage and insure 
completion thereof within the time specified.  

D. The Contractor and each of his subcontractors shall 
submit to the Construction Representative, through 
the Designer such schedules of quantities and 
costs, progress schedules, payrolls, reports, 
estimates, records and other data as the Owner may 
request concerning work performed or to be 
performed under this contract. 

E. The Contractor, subcontractors, and material 
suppliers shall upon written request, give the 
Owner access to all time cards, material invoices, 
payrolls, estimates, profit and loss statements, and 
all other direct or indirect costs related to this 
work. 

F. The Contractor shall be responsible for laying out 
all contract work such as layout of architectural, 
structural, mechanical and electrical work, which 
shall be coordinated with layouts of subcontractors 
for general construction work.  The Contractor is 
also responsible for unloading, uncrating and 
handling of all materials and equipment to be 
erected or placed by him/her, whether furnished by 
Contractor or others.  No extra charges or 
compensation will be allowed as a result of failure 
to verify dimensions before ordering materials or 
fabricating items. 

G. The Contractor must notify the Construction 
Representative at least one working day before 
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placing concrete or burying underground utilities, 
pipelines, etc. 

H. Contractors shall prearrange time with the 
Construction Representative for the interruption of 
any facility operation.  Unless otherwise specified 
in these documents, all connections, alterations or 
relocations as well as all other portions of the work 
will be performed during normal working hours. 

I. The Contractor shall coordinate all work so there 
will not be prolonged interruptions of existing 
equipment operation.  Any existing plumbing, 
heating, ventilating, air conditioning or electrical 
disconnections necessary for the project, which 
affect portions of this construction or building or 
any other building must be scheduled with the 
Construction Representative to minimize or avoid 
any disruption of facility operations. In no case, 
unless previously approved in writing by the 
Construction Representative, shall utilities be left 
disconnected at the end of a work day or over a 
weekend.  Any interruption of utilities either 
intentionally or accidentally shall not relieve the 
Contractor responsible for the interruption from 
the responsibility to repair and restore the utility to 
normal service.  Repairs and restoration shall be 
made before the workers responsible for the repair 
and restoration leave the job. 

J. Contractors shall limit operations and storage of 
materials to the area within the project, except as 
necessary to connect to existing utilities, and shall 
not encroach on neighboring property.  The 
Contractor shall be responsible for repair of their 
damage to property on or off the project site 
occurring during construction of project.  All such 
repairs shall be made to the satisfaction of the 
property owner. 

K. Unless otherwise permitted, all materials shall be 
new and both workmanship and materials shall be 
of the best quality.   

L. Unless otherwise provided and stipulated within 
these specifications, the Contractor shall furnish, 
construct, and/or install and pay for materials, 
devices, mechanisms, equipment, all necessary 
personnel, utilities including, but not limited to 
water, heat, light and electric power, transportation 
services, applicable taxes of every nature, and all 
other facilities necessary for the proper execution 
and completion of the work. 

M. Contractor shall carefully examine the plans and 
drawings and shall be responsible for the proper 
fitting of his material, equipment and apparatus 
into the building. 

N. The Contractor or subcontractors shall not 
overload, or permit others to overload, any part of 

any structure during the performance of this 
contract. 

O. All temporary shoring, bracing, etc., required for 
the removal of existing work and/or for the 
installation of new work shall be included in this 
contract.  The Contractor shall make good, at no 
cost to the Owner, any damage caused by improper 
support or failure of shoring in any respect. Each 
Contractor shall be responsible for shoring 
required to protect his work or adjacent property 
and improvements of Owner and shall be 
responsible for shoring or for giving written notice 
to adjacent property owners.  Shoring shall be 
removed only after completion of permanent 
supports. 

P. The Contractor shall provide at the proper time 
such material as is required for support of the 
work.  If openings are required, whether shown on 
drawings or not, the Contractor shall see that they 
are properly constructed. 

Q. During the performance of work the Contractor 
shall be responsible for providing and maintaining 
warning signs, lights, signal devices, barricades, 
guard rails, fences and other devices appropriately 
located on site which will give proper and 
understandable warning to all persons of danger of 
entry onto land, structure or equipment.  

R. The Contractor shall be responsible for protection, 
including weather protection, and proper 
maintenance of all equipment and materials. 

S. The Contractor shall be responsible for care of the 
finished work and shall protect same from damage 
or defacement until substantial completion by the 
Owner.  If the work is damaged by any cause, the 
Contractor shall immediately begin to make repairs 
in accordance with the drawings and 
specifications.  Contractor shall be liable for all 
damage or loss unless attributable to the acts or 
omissions of the Owner or Designer. Any claim for 
reimbursement shall be submitted in accordance 
with Article 4.  After substantial completion the 
Contractor will only be responsible for damage 
resulting from acts or omissions of the Contractor 
or subcontractors through final warranty. 

T. In the event the Contractor encounters an 
unforeseen hazardous material, the Contractor 
shall immediately stop work in the area affected 
and report the condition to the Owner and 
Designer in writing.  The Contractor shall not be 
required, pursuant to Article 4, to perform, any 
work relating to hazardous materials. 

U. In an emergency affecting safety of persons or 
property, the Contractor shall act, at the 
Contractor's discretion, to prevent threatened 
damage, injury or loss.  Additional compensation 
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or extension of time claimed by the Contractor on 
account of an emergency shall be determined as 
provided in Article 4. 

V. Before commencing work, Contractors shall confer 
with the Construction Representative and facility 
representative and review any facility rules and 
regulations which may affect the conduct of the 
work.   

W. Project signs will only be erected on major projects 
and only as described in the specifications.  If no 
sign is specified, none shall be erected. 

ARTICLE 3.7 -- SUBCONTRACTS 

A. Subcontractor assignments as identified in the bid 
form shall not be changed without written approval 
of the Owner.  The Owner will not approve 
changes of a listed subcontractor unless the 
Contractor documents, to the satisfaction of the 
Owner that the subcontractor cannot or will not 
perform the work as specified. 

B. The Contractor is fully responsible to the Owner 
for the acts and omissions of all subcontractors and 
of persons either directly or indirectly employed by 
them. 

C. Every subcontractor shall be bound by the 
applicable terms and provisions of these contract 
documents, but no contractual relationship shall 
exist between any subcontractor and the Owner 
unless the right of the Contractor to proceed with 
the work is suspended or this contract is terminated 
as herein provided, and the Owner in writing elects 
to assume the subcontract. 

D. The Contractor shall upon receipt of "Notice to 
Proceed" and prior to submission of the first 
payment request, notify the Designer and 
Construction Representative in writing of the 
names of any subcontractors to be used in addition 
to those identified in the bid form and all major 
material suppliers proposed for all parts of the 
work. 

ARTICLE 4 -- CHANGES IN THE WORK 

4.1 CHANGES IN THE WORK 

A. The Construction Representative, without giving 
notice to the surety and without invalidating this 
contract, may order extra work or make changes by 
altering, adding to or deducting from the work, this 
contract sum being adjusted accordingly.  All such 
work shall be executed under the conditions of the 
original contract. A claim for extension of time 
caused by any change must be adjusted at the time 
of ordering such change.  No future request for 
time will be considered. 

B. Each Contract Change shall include all costs 
required to perform the work including all labor, 

material, equipment, overheads and profit, delay, 
disruptions, or other miscellaneous expenses.  No 
subsequent requests for additional compensation 
including claims for delay, disruption, or reduced 
efficiency as a result of each change will be 
considered. Values from the Schedule of Values 
will not be binding as a basis for additions to or 
deductions from the contract price. 

C. The amount of any adjustment in this contract 
price for authorized changes shall be agreed upon 
before such changes become effective and shall be 
determined, through submission of a request for 
proposal, as follows: 

1. By an acceptable fixed price proposal from the 
Contractor.  Breakdowns shall include all 
takeoff sheets of each Contractor and 
subcontractor.  Breakdown shall include a 
listing of each item of material with unit prices 
and number of hours of labor for each task.  
Labor costs per hour shall be included with 
labor burden identified, which shall be not less 
than the prevailing wage rate, etc.  Overhead 
and profit shall be shown separately for each 
subcontractor and the Contractor. 

2. By a cost-plus-fixed-fee (time and material) 
basis with maximum price, total cost not to 
exceed said maximum.  Breakdown shall 
include a listing of each item of material with 
unit prices and number of hours of labor for 
each task.  Labor costs per hour shall be 
included with labor burden identified, which 
shall be not less than the prevailing wage rate, 
etc.  Overhead and profit shall be shown 
separately for each subcontractor and the 
Contractor. 

3. By unit prices contained in Contractor's 
original bid form and incorporated in the 
construction contract. 

D. Overhead and Profit on Contract Changes shall be 
applied as follows: 

1. The overhead and profit charge by the 
Contractor and all subcontractors shall be 
considered to include, but is not limited to: 
incidental job burdens, small truck (under 1 
ton) expense, mileage, small hand tools, 
warranty costs, company benefits and general 
office overhead.  Project supervision including 
field supervision and job site office expense 
shall be considered a part of overhead and 
profit unless a compensable time extension is 
granted. 

2. The percentages for overhead and profit 
charged on Contract Changes shall be 
negotiated, and may vary according to the 
nature, extent, and complexity of the work 
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involved.  However, the overhead and profit 
for the Contractor or subcontractor actually 
performing the work shall not exceed 14%.  
When one or more tiers of subcontractors are 
used, in no event shall any Contractor or 
subcontractor receive as overhead and profit 
more than 3% of the cost of the work 
performed by any of his subcontractors.  In no 
case shall the total overhead and profit paid by 
the Owner on any Contract Changes exceed 
twenty percent (20%) of the cost of materials, 
labor and equipment (exclusive of Contractor 
or any Subcontractor overhead and profit) 
necessary to put the contract change work in 
place. 

3. The Contractor will be allowed to add the cost 
of bonding and insurance to their cost of work.  
This bonding and insurance cost shall not 
exceed 2% and shall be allowed on the total 
cost of the added work, including overhead 
and profit. 

4. On proposals covering both increases and 
decreases in the amount of this contract, the 
application of overhead and profit shall be on 
the net change in the cost of the work. 

5. The percentage for overhead and profit to be 
credited to the Owner on Contract Changes 
that are solely decreases in the quantity of 
work or materials shall be negotiated, and may 
vary according to the nature, extent and 
complexity of the work involved, but in no 
case shall be less than ten percent (10%).   If 
the percentage for overhead and profit charged 
for work added by Contract Changes for this 
contract has been negotiated to less than 10%, 
the negotiated rate shall then apply to credits 
as well. 

E. No claim for an addition to this contract sum shall 
be valid unless authorized as aforesaid in writing 
by the Owner.  In the event that none of the 
foregoing methods are agreed upon, the Owner 
may order the Contractor to perform work on a 
time and material basis.  The cost of such work 
shall be determined by the Contractor's actual labor 
and material cost to perform the work plus 
overhead and profit as outlined herein.  The 
Designer and Construction Representative shall 
approve the Contractor's daily time and material 
invoices for the work involved. 

F. If the Contractor claims that any instructions 
involve extra cost under this contract, the 
Contractor shall give the Owner’s Representative 
written notice thereof within a reasonable time 
after the receipt of such instructions, and in any 
event before proceeding to execute the work.  No 

such claim shall be valid unless so made and 
authorized by the Owner, in writing. 

G. In an emergency affecting the safety of life or of 
the structure or of adjoining property, the 
Contractor, without special instruction or 
authorization from the Construction 
Representative, is hereby permitted to act at their 
discretion to prevent such threatened loss or injury.  
The Contractor shall submit a claim for 
compensation for such emergency work in writing 
to the Owner’s Representative. 

ARTICLE 4.2 – CHANGES IN COMPLETION 

TIME 

A. Extension of the number of work days stipulated in 
the Contract  for completion of the work with 
compensation may be made when: 

1. The contractor documents that proposed 
Changes in the work, as provided in Article 
4.1, extends construction activities critical to 
contract completion date,  OR 

2. The Owner suspends all work for convenience 
of the Owner as provided in Article 7.3,  OR 

3. An Owner caused delay extends construction 
activities critical to contract completion 
(except as provided elsewhere in these 
General Conditions).  The Contractor is to 
review the work activities yet to begin and 
evaluate the possibility of rescheduling the 
work to minimize the overall project delay. 

B. Extension of the number of work days stipulated in 
the Contract for completion of the work without 
compensation may be made when: 

1. Weather-related delays occur, subject to 
provisions for the inclusion of a specified 
number of "bad weather" days when provided 
for in Section 012100-Allowances,  OR 

2. Labor strikes or acts of God occur, OR  

3. The work of the Contractor is delayed on 
account of conditions which were beyond the 
control of the Contractor, subcontractors or 
suppliers, and were not the result of their fault 
or negligence.  

C. No time extension or compensation will be 
provided for delays caused by or within the control 
of the Contractor, subcontractors or suppliers and 
for concurrent delays caused by the Owner. 

D. The Contractor shall notify the Owner promptly of 
any occurrence or conditions which in the 
Contractor's opinion results in a need for an 
extension of time.  The notice shall be in writing 
and shall include all necessary supporting 
materials with details of any resultant costs and be 
submitted in time to permit full investigation and 
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evaluation of the Contractor's claim.  The Owner 
shall promptly acknowledge the Contractor's 
notice and, after recommendation from the 
Owner’s Representative and/or Designer, shall 
provide a decision to the Contractor.  Failure on 
the part of the Contractor to provide such notice 
and to detail the costs shall constitute a waiver by 
the Contractor of any claim.  Requests for 
extensions of time shall be for working days only.   

ARTICLE 5 - CONSTRUCTION AND 

COMPLETION 

ARTICLE 5.1 – CONSTRUCTION 

COMMENCEMENT 

A. Upon receipt of the "Intent to Award" letter, the 
Contractor must submit the following properly 
executed instruments to the Owner: 

1. Contract; 

2. Performance/payment bond as described in 
Article 6.1; 

3. Certificates of Insurance, or the actual policies 
themselves, showing that the Contractor has 
obtained the insurance coverage required by 
Article 6.2.   

4. Written Affirmative Action Plans as required 
in Article 1.4. 

Above referenced items must be received by the 
Owner within ten (10) working days after the 
effective date of the contract.  If not received, the 
Owner may treat the failure to timely submit them 
as a refusal by the Contractor to accept a contract 
for this work and may retain as liquidated damages 
the Contractor's bid bond, cashier's check or 
certified check as provided in the Instructions to 
Bidders.  Upon receipt the Owner will issue a 
“Notice to Proceed” with the work to the 
Contractor. 

B. Within the time frame noted in Section 013200 - 
Schedules, following receipt of the "Notice to 
Proceed", the Contractor shall submit to the Owner 
a progress schedule and schedule of values, 
showing activities through the end of the contract 
period.  Should the Contractor not receive written 
notification from the Owner of the disapproval of 
the schedule of values within fifteen (15) working 
days, the Contractor may consider it approved for 
purpose of determining when the first monthly 
Application and Certification for Payment may be 
submitted. 

C. The Contractor may commence work upon receipt 
of the Division of Facilities Management, Design 
and Construction’s "Notice to Proceed" letter. 
Contractor shall prosecute the work with 
faithfulness and energy, and shall complete the 

entire work on or before the completion time stated 
in the contract documents or pay to the Owner the 
damages resulting from the failure to timely 
complete the work as set out within Article 5.4.   

ARTICLE 5.2 -- PROJECT CONSTRUCTION 

A. Each Contractor shall submit for the Owner's 
approval, in reproducible form, a progress schedule 
showing the rate of progress and the order of the 
work proposed to carry on various phases of the 
project.  The schedule shall be in conformance 
with the requirements outlined in Section 013200 – 
Schedules. 

B. Contractor shall employ and supply a sufficient 
force of workers, material, and equipment and 
shall pay when due, any worker, subcontractor or 
supplier and otherwise prosecute the work with 
such diligence so as to maintain the rate of 
progress indicated on the progress schedule, 
prevent work stoppage, and insure completion of 
the project within the time specified. 

 

ARTICLE 5.3 -- PROJECT COMPLETION 

A. Substantial Completion.  A Project is substantially 
complete when construction is essentially complete 
and work items remaining to be completed can be 
done without interfering with the Owner’s ability 
to use the Project for its intended purpose.   

1. Once the Contractor has reached what they 
believe is Substantial Completion, the 
Contractor shall notify the Designer and the 
Construction Representative of the following: 

a. That work is essentially complete with the 
exception of certain listed work items.  
The list shall be referred to as the 
“Contractor’s Punch.” 

b. That all Operation and Maintenance 
Manuals have been assembled and 
submitted in accordance with Article 
3.5A. 

c. That the Work is ready for inspection by 
the Designer and Construction 
Representative.  The Owner shall be 
entitled to a minimum of ten working 
days notice before the inspection shall be 
performed. 

2. If the work is acceptable, the Owner shall 
issue a Certificate of Substantial Completion, 
which shall set forth the responsibilities of the 
Owner and the Contractor for utilities, 
security, maintenance, damage to the work 
and risk of loss.  The Certificate shall also 
identify those remaining items of work to be 
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performed by the Contractor.  All such work 
items shall be complete within 30 working 
days of the date of the Certificate, unless the 
Certificate specifies a different time.  If the 
Contractor shall be required to perform tests 
that must be delayed due to climatic 
conditions, it is understood that such tests and 
affected equipment will be identified on the 
Certificate and shall be accomplished by the 
Contractor at the earliest possible date.  
Performance of the tests may not be required 
before Substantial Completion can be issued.  
The date of the issuance of the Certificate of 
Substantial Completion shall determine 
whether or not the work was completed within 
the contract time and whether or not 
Liquidated Damages are due. 

3. If the work is not acceptable, and the Owner 
does not issue a Certificate of Substantial 
Completion, the Owner shall be entitled to 
charge the Contractor with the Designer’s and 
Owner’s costs of re-inspection, including time 
and travel.  

B. Partial Occupancy.  Contractor agrees that the 
Owner shall be permitted to occupy and use any 
completed or partially completed portions of the 
Project, when such occupancy and use is in the 
Owner’s best interest.  Owner shall notify 
Contractor of its desire and intention to take Partial 
Occupancy as soon as possible but at least ten (10) 
working days before the Owner intends to occupy.  
If the Contractor believes that the portion of the 
work the Owner intends to occupy is not ready for 
occupancy, the Contractor shall notify the Owner 
immediately.  The Designer shall inspect the work 
in accordance with the procedures above.  If the 
Contractor claims increased cost of the project or 
delay in completion as a result of the occupancy, 
he shall notify the Owner immediately but in all 
cases before occupancy occurs.   

C. Final Completion.  The Project is finally complete 
when the Certificate of Substantial Completion has 
been issued and all work items identified therein as 
incomplete have been completed, and when all 
administrative items required by the contract have 
been completed.  Final Completion entitles the 
Contractor to payment of the outstanding balance 
of the contract amount including all change orders 
and retainage.  Within five (5) working days of the 
date of the Certificate of Substantial Completion, 
the Contractor shall identify the cost to complete 
any outstanding items of work.  The Designer shall 
review the Contractor’s estimate and either 
approve it or provide an independent estimate for 
all such items.  If the Contractor fails to complete 
the remaining items within the time specified in 
the Certificate, the Owner may terminate the 

contract and go to the surety for project completion 
in accordance with Article 7.2 or release the 
contract balance to the Contractor less 150% of the 
approved estimate to complete the outstanding 
items.  Upon completion of the outstanding items, 
when a final cost has been established, any monies 
remaining shall be paid to the Contractor.  Failure 
to complete items of work does not relieve the 
Contractor from the obligation to complete the 
administrative requirements of the contract, such 
as the provisions of Article 5.3  FAILURE TO 
COMPLETE ALL ITEMS OF WORK UNDER 
THE CONTRACT SHALL BE CONSIDERED A 
DEFAULT AND BE GROUNDS FOR 
CONTRACT TERMINATION AND 
DEBARMENT. 

D. Liquidated Damages.  Contractor agrees that the 
Owner may deduct from the contract price and 
retain as liquidated damages, and not as penalty or 
forfeiture, the sum stipulated in this contract for 
each work day after the Contract Completion Day 
on which work is not Substantially Complete.  
Assessment of Liquidated Damages shall not 
relieve the Contractor or the surety of any 
responsibility or obligation under the Contract.  In 
addition, the Owner may, without prejudice to any 
other rights, claims, or remedies the Owner may 
have including the right to Liquidated Damages, 
charge the Contractor for all additional expenses 
incurred by the Owner and/or Designer as the 
result of the extended contract period through Final 
Completion.  Additional Expenses shall include 
but not be limited to the costs of additional 
inspections. 

E. Early Completion.  The Contractor has the right to 
finish the work before the contract completion 
date; however, the Owner assumes no liability for 
any hindrances to the Contractor unless Owner 
caused delays result in a time extension to the 
contract completion date.  The Contractor shall not 
be entitled to any claims for lost efficiencies or for 
delay if a Certificate of Substantial Completion is 
given on or before the Contract Completion Date. 

ARTICLE 5.4 -- PAYMENT TO CONTRACTOR  

A. Payments on account of this contract will be made 
monthly in proportion to the work which has been 
completed. Request for payment must be submitted 
on the Owner's forms.  No other pay request will 
be processed.  Supporting breakdowns must be in 
the same format as Owner’s forms and must 
provide the same level of detail.  The Designer 
will, within 5 working days from receipt of the 
contractor’s request for payment either issue a 
Certificate for Payment to the Owner, for such 
amount as the Designer determines is properly due, 
or notify the Contractor in writing of reasons for 
withholding a Certificate.  The Owner shall make 
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payment within 30 calendar days after the 
"Application and Certification for Payment" has 
been received and certified by the Designer. The 
following items are to be attached to the 
contractor’s pay request: 

1. Updated construction schedule 

2. Certified payrolls consisting of name, 
occupation and craft, number of hours worked 
and actual wages paid for each individual 
employee, of the Contractor and all 
subcontractors working on the project 

B. The Owner shall retain 5 percent of the amount of 
each such payment application, except as allowed 
by Article 5.4, until final completion and 
acceptance of all work covered by this contract. 

C. Each payment made to Contractor shall be on 
account of the total amount payable to Contractor 
and all material and work covered by paid partial 
payment shall thereupon become the sole property 
of Owner.  This provision shall not be construed as 
relieving Contractor from sole responsibility for 
care and protection of materials and work upon 
which payments have been made or restoration of 
any damaged work or as a waiver of the right of 
Owner to require fulfillment of all terms of this 
contract. 

D. Materials delivered to the work site and not 
incorporated in the work will be allowed in the 
Application and Certification for Payment on the 
basis of one hundred (100%) percent of value, 
subject to the 5% retainage  providing that they are 
suitably stored on the site or in an approved 
warehouse in accordance with the following 
requirements:  

1. Material has previously been approved 
through submittal and acceptance of shop 
drawings conforming to requirements of 
Article 3.2 of General Conditions. 

2. Delivery is made in accordance with the time 
frame on the approved schedule. 

3. Materials, equipment, etc., are properly stored 
and protected from damage and deterioration 
and remain so - if not, previously approved 
amounts will be deleted from subsequent pay 
applications. 

4. The payment request is accompanied by a 
breakdown identifying the material 
equipment, etc. in sufficient detail to establish 
quantity and value. 

E. The Contractor shall be allowed to include in the 
Application and Certification for Payment, one 
hundred (100%) of the value, subject to retainage, 
of major equipment and material stored off the site 
if all of the following conditions are met: 

1.  The request for consideration of payment for 
materials stored off site is made at least 15 
working days prior to submittal of the 
Application for Payment including such 
material.  Only materials inspected will be 
considered for inclusion on Application for 
Payment requests. 

2. Materials stored in one location off site are 
valued in excess of $25,000. 

3. That a Certificate of Insurance is provided 
indicating adequate protection from loss, theft 
conversion or damage for materials stored off 
site.  This Certificate shall show the State of 
Missouri as an additional insured for this loss. 

4. The materials are stored in a facility approved 
and inspected, by the Construction 
Representative. 

5. Contractor shall be responsible for, Owner 
costs to inspect out of state facilities, and any 
delays in the completion of the work caused 
by damage to the material or for any other 
failure of the Contractor to have access to this 
material for the execution of the work. 

F. The Owner shall determine the amount, quality 
and acceptability of the work and materials which 
are to be paid for under this contract.  In the event 
any questions shall arise between the parties, 
relative to this contract or specifications, 
determination or decision of the Owner or the 
Construction Representative and the Designer shall 
be a condition precedent to the right of the 
Contractor to receive any money or payment for 
work under this contract affected in any manner or 
to any extent by such question. 

G. Payments Withheld: The Owner may withhold or 
nullify in whole or part any certificate to such 
extent as may be necessary to protect the Owner 
from loss on account of: 

1. Defective work not remedied.  When a notice 
of noncompliance is issued on an item or 
items, corrective action shall be undertaken 
immediately.  Until corrective action is 
completed, no monies will be paid and no 
additional time will be allowed for the item or 
items.  The cost of corrective action(s) shall be 
borne by the Contractor. 

2. A reasonable doubt that this contract can be 
completed for the unpaid balance. 

3. Failure of the Contractor to update as-built 
drawings monthly for review by the 
Construction Representative.  

4. Failure of the Contractor to update the 
construction schedule. 
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When the Construction Representative is 
satisfied the Contractor has remedied above 
deficiencies, payment shall be released. 

H. Final Payment:  Upon receipt of written notice 
from the Contractor to the Designer and Project 
Representative that the work is ready for final 
inspection and acceptance, the Designer and 
Project Representative, with the Contractor, shall 
promptly make such inspection.  If the work is 
acceptable and the contract fully performed, the 
Construction Representative shall complete a final 
acceptance report and the Contractor will be 
directed to submit a final Application and 
Certification for Payment.  If the Owner approves 
the same, the entire balance shall be due and 
payable, with the exception of deductions as 
provided for under Article 5.4. 

1. Where the specifications provide for the 
performance by the Contractor of (certain tests 
for the purpose of balancing and checking the 
air conditioning and heating equipment and 
the Contractor shall have furnished and 
installed all such equipment in accordance 
with the specifications, but said test cannot 
then be made because of climatic conditions, 
such test shall may be considered as required 
under the provisions of the specifications, 
Section 013300 and this contract may be 
substantial  Full payment will not be made 
until the tests have been made and the 
equipment and system is finally accepted.  If 
the tests are not completed when scheduled, 
the Owner may deduct 150% of the value of 
the tests from the final payment. 

2. The final payment shall not become due until 
the Contractor delivers to the Construction 
Representative:   
a) A complete file of releases, on the 

standard form included in the contract 
documents as "Final Receipt of Payment 
and Release Form", from subcontractors 
and material suppliers evidencing 
payment in full for services, equipment 
and materials, as the case may require, if 
the Owner approves, or a consent from 
the Surety to final payment accepting 
liability for any unpaid amounts.  

b) An Affidavit of Compliance with 
Prevailing Wage Law, in the form as 
included in this contract specifications, 
properly executed by each subcontractor, 
and the Contractor 

c) Certified copies of all payrolls 

d) As-built drawings  

3. If any claim remains unsatisfied after all 
payments are made, the Contractor shall 
refund to the Owner all monies that the latter 
may be compelled to pay in discharging such a 
claim including all costs and a reasonable 
attorney's fee.   

4. Missouri statute requires prompt payment 
from the Owner to the Contractor within thirty 
calendar days and from the Contractor to his 
subcontractors within fifteen calendar days.  
Failure to make payments within the required 
time frame entitles the receiving party to 
charge interest at the rate of one and one half 
percent per month calculated from the 
expiration of the statutory time period until 
paid. 

5. The value of all unused unit price allowances 
and/or 150% of the value of the outstanding 
work items, and/or liquidated damages may be 
deducted from the final pay request without 
executing a Contract Change.  Any unit price 
items which exceed the number of units in the 
contract may be added by Contract Change. 

ARTICLE 6 -- INSURANCE AND BONDS 

ARTICLE 6.1 -- BOND 

A. Contractor shall furnish a performance/payment 
bond in an amount equal to 100% of the contract 
price to guarantee faithful performance of the 
contract and 100% of the contract price to 
guarantee the payment of all persons performing 
labor on the project and furnishing materials in 
connection therewith under this contract as set 
forth in the standard form of performance and 
payment bond included in the contract documents.  
The surety on such bond shall be issued by a surety 
company authorized by the Missouri Department 
of Insurance to do business in the state of 
Missouri. 

B. All Performance/Payment Bonds furnished in 
response to this provision shall be provided by a 
bonding company with a rating of B+ or higher as 
established by A.M. Best Company, Inc. in their 
most recent publication. 

ARTICLE 6.2 – INSURANCE 

A. The successful Contractor shall procure and 
maintain for the duration of the contract issued a 
policy or policies of insurance for the protection of 
both the Contractor and the Owner and their 
respective officers, officials, agents, consultants 
and employees.  The Owner requires certification 
of insurance coverage from the Contractor prior to 
commencing work.   

B. Minimum Scope and Extent of Coverage 
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1. General Liability 

Commercial General Liability, ISO coverage 
form number or equivalent CG 00 01 
("occurrence" basis), or I-SO coverage form 
number CG 00 02, or ISO equivalent. 

If ISO equivalent or manuscript general 
liability coverage forms are used, minimum 
coverage will be as follows: 
Premises/Operations;Independent Contractors; 
Products/Completed Operations; personal 
Injury; Broad Form Property Damage 
including Completed Operations; Broad Form 
Contractual Liability Coverage to include 
Contractor's obligations under Article 1.11 
Indemnification and any other Special 
Hazards required by the work of the contract. 

2. Automobile Liability 

Business Automobile Liability Insurance, ISO 
Coverage form number or equivalent CA 00 
01 covering automobile liability, code 1 
"ANY AUTO". 

3. Workers' Compensation and Employer's 
Liability 

Statutory Workers' Compensation Insurance 
for Missouri and standard Employer's Liability 
Insurance, or the authorization to self-insure 
for such liability from the Missouri Division 
of Workers’ Compensation. 

4. Builder's Risk or Installation Floater Insurance 

Insurance upon the work and all materials, 
equipment, supplies, temporary structures and 
similar items which may be incident to the 
performance of the work and located at or 
adjacent to the site, against loss or damage 
from fire and such other casualties as are 
included in extended coverage in broad "All 
Risk" form, including coverage for Flood and 
Earthquake, in an amount not less than the 
replacement cost of the work or this contact 
price, whichever is greater, with loss payable 
to Contractor and Owner as their respective 
interests may appear. 

Contractor shall maintain sufficient insurance 
to cover the full value of the work and 
materials as the work progresses, and shall 
furnish Owner copies of all endorsements.  If 
Builder's Risk Reporting- Form of 
Endorsement is used, Contractor shall make 
all reports as required therein so as to keep in 
force an amount of insurance which will equal 
the replacement cost of the work, materials, 
equipment, supplies, temporary structures, and 
other property covered thereby; and if, as a 
result of Contractor's failure to make any such 

report, the amount of insurance so recoverable 
shall be less than such replacement cost, 
Contractor's interest in the proceeds of such 
insurance, if any, shall be subordinated to 
Owner's interest to the end that Owner may 
receive full reimbursement for its loss. 

C. Minimum Limits of Insurance 

1. General Liability 

Contractor 

$2,000,000    combined single limit per       
occurrence for bodily injury, 
personal injury, and property 
damage 

$2,000,000    annual aggregate 

2. Automobile Liability 

$2,000,000 combined single limit per 
occurrence for bodily injury and 
property damage 

3. Workers'Compensation and Employers 
Liability 

Workers' Compensation limits as required by 
applicable State Statutes (generally unlimited) 
and minimum of $1,000,000 limit per accident 
for Employer's Liability. 

General Liability and Automobile Liability 
insurance may be arranged under individual 
policies for the full limits required or by a 
combination of underlying policies with the 
balance provided by a form-following Excess 
or Umbrella Liability policy. 

D. Deductibles and Self-Insured Retentions 

All deductibles, co-payment clauses, and self-
insured retentions must be declared to and 
approved by the Owner.  The Owner reserves the 
right to request the reduction or elimination of 
unacceptable deductibles or self-insured retentions, 
as they would apply to the Owner, and their 
respective officers, officials, agents, consultants 
and employees.  Alternatively, the Owner may 
request Contractor to procure a bond guaranteeing 
payment of losses and related investigations, 
claims administration, and defense expenses. 

E. Other Insurance Provisions and Requirements 

The respective insurance policies and coverage, as 
specified below, must contain, or be endorsed to 
contain the following conditions or provisions: 

1. General Liability 

The Owner, and its respective commissioners, 
officers, officials, agents, consultants and 
employees shall be endorsed as additional 
insured’s by ISO form CG 20 26 Additional 
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Insured - Designated Person or Organization.  
As additional insured’s, they shall be covered 
as to work performed by or on behalf of the 
Contractor or as to liability which arises out of 
Contractor's activities or resulting from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's insurance coverage shall be 
primary with respect to all additional 
insured’s.  Insurance of self-insurance 
programs maintained by the designated 
additional -insured’s shall be excess of the 
Contractor's insurance and shall not contribute 
with it. 

Additionally, the Contractor and Contractor's 
general liability insurer shall agree to waive 
all rights of subrogation against the Owner 
and any of their respective officers, officials, 
agents, consultants or employees for claims, 
losses, or expenses which arise out of 
Contractor's activities or result from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's failure to comply with the terms 
and conditions of these insurance policies 
shall not affect or abridge coverage for the 
Owner, or for any of their officers, officials, 
agents, consultants or employees. 

2. Automobile Insurance 

The Owner, and their respective officers, 
officials, agents, consultants and employees 
shall be endorsed as additional insured’s by 
ISO form CG 20 26 - Additional Insured 
Designated Person or Organization.  As 
additional insured’s, they shall be covered as 
to work performed by or on behalf of the 
Contractor or as to liability which arises out of 
Contractor's activities or resulting from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's insurance coverage shall be 
primary with respect to all additional 
insured’s.  Insurance or self-insurance 
programs maintained by the designated 
additional insured’s shall be in excess of the 
Contractor's insurance and shall not contribute 
with it. 

Additionally, the Contractor and Contractor's 
automobile insurer shall agree to waive all 
rights of subrogation against the Owner and 
any of their respective officers, officials, 
agents, consultants or employees for claims, 
losses, or expenses which arise out of 
Contractor's activities or result from the 

performance of services or the delivery of 
goods called for by the Contract. 

Contractor's failure to comply with the terms 
and conditions of these insurance policies 
shall not affect or abridge coverage for the 
Owner or for any of its officers, officials, 
agents, consultants or employees. 

3. Workers' Compensation/Employer's Liability 

Contractor's workers' compensation insurance 
shall be endorsed with NCCI form WC 00 03 
01 A - Alternative Employer Endorsement.  
The Alternative Employer Endorsement shall 
designate the Owner as "alternate employers." 

4. All Coverages 

Each insurance policy required by this section 
of the Contract shall contain a stipulation, 
endorsed if necessary, that the Owner will 
receive a minimum of a thirty (30) calendar 
day advance notice of any policy cancellation.  
Ten (10) calendar days advance notice is 
required for policy cancellation due to non-
payment of premium. 

F. Insurer Qualifications and Acceptability 

Insurance required hereunder shall be issued by an 
A.M. Best, “B+” rated, Class IX insurance 
company approved to conduct insurance business 
in the state of Missouri. 

G. Verification of Insurance Coverage 

Prior to Owner issuing a Notice to Proceed, the 
Contractor-shall furnish the Owner with 
Certificate(s) of Insurance and with any applicable 
original endorsements evidencing the required 
insurance coverage.  The insurance certificates and 
endorsements are to be signed by a person 
authorized by that insurer to bind coverage on its 
behalf.  All certificates and endorsements received 
by the Owner are subject to review and approval 
by the Owner.  The Owner reserves the right to 
require certified copies of all required policies at 
any time.  If the scope of this contract will exceed 
one (1) year - or, if any of Contractor's applicable 
insurance coverage expires prior to completion of 
the work or services required under this contract - 
the Contractor will provide a renewal or 
replacement certificate before continuing work or 
services hereunder.  If the Contractor fails to 
provide documentation of required insurance 
coverage, the Owner may issue a stop work order 
and no additional contract completion time and/or 
compensation shall be granted as a result thereof. 

 

 



 

SECTION 007213 - GENERAL CONDITIONS Page 19 of 20 
07/19 

ARTICLE 7 – SUSPENSION OR TERMINATION 

OF CONTRACT 

ARTICLE 7.1 - FOR SITE CONDITIONS 

A. When conditions at the site of the proposed work 
are considered by the Owner to be unsatisfactory 
for prosecution of the work, the Contractor may be 
ordered in writing to suspend the work or any part 
thereof until reasonable conditions exist.  When 
such suspension is not due to fault or negligence of 
the Contractor, time allowed for completion of 
such suspended work will be extended by a period 
of time equal to that lost due to delay occasioned 
by ordered suspension. This will be a no cost time 
extension. 

ARTICLE 7.2 - FOR CAUSE  

A. Termination or Suspension for Cause: 

1.  If the Contractor shall file for bankruptcy, or 
should make a general assignment for the 
benefit of the creditors, or if a receiver should 
be appointed on account of  insolvency, or if 
the contractor should persistently or 
repeatedly refuse or fail to supply enough 
properly skilled workers or proper materials, 
or if the contractor should fail to make prompt 
payment to subcontractors or for material or 
labor, or persistently disregard laws, 
ordinances or the instructions of the Owner, or 
otherwise be guilty of a substantial violation 
of any provision of this contract, then the 
Owner may serve notice on the Contractor and 
the surety setting forth the violations and 
demanding compliance with this contract.  
Unless within ten (10) consecutive calendar 
days after serving such notice, such violations 
shall cease and satisfactory arrangements for 
correction be made, the Owner may suspend 
the Contractor's right to proceed with the work 
or terminate this contract. 

2. In the event the Owner suspends Contractor's 
right to proceed with the work or terminates 
the contract, the Owner may demand that the 
Contractor's surety take over and complete the 
work on this contract, after the surety submits 
a written proposal to the Owner and receives 
written approval and upon the surety's failure 
or refusal to do so within ten (10) consecutive 
calendar days after demand therefore, the 
Owner may take over the work and prosecute 
the same to completion by bid or negotiated 
contract, or the Owner may elect to take 
possession of and utilize in completing the 
work such materials, supplies, appliances and 
plant as may be on the site of the work, and all 
subcontractors, if the Owner elects, shall be 
bound to perform their contracts. 

B. The Contractor and its surety shall be and remain 
liable to the Owner for any excess cost or damages 
occasioned to the Owner as a result of the actions 
above set forth. 

C. The Contractor in the event of such suspension or 
termination shall not be entitled to receive any 
further payments under this contract until the work 
is wholly finished.  Then if the unpaid balance 
under this contract shall exceed all expenses of the 
Owner as certified by the Director, such excess 
shall be paid to the Contractor; but, if such 
expenses shall exceed the unpaid balance as 
certified by the Director, the Contractor and their 
surety shall be liable for and shall pay the 
difference and any damages to the Owner. 

D. In exercising Owner's right to secure completion of 
the work under any of the provisions hereof, the 
Director shall have the right to exercise Owner's 
sole discretion as to the manner, methods and 
reasonableness of costs of completing the work. 

E. The rights of the Owner to suspend or terminate as 
herein provided shall be cumulative and not 
exclusive and shall be in addition to any other 
remedy provided by law. 

F. The Contractor in the event of such suspension or 
termination may be declared ineligible for Owner 
contracts for a minimal period of twelve (12) 
months.  Further, no contract will be awarded to 
any Contractor who lists in their bid form any 
subcontractor whose prior performance has 
contributed, as determined by the Owner, to a 
breach of a contract.  In order to be considered for 
state-awarded contracts after this period, the 
Contractor/subcontractor will be required to 
forward acceptance reports to the Owner regarding 
successful completion of non-state projects during 
the intervening twelve (12) months from the date 
of default.  No contracts will be awarded to a 
subcontractor/Contractor until the ability to 
perform responsibly in the private sector has been 
proven to the Owner. 

ARTICLE 7.3 -- FOR CONVENIENCE 

A. The Owner may terminate or suspend the Contract 
or any portion of the Work without cause at any 
time, and at the Owner's convenience.  Notification 
of a termination or suspension shall be in writing 
and shall be given to the Contractor and their 
surety.  If the Contract is suspended, the notice will 
contain the anticipated duration of the suspension 
or the conditions under which work will be 
permitted to resume.  If appropriate, the Contractor 
will be requested to demobilize and re-mobilize 
and will be reimbursed time and costs associated 
with the suspension. 

B. Upon receipt of notification, the Contractor shall: 
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1. Cease operations when directed. 

2. Take actions to protect the work and any 
stored materials. 

3. Place no further subcontracts or orders for 
material, supplies, services or facilities except 
as may be necessary to complete the portion of 
the Contract that has not been terminated.  No 
claim for payment of materials or supplies 
ordered after the termination date shall be 
considered. 

4. Terminate all existing subcontracts, rentals, 
material, and equipment orders. 

5. Settle all outstanding liabilities arising from 
termination with subcontractors and suppliers. 

6. Transfer title and deliver to the Owner, work 
in progress, completed work, supplies and 
other material produced or acquire for the 
work terminated, and completed or partially 
completed plans, drawings information and 
other property that, if the Contract had been 
completed, would be required to be furnished 
to the Owner. 

C. For termination without cause and at the Owner's 
convenience, in addition to payment for work 
completed prior to date of termination, the 
Contractor may be entitled to payment of other 
documented costs directly associated with the early 
termination of the contract.  Payment for 
anticipated profit and unapplied overhead will not 
be allowed. 

 
 
 
 
 
 
 
 
 
 
 













SECTION 011000 - SUMMARY OF WORK 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions and Division I Specification Sections apply to this Section.

1.2 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Project consists ofreplacing shingle and membrane roof systems.

I. Project Location: Mount Vernon Treatment Center, 500 State Drive, Mount
Vernon, Missouri 65712.

2. Owner: State of Missouri, Office of Administration, Division of Facilities
Management, Design and Construction, Harry S Truman State Office Building,
Post Office Box 809,301 West High Street, Jefferson City, Missouri 65102.

B. Contract Documents, dated August 28, 2019 were prepared for the Project by State of
Missouri, Office of Administration, Division of Facilities Management, Design and
Construction, Harry S Truman State Office Building, Post Office Box 809, 30 I West
High Street, Jefferson City, Missouri 65102.

C. The Work consists of replacing approximately 210 square of asphalt shingle roofs
with architectural composition shingles and replacing approximately 60 square of
modified bitumen roofing with TPO roofing system.

D. The Work will be constructed under a single prime contract.

1.3 DESIGNER'S ESTIMATE OF CONSTRUCTION COST RANGE 

A. $176,000 - $242,000

1.4 CONTRACTOR USE OF PREMISES 

A. Use of the Site: Limit use of the premises to work in areas indicated. Do not disturb
portions of the site beyond the areas in which the Work is indicated.

I. Owner Occupancy: Allow for Owner occupancy and use by the clients.

2. Driveways and Entrances: Keep driveways and entrances serving the premises
clear and available to the Owner, the Owner's employees, and emergency
vehicles at all times. Do not use these areas for parking or storage of materials.
Schedule deliveries to minimize space and time requirements for storage of
materials and equipment on-site.

B. Use of the Existing Building: Maintain the existing building in a weathertight condition
throughout the construction period. Repair damage cause by construction operations.
Take all precautions necessary to protect the building and its occupants during the
construction period ..

1.5 OCCUPANCY REQUIREMENTS 

A. Full Owner Occupancy: The Owner will occupy the site and existing building during the
entire construction period. Cooperate with the Owner during construction operations to
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minimize conflicts and facilitate owner usage. Perform the Work so as not to interfere 
with the Owner's operations. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION (Not Applicable) 

END OF SECTION 011000 
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SECTION 012100 -ALLOWANCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements governing allowances.

1. Certain items are specified in the Contract Documents by allowances.
Allowances have been established in lieu of additional requirements and to defer
selection of actual materials and equipment to a later date when additional
information is available for evaluation. If necessary, additional requirements will
be issued by Contract Change.

B. Types of allowances include the following:

1. Weather allowances.

1.3 WEATHER ALLOWANCE 

A. Included within the completion period for this project are a specified number of "bad
weather" days (see Schedule of Allowances).

B. The Contractor's progress schedule shall clearly indicate the bad weather day allowance
as an "activity" or "activities". In the event weather conditions preclude performance of
critical work activities for 50% or more of the Contractor's scheduled workday, that day
shall be declared unavailable for work due to weather ( a "bad weather" day) and charged
against the above allowance. Critical work activities will be determined by review of the
Contractor's current progress schedule.

C. The Contractor's Representative and the Construction Representative shall agree monthly
on the number of "bad weather" days to be charged against the allowance. This
determination will be documented in writing and be signed by the Contractor and the
Construction Representatives. If there is a failure to agree on all or part of the "bad
weather" days for a particular month, that disagreement shall be noted on this written
document and signed by each party's representative. Failure of the Contractor's
representative to sign the "bad weather" day documentation after it is presented, with or
without the notes of disagreement, shall constitute agreement with the "bad weather" day
determination contained in that document.

D. There will be no modification to the time of contract performance due solely to the
failure to deplete the "bad weather" day allowance.

E. Once this allowance is depleted, a no cost Contract Change time extension will be
executed for "bad weather" days, as defined above, encountered during the remainder of
the Project.
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine products covered by an allowance promptly on delivery for damage or defects.
Return damaged or defective products to manufacturer for replacement.

3.2 SCHEDULE OF ALLOWANCES 

A. Weather Allowance: Included within the completion period for this Project _l!L"bad 
weather" days.

END OF SECTION 012100 
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SECTION 012600- CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements for handling and
processing Contract Modifications.

B. In the event that the Contractor or Subcontractor, at any tier, determines that some
portion of the Drawings, Specifications, or other Contract Documents requires
clarification or interpretation, the Contractor shall submit a "Request for Information"
(RF!) in writing to the Designer. A RF! may only be submitted by the Contractor and
shall only be submitted on the RF! forms provided by the Owner. The Contractor shall
clearly and concisely set forth the issue for which clarification or interpretation is sought
and why a response is needed. In the RF!, the Contractor shall set forth an interpretation
or understanding of the requirement along with reasons why such an understanding was
reached.

C. Responses to RF! shall be issued within ten (I 0) working days of receipt of the Request
from the Contractor unless the Designer determines that a longer time is necessary to
provide an adequate response. If a longer time is determined necessary by the Designer,
the Designer will, within five (5) working days of receipt of the request, notify the
Contractor of the anticipated response time. If the Contactor submits a RF! on a time
sensitive activity on the current project schedule, the Contractor shall not be entitled to
any time extension due to the time it takes the Designer to respond to the request
provided that the Designer responds within the ten ( 10) working days set forth above.

D. Responses from the Designer will not change any requirement of the Contract
Documents. In the event the Contractor believes that a response to a RF! will cause a
change to the requirements of the Contract Document, the Contractor shall give written
notice to the Designer requesting a Contract Change for the work. Failure to give such
written notice within ten (I 0) working days, shall waive the Contractor's right to seek
additional time or cost under Article 4, "Changes in the Work" of the General Conditions.

1.3 MINOR CHANGES IN THE WORK 

A. Designer will issue supplemental instructions authorizing Minor Changes in the Work,
not involving adjustment to the Contract Amount or the Contract Time, on "Designer's
Supplemental Instructions" (OSI).

1.4 PROPOSAL REQUESTS 

A. The Designer or Owner Representative will issue a detailed description of proposed
Changes in the Work that may require adjustment to the Contract Amount or the Contract
Time. The proposed Change Description will be issued using the "Request for Proposal"
(RFP) form. If necessary, the description will include supplemental or revised Drawings
and Specifications.
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I. Proposal Requests issued by the Designer or Owner Representative are for
information only. Do not consider them instructions either to stop work in
progress or to execute the proposed change.

2. Within ten (I 0) working days after receipt of Proposal Request, submit a
proposal for the cost adjustments to the Contract Amount and the Contract Time
necessary to execute the Change. The Contractor shall submit his proposal on
the appropriate Contract Change Detailed Breakdown form. Subcontractors may
use the appropriate Contract Change Detailed Breakdown form or submit their
proposal on their letterhead provided the same level of detail is included. All
proposals shall include:

a. A detailed breakdown of costs per Aiticle 4. I of the General Conditions.

b. If requesting additional time per Article 4.2 of the General Conditions,
include an updated Contractor's Construction Schedule that indicates the
effect of the Change including, but not limited to, changes in activity
duration, start and finish times, and activity relationship.

1.5 CONTRACT CHANGE PROCEDURES 

A. On Owner's approval of a Proposal Request, the Designer or Owner Representative will
issue a Contract Change for signatures of Owner and Contractor on the "Contract
Change" form.

PART 2-PRODUCTS (Not Used) 

PART 3 -EXECUTION 

3.1 REFERENCED FORMS 

A. The following forms can be found on our website at https://oa.mo.gov/facilities/vendor-
links/architectengineering-forms or https://oa.mo.gov/facilities/vendor-links/contractor-forms:

l. Request for Information

2. Designer's Supplemental Instructions

3. Request for Proposal

4. Contract Change

5. Contract Change Detailed Breakdown - SAMPLES

6. Contract Change Detailed Breakdown - General Contractor (GC)

7. Contract Change Detailed Breakdown - Subcontractor (SUB)

END OF SECTION 012600 
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SECTION 013100 - COORDINATION 

PART 1 - GENERAL 

I.I RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations
on Projects including, but not limited to, the following:

1. Coordination Drawings.

2. Administrative and supervisory personnel.

3. Project meetings.

B. Each Contractor shall participate in coordination requirements. Certain areas of
responsibility will be assigned to a specific Contractor.

1.3 COORDINATION 

A. Coordination: Coordinate construction operations included in different Sections of the
Specifications to ensure efficient and orderly installation of each part of the Work.
Coordinate construction operations included in different Sections, which depend on each
other for proper installation, connection, and operation.

B. Coordination: Each Contractor shall coordinate its construction operations with those of
other contractors and entities to ensure efficient and orderly installation of each part of
the Work. Each Contractor shall coordinate its operations with operations included in
different Sections that depend on each other for proper installation, connection, and
operation.

1. Schedule construction operations in sequence required to obtain the best results
where installation of one part of the Work depends on installation of other
components, before or after its own installation.

2. Make adequate provisions to accommodate items scheduled for later installation.

3. Where availability of space is limited, coordinate installation of different
components to ensure maximum performance and accessibility for required
maintenance, service, and repair of all components including mechanical and
electrical.

C. Administrative Procedures: Coordinate scheduling and timing of required administrative
procedures with other construction activities and activities of other Contractors to avoid
conflicts and to ensure orderly progress of the Work. Such administrative activities
include, but are not limited to, the following:

I. 

2. 

3. 

4. 

COORDINATION 

Preparation of Contractor's Construction Schedule. 

Preparation of the Schedule of Values. 

Installation and removal of temporary facilities and controls. 

Delivery and processing of submittals. 
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5. Progress meetings.

6. Project Closeout activities.

1.4 SUBMITTALS 

A. Coordination Drawings: Prepare Coordination Drawings if limited space availability
necessitates maximum utilization of space for efficient installation of different
components or if coordination is required for installation of products and materials
fabricated by separate entities.

B. Key Personnel Names: Within fifteen (15) work days of starting construction operations,
submit a list of key personnel assignments including superintendent and other personnel
in attendance at Project site. Identify individuals and their duties and responsibilities; list
addresses and telephone numbers including home and office telephone numbers. Provide
names, addresses, and telephone numbers of individuals assigned as standbys in the
absence of individuals assigned to Project.

I. Post copies of list in Project meeting room, in temporary field office, and by each
temporary telephone. Keep list current at all times.

1.5 PROJECT MEETINGS 

A. The Owner's Construction Representative will schedule a Pre-Construction Meeting prior
to beginning of construction. The date, time, and exact place of this meeting will be
determined after Contract Award and notification of all interested parties. The
Contractor shall arrange to have the Job Superintendent and all prime Subcontractors
present at the meeting. During the Pre-Construction Meeting, the construction
procedures and information necessary for submitting payment requests will be discussed
and materials distributed along with any other pertinent information.

I. Minutes: Designer will record and distribute meeting minutes.

B. Progress Meetings: The Owner's Construction Representative will conduct Monthly
Progress Meetings as stated in Articles 1.8.B and 1.8.C of Section 007213 "General
Conditions".

I. Minutes: Designer will record and distribute to Contractor the meeting minutes.

PART 2 - PRODUCTS (Not Used) 

PART 3-EXECUTION (Not Used) 

END OF SECTION 013100 
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SECTION 013200- SCHEDULE- BAR CHART 

PART 1- GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division I Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section includes requirements for a Bar Chart Schedule for the project construction
activities, schedule of submittals, and schedule for testing.

PART 2 - PRODUCTS - (Not Applicable) 

PART 3 - EXECUTION 

3.1 SUBMITTAL PROCEDURES 

A. The Contractor shall submit to the Designer, within ten (IO) working days following the
Notice to Proceed, a Progress Schedule including Schedule of Values showing the rate of
progress the Contractor agrees to maintain and the order in which he proposed to carry
out the various phases of Work. No payments shall be made to the Contractor until the
Progress Schedule has been approved by the Owner.

B. The Contractor shall submit an updated Schedule for presentation at each Monthly
Progress Meeting. The Schedule shall be updated by the Contractor as necessary to
reflect the current Schedule and its relationship to the original Schedule. The updated
Schedule shall reflect any changes in the logic, sequence, durations, or completion date.
Payments to the Contractor shall be suspended if the Progress Schedule is not adequately
updated to reflect actual conditions.

C. The Contractor shall submit Progress Schedules to Subcontractors to permit coordinating
their Progress Schedules to the general construction Work. The Contractor shall
coordinate preparation and processing of Schedules and reports with performance of
other construction activities.

3.2 CONSTRUCTION PROGRESS SCHEDULE - BAR CHART SCHEDULE 

A. Bar-Chart Schedule: The Contractor shall prepare a comprehensive, fully developed,
horizontal bar chart-type Contractor's Construction Schedule. The Contractor for general
construction shall prepare the Construction Schedule for the entire Project. The Schedule
shall show the percentage of work to be completed at any time, anticipated monthly
payments by Owner, as well as significant dates (such as completion of excavation,
concrete foundation work, underground lines, superstructure, rough-ins, enclosure,
hanging of fixtures, etc.) which shall serve as check points to determine compliance with
the approved Schedule. The Schedule shall also include an activity for the number of
"bad" weather days specified in Section O 12 l 00 - Allowances.

l. The Contractor shall provide a separate time bar for each significant construction
activity. Provide a continuous vertical line to identify the first working day of
each week.
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a. If practical, use the same Schedule of Values breakdown for schedule
time bars.

2. The Contractor shall provide a base activity time bar showing duration for each
construction activity. Each bar is to indicate start and completion dates for the
activity. The Contractor is to place a contrasting bar below each original
schedule activity time for indicating actual progress and planned remaining
duration for the activity.

3. The Contractor shall prepare the Schedule on a minimal number of separate
sheets to readily show the data for the entire construction period.

4. Secure time commitments for performing critical elements of the Work from
parties involved. Coordinate each element on schedule with other construction
activities. Include minor elements involved in the overall sequence of the Work.
Show each activity in proper sequence. Indicate graphically the sequences
necessary for completion of related portions of the Work.

5. Coordinate the Contractor's Construction Schedule with the Schedule of Values,
list of subcontracts, Submittal Schedule, progress reports, payment requests, and
other required schedules and reports.

6. Indicate the Intent to Award and the Contract Substantial Completion dates on
the schedule.

END OF SECTION 013200 
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SECTION 013300- SUBMITTALS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division l Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for submittals required
for performance of the Work including the following:

I. Shop Drawings

2. Product Data

3. Samples

4. Operating and Maintenance Manuals

5. Warranties

B. Administrative Submittals: Refer to General and Supplementary Conditions other
applicable Division I Sections and other Contract Documents for requirements for
administrative submittals. Such submittals include, but are not limited to, the following:

I. Construction Progress Schedule including Schedule of Values

2. Performance and Payment Bonds

3. Insurance Certificates

4. Applications for Payment

5. Certified Payroll Reports

6. Partial and Final Receipt of Payment and Release Forms

7. Affidavit -Compliance with Prevailing Wage Law

8. Record Drawings

9. Notifications, Permits, etc.

C. The Contractor is obliged and responsible to check all shop drawings and schedules to
assure compliance with contract plans and specifications. The Contractor is responsible
for the content of the shop drawings and coordination with other contract work. Shop
drawings and schedules shall indicate, in detail, all parts of an Item or Work including
erection and setting instructions and integration with the Work of other trades.

D. The Contractor shall at all times make a copy, of all approved submittals, available on
site to the Construction Representative.

1.3 SUBMITTAL PROCEDURES 

A. The Contractor shall comply with the General and Supplementary Conditions and other
applicable sections of the Contract Documents. The Contractor shall submit, with such
promptness as to cause no delay in his work or in that of any other contractors, all
required submittals indicated in Part 3.1 of this section and elsewhere in the Contract
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Documents. Coordinate preparation and processing of submittals with perfo1mance of 
construction activities. Transmit each submittal sufficiently in advance of performance 
of related construction activities to avoid delay. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.

2. Coordinate transmittal of different types of submittals for related elements of the
Work so processing will not be delayed by the need to review submittals
concurrently for coordination.

a. The Designer reserves the right to withhold action on a submittal
requiring coordination with other submittals until all related submittals
are received.

B. Each drawing and/or series of drawings submitted must be accompanied by a letter of
transmittal giving a list of the titles and numbers of the drawings. Each series shall be
numbered consecutively for ready reference and each drawing shall be marked with the
following information:

I. Date of Submission

2. Name of Project

3. Location

4. Section Number of Specification

5. State Project Number

6. Name of Submitting Contractor

7. Name of Subcontractor

8. Indicate if Item is submitted as specified or as a substitution

1.4 SHOP DRAWINGS 

A. Comply with the General Conditions, Article 3.2.

B. The Contractor shall submit newly prepared information drawn accurately to scale.
Highlight, encircle, or otherwise indicate deviations from the Contract Documents. Do
not reproduce Contract Documents or copy standard information as the basis of Shop
Drawings. Standard information prepared without specific reference to the Project is not
a Shop Drawing.

C. Shop Drawings include fabrication and installation drawings, setting diagrams, schedules,
patterns, templates, and similar drawings including the following information:

SUBMITTALS 

I. 

2. 

3. 

4. 

5. 

6. 

Dimensions 

Identification of products and materials included by sheet and detail number 

Compliance with specified standards 

Notation of coordination requirements 

Notation of dimensions established by field measurement 

Sheet Size: Except for templates, patterns and similar full-size Drawings, submit 
Shop Drawings on sheets at least 8½"xl I" but no larger than 24"x36". 
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1.5 PRODUCT DATA 

A. The Contractor shall comply with the General Conditions, Article 3.2.

B. The Contractor shall collect Product Data into a single submittal for each element of
construction or system. Product Data includes printed information, such as
manufacturer's installation instructions, catalog cuts, standard color charts, roughing-in
diagrams and templates, standard wiring diagrams, and performance curves.

1. Mark each copy to show applicable choices and options. Where printed Product
Data includes information on several products that are not required, mark copies
to indicate the applicable information including the following information:

a. Manufacturer's printed recommendations

b. Compliance with Trade Association standards

c. Compliance with recognized Testing Agency standards

d. Application of Testing Agency labels and seals

e. Notation of dimensions verified by field measurement

f. Notation of coordination requirements

2. Do not submit Product Data until compliance with requirements of the Contract
Documents has been confirmed.

1.6 SAMPLES 

A. The Contractor shall comply with the General Conditions, Article 3.2.

B. The Contractor shall submit full-size, fully fabricated samples, cured and finished as
specified, and physically identical with the material or product proposed. Samples
include partial sections of manufactured or fabricated components, cuts or containers of
materials, color range sets, and swatches showing color, texture, and pattern.

SUBMITTALS 

I. The Contractor shall mount or display samples in the manner to facilitate review
of qualities indicated. Prepare samples to match the Designer's sample including
the following:

a. Specification Section number and reference

b. Generic description of the Sample

c. Sample source

d. Product name or name of the Manufacturer

e. Compliance with recognized standards

f. Availability and delivery time

2. The Contractor shall submit samples for review of size, kind, color, pattern, and
texture. Submit samples for a final check of these characteristics with other
elements and a comparison of these characteristics between the final submittal
and the actual component as delivered and installed.

a. Where variation in color, pattern, texture, or other characteristic is
inherent in the material or product represented, submit at least three (3)
multiple units that show approximate limits of the variations.
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b. Refer to other Specification Sections for requirements for samples that
illustrate workmanship, fabrication techniques, details of assembly,
connections, operation, and similar construction characteristics.

c. Refer to other Sections for samples to be returned to the Contractor for
incorporation in the Work. Such samples must be undamaged at time of
use. On the transmittal, indicate special requests regarding disposition of
sample submittals.

d. Samples not incorporated into the Work, or otherwise designated as the
Owner's property, are the property of the Contractor and shall be
removed from the site prior to Substantial Completion.

1.7 QUALITY ASSURANCE DOCUMENTS 

A. The Contractor shall comply with the General Conditions, Article 3.2

B. The Contractor shall submit quality control submittals including design data,
certifications, manufacturer's instructions, manufacturer's field reports, and other quality­
control submittals as required under other Sections of the Specifications.

C. Certifications: Where other Sections of the Specifications require certification that a
product, material, or installation complies with specified requirements, submit a notarized
certification from the Manufacturer certifying compliance with specified requirements.

I. Signature: Certification shall be signed by an officer of the Manufacturer or
other individual authorized to contractually bind the Company.

1.8 OPERATING AND MAINTENANCE MANUALS AND WARRANTIES 

A. The Contractor shall submit all required manufacturer's operating instructions,
maintenance/service manuals, and warranties in accordance with the General Conditions,
Article 3.5, and Supplementary Conditions along with this and other Sections of the
Contract Documents.

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 REQUIRED SUBMITTALS 

A. Contractor shall submit the following information for materials and equipment to be provided
under this contract.
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073113 ASHPALT SHINGLES X X X X X X X 

075423 TPOROOFING X X X X X X X 

END OF SECTION 013300 
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SECTION 017400- CLEANING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for cleaning during the
Project.

B. Environmental Requirements: Conduct cleaning and waste-disposal operations in
compliance with local laws and ordinances. Comply fully with federal and local
environmental and anti-pollution regulations.

1. Do not dispose of volatile wastes such as mineral spirits, oil, or paint thinner in
storm or sanitary drains.

2. Burning or burying of debris, rubbish, or other waste material on the premises is
not permitted.

PART 2 -PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents: Use cleaning materials and agents recommended by the manufacturer
or fabricator for the surface to be cleaned. Do not use cleaning agents that are potentially
hazardous to health or property or that might damage finished surfaces.

PART 3 - EXECUTION 

3.1 PROGRESS CLEANING 

A. General

I.

2. 

3. 

4. 

B. Site

I.

2. 

CLEANING 

Retain all stored items in an orderly arrangement allowing maximum access, not 
impending drainage or traffic, and providing the required protection of materials. 

Do not allow the accumulation of scrap, debris, waste material, and other items 
not required for construction of this Work. 

At least twice each month, and more often if necessary, completely remove all 
scrap, debris, and waste material from the jobsite. 

Provide adequate storage for all items awaiting removal from the jobsite, 
observing all requirements for fire protection and protection of the ecology. 

Daily, inspect the site and pick up all scrap, debris, and waste material. Remove 
all such items to the place designated for their storage. 

Weekly, inspect all arrangements of materials stored onsite. Re-stack, tidy, or 
otherwise service all material arrangements. 

017400-1 



3. Maintain the site in a neat and orderly condition at all times.

C. Structures

1. Daily, inspect the structures and pick up all scrap, debris, and waste material.
Remove all such items to the place designated for their storage.

2. Weekly, sweep all interior spaces clean. "Clean" for the purposes of this
paragraph, shall be interpreted as meaning free from dust and other material
capable of being removed by use of reasonable effort and handheld broom.

3. In preparation for installation of succeeding materials, clean the structures or
pertinent portions thereof to the degree of cleanliness recommended by the
manufacturer of the succeeding material, using all equipment and materials
required to achieve the required cleanliness.

4. Following the installation of finish floor materials, clean the finish floor daily
while work is being performed in the space in which finish materials have been
installed. "Clean" for the purposes of this subparagraph, shall be interpreted as
meaning free from all foreign material which, in the opinion of the Construction
Representative, may be injurious to the finish of the finish floor material.

3.2 FINAL CLEANING 

A. General: Provide final cleaning operations when indicated. Employ experienced workers
or professional cleaners for final cleaning. Clean each surface or unit of Work to the
condition expected from a commercial building cleaning and maintenance program.
Comply with manufacturer's instructions.

B. Complete the following cleaning operations before requesting inspection for certification
of Substantial Completion for the entire Project or a portion of the Project.

CLEANING 

I. Clean the Project Site, yard and grounds, in areas disturbed by construction
activities including landscape development areas, of rubbish, waste material,
litter, and foreign substances.

2. Sweep paved areas broom clean. Rake grounds that are neither planted nor
paved to a smooth, even-textured surface.

3. 

4. 

5. 

6. 

7. 

8. 

9. 

10. 

Remove petrochemical spills, stains, and other foreign deposits.

Remove tools, construction equipment, machinery, and surplus material from the
site.

Remove snow and ice to provide safe access to the building.

Clean exposed exterior and interior hard-surfaced finishes to a dirt-free
condition, free of stains, films, and similar foreign substances. Avoid disturbing
natural weathering of exterior surfaces. Restore reflective surfaces to their
original condition.

Remove debris and surface dust from limited access spaces, including roofs,
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.

Broom clean concrete floors in unoccupied spaces.

Vacuum clean carpet and similar soft surfaces removing debris and excess nap.
Shampoo, if required.

Clean transparent material, including mirrors and glass in doors and windows.
Remove glazing compounds and other substances that are noticeable vision-
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obscuring materials. Replace chipped or broken glass and other damaged 
transparent materials. Polish mirrors and glass, taking care not to scratch 
surfaces. 

11. Remove labels that are not permanent labels.

12. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.
Replace finishes and surfaces that cannot be satisfactorily repaired or restored or
that already show evidence of repair or restoration.

a. Do not paint over "UL" and similar labels, including mechanical and
electrical nameplates.

13. Wipe surfaces of mechanical and electrical equipment, elevator equipment, and
similar equipment. Remove excess lubrication, paint and mortar droppings, and
other foreign substances.

14. Clean plumbing fixtures to a sanitary condition free of stains, including stains
resulting from water exposure.

15. Replace disposable air filters and clean permanent air filters. Clean exposed
surfaces of diffusers, registers, and grills.

16. Clean ducts, blowers, and coils if units were operated without filters during
construction

17. Clean food-service equipment to a sanitary condition, ready and acceptable for its
intended use.

18. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.
Replace burned-out bulbs and defective and noisy starters in fluorescent and
mercury vapor fixtures.

19. Leave the Project clean and ready for occupancy.

C. Pest Control: Engage an experienced, licensed exterminator to make a final inspection
and rid the Project of rodents, insects, and other pests. Comply with regulations of local
authorities.

D. Removal of Protection: Remove temporary protection and facilities installed during
construction to protect previously completed installations during the remainder of the
construction period.

E. Compliances: Comply with governing regulations and safety standards for cleaning
operations. Remove waste materials from the site and dispose of lawfully.

I. Where extra materials of value remain after Final Acceptance by the Owner, they
become the Owner's property.

END OF SECTION 017400 
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SECTION 015000 - CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, Bid Form and other Division I Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes requirements for construction facilities and temporary controls, including
temporary utilities, support facilities, and security and protection.

B. Temporary utilities include, but are not limited to, the following:
1. Temporary electric power and light.
2. Sanitary facilities, including drinking water.

C. Support facilities include, but are not limited to, the following:
I. Waste disposal services.
2. Construction aids and miscellaneous services and facilities.

1.3 SUBMITTALS 

A. Implementation and Termination Schedule: Within 15 days of the date established for
commencement of the Work, submit a schedule indicating implementation and termination of
each temporary utility.

1.4 QUALITY ASSURANCE

A. Regulations: Comply with industry standards and applicable laws and regulations including,
but not limited to, the following:

I. Building code requirements.
2. Health and safety regulations.
3. Utility company regulations
4. Police, fire department and rescue squad rules.
5. Environmental protection regulations.

B. Standards: Comply with NFPA 241 "Standard for Safeguarding Construction, Alterations, and
Demolition Operations." ANSI AIO Series standards for "Safety Requirements for Construction
and Demolition," and NECA Electrical Design Library "Temporary Electrical Facilities."

1.5 PROJECT CONDITIONS

A. Temporary Utilities: Prepare a schedule indicating dates for implementation and termination of
each temporary utility. At the earliest feasible time, when acceptable to the Owner, change over
from use of temporary service to use of permanent service.

B. Conditions of Use: Keep temporary services and facilities clean and neat in appearance.
Operate in a safe and efficient manner. Relocate temporary services and facilities as the Work
progresses. Do not overload facilities or permit them to interfere with progress. Take necessary
fire-prevention measures. Do not allow hazardous, dangerous, or unsanitary conditions, or
public nuisances to develop or persist on-site.
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PART 2 -PRODUCTS 

2.1 MATERIALS 

A. General: Provide new materials. If acceptable to the Designer, the Contractor may use
undamaged, previously used materials in serviceable condition. Provide materials suitable for
use intended.

2.2 EQUIPMENT

A. General: Provide new equipment. If acceptable to the Designer, the Contractor may use
undamaged, previously used equipment in serviceable condition. Provide equipment suitable
for use intended.

B. Electrical Outlets: Provide properly configured, NEMA-polarized outlets to prevent insertion of
110 to 120 Volt plugs into higher voltage outlets. Provide receptacle outlets equipped with
ground-fault circuit interrupters, reset button, and pilot light for connection of power tools and
equipment.

C. Electrical Power Cords: Provide grounded extension cords. Use hard-service cords where
exposed to abrasion and traffic. Provide waterproof connectors to connect separate lengths of
electric cords if single lengths will not reach areas where construction activities are in progress.
Do not exceed safe length-voltage rating.

D. Temporary Toilet Units: Provide self-contained, single-occupant toilet units of the chemical,
aerated re-circulation, or combustion type. Provide units properly vented and fully enclosed
with a glass-fiber-reinforced polyester shell or similar nonabsorbent material.

E. Fire Extinguishers: Provide hand-carried, portable, UL-rated, Class A fire extinguishers for
temporary offices and similar spaces. In other locations, provide hand-carried, portable, UL­
rated, Class ABC, dry-chemical extinguishers or a combination of extinguishers of NFPA­
recommended classes for the exposures.

I. Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent, and size
required by location and class of fire exposure.

PART 3 -EXECUTION 

3.1 INSTALLATION 

A. Use qualified personnel for installation of temporary facilities. Locate facilities where they will
serve the Project adequately and result in minimum interference with performance of the Work.
Relocate and modify facilities as required.

B. Provide each facility ready for use when needed to avoid delay. Maintain and modify as
required. Do not remove until facilities are no longer needed or are replaced by authorized use
of completed permanent facilities.

C. Temporary Electric Power Service: The Owner will provide electric power for construction
lighting and power tools. Contractors using such services shall pay all costs of temporary
services, circuits, outlet, extensions, etc.

D. Temporary Toilets: Install self-contained toilet units. Use of pit-type pnv1es will not be
permitted. Comply with regulations and health codes for the type, number, location, operation,
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and maintenance of fixtures and facilities. Install where facilities will best serve the Project's 
needs. 

I. Shield toilets to ensure privacy.
2. Provide separate facilities for male and female personnel.
3. Provide toilet tissue materials for each facility.

E. Drinking-Water Facilities: Provide containerized, tap-dispenser.

3.2 SUPPORT FACILITIES INSTALLATION

A. Construction Parking: Parking at the site will be provided in the areas designated at the Pre­
Construction Meeting.

B. Collection and Disposal of Waste: Collect waste from construction areas and elsewhere daily.
Comply with requirements ofNFPA 241 for removal of combustible waste material and debris.
Enforce requirements strictly. Do not hold materials more than 7 days during normal weather
or 3 days when the temperature is expected to rise above 80° F (27° C). Handle hazardous,
dangerous, or unsanitary waste materials separately from other waste by containerizing
properly. Dispose of material lawfully.

3.3 OPERATION, TERMINATION AND REMOVAL

A. Maintenance: Maintain facilities in good operating condition until removal.

B. Termination and Removal: Unless the Designer requests that it be maintained longer, remove
each temporary facility when the need has ended, when replaced by authorized use of a
permanent facility, or no later than Substantial Completion. Compete or, if necessary, restore
permanent construction that may have been delayed because of interference with the temporary
facility. Repair damaged Work, clean exposed surfaces, and replace construction that cannot be
satisfactorily repaired.

I. Materials and facilities that constitute temporary facilities are the Contractor's property.

END OF SECTION 015000 
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SECTION 013513.22- SITE SECURITY AND HEALTH REQUIREMENTS (DYS) 

PART 1-GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUBMITTALS 

A. List of required submittals:
1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.
2. Schedule of proposed shutdowns, if applicable.
3. Submit names, date of birth, and social security numbers for all personnel for

security clearance checks.

PART 2- PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 GENERAL RULES OF THE FACILITY 

A. The Contractor shall be aware that the youth center residents are circulating upon the
grounds at all times. The Contractor shall take necessary steps to prevent the residents
from having unauthorized contact with equipment, tools, or work areas.

B. Prior to commencing with any work, the Contractor shall consult with the Construction
Representative and facility representative regarding aspects of completion of this work in
relation to resident's safety and to establish the procedures for the controlled entry of
construction personnel, equipment, and materials into the work area

C. Materials, tools, and construction apparatus shall be kept inaccessible to residents during
non-working hours. During working hours, these items shall be under the Contractor's
observation or in personal possession at all times.

D. The Facility will not be responsible for the Contractor's tools, equipment, or materials.
The Contractor shall report any missing tools or materials to the facility immediately.

E. No firearms or other weapons, explosives, intoxicating beverages, narcotics or other
controlled substances shall be carried on or used on the Youth Center property.

F. No prescription drugs above one day's supply shall be carried on the Youth Center
property.

G. Construction personnel shall not fraternize with the youths.

H. All Contractor's vehicles shall be locked at all times and shall have keys removed from the
vehicles.

I. Any vehicle or individual will be subject to search at any time while on the Facility
grounds.
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J. Smoking is not permitted in State-operated buildings. Smoking on grounds shall be in
accordance with the local facility regulations.

K. The Contractor shall establish regular working hours with Facility officials. Working hour
changes or overtime are to be repmted and approved ( 48) hours ahead of time. Emergency
overtime is to be reported as soon as it is evident that overtime is needed. All work after
dark must receive special approval.

L. The Contractor shall provide the name and phone number of the individual(s) who is in
charge on-site and who can be contacted in case ofan emergency. This individual(s) must
be able to furnish names and addresses of all construction personnel upon request.

3.2 FIRE PROTECTION, SAFETY AND HEALTH CONTROLS 

A. The Contractor shall be responsible and take all necessary precautions to guard against and
eliminate possible fire hazards. On site burning is prohibited.

B. Store all flammable or hazardous materials in proper container located outside the
buildings or off site, if possible.

C. Provide and maintain in good order, during construction, all fire extinguishers as required
by the National Fire Protection Association. In areas of flammable liquids, asphalt, or
electrical hazards, extinguishers of the 15-pound carbon dioxide type or 20-pound chemical
type shall be provided.

D. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times
unless written approval is received from the Construction Representative and the
appropriate Facility Representative at least (24) hours in advance. The Contractor shall
submit a written time schedule for any proposed shutdowns.

E. Conduct operations and removal of debris to ensure minimum interference with roads,
streets, walks, and other adjacent facilities. Do not obstruct streets or walks without
permission from the facility.

F. Construction personnel shall not exceed the facility speed limit of 15mph unless otherwise
posted.

G. Take all necessary reasonable measures to reduce air and water pollution by any material
or equipment use during construction. Keep volatile wastes in covered containers. Do not
dispose of volatile wastes or oils in storm or sanitary drains.

H. Keep project neat, orderly, and in a safe condition at all times. Immediately remove all
hazardous waste. Do not allow rubbish to accumulate. Provide on-site containers for
collection of rubbish and dispose ofit at frequent intervals during progress of work.

I. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and
readily available upon request at least a day before delivery.

J. Intoxicating beverages or narcotics shall not be brought upon the premises nor shall
Contractor's personnel be under the influence of these substances while on the premises.
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3.3 REQUIRED CRIMINAL BACKGROUND AND WANTS & WARRANTS CHECK 

A. Each employee of the General Contractor, of the Subcontractor(s), supplier, testing agen­
cies, etc. that need to enter or access the construction site, inside and / or outside shall be
required to have a criminal background check completed that is no more than 30 days old
prior to accessing the construction site.

B. The General Contractor shall be responsible for submitting all employees names (in­
dividually) to the Missouri State Highway Patrol on-line system known as the Missouri
Automated Criminal History System, or "MACHS"; and shall include payment of$13.00
for each employee submission. The system can be accessed at:

https://www.machs.mshp.dps.mo.gov/Mocch Weblnterface/home.html. 

C. The Contractor will receive results immediately for individuals without a record, and
within no more than 5 days for anyone who has a criminal history. The Contractor shall
forward the results of the background check via e-mail to Paula.Jacobs(a)oa.mo.gov at the
Division of Facilities Management, Design & Construction (FMDC), and will also m­
clude:
• Full legal name as displayed on their Drivers License
• Full Social Security number
• Driver's license number
• Driver's license state of issuance

D. Upon receipt of this information, Paula Jacobs will process a "Wants and Warrants" check
and will notify the Project Manager via e-mail when the Contractor's employees are ap­
proved to access the State facilities. Upon approval, individuals are cleared for access for
a period of one year only. Time periods in excess of one year require repeating the process,
as this is an annual requirement.

E. If an issue is discovered as part of the background or wants & warrants check that precludes
any person from entering or accessing the construction site, the Facility shall be notified
by FMDC. It shall be the discretion of Facility as to what person(s) will be prohibited from
entering or accessing the site.

3.4 DISRUPTION OF UTILITIES 

A. The Contractor shall give mm1mum (72) hours written notice to the Construction
Representative and Facility Representative before disconnecting electric, gas, water, fire
protection, or sewer service to any building.

B. The contractor shall give minimum (72) hours written notice to the Construction
Representative and Facility Representative before closing any access drives and shall make
temporary access available if possible. Do not obstruct streets, walks, or parking.

END OF SECTION 013513.22 
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SECTION 024119 - SELECTIVE DEMOLITION 

PART I -GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division O I Specification Sections, apply to this Section.

1.2 SUMMARY 

A. Section Includes:

I. Demolition and removal of selected portions of building or structure.

1.3 DEFINITIONS 

1.4 

1.5 

1.6 

A. Remove: Detach items from existing construction and dispose of them off-site unless indicated
to be salvaged or reinstalled.

B. Remove and Reinstall: Detach items from existing construction, in a manner to prevent damage,
prepare for reuse, and reinstall where indicated.

C. Existing to Remain: Leave existing items that are not to be removed and that are not otherwise
indicated to be salvaged or reinstalled.

D. Dismantle: To remove by disassembling or detaching an item from a surface, using gentle
methods and equipment to prevent damage to the item and surfaces; disposing of items unless
indicated to be salvaged or reinstalled.

A. 

A. 

A. 

MATERIALS OWNERSHIP 

Unless otherwise indicated, demolition waste becomes property of Contractor. 

CLOSEOUT SUBMITTALS 

Inventory: Submit a list of items that have been removed and salvaged. 

FIELD CONDITIONS 

Owner will occupy portions of building immediately adjacent to selective demolition area. 
Conduct selective demolition so Owner's operations will not be disrupted. 
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B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as
far as practical.

C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding
with selective demolition.

D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the
Work.
I. If suspected hazardous materials are encountered, do not disturb; immediately notify

Architect and Owner. Hazardous materials will be removed by Owner under a separate
contract.

E. Utility Service: Maintain existing utilities indicated to remam in service and protect them
against damage during selective demolition operations.

1.7 COORDINATION 

A. Arrange selective demolition schedule so as not to interfere with Owner's operations.

PART 2 - PRODUCTS 

2. l PERFORMANCE REQUIREMENTS 

A. Regulatory Requirements: Comply with governing EPA notification regulations before
beginning selective demolition. Comply with hauling and disposal regulations of authorities
having jurisdiction.

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected and capped before starting selective demolition
operations.

B. Review Project Record Documents of existing construction or other existing condition and
hazardous material information provided by Owner. Owner does not guarantee that existing
conditions are same as those indicated in Project Record Documents.

3.2 PROTECTION 

A. Temporary Protection: Provide temporary barricades and other protection required to prevent
injury to people and damage to adjacent buildings and facilities to remain.

I. Provide protection to ensure safe passage of people around selective demolition area and
to and from occupied portions of building.
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B. 

3.3 

A. 

B. 

C. 

D. 

3.4 

A. 

2. Provide temporary weather protection, during interval between selective demolition of
existing construction on exterior surfaces and new construction, to prevent water leakage
and damage to structure and interior areas.

Remove temporary barricades and protections where hazards no longer exist. 

SELECTIVE DEMOLITION, GENERAL 

General: Demolish and remove existing construction only to the extent required by new 
construction and as indicated. Use methods required to complete the Work within limitations of 
governing regulations and as follows: 
I. Neatly cut openings and holes plumb, square, and true to dimensions required. Use

cutting methods least likely to damage construction to remain or adjoining construction.
Use hand tools or small power tools designed for sawing or grinding, not hammering and
chopping. Temporarily cover openings to remain.

2. Locate selective demolition equipment and remove debris and materials so as not to
impose excessive loads on roofs.

3. Dispose of demolished items and materials promptly.

Site Access and Temporary Controls: Conduct selective demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and other 
adjacent occupied and used facilities. 

Removed and Reinstalled Items: 

I. Clean and repair items to functional condition adequate for intended reuse.
2. Protect items from damage during transport and storage.
3. Reinstall items in locations indicated. Comply with installation requirements for new

materials and equipment. Provide connections, supports, and miscellaneous materials
necessary to make item functional for use indicated.

Existing Items to Remain: Protect construction indicated to remain against damage and soiling 
during selective demolition. When permitted by Architect, items may be removed to a suitable, 
protected storage location during selective demolition and reinstalled in their original locations 
after selective demolition operations are complete. 

SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS 

Roofing: Remove no more existing roofing than what can be covered in one day by new roofing 
and so that building interior remains watertight. 

I . Remove existing roof membrane, flashings, copings, and roof accessories. 
2. Remove existing roofing system down to substrate.
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3.5 DISPOSAL OF DEMOLISHED MATERIALS 

A. Remove demolition waste materials from Project site and dispose of them in an EPA­

approved construction and demolition waste landfill acceptable to authorities having
jurisdiction.

1. Do not allow demolished materials to accumulate on-site.
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces

and areas.
3. Remove debris from elevated portions of building by chute, hoist, or other device that

will convey debris to grade level in a controlled descent.
4. Comply with requirements specified in Section O 17419 "Construction Waste

Management and Disposal."

B. Burning: Do not burn demolished materials.

3.6 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective
demolition operations. Return adjacent areas to condition existing before selective demolition
operations began.

END OF SECTION 024119 
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SECTION 0731 I 3 - ASPHALT SHINGLES 

PART I - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division O I Specification Sections, apply to this Section.

1.2 SUMMARY 

A. Section Includes:

I. Asphalt shingles.
2. Underlayment.
3. Roof vents.
4. Metal flashing and trim.

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product.

B. Samples: For each exposed product and for each color and texture specified.

I. Asphalt Shingles: Full size.
2. Roof Vent: Full size Sample.

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For Installer.

B. Sample Warranty: For manufacturer's warranty.

1.5 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For asphalt shingles to include in maintenance manuals.

1.6 MAINTENANCE MATERIAL SUBMITTALS 

A. Furnish extra materials that match products installed and that are packaged with protective
covering for storage and identified with labels describing contents.

I. Asphalt Shingles: 100 sq. ft. of each type, in unbroken bundles.
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1.7 QUALITY ASSURANCE 

A. Installer Qualifications: An authorized representative who is trained and approved by
manufacturer.

1.8 DELIVERY, STORAGE, AND HANDLING 

A. Store roofing materials in a dry, well-ventilated location protected from weather, sunlight, and
moisture according to manufacturer's written instructions.

B. Store underlayment rolls on end on pallets or other raised surfaces. Do not double stack rolls.

C. Protect unused roofing materials from weather, sunlight, and moisture when left overnight or
when roofing work is not in progress.

D. Handle, store, and place roofing materials in a manner to prevent damage to roof deck or
structural suppmting members.

1.9 FIELD CONDITIONS 

A. Environmental Limitations: Install self-adhering sheet underlayment within the range of
ambient and substrate temperatures recommended in writing by manufacturer.

1.10 WARRANTY 

A. Manufacturer's Warranty: Manufacturer agrees to repair or replace asphalt shingles that fail
within specified warranty period.

1. Failures include, but are not limited to, the following:

a. Manufacturing defects.

2. Material Warranty Period: 30 years from date of Substantial Completion, prorated, with
first five years non-prorated.

3. Wind-Speed Warranty Period: Asphalt shingles will resist blow-off or damage caused by
wind speeds of up to 100 mph for five years from date of Substantial Completion.

4. Algae-Resistance Warranty Period: Asphalt shingles will not discolor for 10 years from
date of Substantial Completion.

5. Workmanship Warranty Period: Two years from date of Substantial Completion.

B. Roofing Installer's Warranty: On warranty form at end of this Section, signed by Installer, in
which Installer agrees to repair or replace components of asphalt-shingle roofing that fail in
materials or workmanship within specified warranty period.

1. Warranty Period: Two years from date of Substantial Completion.
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PART 2 -PRODUCTS 

2.1 

2.2 

A. 

A. 

PERFORMANCE REQUIREMENTS 

Exterior Fire-Test Exposure: Provide asphalt shingles and related roofing materials identical to 
those of assemblies tested for Class A fire resistance according to ASTM E 108 or UL 790 by 
Underwriters Laboratories or another testing and inspecting agency acceptable to authorities 
having jurisdiction. Identify products with appropriate markings of applicable testing agency. 

GLASS-FIBER-REINFORCED ASPHALT SHINGLES 

Laminated-Strip Asphalt Shingles: ASTM D 3462/D 3462M, laminated, multi-ply overlay 
construction, glass-fiber reinforced, mineral-granule surfaced, and self-sealing. 

1. Approved Manufacturers:
a. Certainteed Roofing
b. Owens Coming
c. Tamco

2. Butt Edge: Straight cut.
3. Strip Size: Manufacturer's standard.
4. Algae Resistance: Granules resist algae discoloration.
5. Impact Resistance: UL 2218, Class 4.
6. Color and Blends: As selected by Architect from manufacturer's full range.

B. Hip and Ridge Shingles: Manufacturer's standard units to match asphalt shingles or site­
fabricated units cut from asphalt-shingle strips. Trim each side of lapped portion of unit to taper
approximately I inch.

2.3 UNDERLA YMENT MATERIALS 

A. Synthetic Underlayment: UV-resistant polypropylene, polyolefin, or polyethylene polymer
fabric with surface coatings or treatments to improve traction underfoot and abrasion resistance;
evaluated and documented to be suitable for use as a roof underlayment under applicable codes
by a testing and inspecting agency acceptable to authorities having jurisdiction.

B. Self-Adhering Sheet Underlayment, Polyethylene Faced: ASTM D 1970/D 1970M, minimum
of 40-mil thick, slip-resisting, polyethylene-film-reinforced top surface laminated to SBS­
modified asphalt adhesive, with release backing; cold applied.

2.4 ACCESSORIES 

A. Asphalt Roofing Cement: ASTM D 4586, Type II, asbestos free.

B. Roofing Nails: ASTM F 1667; hot-dip galvanized-steel wire shingle nails, minimum 0.120-inch
diameter, sharp-pointed, with a minimum 3/8-inch- diameter flat head and of sufficient length to
penetrate 3/4 inch into solid wood decking or extend at least 1/8 inch through OSB or plywood
sheathing.
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I. Shank: Smooth.

2. Where nails are in contact with metal flashing, use nails made from same metal as
flashing.

C. Synthetic-Underlayment Fasteners: As recommended m writing by synthetic-underlayment
manufacturer for application indicated.

2.5 METAL FLASHING AND TRIM 

A. Roof Vent: 12" square slanted aluminum pre-finished roof vents.

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with
requirements for installation tolerances and other conditions affecting performance of the Work.

I. Examine roof sheathing to verify that sheathing joints are supported by framing and
blocking or metal clips and that installation is within flatness tolerances.

2. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and completely
anchored; and that provisions have been made for flashings and penetrations through
asphalt shingles.

B. Prepare written report, endorsed by Installer, listing conditions detrimental to performance of
the Work.

C. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 UNDERLAYMENT INSTALLATION 

A. General: Comply with underlayment manufacturer's written installation instructions applicable
to products and applications indicated unless more stringent requirements apply.

B. Synthetic Underlayment: Install on roof deck parallel with and starting at the eaves. Lap sides
and ends and treat laps as recommended in writing by manufacturer. Stagger end laps between
succeeding courses at interval recommended in writing by manufacturer. Fasten according to
manufacturer's written instructions. Cover underlayment within period recommended in writing
by manufacturer.

I. Install in single layer on roofs sloped at 4:12 and greater.

C. Self-Adhering Sheet Underlayment: Install, wrinkle free, on roof deck. Comply with low­
temperature installation restrictions of underlayment manufacturer if applicable. Install lapped
in direction that sheds water. Lap sides not less than 3-1/2 inches. Lap ends not less than 6
inches staggered 24 inches between courses. Roll laps with roller. Cover underlayment within
seven days.
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I. Eaves: Extend from edges of eaves 36 inches beyond bottom edge of roofall.
2. Hips: Extend 18 inches on each side.
3. Ridges: Extend 18 inches on each side.
4. Sidewalls: Extend beyond sidewall 18 inches, and return vertically against sidewall not

less than 4 inches.

5. Dormers, Chimneys, Skylights, and Other Roof-Penetrating Elements: Extend beyond
penetrating element 18 inches, and return vertically against penetrating element not less
than 4 inches.

6. Roof Slope Transitions: Extend 18 inches on each roof slope.

D. Pipe Flashings: Form flashing around pipe penetrations and asphalt shingles. Fasten and seal to
asphalt shingles as recommended by manufacturer.

3.3 ASPHALT-SHINGLE INSTALLATION 

A. General: Install asphalt shingles according to manufacturer's written instructions,
recommendations in ARMA's "Residential Asphalt Roofing Manual," and recommendations in
NRCA's "NRCA Guidelines for Asphalt Shingle Roof Systems."

B. Install starter strip along lowest roof edge, consisting of an asphalt-shingle strip at least 7
inches wide with self-sealing strip face up at roof edge.

I. Extend asphalt shingles 1/2 inch over fasciae at eaves and rakes.
2. Install starter strip along rake edge.

C. Install first and remaining courses of asphalt shingles stair-stepping diagonally across roof deck
with manufacturer's recommended offset pattern at succeeding courses, maintaining uniform
exposure.

D. Install first and remaining courses of asphalt shingles stair-stepping diagonally across roof deck
manufacturer's recommended offset pattern at succeeding courses, maintaining uniform
exposure.

E. Install asphalt shingles by single-strip column or racking method, maintaining uniform
exposure. Install full-length first course followed by cut second course, repeating alternating
pattern in succeeding courses.

F. Fasten asphalt-shingle strips with a minimum of five roofing nails located according to
manufacturer's written instructions.
I. When ambient temperature during installation is below 50 deg F, seal asphalt shingles

with asphalt roofing cement spots.

G. Closed-Cut Valleys: Extend asphalt-shingle strips from one side of valley 12 inches beyond
center of valley. Use one-piece shingle strips without joints in valley. Fasten with extra nail in
upper end of shingle. Install asphalt-shingle courses from other side of valley and cut back to a
straight line 2 inches short of valley centerline. Trim upper concealed comers of cut-back
shingle strips.

I. Do not nail asphalt shingles within 6 inches of valley center.
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3.4 

H. 

A. 

2. Set trimmed, concealed-corner asphalt shingles in a 3-inch- wide bed of asphalt roofing
cement.

Hip and Ridge Shingles: Maintain same exposure of cap shingles as roofing shingle exposure. 
Lap cap shingles at ridges to shed water away from direction of prevailing winds. Fasten with 
roofing nails of sufficient length to penetrate sheathing. 

ROOFING INSTALLER'S WARRANTY 

WHEREAS <Insert name> of <Insert address>, herein called the "Roofing Installer," has 
performed roofing and associated work ("the work") on the following project: 

I. Owner: <Insert name of Owner>.

2. Address: <Insert address>.

3. Building Name/Type: <Insert information>.

4. Address: <Insert address>.

5. Area of the Work: <Insert information>.

6. Acceptance Date: <Insert date>.

7. Warranty Period: <Insert time>.

8. Expiration Date: <Insert date>.

B. AND WHEREAS Roofing Installer has contracted (either directly with Owner or indirectly as a
subcontractor) to warrant the work against leaks and faulty or defective materials and
workmanship for designated Warranty Period,

C. NOW THEREFORE Roofing Installer hereby warrants, subject to terms and conditions herein
set forth, that during Warranty Period he will, at his own cost and expense, make or cause to be
made such repairs to or replacements of the work as are necessary to correct faulty and
defective work and as are necessary to maintain the work in a watertight condition.

D. This Warranty is made subject to the following terms and conditions:

I. Specifically excluded from this Warranty are damages to the work and other parts of the
building, and to building contents, caused by:

a. Lightning;
b. Peak gust wind speed exceeding 70 mph.
c. Fire;
d. Failure of roofing system substrate, including cracking, settlement, excessive

deflection, deterioration, and decomposition;
e. Faulty construction of parapet walls, copings, chimneys, skylights, vents,

equipment supports, and other edge conditions and penetrations of the work;
f. Vapor condensation on bottom of roofing; and
g. Activity on roofing by others, including construction contractors, maintenance

personnel, other persons, and animals, whether authorized or unauthorized by
Owner.

2. When the work has been damaged by any of foregoing causes, Warranty shall be null and
void until such damage has been repaired by Roofing Installer and until cost and expense
thereof have been paid by Owner or by another responsible party so designated.
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3. Roofing Installer is responsible for damage to the work covered by this Warranty but is
not liable for consequential damages to building or building contents resulting from leaks
or faults or defects of the work.

4. During Warranty Period, if Owner allows alteration of the work by anyone other than
Roofing Installer, including cutting, patching, and maintenance in connection with
penetrations, attachment of other work, and positioning of anything on roof, this
Warranty shall become null and void on date of the alterations, but only to the extent the
alterations affect the work covered by this Warranty. If Owner engages Roofing Installer
to perform the alterations, Warranty shall not become null and void unless Roofing
Installer, before starting the alterations, notified Owner in writing, showing reasonable
cause for claim, that the alterations would likely damage or deteriorate the work, thereby
reasonably justifying a limitation or termination of this Warranty.

5. During Warranty Period, if original use of roof is changed and it becomes used for, but
was not originally specified for, a use or service more severe than originally specified,
this Warranty shall become null and void on date of the change, but only to the extent the
change affects the work covered by this Warranty.

6. Owner shall promptly notify Roofing Installer of observed, known, or suspected leaks,
defects, or deterioration and shall afford reasonable opportunity for Roofing Installer to
inspect the work and to examine evidence of such leaks, defects, or deterioration.

7. This Warranty is recognized to be the only warranty of Roofing Installer on the work and
shall not operate to restrict or cut off Owner from other remedies and resources lawfully
available to Owner in cases of roofing failure. Specifically, this Warranty shall not
operate to relieve Roofing Installer of responsibility for performance of the work
according to requirements of the Contract Documents, regardless of whether Contract
was a contract directly with Owner or a subcontract with Owner's General Contractor.

E. IN WITNESS THEREOF, this instrument has been duly executed this <Insert day> day of
<Insert month>, <Insert year>.

1. Authorized Signature: <Insert signature>.
2. Name: <Insert name>.
3. Title: <Insert title>.

END OF SECTION 073113 
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SECTION 075423 - THERMOPLASTIC POL YOLEFIN (TPO) ROOFING 

PART J - GENERAL 

I. I RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY 

A. Section Includes:

I. Adhered thermoplastic polyolefin (TPO) roofing system.
2. Roof insulation.

1.3 PREINSTALLATION MEETINGS 

A. Preinstallation Roofing Conference: Conduct conference at Project Site.

1 . Meet with Owner, Architect, Owner's insurer if applicable, testing and inspecting agency 
representative, roofing Installer, roofing system manufacturer's representative, deck 
Installer, and installers whose work interfaces with or affects roofing, including installers 
of roof accessories and roof-mounted equipment. 

2. Review methods and procedures related to roofing installation, including manufacturer's
written instructions.

3. Review and finalize construction schedule, and verity availability of materials, Installer's
personnel, equipment, and facilities needed to make progress and avoid delays.

4. Examine deck substrate conditions and finishes for compliance with requirements,
including flatness and fastening.

5. Review structural loading limitations of roof deck during and after roofing.
6. Review base flashings, special roofing details, roof drainage, roof penetrations,

equipment curbs, and condition of other construction that affects roofing system.
7. Review temporary protection requirements for roofing system during and after

installation.
8. Review roof observation and repair procedures after roofing installation.

1.4 ACTION SUBMITTALS 

A. Shop Drawings: For roofing system. Include plans, sections, details, and attachments to other
work, including:

I. Base flashings and membrane terminations.
2. Tapered insulation, including slopes.
3. Roof plan showing orientation orientation of roofing and fastening spacings.
4. Insulation fastening patterns for comer, perimeter, and field-of-roof locations.
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B. Samples for Verification: For the following products:

I. Sheet roofing, of color required.
2. Aggregate surfacing material in gradation[ and color] required.
3. Roof paver[, full sized,] in each color and texture required.
4. Walkway pads or rolls, of color required.

1.5 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For Installer and manufacturer.

B. Manufacturer Certificates: Signed by roofing manufacturer certifying that roofing system
complies with requirements specified in "Performance Requirements" A1ticle.

I. Submit evidence of compliance with performance requirements.

C. Sample Warranties: For manufacturer's special warranties.

1.6 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For roofing system to include in maintenance manuals.

1.7 QUALITY ASSURANCE 

A. Manufacturer Qualifications: A qualified manufacturer that is UL listed for roofing system
identical to that used for this Project.

B. Installer Qualifications: A qualified firm that is approved, authorized, or licensed by roofing
system manufacturer to install manufacturer's product and that is eligible to receive
manufacturer's special warranty.

1.8 DELIVERY, STORAGE, AND HANDLING 

A. Deliver roofing materials to Project site in original containers with seals unbroken and labeled
with manufacturer's name, product brand name and type, date of manufacture, approval or
listing agency markings, and directions for storing and mixing with other components.

B. Store liquid materials in their original undamaged containers in a clean, dry, protected location
and within the temperature range required by roofing system manufacturer. Protect stored liquid
material from direct sunlight.

I. Discard and legally dispose of liquid material that cannot be applied within its stated
shelf life.

C. Protect roof insulation materials from physical damage and from deterioration by sunlight,
moisture, soiling, and other sources. Store in a dry location. Comply with insulation
manufacturer's written instructions for handling, storing, and protecting during installation.
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D. Handle and store roofing materials, and place equipment in a manner to avoid permanent
deflection of deck.

1.9 FIELD CONDITIONS 

A. Weather Limitations: Proceed with installation only when existing and forecasted weather
conditions permit roofing system to be installed according to manufacturer's written instructions
and warranty requirements.

I. IO WARRANTY 

A. Special Warranty: Manufacturer agrees to repair or replace components of roofing system that
fail in materials or workmanship within specified warranty period.

a. Scope of Coverage: Repair leaks in the roofing system caused by:
I) Ordinary wear and tear of the elements.
2) Manufacturing defect in Manufacturer brand materials.
3) Defective workmanship used to install these materials.
4) Damage due to peak gust wind speed up to 72 mph

2. Special warranty includes roofing, base flashings, roof insulation, fasteners, cover boards,
[substrate board,[roofing accessories, walkway pads, and other components of roofing
system.

3. Watrnnty Period: 20 years from date of Substantial Completion.

B. Special Project Warranty: Submit roofing Installer's warranty, on warranty form at end of this
Section, signed by Installer, covering the Work of this Section, including all components of
roofing system such as roofing, base flashing, roof insulation, fasteners, cover boards, substrate
boards, vapor retarders, roof pavers, and walkway products, for the following warranty period:

I. Warranty Period: Two years from date of Substantial Completion.

PART 2 - PRODUCTS 

2.1 

A. 

2.2 

A. 

MANUFACTURERS 

Source Limitations: Obtain components including roof insulation and fasteners for roofing 
system from same manufacturer as membrane roofing manufacturer approved by membrane 
roofing manufacturer. 

PERFORMANCE REQUIREMENTS 

General Performance: Installed roofing and base flashings shall withstand specified uplift 
pressures, thermally induced movement, and exposure to weather without failure due to 
defective manufacture, fabrication, installation, or other defects in construction. Roofing and 
base flashings shall remain watertight. 
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B. Material Compatibility: Roofing materials shall be compatible with one another and adjacent
materials under conditions of service and application required, as demonstrated by roofing
manufacturer based on testing and field experience.

C. FM Global Listing: Roofing, base flashings, and component materials shall comply with
requirements in FM Global, and shall be listed in FM Global's "RoofNav" for Class 1 or
noncombustible construction, as applicable. Identify materials with FM Global markings.

1. Fire/Windstorm Classification: Class lA-90

2.3 TPO ROOFING 

A. Fabric-Reinforced TPO Sheet: ASTM D 6878, internally fabric- or scrim-reinforced, uniform,
flexible TPO sheet.

I. Thickness: 60 mils nominal.
2. Exposed Face Color: White
3. Roofing systems manufactured by the companies listed below are acceptable provided

they are completely equivalent in materials and waITanty conditions:
a. Carlisle
b. Sarnafil
c. Versico
d. Johns Manville
e. Firestone

2.4 AUXILIARY ROOFING MATERIALS 

A. General: Auxiliary materials recommended by roofing system manufacturer for intended use
and compatible with roofing.

I. Liquid-type auxiliary materials shall comply with VOC limits of authorities having
jurisdiction.

B. Sheet Flashing: Manufacturer's standard unreinforced TPO sheet flashing, 55 mils thick,
minimum, of same color as TPO sheet.

C. Bonding Adhesive: Manufacturer's standard.

D. Metal Termination Bars: Manufacturer's standard, predrilled stainless-steel or aluminum bars,
approximately 1 by 1/8 inch thick; with anchors.

E. Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion­
resistance provisions in FM Global 4470, designed for fastening roofing to substrate, and
acceptable to roofing system manufacturer.

F. Miscellaneous Accessories: Provide pourable sealers, preformed cone and vent sheet flashings,
preformed inside and outside comer sheet flashings, T-joint covers, lap sealants, termination
reglets, and other accessories.
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2.5 SUBSTRATE BOARDS 

A. Cover Board: ASTM C 1177 IC 1177M, polyiso high density, I /2 inch thick.

B. Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion­
resistance provisions in FM Global 44 70, designed for fastening substrate board to roof deck.

2.6 ROOF INSULATION 

A. General: Preformed roof insulation boards manufactured or approved by TPO roofing
manufacturer, selected from manufacturer's standard sizes suitable for application, of
thicknesses indicated and that produce FM Global-approved roof insulation.

B. Polyisocyanurate Board Insulation: ASTM C 1289, Type II, Class I, Grade 2, felt or glass-fiber
mat facer on both major surfaces.

C. Tapered Insulation: Provide factory-tapered insulation boards fabricated to slope of 1/2 inch per
12 unless otherwise indicated.

D. Provide preformed crickets, tapered edge strips, and other insulation shapes where indicated for
sloping to drain. Fabricate to slopes indicated.

2.7 INSULATION ACCESSORIES 

2.8 

2.9 

A. General: Roof insulation accessories recommended by insulation manufacturer for intended use
and compatibility with roofing.

B. Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion­
resistance provisions in FM Global 4470, designed for fastening roof insulation and cover
boards to substrate, and acceptable to roofing system manufacturer.

C. Insulation Adhesive: Insulation manufacturer's recommended adhesive formulated to attach roof
insulation to substrate or to another insulation layer as follows:

A. 

A. 

I. Bead-applied, low-rise, one-component or multicomponent urethane adhesive.
2. Full-spread spray-applied, low-rise, two-component urethane adhesive.

WALKWAYS 

Flexible Walkways: Factory-formed, nonporous, heavy-duty, slip-resisting, surface-textured 
walkway pads or rolls, approximately 3/16 inch thick and acceptable to roofing system 
manufacturer. 
I. Colors and Textures: As selected by Architect from manufacturer's full range.

TELESCOPING LADDER SAFETY POST 

OSHA compliant prefabricated telescoping ladder safety post attaches directly to the top two 
rungs of the roof hatch ladder with U-shaped bolts. Safety post shall extend up 36" above roof 
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2.10 

A. 

hatch. A latch shall maintain the post in the extended position and shall easily release for 
retracting the post. The post shall be prefinished with safety yellow powder coat finish. 

ROOF HATCH RAILING SYSTEM 

OSHA compliant prefabricated roof hatch safety railing with self-closing gate that mounts to 
the roof hatch curb without penetrating the membrane. Aluminum construction with safety 
yellow powder coat finish. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with
requirements and other conditions affecting performance of the Work:

1. Verify that roof openings and penetrations are in place, curbs are set and braced, and
roof-drain bodies are securely clamped in place.

2. Verify that wood blocking, curbs, and nailers are securely anchored to roof deck at
penetrations and terminations and that nailers match thicknesses of insulation.

3. Verify that surface plane flatness and fastening of steel roof deck complies with
requirements in Section 053100 "Steel Decking."

4. Verify that minimum concrete drying period recommended by roofing system
manufacturer has passed.

5. Verify that concrete substrate is visibly dry and free of moisture. Test for capillary
moisture by plastic sheet method according to ASTM D 4263.

6. Verify that concrete-curing compounds that will impair adhesion of roofing components
to roof deck have been removed.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION 

A. Clean substrate of dust, debris, moisture, and other substances detrimental to roofing installation
according to roofing system manufacturer's written instructions. Remove sharp projections.

B. Prevent materials from entering and clogging roof drains and conductors and from spilling or
migrating onto surfaces of other construction. Remove roof-drain plugs when no work is taking
place or when rain is forecast.

C. Install insulation strips according to acoustical roof deck manufacturer's written instructions.

3.3 ROOFING INSTALLATION, GENERAL 

A. Install roofing system according to roofing system manufacturer's written instructions.
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3.4 

B. 

A. 

B. 

C. 

D. 

E. 

F. 

Complete terminations and base flashings and provide temporary seals to prevent water from 
entering completed sections of roofing system at the end of the workday or when rain ts 
forecast. Remove and discard temporary seals before beginning work on adjoining roofing. 

INSULATION INSTALLATION 

Coordinate installing roofing system components so insulation is not exposed to precipitation or 
left exposed at the end of the workday. 

Comply with roofing system and insulation manufacturer's written instructions for installing 
roof insulation. 

Install tapered insulation under area of roofing to conform to slopes indicated. 

Install insulation under area of roofing to achieve required thickness. Where overall insulation 
thickness is 3 inches or greater, install two or more layers with joints of each succeeding layer 
staggered from joints of previous layer a minimum of 6 inches in each direction. 

Trim surface of insulation where necessary at roof drains so completed surface is flush and does 
not restrict flow of water. 

Install insulation with long joints of insulation in a continuous straight line with end joints 
staggered between rows, abutting edges and ends between boards. Fill gaps exceeding 1/4 inch 
with insulation. 

I. Cut and fit insulation within 1/4 inch ofnailers, projections, and penetrations.

G. Adhered Insulation: Install each layer of insulation and adhere to substrate as follows:
1. Set each layer of insulation in ribbons of bead-applied insulation adhesive, firmly

pressing and maintaining insulation in place.
2. Set each layer of insulation in a uniform coverage of full-spread insulation adhesive,

firmly pressing and maintaining insulation in place.

H. Mechanically Fastened Insulation: Install each layer of insulation and secure to deck using
mechanical fasteners specifically designed and sized for fastening specified board-type roof
insulation to deck type.

1. Fasten insulation according to requirements in FM Global's "RoofNav" for specified
Windstorm Resistance Classification.

2. Fasten insulation to resist uplift pressure at corners, perimeter, and field of roof.

I. Mechanically Fastened and Adhered Insulation: Install each layer of insulation to deck using
mechanical fasteners specifically designed and sized for fastening specified board-type roof
insulation to deck type.

1. Fasten first layer of insulation according to requirements in FM Global's "RoofNav" for
specified Windstorm Resistance Classification.

2. Fasten first layer of insulation to resist uplift pressure at corners, perimeter, and field of
roof.
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3. Set each subsequent layer of insulation in ribbons of bead-applied insulation adhesive,
firmly pressing and maintaining insulation in place.

4. Set each subsequent layer of insulation in a uniform coverage of full-spread insulation
adhesive, firmly pressing and maintaining insulation in place.

J. Install cover boards over insulation with long joints in continuous straight lines with end joints
staggered between rows. Offset joints of insulation below a minimum of 6 inches in each
direction. Loosely butt cover boards together and fasten to roof deck.

I. Fasten cover boards according to requirements in FM Global's "RoofNav" for specified
Windstorm Resistance Classification.

2. Fasten cover boards to resist uplift pressure at comers, perimeter, and field of roof.

3.5 ADHERED ROOFING INSTALLATION 

A. Adhere roofing over area to receive roofing according to roofing system manufacturer's written
instructions. Unroll roofing and allow to relax before retaining.

B. Stait installation of roofing in presence of roofing system manufacturer's technical personnel.

C. Accurately align roofing, and maintain uniform side and end laps of minimum dimensions
required by manufacturer. Stagger end laps.

D. Bonding Adhesive: Apply to substrate and underside of roofing at rate required by
manufacturer, and allow to partially dry before installing roofing. Do not apply to splice area of
roofing.

E. In addition to adhering, mechanically fasten roofing securely at terminations, penetrations, and
perimeter of roofing.

F. Apply roofing with side laps shingled with slope of roof deck where possible.

G. Seams: Clean seam areas, overlap roofing, and hot-air weld side and end laps of roofing and
sheet flashings according to manufacturer's written instructions, to ensure a watertight seam
installation.

I. Test lap edges with probe to verify seam weld continuity. Apply lap sealant to seal cut
edges of sheet.

2. Verify field strength of seams a minimum of twice daily, and repair seam sample areas.
3. Repair tears, voids, and lapped seams in roofing that do not comply with requirements.

H. Spread sealant bed over deck-drain flange at roof drains, and securely seal roofing in place with
clamping ring.

3.6 BASE FLASHING INSTALLATION 

A. Install sheet flashings and prefo1med flashing accessories, and adhere to substrates according to
roofing system manufacturer's written instructions.
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B. Apply bonding adhesive to substrate and underside of sheet flashing at required rate, and allow
to partially dry. Do not apply to seam area of flashing.

C. Flash penetrations and field-formed inside and outside corners with cured or uncured sheet
flashing.

D. Clean seam areas, overlap, and firmly roll sheet flashings into the adhesive. Hot-air weld side
and end laps to ensure a watertight seam installation.

3.7 WALKWAY INSTALLATION 

A. Flexible Walkways: Install walkway products in locations indicated. Heat weld to substrate or
adhere walkway products to substrate with compatible adhesive according to roofing system
manufacturer's written instructions.

3.8 

A. 

B. 

C. 

3.9 

A. 

FIELD QUALITY CONTROL 

Final Roof Inspection: Arrange for roofing system manufacturer's technical personnel to inspect 
roofing installation on completion. 

Repair or remove and replace components of roofing system where inspections indicate that 
they do not comply with specified requirements. 

Additional testing and inspecting, at Contractor's expense, will be performed to determine if 

PROTECTING AND CLEANING 

Protect roofing system from damage and wear during remainder of construction period. When 
remaining construction does not affect or endanger roofing, inspect roofing for deterioration and 
damage, describing its nature and extent in a written report, with copies to Architect and Owner. 

B. Correct deficiencies in or remove roofing system that does not comply with requirements, repair
substrates, and repair or reinstall roofing system to a condition free of damage and deterioration
at time of Substantial Completion and according to warranty requirements.

C. Clean overspray and spillage from adjacent construction using cleaning agents and procedures
recommended by manufacturer of affected construction.

3 .10 ROOFING INSTALLER'S WARRANTY 

A. WHEREAS-�--���--�--- of ____________ , herein
called the "Roofing Installer," has performed roofing and associated work ("work") on the
following project:

I. Owner: OA/FMDC.
2. Building Name: Mount Vernon Treatment Center
3. Address: 500 State Drive, Mount Vernon, Missouri
4. Area of Work: Core Building, Housing Units A, B, & C, and Votech Building
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5. Acceptance Date:-------�
6. WaITanty Period: Two years.
7. Expiration Date: _ _______ _

B. AND WHEREAS Roofing Installer has contracted ( either directly with Owner or indirectly as a
subcontractor) to warrant said work against leaks and faulty or defective materials and
workmanship for designated Warranty Period,

C. NOW THEREFORE Roofing Installer hereby warrants, subject to terms and conditions herein
set forth, that during Warranty Period he will, at his own cost and expense, make or cause to be
made such repairs to or replacements of said work as are necessary to correct faulty and
defective work and as are necessary to maintain said work in a watertight condition.

D. This WaITanty is made subject to the following terms and conditions:

I. Specifically excluded from this Warranty are damages to work and other parts of the
building, and to building contents, caused by:

a. lightning;
b. peak gust wind speed exceeding 72 mph;
c. fire;

d. failure of roofing system substrate, including cracking, settlement, excessive
deflection, deterioration, and decomposition;

e. faulty construction of parapet walls, copings, chimneys, skylights, vents,
equipment supports, and other edge conditions and penetrations of the work;

f. vapor condensation on bottom of roofing; and
g. activity on roofing by others, including construction contractors, maintenance

personnel, other persons, and animals, whether authorized or unauthorized by
Owner.

2. When work has been damaged by any of foregoing causes, Warranty shall be null and
void until such damage has been repaired by Roofing Installer and until cost and expense
thereof have been paid by Owner or by another responsible party so designated.

3. Roofing Installer is responsible for damage to work covered by this Warranty but is not
liable for consequential damages to building or building contents resulting from leaks or
faults or defects of work.

4. During Warranty Period, if Owner allows alteration of work by anyone other than
Roofing Installer, including cutting, patching, and maintenance in connection with
penetrations, attachment of other work, and positioning of anything on roof, this
Warranty shall become null and void on date of said alterations, but only to the extent
said alterations affect work covered by this WaITanty. If Owner engages Roofing Installer
to perform said alterations, Warranty shall not become null and void unless Roofing
Installer, before starting said work, shall have notified Owner in writing, showing
reasonable cause for claim, that said alterations would likely damage or deteriorate work,
thereby reasonably justifying a limitation or termination of this Warranty.

5. During WaITanty Period, if original use of roof is changed and it becomes used for, but
was not originally specified for, a promenade, work deck, spray-cooled surface, flooded
basin, or other use or service more severe than originally specified, this Warranty shall
become null and void on date of said change, but only to the extent said change affects
work covered by this Warranty.
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E. 

6. Owner shall promptly notify Roofing Installer of observed, known, or suspected leaks,
defects, or deterioration and shall afford reasonable opportunity for Roofing Installer to
inspect work and to examine evidence of such leaks, defects, or deterioration.

7. This Warranty is recognized to be the only warranty of Roofing Installer on said work
and shall not operate to restrict or cut off Owner from other remedies and resources
lawfully available to Owner in cases of roofing failure. Specifically, this Warranty shall
not operate to relieve Roofing Installer of responsibility for performance of original work
according to requirements of the Contract Documents, regardless of whether Contract
was a contract directly with Owner or a subcontract with Owner's General Contractor.

IN WITNESS THEREOF, this instrument has been duly executed this ____ _  day of 

I. Authorized Signature: _ ________________ _
2. Name:

-----------------

3. Title: _ __ _____________ _

END OF SECTION 075423 
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