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SECTION 000115 – LIST OF DRAWINGS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section provides a comprehensive list of the drawings that comprise the Bid Documents for
this project.

PART 2 - PRODUCTS – NOT USED 

PART 3 - EXECUTION 

3.1 LIST OF DRAWINGS 

A. The following list of drawings is a part of the Bid Documents:

TITLE SHEET # DATE CAD # 

G-001 09/06/2019 G-001

AD-101 09/06/2019 AD-101 

AD-201 09/06/2019 AD-201 

AD-202 09/06/2019 AD-202 

A-101 09/06/2019 A-101

A-201 09/06/2019 A-201

A-202 09/06/2019 A-202

1. TITLE SHEET

2. DEMOLITION ROOF PLAN

3. DEMOLITION EXTERIOR
ELEVATIONS

4. DEMOLITION EXTERIOR
ELEVATIONS

5. ROOF PLANS

6. EXTERIOR ELEVATIONS

7. EXTERIOR ELEVATIONS

8. DETAILS A-501 09/06/2019 A-501
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SECTION 001116-INVITATION FOR BID 

1.0 OWNER: 
A. The State of Missouri 

Office of Administration, 
Division of Facilities Management, Design and Construction 
Jefferson City, Missouri 

2.0 PROJECT TITLE AND NUMBER: 

A. Renovate Roof System 
Lamar Readiness Center 
Lamar, Missouri 
Project No.: TJ904-01 

3.0 BIDS WILL BE RECEIVED: 

A. Until: I :30 PM, Thursday, January 23, 2020 

B. Only electronic bids on MissouriBUYS shall be accepted: https://missouribuys.mo.gov. Bidder must be registered to bid.

4.0 DESCRIPTION:

5.0 

6.0 

A. Scope: The Project consists of high quality roof repair that will remain water-tight for at least twenty years, replacement roof
accessories, and exterior building envelope maintenance including repointing, sealant and joint replacement, and brick masonry cleaning.

B. Estimate: $135,600 to $186,500

C. 

D. 

A. 

B. 

A. 

MBE/WBE/SDVE Goals: MBE 10.00%, WBE 10.00%, & SDVE 3.00%. NOTE: Only MBE/WBE firms certified by a State of 
Missouri public entity as of the date of bid opening, or SDVE(s) meeting the requirements of Section 34.074, RS Mo and I CSR 30-
5.010, can be used to satisfy the MBE/WBE/SDVE participation goals for this project.

**NOTE: Bidders are provided new Good Faith Effort (GFE) forms on MissouriBUYS.

PRE-BID MEETING:

Place/Time: 10:00 AM; Thursday, January 9, 2020; Lamar Readiness Center, 106 Broadway, Lamar, MO 64759.

Access to State of Missouri property requires presentation of a photo ID by all persons

HOW TO GET PLANS & SPECIFICATIONS:

View Only Electronic bid sets are available at no cost or paper bid sets for a deposit of$30 from American Document Solutions (ADS).
MAKE CHECKS PAY ABLE TO: American Document Solutions. Mail to: American Document Solutions, 1400 Forum Blvd., Suite 7A,
Columbia, Missouri 65203. Phone 573-446-7768, Fax 573-355-5433, https://www.adsplanroom.net. NOTE: Prime contractors will be
allowed a maximum of two bid sets at the deposit rate shown above. Other requesters will be allowed only one bid set at this rate.
Additional bid sets or parts thereof may be obtained by any bidder at the cost of printing and shipping by request to American Document
Solutions at the address shown above. Bidder must secure at least one bid set to become a planholder.

B. Refunds: Return plans and specifications in unmarked condition within 15 working days of bid opening to American Document
Solutions, 1400 Forum Blvd., Suite 7A, Columbia, Missouri 65203. Phone 573-446-7768, Fax 573-355-5433. Deposits for plans not
returned within 15 working days shall be forfeited.

C. Information for upcoming bids, including downloadable plans, specifications, Invitation for Bid, bid tabulation, award, addenda, and
access to the ADS planholders list, is available on the Division of Facilities Management, Design and Construction's web site:
]Jttps://oa.rno.gov/facilitics/bid-opportunities/bid-listing•electronic•plans.

7.0 POINT OF CONT ACT:

A. Designer: BUXTON KUBIK DODD INC, John Luce, AIA, phone# 417-890-5543, fax# 417-890-5563

B. Project Manager: Craig Bock, phone# 573-751-7831, fax # 573· 751-7277

8.0 GENERAL INFORMATION:

A. The State reserves the right to reject any and all bids and to waive all informalities in bids. No bid may be withdrawn for a period of 20
working days subsequent to the specified bid opening time. The contractor shall pay not less than the prevailing hourly rate of wages for
work of a similar character in the locality in which the work is performed, as determined by the Missouri Department of Labor and
Industrial Relations and as set out in the detailed plans and specifications.

B. Bid results will be available at https://oa.mo.gov/
f
acilities/bid-opportunities/bid-listing-ekctronic-plans after it is verified that at least one

bid is awardable and affordable.
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Very Important MissouriBUYS Instructions to Help Submit a Bid Correctly 

A The bidder shall submit his or her bid and all supporting documentation on MissouriBUYS eProcurement 
System. No hard copy bids shall be accepted. Go to https://missouribuys.mo.gov and register. The bidder 
must register before access is granted to the solicitation details and bidding is possible, however, the bidder 
can review a summary of the project by selecting "Bid Board" and then checking off "Open" under "Status" 
and "OA-FMDC-Contracts Chapter 8" under "Organization" in the boxes shown on the left margin. 

8. Once registered, log in.
1. Under "Solicitation" select "View Current Solicitations." A new screen will open.
2. Under "Filter by Agency" select "OA-FMDC-Contracts Chapter 8."
3. Under "Filter by Opp. No." type in the State Project Number. Select "Submit."
4. Above the dark blue bar, select "Other Active Opportunities."
5. To see the Solicitation Summary, single click the Opp. No. (Project Number) and the

summary will open. Single quick click each blue bar to open detailed information.

C. Here are simplified instructions for uploading the bid to MissouriBUYS:
1. Find the solicitation by completing Steps 1 through 4 above.
2. Select the three dots under "Actions." Select "Add New Response."
3. When the Quote box opens, give the response a title and select "OK."
4. The detailed solicitation will open. Select "Check All" for the Original Solicitation Documents,

open each document, and select "Accept." If this step is not completed, a bid cannot be
uploaded. Scroll to the bottom of the page and select "Add Attachments." If you do not see this
command, not all documents have been opened and accepted.

5. The Supplier Attachments box will open. Select "Add Attachment" again.
6. The Upload Documents box will open. Read the instructions for uploading. Disregard the

"Confidential" check box.
7. Browse and attach up to 5 files at a time. Scroll to bottom of box and select "Upload." The

Supplier Attachments box will open. Repeat Steps 5 through 7 if more than 5 files are to be uploaded.
8. When the Supplier Attachments box opens again and uploading is complete, select "Done."

A message should appear that the upload is successful. If it does not, go to the Bidder Response tab
and select "Submit."

9. The detailed solicitation will open. At the bottom select "Close."

D. Any time a bidder wants to modify the bid, he or she will have to submit a new one. FMDC will open the last
response the bidder submits. The bidder may revise and submit the bid up to the close of the solicitation (bid
date and time). Be sure to allow for uploading time so that the bid is successfully uploaded prior to the 1 :30
PM deadline; we can only accept the bid if it is uploaded before the deadline.

E. If you want to verify that you are uploading documents correctly, we encourage you to submit a fake bid early.
Label the fake bid as such to distinguish it from the real bid. The contracts person you contact will let you
know if your "bid" was received successfully. Please contact Drew Henrickson: 573-751-8128,
drew.henrickson@oa.mo.gov; Marlene Blackburn: 573-522-6035, marlene.blackburn@oa.mo.gov; or Kelly
Copeland: 573-522-2283, kelly.copeland@oa.mo.gov.

F. If you are experiencing login issues, please contact Web Procure Support (Proactis) at 866-889-8533 anytime
from 7:00 AM to 7:00 PM Central Time, Monday through Friday. If you try using a userid or password several
times that is incorrect, the system will lock you out. Web Procure Support is the only option to unlock you! If
you forget your userid or password, Web Procure Support will provide a temporary userid or password. Also,
if it has been a while since your last successful login and you receive an "inactive" message, contact Web
Procure (Proactis). If you are having a registration issue, you may contact Cathy Holliday at 573-751-3491 or
by email: cathy.holliday@oa.mo.gov.
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SECTION 002113 – INSTRUCTIONS TO BIDDERS 

1.0 - SPECIAL NOTICE TO BIDDERS 

A. If awarded a contract, the Bidder’s employees, and the employees of all subcontractors, who perform the
work on the project, will be required to undergo a fingerprint background check and obtain a State of
Missouri identification badge prior to beginning work on site.  The Bidder should review the information
regarding this requirement in Section 013513 – Site Security and Health Requirements prior to submitting
a bid.

B. The Bidder’s prices shall include all city, state, and federal sales, excise, and similar taxes that may lawfully 
be assessed in connection with the performance of work, and the purchased of materials to be incorporated
in the work.  THIS PROJECT IS NOT TAX EXEMPT.

2.0 - BID DOCUMENTS 

A. The number of sets obtainable by any one (1) party may be limited in accordance with available supply.

B. For the convenience of contractors, sub-contractors and suppliers, copies of construction documents are
on file at the office of the Director, Division of Facilities Management, Design and Construction and on
the Division’s web site - https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans.

3.0 - BIDDERS' OBLIGATIONS 

A. Bidders must carefully examine the entire site of the work and shall make all reasonable and necessary
investigations to inform themselves thoroughly as to the facilities available as well as to all the difficulties
involved in the completion of all work in accordance with the specifications and the plans.  Bidders are
also required to examine all maps, plans and data mentioned in the specifications.  No plea of ignorance
concerning observable existing conditions or difficulties that may be encountered in the execution of the
work under this contract will be accepted as an excuse for any failure or omission on the part of the
contractor to fulfill in every detail all of the requirements of the contract, nor accepted as a basis for any
claims for extra compensation.

B. Under no circumstances will contractors give their plans and specifications to another contractor.  Any bid
received from a contractor whose name does not appear on the list of plan holders may be subject to
rejection.

4.0 - INTERPRETATIONS 

A. No bidder shall be entitled to rely on oral interpretations as to the meaning of the plans and specifications
or the acceptability of alternate products, materials, form or type of construction.  Every request for
interpretation shall be made in writing and submitted with all supporting documents not less than five (5)
working days before opening of bids.  Every interpretation made to a bidder will be in the form of an
addendum and will be sent as promptly as is practicable to all persons to whom plans and specifications
have been issued.  All such addenda shall become part of the contract documents.

B. Approval for an “acceptable substitution” issued in the form of an addendum as per Paragraph 4A above,
and as per Article 3.1 of the General Conditions; ACCEPTABLE SUBSTITUTIONS shall constitute
approval for use in the project of the product.

C. An “acceptable substitution” requested after the award of bid shall be approved if proven to the satisfaction
of the Owner and the Designer as per Article 3.1, that the product is acceptable in design, strength,
durability, usefulness, and convenience for the purpose intended.  Approval of the substitution after award
is at the sole discretion of the Owner.

D. A request for “Acceptable Substitutions” shall be made on the Section 006325 Substitution Request Form.
The request shall be sent directly to the project Designer.  A copy of said request should also be mailed to
the Owner, Division of Facilities Management, Design and Construction, Post Office Box 809, Jefferson
City, Missouri 65102.

5.0 - BIDS AND BIDDING PROCEDURE 

A. Bidders shall submit all submission forms and accompanying documents listed in SECTION 004113 – BID
FORM, Article 5.0, ATTACHMENTS TO BID by the stated time or their bid will be rejected for being
non-responsive.

https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
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Depending on the specific project requirements, the following is a GENERIC list of all possible bid forms 
that may be due with bid submittals and times when they may be due.  Please check for specific project 
requirements on the proposal form (Section 004113).  Not all of the following bid forms may be required 
to be submitted. 

Bid Submittal – due before stated date and time of bid opening (see IFB): 
004113 Bid Form (all pages are always required) 
004322 Unit Prices Form 
004336 Proposed Subcontractors Form 
004337 MBE/WBE/SDVE Compliance Evaluation Form 
004338 MBE/WBE/SDVE Eligibility Determination for Joint Ventures 
004339 MBE/WBE/SDVE GFE Determination 
004340 SDVE Business Form 
004541 Affidavit of Work Authorization 

B. All bids shall be submitted without additional terms and conditions, modification or reservation on the bid
forms with each space properly filled.  Bids not on these forms will be rejected.

C. All bids shall be accompanied by a bid bond executed by the bidder and a duly authorized surety company,
certified check, cashier's check or bank draft made payable to the Division of Facilities Management,
Design and Construction, State of Missouri, in the amount indicated on the bid form, Section 004113.
Failure of the contractor to submit the full amount required shall be sufficient cause to reject his bid.  The
bidder agrees that the proceeds of the check, draft or bond shall become the property of the State of
Missouri, if for any reason the bidder withdraws his bid after closing, or if on notification of award refuses
or is unable to execute tendered contract, provide an acceptable performance and payment bond, provide
evidence of required insurance coverage and/or provide required copies of affirmative action plans within
ten (10) working days after such tender.

D. The check or draft submitted by the successful bidder will be returned after the receipt of an acceptable
performance and payment bond and execution of the formal contract.  Checks or drafts of all other bidders
will be returned within a reasonable time after it is determined that the bid represented by same will receive
no further consideration by the State of Missouri.  Bid bonds will only be returned upon request.

6.0 - SIGNING OF BIDS 

A. A bid from an individual shall be signed as noted on the Bid Form.

B. A bid from a partnership or joint venture shall require only one signature of a partner, an officer of the joint
venture authorized to bind the venture or an attorney-in-fact.  If the bid is signed by an officer of a joint
venture or an attorney-in-fact, a document evidencing the individual's authority to execute contracts should
be included with the bid form.

C. A bid from a limited liability company (LLC) shall be signed by a manager or a managing member of the
LLC.

D. A bid from a corporation shall have the correct corporate name thereon and the signature of an authorized
officer of the corporation manually written.  Title of office held by the person signing for the corporation
shall appear, along with typed name of said individual.  Corporate license number shall be provided and,
if a corporation organized in a state other than Missouri, a Certificate of Authority to do business in the
State of Missouri shall be attached.  In addition, for corporate proposals, the President or Vice-President
should sign as the bidder.  If the signator is other than the corporate president or vice president, the bidder
must provide satisfactory evidence that the signator has the legal authority to bind the corporation.

E. A bid should contain the full and correct legal name of the Bidder. If the Bidder is an entity registered with
the Missouri Secretary of State, the Bidder’s name on the bid form should appear as shown in the Secretary 
of State’s records.

F. The Bidder should include its corporate license number on the Bid Form and, if the corporation is organized
in a state other than Missouri, a Certificate of Authority to do business in the State of Missouri shall be
attached to the bid form.
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7.0 - RECEIVING BID SUBMITTALS 

A. It is the bidder’s sole responsibility to assure receipt by Owner of bid submittals by the date and time
specified in the Invitation for Bid.  Bids received after the date and time specified shall not be considered
by the Owner.

B. Bids must be submitted through the MissouriBUYS statewide eProcurement system
(https://www.missouribuys.mo.gov/) in accordance with the instructions for that system.  The Owner shall
only accept bids submitted through MissouriBUYS.  Bids received by the Owner through any other means,
including hard copies, shall not be considered and will be discarded by the Owner unopened.

C. To respond to an Invitation for Bid, the Bidder must first register with MissouriBUYS by going
through the MissouriBUYS Home Page (https://www.missouribuys.mo.gov/), clicking the
“Register” button at the top of the page, and completing the Vendor Registration.  Once
registered, the Bidder accesses its account by clicking the “Login” button at the top of the
MissouriBUYS Home Page.  Enter your USERID and PASSWORD, which the Bidder will select.
Under Solicitations, select “View Current Solicitations.”  A new screen will open.  Under “Filter
by Agency” select “OA-FMDC-Contracts Chapter 8.”  Under “Filter by Opp. No.” type in the
State Project Number.  Select “Submit.”  Above the dark blue bar, select “Other Active
Opportunities.” To see the Solicitation Summary, single click the Opp. No. (Project Number) and
the summary will open. Single quick click each blue bar to open detailed information.  The Bidder
must read and accept the Original Solicitation Documents and complete all identified requirements.
The Bidder should download and save all of the Original Solicitation Documents on its computer
so that the Bidder can prepare its response to these documents.  The Bidder should upload its
completed response to the downloaded documents as an attachment to the electronic solicitation
response.

D. Step-by-step instructions for how a registered vendor responds to a solicitation electronically are
provided in Section 001116 – Invitation For Bid.

E. The Bidder shall submit its bid on the forms provided by the Owner on MissouriBUYS with each
space fully and properly completed, including all amounts required for alternate bids, unit prices,
cost accounting data, etc.  The Owner may reject bids that are not on the Owner’s forms or that do
not contain all requested information.

F. No Contractor shall stipulate in his bid any conditions not contained in the specifications or standard bid
form contained in the contract documents.  To do so may subject the Contractor’s bid to rejection.

G. The completed forms shall be without interlineations, alterations or erasures.

8.0 - MODIFICATION AND WITHDRAWAL OF BIDS 

A. Bidder may withdraw his bid at any time prior to scheduled closing time for receipt of bids, but no bidder
may withdraw his bid for a period of twenty (20) working days after the scheduled closing time for
receipt of bids.

B. The Bidder shall modify his or her original bid by submitting a revised bid on MissouriBUYS.

9.0 - AWARD OF CONTRACT 

A. The Owner reserves the right to reject any and/or all bids and further to waive all informalities in bidding
when deemed in the best interest of the State of Missouri.

B. The Owner reserves the right to let other contracts in connection with the work, including but not by way
of limitation, contracts for the furnishing and installation of furniture, equipment, machines, appliances
and other apparatus.

C. In awarding the contract the Owner may take into consideration the bidder's skill, facilities, capacity,
experience, responsibility, previous work record, financial standing and the necessity of prompt and
efficient completion of work herein described.  Inability of any bidder to meet the requirements mentioned
above may be cause for rejection of his bid.  However, no contract will be awarded to any individual,

https://www.missouribuys.mo.gov/
https://www.missouribuys.mo.gov/
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partnership or corporation, who has had a contract with the State of Missouri declared in default within the 
preceding twelve months. 

D. Award of alternates, if any, will be made in numerical order unless all bids received are such that the order
of acceptance of alternates does not affect the determination of the low bidder.

E. No bid shall be considered binding upon the Owner until the written contract has been properly executed,
a satisfactory bond has been furnished, evidence of required insurance coverage, submittal of executed
Section 004541, Affidavit of Work Authorization form, documentation evidencing enrollment and
participation in a federal work authorization program has been received and an affirmative action plan
submitted.  Failure to execute and return the contract and associated documents within the prescribed
period of time shall be treated, at the option of the Owner, as a breach of bidder's obligation and the Owner
shall be under no further obligation to bidder.

F. If the successful bidder is doing business in the State of Missouri under a fictitious name, he shall furnish
to Owner, attached to the Bid Form, a properly certified copy of the certificate of Registration of Fictitious
Name from the State of Missouri, and such certificate shall remain on file with the Owner.

G. Any successful bidder which is a corporation organized in a state other than Missouri shall furnish to the
Owner, attached to the Bid Form, a properly certified copy of its current Certificate of Authority to do
business in the State of Missouri, such certificate to remain on file with the Owner.  No contract will be
awarded by the Owner unless such certificate is furnished by the bidder.

H. Any successful bidder which is a corporation organized in the State of Missouri shall furnish at its own
cost to the Owner, if requested, a Certificate of Good Standing issued by the Secretary of State, such
certificate to remain on file with the Owner.

I. Transient employers subject to Sections 285.230 and 285.234, RSMo, (out-of-state employers who
temporarily transact any business in the State of Missouri) may be required to file a bond with the Missouri
Department of Revenue.  No contract will be awarded by the Owner unless the successful bidder certifies
that he has complied with all applicable provisions of Section 285.230-234.

J. Sections 285.525 and 285.530, RSMo, require business entities to enroll and participate in a federal work
authorization program in order to be eligible to receive award of any state contract in excess of $5,000.
Bidders should submit with their bid an Affidavit of Work Authorization (Section 004541) along with
appropriate documentation evidencing such enrollment and participation. Section-004541, Affidavit of
Work Authorization is located on the MissouriBUYS solicitation for this project.  Bidders must also submit 
an E-Verify Memorandum before the Owner may award a contract to the Bidder.  Information regarding
a E-Verify is located at https://www.uscis.gov/e-verify/.  The contractor shall be responsible for ensuring
that all subcontractors and suppliers associated with this contract enroll in E-Verify.

10.0 - CONTRACT SECURITY 

A. The successful bidder shall furnish a performance/payment bond as set forth in General Conditions Article
6.1 on a condition prior to the State executing the contract and issuing a notice to proceed.

11.0 - LIST OF SUBCONTRACTORS 

A. If required by “Section 004113 – Bid Form,” each bidder must submit as part of their bid a list of
subcontractors to be used in performing the work (Section 004336).  The list must specify the name of the
single designated subcontractor, for each category of work listed in “Section 004336 - Proposed
Subcontractors Form.”  If work within a category will be performed by more than one subcontractor, the
bidder must provide the name of each subcontractor and specify the exact portion of the work to be done
by each.  Failure to list the Bidder’s firm, or a subcontractor for each category of work identified on the
Bid Form or the listing of more than one subcontractor for any category without designating the portion of
work to be performed by each shall be cause for rejection of the bid.  If the bidder intends to perform any
of the designated subcontract work with the use of his own employees, the bidder shall make that fact
clear, by listing his own firm for the subject category.  If any category of work is left vacant, the bid
shall be rejected.

12.0 - WORKING DAYS 

A. Contract duration time is stated in working days and will use the following definition in determining the
actual calendar date for contract completion:

https://www.uscis.gov/e-verify/
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1. Working days are defined as all calendar days except Saturdays, Sundays and the following State of
Missouri observed holidays:  New Year’s Day, Martin Luther King, Jr. Day, Lincoln Day,
Washington’s Birthday, Truman Day, Memorial Day, Independence Day, Labor Day, Columbus Day,
Veterans Day, Thanksgiving Day and Christmas Day.

13.0 - AMERICAN AND MISSOURI - MADE PRODUCTS AND FIRMS 

A. By signing the bid form and submitting a bid on this project, the Bidder certifies that it will use American
and Missouri products as set forth in Article 1.7 of the General Conditions. Bidders are advised to review
those requirements carefully prior to bidding.

B. A preference shall be given to Missouri firms, corporations or individuals, or firms, corporations or
individuals that maintain Missouri offices or places of business, when the quality of performance promised
is equal or better and the price quoted is the same or less.

C. Pursuant to Section 34.076, RSMo, a contractor or Bidder domiciled outside the boundaries of the State of
Missouri shall be required, in order to be successful, to submit a bid the same percent less than the lowest
bid submitted by a responsible contractor or Bidder domiciled in Missouri as would be required for such
a Missouri domiciled contractor or Bidder to succeed over the bidding contractor or Bidder domiciled
outside Missouri on a like contract or bid being let in the person's domiciliary state and, further, the
contractor or Bidder domiciled outside the boundaries of Missouri shall be required to submit an audited
financial statement as would be required of a Missouri domiciled contractor or Bidder on a like contract
or bid being let in the domiciliary state of that contractor or Bidder.

14.0 - MBE/WBE/SDVE INSTRUCTIONS 

A. Definitions:

1. “MBE” means a Minority Business Enterprise.

2. “MINORITY” has the same meaning as set forth in 1 C.S.R. 10-17.010.

3. “MINORITY BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020,
RSMo.

4. “WBE” means a Women’s Business Enterprise.

5. “WOMEN’S BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020,
RSMo.

6. “SDVE” means a Service-Disabled Veterans Enterprise.

7. “SERVICE-DISABLED VETERAN” has the same meaning as set forth in section 34.074, RSMo.

8. “SERVICE-DISABLED VETERAN ENTERPRISE” has the same meaning as “Service-Disabled
Veteran Business” set forth in section 34.074, RSMo.

B. MBE/WBE/SDVE General Requirements:

1. For all bids greater than $100,000, the Bidder shall obtain MBE, WBE and SDVE participation in
an amount equal to or greater than the percentage goals set forth in the Invitation for Bid and the
Bid Form, unless the Bidder is granted a Good Faith Effort waiver by the Director of the Division,
as set forth below. If the Bidder does not meet the MBE, WBE and SDVE goals, or make a good
faith effort to do so, the Bidder shall be non-responsive, and its bid shall be rejected.

2. The Bidder should submit with its bid all of the information requested in the MBE/WBE/SDVE
Compliance Evaluation Form for every MBE, WBE, or SDVE subcontractor or material supplier
the Bidder intends to use for the contract work. The Bidder is required to submit all appropriate
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MBE/WBE/SDVE documentation before the stated time and date set forth in the Invitation for Bid. 
If the Bidder fails to provide such information by the specified date and time, the Owner shall reject 
the bid. 

3. The Director reserves the right to request additional information from a Bidder to clarify the
Bidder’s proposed MBE, WBE, and/or SDVE participation. The Bidder shall submit the clarifying
information requested by the Owner within two (2) Working Days of receiving the request for
clarification.

4. Pursuant to section 34.074, RSMo, a Bidder that is a SDVE doing business as Missouri firm,
corporation, or individual, or that maintains a Missouri office or place of business, shall receive a
three-point bonus preference in the contract award evaluation process. The bonus preference will
be calculated and applied by reducing the bid amount of the  eligible SDVE by three percent of the
apparent low responsive bidder’s bid.  Based on this calculation, if the eligible SDVE’s evaluation
is less than the apparent low responsive bidder’s bid, the eligible SDVE’s bid becomes the apparent
low responsive bid. This reduction is for evaluation purposes only, and will have no impact on the
actual amount(s) of the bid or the amount(s) of any contract awarded. In order to be eligible for the
SDVE preference, the Bidder must complete and submit with its bid the Missouri Service Disabled
Veteran Business Form, and any information required by the form.  The form is available on the
MissouriBUYS solicitation for this project.

A. Computation of MBE/WBE/SDVE Goal Participation:

1. A Bidder who is a MBE, WBE, or SDVE may count 100% of the contract towards the MBE, WBE
or SDVE goal, less any amounts awarded to another MBE, WBE or SDVE. (NOTE: A MBE firm
that bids as general contractor must obtain WBE and SDVE participation; a WBE firm that bids as
a general contractor must obtain MBE and SDVE participation; and a SDVE firm that bids as
general contractor must obtain MBE and WBE participation.) In order for the remaining contract
amount to be counted towards the MBE, WBE or SDVE goal, the Bidder must complete the
MBE/WBE/SDVE Compliance Evaluation Form (Section 004337) identifying itself as an MBE,
WBE or SDVE.

2. The total dollar value of the work granted to a certified MBE, WBE or SDVE by the Bidder shall
be counted towards the applicable goal.

3. Expenditures for materials and supplies obtained from a certified MBE, WBE, or SDVE supplier or
manufacturer may be counted towards the MBE, WBE and SDVE goals, if the MBE, WBE, or
SDVE assumes the actual and contractual responsibility for the provision of the materials and
supplies.

4. The total dollar value of the work granted to a second or subsequent tier subcontractor or a supplier
may be counted towards a Bidder’s MBE, WBE and SDVE goals, if the MBE, WBE, or SDVE
properly assumes the actual and contractual responsibility for the work.

5. The total dollar value of work granted to a certified joint venture equal to the percentage of the
ownership and control of the MBE, WBE, or SDVE partner in the joint venture may be counted
towards the MBE/WBE/SDVE goals.

6. Only expenditures to a MBE, WBE, or SDVE that performs a commercially useful function in the
work may be counted towards the MBE, WBE and SDVE goals. A MBE, WBE, or SDVE performs
a commercially useful function when it is responsible for executing a distinct element of the work
and carrying out its responsibilities by actually performing, managing and supervising the work or
providing supplies or manufactured materials.

B. Certification of MBE/WBE/SDVE Subcontractors:

1. In order to be counted towards the goals, an MBE or WBE must be certified by the State of Missouri,
Office of Equal Opportunity and an SDVE must be certified by the State of Missouri, Office of
Administration, Division of Purchasing and Material Management or by the Department of Veterans
Affairs.
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2. The Bidder may determine the certification status of a proposed MBE or WBE subcontractor or
supplier by referring to the Office of Equal Opportunity (OEO)’s online MBE/WBE directory
(https://apps1.mo.gov/oeo/). The Bidder may determine the eligibility of a SDVE subcontractor or
supplier by referring to the Division of Purchasing and Materials Management’s online SDVE
directory (http://oa.mo.gov/purchasing/vendor-information/missouri-service-disabled-veteran-
business-enterprise-sdve-information) or the Department of Veterans Affairs’ directory
(https://www.vip.vetbiz.gov/).

3. Additional information, clarifications, etc., regarding the listings in the directories may be obtained
by calling the Division at (573)751-3339 and asking to speak to the Contract Specialist of record as
shown in the Supplementary Conditions (Section 007300).

C. Waiver of MBE/WBE/SDVE Participation:

1. If a Bidder has made a good faith effort to secure the required MBE, WBE and/or SDVE
participation and has failed, the Bidder shall submit with its bid the information requested in
MBE/WBE/SDVE Good Faith Effort (GFE) Determination form.  The GFE forms are located on
the MissouriBUYS solicitation for this project.  The Director will determine if the Bidder made a
good faith effort to meet the applicable goals. If the Director determines that the Bidder did not
make a good faith effort, the bid shall be rejected as being nonresponsive to the bid requirements.
Bidders who demonstrate that they have made a good faith effort to include MBE, WBE, and/or
SDVE participation will be determined to be responsive to the applicable participation goals,
regardless of the percent of actual participation obtained, if the bid is otherwise acceptable.

2. In determining whether a Bidder has made a good faith effort to obtain MBE, WBE and/or SDVE
participation, the Director may evaluate the factors set forth in 1 CSR 30-5.010(6)(C) and the
following:

a. The amount of actual participation obtained;

b. How and when the Bidder contacted potential MBE, WBE, and SDVE subcontractors and
suppliers;

c. The documentation provided by the Bidder to support its contacts, including whether the
Bidder provided the names, addresses, phone numbers, and dates of contact for
MBE/WBE/SDVE firms contacted for specific categories of work;

d. If project information, including plans and specifications, were provided to
MBE/WBE/SDVE subcontractors;

e. Whether the Bidder made any attempts to follow-up with MBE, WBE or SDVE firms prior
to bid;

f. Amount of bids received from any of the subcontractors and/or suppliers that the Bidder
contacted;

g. The Bidder’s stated reasons for rejecting any bids;

3. If no bidder has obtained any participation in a particular category (MBE/WBE/SDVE) or made a
good faith effort to do so, the Director may waive that goal rather than rebid.

D. Contractor MBE/WBE/SDVE Obligations

1. If awarded a contract, the Bidder will be contractually required to subcontract with or obtain
materials from the MBE, WBE, and SDVE firms listed in its bid, in amounts equal to or greater
than the dollar amount bid, unless the amount is modified in writing by the Owner.

2. If the Contractor fails to meet or maintain the participation requirements contained in the
Contractor’s bid, the Contractor must satisfactorily explain to the Director why it cannot comply

https://apps1.mo.gov/oeo/
http://oa.mo.gov/purchasing/vendor-information/missouri-service-disabled-veteran-business-enterprise-sdve-information
http://oa.mo.gov/purchasing/vendor-information/missouri-service-disabled-veteran-business-enterprise-sdve-information
https://www.vip.vetbiz.gov/
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with the requirement and why failing meeting the requirement was beyond the Contractor's control. 
If the Director finds the Contractor's explanation unsatisfactory, the Director may take any 
appropriate action including, but not limited to: 

a. Declaring the Contractor ineligible to participate in any contracts with the Division for up
to twelve (12) months (suspension); and/or

b. Declaring the Contractor be non-responsive to the Invitation for Bid, or in breach of contract
and rejecting the bid or terminating the contract.

3. If the Contractor replaces an MBE, WBE, or SDVE during the course of this contract, the Contractor
shall replace it with another MBE, WBE, or SDVE or make a good faith effort to do so. All MBE,
WBE and SDVE substitutions must be approved by the Director.

4. The Contractor shall provide the Owner with regular reports on its progress in meeting its
MBE/WBE/SDVE obligations. At a minimum, the Contractor shall report the dollar-value of work
completed by each MBE, WBE, or SDVE during the preceding month and the cumulative total of
work completed by each MBE, WBE or SDVE to date with each monthly application for payment.
The Contractor shall also make a final report, which shall include the total dollar-value of work
completed by each MBE, WBE, and SDVE during the entire contract.
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STATE OF MISSOURI 
DIVISION OF FACILITIES MANAGEMENT, 

 DESIGN AND CONSTRUCTION 
MBE/WBE/SDVE DIRECTORY 

The MBE/WBE Directory for goods and services is maintained by the Office of 
Equal Opportunity (OEO).  The current Directory can be accessed at the 
following web address:   

https://apps1.mo.gov/MWBCertifiedFirms/ 

Please note that you may search by MBE, WBE, or both as well as by region, 
location of the business by city or state, as well as by commodity or service. 

The SERVICE DISABLED VETERAN ENTERPRISE (SDVE) Directory (s) 
may be accessed at the following web addresses: 

https://oa.mo.gov/sites/default/files/sdvelisting.pdf 

https://www.vip.vetbiz.va.gov 



State of Missouri 

Construction Contract 

THIS AGREEMENT, made (DATE) by and between: 

Contractor Name and Address 

hereinafter called the "Contractor," 

and the State of Missouri, hereinafter called the "Owner", represented by the Office of Administration, Division 
of Facilities Management, Design and Construction, on behalf of the Department of Public Safety-MO National 
Grd. 

WI
T

NESSETH, that the Contractor and the Owner, for the consideration stated herein agree as follows: 

ARTICLE 1. STATEMENT OF WORK 

The Contractor shall furnish all labor and materials and perform all work required for furnishing and installing all 
labor, materials, equipment and transportation and everything necessarily inferred from the general nature and 
tendency of the plans and specifications for the proper execution of the work for: 

Project Name: 

Project Number: 

Renovate Roof System 
Lamar Readiness Center 
Lamar, Missouri 

T1904-0l 

in strict accordance with the Contract Documents as enumerated in Article 7, all of which are made a part hereof. 

ARTICLE 2. TIME OF COMPLETION 

The contract performance time is 70 working days from the transmittal date of this agreement. The contract 
completion date is MONTH, DAY, YEAR. This time includes ten (10) working days for the Contractor to 
receive, sign and return the contract form along with required bonding and insurance certificates. Failure of the 
Contractor to provide correct bonding and insurance within the ten ( I 0) working days shall not be grounds for a 
time extension. Receipt of proper bonding and insurance is a condition precedent to the formation of the contract 
and if not timely received, may result in forfeiture of the Contractor's bid security. Work may not commence until 
the Owner issues a written Notice to Proceed and must commence within seven (7) working days thereafter. 

ARTICLE 3. LIQUIDATED DAMAGES 

Whenever time is mentioned in this contract, time shall be and is of the essence of this contract. The Owner would 
suffer a loss should the Contractor fail to have the work embraced in this contract fully completed on or before the 
time above specified. THEREFORE, the parties hereto realize in order to adjust satisfactorily the damages on 
account of such failure that it might be impossible to compute accurately or estimate the amount of such loss or 
damages which the Owner would sustain by reason of failure to complete fully said work within the time required 
by this contract. The Contractor hereby covenants and agrees to pay the Owner, as and for liquidated damages, 
the sum of $500 per day for each and every day, Sunday and legal holidays excepted, during which the work 
remains incomplete and unfinished. Any sum which may be due the Owner for such damages shall be deducted 
and retained by the Owner from any balance which may be due the Contractor when said work shall have been 
finished and accepted. But such provisions shall not release the Bond of the Contractor from liability according to 
its terms. ln case of failure to complete, the Owner will be under no obligation to show or prove any actual or 
specific loss or damage. 
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ARTICLE 4. CONTRACT SUM 

The Owner shall pay the Contractor for the prompt, faithful and efficient performance of the conditions and 
undertakings of this contract, subject to additions, and deductions as provided herein, in current funds the sum of: 

Base Bid: $ 

The Owner accepts the following Alternate Bids: 

Alternate One: $ 

TOTAL CONTRACT AMOUNT: ($CONTRACT AMOUNT) 

UNIT PRICES: The Owner accepts the following Unit Prices: 

For changing specified quantities of work from those indicated by the contract drawings and specifications, upon 
written instructions of Owner, the following unit prices shall prevail. The unit prices include all labor, overhead 
and profit, materials, equipment, appliances, bailing, shoring, shoring removal, etc., to cover the finished work of 
the several kinds of work called for. Only a single unit price shall be given and it shall apply for either MORE or 
LESS work than that shown on the drawings and called for in the specifications or included in the Base Bid. In the 
event of more or less units than so indicated or included, change orders may be issued for the increased or 
decreased amount. 

ARTICLE 5. PREVAILING WAGE RATE 

It is understood and agreed by and between the parties that not less than the prevailing hourly rate of wages shall be 
paid for work of a similar character in the locality in which the work is performed, and not less than the prevailing 
hourly rate of wages for legal holiday and overtime work in the locality in which the work is performed, both as 
detennined by the Department of Labor and Industrial Relations or as determined by the court on appeal, to all 
workmen employed by or on behalf of the Contractor or any subcontractor, exclusive of maintenance work. Only 
such workmen as are directly employed by the Contractor or his subcontractors, in actual construction work on the 
site shall be deemed to be employed. 

When the hauling of materials or equipment includes some phase of the construction other than the mere 
transportation to the site of the construction, workmen engaged in this dual capacity shall be deemed to be 
employed directly on the project and entitled to the prevailing wage. 

ARTICLE 6. MINORITY /WOMEN/SERVICE DISABLED VETERAN BUSINESS ENTERPRISE 
PARTICIPATION 

The Contractor bas been granted a waiver of the 10% MBE and 10% WBE and 3% SDVE participation goals. 
The Contractor agrees to secure the MBE/WBE/SDVE participation amounts for this project as follows: (OR) 

The Contractor has met the MBE/WBE/SDVE participation goals and agrees to secure the MBE/WBE/SDVE 
participation amounts for this project as follows: 

MBE/WBE/SDVE Firm: 
MBE/WBE/SDVE Firm: 
MBE/WBE/SDVE Finn: 

Subcontract Amt:$ 
Subcontract Amt:$ 
Subcontract Amt:$ 

Total $ 
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MBE/WBE/SDVE assignments identified above shall not be changed without a Contract Change signed by the 
Owner. 

The Director of the Division of Facilities Management, Design and Construction or his Designee shall be the 
final authority to resolve disputes and disagreements between the Contractor and the MBE/WBE/SDVE firms 
listed above when such disputes impact the subcontract amounts shown above. 

ARTICLE 7. CONTRACT DOCUMENTS 

Contract documents shall consist of the following component parts: 

1. Division 0, with executed forms
2. Division I
3. Executed Construction Contract Form
4. The Drawings
5. The Technical Specifications
6. Addenda
7. Contractor's Proposal as accepted by the Owner

By signature below, the parties hereby execute this contract document. 

APPROVED: 

Mark Hill, P.E., Director 
Division of Facilities Management, 
Desi and Construction 
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Contractor's Authorized Signature 

I, Corporate Secretary, certify that I am Secretary of the 
corporation named above and that (CONTRACTOR 
NAME), who signed said contract on behalf of the 
corporation, was then (TITLE) of said corporation and that 
said contract was duly signed for and in behalf of the 
corporation by authority of its governing body, and is 
within the scope of its corporate powers. 

Corporate Secretary 

3 



STATE OF MISSOURI 

OFFICE OF ADMINISTRATION PROJECT NUMBER 

DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 

AFFIDAVIT FOR AFFIRMATIVE ACTION 

First being duly sworn on oath states: that 

he/she is the □ sole proprietor □ partner □ officer or □ manager or managing member of

NMIE 

a □ sole proprietorship □ partnership

□ limited liability company (LLC)

or □ corporation, and as such, said proprietor, partner, or officer is duly authorized to make this

affidavit on behalf of said sole proprietorship, partnership, or corporation; that under the contract known as 

PROJECT TITLE 

Less than 50 persons in the aggregate will be employed and therefore, the applicable Affirmative Action 

requirements as set forth in Article 1.4 of the General Conditions of the State of Missouri have been met. 

PRINT NMIE & SIGNATURE DATE 

NOTARY PUBLIC EMBOSSER SEAL 

SUBSCRIBED AND SWORN BEFORE ME, THIS 

DAY OF YEAR 

NOTARY PUBLIC SIGNATURE MY COMMISSION EXPIRES 

NOTARY PUBLIC NAME (TYPED OR PRINTEO) 

MO 300-1401 (05/18) FILE/Construction Contracl 
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Bond No. _____ _ 

SECTION 006113 - PERFORMANCE AND PAYMENT BOND FORM 

KNOW ALL MEN BY THESE PRESENTS, THAT we ______ _____________ _ 

as principal, and __________ __________________________ _ 

___________________________ as Surety, are held and finnly bound unto the 

ST ATE OF MISSOURI. in the sum of ______________ Dollars($ )

for payment whereof the Principal and Surety bind themselves, their heirs, executors, administrators and successors, jointly 

and severally, firmly by these presents. 

WHEREAS, the Principal has, by means of a written agreement dated the ________________ _ 

day of _________________ , 20 ____ ,, enter into a contract with the State of Missouri for 

(Insert Project Title and Number) 

NOW, THEREFORE, if the Principal shall faithfully perform and fulfill all the undertakings, covenants, tenns, conditions and 

agreements of said contract during the original tenn of said contract and any extensions thereof that may be granted by the State of 

Missouri, with or without notice to the Surety and during the life of any guaranty required under the contract; and shall also faithfully 

perfonn and fulfill all undertakings, covenants, tenns, conditions and agreements of any and all duly authorized modifications of said 

contract that may hereafter be made with or without notice to the Surety; and shall also promptly make payment for materials 

incorporated, consumed or used in connection with the work set forth in the contract referred to above, and all insurance premiums, 

both compensation and all other kinds of insurance, on said work, and for all labor perfonned on such work, whether by subcontractor 

or otherwise, at not less than the prevailing hourly rate of wages for work of a similar character ( exclusive of maintenance work) in the 

locality in which the work is performed and not less than the prevailing hourly rate of wages for legal holiday and overtime work 

( exclusive of maintenance work) in the locality in which the work is perfonned both as detennined by the Department of Labor and 

Industrial Relations or detennined by the Court of Appeal, as provided for in said contract and in any and all duly authorized 

modifications of said contract that may be hereafter made, with or without notice to the Surety, then, this obligation shall be void and 

of no effect, but it is expressly understood that if the Principal should make default in or should fail to strictly, faithfully and 

efficiently do, perfonn and comply with any or more of the covenants, agreements, stipulations, conditions, requirements or 

undertakings, as specified in or by the terms of said contract, and with the time therein named, then this obligation shall be valid and 

binding upon each of the parties hereto and this bond shall remain in full force and effect; and the same may be sued on at the instance 

of any material man, laborer, mechanic, subcontractor, individual, or otherwise to whom such payment is due, in the name of the State 

of Missouri, to the use of any such person. 
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AND, IT IS FURTHER specifically provided that any modifications which may hereinafter be made in the terms of the contract or in 

the work to be done under it or the giving by the Owner of any extension of the time for the performance of the contract or any other 

forbearance on the part of either the Owner or the Principal to the other, shall not in any way release the Principal and the Surety, or 

either or any of them, their heirs, executors, administrators and successors, from their liability hereunder, notice to the Surety of any 

such extension, modifications or forbearance being hereby waived. 

IN WITNESS WHEREOF, the above bounden parties have executed the within instrument this ________ day of 

----------' 20 

AS APPLICABLE: 

AN INDIVIDUAL 

Name: 

Signature: 

A PARTNERSHIP 

Name of Partner: 

Signature of Partner: 

Name of Partner: 

Signature of Partner: 

CORPORATION 

Firm Name: 

Signature of President: 

SURETY 

Surety Name: 

Attorney-in-Fact: 

Address of Attorney-in-Fact: 

Telephone Number of Attorney-in-Fact: 

Signature Attorney-in-Fact: 

NOTE: Surety shall attach Power of Attorney 

Section 006113 - PERFORMANCE AND PAYMENT BOND 
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A OFFICE OF ADMINISTRATION 

DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 

I
PROJECT NUMBER 

' 
PRODUCT SUBSTITUTION REQUEST , 

,.r,; 

STATE OF MISSOURI 

PROJECT TITLE AND LOCATION 

CHECK APPROPRIATE BOX 

□ SUBSTITUTION PRIOR TO BID OPENING

(Minimum of (5) working days prior to receipt of Bids as per Article 4 - Instructions to Bidders)

□ SUBSTITUTION FOLLOWING AWARD

(Maximum of (20) working days from Notice to Proceed as per Article 3 - General Conditions)
FROM: BIDDER/CONTRACTOR (PRINT COMPANY NAME) 

TO: ARCHITECT/ENGINEER (PRINT COMPANY NAME) 

Bidder/Contractor hereby requests acceptance of the following product or systems as a substitution in accordance with 
provisions of Division One of the Bidding Documents: 
SPECIFIED PRODUCT OR SYSTEM 

SPECIFICATION SECTION NO. 

SUPPORTING DATA 

□ Product data for proposed substitution is attached (include description of product, standards, performance, and test data)

□ Sample □ Sample will be sent, if requested

QUALITY COMPARISON 

SPECIFIED PRODUCT 

NAME, BRAND 

CATALOG NO. 

MANUFACTURER 

VENDOR 

PREVIOUS INSTALLATIONS 
PROJECT ARCHITECT/ENGINEER 

LOCATION 

SIGNIFICANT VARIATIONS FROM SPECIFIED PRODUCT 

SECTION 006325 - SUBSTITUTION REQUEST 
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REASON FOR SUBSTITUTION 

DOES PROPOSED SUBSTITUTION AFFECT OTHER PARTS OF WORK? 

□ YES □ NO

IF YES, EXPLAIN 

SUBSTITUTION REQUIRES DIMENSIONAL REVISION OR REDESIGN OF STRUCTURE OR A/E WORK 

□ YES □ NO

BlDDER'S/CONTRACTOR'S STATEMENT OF CONFORMANCE OF PROPOSED SUBSTITUTION TO CONTRACT 

REQUIREMENT: 

We have investigated the proposed substitution. We believe that it is equal or superior in all respects to specified product, 
except as stated above; that it will provide the same Warranty as specified product; that we have included complete 
implications of the substitution; that we will pay redesign and other costs caused by the substitution which subsequently 
become apparent; and that we will pay costs to modify other parts of the Work as may be needed, to make all parts of the 
Work complete and functioning as a result of the substitution. 

BIDDER/CONTRACTOR 

REVIEW AND ACTION 

□ Resubmit Substitution Request with the following additional information:

□ Substitution is accepted.

□ Substitution is accepted with the following comments:

□ Substitution is not accepted.

ARCHITECT/ENGINEER 

SECTION 006325 - SUBSTITUTION REQUEST 
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STATE OF MISSOURI 

OFFICE OF ADMINISTRATION 

DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 

FINAL RECEIPT OF PAYMENT AND RELEASE 
I 

PROJECT NUMBER 

KNOW ALL MEN BY THESE PRESENT THAT: hereinafter called "Subcontractor" who heretofore entered into an 

agreement with hereinafter called "Contractor", for the performance of work and/or furnishing of material for the 

construction of the project entitled 

(PROJECT TITLE, PROJECT LOCATION, ANO PROJECT NUMBER) 

at 

(ADDRESS OF PROJECT) 

for the State of Missouri (Owner) which said subcontract is by this reference incorporated herein, in consideration of such 

final payment by Contractor. 

DOES HEREBY: 

1. ACKNOWLEDGE that they have been PAID IN FULL all sums due for work and materials contracted or done by

their Subcontractors, Material Vendors, Equipment and Fixture Suppliers, Agents and Employees, or otherwise in

the performance of the Work called for by the aforesaid Contract and all modifications or extras or additions

thereto, for the construction of said project or otherwise.

2. RELEASE and fully, finally, and forever discharge the Owner from any and all suits, actions, claims, and demands

for payment for work performed or materials supplied by Subcontractor in accordance with the requirements of

the above referenced Contract.

1. REPRESENT that all of their Employees, Subcontractors, Material Vendors, Equipment and Fixture Suppliers,

and everyone else has been paid in full all sums due them, or any of them, in connection with performance of

said Work, or anything done or omitted by them, or any of them in connection with the construction of said

improvements, or otherwise.

DATED this day of , 20 

NAME OF SUBCONTRACTOR 

BY [TYPED OR PRINTED NAME) 

SIGNATURE 

TITLE 

ORIGINAL: FILE/Closeout Documents 
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PROJECT TITLE 

STATE OF MISSOURI 

OFFICE OF ADMINISTRATION 

DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 

MBE/WBE/SDVE PROGRESS REPORT 
SUBMIT WITH ALL INVOICES: (PLEASE CHECK APPROPRIATE BOX BELOW) 

□CONSULTANT □CONSTRUCTION

PROJECT LOCATION 

FIRM 

TOTAL CONTRACT AMOUNT 

$ 

INVOICE NO. PROJECT NUMBER 

CHECK IF FINAL DATE 

□FINAL

THE PERCENTAGE AND DOLLAR AMOUNT OF THIS PROJECT THAT ARE TO BE 

MBE/WBE/SDVE AS INDICATED IN THE ORIGINAL CONTRACT: % and$ 

CHECK 
ITEM TOTAL $AMOUNT & CONSULTANT/SUBCONSULTANT OR 

MBE 
WBE 

OF AMOUNT OF % COMPLETE CONTRACTOR/SUBCONTRACTOR/SUPPLIER 

SDVE 
WORK SUBCONTRACT (PAID-TO-DATE) NAME, ADDRESS, CONTACT, AND PHONE NUMBER 

MBE 0 $ $ 

WBE 0 

SDVE□ % - -

MBE 0 $ $ 

WBE 0 

SDVE□ % - -

MBE 0 $ $ 

WBE 0 

SDVE□ % - -

MBE 0 $ $ 

WBE 0 

SDVE□ % - -

MBE 0 $ $ 

WBE 0 

SDVE□ % - -

ORIGINAL: Attach to ALL Progress and Final Payments 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION PROJECT NUMBER 

DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 
AFFIDAVIT - COMPLIANCE WITH PREVAILING WAGE LAW 

Before me, the undersigned Notary Public, in and for the County of 

State of personally came and appeared 

(NAME) 

of the 

(POSITION) (NAME OF THE COMPANY) 

(a corporation) (a partnership) (a proprietorship) and after being duly sworn did depose and say that all provisions 

and requirements set out in Chapter 290, Sections 290.210 through and including 290.340, Missouri Revised 

Statutes, pertaining to the payment of wages to workmen employed on public works project have been fully satisfied 

and there has been no exception to the full and completed compliance with said provisions and requirements 

and with Wage Determination No: 

Department of Labor and Industrial Relations, State of Missouri on the 

in carrying out the contract and working in connection with 

Located at 

(NAME OF THE INSTITUTION) 

Missouri, and completed on the 

SIGNATURE 

NOTARY PUBLIC EMBOSSER OR STATE 
BLACK INK RUBBER STAMP SEAL 

(NAME OF PROJECT) 

in 

day of 

SUBSCRIBED AND SWORN BEFORE ME, THIS 

DAY OF YEAR 
NOTARY PUBLIC SIGNATURE MY COMMISSION 

EXPIRES 

NOTARY PUBLIC NAME (TYPED OR PRINTED) 

FILE: Closeout Documents 

SECTJON 006519.21 - Affidavit of Compliance with Prevailing Wage Law 07/16 

20 

issued by the 

day of 20 

County 

COUNTY (OR CITY OF ST. LOUIS) 

USE RUBBER STAMP IN CLEAR AREA BELOW 

Page I of I 
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SECTION 007213 - GENERAL CONDITIONS 

A. These General Conditions apply to each section of
these specifications. The Contractor is subject to
the provisions contained herein.

B. The General Conditions are intended to define the
relationship of the Owner, the Designer and the
Contractor thereby establishing certain rules and
provisions governing the operation and
performance of the work so that the work may be
performed in a safe, orderly, expeditious and
workmanlike manner.

ARTICLE 1 – GENERAL PROVISIONS 

ARTICLE 1.1 - DEFINITIONS 

A. As used in these contract documents, the following
terms shall have the meanings and refer to the
parties designated in these definitions.

1. "COMMISSIONER":  The Commissioner
of the Office of Administration.

2. “CONSTRUCTION DOCUMENTS”:  The
“Construction Documents” shall consist of the
Project Manual, Drawings and Addenda.

3. "CONSTRUCTION

REPRESENTATIVE:” Whenever the term
"Construction Representative" is used, it shall
mean the Owner’s Representative at the work
site.

4. "CONTRACTOR":  Party or parties who
have entered into a contract with the Owner to
furnish work under these specifications and
drawings.

5. "DESIGNER":  When the term "Designer" is
used herein, it shall refer to the Architect,
Engineer, or Consultant of Record specified
and defined in Paragraph 2.0 of the
Supplemental Conditions, or his duly
authorized representative.  The Designer may
be either a consultant or state employee.

6. "DIRECTOR":  Whenever the term
"Director" is used, it shall mean the Director
of the Division of Facilities Management,
Design and Construction or his Designee,
representing the Office of Administration,
State of Missouri.  The Director is the agent of
the Owner.

7. "DIVISION":  Shall mean the Division of
Facilities Management, Design and
Construction, State of Missouri.

8. “INCIDENTAL JOB BURDENS”: Shall
mean those expenses relating to the cost of
work, incurred either in the home office or on
the job-site, which are necessary in the course
of doing business but are incidental to the job.
Such costs include office supplies and
equipment, postage, courier services,
telephone expenses including long distance,
water and ice and other similar expenses.

9. "JOINT VENTURE":  An association of
two (2) or more businesses to carry out a
single business enterprise for profit for which
purpose they combine their property, capital,
efforts, skills and knowledge.

10. "OWNER”:  Whenever the term “Owner” is
used, it shall mean the State of Missouri.

11. “PROJECT”:  Wherever the term “Project”
is used, it shall mean the work required to be
completed by the construction contract.

12. “PROJECT MANUAL”:  The “Project
Manual” shall consist of Introductory
Information, Invitation for Bid, Instructions to
Bidders, Bid Documents, Additional 
Information, Standard Forms, General 
Conditions, Supplemental General Conditions, 
General Requirements and Technical 
Specifications. 

13. "SUBCONTRACTOR":  Party or parties
who contract under, or for the performance of
part or this entire Contract between the Owner
and Contractor.  The subcontract may or may
not be direct with the Contractor.

14. "WORK":  Labor, material, supplies, plant
and equipment required to perform and
complete the service agreed to by the
Contractor in a safe, expeditious, orderly and
workmanlike manner so that the project shall
be complete and finished in the best manner
known to each respective trade.

15. “WORKING DAYS”: are all calendar days
except Saturdays, Sundays and the following
holidays:  New Year’s Day, Martin Luther
King, Jr. Day, Lincoln Day, Washington’s
Birthday (observed), Truman Day, Memorial
Day, Independence Day, Labor Day,
Columbus Day, Veterans Day (observed),
Thanksgiving Day, Christmas Day.

ARTICLE 1.2 DRAWINGS AND 

SPECIFICATIONS 

A. In case of discrepancy between drawings and
specifications, specifications shall govern.  Should
discrepancies in architectural drawings, structural
drawings and mechanical drawings occur,
architectural drawings shall govern and, in case of
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conflict between structural and mechanical 
drawings, structural drawings shall govern. 

B. Specifications are separated into titled divisions for
convenience of reference only and to facilitate
letting of contracts and subcontracts. The
Contractor is responsible for establishing the scope
of work for subcontractors, which may cross titled
divisions.  Neither the Owner nor Designer will
establish limits and jurisdiction of subcontracts.

C. Figured dimensions take precedence over scaled
measurements and details over smaller scale
general drawings.  In the event of conflict between
any of the documents contained within the
contract, the documents shall take precedence and
be controlling in the following sequence:  addenda,
supplementary general conditions, general
conditions, division 1 specifications, technical
division specifications, drawings, bid form and
instructions to bidders.

D. Anything shown on drawings and not mentioned in
these specifications or vice versa, as well as any
incidental work which is obviously necessary to
complete the project within the limits established
by the drawings and specifications, although not
shown on or described therein, shall be performed
by the Contractor at no additional cost as a part of
his contract.

E. Upon encountering conditions differing materially
from those indicated in the contract documents, the
Contractor shall promptly notify the Designer and
Construction Representative in writing before such
conditions are disturbed.  The Designer shall
promptly investigate said conditions and report to
the Owner, with a recommended course of action.

If conditions do materially differ and cause an
increase or decrease in contract cost or time
required for completion of any portion of the work,
a contract change will be initiated as outlined in
Article 4 of these General Conditions.

E. Only work included in the contract documents is
authorized, and the Contractor shall do no work
other than that described therein or in accordance
with appropriately authorized and approved
contract changes.

ARTICLE 1.3 - COMPLIANCE WITH LAWS, 

PERMITS, REGULATIONS AND INSPECTIONS 

A. Since the Owner is the State of Missouri,
municipal or political subdivisions, zoning
ordinances, construction codes (other than
licensing of trades), and other like ordinances are
not applicable to construction on Owner’s
property, and Contractor will not be required to
submit drawings and specifications to any
municipal or political subdivision, authority, obtain
construction permits or any other licenses (other

than licensing of trades) or permits from or submit 
to inspections by any municipality or political 
subdivision relating to the construction for this 
project.  All permits or licenses required by 
municipality or political subdivision for operation 
on property not belonging to Owner shall be 
obtained by and paid for by Contractor.  Each 
Contractor shall comply with all applicable laws, 
ordinances, rules and regulations that pertain to the 
work of this contract. 

B. Contractors, subcontractors and their employees
engaged in the businesses of electrical, mechanical,
plumbing, carpentry, sprinkler system work, and
other construction related trades shall be licensed
to perform such work by the municipal or political
subdivision where the project is located, if such
licensure is required by local code.  Local codes
shall dictate the level (master, journeyman, and
apprentice) and the number, type and ratio of
licensed tradesmen required for this project within
the jurisdiction of such municipal or political
subdivision.

C. Equipment and controls manufacturers and their
authorized service and installation technicians that
do not maintain an office within the jurisdiction of
the municipal or political subdivision but are a
listed or specified contractor or subcontractor on
this project are exempt from Paragraph 1.3 B
above.

D. The Contractor shall post a copy of the wage
determination issued for the project and included
as a part of the contract documents, in a prominent
and easily accessible location at the site of
construction for the duration of the project.

E. Any contractor or subcontractor to such contractor
at any tier signing a contract to work on this
project shall provide a ten-hour Occupational
Safety and Health Administration (OSHA)
construction safety program for their on-site
employees which includes a course in construction
safety and health approved by OSHA or a similar
program approved by the Department of Labor and
Industrial Relations which is at least as stringent as
an approved OSHA program. The contractor shall
forfeit as a penalty to the public body on whose
behalf the contract is made or awarded, two
thousand five hundred dollars plus one hundred
dollars for each employee employed by the
contractor or subcontractor, for each calendar day,
or portion thereof, such employee is employed
without the required training.

ARTICLE 1.4 - NONDISCRIMINATION IN 

EMPLOYMENT 

A. The Contractor and his subcontractors will not
discriminate against individuals based on race,
color, religion, national origin, sex, disability, or
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age, but may use restrictions which relate to bona 
fide occupational qualifications.  Specifically, the 
Contractor and his subcontractors shall not 
discriminate: 

1. Against recipients of service on the basis of
race, color, religion, national origin, sex,
disability or age.

2. Against any employee or applicant, for
employment on the basis of race, color,
religion, national origin, sex or otherwise
qualified disability status.

3. Against any applicant for employment or
employee on the basis of age, where such
applicant or employee is between ages 40 and
70 and where such Contractor employs at least
20 persons.

4. Against any applicant for employment or
employee on the basis of that person's status as
a disabled or Vietnam-era veteran.

The Contractor and his Subcontractors will take 
affirmative action to insure applicants for 
employment and employees are treated equally 
without regard to race, color, religion, national 
origin, sex, disability, or age.  Such action shall 
include, but not be limited to, the following: 
employment, upgrading, demotion and transfer; 
recruitment or recruitment advertising; and 
selection for training, including apprenticeship. 
The Contractor and his Subcontractors will give 
written notice of their commitments under this 
clause to any labor union with which they have 
bargaining or other agreements. 

B. The Contractor and his Subcontractors shall
develop, implement, maintain and submit in
writing to the Owner an affirmative action program
if at least fifty (50) persons in the aggregate are
employed under this contract.  If less than fifty
(50) persons in the aggregate are to be employed
under this contract, the Contractor shall submit, in
lieu of the written affirmative action program, a
properly executed Affidavit for Affirmative Action
in the form included in the contract specifications.
For the purpose of this section, an "affirmative
action program" means positive action to influence
all employment practices (including, but not
limited to, recruiting, hiring, promoting and
training) in providing equal employment
opportunity regardless of race, color, sex, national
origin, religion, age (where the person affected is
between age 40 and 70), disabled and Vietnam-era
veteran status, and disability.  Such "affirmative
action program" shall include:

1. A written policy statement committing the
total organization to affirmative action and

assigning management responsibilities and 
procedures for evaluation and dissemination; 

2. The identification of a person designated to
handle affirmative action;

3. The establishment of non-discriminatory
selection standards, objective measures to
analyze recruitment, an upward mobility
system, a wage and salary structure, and
standards applicable to lay-off, recall,
discharge, demotion and discipline;

4. The exclusion of discrimination from all
collective bargaining agreements; and

5. Performance of an internal audit of the
reporting system to monitor execution and to
provide for future planning.

In the enforcement of this non-discrimination 
clause, the Owner may use any reasonable 
procedures available, including, but not limited to: 
requests, reports, site visits and inspection of 
relevant documents of contractors and 
subcontractors. 

C. In the event of the Contractor's or his
subcontractor's noncompliance with any provisions
of this Article of the Contract, the Owner may
cancel this contract in whole or in part or require
the Contractor to terminate his contract with the
subcontractor.

ARTICLE 1.5 - ANTI-KICKBACK 

A. No employee of the division, shall have or acquire
any pecuniary interest, whether direct or indirect,
in this contract or in any part hereof.  No officer,
employee, designer, attorney, or administrator of or
for the Owner who is authorized in such capacity
and on behalf of the Owner to exercise any
legislative, executive, supervisory or other similar
functions in connection with the construction of the
project, shall have or acquire any pecuniary
interest, whether direct or indirect, in this contract,
any material supply contract, subcontract,
insurance contract, or any other contract pertaining
to the project.

ARTICLE 1.6 - PATENTS AND ROYALTIES 

A. The Contractor shall hold and save the Owner and
its officers, agents, servants and employees
harmless from liabilities of any nature or kind,
including cost and expenses, for, or on account of,
any patented or unpatented invention, process,
article or appliance manufactured or used in the
performance of this contract, including its use by
the Owner, unless otherwise specifically stipulated
in the contract documents.

B. If the Contractor uses any design, device or
materials covered by letters, patent or copyright,
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the Contractor shall provide for such use by 
suitable agreement with the Owner of such 
patented or copyrighted design, device or material. 
It is mutually agreed and understood, without 
exception, that the contract prices shall include all 
royalties or costs arising from the use of such 
design, device or materials, in any way involved in 
the work.  The Contractor and/or his sureties shall 
indemnify and save harmless the Owner of the 
project from any and all claims for infringement by 
reason of the use of such patented or copyrighted 
design, device or materials or any trademark or 
copyright in connection with work agreed to be 
performed under this contract and shall indemnify 
the Owner for any cost, expense or damage it may 
be obliged to pay by reason of such infringement at 
any time during the prosecution of the work or 
after completion of the work. 

ARTICLE 1.7 - PREFERENCE FOR AMERICAN 

AND MISSOURI PRODUCTS AND SERVICES 

A. By virtue of statutory authority a preference will be
given to Missouri labor and to products of mines,
forests and quarries of the state of Missouri when
they are found in marketable quantities in the state,
and all such materials shall be of the best quality
and suitable character that can be obtained at
reasonable market prices, all as provided for in
Section 8.280, Missouri Revised Statutes and
Cumulative Supplements.

B. Furthermore, pursuant to Section 34.076 Missouri
Revised Statutes  and Cumulative Supplements, a
preference shall be given to those persons doing
business as Missouri firms, corporations, or
individuals, or which maintain Missouri offices or
places of business, when the quality of
performance promised is equal or better and the
price quoted is the same or less.  In addition, in
order for a non-domiciliary bidder to be successful,
his bid must be that same percentage lower than a
domiciliary Missouri bidder's bid, as would be
required for a Missouri bidder to successfully bid
in the non-domiciliary state.

C  In accordance with the Missouri Domestic 
Products Procurement Act Section 34.350 RSMo 
and Cumulative Supplements any manufactured 
goods or commodities used or supplied in the 
performance of this contract or any subcontract 
thereto shall be manufactured, assembled or 
produced in the United States, unless the specified 
products are not manufactured, assembled or 
produced in the United States in sufficient 
quantities to meet the agency's requirements or 
cannot be manufactured, assembled or produced in 
the United States within the necessary time in 
sufficient quantities to meet the contract 
requirements, or if obtaining the specified products 
manufactured, assembled or produced in the 

United States would increase the cost of this 
contract for purchase of the product by more than 
ten percent. 

ARTICLE 1.8 - COMMUNICATIONS 

A. All notices, requests, instructions, approvals and
claims must be in writing and shall be delivered to
the Designer and copied to the Construction
Representative for the project except as required
by Article 1.12 Disputes and Disagreements, or as
otherwise specified by the Owner in writing as
stated in Section 012600.  Any such notice shall be
deemed to have been given as of the time of actual
receipt.

B. The Contractor shall attend on-site progress and
coordination meetings, as scheduled by the
Construction Representative, no less than once a
month.

C. The Contractor shall ensure that major
subcontractors and suppliers shall attend monthly
progress meetings as necessary to coordinate the
work, and as specifically requested by the
Construction Representative.

ARTICLE 1.9 - SEPARATE CONTRACTS AND 

COOPERATION 

A. The Owner reserves the right to let other contracts
in connection with this work.  The Contractor shall
afford other contractors reasonable opportunity for
the introduction and storage of their materials and
the execution of their work and shall properly
connect and coordinate his work with theirs.

B. The Contractor shall consult the drawings for all
other contractors in connection with this work.
Any work conflicting with the above shall be
brought to the attention of the Owner’s
Representative before the work is performed.  If
the Contractor fails to do this, and constructs any
work which interferes with the work of another
contractor, the Contractor shall remove any part so
conflicting and rebuild same, as directed by the
Owner’s Representative at no additional cost to the
Owner.

C. Each contractor shall be required to coordinate his
work with other contractors so as to afford others
reasonable opportunity for execution of their work.
No contractor shall delay any other contractor by
neglecting to perform contract work at the proper
time.  If any contractor causes delay to another,
they shall be liable directly to that contractor for
such delay in addition to any liquidated damages
which might be due the Owner.

D. Should the Contractor or project associated
subcontractors refuse to cooperate with the
instructions and reasonable requests of other
Contractors or other subcontractors in the overall
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coordinating of the work, the Owner may take such 
appropriate action and issue directions, as required, 
to avoid unnecessary and unwarranted delays. 

E. Each Contractor shall be responsible for damage
done to Owner's or other Contractor's property by
him/her or workers in his employ through their
fault or negligence.

F. Should a Contractor sustain any damage through
any act or omission of any other Contractor having
a contract with the Owner, the Contractor so
damaged shall have no claim or cause of action
against the Owner for such damage, but shall have
a claim or cause of action against the other
Contractor to recover any and all damages
sustained by reason of the acts or omissions of
such Contractor.  The phrase "acts or omissions" as
used in this section shall be defined to include, but
not be limited to, any unreasonable delay on the
part of any such contractors.

ARTICLE 1.10 - ASSIGNMENT OF CONTRACT 

A. No assignment by Contractor of any amount or any
part of this contract or of the funds to be received
there under will be recognized unless such
assignment has had the written approval of the
Director and the surety has been given due notice
of such assignment and has furnished written
consent thereto.  In addition to the usual recitals in
assignment contracts, the following language must
be set forth:  "It is agreed that the funds to be paid
to the assignee under this assignment are subject to
performance by the Contractor of this contract and
to claims or liens for services rendered or materials
supplied for the performance of the work called for
in said contract in favor of all persons, firms or
corporations rendering such services or supplying
such materials."

ARTICLE 1.11 - INDEMNIFICATION 

A. Contractor agrees to indemnify and save harmless
Owner and its respective commissioners, officers,
officials, agents, consultants and employees and
Designer, their agents, servants and employees,
from and against any and all liability for damage
arising from injuries to persons or damage to
property occasioned by any acts or omissions of
Contractor, any subcontractors, agents, servants or
employees, including any and all expense, legal or
otherwise, which may be incurred by Owner or
Designer, its agents, servants or employees, in
defense of any claim, action or suit.

B. The obligations of the Contractor under this
paragraph shall not extend to the liability of the
Designer, his agents or employees, arising out of
(1) the preparation or approval of maps, drawings,
opinions, reports, surveys, contract changes, design
or specifications, or (2) giving of or the failure to

give directions or instructions by the Designer, his 
agents or employees as required by this contract 
documents provided such giving or failure to give 
is the primary cause of the injury or damage. 

ARTICLE 1.12 - DISPUTES AND 

DISAGREEMENTS 

A. It is hereby expressly agreed and understood that
in case any controversy or difference of opinion
arises during construction, best efforts will be
given to resolution at the field level.  Should those
efforts be unsuccessful, the Contractor has the
right to appeal in writing, the decision of the
Director’s Designee to the Director at Room 730
Truman Building, P.O. Box 809, Jefferson City,
Missouri 65102. The decision of the Director shall
be final and binding on all parties.

ARTICLE 2 -- OWNER/DESIGNER 

RESPONSIBILITIES 

A. The Owner shall give all orders and directions
contemplated under this contract relative to the
execution of the work.  During progress of work
the Owner will be represented at the project site by
the Construction Representative and/or Designer,
whose responsibilities are to see that this contract
is properly fulfilled.

B. The Owner shall at all times have access to the
work whenever it is in preparation or progress.
The Contractors shall provide proper facilities for
such access and for inspection and supervision.

C. All materials and workmanship used in the work
shall be subject to the inspection of the Designer
and Construction Representative, and any work
which is deemed defective shall be removed,
rebuilt or made good immediately upon notice.
The cost of such correction shall be borne by the
Contractor.  Contractor shall not be entitled to an
extension of the contract completion date in order
to remedy defective work.  All rejected materials
shall be immediately removed from the site of the
work.

D. If the Contractor fails to proceed at once with the
correction of rejected defective materials or
workmanship, the Owner may, by separate
contract or otherwise, have the defects remedied or
rejected.  Materials removed from the site and
charge the cost of the same against any monies
which may be due the Contractor, without
prejudice to any other rights or remedies of the
Owner.

E. Failure or neglect on the part of Owner to observe
faulty work, or work done which is not in
accordance with the drawings and specifications
shall not relieve the Contractor from responsibility
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for correcting such work without additional 
compensation.  

F. The Owner shall have the right to direct the
Contractor to uncover any completed work.

1. If the Contractor fails to adequately notify the
Construction Representative and/or Designer
of an inspection as required by the Contract
Documents, the Contractor shall, upon written
request, uncover the work.  The Contractor
shall bear all costs associated with uncovering
and again covering the work exposed.

2. If the Contractor is directed to uncover work,
which was not otherwise required by the
Contract Documents to be inspected, and the
work is found to be defective in any respect,
no compensation shall be allowed for this
work.  If, however, such work is found to meet
the requirements of this contract, the actual
cost of labor and material necessarily involved
in the examination and replacement plus 10%
shall be allowed the Contractor.

G. The Designer shall give all orders and directions
contemplated under this contract relative to the
scope of the work and shall give the initial
interpretation of the contract documents.

H. The Owner may file a written notice to the
Contractor to dismiss immediately any
subcontractors, project managers, superintendents,
foremen, workers, watchmen or other employees
whom the Owner may deem incompetent, careless
or a hindrance to proper or timely execution of the
work.  The Contractor shall comply with such
notice as promptly as practicable without detriment
to the work or its progress.

I. If in the Owner’s judgment it becomes necessary at
any time to accelerate work, when ordered by the
Owner in writing, the Contractor shall redirect
resources to such work items and execute such
portions of the work as may be required to
complete the work within the current approved
contract schedule.

ARTICLE 3 -- CONTRACTOR 

RESPONSIBILITIES 

ARTICLE 3.1 -- ACCEPTABLE SUBSTITUTIONS 

A. The Contractor may request use of any article,
device, product, material, fixture, form or type of
construction which in the judgment of the Owner
and Designer is equal in all respects to that named.
Standard products of manufacturers other than
those specified will be accepted when, prior to the
ordering or use thereof, it is proven to the
satisfaction of the Owner and Designer that they
are equal in design, strength, durability, usefulness
and convenience for the purpose intended.

B. Any changes required in the details and
dimensions indicated on the drawings for the
substitution of products other than those specified
shall be properly made at the expense of the
Contractor requesting the substitution or change.

C. The Contractor shall submit a request for such
substitutions in writing to the Owner and Designer
within twenty (20) working days after the date of
the "Notice to Proceed."  Thereafter no
consideration will be given to alternate forms of
accomplishing the work.  This Article does not
preclude the Owner from exercising the provisions
of Article 4 hereof.

D. Any request for substitution by the Contractor shall
be submitted in accordance with SECTION
002113 - INSTRUCTIONS TO BIDDERS.

E. When a material has been approved, no change in
brand or make will be permitted unless:

1. Written verification is received from the
manufacturer stating they cannot make
delivery on the date previously agreed, or

2. Material delivered fails to comply with
contract requirements.

ARTICLE 3.2 -- SUBMITTALS 

A. The Contractor’s submittals must be submitted
with such promptness as to allow for review and
approval so as not to cause delay in the work. The
Contractor shall coordinate preparation and
processing of submittals with performance of
construction activities.

Coordinate each submittal with fabrication,
purchasing, testing, delivery, other submittals, and
related activities that require sequential activity.

Submit four (4) copies to the Designer and
additional copies as required for the subcontractors
and material suppliers.  Also provide copies to
meet the requirements for maintenance manuals.

B. All subcontractors' shop drawings and schedules
shall be submitted by the Contractor and shall bear
evidence that Contractor has received, reviewed,
and approved them.  Any shop drawings and
schedules submitted without this evidence will be
returned to the Contractor for resubmission.

C. The Contractor shall include with the shop
drawing, a letter indicating any and all deviations
from the drawings and/or specifications.  Failure to
notify the Designer of such deviations will be
grounds for subsequent rejection of the related
work or materials.  If, in the opinion of the
Designer, the deviations are not acceptable, the
Contractor will be required to furnish the item as
specified and indicated on the drawings.
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D. The Designer shall check shop drawings and
schedules with reasonable promptness and approve
them only if they conform to the design concept of
the project and comply with the information given
in the contract documents.  The approval shall not
relieve the Contractor from the responsibility to
comply with the drawings and specifications,
unless the Contractor has called the Designer's
attention to the deviation, in writing, at the time of
submission and the Designer has knowingly
approved thereof.  An approval of any such
modification will be given only under the
following conditions:

1. It is in the best interest of the Owner

2. It does not increase the contract sum and/or
completion time

3. It does not deviate from the design intent

4. It is without prejudice to any and all rights
under the surety bond.

E. No extension of time will be granted because of the
Contractor's failure to submit shop drawings and
schedules in ample time to allow for review,
possible resubmission, and approval.  Fabrication
of work shall not commence until the Contractor
has received approval.  The Contractor shall
furnish prints of approved shop drawings and
schedules to all subcontractors whose work is in
any way related to the work under this contract.
Only prints bearing this approval will be allowed
on the site of construction

F. The Contractor shall maintain a complete file on-
site of approved shop drawings available for use by
the Construction Representative.

ARTICLE 3.3 – AS-BUILT DRAWINGS 

A. The Contractor shall update a complete set of the
construction drawings, shop drawings and
schedules of all work monthly by marking
changes, and at the completion of their work (prior
to submission of request for final payment) note all
changes and turn the set over to the Construction
Representative.  The updates shall show all
addenda, all field changes that were made to adapt
to field conditions, changes resulting from contract
changes or supplemental instructions, and all
locations of structures, buried installations of
piping, conduit, and utility services.  All buried and
concealed items both inside and outside shall be
accurately located as to depth and referenced to
permanent features such as interior or exterior wall
faces and dimensions shall be given in a neat and
legible manner in a contrasting colored pencil or
ink.  If approved by the Designer, an electronic file
format may be provided.

ARTICLE 3.4 – GUARANTY AND 

WARRANTIES 

A. General Guaranty

1. Neither the final certificate of payment nor
any provision in the contract documents nor
partial use or occupancy of the premises by
the Owner shall constitute an acceptance of
work not done in accordance with contract
requirements.

2. The Contractor or surety shall remedy any
defects in the work and pay for any damage to
property resulting there from which shall
appear within a period of one (1) year from
the date of substantial completion unless a
longer period is otherwise specified or a
differing guaranty period has been established
in the substantial completion certificate.  The
Owner will give notice of observed defects
with reasonable promptness.

3. In case of default on the part of the Contractor
in fulfilling this part of this contract, the
Owner may correct the work or repair the
damage and the cost and expense incurred in
such event shall be paid by or recoverable
from the Contractor or surety.

4. The work will be free from defects not
inherent in the quality required or permitted,
and that the Work will conform to the
requirements of the Contract Documents.
Work not conforming to these requirements,
including substitutions not properly approved
and authorized, may be considered defective.
The Contractor's guaranty excludes remedy
for damage or defect caused by abuse,
modifications not executed by the Contractor,
improper or insufficient maintenance,
improper operation, or normal wear and tear
under normal usage.  If required by the
Owner, the Contractor shall furnish
satisfactory evidence as to the kind and quality
of materials and equipment

B. Extended Warranty

Manufacturer's certificates of warranty shall be
obtained for all major equipment.  Warranty shall
be obtained for at least one year.  Where a longer
period is offered at no additional cost or called for
in the specific equipment specifications, the longer
period shall govern.

ARTICLE 3.5 -- OPERATION AND 

MAINTENANCE MANUALS 

A. Immediately after equipment submittals are
approved and no later than ten (10) working days
prior to the substantial completion inspection, the
Contractor shall provide to the Designer three (3)
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copies of operating instructions and service 
manuals, containing the following: 
1. Start-up and Shut-down Procedures:  Provide

a step-by-step write up of all major equipment.
When manufacturer’s printed start-up, trouble
shooting and shut-down procedures are
available; they may be incorporated into the
operating manual for reference.

2. Operating Instructions:  Written operating
instructions shall be included for the efficient
and safe operation of all equipment.

3. Equipment List:  List of all major equipment
as installed shall be prepared to include model
number, capacities, flow rate, name place data,
shop drawings and air and water balance
reports.

4. Service Instructions:  Provide the following
information for all pieces of equipment.

a. Recommended spare parts including
catalog number and name of local
supplier or factory representative.

b. Belt sizes, types, and lengths.

c. Wiring diagrams.

5. Manufacturer's Certificate of Warranty as
described in Article 3.4.

6. Prior to the final payment, furnish to the
Designer three (4) copies of parts catalogs for
each piece of equipment furnished by him/her
on the project with the components identified
by number for replacement ordering.

B. Submission of operating instructions shall be done
in the following manner.

1. Manuals shall be in quadruplicate, and all
materials shall be bound into volumes of
standard 8½" x 11" hard binders.  Large
drawings too bulky to be folded into 8½" x
11" shall be separately bound or folded and in
envelopes, cross referenced and indexed with
the manuals.

2. The manuals shall identify project name,
project number, and include the name and
address of the Contractor, subcontractors and
manufacturers who were involved with the
activity described in that particular manual.

3. Internally subdivide the binder contents with
permanent page dividers, logically organized
with tab titles clearly printed under reinforced
laminated plastic tabs.

4. Contents:  Prepare a Table of Contents for
each volume, with each product or system
description identified.

ARTICLE 3.6 – OTHER CONTRACTOR 

RESPONSIBILITIES 

A. The Contractor shall keep on site, during progress
of the work, a competent superintendent
satisfactory to the Construction Representative.
The superintendent shall represent the Contractor
and all agreements made by the superintendent
shall be binding.  The superintendent shall
carefully study and compare all drawings,
specifications and other instructions and shall
promptly notify the Construction Representative
and Designer, in writing, any error, inconsistency
or omission which may be discovered.  The
superintendent shall coordinate all work on the
project. Any change of the superintendent shall be
approved by the Construction Representative.

B. Contractor shall, at all times, enforce strict
discipline and good order among his employees,
and shall not employ on the work any unfit person
or anyone not skilled in the work assigned to
him/her.

C. The Contractor shall supply sufficient labor,
material, plant and equipment and pay when due
any laborer, subcontractor or supplier for supplies
furnished and otherwise prosecute the work with
diligence to prevent work stoppage and insure
completion thereof within the time specified.

D. The Contractor and each of his subcontractors shall
submit to the Construction Representative, through
the Designer such schedules of quantities and
costs, progress schedules, payrolls, reports,
estimates, records and other data as the Owner may
request concerning work performed or to be
performed under this contract.

E. The Contractor, subcontractors, and material
suppliers shall upon written request, give the
Owner access to all time cards, material invoices,
payrolls, estimates, profit and loss statements, and
all other direct or indirect costs related to this
work.

F. The Contractor shall be responsible for laying out
all contract work such as layout of architectural,
structural, mechanical and electrical work, which
shall be coordinated with layouts of subcontractors
for general construction work.  The Contractor is
also responsible for unloading, uncrating and
handling of all materials and equipment to be
erected or placed by him/her, whether furnished by
Contractor or others.  No extra charges or
compensation will be allowed as a result of failure
to verify dimensions before ordering materials or
fabricating items.

G. The Contractor must notify the Construction
Representative at least one working day before
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placing concrete or burying underground utilities, 
pipelines, etc. 

H. Contractors shall prearrange time with the
Construction Representative for the interruption of
any facility operation.  Unless otherwise specified
in these documents, all connections, alterations or
relocations as well as all other portions of the work
will be performed during normal working hours.

I. The Contractor shall coordinate all work so there
will not be prolonged interruptions of existing
equipment operation.  Any existing plumbing,
heating, ventilating, air conditioning or electrical
disconnections necessary for the project, which
affect portions of this construction or building or
any other building must be scheduled with the
Construction Representative to minimize or avoid
any disruption of facility operations. In no case,
unless previously approved in writing by the
Construction Representative, shall utilities be left
disconnected at the end of a work day or over a
weekend.  Any interruption of utilities either
intentionally or accidentally shall not relieve the
Contractor responsible for the interruption from
the responsibility to repair and restore the utility to
normal service.  Repairs and restoration shall be
made before the workers responsible for the repair
and restoration leave the job.

J. Contractors shall limit operations and storage of
materials to the area within the project, except as
necessary to connect to existing utilities, and shall
not encroach on neighboring property.  The
Contractor shall be responsible for repair of their
damage to property on or off the project site
occurring during construction of project.  All such
repairs shall be made to the satisfaction of the
property owner.

K. Unless otherwise permitted, all materials shall be
new and both workmanship and materials shall be
of the best quality.

L. Unless otherwise provided and stipulated within
these specifications, the Contractor shall furnish,
construct, and/or install and pay for materials,
devices, mechanisms, equipment, all necessary
personnel, utilities including, but not limited to
water, heat, light and electric power, transportation
services, applicable taxes of every nature, and all
other facilities necessary for the proper execution
and completion of the work.

M. Contractor shall carefully examine the plans and
drawings and shall be responsible for the proper
fitting of his material, equipment and apparatus
into the building.

N. The Contractor or subcontractors shall not
overload, or permit others to overload, any part of

any structure during the performance of this 
contract. 

O. All temporary shoring, bracing, etc., required for
the removal of existing work and/or for the
installation of new work shall be included in this
contract.  The Contractor shall make good, at no
cost to the Owner, any damage caused by improper
support or failure of shoring in any respect. Each
Contractor shall be responsible for shoring
required to protect his work or adjacent property
and improvements of Owner and shall be
responsible for shoring or for giving written notice
to adjacent property owners.  Shoring shall be
removed only after completion of permanent
supports.

P. The Contractor shall provide at the proper time
such material as is required for support of the
work.  If openings are required, whether shown on
drawings or not, the Contractor shall see that they
are properly constructed.

Q. During the performance of work the Contractor
shall be responsible for providing and maintaining
warning signs, lights, signal devices, barricades,
guard rails, fences and other devices appropriately
located on site which will give proper and
understandable warning to all persons of danger of
entry onto land, structure or equipment.

R. The Contractor shall be responsible for protection,
including weather protection, and proper
maintenance of all equipment and materials.

S. The Contractor shall be responsible for care of the
finished work and shall protect same from damage
or defacement until substantial completion by the
Owner.  If the work is damaged by any cause, the
Contractor shall immediately begin to make repairs
in accordance with the drawings and
specifications.  Contractor shall be liable for all
damage or loss unless attributable to the acts or
omissions of the Owner or Designer. Any claim for
reimbursement shall be submitted in accordance
with Article 4.  After substantial completion the
Contractor will only be responsible for damage
resulting from acts or omissions of the Contractor
or subcontractors through final warranty.

T. In the event the Contractor encounters an
unforeseen hazardous material, the Contractor
shall immediately stop work in the area affected
and report the condition to the Owner and
Designer in writing.  The Contractor shall not be
required, pursuant to Article 4, to perform, any
work relating to hazardous materials.

U. In an emergency affecting safety of persons or
property, the Contractor shall act, at the
Contractor's discretion, to prevent threatened
damage, injury or loss.  Additional compensation
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or extension of time claimed by the Contractor on 
account of an emergency shall be determined as 
provided in Article 4. 

V. Before commencing work, Contractors shall confer
with the Construction Representative and facility
representative and review any facility rules and
regulations which may affect the conduct of the
work.

W. Project signs will only be erected on major projects
and only as described in the specifications.  If no
sign is specified, none shall be erected.

ARTICLE 3.7 -- SUBCONTRACTS 

A. Subcontractor assignments as identified in the bid
form shall not be changed without written approval
of the Owner.  The Owner will not approve
changes of a listed subcontractor unless the
Contractor documents, to the satisfaction of the
Owner that the subcontractor cannot or will not
perform the work as specified.

B. The Contractor is fully responsible to the Owner
for the acts and omissions of all subcontractors and
of persons either directly or indirectly employed by
them.

C. Every subcontractor shall be bound by the
applicable terms and provisions of these contract
documents, but no contractual relationship shall
exist between any subcontractor and the Owner
unless the right of the Contractor to proceed with
the work is suspended or this contract is terminated
as herein provided, and the Owner in writing elects
to assume the subcontract.

D. The Contractor shall upon receipt of "Notice to
Proceed" and prior to submission of the first
payment request, notify the Designer and
Construction Representative in writing of the
names of any subcontractors to be used in addition
to those identified in the bid form and all major
material suppliers proposed for all parts of the
work.

ARTICLE 4 -- CHANGES IN THE WORK 

4.1 CHANGES IN THE WORK 

A. The Construction Representative, without giving
notice to the surety and without invalidating this
contract, may order extra work or make changes by
altering, adding to or deducting from the work, this
contract sum being adjusted accordingly.  All such
work shall be executed under the conditions of the
original contract. A claim for extension of time
caused by any change must be adjusted at the time
of ordering such change.  No future request for
time will be considered.

B. Each Contract Change shall include all costs
required to perform the work including all labor,

material, equipment, overheads and profit, delay, 
disruptions, or other miscellaneous expenses.  No 
subsequent requests for additional compensation 
including claims for delay, disruption, or reduced 
efficiency as a result of each change will be 
considered. Values from the Schedule of Values 
will not be binding as a basis for additions to or 
deductions from the contract price. 

C. The amount of any adjustment in this contract
price for authorized changes shall be agreed upon
before such changes become effective and shall be
determined, through submission of a request for
proposal, as follows:

1. By an acceptable fixed price proposal from the
Contractor.  Breakdowns shall include all
takeoff sheets of each Contractor and
subcontractor.  Breakdown shall include a
listing of each item of material with unit prices
and number of hours of labor for each task.
Labor costs per hour shall be included with
labor burden identified, which shall be not less
than the prevailing wage rate, etc.  Overhead
and profit shall be shown separately for each
subcontractor and the Contractor.

2. By a cost-plus-fixed-fee (time and material)
basis with maximum price, total cost not to
exceed said maximum.  Breakdown shall
include a listing of each item of material with
unit prices and number of hours of labor for
each task.  Labor costs per hour shall be
included with labor burden identified, which
shall be not less than the prevailing wage rate,
etc.  Overhead and profit shall be shown
separately for each subcontractor and the
Contractor.

3. By unit prices contained in Contractor's
original bid form and incorporated in the
construction contract.

D. Overhead and Profit on Contract Changes shall be
applied as follows:

1. The overhead and profit charge by the
Contractor and all subcontractors shall be
considered to include, but is not limited to:
incidental job burdens, small truck (under 1
ton) expense, mileage, small hand tools,
warranty costs, company benefits and general
office overhead.  Project supervision including
field supervision and job site office expense
shall be considered a part of overhead and
profit unless a compensable time extension is
granted.

2. The percentages for overhead and profit
charged on Contract Changes shall be
negotiated, and may vary according to the
nature, extent, and complexity of the work
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involved.  However, the overhead and profit 
for the Contractor or subcontractor actually 
performing the work shall not exceed 14%. 
When one or more tiers of subcontractors are 
used, in no event shall any Contractor or 
subcontractor receive as overhead and profit 
more than 3% of the cost of the work 
performed by any of his subcontractors.  In no 
case shall the total overhead and profit paid by 
the Owner on any Contract Changes exceed 
twenty percent (20%) of the cost of materials, 
labor and equipment (exclusive of Contractor 
or any Subcontractor overhead and profit) 
necessary to put the contract change work in 
place. 

3. The Contractor will be allowed to add the cost
of bonding and insurance to their cost of work.
This bonding and insurance cost shall not
exceed 2% and shall be allowed on the total
cost of the added work, including overhead
and profit.

4. On proposals covering both increases and
decreases in the amount of this contract, the
application of overhead and profit shall be on
the net change in the cost of the work.

5. The percentage for overhead and profit to be
credited to the Owner on Contract Changes
that are solely decreases in the quantity of
work or materials shall be negotiated, and may
vary according to the nature, extent and
complexity of the work involved, but in no
case shall be less than ten percent (10%).   If
the percentage for overhead and profit charged
for work added by Contract Changes for this
contract has been negotiated to less than 10%,
the negotiated rate shall then apply to credits
as well.

E. No claim for an addition to this contract sum shall
be valid unless authorized as aforesaid in writing
by the Owner.  In the event that none of the
foregoing methods are agreed upon, the Owner
may order the Contractor to perform work on a
time and material basis.  The cost of such work
shall be determined by the Contractor's actual labor
and material cost to perform the work plus
overhead and profit as outlined herein.  The
Designer and Construction Representative shall
approve the Contractor's daily time and material
invoices for the work involved.

F. If the Contractor claims that any instructions
involve extra cost under this contract, the
Contractor shall give the Owner’s Representative
written notice thereof within a reasonable time
after the receipt of such instructions, and in any
event before proceeding to execute the work.  No

such claim shall be valid unless so made and 
authorized by the Owner, in writing. 

G. In an emergency affecting the safety of life or of
the structure or of adjoining property, the
Contractor, without special instruction or
authorization from the Construction
Representative, is hereby permitted to act at their
discretion to prevent such threatened loss or injury.
The Contractor shall submit a claim for
compensation for such emergency work in writing
to the Owner’s Representative.

ARTICLE 4.2 – CHANGES IN COMPLETION 

TIME 

A. Extension of the number of work days stipulated in
the Contract  for completion of the work with
compensation may be made when:

1. The contractor documents that proposed
Changes in the work, as provided in Article
4.1, extends construction activities critical to
contract completion date,  OR

2. The Owner suspends all work for convenience
of the Owner as provided in Article 7.3,  OR

3. An Owner caused delay extends construction
activities critical to contract completion
(except as provided elsewhere in these
General Conditions).  The Contractor is to
review the work activities yet to begin and
evaluate the possibility of rescheduling the
work to minimize the overall project delay.

B. Extension of the number of work days stipulated in
the Contract for completion of the work without
compensation may be made when:

1. Weather-related delays occur, subject to
provisions for the inclusion of a specified
number of "bad weather" days when provided
for in Section 012100-Allowances,  OR

2. Labor strikes or acts of God occur, OR

3. The work of the Contractor is delayed on
account of conditions which were beyond the
control of the Contractor, subcontractors or
suppliers, and were not the result of their fault
or negligence.

C. No time extension or compensation will be
provided for delays caused by or within the control
of the Contractor, subcontractors or suppliers and
for concurrent delays caused by the Owner.

D. The Contractor shall notify the Owner promptly of
any occurrence or conditions which in the
Contractor's opinion results in a need for an
extension of time.  The notice shall be in writing
and shall include all necessary supporting
materials with details of any resultant costs and be
submitted in time to permit full investigation and
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evaluation of the Contractor's claim.  The Owner 
shall promptly acknowledge the Contractor's 
notice and, after recommendation from the 
Owner’s Representative and/or Designer, shall 
provide a decision to the Contractor.  Failure on 
the part of the Contractor to provide such notice 
and to detail the costs shall constitute a waiver by 
the Contractor of any claim.  Requests for 
extensions of time shall be for working days only.   

ARTICLE 5 - CONSTRUCTION AND 

COMPLETION 

ARTICLE 5.1 – CONSTRUCTION 

COMMENCEMENT 

A. Upon receipt of the "Intent to Award" letter, the
Contractor must submit the following properly
executed instruments to the Owner:

1. Contract;

2. Performance/payment bond as described in
Article 6.1;

3. Certificates of Insurance, or the actual policies
themselves, showing that the Contractor has
obtained the insurance coverage required by
Article 6.2.

4. Written Affirmative Action Plans as required
in Article 1.4.

Above referenced items must be received by the 
Owner within ten (10) working days after the 
effective date of the contract.  If not received, the 
Owner may treat the failure to timely submit them 
as a refusal by the Contractor to accept a contract 
for this work and may retain as liquidated damages 
the Contractor's bid bond, cashier's check or 
certified check as provided in the Instructions to 
Bidders.  Upon receipt the Owner will issue a 
“Notice to Proceed” with the work to the 
Contractor. 

B. Within the time frame noted in Section 013200 -
Schedules, following receipt of the "Notice to
Proceed", the Contractor shall submit to the Owner
a progress schedule and schedule of values,
showing activities through the end of the contract
period.  Should the Contractor not receive written
notification from the Owner of the disapproval of
the schedule of values within fifteen (15) working
days, the Contractor may consider it approved for
purpose of determining when the first monthly
Application and Certification for Payment may be
submitted.

C. The Contractor may commence work upon receipt
of the Division of Facilities Management, Design
and Construction’s "Notice to Proceed" letter.
Contractor shall prosecute the work with
faithfulness and energy, and shall complete the

entire work on or before the completion time stated 
in the contract documents or pay to the Owner the 
damages resulting from the failure to timely 
complete the work as set out within Article 5.4.   

ARTICLE 5.2 -- PROJECT CONSTRUCTION 

A. Each Contractor shall submit for the Owner's
approval, in reproducible form, a progress schedule
showing the rate of progress and the order of the
work proposed to carry on various phases of the
project.  The schedule shall be in conformance
with the requirements outlined in Section 013200 –
Schedules.

B. Contractor shall employ and supply a sufficient
force of workers, material, and equipment and
shall pay when due, any worker, subcontractor or
supplier and otherwise prosecute the work with
such diligence so as to maintain the rate of
progress indicated on the progress schedule,
prevent work stoppage, and insure completion of
the project within the time specified.

ARTICLE 5.3 -- PROJECT COMPLETION 

A. Substantial Completion.  A Project is substantially
complete when construction is essentially complete
and work items remaining to be completed can be
done without interfering with the Owner’s ability
to use the Project for its intended purpose.

1. Once the Contractor has reached what they
believe is Substantial Completion, the
Contractor shall notify the Designer and the
Construction Representative of the following:

a. That work is essentially complete with the
exception of certain listed work items.
The list shall be referred to as the
“Contractor’s Punch.”

b. That all Operation and Maintenance
Manuals have been assembled and
submitted in accordance with Article
3.5A.

c. That the Work is ready for inspection by
the Designer and Construction
Representative.  The Owner shall be
entitled to a minimum of ten working
days notice before the inspection shall be
performed.

2. If the work is acceptable, the Owner shall
issue a Certificate of Substantial Completion,
which shall set forth the responsibilities of the
Owner and the Contractor for utilities,
security, maintenance, damage to the work
and risk of loss.  The Certificate shall also
identify those remaining items of work to be
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performed by the Contractor.  All such work 
items shall be complete within 30 working 
days of the date of the Certificate, unless the 
Certificate specifies a different time.  If the 
Contractor shall be required to perform tests 
that must be delayed due to climatic 
conditions, it is understood that such tests and 
affected equipment will be identified on the 
Certificate and shall be accomplished by the 
Contractor at the earliest possible date.  
Performance of the tests may not be required 
before Substantial Completion can be issued.  
The date of the issuance of the Certificate of 
Substantial Completion shall determine 
whether or not the work was completed within 
the contract time and whether or not 
Liquidated Damages are due. 

3. If the work is not acceptable, and the Owner
does not issue a Certificate of Substantial
Completion, the Owner shall be entitled to
charge the Contractor with the Designer’s and
Owner’s costs of re-inspection, including time
and travel.

B. Partial Occupancy.  Contractor agrees that the
Owner shall be permitted to occupy and use any
completed or partially completed portions of the
Project, when such occupancy and use is in the
Owner’s best interest.  Owner shall notify
Contractor of its desire and intention to take Partial
Occupancy as soon as possible but at least ten (10)
working days before the Owner intends to occupy.
If the Contractor believes that the portion of the
work the Owner intends to occupy is not ready for
occupancy, the Contractor shall notify the Owner
immediately.  The Designer shall inspect the work
in accordance with the procedures above.  If the
Contractor claims increased cost of the project or
delay in completion as a result of the occupancy,
he shall notify the Owner immediately but in all
cases before occupancy occurs.

C. Final Completion.  The Project is finally complete
when the Certificate of Substantial Completion has
been issued and all work items identified therein as
incomplete have been completed, and when all
administrative items required by the contract have
been completed.  Final Completion entitles the
Contractor to payment of the outstanding balance
of the contract amount including all change orders
and retainage.  Within five (5) working days of the
date of the Certificate of Substantial Completion,
the Contractor shall identify the cost to complete
any outstanding items of work.  The Designer shall
review the Contractor’s estimate and either
approve it or provide an independent estimate for
all such items.  If the Contractor fails to complete
the remaining items within the time specified in
the Certificate, the Owner may terminate the

contract and go to the surety for project completion 
in accordance with Article 7.2 or release the 
contract balance to the Contractor less 150% of the 
approved estimate to complete the outstanding 
items.  Upon completion of the outstanding items, 
when a final cost has been established, any monies 
remaining shall be paid to the Contractor.  Failure 
to complete items of work does not relieve the 
Contractor from the obligation to complete the 
administrative requirements of the contract, such 
as the provisions of Article 5.3  FAILURE TO 
COMPLETE ALL ITEMS OF WORK UNDER 
THE CONTRACT SHALL BE CONSIDERED A 
DEFAULT AND BE GROUNDS FOR 
CONTRACT TERMINATION AND 
DEBARMENT. 

D. Liquidated Damages.  Contractor agrees that the
Owner may deduct from the contract price and
retain as liquidated damages, and not as penalty or
forfeiture, the sum stipulated in this contract for
each work day after the Contract Completion Day
on which work is not Substantially Complete.
Assessment of Liquidated Damages shall not
relieve the Contractor or the surety of any
responsibility or obligation under the Contract.  In
addition, the Owner may, without prejudice to any
other rights, claims, or remedies the Owner may
have including the right to Liquidated Damages,
charge the Contractor for all additional expenses
incurred by the Owner and/or Designer as the
result of the extended contract period through Final
Completion.  Additional Expenses shall include
but not be limited to the costs of additional
inspections.

E. Early Completion.  The Contractor has the right to
finish the work before the contract completion
date; however, the Owner assumes no liability for
any hindrances to the Contractor unless Owner
caused delays result in a time extension to the
contract completion date.  The Contractor shall not
be entitled to any claims for lost efficiencies or for
delay if a Certificate of Substantial Completion is
given on or before the Contract Completion Date.

ARTICLE 5.4 -- PAYMENT TO CONTRACTOR 

A. Payments on account of this contract will be made
monthly in proportion to the work which has been
completed. Request for payment must be submitted
on the Owner's forms.  No other pay request will
be processed.  Supporting breakdowns must be in
the same format as Owner’s forms and must
provide the same level of detail.  The Designer
will, within 5 working days from receipt of the
contractor’s request for payment either issue a
Certificate for Payment to the Owner, for such
amount as the Designer determines is properly due,
or notify the Contractor in writing of reasons for
withholding a Certificate.  The Owner shall make
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payment within 30 calendar days after the 
"Application and Certification for Payment" has 
been received and certified by the Designer. The 
following items are to be attached to the 
contractor’s pay request: 

1. Updated construction schedule

2. Certified payrolls consisting of name,
occupation and craft, number of hours worked
and actual wages paid for each individual
employee, of the Contractor and all
subcontractors working on the project

B. The Owner shall retain 5 percent of the amount of
each such payment application, except as allowed
by Article 5.4, until final completion and
acceptance of all work covered by this contract.

C. Each payment made to Contractor shall be on
account of the total amount payable to Contractor
and all material and work covered by paid partial
payment shall thereupon become the sole property
of Owner.  This provision shall not be construed as
relieving Contractor from sole responsibility for
care and protection of materials and work upon
which payments have been made or restoration of
any damaged work or as a waiver of the right of
Owner to require fulfillment of all terms of this
contract.

D. Materials delivered to the work site and not
incorporated in the work will be allowed in the
Application and Certification for Payment on the
basis of one hundred (100%) percent of value,
subject to the 5% retainage  providing that they are
suitably stored on the site or in an approved
warehouse in accordance with the following
requirements:

1. Material has previously been approved
through submittal and acceptance of shop
drawings conforming to requirements of
Article 3.2 of General Conditions.

2. Delivery is made in accordance with the time
frame on the approved schedule.

3. Materials, equipment, etc., are properly stored
and protected from damage and deterioration
and remain so - if not, previously approved
amounts will be deleted from subsequent pay
applications.

4. The payment request is accompanied by a
breakdown identifying the material
equipment, etc. in sufficient detail to establish
quantity and value.

E. The Contractor shall be allowed to include in the
Application and Certification for Payment, one
hundred (100%) of the value, subject to retainage,
of major equipment and material stored off the site
if all of the following conditions are met:

1. The request for consideration of payment for
materials stored off site is made at least 15
working days prior to submittal of the
Application for Payment including such
material.  Only materials inspected will be
considered for inclusion on Application for
Payment requests.

2. Materials stored in one location off site are
valued in excess of $25,000.

3. That a Certificate of Insurance is provided
indicating adequate protection from loss, theft
conversion or damage for materials stored off
site.  This Certificate shall show the State of
Missouri as an additional insured for this loss.

4. The materials are stored in a facility approved
and inspected, by the Construction
Representative.

5. Contractor shall be responsible for, Owner
costs to inspect out of state facilities, and any
delays in the completion of the work caused
by damage to the material or for any other
failure of the Contractor to have access to this
material for the execution of the work.

F. The Owner shall determine the amount, quality
and acceptability of the work and materials which
are to be paid for under this contract.  In the event
any questions shall arise between the parties,
relative to this contract or specifications,
determination or decision of the Owner or the
Construction Representative and the Designer shall
be a condition precedent to the right of the
Contractor to receive any money or payment for
work under this contract affected in any manner or
to any extent by such question.

G. Payments Withheld: The Owner may withhold or
nullify in whole or part any certificate to such
extent as may be necessary to protect the Owner
from loss on account of:

1. Defective work not remedied.  When a notice
of noncompliance is issued on an item or
items, corrective action shall be undertaken
immediately.  Until corrective action is
completed, no monies will be paid and no
additional time will be allowed for the item or
items.  The cost of corrective action(s) shall be
borne by the Contractor.

2. A reasonable doubt that this contract can be
completed for the unpaid balance.

3. Failure of the Contractor to update as-built
drawings monthly for review by the
Construction Representative.

4. Failure of the Contractor to update the
construction schedule.
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When the Construction Representative is 
satisfied the Contractor has remedied above 
deficiencies, payment shall be released. 

H. Final Payment:  Upon receipt of written notice
from the Contractor to the Designer and Project
Representative that the work is ready for final
inspection and acceptance, the Designer and
Project Representative, with the Contractor, shall
promptly make such inspection.  If the work is
acceptable and the contract fully performed, the
Construction Representative shall complete a final
acceptance report and the Contractor will be
directed to submit a final Application and
Certification for Payment.  If the Owner approves
the same, the entire balance shall be due and
payable, with the exception of deductions as
provided for under Article 5.4.

1. Where the specifications provide for the
performance by the Contractor of (certain tests
for the purpose of balancing and checking the
air conditioning and heating equipment and
the Contractor shall have furnished and
installed all such equipment in accordance
with the specifications, but said test cannot
then be made because of climatic conditions,
such test shall may be considered as required
under the provisions of the specifications,
Section 013300 and this contract may be
substantial  Full payment will not be made
until the tests have been made and the
equipment and system is finally accepted.  If
the tests are not completed when scheduled,
the Owner may deduct 150% of the value of
the tests from the final payment.

2. The final payment shall not become due until
the Contractor delivers to the Construction
Representative:
a) A complete file of releases, on the

standard form included in the contract
documents as "Final Receipt of Payment
and Release Form", from subcontractors
and material suppliers evidencing
payment in full for services, equipment
and materials, as the case may require, if
the Owner approves, or a consent from
the Surety to final payment accepting
liability for any unpaid amounts.

b) An Affidavit of Compliance with
Prevailing Wage Law, in the form as
included in this contract specifications,
properly executed by each subcontractor,
and the Contractor

c) Certified copies of all payrolls

d) As-built drawings

3. If any claim remains unsatisfied after all
payments are made, the Contractor shall
refund to the Owner all monies that the latter
may be compelled to pay in discharging such a
claim including all costs and a reasonable
attorney's fee.

4. Missouri statute requires prompt payment
from the Owner to the Contractor within thirty
calendar days and from the Contractor to his
subcontractors within fifteen calendar days.
Failure to make payments within the required
time frame entitles the receiving party to
charge interest at the rate of one and one half
percent per month calculated from the
expiration of the statutory time period until
paid.

5. The value of all unused unit price allowances
and/or 150% of the value of the outstanding
work items, and/or liquidated damages may be
deducted from the final pay request without
executing a Contract Change.  Any unit price
items which exceed the number of units in the
contract may be added by Contract Change.

ARTICLE 6 -- INSURANCE AND BONDS 

ARTICLE 6.1 -- BOND 

A. Contractor shall furnish a performance/payment
bond in an amount equal to 100% of the contract
price to guarantee faithful performance of the
contract and 100% of the contract price to
guarantee the payment of all persons performing
labor on the project and furnishing materials in
connection therewith under this contract as set
forth in the standard form of performance and
payment bond included in the contract documents.
The surety on such bond shall be issued by a surety
company authorized by the Missouri Department
of Insurance to do business in the state of
Missouri.

B. All Performance/Payment Bonds furnished in
response to this provision shall be provided by a
bonding company with a rating of B+ or higher as
established by A.M. Best Company, Inc. in their
most recent publication.

ARTICLE 6.2 – INSURANCE 

A. The successful Contractor shall procure and
maintain for the duration of the contract issued a
policy or policies of insurance for the protection of
both the Contractor and the Owner and their
respective officers, officials, agents, consultants
and employees.  The Owner requires certification
of insurance coverage from the Contractor prior to
commencing work.

B. Minimum Scope and Extent of Coverage
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1. General Liability

Commercial General Liability, ISO coverage
form number or equivalent CG 00 01
("occurrence" basis), or I-SO coverage form
number CG 00 02, or ISO equivalent.

If ISO equivalent or manuscript general
liability coverage forms are used, minimum
coverage will be as follows:
Premises/Operations;Independent Contractors;
Products/Completed Operations; personal
Injury; Broad Form Property Damage
including Completed Operations; Broad Form
Contractual Liability Coverage to include
Contractor's obligations under Article 1.11
Indemnification and any other Special
Hazards required by the work of the contract.

2. Automobile Liability

Business Automobile Liability Insurance, ISO
Coverage form number or equivalent CA 00
01 covering automobile liability, code 1
"ANY AUTO".

3. Workers' Compensation and Employer's
Liability

Statutory Workers' Compensation Insurance
for Missouri and standard Employer's Liability
Insurance, or the authorization to self-insure
for such liability from the Missouri Division
of Workers’ Compensation.

4. Builder's Risk or Installation Floater Insurance

Insurance upon the work and all materials,
equipment, supplies, temporary structures and
similar items which may be incident to the
performance of the work and located at or
adjacent to the site, against loss or damage
from fire and such other casualties as are
included in extended coverage in broad "All
Risk" form, including coverage for Flood and
Earthquake, in an amount not less than the
replacement cost of the work or this contact
price, whichever is greater, with loss payable
to Contractor and Owner as their respective
interests may appear.

Contractor shall maintain sufficient insurance
to cover the full value of the work and
materials as the work progresses, and shall
furnish Owner copies of all endorsements.  If
Builder's Risk Reporting- Form of
Endorsement is used, Contractor shall make
all reports as required therein so as to keep in
force an amount of insurance which will equal
the replacement cost of the work, materials,
equipment, supplies, temporary structures, and
other property covered thereby; and if, as a
result of Contractor's failure to make any such

report, the amount of insurance so recoverable 
shall be less than such replacement cost, 
Contractor's interest in the proceeds of such 
insurance, if any, shall be subordinated to 
Owner's interest to the end that Owner may 
receive full reimbursement for its loss. 

C. Minimum Limits of Insurance

1. General Liability

Contractor

$2,000,000    combined single limit per
occurrence for bodily injury, 
personal injury, and property 
damage 

$2,000,000    annual aggregate 

2. Automobile Liability

$2,000,000 combined single limit per
occurrence for bodily injury and 
property damage 

3. Workers'Compensation and Employers
Liability

Workers' Compensation limits as required by
applicable State Statutes (generally unlimited)
and minimum of $1,000,000 limit per accident
for Employer's Liability.

General Liability and Automobile Liability
insurance may be arranged under individual
policies for the full limits required or by a
combination of underlying policies with the
balance provided by a form-following Excess
or Umbrella Liability policy.

D. Deductibles and Self-Insured Retentions

All deductibles, co-payment clauses, and self-
insured retentions must be declared to and
approved by the Owner.  The Owner reserves the
right to request the reduction or elimination of
unacceptable deductibles or self-insured retentions,
as they would apply to the Owner, and their
respective officers, officials, agents, consultants
and employees.  Alternatively, the Owner may
request Contractor to procure a bond guaranteeing
payment of losses and related investigations,
claims administration, and defense expenses.

E. Other Insurance Provisions and Requirements

The respective insurance policies and coverage, as
specified below, must contain, or be endorsed to
contain the following conditions or provisions:

1. General Liability

The Owner, and its respective commissioners,
officers, officials, agents, consultants and
employees shall be endorsed as additional
insured’s by ISO form CG 20 26 Additional
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Insured - Designated Person or Organization. 
As additional insured’s, they shall be covered 
as to work performed by or on behalf of the 
Contractor or as to liability which arises out of 
Contractor's activities or resulting from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's insurance coverage shall be 
primary with respect to all additional 
insured’s.  Insurance of self-insurance 
programs maintained by the designated 
additional -insured’s shall be excess of the 
Contractor's insurance and shall not contribute 
with it. 

Additionally, the Contractor and Contractor's 
general liability insurer shall agree to waive 
all rights of subrogation against the Owner 
and any of their respective officers, officials, 
agents, consultants or employees for claims, 
losses, or expenses which arise out of 
Contractor's activities or result from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's failure to comply with the terms 
and conditions of these insurance policies 
shall not affect or abridge coverage for the 
Owner, or for any of their officers, officials, 
agents, consultants or employees. 

2. Automobile Insurance

The Owner, and their respective officers,
officials, agents, consultants and employees
shall be endorsed as additional insured’s by
ISO form CG 20 26 - Additional Insured
Designated Person or Organization.  As
additional insured’s, they shall be covered as
to work performed by or on behalf of the
Contractor or as to liability which arises out of
Contractor's activities or resulting from the
performance of services or the delivery of
goods called for by the Contract.

Contractor's insurance coverage shall be
primary with respect to all additional
insured’s.  Insurance or self-insurance
programs maintained by the designated
additional insured’s shall be in excess of the
Contractor's insurance and shall not contribute
with it.

Additionally, the Contractor and Contractor's
automobile insurer shall agree to waive all
rights of subrogation against the Owner and
any of their respective officers, officials,
agents, consultants or employees for claims,
losses, or expenses which arise out of
Contractor's activities or result from the

performance of services or the delivery of 
goods called for by the Contract. 

Contractor's failure to comply with the terms 
and conditions of these insurance policies 
shall not affect or abridge coverage for the 
Owner or for any of its officers, officials, 
agents, consultants or employees. 

3. Workers' Compensation/Employer's Liability

Contractor's workers' compensation insurance
shall be endorsed with NCCI form WC 00 03
01 A - Alternative Employer Endorsement.
The Alternative Employer Endorsement shall
designate the Owner as "alternate employers."

4. All Coverages

Each insurance policy required by this section
of the Contract shall contain a stipulation,
endorsed if necessary, that the Owner will
receive a minimum of a thirty (30) calendar
day advance notice of any policy cancellation.
Ten (10) calendar days advance notice is
required for policy cancellation due to non-
payment of premium.

F. Insurer Qualifications and Acceptability

Insurance required hereunder shall be issued by an
A.M. Best, “B+” rated, Class IX insurance
company approved to conduct insurance business
in the state of Missouri.

G. Verification of Insurance Coverage

Prior to Owner issuing a Notice to Proceed, the
Contractor-shall furnish the Owner with
Certificate(s) of Insurance and with any applicable
original endorsements evidencing the required
insurance coverage.  The insurance certificates and
endorsements are to be signed by a person
authorized by that insurer to bind coverage on its
behalf.  All certificates and endorsements received
by the Owner are subject to review and approval
by the Owner.  The Owner reserves the right to
require certified copies of all required policies at
any time.  If the scope of this contract will exceed
one (1) year - or, if any of Contractor's applicable
insurance coverage expires prior to completion of
the work or services required under this contract -
the Contractor will provide a renewal or
replacement certificate before continuing work or
services hereunder.  If the Contractor fails to
provide documentation of required insurance
coverage, the Owner may issue a stop work order
and no additional contract completion time and/or
compensation shall be granted as a result thereof.
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ARTICLE 7 – SUSPENSION OR TERMINATION 

OF CONTRACT 

ARTICLE 7.1 - FOR SITE CONDITIONS 

A. When conditions at the site of the proposed work
are considered by the Owner to be unsatisfactory
for prosecution of the work, the Contractor may be
ordered in writing to suspend the work or any part
thereof until reasonable conditions exist.  When
such suspension is not due to fault or negligence of
the Contractor, time allowed for completion of
such suspended work will be extended by a period
of time equal to that lost due to delay occasioned
by ordered suspension. This will be a no cost time
extension.

ARTICLE 7.2 - FOR CAUSE 

A. Termination or Suspension for Cause:

1. If the Contractor shall file for bankruptcy, or
should make a general assignment for the
benefit of the creditors, or if a receiver should
be appointed on account of  insolvency, or if
the contractor should persistently or
repeatedly refuse or fail to supply enough
properly skilled workers or proper materials,
or if the contractor should fail to make prompt
payment to subcontractors or for material or
labor, or persistently disregard laws,
ordinances or the instructions of the Owner, or
otherwise be guilty of a substantial violation
of any provision of this contract, then the
Owner may serve notice on the Contractor and
the surety setting forth the violations and
demanding compliance with this contract.
Unless within ten (10) consecutive calendar
days after serving such notice, such violations
shall cease and satisfactory arrangements for
correction be made, the Owner may suspend
the Contractor's right to proceed with the work
or terminate this contract.

2. In the event the Owner suspends Contractor's
right to proceed with the work or terminates
the contract, the Owner may demand that the
Contractor's surety take over and complete the
work on this contract, after the surety submits
a written proposal to the Owner and receives
written approval and upon the surety's failure
or refusal to do so within ten (10) consecutive
calendar days after demand therefore, the
Owner may take over the work and prosecute
the same to completion by bid or negotiated
contract, or the Owner may elect to take
possession of and utilize in completing the
work such materials, supplies, appliances and
plant as may be on the site of the work, and all
subcontractors, if the Owner elects, shall be
bound to perform their contracts.

B. The Contractor and its surety shall be and remain
liable to the Owner for any excess cost or damages
occasioned to the Owner as a result of the actions
above set forth.

C. The Contractor in the event of such suspension or
termination shall not be entitled to receive any
further payments under this contract until the work
is wholly finished.  Then if the unpaid balance
under this contract shall exceed all expenses of the
Owner as certified by the Director, such excess
shall be paid to the Contractor; but, if such
expenses shall exceed the unpaid balance as
certified by the Director, the Contractor and their
surety shall be liable for and shall pay the
difference and any damages to the Owner.

D. In exercising Owner's right to secure completion of
the work under any of the provisions hereof, the
Director shall have the right to exercise Owner's
sole discretion as to the manner, methods and
reasonableness of costs of completing the work.

E. The rights of the Owner to suspend or terminate as
herein provided shall be cumulative and not
exclusive and shall be in addition to any other
remedy provided by law.

F. The Contractor in the event of such suspension or
termination may be declared ineligible for Owner
contracts for a minimal period of twelve (12)
months.  Further, no contract will be awarded to
any Contractor who lists in their bid form any
subcontractor whose prior performance has
contributed, as determined by the Owner, to a
breach of a contract.  In order to be considered for
state-awarded contracts after this period, the
Contractor/subcontractor will be required to
forward acceptance reports to the Owner regarding
successful completion of non-state projects during
the intervening twelve (12) months from the date
of default.  No contracts will be awarded to a
subcontractor/Contractor until the ability to
perform responsibly in the private sector has been
proven to the Owner.

ARTICLE 7.3 -- FOR CONVENIENCE 

A. The Owner may terminate or suspend the Contract
or any portion of the Work without cause at any
time, and at the Owner's convenience.  Notification
of a termination or suspension shall be in writing
and shall be given to the Contractor and their
surety.  If the Contract is suspended, the notice will
contain the anticipated duration of the suspension
or the conditions under which work will be
permitted to resume.  If appropriate, the Contractor
will be requested to demobilize and re-mobilize
and will be reimbursed time and costs associated
with the suspension.

B. Upon receipt of notification, the Contractor shall:
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1. Cease operations when directed.

2. Take actions to protect the work and any
stored materials.

3. Place no further subcontracts or orders for
material, supplies, services or facilities except
as may be necessary to complete the portion of
the Contract that has not been terminated.  No
claim for payment of materials or supplies
ordered after the termination date shall be
considered.

4. Terminate all existing subcontracts, rentals,
material, and equipment orders.

5. Settle all outstanding liabilities arising from
termination with subcontractors and suppliers.

6. Transfer title and deliver to the Owner, work
in progress, completed work, supplies and
other material produced or acquire for the
work terminated, and completed or partially
completed plans, drawings information and
other property that, if the Contract had been
completed, would be required to be furnished
to the Owner.

C. For termination without cause and at the Owner's
convenience, in addition to payment for work
completed prior to date of termination, the
Contractor may be entitled to payment of other
documented costs directly associated with the early
termination of the contract.  Payment for
anticipated profit and unapplied overhead will not
be allowed.



SECTION 007300 - SUPPLEMENTARY CONDITIONS

1.0 GENERAL: 

A. These Supplementary General Conditions clarify, add, delete, or otherwise modify standard terms and
conditions of DIVISION 0, BIDDING AND CONTRACTING REQUIREMENTS.

2.0 CONT ACTS: 

Designer: 

Construction Representative: 

Project Manager: 

Contract Specialist: 

John Luce, AIA 
Buxton Kubik Dodd, Inc 
3100 S. National Ave, Ste 300 
Springfield, MO 65807 
Telephone: 417-890-5543; Fax: 417-890-5563 
Email: jluce@bk-dc.com 

Ricky Howard 
Division of Facilities Management, Design and Construction 
836 North Scott, Belton, MO 64012 
Telephone: 8 I 6-322-1166 x 236; Fax: 573-522-1763 
Email: ricky.howard@oa.mo.gov 

Craig Bock 
Division of Facilities Management, Design and Construction 
301 West High Street, Room 730 
Jefferson City, Missouri 65102 
Telephone: 573-751-7831; Fax: 573-751-7277 
Email: craig.bock@oa.mo.gov 

Marlene Blackburn 
Division of Facilities Management, Design and Construction 
301 West High Street, Room 730 
Jefferson City, Missouri 65102 
Telephone: 573-522-6035; Fax: 573-751-7277 
Email: marlene.blackburn@oa.mo.gov 

3.0 NOTICE: ALL BID MATERIALS ARE DUE AT THE TIME OF BID SUBMITTAL. THERE JS 

NO SECOND SUBMITTAL FOR THIS PROJECT. 

4.0 FURNISHING CONSTRUCTION DOCUMENTS: 

A. The Owner will furnish the Contractor with approximately 10 complete sets of drawings and
specifications at no charge.

B. The Owner will furnish the Contractor with approximately IO sets of explanatory or change drawings at
no charge.

C. The Contractor may make copies of the documents as needed with no additional cost to the Owner.

5.0 ILLEGAL IMMIGRATION REFORM AND IMMIGRANT RESPONSIBILITY ACT 

The Contractor understands and agrees that by signing a contract for this project, they certify the following: 
A. The Contractor shall only utilize personnel authorized to work in the United States in accordance with

applicable federal and state laws. This includes but is not limited to the lllegal lmmigration Reform and
Immigrant Responsibility Act (IIRIRA) and INA Section 274A.

B. If the Contractor is found to be in violation of this requirement or the applicable laws of the state,
federal and local laws and regulations, and if the State of Missouri has reasonable cause to believe that
the Contractor has knowingly employed individuals who are not eligible to work in the United States,
the state shall have the right to cancel the contract immediately without penalty or recourse and suspend
or debar the contractor from doing business with the state.

C. The Contractor agrees to fully cooperate with any audit or investigation from federal, state or local law
enforcement agencies.

6.0 SAFETY REQUIREMENTS 

Contractor and subcontractors at any tier shall comply with RS Mo 292.675 and Article 1.3, E, of Section 
007213, General Conditions. 
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7.0 ENVIRONMENTAL MANAGEMENT SYSTEM (eMS): 

The Missouri Anny National Guard (MOARNG) has implemented an Environmental Management System 
(eMS). One of the key components of the eMS is the establishment ofan Environmental Policy that must be 
communicated to all persons working for or on behalf of the organization including all suppliers and contractors. 
This policy stresses commitment to compliance with accepted environmental practices, and meeting or exceeding 
applicable environmental requirements, legal and otherwise. This policy also stresses commitment to waste 
minimization, pollution prevention, and management of personnel, processes, real property, and materials in a 
manner to reduce environmental impacts. The policy is available upon request to all parties by contacting the 
Environmental Management Office at (573) 638-9514. 
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Missouri 

Division of Labor Standards 
WAGE AND HOUR SECTION 

MICHAEL L. PARSON, Governor 

Annual Wage Order No. 26 
Section 006 

BARTON COUNTY 

In accordance with Section 290.262 RSMo 2000, within thirty (30) days after a certified copy of 
this Annual Wage Order has been filed with the Secretary of State as indicated below, any person 
who may be affected by this Annual Wage Order may object by filing an objection in triplicate 
with the Labor and Industrial Relations Commission, P.O. Box 599, Jefferson City, MO 65102-
0599. Such objections must set forth in writing the specific grounds of objection. Each objection 
shall certify that a copy has been furnished to the Division of Labor Standards, P.O. Box 449, 
Jefferson City, MO 65102-0449 pursuant to 8 CSR 20-5.010(1 ). A certified copy of the Annual 
Wage Order has been filed with the Secretary of State of Missouri. 

Original Signed by 
Taylor Burks, Director 
Division of Labor Standards 

Filed With Secretary of State: _____________ ..... M=a;.;..rc __ h.........;;;.8...;2::;;.;0;;...1;..;;.9 

Last Date Objections May Be Filecl: April 8, 2019 

Prepared by Missouri Department of Labor and Industrial Relations 



Building Construction Rates for 
BARTON County 

OCCUPATIONAL TITLE 

Asbestos Worker 
Boilermaker 
Bricklaver 
Carpenter 

Lather 
Linoleum Laver 
Millwriaht 
Pile Driver 

Cement Mason 
Plasterer 

Communications Technician 
Electrician (Inside Wireman\ 
Electrician Outside Lineman 

Lineman Operator 
Lineman - Tree Trimmer 
Ground man 
Groundman - Tree Trimmer 

Elevator Constructor 
Glazier 
Ironworker 
Laborer 
General Laborer 
First Semi-Skilled 
Second Semi-Skilled 

Mason 
Marble Mason 
Marble Finisher 
Terrazzo Worker 
Terrazzo Finisher 
Tile Setter 
Tile Finisher 

Operatinq Enqineer 
Grouo I 
Grouo II 
Grouo Ill 
Grouo Ill-A 
Group IV 
Grouo V 

Painter 
Plumber 

Pipe Fitter 
Roofer 
Sheet Metal Worker 
Sprinkler Fitter 
Truck Driver 

Truck Control Service Driver 
Group I 
Group II 
Group Ill 
Group IV 

Basic 
** Date of Hourly 
Increase Rates 

$18.27* 
$18.27* 
$18.27* 
$18.27* 

$18.27* 

$18.27* 
$42.26 
$18.27* 

$18.27* 
$18.27* 
$18.27* 
$18.27* 

$18.27* 

$18.27* 

$18.27* 
$18.27* 

$18.27* 
$18.27* 
$18.27* 
$18.27* 

*The Division of Labor Standards received less than 1,000 reportable hours as required by RSMo 290.257.4(b).
Public works contracting minimum wage is established for this occupational title using data provided by Missouri
Economic Research and Information Center, in accordance with RSMo 290.257.2.

.. Annual Incremental Increase ANNUAL WAGE ORDER NO. 26 

Section 006 

3/19 



Heavy Construction Rates for 
BARTON County 

Section 006 

Basic 
OCCUPATIONAL TITLE *" Date of Hourly 

Increase Rates 
Carpenter $18.27* 

Millwriqht 
Pile Driver 

Electrician (Outside Lineman) $18.27* 
Lineman Operator 
Lineman - Tree Trimmer 
Groundman 
Groundman - Tree Trimmer 

Laborer $18.27* 
General Laborer 
Skilled Laborer 

Operating Engineer $18.27* 
Group I 
Group II 
Group Ill 
Group IV 

Truck Driver $18.27* 
Truck Control Service Driver 
Group I 
Group II 
Group Ill 
Group IV 

Use Heavy Construction Rates on Highway and Heavy construction in accordance with the classifications of 

construction work established in 8 CSR 30-3.040(3). 

Use Building Construction Rates on Building construction in accordance with the classifications of construction 

work established in 8 CSR 30-3.040(2). 

If a worker is performing work on a heavy construction project within an occupational title that is not listed on the 

Heavy Construction Rate Sheet, use the rate for that occupational title as shown on the Building 

Construction Rate Sheet. 

*The Division of Labor Standards received less than 1,000 reportable hours as required by RSMo 290.257.4(b).

Public works contracting minimum wage is established for this occupational title using data provided by Missouri

Economic Research and Information Center, in accordance with RSMo 290.257.2.

••Annual Incremental Increase ANNUAL WAGE ORDER NO. 26 3/19 



OVERTIME 

OVERTIME 

and 

HOLIDAYS 

For all work performed on a Sunday or a holiday, not less than twice (2x) the prevailing 
hourly rate of wages for work of a similar character in the locality in which the work is 
performed or the public works contracting minimum wage, whichever is applicable, shall 
be paid to all workers employed by or on behalf of any public body engaged in the 
construction of public works, exclusive of maintenance work. 

For all overtime work performed, not less than one and one-half (1 ½) the prevailing 
hourly rate of wages for work of a similar character in the locality in which the work is 
performed or the public works contracting minimum wage, whichever is applicable, shall 
be paid to all workers employed by or on behalf of any public body engaged in the 
construction of public works, exclusive of maintenance work or contractual obligation. 
For purposes of this subdivision, "overtime work" shall include work that exceeds ten 
hours in one day and work in excess of forty hours in one calendar week; and 

A thirty-minute lunch period on each calendar day shall be allowed for each worker on a 
public works project, provided that such time shall not be considered as time worked. 

HOLIDAYS 

January first; 
The last Monday in May; 
July fourth; 
The first Monday in September; 
November eleventh; 
The fourth Thursday in November; and 
December twenty-fifth; 

If any holiday falls on a Sunday, the following Monday shall be considered a holiday. 

ANNUAL WAGE ORDER NO. 26 3/19 



SUMMARY OF WORK T1904-01 011000 - 1 

SECTION 011000 – SUMMARY OF WORK 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions and Division 1 Specification Sections apply to this Section.

1.2 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Project consists of high quality roof repair that will remain water-tight for at least twenty
years, replacement roof accessories, and exterior building envelope maintenance including
repointing, sealant and joint replacement, and brick masonry cleaning.

1. Project Location: Lamar Readiness Center 106 Broadway Lamar, MO 64759.

2. Owner:  State of Missouri, Office of Administration, Division of Facilities Management,
Design and Construction, Harry S Truman State Office Building, Post Office Box 809,
301 West High Street, Jefferson City, Missouri  65102.

B. Contract Documents, dated 12/02/2019 were prepared for the Project by BUXTON KUBIK
DODD DESIGN COLLECTIVE, 3100 S. NATIONAL AVE. SPRINGFIELD, MO 65807.

C. The Work consists of ROOF REPAIR AND MAINTENANCE ITEMS AND EXTERIOR ENVELOPE
MAINTENANCE.

D. The Work will be constructed under a single prime contract.

1.3 DESIGNER’S ESTIMATE OF CONSTRUCTION COSTS 

A. The project designer has estimated project cost from $135,600.00 to $186,500.00.

1.4 WORK SEQUENCE 

A. The Work will be conducted in a single phase.

1.5 CONTRACTOR USE OF PREMISES 

A. Use of the Site:  Limit use of the premises to work in areas indicated.  Confine operations to
areas within contract limits indicated.  Do not disturb portions of the site beyond the areas in
which the Work is indicated.

1. Owner Occupancy:  Allow for Owner occupancy and use by the public.

2. Driveways and Entrances: Keep driveways and entrances serving the premises clear
and available to the Owner, the Owner’s employees, and emergency vehicles at all
times.  Do not use these areas for parking or storage of materials.  Schedule deliveries
to minimize space and time requirements for storage of materials and equipment on-
site.

B. Use of the Existing Building: Maintain the existing building in a weathertight condition
throughout the construction period.  Repair damage cause by construction operations. Take all
precautions necessary to protect the building and its occupants during the construction period.
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1.6 OCCUPANCY REQUIREMENTS 

A. Full Owner Occupancy:  The Owner will occupy the site and existing building during the entire
construction period.  Cooperate with the Owner during construction operations to minimize
conflicts and facilitate owner usage.  Perform the Work so as not to interfere with the Owner’s
operations.

B. Partial Owner Occupancy:  The Owner reserves the right to occupy and to place and install
equipment in completed areas of the building prior to Substantial Completion, provided such
occupancy does not interfere with completion of the Work.  Such placing of equipment and
partial occupancy shall not constitute acceptance of the total Work.

1. The Designer will prepare a Certificate of Partial Occupancy for each specific portion of
the Work to be occupied prior to substantial completion.

2. Prior to partial Owner occupancy, mechanical and electrical systems shall be fully
operational.  Required inspections and tests shall have been successfully completed.
Upon occupancy, the Owner will operate and maintain mechanical and electrical
systems serving occupied portions for the building.

3. Upon occupancy, the Owner will assume responsibility for maintenance and custodial
service for occupied portions for the building.

1.7 OWNER-FURNISHED PRODUCTS 

A. None

1.8 MISCELLANEOUS PROVISIONS 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION (Not Applicable) 

END OF SECTION  011000 
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SECTION 012100 – ALLOWANCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements governing allowances.

1. Certain items are specified in the Contract Documents by allowances.  Allowances have
been established in lieu of additional requirements and to defer selection of actual
materials and equipment to a later date when additional information is available for
evaluation.  If necessary, additional requirements will be issued by Contract Change.

B. Types of allowances include the following:

1. Weather allowances.

C. Related Sections include the following:

1. Division 1 Section "Contract Modification Procedures" for procedures for submitting and
handling Contract Changes for allowances.

2. Division 1 Section "Unit Prices" for procedures for using unit prices.

1.3 WEATHER ALLOWANCE 

A. Included within the completion period for this project are a specified number of “bad weather”
days (see Schedule of Allowances).

B. The Contractor’s progress schedule shall clearly indicate the bad weather day allowance as an
“activity” or “activities”.  In the event weather conditions preclude performance of critical work
activities for 50% or more of the Contractor’s scheduled workday, that day shall be declared
unavailable for work due to weather (a “bad weather” day) and charged against the above
allowance.  Critical work activities will be determined by review of the Contractor’s current
progress schedule.

C. The Contractor’s Representative and the Construction Representative shall agree monthly on the
number of “bad weather” days to be charged against the allowance.  This determination will
be documented in writing and be signed by the Contractor and the Construction
Representatives.  If there is a failure to agree on all or part of the “bad weather” days for a
particular month, that disagreement shall be noted on this written document and signed by
each party’s representative.  Failure of the Contractor’s representative to sign the “bad weather”
day documentation after it is presented, with or without the notes of disagreement, shall
constitute agreement with the “bad weather” day determination contained in that document.

D. There will be no modification to the time of contract performance due solely to the failure to
deplete the “bad weather” day allowance.
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E. Once this allowance is depleted, a no cost Contract Change time extension will be executed for
“bad weather” days, as defined above, encountered during the remainder of the Project.

PART 2 - PRODUCTS – NOT USED 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALLOWANCES 

A. Weather Allowance:  Included within the completion period for this Project 10 “bad weather”
days.

END OF SECTION  012100 
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SECTION 012200 – UNIT PRICES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions and other Division 1 Specification Sections apply to this Section.

B. Quantities of Units to be included in the Base Bid are indicated in Section 012200 – Unit Prices.

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for Unit Prices.

B. Related Sections include the following:

1. Division 1 Section "Allowances" for procedures for using Unit Prices to adjust quantity
allowances.

2. Division 1 Section "Contract Modification Procedures" for procedures for submitting and
handling Contract Changes.

1.3 DEFINITIONS 

A. Unit Price is a price per unit of measurement for materials or services added to or deducted from
the Contract Sum by appropriate modification, if estimated quantities of Work required by the
Contract Documents are increased or decreased.

1.4 PROCEDURES 

A. Unit Prices include all necessary material plus cost for delivery, installation, insurance, overhead,
and profit.

B. Measurement and Payment:  Refer to individual Specification Sections for work that requires
establishment of Unit Prices.  Methods of measurement and payment for Unit Prices are specified
in those Sections.

C. Owner reserves the right to reject Contractor's measurement of Work in-place that involves use
of established Unit Prices and to have this work measured, at Owner's expense, by an
independent surveyor acceptable to Contractor.

D. List of Unit Prices:  A list of Unit Prices is included in Part 3.  Specification Sections referenced in
the schedule contain requirements for materials described under each Unit Price.

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 LIST OF UNIT PRICES 

A. Unit Price No. 1:
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1. Description:  Repoint Masonry Mortar

2. Unit of Measurement:  1 square foot (sqft.)

3. Base Bid Quantity:  600 sqft.

B. Unit Price No. 2:

1. Description:  Acoustical Ceiling Tile. Removal, Provide, and Installation of acoustical
ceiling tile in the existing interior of the building. Color, Finish, to match existing.

2. Unit of Measurement:   1 square foot (sqft.)

3. Base Bid Quantity:  2,000 sqft.

END OF SECTION  012200 
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SECTION 012600 – CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements for handling and processing
Contract Modifications.

B. Related Sections include the following:

1. Division 1, Section 012100 "Allowances".

2. Division 1, Section 012200 "Unit Prices".

3. Division 0, Section 007213, Article 3.1 "Acceptable Substitutions".

4. Division 0, Section 007213, Article 4.0 "Changes in the Work".

1.3 REQUESTS FOR INFORMATION 

A. In the event that the Contractor or Subcontractor, at any tier, determines that some portion of
the Drawings, Specifications, or other Contract Documents requires clarification or
interpretation, the Contractor shall submit a “Request for Information” (RFI) in writing to the
Designer.  A RFI may only be submitted by the Contractor and shall only be submitted on the
RFI forms provided by the Owner.  The Contractor shall clearly and concisely set forth the issue
for which clarification or interpretation is sought and why a response is needed.  In the RFI, the
Contractor shall set forth an interpretation or understanding of the requirement along with
reasons why such an understanding was reached.

B. Responses to RFI shall be issued within ten (10) working days of receipt of the Request from the
Contractor unless the Designer determines that a longer time is necessary to provide an
adequate response.  If a longer time is determined necessary by the Designer, the Designer will,
within five (5) working days of receipt of the request, notify the Contractor of the anticipated
response time.  If the Contactor submits a RFI on a time sensitive activity on the current project
schedule, the Contractor shall not be entitled to any time extension due to the time it takes the
Designer to respond to the request provided that the Designer responds within the ten (10)
working days set forth above.

C. Responses from the Designer will not change any requirement of the Contract Documents.  In
the event the Contractor believes that a response to a RFI will cause a change to the
requirements of the Contract Document, the Contractor shall give written notice to the Designer
requesting a Contract Change for the work.  Failure to give such written notice within ten (10)
working days, shall waive the Contractor’s right to seek additional time or cost under Article 4,
“Changes in the Work” of the General Conditions.
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1.4 MINOR CHANGES IN THE WORK 

A. Designer will issue supplemental instructions authorizing Minor Changes in the Work, not
involving adjustment to the Contract Amount or the Contract Time, on ”Designer’s Supplemental
Instructions” (DSI).

1.5 PROPOSAL REQUESTS 

A. The Designer or Owner Representative will issue a detailed description of proposed Changes in
the Work that may require adjustment to the Contract Amount or the Contract Time.  The
proposed Change Description will be issued using the “Request for Proposal” (RFP) form.  If
necessary, the description will include supplemental or revised Drawings and Specifications.

1. Proposal Requests issued by the Designer or Owner Representative are for information
only.  Do not consider them instructions either to stop work in progress or to execute
the proposed change.

2. Within ten (10) working days after receipt of Proposal Request, submit a proposal for
the cost adjustments to the Contract Amount and the Contract Time necessary to
execute the Change.  The Contractor shall submit his proposal on the appropriate
Contract Change Detailed Breakdown form.  Subcontractors may use the appropriate
Contract Change Detailed Breakdown form or submit their proposal on their letterhead
provided the same level of detail is included.  All proposals shall include:

a. A detailed breakdown of costs per Article 4.1 of the General Conditions.

b. If requesting additional time per Article 4.2 of the General Conditions, include
an updated Contractor's Construction Schedule that indicates the effect of the
Change including, but not limited to, changes in activity duration, start and
finish times, and activity relationship.

1.6 CONTRACT CHANGE PROCEDURES 

A. On Owner's approval of a Proposal Request, the Designer or Owner Representative will issue a
Contract Change for signatures of Owner and Contractor on the “Contract Change” form.

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 REFERENCED FORMS 

A. The following forms can be found on our website at https://oa.mo.gov/facilities/vendor-
links/architectengineering-forms or https://oa.mo.gov/facilities/vendor-links/contractor-forms:

1. Request for Information

2. Designer’s Supplemental Instructions

3. Request for Proposal

4. Contract Change

5. Contract Change Detailed Breakdown – SAMPLES

6. Contract Change Detailed Breakdown – General Contractor (GC)
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7. Contract Change Detailed Breakdown – Subcontractor (SUB)

END OF SECTION  012600 
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SECTION 013100 – COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations on
Projects including, but not limited to, the following:

1. Coordination Drawings.

2. Administrative and supervisory personnel.

3. Project meetings.

B. Each Contractor shall participate in coordination requirements.  Certain areas of responsibility
will be assigned to a specific Contractor.

C. Related Sections include the following:

1. Division 1, Section 013200 "Schedules" for preparing and submitting Contractor's
Construction Schedule.

2. Articles 1.8.B and 1.8.C of Section 007213 "General Conditions" for coordinating
meetings onsite.

3. Article 5.4.H of Section 007213 "General Conditions" for coordinating Closeout of the
Contract.

1.3 COORDINATION 

A. Coordination:  Coordinate construction operations included in different Sections of the
Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate
construction operations included in different Sections, which depend on each other for proper
installation, connection, and operation.

B. Coordination:  Each Contractor shall coordinate its construction operations with those of other
contractors and entities to ensure efficient and orderly installation of each part of the Work.
Each Contractor shall coordinate its operations with operations included in different Sections
that depend on each other for proper installation, connection, and operation.

1. Schedule construction operations in sequence required to obtain the best results where
installation of one part of the Work depends on installation of other components, before
or after its own installation.

2. Coordinate installation of different components with other Contractors to ensure
maximum accessibility for required maintenance, service, and repair.

3. Make adequate provisions to accommodate items scheduled for later installation.
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4. Where availability of space is limited, coordinate installation of different components
to ensure maximum performance and accessibility for required maintenance, service,
and repair of all components including mechanical and electrical.

C. Prepare memoranda for distribution to each party involved outlining special procedures required
for coordination.  Include such items as required notices, reports, and list of attendees at
meetings.

1. Prepare similar memoranda for Owner and separate Contractors if coordination of their
Work is required.

D. Administrative Procedures:  Coordinate scheduling and timing of required administrative
procedures with other construction activities and activities of other Contractors to avoid conflicts
and to ensure orderly progress of the Work.  Such administrative activities include, but are not
limited to, the following:

1. Preparation of Contractor's Construction Schedule.

2. Preparation of the Schedule of Values.

3. Installation and removal of temporary facilities and controls.

4. Delivery and processing of submittals.

5. Progress meetings.

6. Preinstallation conferences.

7. Startup and adjustment of systems.

8. Project Closeout activities.

E. Conservation:  Coordinate construction activities to ensure that operations are carried out with
consideration given to conservation of energy, water, and materials.

1. Salvage materials and equipment involved in performance of, but not actually
incorporated into, the Work.  Refer to other Sections for disposition of salvaged
materials that are designated as Owner's property.

1.4 SUBMITTALS 

A. Coordination Drawings:  Prepare Coordination Drawings if limited space availability necessitates
maximum utilization of space for efficient installation of different components or if coordination
is required for installation of products and materials fabricated by separate entities.

B. Key Personnel Names:  Within fifteen (15) work days of starting construction operations, submit
a list of key personnel assignments including superintendent and other personnel in attendance
at Project site.  Identify individuals and their duties and responsibilities; list addresses and
telephone numbers including home and office telephone numbers.  Provide names, addresses,
and telephone numbers of individuals assigned as standbys in the absence of individuals
assigned to Project.

1. Post copies of list in Project meeting room, in temporary field office, and by each
temporary telephone.  Keep list current at all times.
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1.5 PROJECT MEETINGS 

A. The Owner’s Construction Representative will schedule a Pre-Construction Meeting prior to
beginning of construction.  The date, time, and exact place of this meeting will be determined
after Contract Award and notification of all interested parties.  The Contractor shall arrange to
have the Job Superintendent and all prime Subcontractors present at the meeting.  During the
Pre-Construction Meeting, the construction procedures and information necessary for submitting
payment requests will be discussed and materials distributed along with any other pertinent
information.

1. Minutes:  Designer will record and distribute meeting minutes.

B. Progress Meetings:  The Owner’s Construction Representative will conduct Monthly Progress
Meetings as stated in Articles 1.8.B and 1.8.C of Section 007213 “General Conditions”.

1. Minutes:  Designer will record and distribute to Contractor the meeting minutes.

C. Preinstallation Conferences:  Contractor shall conduct a preinstallation conference at Project site
before each construction activity that requires coordination with other construction.

1. Attendees:  Installer and representatives of Manufacturers and Fabricators involved in
or affected by the installation and its coordination or integration with other materials
and installations that have preceded or will follow, shall attend the meeting.  Advise
Designer and Construction Representative of scheduled meeting dates.

2. Agenda:  Review progress of other construction activities and preparations for the
particular activity under consideration including requirements for the following:

a. Contract Documents

b. Options

c. Related RFIs

d. Related Contract Changes

e. Purchases

f. Deliveries

g. Submittals

h. Review of mockups

i. Possible conflicts

j. Compatibility problems

k. Time schedules

l. Weather limitations

m. Manufacturer's written recommendations

n. Warranty requirements

o. Compatibility of materials

p. Acceptability of substrates

q. Temporary facilities and controls

r. Space and access limitations
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s. Regulations of authorities having jurisdiction

t. Testing and inspecting requirements

u. Installation procedures

v. Coordination with other Work

w. Required performance results

x. Protection of adjacent Work

y. Protection of construction and personnel

3. Contractor shall record significant conference discussions, agreements, and
disagreements including required corrective measures and actions.

4. Reporting:  Distribute minutes of the meeting to each party present and to parties who
should have been present.

5. Do not proceed with installation if the conference cannot be successfully concluded.
Initiate whatever actions are necessary to resolve impediments to performance of the
Work and reconvene the conference at earliest feasible date.

6. Revise paragraph below if Project requires holding progress meetings at different
intervals.  Insert special intervals such as "every third Tuesday" to suit special
circumstances.

7. Project name

8. Name and address of Contractor

9. Name and address of Designer

10. RFI number including RFIs that were dropped and not submitted

11. RFI description

12. Date the RFI was submitted

13. Date Designer's response was received

14. Identification of related DSI or Proposal Request, as appropriate

PART 2 - PRODUCTS – NOT USED 

PART 3 - EXECUTION – NOT USED 

END OF SECTION  013100 
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SECTION 013200 – SCHEDULE – BAR CHART 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section includes requirements for a Bar Chart Schedule for the project construction activities,
schedule of submittals, and schedule for testing.

PART 2 - PRODUCTS – NOT USED 

PART 3 - EXECUTION 

3.1 SUBMITTAL PROCEDURES 

A. The Contractor shall submit to the Designer, within ten (10) working days following the Notice
to Proceed, a Progress Schedule including Schedule of Values showing the rate of progress the
Contractor agrees to maintain and the order in which he proposed to carry out the various
phases of Work.  No payments shall be made to the Contractor until the Progress Schedule has
been approved by the Owner.

B. The Contractor shall submit an updated Schedule for presentation at each Monthly Progress
Meeting.  The Schedule shall be updated by the Contractor as necessary to reflect the current
Schedule and its relationship to the original Schedule.  The updated Schedule shall reflect any
changes in the logic, sequence, durations, or completion date.  Payments to the Contractor shall
be suspended if the Progress Schedule is not adequately updated to reflect actual conditions.

C. The Contractor shall submit Progress Schedules to Subcontractors to permit coordinating their
Progress Schedules to the general construction Work.  The Contractor shall coordinate
preparation and processing of Schedules and reports with performance of other construction
activities.

3.2 CONSTRUCTION PROGRESS SCHEDULE – BAR CHART SCHEDULE 

A. Bar-Chart Schedule:  The Contractor shall prepare a comprehensive, fully developed, horizontal
bar chart-type Contractor’s Construction Schedule.  The Contractor for general construction shall
prepare the Construction Schedule for the entire Project.  The Schedule shall show the
percentage of work to be completed at any time, anticipated monthly payments by Owner, as
well as significant dates (such as completion of excavation, concrete foundation work,
underground lines, superstructure, rough-ins, enclosure, hanging of fixtures, etc.) which shall
serve as check points to determine compliance with the approved Schedule.  The Schedule shall
also include an activity for the number of “bad” weather days specified in Section 012100 –
Allowances.
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1. The Contractor shall provide a separate time bar for each significant construction
activity.  Provide a continuous vertical line to identify the first working day of each
week.

a. If practical, use the same Schedule of Values breakdown for schedule time
bars.

2. The Contractor shall provide a base activity time bar showing duration for each
construction activity.  Each bar is to indicate start and completion dates for the activity.
The Contractor is to place a contrasting bar below each original schedule activity time
for indicating actual progress and planned remaining duration for the activity.

3. The Contractor shall prepare the Schedule on a minimal number of separate sheets to
readily show the data for the entire construction period.

4. Secure time commitments for performing critical elements of the Work from parties
involved.  Coordinate each element on schedule with other construction activities.
Include minor elements involved in the overall sequence of the Work.  Show each
activity in proper sequence.  Indicate graphically the sequences necessary for
completion of related portions of the Work.

5. Coordinate the Contractor’s Construction Schedule with the Schedule of Values, list of
subcontracts, Submittal Schedule, progress reports, payment requests, and other
required schedules and reports.

6. Indicate the Intent to Award and the Contract Substantial Completion dates on the
schedule.

B. Phasing:  Provide notations on the schedule to show how the sequence of the Work is affected
by the following:

1. Requirement for Phased completion

2. Work by separate Contractors

3. Work by the Owner

4. Pre-purchased materials

5. Coordination with existing construction

6. Limitations of continued occupancies

7. Un-interruptible services

8. Partial Occupancy prior to Substantial Completion

9. Site restrictions

10. Provisions for future construction

11. Seasonal variations

12. Environmental control

C. Work Stages:  Use crosshatched bars to indicate important stages of construction for each major
portion of the Work.  Such stages include, but are not necessarily limited to, the following:

1. Subcontract awards

2. Submittals

3. Purchases
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4. Mockups

5. Fabrication

6. Sample testing

7. Deliveries

8. Installation

9. Testing

10. Adjusting

11. Curing

12. Startup and placement into final use and operation

D. Area Separations: Provide a separate time bar to identify each major area of construction for
each major portion of the Work.  For the purposes of this Article, a “major area” is a story of
construction, a separate building, or a similar significant construction element.

1. Indicate where each construction activity within a major area must be sequenced or
integrated with other construction activities to provide for the following:

a. Structural completion.

b. Permanent space enclosure

c. Completion of mechanical installation

d. Completion of the electrical portion of the Work

e. Substantial Completion

3.3 SCHEDULE OF SUBMITTALS 

A. Upon acceptance of the Construction Progress Schedule, prepare and submit a complete
schedule of submittals.  Coordinate the submittal schedule with Section 013300 SUBMITTALS,
the approved Construction Progress Schedule, list of subcontracts, Schedule of Values and the
list of products.

B. Prepare the schedule in chronological order.  Provide the following information

1. Scheduled date for the first submittal

2. Related Section number

3. Submittal category

4. Name of the Subcontractor

5. Description of the part of the Work covered

6. Scheduled date for resubmittal

7. Scheduled date for the Designer’s final release or approval

C. Distribution:  Following the Designer’s response to the initial submittal schedule, print and
distribute copies to the Designer, Owner, subcontractors, and other parties required to comply
with submittal dates indicated.

1. Post copies in the Project meeting room and temporary field office.
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2. When revisions are made, distribute to the same parties and post in the same locations.
Delete parties from distribution when they have completed their assigned part of the
Work and are no longer involved in construction activities.

D. Schedule Updating:  Revise the schedule after each meeting or other activity where revisions
have been recognized or made.  Issue the updated schedule concurrently with the report of each
meeting.

3.4 SCHEDULE OF INSPECTIONS AND TESTS 

A. Prepare a schedule of inspections, tests, and similar services required by the Contract
Documents.  Submit the schedule with (15) days of the date established for commencement of
the Contract Work.  The Contractor is to notify the testing agency at least (5) working days in
advance of the required tests unless otherwise specified.

B. Form:  This schedule shall be in tabular form and shall include, but not be limited to, the
following:

1. Specification Section number

2. Description of the test

3. Identification of applicable standards

4. Identification of test methods

5. Number of tests required

6. Time schedule or time span for tests

7. Entity responsible for performing tests

8. Requirements for taking samples

9. Unique characteristics of each service

C. Distribution:  Distribute the schedule to the Owner, Architect, and each party involved in
performance of portions of the Work where inspections and tests are required.

END OF SECTION 013200 
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SECTION 013300 – SUBMITTALS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for submittals required for
performance of the Work including the following:

1. Shop Drawings

2. Product Data

3. Samples

4. Quality Assurance Submittals

5. Construction Photographs

6. Operating and Maintenance Manuals

7. Warranties

B. Administrative Submittals:  Refer to General and Supplementary Conditions other applicable
Division 1 Sections and other Contract Documents for requirements for administrative
submittals.  Such submittals include, but are not limited to, the following:

1. Construction Progress Schedule including Schedule of Values

2. Performance and Payment Bonds

3. Insurance Certificates

4. Applications for Payment

5. Certified Payroll Reports

6. Partial and Final Receipt of Payment and Release Forms

7. Affidavit – Compliance with Prevailing Wage Law

8. Record Drawings

9. Notifications, Permits, etc.

C. The Contractor is obliged and responsible to check all shop drawings and schedules to assure
compliance with contract plans and specifications.  The Contractor is responsible for the content
of the shop drawings and coordination with other contract work.  Shop drawings and schedules
shall indicate, in detail, all parts of an Item or Work including erection and setting instructions
and integration with the Work of other trades.

D. The Contractor shall at all times make a copy, of all approved submittals, available on site to
the Construction Representative.
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1.3 SUBMITTAL PROCEDURES 

A. The Contractor shall comply with the General and Supplementary Conditions and other
applicable sections of the Contract Documents.  The Contractor shall submit, with such
promptness as to cause no delay in his work or in that of any other contractors, all required
submittals indicated in Part 3.1 of this section and elsewhere in the Contract Documents.
Coordinate preparation and processing of submittals with performance of construction activities.
Transmit each submittal sufficiently in advance of performance of related construction activities
to avoid delay.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.

2. Coordinate transmittal of different types of submittals for related elements of the Work
so processing will not be delayed by the need to review submittals concurrently for
coordination.

a. The Designer reserves the right to withhold action on a submittal requiring
coordination with other submittals until all related submittals are received.

B. Each drawing and/or series of drawings submitted must be accompanied by a letter of
transmittal giving a list of the titles and numbers of the drawings.  Each series shall be numbered
consecutively for ready reference and each drawing shall be marked with the following
information:

1. Date of Submission

2. Name of Project

3. Location

4. Section Number of Specification

5. State Project Number

6. Name of Submitting Contractor

7. Name of Subcontractor

8. Indicate if Item is submitted as specified or as a substitution

1.4 SHOP DRAWINGS 

A. Comply with the General Conditions, Article 3.2.

B. The Contractor shall submit newly prepared information drawn accurately to scale.  Highlight,
encircle, or otherwise indicate deviations from the Contract Documents.  Do not reproduce
Contract Documents or copy standard information as the basis of Shop Drawings.  Standard
information prepared without specific reference to the Project is not a Shop Drawing.

C. Shop Drawings include fabrication and installation drawings, setting diagrams, schedules,
patterns, templates, and similar drawings including the following information:

1. Dimensions

2. Identification of products and materials included by sheet and detail number

3. Compliance with specified standards

4. Notation of coordination requirements
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5. Notation of dimensions established by field measurement

6. Sheet Size:  Except for templates, patterns and similar full-size Drawings, submit Shop
Drawings on sheets at least 8½”x11” but no larger than 36”x48”.

1.5 PRODUCT DATA 

A. The Contractor shall comply with the General Conditions, Article 3.2.

B. The Contractor shall collect Product Data into a single submittal for each element of construction
or system.  Product Data includes printed information, such as manufacturer’s installation
instructions, catalog cuts, standard color charts, roughing-in diagrams and templates, standard
wiring diagrams, and performance curves.

1. Mark each copy to show applicable choices and options.  Where printed Product Data
includes information on several products that are not required, mark copies to indicate
the applicable information including the following information:

a. Manufacturer’s printed recommendations

b. Compliance with Trade Association standards

c. Compliance with recognized Testing Agency standards

d. Application of Testing Agency labels and seals

e. Notation of dimensions verified by field measurement

f. Notation of coordination requirements

2. Do not submit Product Data until compliance with requirements of the Contract
Documents has been confirmed.

1.6 SAMPLES 

A. The Contractor shall comply with the General Conditions, Article 3.2.

B. The Contractor shall submit full-size, fully fabricated samples, cured and finished as specified,
and physically identical with the material or product proposed.  Samples include partial sections
of manufactured or fabricated components, cuts or containers of materials, color range sets, and
swatches showing color, texture, and pattern.

1. The Contractor shall mount or display samples in the manner to facilitate review of
qualities indicated.  Prepare samples to match the Designer’s sample including the
following:

a. Specification Section number and reference

b. Generic description of the Sample

c. Sample source

d. Product name or name of the Manufacturer

e. Compliance with recognized standards

f. Availability and delivery time

2. The Contractor shall submit samples for review of size, kind, color, pattern, and texture.
Submit samples for a final check of these characteristics with other elements and a
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comparison of these characteristics between the final submittal and the actual 
component as delivered and installed. 

a. Where variation in color, pattern, texture, or other characteristic is inherent in
the material or product represented, submit at least three (3) multiple units
that show approximate limits of the variations.

b. Refer to other Specification Sections for requirements for samples that illustrate
workmanship, fabrication techniques, details of assembly, connections,
operation, and similar construction characteristics.

c. Refer to other Sections for samples to be returned to the Contractor for
incorporation in the Work.  Such samples must be undamaged at time of use.
On the transmittal, indicate special requests regarding disposition of sample
submittals.

d. Samples not incorporated into the Work, or otherwise designated as the
Owner’s property, are the property of the Contractor and shall be removed
from the site prior to Substantial Completion.

3. Field samples are full-size examples erected onsite to illustrate finishes, coatings, or
finish materials and to establish the Project standard.

a. The Contractor shall comply with submittal requirements to the fullest extent
possible.  The Contractor shall process transmittal forms to provide a record of
activity.

1.7 QUALITY ASSURANCE DOCUMENTS 

A. The Contractor shall comply with the General Conditions, Article 3.2

B. The Contractor shall submit quality control submittals including design data, certifications,
manufacturer’s instructions, manufacturer’s field reports, and other quality-control submittals as
required under other Sections of the Specifications.

C. Certifications:  Where other Sections of the Specifications require certification that a product,
material, or installation complies with specified requirements, submit a notarized certification
from the Manufacturer certifying compliance with specified requirements.

1. Signature:  Certification shall be signed by an officer of the Manufacturer or other
individual authorized to contractually bind the Company.

D. Inspection and Test Reports:  The Contractor shall submit the required inspection and test reports
from independent testing agencies as specified in this Section and in other Sections of the
Contract Documents.

E. Construction Photographs:  The Contractor shall submit record construction photographs as
specified in this Section and in other Sections of the Contract Documents.

1. The Contractor shall submit digital photographs.  The Construction Administrator
shall determine the quantity and naming convention at the preconstruction mtg.

2. The Contractor shall identify each photograph with project name, location, number,
date, time, and orientation.

3. The Contractor shall submit progress photographs monthly unless specified otherwise.
Photographs shall be taken one (1) week prior to submitting.
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4. The Contractor shall take four (4) site photographs from differing directions and a
minimum of five (5) interior photographs indicating the relative progress of the Work.

1.8 OPERATING AND MAINTENANCE MANUALS AND WARRANTIES 

A. The Contractor shall submit all required manufacturer’s operating instructions,
maintenance/service manuals, and warranties in accordance with the General Conditions, Article
3.5, and Supplementary Conditions along with this and other Sections of the Contract
Documents.

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 REQUIRED SUBMITTALS 

A. Contractor shall submit the following information for materials and equipment to be provided under
this contract.

TYPE OF SUBMITTAL 

SECTION DESCRIPTION 

Sh
o

p
 D

ra
w

in
g

s 

P
ro

d
u

ct
 D

a
ta

 

Sc
h

ed
u

le
 /

 S
a
m

p
le

 

C
er

ti
fi

ca
ti

o
n

s 

M
a
n

u
fa

ct
u

re
r’

s 
In

st
ru

ct
io

n
s 

Te
st

 r
e
p

o
rt

 

In
sp

ec
ti

o
n

 R
ep

o
rt

 

W
ir

in
g

 D
ia

g
ra

m
s 

R
ec

o
rd

 P
h

o
to

g
ra

p
h

s 

M
a
in

te
n

a
n

ce
 D

a
ta

 

O
p

er
a
ti

n
g

 I
n

st
ru

ct
io

n
 

W
a
rr

a
n

ty
 

007213 CONSTRUCTION SCHEDULE X 

007213 SCHEDULE OF VALUES X 

013100 COORDINATION X 

013200 SCHEDULE – BAR CHART X 

013513 SITE SECURITY X X 

015000 CONSTRUCTION FACILITIES X 

017419 CONSTRUCTION WASTE X X 

024100 SELECTIVE DEMOLITION X 

040100 RE-POINTING GROUT MIX X X X X X X 

040100 MASONRY CLEANING PRODUCTS X X X X X X 

042000 UNIT MASONRY – BRICK X X X X X 

042000 UNIT MASONRY – WEEP X X X X X 

070150 PREPARATION RE-ROOFING X X 

076100 SHEET METAL ROOFING X X 
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076200 SHEET METAL FLASHING & TRIM X 

077200 ROOF ACCESSORIES X X X X 

079200 JOINT SEALANTS X X X X X 

079200 JOINT SEALANT – BACKER ROD X X X X X 

329219 SEED MIXTURE X X 

END OF SECTION  013300 
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SECTION 013513 – SITE SECURITY AND HEALTH REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUBMITTALS 

A. List of required submittals:
1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.
2. Schedule of proposed shutdowns, if applicable.
3. Required fingerprinting for criminal background and warrants check. A list of the names

of all employees who will submit fingerprints for a background check and the signed
privacy documents identified below for each employee.

PART 2 - PRODUCTS – NOT USED 

PART 3 - EXECUTION 

3.1 ACCESS TO THE SITE 

A. The Contractor shall arrange with the Construction Representative and appropriate Facility
Representatives for the controlled entry of construction personnel, materials, and equipment
into the work areas.

B. The Contractor shall establish regular working hours with the Construction Representative and
the Facility.  Working hour changes or overtime are to be reported and approved (48) hours
ahead of time.  Emergency overtime is to be reported as soon as it is evident that overtime is
needed.

C. The Contractor shall provide the name and phone number of the individual(s) who is in charge
onsite and who can be contacted in case of an emergency.  This individual(s) must be able to
furnish names and addresses of all construction personnel upon request.

D. All construction personnel shall be identified to the Facility Representative and, when the Facility
Representative feels it is necessary, they will be issued identification cards.

3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS 

A. The Contractor shall be responsible and take all necessary precautions to guard against and
eliminate possible fire hazards.  Onsite burning is prohibited.

B. Store all flammable or hazardous materials in proper container located outside the buildings or
offsite, if possible.

C. Provide and maintain in good order, during construction, all fire extinguishers as required by
the National Fire Protection Association.  In areas of flammable liquids, asphalt, or electrical
hazards, extinguishers of the 15-pound carbon dioxide type or 20-pound dry chemical type shall
be provided.

D. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times unless
written approval is received from the Construction Representative and the appropriate Facility
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Representative at least (24) hours in advance.  The Contractor shall submit a written time 
schedule for any proposed shutdowns. 

E. Conduct operations and removal of debris to ensure minimum interference with roads, streets,
walks, and other adjacent facilities.  Do not obstruct streets or walks or use facilities without
permission from the Facility.

F. Construction personnel shall not exceed the Facility speed limit of 15mph unless posted
otherwise.

G. Take all necessary reasonable measures to reduce air and water pollution by any material or
equipment use during construction.  Keep volatile wastes in covered containers.  Do not dispose
of volatile wastes or oils in storm or sanitary drains.

H. Keep project neat, orderly, and in a safe condition at all times.  Immediately remove all
hazardous waste.  Do not allow rubbish to accumulate.  Provide onsite containers for collection
of rubbish and dispose of it at frequent intervals during progress of Work.

I. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and
readily available upon request at least a day before delivery.

J. Intoxicating beverages or narcotics shall not be brought upon the premises nor shall Contractor’s
personnel be under the influence of these substances while on the premises.

3.3 DISRUPTION OF UTILITIES 

A. The Contractor shall give minimum (72) hours written notice to the Construction Representative
and Facility Representative before disconnecting electric, gas, water, fire protection, or sewer
service to any building.

B. The contractor shall give minimum (72) hours written notice to the Construction Representative
and Facility Representative before closing any access drives and shall make temporary access
available if possible.  Do not obstruct streets, walks, or parking.

3.4 REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND WARRANTS CHECK 

A. All employees of the Contractor are required to submit fingerprints to the Missouri State
Highway Patrol to enable the Office of Administration, Division of Facilities Management, Design
and Construction (FMDC) to receive state and national criminal background checks on such em-
ployees. FMDC reserves the right to prohibit any employee of the Contractor from performing
work in or on the premises of any facility owned, operated, or utilized by the State of
Missouri for any reason.

B. The Contractor shall ensure all of its employees submit fingerprints to the Missouri State
Highway Patrol and pay for the cost of such background checks. The Contractor shall submit to
FMDC via email to FMDCSecurity@oa.mo.gov a list of the names of the Contractor’s
employees who will be fingerprinted and a signed Missouri Applicant Fingerprint Privacy
Notice, Applicant Privacy Rights and Privacy Act State-ment for each employee. All employees
of the Contractor approved by FMDC to work at a State facility must obtain a contractor ID
badge from FMDC prior to beginning work on-site, unless the Director of FMDC, at the
Director’s discretion, waives the requirement for a contractor ID badge.  The Contractor and
its employees must comply with the process for background checks and contractor ID badges
found on FMDC’s website at: https://oa.mo.gov/fmdc-contractor-id-badges
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C. Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back and Na- tional
Rap Back programs as of August 28, 2018. This means that the Missouri State Highway
Patrol, Central Records Repository, and the Federal Bureau of Investigation will retain the fin-
gerprints submitted by each of the Contractor’s employees, and those fingerprints will be
searched against other fingerprints on file, including latent fingerprints. While retained, an em-
ployee’s fingerprints may continue to be compared against other fingerprints submitted or re-
tained by the Federal Bureau of Investigation, including latent fingerprints.

D. As part of the Missouri and National Rap Back programs, FMDC will receive notification
if a new arrest is reported for an employee whose fingerprints have been submitted for FMDC
after August 28, 2018. If the employee is performing work on a State contract at the time of the
arrest notification, FMDC will request and receive the employee’s updated criminal history rec-
ords. If the employee is no longer performing work on a State contract, FMDC will not obtain
updated criminal records.

E. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide the
results of the employee’s background check directly to FMDC. FMDC may NOT release the results
of a background check to the Contractor or provide the Contractor any information obtained
from a background check, either verbally or in writing. FMDC will notify the Contractor only
whether an employee is approved to work on State property.

F. Each employee who submits fingerprints to the Missouri State Highway Patrol has a right
to obtain a copy of the results of his or her background check. The employee may challenge the
accuracy and completeness of the information contained in a background check report and ob-
tain a determination from the Missouri State Highway Patrol and/or the FBI regarding the validity
of such challenge prior to FMDC making a final decision about his or her eligibility to perform
work under a State contract.

G. The Contractor shall notify FMDC via email to FMDCSecurity@oa.mo.gov if an employee is
terminated or resigns from employment with the Contractor. If the Contractor does not
anticipate performing work on a State contract in the future, the Contractor may request that
FMDC remove its employees from the Rap Back programs. However, if removed from the Rap
Back programs, employees will be required to submit new fingerprints should the contractor
be awarded another State contract.

H. Upon award of a Contract, the Contractor should contact FMDC at
FMDCSecurity@oa.mo.gov to determine if its employees need to provide a new background
check.  If a Contractor’s employee has previously submitted a fingerprint background check to
FMDC as part of the Missouri and National Rap Back programs, the employee may not need
to submit another fingerprint search for a period of three to six years, depending upon the
circumstances. The Contractor understands and agrees that FMDC may require more frequent
background checks without providing any explanation to the Contractor. The fact that an
additional background check is requested by FMDC does not indicate that the employee has a
criminal record.

END OF SECTION  013513 
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SECTION 015000 – CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section includes requirements for construction facilities and temporary controls including
temporary utilities, support facilities, security, and protection.

B. Temporary utilities include, but are not limited to, the following:

1. Water service and distribution

2. Temporary electric power and light

3. Temporary heat

4. Ventilation

5. Telephone service

6. Sanitary facilities, including drinking water

7. Storm and sanitary sewer

C. Support facilities include, but are not limited to, the following:

1. Field offices and storage sheds

2. Temporary roads and paving

3. Dewatering facilities and drains

4. Temporary enclosures

5. Hoists and temporary elevator use

6. Temporary project identification signs and bulletin boards

7. Waste disposal services

8. Rodent and pest control

9. Construction aids and miscellaneous services and facilities

D. Security and protection facilities include, but are not limited to, to following:

1. Temporary fire protection

2. Barricades, warning signs, and lights

3. Sidewalk bridge or enclosure fence for the site

4. Environmental protection
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1.3 SUBMITTALS 

A. Temporary Utilities:  Submit reports of tests, inspections, meter readings, and similar procedures
performed on temporary utilities.

B. Implementation and Termination Schedule:  Within (15) days of the date established for
commencement of the Work, submit a schedule indicating implementation and termination of
each temporary utility.

1.4 QUALITY ASSURANCE 

A. Regulations:  Comply with industry standards and applicable laws and regulations including,
but not limited to, the following:

1. Building code requirements

2. Health and safety regulations

3. Utility company regulations

4. Police, fire department, and rescue squad rules

5. Environmental protection regulations

B. Standards:  Comply with NFPA 241 “Standard for Safeguarding Construction, Alterations, and
Demolition Operations”.  ANSI A10 Series standards for “Safety Requirements for Construction
and Demolition”, and NECA Electrical Design Library “Temporary Electrical Facilities”.

1. Electrical Service:  Comply with NEMA, NECA, and UL standards and regulations for
temporary electric service.  Install service in compliance with NFPA 70 “National Electric
Code”. 

C. Inspections:  Arrange for authorities having jurisdiction to inspect and test each temporary utility
before use.  Obtain required certifications and permits.

1.5 PROJECT CONDITIONS 

A. Temporary Utilities:  Prepare a schedule indicating dates for implementation and termination of
each temporary utility.  At the earliest feasible time, when acceptable to the Owner, change
over from use of temporary service to use of permanent service.

B. Conditions of Use:  Keep temporary services and facilities clean and neat in appearance.  Operate
in a safe and efficient manner.  Relocate temporary services and facilities as the Work
progresses.  Do not overload facilities or permit them to interfere with progress.  Take necessary
fire-prevention measures.  Do not allow hazardous, dangerous, or unsanitary conditions, or
public nuisances to develop or persist onsite.

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Provide new materials.  If acceptable to the Designer, the Contractor may use
undamaged, previously used materials in serviceable condition.  Provide materials suitable for
use intended.
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B. Lumber and Plywood:  Comply with requirements in Division 6 Section “Rough Carpentry”.

1. For job-built temporary office, shops, and sheds within the construction area, provide
UL-labeled, fire-treated lumber and plywood for framing, sheathing, and siding.

2. For signs and directory boards, provide exterior-type, Grade B-B high-density concrete
form overlay plywood of sized and thicknesses indicated.

3. For fences and vision barriers, provide minimum 3/9” (9.5mm) thick exterior plywood.

4. For safety barriers, sidewalk bridges, and similar uses, provide minimum 5/8” (16mm)
thick exterior plywood.

C. Gypsum Wallboard:  Provide gypsum wallboard on interior walls of temporary offices.

D. Roofing Materials:  Provide UL Class A standard-weight asphalt shingles or UL Class C mineral-
surfaced roll roofing on roofs of job-built temporary office, shops, and shed.

E. Paint:  Comply with requirements of Division 9 Section “Painting”.

1. For job-built temporary offices, shops, sheds, fences, and other exposed lumber and
plywood, provide exterior-grade acrylic-latex emulsion over exterior primer.

2. For sign panels and applying graphics, provide exterior-grade alkyd gloss enamel over
exterior primer.

3. For interior walls of temporary offices, provide two (2) quarts interior latex-flat wall paint.

F. Tarpaulins:  Provide waterproof, fire-resistant, UL-labeled tarpaulins with flame-spread rating of
(15) or less.  For temporary enclosures, provide translucent, nylon-reinforced laminated
polyethylene or polyvinyl chloride, fire-retardant tarpaulins.

G. Water:  Provide potable water approved by local health authorities.

H. Open-Mesh Fencing:  Provide 0.120” (3mm) thick, galvanized 2” (50mm) chainlink fabric fencing
6’ (2m) high with galvanized barbed-wire top strand and galvanized steel pipe posts, 1½”
(38mm) ID for line posts and 2½” (64mm) ID for corner posts.

2.2 EQUIPMENT 

A. General:  Provide new equipment.  If acceptable to the Designer, the Contractor may use
undamaged, previously used equipment in serviceable condition.  Provide equipment suitable
for use intended.

B. Water Hoses:  Provide ¾” (19mm), heavy-duty, abrasion-resistant, flexible rubber hoses 100’
(30m) long, with pressure rating greater than the maximum pressure of the water distribution
system.  Provide adjustable shutoff nozzles at hose discharge.

C. Electrical Outlets:  Provide properly configured, NEMA-polarized outlets to prevent insertion of
110 to 120V plugs into higher voltage outlets.  Provide receptacle outlets equipped with ground-
fault circuit interrupters, reset button, and pilot light for connection of power tools and
equipment.

D. Electrical Power Cords:  Provide grounded extension cords.  Use hard-service cords where
exposed to abrasion and traffic.  Provide waterproof connectors to connect separate lengths of
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electric cords if single lengths will not reach areas where construction activities are in progress. 
Do not exceed safe length-voltage rating. 

E. Lamps and Light Fixtures:  Provide general service incandescent lamps of wattage required for
adequate illumination.  Provide guard cages or tempered-glass enclosures where exposed to
breakage.  Provide exterior fixture where exposed to moisture.

F. Heating Units:  Provide temporary heating units that have been tested and labeled by UL, FM,
or another recognized trade association related to the type of fuel being consumed.

G. Temporary Offices:  Provide prefabricated or mobile units or similar job-built construction with
lockable entrances, operable windows, and serviceable finishes.  Provide heated and air-
conditioned units on foundations adequate for normal loading.

H. Temporary Toilet Units:  Provide self-contained, single-occupant toilet units of the chemical,
aerated re-circulation, or combustion type.  Provide units properly vented and fully enclosed
with a glass-fiber-reinforced polyester shell or similar nonabsorbent material.

I. Fire Extinguishers:  Provide hand-carried, portable, UL-rated, Class A fire extinguishers for
temporary offices and similar spaces.  In other locations, provide hand-carried, portable, UL-
rated, Class ABC, dry-chemical extinguishers, or a combination of extinguishers of NFPA-
recommended classes for the exposures.

1. Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent, and size
required by location and class of fire exposure.

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Use qualified personnel for installation of temporary facilities.  Locate facilities where they will
serve the Project adequately and result in minimum interference with performance of the Work.
Relocate and modify facilities as required.

B. Provide each Facility ready for use when needed to avoid delay.  Maintain and modify as
required.  Do not remove until facilities are no longer needed or are replaced by authorized use
of completed permanent facilities.

3.2 TEMPORARY UTILITY INSTALLATION 

A. Temporary Water Service:  The Owner will provide water for construction purposes from the
existing building system.  All required temporary extensions shall be provided and removed by
the Contractor.  Connection points and methods of connection shall be designated and approved
by the Construction Representative.

B. Temporary Electric Power Service:  The Owner will provide electric power for construction
lighting and power tools.  Contractors using such services shall pay all costs of temporary
services, circuits, outlet, extensions, etc.

C. Temporary Lighting:  When overhead floor or roof deck has been installed, provide temporary
lighting with local switching.



CONSTRUCTION FACILITIES AND 
TEMPORARY CONTROLS 

T1904-01 015000 - 5 

1. Install and operate temporary lighting that will fulfill security and protection
requirements without operating the entire system.  Provide temporary lighting that will
provide adequate illumination for construction operations and traffic conditions. 

D. Temporary Heating:  Provide temporary heat required by construction activities for curing or
drying of completed installations or for protection of installed construction from adverse effects
of low temperatures or high humidity.  Select safe equipment that will not have a harmful effect
on completed installations or elements being installed.  Coordinate ventilation requirements to
produce the ambient condition required and minimize consumption of energy.

1. Heating Facilities:  Except where the Owner authorizes use of the permanent system,
provide vented, self-contained, LP gas or fuel-oil heaters with individual space
thermostatic control. 

2. Use of gasoline-burning space heaters, open flame, or salamander heating units is
prohibited.

E. Temporary Heating and Cooling:  The normal heating and/or cooling system of the building shall
be maintained in operation during the construction.  Should the Contractor find it necessary to
interrupt the normal HVAC service to spaces, which have not been vacated for construction,
such interruptions shall be pre-scheduled with the Construction Representative.

F. Temporary Telephones:  The Owner will provide telephones within the facility.  All construction
personnel will be allowed access only to those specific telephones designated by the
Construction Representative.

G. Temporary Toilets:  Install self-contained toilet units.  Use of pit-type privies will not be
permitted.  Comply with regulations and health codes for the type, number, location, operation,
and maintenance of fixtures and facilities.  Install where facilities will best serve the Project’s
needs.

1. Shield toilets to ensure privacy.

2. Provide separate facilities for male and female personnel.

3. Provide toilet tissue materials for each facility.

H. Wash Facilities:  Install wash facilities supplied with potable water at convenient locations for
personnel involved in handling materials that require wash-up for a health and sanitary
condition.  Dispose of drainage properly.  Supply cleaning compounds appropriate for each
condition.

1. Provide paper towels or similar disposable materials for each facility.

2. Provide covered waste containers for used material.

3. Provide safety showers, eyewash fountains, and similar facilities for convenience,
safety, and sanitation of personnel.

I. Provide earthen embankments and similar barriers in and around excavations and subgrade
construction, sufficient to prevent flooding by runoff of storm water from heavy rains.

3.3 SUPPORT FACILITIES INSTALLATION 

A. General:  Locate field offices, storage sheds, and other temporary construction and support
facilities for easy access.
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1. Maintain support facilities until near Substantial Completion.  Remove prior to Substantial
Completion.  Personnel remaining after Substantial Completion will be permitted to use
permanent facilities, under conditions acceptable to the Owner. 

B. Storage Facilities:  The Owner will provide storage onsite as designated by the Facility
Representative or the Construction Representative.  Areas for use by the Contractor for storage
will be identified at the Pre-Bid Meeting.

C. Temporary Paving:  Construct and maintain temporary roads and paving to support the indicated
loading adequately and to withstand exposure to traffic during the construction period.  Locate
temporary paving for roads, storage areas, and parking where the same permanent facilities
will be located.  Review proposed modifications to permanent paving with the Designer.

1. Paving:  Comply with Division 2 Section “Hot-Mixed Asphalt Paving” for construction and
maintenance of temporary paving.

2. Coordinate temporary paving development with subgrade grading, compaction,
installation and stabilization of subbase, and installation of base and finish courses of
permanent paving. 

3. Install temporary paving to minimize the need to rework the installations and to result in
permanent roads and paved areas without damage or deterioration when occupied by
the Owner. 

4. Delay installation of the final course of permanent asphalt concrete paving until
immediately before Substantial Completion.  Coordinate with weather conditions to
avoid unsatisfactory results. 

5. Extend temporary paving in and around the construction area as necessary to
accommodate delivery and storage of materials, equipment usage, administration, and
supervision. 

D. Construction Parking:  Parking at the site will be provided in the areas designated at the Pre-
Construction Meeting.

E. Dewatering Facilities and Drains:  For temporary drainage and dewatering facilities and
operations not directly associated with construction activities included under individual Sections,
comply with dewatering requirements of applicable Division 2 Sections.  Where feasible, utilize
the same facilities.  Maintain the site, excavations, and construction free of water.

F. Temporary Enclosures:  Provide temporary enclosures for protection of construction, in progress
and completed, from exposure, foul weather, other construction operations, and similar
activities.

1. Where heat is needed and the permanent building enclosure is not complete, provide
temporary enclosures where there is no other provision for containment of heat.
Coordinate enclosure with ventilating and materials drying or curing requirements to 
avoid dangerous conditions and effects. 

2. Install tarpaulins securely with incombustible wood framing and other materials.  Close
openings of 25SqFt (2.3SqM) or less with plywood or similar materials.

3. Close openings through floor or roof decks and horizontal surfaces with load-bearing,
wood-framed construction.

4. Where temporary wood or plywood enclosure exceeds 100SqFt (9.2SqM) in area, use
UL-labeled, fire-retardant-treated material for framing and main sheathing.
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G. Temporary Lifts and Hoists:  Provide facilities for hoisting materials and employees.  Truck cranes
and similar devices used for hoisting materials are considered “tools and equipment” and not
temporary facilities.

H. Temporary Exterior Lighting:  Install exterior yard and sign lights so signs are visible when Work
is being performed.

I. Collection and Disposal of Waste:  Collect waste from construction areas and elsewhere daily.
Comply with requirements of NFPA 241 for removal of combustible waste material and debris.
Enforce requirements strictly.  Do not hold materials more than seven (7) days during normal
weather or three (3) days when the temperature is expected to rise above 80°F (27°C).  Handle
hazardous, dangerous, or unsanitary waste materials separately from other waste by
containerizing properly.  Dispose of material lawfully.

J. Rodent Pest Control:  Before deep foundation work has been completed, retain a local
exterminator or pest control company to recommend practices to minimize attraction and
harboring of rodents, roaches, and other pests.  Employ this service to perform extermination
and control procedures are regular intervals so the Project will be free of pests and their residues
at Substantial Completion.  Perform control operations lawfully, using environmentally safe
materials.

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Except for use of permanent fire protection as soon as available, do not change over from use
of temporary security and protection facilities to permanent facilities until Substantial
Completion, or longer, as requested by the Designer.

B. Temporary Fire Protection:  Until fire-protection needs are supplied by permanent facilities,
install and maintain temporary fire-protection facilities of the types needed to protect against
reasonable predictable and controllable fire losses.  Comply with NFPA 10 “Standard for Portable
Fire Extinguishers” and NFPA 241 “Standard for Safeguarding Construction, Alterations, and
Demolition Operations”.

1. Locate fire extinguishers where convenient and effective for their intended purpose, but
not less than one (1) extinguisher on each floor at or near each usable stairwell.

2. Store combustible materials in containers in fire-safe locations.

3. Maintain unobstructed access to fire extinguishers, fire hydrants, temporary fire-
protection facilities, stairways, and other access routes for fighting fires.  Prohibit
smoking in hazardous fire-exposure areas. 

4. Provide supervision of welding operations, combustion-type temporary heating units,
and similar sources of fire ignition.

C. Permanent Fire Protection:  At the earliest feasible date in each area of the Project complete
installation of the permanent fire-protection facility including connected services and place into
operation and use.  Instruct key personnel on use of facilities.

D. Barricades, Warning Signs, and Lights:  Comply with standards and code requirements for
erection of structurally adequate barricades.  Paint with appropriate colors, graphics, and
warning signs to inform personnel and the public of the hazard being protected against.  Where
appropriate and needed, provide lighting including flashing red or amber lights.
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E. Enclosure Fence:  Before work begins, install an enclosure fence.  Locate where indicated, or
enclose the entire site or the portion determined sufficient to accommodate construction
operations.  Install in a manner that will prevent people, dogs, and other animals from easily
entering the site, except by the entrance gates.

1. Provide open-mesh safety fence, fencing with posts.

F. Covered Walkway:  Erect a structurally adequate, protective covered walkway for passage of
persons along the adjacent public street.  Coordinate with entrance gates, other facilities, and
obstructions.  Comply with regulations of authorities having jurisdiction.

1. Construct covered walkways using scaffold or shoring framing.  Provide wood plank
overhead decking, protective plywood enclosure walls, handrails, barricades, warning
signs, lights, safe and well-drained walkways, and similar provisions for protection and 
safe passage.  Extend the back wall beyond the structure to complete the enclosure 
fence.  Paint and maintain in a manner acceptable to the Owner and the Designer. 

G. Security Enclosure and Lockup:  Install substantial temporary enclosure of partially completed
areas of construction.  Provide locking entrances to prevent unauthorized entrance, vandalism,
theft, and similar violations of security.

1. Storage:  Where materials and equipment must be stored and are of value or attractive
for theft, provide a secure lockup.  Enforce discipline in connection with the installation
and release of material to minimize the opportunity for theft and vandalism.

H. Environmental Protection:  Provide protection, operate temporary facilities, and conduct
construction in ways and by methods that comply with environmental regulations and minimize
the possibility that air, waterways, and subsoil might be contaminated or polluted or that other
undesirable effects might result.  Avoid use of tools and equipment that produce harmful noise.
Restrict use of noisemaking tools and equipment to hours that will minimize complaints from
persons or firms near the site.

3.5 OPERATION, TERMINATION AND REMOVAL 

A. Supervision:  Enforce strict discipline in use of temporary facilities.  Limit availability of temporary
facilities to essential and intended uses to minimize waste and abuse.

B. Maintenance:  Maintain facilities in good operating condition until removal.  Protect from
damage by freezing temperatures and similar elements.

1. Maintain operation of temporary enclosures, heating, cooling, humidity control,
ventilation, and similar facilities on a 24-hour basis where required to achieve indicated
results and to avoid possibility of damage. 

2. Protection:  Prevent water-filled piping from freezing.  Maintain markers for underground
lines.  Protect from damage during excavation operations.

C. Termination and Removal:  Unless the Designer requests that it be maintained longer, remove
each temporary facility when the need has ended, when replaced by authorized use of a
permanent facility, or no later than Substantial Completion.  Complete or, if necessary, restore
permanent construction that may have been delayed because of interference with the temporary
facility.  Repair damaged Work, clean exposed surfaces, and replace construction that cannot be
satisfactorily repaired.
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1. Materials and facilities that constitute temporary facilities are the Contractor’s property.
The Owner reserves the right to take possession of project identification signs.

2. Remove temporary paving not intended for or acceptable for integration into
permanent paving.  Where the area is intended for landscape development, remove
soil and aggregate fill that do not comply with requirements for fill or subsoil in the 
area.  Remove materials contaminated with road oil, asphalt and other petrochemical 
compounds, and other substances that might impair growth of plant materials or lawns. 
Repair or replace street paving, curbs, and sidewalks at the temporary entrances as 
required by the governing authority. 

3. At Substantial Completion, clean and renovate permanent facilities used during the
construction period including, but not limited to, the following:

a. Replace air filters and clean inside of ductwork and housing.

b. Replace significantly worn parts and parts subject to unusual operating
conditions.

c. Replace lamps burned out or noticeably dimmed by hours of use.

END OF SECTION  015000 
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SECTION 017400 – CLEANING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for cleaning during the Project.

B. Environmental Requirements:  Conduct cleaning and waste-disposal operations in compliance
with local laws and ordinances.  Comply fully with federal and local environmental and anti-
pollution regulations.

1. Do not dispose of volatile wastes such as mineral spirits, oil, or paint thinner in storm
or sanitary drains.

2. Burning or burying of debris, rubbish, or other waste material on the premises is not
permitted.

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by the manufacturer or
fabricator for the surface to be cleaned.  Do not use cleaning agents that are potentially
hazardous to health or property or that might damage finished surfaces.

PART 3 - EXECUTION 

3.1 PROGRESS CLEANING 

A. General

1. Retain all stored items in an orderly arrangement allowing maximum access, not
impending drainage or traffic, and providing the required protection of materials.

2. Do not allow the accumulation of scrap, debris, waste material, and other items not
required for construction of this Work.

3. At least twice each month, and more often if necessary, completely remove all scrap,
debris, and waste material from the jobsite.

4. Provide adequate storage for all items awaiting removal from the jobsite, observing all
requirements for fire protection and protection of the ecology.

B. Site

1. Daily, inspect the site and pick up all scrap, debris, and waste material.  Remove all
such items to the place designated for their storage.
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2. Weekly, inspect all arrangements of materials stored onsite.  Re-stack, tidy, or
otherwise service all material arrangements.

3. Maintain the site in a neat and orderly condition at all times.

C. Structures

1. Daily, inspect the structures and pick up all scrap, debris, and waste material.  Remove
all such items to the place designated for their storage.

2. Weekly, sweep all interior spaces clean.  “Clean” for the purposes of this paragraph,
shall be interpreted as meaning free from dust and other material capable of being
removed by use of reasonable effort and handheld broom.

3. In preparation for installation of succeeding materials, clean the structures or pertinent
portions thereof to the degree of cleanliness recommended by the manufacturer of the
succeeding material, using all equipment and materials required to achieve the required
cleanliness.

4. Following the installation of finish floor materials, clean the finish floor daily while work
is being performed in the space in which finish materials have been installed.  “Clean”
for the purposes of this subparagraph, shall be interpreted as meaning free from all
foreign material which, in the opinion of the Construction Representative, may be
injurious to the finish of the finish floor material.

3.2 FINAL CLEANING 

A. General:  Provide final cleaning operations when indicated.  Employ experienced workers or
professional cleaners for final cleaning.  Clean each surface or unit of Work to the condition
expected from a commercial building cleaning and maintenance program.  Comply with
manufacturer’s instructions.

B. Complete the following cleaning operations before requesting inspection for certification of
Substantial Completion for the entire Project or a portion of the Project.

1. Clean the Project Site, yard and grounds, in areas disturbed by construction activities
including landscape development areas, of rubbish, waste material, litter, and foreign
substances.

2. Sweep paved areas broom clean.  Rake grounds that are neither planted nor paved to
a smooth, even-textured surface.

3. Remove petrochemical spills, stains, and other foreign deposits.

4. Remove tools, construction equipment, machinery, and surplus material from the site.

5. Remove snow and ice to provide safe access to the building.

6. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free
of stains, films, and similar foreign substances.  Avoid disturbing natural weathering of
exterior surfaces.  Restore reflective surfaces to their original condition.

7. Remove debris and surface dust from limited access spaces, including roofs, plenums,
shafts, trenches, equipment vaults, manholes, attics, and similar spaces.

8. Broom clean concrete floors in unoccupied spaces.

9. Vacuum clean carpet and similar soft surfaces removing debris and excess nap.
Shampoo, if required.
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10. Clean transparent material, including mirrors and glass in doors and windows.  Remove
glazing compounds and other substances that are noticeable vision-obscuring
materials. Replace chipped or broken glass and other damaged transparent materials.
Polish mirrors and glass, taking care not to scratch surfaces.

11. Remove labels that are not permanent labels.

12. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.
Replace finishes and surfaces that cannot be satisfactorily repaired or restored or that
already show evidence of repair or restoration.

a. Do not paint over “UL” and similar labels, including mechanical and electrical
nameplates.

13. Wipe surfaces of mechanical and electrical equipment, elevator equipment, and similar
equipment.  Remove excess lubrication, paint and mortar droppings, and other foreign
substances.

14. Clean plumbing fixtures to a sanitary condition free of stains, including stains resulting
from water exposure.

15. Replace disposable air filters and clean permanent air filters.  Clean exposed surfaces
of diffusers, registers, and grills.

16. Clean ducts, blowers, and coils if units were operated without filters during construction

17. Clean food-service equipment to a sanitary condition, ready and acceptable for its
intended use.

18. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.
Replace burned-out bulbs and defective and noisy starters in fluorescent and mercury
vapor fixtures.

19. Leave the Project clean and ready for occupancy.

C. Pest Control:  Engage an experienced, licensed exterminator to make a final inspection and rid
the Project of rodents, insects, and other pests.  Comply with regulations of local authorities.

D. Removal of Protection:  Remove temporary protection and facilities installed during construction
to protect previously completed installations during the remainder of the construction period.

E. Compliances:  Comply with governing regulations and safety standards for cleaning operations.
Remove waste materials from the site and dispose of lawfully.

1. Where extra materials of value remain after Final Acceptance by the Owner, they
become the Owner’s property.

END OF SECTION  017400 
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SECTION 017419 - CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 

PART 1  GENERAL 

1.1 WASTE MANAGEMENT REQUIREMENTS 

A. Owner requires that this project generate the least amount of trash and waste possible.

B. Employ processes that ensure the generation of as little waste as possible due to error, poor planning,
breakage, mishandling, contamination, or other factors.

C. Minimize trash/waste disposal in landfills; reuse, salvage, or recycle as much waste as economically feasible.

D. Contractor shall submit periodic Waste Disposal Reports; all landfill disposal, incineration, recycling, salvage,
and reuse must be reported regardless of to whom the cost or savings accrues; use the same units of measure
on all reports.

E. Methods of trash/waste disposal that are not acceptable are:

1. Burning on the project site.

2. Burying on the project site.

3. Dumping or burying on other property, public or private.

4. Other illegal dumping or burying.

F. Regulatory Requirements:  Contractor is responsible for knowing and complying with regulatory requirements,
including but not limited to Federal, state and local requirements, pertaining to legal disposal of all
construction and demolition waste materials.

1.2 DEFINITIONS 

A. Clean:  Untreated and unpainted;  not contaminated with oils, solvents, caulk, or the like.

B. Construction and Demolition Waste:  Solid wastes typically including building materials, packaging, trash,
debris, and rubble resulting from construction, remodeling, repair and demolition operations.

C. Hazardous:  Exhibiting the characteristics of hazardous substances, i.e., ignitibility, corrosivity, toxicity or
reactivity.

D. Nonhazardous:  Exhibiting none of the characteristics of hazardous substances, i.e., ignitibility, corrosivity,
toxicity, or reactivity.

E. Nontoxic:  Neither immediately poisonous to humans nor poisonous after a long period of exposure.

F. Recyclable:  The ability of a product or material to be recovered at the end of its life cycle and remanufactured
into a new product for reuse by others.

G. Recycle:  To remove a waste material from the project site to another site for remanufacture into a new product
for reuse by others.

H. Recycling:  The process of sorting, cleansing, treating and reconstituting solid waste and other discarded
materials for the purpose of using the altered form.  Recycling does not include burning, incinerating, or
thermally destroying waste.

I. Return:  To give back reusable items or unused products to vendors for credit.

J. Reuse:  To reuse a construction waste material in some manner on the project site.

K. Salvage:  To remove a waste material from the project site to another site for resale or reuse by others.

L. Sediment:  Soil and other debris that has been eroded and transported by storm or well production run-off
water.

M. Source Separation:  The act of keeping different types of waste materials separate beginning from the first time
they become waste.

N. Toxic:  Poisonous to humans either immediately or after a long period of exposure.

O. Trash:  Any product or material unable to be reused, returned, recycled, or salvaged.
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P. Waste:  Extra material or material that has reached the end of its useful life in its intended use.  Waste includes
salvageable, returnable, recyclable, and reusable material.

1.3 SUBMITTALS 

A. See Section 013000 - Administrative Requirements, for submittal procedures.

B. Submit Waste Management Plan within 10 calendar days after receipt of Notice of Award of Bid, or prior to
any trash or waste removal, whichever occurs sooner; submit projection of all trash and waste that will require
disposal and alternatives to landfilling.

C. Waste Disposal Reports:  Submit at specified intervals, with details of quantities of trash and waste, means of
disposal or reuse, and costs; show both totals to date and since last report.

1. Submit updated Report with each Application for Progress Payment; failure to submit Report will delay
payment.

2. Submit Report on a form acceptable to Owner.

3. Landfill Disposal:  Include the following information:

a. Identification of material.

b. Amount, in tons or cubic yards, of trash/waste material from the project disposed of in landfills.

c. State the identity of landfills, total amount of tipping fees paid to landfill, and total disposal cost.

d. Include manifests, weight tickets, receipts, and invoices as evidence of quantity and cost.

4. Incinerator Disposal:  Include the following information:

a. Identification of material.

b. Amount, in tons or cubic yards, of trash/waste material from the project delivered to incinerators.

c. State the identity of incinerators, total amount of fees paid to incinerator, and total disposal cost.

d. Include manifests, weight tickets, receipts, and invoices as evidence of quantity and cost.

5. Recycled and Salvaged Materials:  Include the following information for each:

a. Identification of material, including those retrieved by installer for use on other projects.

b. Amount, in tons or cubic yards, date removed from the project site, and receiving party.

c. Transportation cost, amount paid or received for the material, and the net total cost or savings of
salvage or recycling each material.

d. Include manifests, weight tickets, receipts, and invoices as evidence of quantity and cost.

e. Certification by receiving party that materials will not be disposed of in landfills or by incineration.

6. Material Reused on Project:  Include the following information for each:

a. Identification of material and how it was used in the project.

b. Amount, in tons or cubic yards.

c. Include weight tickets as evidence of quantity.

7. Other Disposal Methods:  Include information similar to that described above, as appropriate to disposal
method.

PART 2 - PRODUCT – NOT USED 

PART 3 - EXECUTION 

3.1 WASTE MANAGEMENT PROCEDURES 

A. See Section 013300 for additional requirements for project meetings, reports, submittal procedures, and
project documentation.

B. See Section 015000 for additional requirements related to trash/waste collection and removal facilities and
services.

C. See Section 017400 for trash/waste prevention procedures related to demolition, cutting and patching,
installation, protection, and cleaning.

3.2 WASTE MANAGEMENT PLAN IMPLEMENTATION 

A. Manager:  Designate an on-site person or persons responsible for instructing workers and overseeing and
documenting results of the Waste Management Plan.
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B. Communication:  Distribute copies of the Waste Management Plan to job site foreman, each subcontractor,
Owner, and Architect.

C. Instruction:  Provide on-site instruction of appropriate separation, handling, and recycling, salvage, reuse, and
return methods to be used by all parties at the appropriate stages of the project.

D. Meetings:  Discuss trash/waste management goals and issues at project meetings.

1. Pre-bid meeting.

2. Pre-construction meeting.

3. Regular job-site meetings.

E. Facilities:  Provide specific facilities for separation and storage of materials for recycling, salvage, reuse, return,
and trash disposal, for use by all contractors and installers.

1. Provide containers as required.

2. Provide adequate space for pick-up and delivery and convenience to subcontractors.

3. Keep recycling and trash/waste bin areas neat and clean and clearly marked in order to avoid
contamination of materials.

F. Hazardous Wastes:  Separate, store, and dispose of hazardous wastes according to applicable regulations.

G. Recycling:  Separate, store, protect, and handle at the site identified recyclable waste products in order to
prevent contamination of materials and to maximize recyclability of identified materials.  Arrange for timely
pickups from the site or deliveries to recycling facility in order to prevent contamination of recyclable materials.

H. Reuse of Materials On-Site:  Set aside, sort, and protect separated products in preparation for reuse.

I. Salvage:  Set aside, sort, and protect products to be salvaged for reuse off-site.

END OF SECTION - 017419 
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SECTION 024100 – SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 SECTION INCLUDES 

A. Selective demolition of building elements for alteration purposes.

1.2 RELATED REQUIREMENTS 

A. Section 011000 - Summary:  Limitations on Contractor's use of site and premises.

B. Section 011000 - Summary:  Description of items to be salvaged or removed for re-use by Contractor.

C. Section 015000 – Construction Facilities and Temporary Controls:  Site fences, security, protective barriers, and
waste removal.

D. Section 017419 - Construction Waste Management:  Limitations on disposal of removed materials;
requirements for recycling.

1.3 PREINSTALLATION MEETINGS 

A. Predemolition Conference: Conduct conference at Project Site.

1.4 INFORMATION SUBMITTALS 

A. Predemolition Photographs or Video: Submit before work begins.

1.5 FIELD CONDITIONS 

A. Owner will occupy the building during work. Conduct selective demolition so Owners operations will not be
disrupted.

B. Conditions exiting at time of inspection for bidding purpose will be maintained by Owner as far as practical.

C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding with selective
demolition.

D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the Work. If suspected
hazardous material are encountered, do not disturb; immediately notify the Architect and Owner. Hazardous
materials will be removed by Contractor under a contract change order.

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 SCOPE 

A. Survey existing conditions and correlate with requirements indicated to determine extent of selective
demolition required.

B. Remove paving and curbs as required to accomplish new work.

C. Remove other items indicated, for salvage, relocation, and recycling.

3.2 GENERAL PROCEDURES AND PROJECT CONDITIONS 

A. Comply with applicable codes and regulations for demolition operations and safety of adjacent structures and
the public.

1. Obtain required permits.

2. Take precautions to prevent catastrophic or uncontrolled collapse of structures to be removed; do not
allow worker or public access within range of potential collapse of unstable structures.

3. Provide, erect, and maintain temporary barriers and security devices.

4. Use physical barriers to prevent access to areas that could be hazardous to workers or the public.

5. Conduct operations to minimize effects on and interference with adjacent structures and occupants.

6. Do not close or obstruct roadways or sidewalks without permit.

7. Conduct operations to minimize obstruction of public and private entrances and exits; do not obstruct
required exits at any time; protect persons using entrances and exits from removal operations.
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8. Obtain written permission from owners of adjacent properties when demolition equipment will traverse,
infringe upon or limit access to their property.

B. Do not begin removal until receipt of notification to proceed from Owner.

C. Protect existing structures and other elements that are not to be removed.

1. Provide bracing and shoring.

2. Prevent movement or settlement of adjacent structures.

3. Stop work immediately if adjacent structures appear to be in danger.

3.3 SELECTIVE DEMOLITION FOR ALTERATIONS 

A. Drawings showing existing construction and utilities are based on casual field observation and existing record
documents only.

1. Verify that construction and utility arrangements are as indicated.

2. Report discrepancies to Architect before disturbing existing installation.

3. Beginning of demolition work constitutes acceptance of existing conditions that would be apparent upon
examination prior to starting demolition.

B. Separate areas in which demolition is being conducted from other areas that are still occupied.

1. Provide, erect, and maintain temporary dustproof partitions of construction specified in Section 015000
in locations indicated on drawings.

C. Maintain weatherproof exterior building enclosure except for interruptions required for replacement or
modifications; take care to prevent water and humidity damage.

D. Remove existing work as indicated and as required to accomplish new work.

1. Remove rotted wood, corroded metals, and deteriorated masonry and concrete; replace with new
construction specified.

2. Remove items indicated on drawings.

E. Services (Including but not limited to HVAC, Plumbing, Fire Protection, Electrical, Telecommunications, and
Communications:  Remove existing systems and equipment as indicated.

1. Maintain existing active systems that are to remain in operation; maintain access to equipment and
operational components.

2. Where existing active systems serve occupied facilities but are to be replaced with new services,
maintain existing systems in service until new systems are complete and ready for service.

3. Verify that abandoned services serve only abandoned facilities before removal.

4. Remove abandoned pipe, ducts, conduits, and equipment, including those above accessible ceilings;
remove back to source of supply where possible, otherwise cap stub and tag with identification.

F. Protect existing work to remain.

1. Prevent movement of structure; provide shoring and bracing if necessary.

2. Perform cutting to accomplish removals neatly and as specified for cutting new work.

3. Repair adjacent construction and finishes damaged during removal work.

4. Patch as specified for patching new work.

3.4 DEBRIS AND WASTE REMOVAL 

A. Remove debris, junk, and trash from site.

B. Remove from site all materials not to be reused on site; comply with requirements of Section 017419 - Waste
Management.

C. Leave site in clean condition, ready for subsequent work.

D. Clean up spillage and wind-blown debris from public and private lands.

END OF SECTION 024100 
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SECTION 040100 -MAINTENANCE OF MASONRY 

PART 1 - GENERAL 

1.1 SECTION INCLUDES 

A. Repairing unit masonry, including replacement units.

B. Repointing mortar joints.

C. Preliminary cleaning

1.2 RELATED REQUIREMENTS 

A. Section 012200 – Unit Prices

B. Section 042000 - Unit Masonry:  Mortar and grout.

C. Section 079200 – Joint Sealants

1.3 SUBMITTALS 

A. See Section 013300 – Submittals: for submittal procedures.

B. Product Data:  Provide data on cleaning compounds, mortar submittal, expansion joint material.

C. Manufacturer's Instructions:  For cleaning materials, indicate special procedures, conditions requiring special
attention.

1.4 MOCKUPS 

A. Prepare Mockup of Maintenance of Masonry Repair and cleaning to demonstrate aesthetic effects and set
quality standards for materials and execution and for fabrication and installation.

1. Masonry Repair: AS NEEDED; prepare sample of any area for each type of masonry material to be repaired.

2. Repointing: Rake out joints in two separate areas, each approximately 48 inches high by 48 inches wide for
each type of repointing required and repoint on of the areas.

3. Cleaning: Clean 3 areas approximately 25 sq.ft. each on different exposures. Coordinate test cleaning
locations with Architect prior to cleaning.

B. Preinstallation Conference: Conduct conference at Project Site.

PART 2 - PRODUCTS 

2.1 CLEANING MATERIAL MANUFACTURERS 

A. Restoration and Cleaning Chemicals:

1. Diedrich Technologies, Inc; Product 333 OMEGASEAL:  www.diedrichtechnologies.com

2. Basis of Design: PROSOCO; Product Siloxane PD:  www.prosoco.com

3. Dominion Restoration Products, Inc.

4. SILANE SILOXANE; Product ARMOR SX5000 WB.

5. ABR Products, Inc.

2.2 CLEANING MATERIALS 

A. Cleaning Agent:  Detergent type.

2.3 MORTAR AND GROUT MATERIALS 

A. Masonry Cement:  ASTM C270, Type O; to be used for Repointing.Color to match existing.

B. Water:  Clean and potable.

2.4 MORTAR AND GROUT MIXING 

A. Mortar for Unit Masonry:  ASTM C270, using the Proportion Specification.

1. Exterior, non-loadbearing masonry:  Type N. Match existing color. Architect to review.

B. New Mortar for Old Brick:  Proportioned by volume only; not more than 20 percent of the total volume of
Portland cement and lime combined shall be Portland cement.
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1. Sand: Match original mortar as closely as possible in color, size, and texture, without use of other
additives.

2. Do not use modern additives unless permitted in writing by Architect.

3. Repointing Mortar:  Use Type O for Repointing. Proportions with up to 2 parts Portland cement to 3 parts
lime to 6 parts sand.

2.5 FACE BRICK UNITS 

A. It is the intent to reuse as many Face Bricks as possible. Facing Brick:  ASTM C216, Type FBS Smooth, Grade
SW.

1. Color and texture:  as required to match existing.

2. Nominal size:  as required to match existing.

3. Special shapes:  Molded units as required by conditions indicated, unless standard units can be sawn to
produce equivalent effect.

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that surfaces to be cleaned are ready for work of this section.

3.2 PREPARATION 

A. Protect surrounding elements from damage due to restoration procedures.

B. Carefully remove and store removable items located in areas to be restored, including fixtures, fittings, finish
hardware, and accessories; reinstall upon completion.

C. Separate areas to be protected from restoration areas using means adequate to prevent damage.

D. Cover existing landscaping with tarpaulins or similar covers.

E. Mask immediately adjacent surfaces with material that will withstand cleaning and restoration procedures.

F. Do not allow cleaning runoff to drain into sanitary or storm sewers.

G. Brick cleaning shall take place prior to repointing. GC shall evaluate brick while cleaning for additional areas
requiring repointing beyond base bid amount and coordinate with Owner if additional work is required.

3.3 REBUILDING 

A. Cut out damaged and deteriorated masonry with care in a manner to prevent damage to any adjacent
remaining materials. GC shall make reasonable attempts to utilize salvaged brick from existing building.

B. Mortar Mix:  Colored and proportioned to match existing work.

C. Install built in masonry work to match and align with existing, with joints and coursing true and level, faces
plumb and in line.  Build in all openings, accessories and fittings.

3.4 REPOINTING 

A. Perform repointing prior to cleaning masonry surfaces.

B. Cut out loose or disintegrated mortar in joints to minimum 1/2 inch depth or until sound mortar is reached.

C. Use power tools only after test cuts determine no damage to masonry units will result.

D. Do not damage masonry units.

E. When cutting is complete, remove dust and loose material by brushing.

F. Premoisten joint and apply mortar.  Pack tightly in maximum 1/4 inch layers.  Form a smooth, compact concave
joint to match existing.

G. Rake out and repoint joints where mortar is:

1. Missing or where they contain holes.

2. Cracked joints where cracks can be penetrated at least ¼” by a knife blade

3. Cracked joints where cracks are 1/8” or more in width and of any depth
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4. Joints where they sound hollow when taped by metal.

5. Joints where they are worn back ¼” or more from surface.

6. Joints where they have been filled with substances other than mortar.

H. Rake out joints as follows, according to procedures demonstrated in approved mockup:

1. Remove mortar from joints to depth of joint width plus 1/8 inch, but not less than ½ inch or not less than
required to expose sound, unweathered mortar.

2. Remove mortar from masonry surfaces within rake-out joints to provide reveals with square backs and to
expose masonry from contact with pointing mortar. Bruch, vacuum, or flush joints to remove dirt and loose
debris.

3. Do not spall edge of masonry units or widen joints. Replace or patch damaged masonry units as required.

a. Cut out mortar by hand with chisel and resilient mallet.

b. Cut out center of mortar bed joint using angle grinders with diamond-impregnated metal blades. Remove
remaining mortar by hand with chisel and resilient mallet.

J. Tool joint to match original appearance of joints as demonstrated in approved mockup. Remove excess mortar
from edge of joint by brushing.

K. Cure mortar by maintaining in thoroughly damp condition for at least 72 consecutive hours including
weekends and holidays.

L. Hairline cracking within the mortar or mortar separation at edge of a joint is unacceptable. Completely remove
such mortar and repoint.

M. Where repointing work proceeds cleaning of existing masonry, allow mortar to harden at least 30 days before
beginning cleaning work.

3.5 CLEANING EXISTING MASONRY 

A. Do not use wire brushes, brush must be compatible with cleaner.

B. Use spray equipment that provides controlled application at volume and pressure, that will not damage
existing masonry. The direction and or application should not be evident in existing masonry during or after
application.

C. Use fan-shaped spray tip that disperses water at an angle of 25 to 50 degrees, and no closer than 6 inches
from face of brick.

D. Immediately remove stains, efflorescence, or other excess resulting from the work of this section.

E. Remove excess mortar, smears, and droppings as work proceeds and upon completion.

F. Clean surrounding surfaces.

G. Continue to rise off chemical agent until periodic test of pH value is within a 0.5% of neutral value of 7.

H. Mold, Milder, Algae Removal:

1. Working from bottom to top, apply prepare cleaning solution to a dry surface.

2. Leave solution on surface per Manufactures recommended duration.

3. Scrub heavily soiled areas.

4. Rinse thoroughly with clean water, Pressure wash may be used for heavily stained areas from bottom to top.

5. Remove any residue from cleaning solution.

END OF SECTION 040100 
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SECTION 042000 - UNIT MASONRY 

PART 1 - GENERAL 

1.1 RELATED REQUIREMENTS 

A. Section 040100 - Maintenance of Masonry.

B. Section 076200 - Sheet Metal Flashing and Trim:  Through-wall masonry flashings.

C. Section 079200 - Joint Sealants:  Sealing control and expansion joints.

1.2 REFERENCE STANDARDS 

A. TMS 402/602-16 Building Code Requirements and Specifications for Masonry Structures.

B. ASTM C216 - Standard Specification for Facing Brick (Solid Masonry Units Made From Clay or Shale); 2017a.

C. ASTM C270 - Standard Specification for Mortar for Unit Masonry; 2014a.

D. BIA Technical Notes No. 7 - Water Penetration Resistance – Design and Detailing; 2017.

1.3 SUBMITTALS 

A. See Section 013300 – Submittals: for submittal procedures.

B. Product Data:  Provide data for masonry units, fabricated wire reinforcement, mortar, and masonry accessories.

PART 2 - PRODUCTS 

2.1 BRICK UNITS 

A. Facing Brick:  ASTM C216, Type FBS Smooth, Grade SW.

1. Color and texture:  as required to match existing.

2. Nominal size:  as required to match existing.

3. Special shapes:  Molded units as required by conditions indicated, unless standard units can be sawn to
produce equivalent effect.

2.2 MORTAR AND GROUT MATERIALS 

A. Masonry Cement:  ASTM C270, Type O; to be used for Repointing.Color to match existing.

B. Water:  Clean and potable.

2.3 ACCESSORIES 

A. Weeps:

1. Type:  Polyester mesh.

2. Color(s):  As selected by Architect from manufacturer's full range.

3. Manufacturers:

a. Blok-Lok Limited:  www.blok-lok.com/#sle.

b. CavClear/Archovations, Inc:  www.cavclear.com/#sle.

c. Mortar Net Solutions; WeepVent:  www.mortarnet.com/#sle. Basis of design.

B. Cleaning Solution:  Non-acidic, not harmful to masonry work or adjacent materials.

2.4 MORTAR AND GROUT MIXING 

A. Mortar for Unit Masonry:  ASTM C270, using the Proportion Specification.

1. Exterior, non-loadbearing masonry:  Type N.

B. New Mortar for Old Brick:  Proportioned by volume only; not more than 20 percent of the total volume of
Portland cement and lime combined shall be Portland cement.

1. Sand: Match original mortar as closely as possible in color, size, and texture, without use of other
additives.

2. Do not use modern additives unless permitted in writing by Architect.

3. Repointing Mortar:  Use Type O for Repointing. Proportions with up to 2 parts Portland cement to 3 parts
lime to 6 parts sand.
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that field conditions are acceptable and are ready to receive masonry.

3.2 PLACING AND BONDING 

A. Lay solid masonry units in full bed of mortar, with full head joints, uniformly jointed with other work.

B. Perform job site cutting of masonry units with proper tools to provide straight, clean, unchipped edges.
Prevent broken masonry unit corners or edges.

3.3 WEEPS/CAVITY VENTS 

A. Install weeps in veneer and cavity walls at 24 inches on center horizontally on top of through-wall flashing
above shelf angles and lintels and at bottom of walls.

3.4 CONTROL AND EXPANSION JOINTS 

A. Do not continue horizontal joint reinforcement through control or expansion  joints.

B. Form control joint with a sheet building paper bond breaker fitted to one side of the hollow contour end of the
block unit.  Fill the resultant core with grout fill.  Rake joint at exposed unit faces for placement of backer rod
and sealant.

C. Size control joints as indicated on drawings; if not indicated, 3/4 inch wide and deep.

3.5 CLEANING 

A. Remove excess mortar and mortar droppings.

B. Clean soiled surfaces with cleaning solution.

END OF SECTION 042000 
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SECTION 070150 - PREPARATION FOR RE-ROOFING 

PART 1 - GENERAL 

1.1 RELATED REQUIREMENTS 

A. Section 076200 - Sheet Metal Flashing and Trim:  Replacement of flashing and counterflashings.

1.2 ADMINISTRATIVE REQUIREMENTS 

A. Coordinate with affected mechanical and electrical work associated with roof penetrations.

B. Pre-installation Meeting:  Convene one week before starting work of this section.

1. Attendees:

a. Architect.

b. Contractor.

c. Installer.

d. Owners Representative.

2. Meeting Agenda:  Provide agenda to participants prior to meeting in preparation for discussions on the
following:

a. Removal and installation schedule.

b. Protection before, during, and after roofing system installation.

c. Removal of existing roofing system.

d. Temporary roofing and daily terminations.

e. Transitions and connection to and with other work.

1.3 SUBMITTALS 

A. Product Data:  Submit for each type of material.

B. Shop Drawings:  Indicate size, configuration, and installation details.

1.4 FIELD CONDITIONS 

A. Do not remove existing roofing membrane when weather conditions threaten the integrity of building contents
or intended continued occupancy.

B. Owner will occupy building areas directly below re-roofing area.

1. Provide Owner with at least 48 hours written notice of roofing activities that may affect their operations
and to allow them to prepare for upcoming activities as necessary.

PART 2 - PRODUCTS 

2.1 COMPONENTS 

A. Refer to following sections for additional information on components relating to this work:

1. Remove existing flashing and counterflashings in preparation for replacement of these materials as part
of this work, refer to Section 076200 for material requirements.

2.2 MATERIALS 

A. Patching Materials:  Provide necessary materials in accordance with requirements of existing roofing system.

B. Temporary Roofing Protection Materials:

1. Contractor's responsibility to select appropriate materials for temporary protection of roofing areas as
determined necessary for this work.

2.3 ACCESSORIES 

A. Fasteners:  Type and size as required and compatible with existing and new roofing system to resist local wind
uplift.

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that existing roof surface has been cleared of materials being removed from existing roofing system and
ready for next phase of work as required.
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3.2 PREPARATION 

A. Sweep roof surface clean of loose matter.

B. Remove loose refuse and dispose of properly off-site.

3.3 MATERIAL REMOVAL 

A. Remove metal counter flashings.

3.4 PROTECTION 

A. Provide protection of existing roofing system that is not having work performed on it.

END OF SECTION 070150 
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SECTION 076100 - SHEET METAL ROOFING 

PART 1 - GENERAL 

1.1 SECTION INCLUDES 

A. Sheet metal roofing, associated flashings, and underlayment.

B. Counterflashings.

C. Gutters and downspouts.

D. Sealants for joints within sheet metal fabrications.

1.2 REFERENCE STANDARDS 

A. AAMA 2604 - Voluntary Specification, Performance Requirements and Test Procedures for High Performance
Organic Coatings on Aluminum Extrusions and Panels (with Coil Coating Appendix); 2017a.

B. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-Iron Alloy-Coated
(Galvannealed) by the Hot-Dip Process; 2017.

C. ASTM C920 - Standard Specification for Elastomeric Joint Sealants; 2018.

D. SMACNA (ASMM) - Architectural Sheet Metal Manual; 2012.

1.3 SUBMITTALS 

A. See Section 013300 – Submittals: for submittal procedures.

B. Shop Drawings:  Indicate material profile, jointing pattern, jointing details, fastening methods, flashings,
terminations, and installation details.

C. Color Samples:  Submit two samples 4 BY 4 inch in size illustrating metal finish color.

1.4 QUALITY ASSURANCE 

A. Perform work in accordance with SMACNA (ASMM) requirements and standard details, except as otherwise
noted.

PART 2 - PRODUCTS 

2.1 SHEET MATERIALS 

A. Pre-Finished Galvanized Steel Sheet:   ASTM A653/A653M, with G90/Z275 zinc coating; 24 gage, 0.0239 inch
minimum base metal thickness, shop pre-coated with modified silicone coating; color as selected.

2.2 FABRICATION 

A. Form sections true to shape, accurate in size, square, and free from distortion or defects.

B. Fabricate cleats of same material as sheet, thickness to match roofing sheet, interlockable with sheet.

C. Fabricate starter strips, interlockable with sheet.

D. Form pieces in longest practical lengths.

E. Hem exposed edges on underside 1/2 inch; miter and seam corners.

2.3 FINISHES 

A. Fluoropolymer Coating:  High Performance Organic Finish, AAMA 2604; multiple coat, thermally cured
fluoropolymer finish system.

B. Color:  To match existing material verify selection with Architect.

C. Primer Coat:  On coated sheets, finish concealed side of sheet with primer compatible with finish system as
recommended by finish system manufacturer.

2.4 ACCESSORIES 

A. Fasteners:  Galvanized steel, with soft neoprene washers.

B. Concealed Sealants:  Non-curing butyl sealant.



SHEET METAL ROOFING T1904-01 076100 - 2 

C. Exposed Sealants:  ASTM C920 elastomeric sealant, with minimum movement capability as recommended by
manufacturer for sealed substrates; color to match adjacent material.

PART 3 - EXECUTION 

3.1 INSTALLATION - ROOFING 

A. Apply underlayment over entire roof area.

B. Apply slip sheet in one layer, laid loose.

C. Cleat and seam all joints.

D. Use plastic cement for joints between metal and bitumen and for joints between metal and felts.

3.2 INSTALLATION - BUILT-IN GUTTERS AND DOWNSPOUTS 

A. Secure gutter lining to substrate with cleats spaced minimum 24 inches on center along edges of gutters.

B. Longitudinal joints not acceptable.

C. At roof edges, extend gutter lining under metal roofing 6 inches minimum and terminate in 3/4 inch folded
edge secured by cleats; hook lower end of roofing into lock strip to form 3/4 inch wide loose-lock seam.

D. Seal gutters watertight, and seal joint of gutter to drain.

E. Set splash pans under downspouts, see drawings .

3.3 INSTALLATION - FLASHINGS 

A. Comply with SMACNA (ASMM) details.

B. Secure flashings in place using concealed fasteners, and use exposed fasteners only where permitted.

C. Cleat and seam all joints.

D. Apply plastic cement compound between metal flashings and felt flashings.

E. Fit flashings tight in place, and make corners square, surfaces true and straight in planes, and lines accurate to
profiles.

F. Seal metal joints watertight.

END OF SECTION 076100 
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SECTION 076200 - SHEET METAL FLASHING AND TRIM 

PART 1 - GENERAL 

1.1 SECTION INCLUDES 

A. Fabricated sheet metal items, including flashings, counterflashings, gutters, downspouts, sheet metal roofing,
and other associated items.

B. Sealants for joints within sheet metal fabrications.

C. Precast concrete splash pads.

1.2 RELATED REQUIREMENTS 

A. Section 076100 - Sheet Metal Roofing.

B. Section 077200 - Roof Accessories:  Manufactured metal roof curbs.

C. Section 079200 - Joint Sealants:  Sealing non-lap joints between sheet metal fabrications and adjacent
construction.

1.3 REFERENCE STANDARDS 

A. ASTM C920 - Standard Specification for Elastomeric Joint Sealants; 2018.

B. SMACNA (ASMM) - Architectural Sheet Metal Manual; 2012.

1.4 QUALITY ASSURANCE 

A. Perform work in accordance with SMACNA (ASMM) requirements and standard details, except as otherwise
indicated.

1.5 SUBMITTALS 

A. Samples: For each exposed product and for each color and texture; it is the Architects intent to match existing
materials.

B. Maintenance data

1.6 WARRANTY 

A. A special Warranty on Finishes: Manufacturer agrees to repair finish or replace sheet metal flashing, and trim
that shows evidence of deterioration of factory-applied finishes within specified warranty period.

1. Finish Warranty Period: 20 years from date of Substantial Completion.

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Sheet Metal Flashing and Trim Manufacturers:

1. Fairview Architectural LLC; VitraEdge :  www.fairview-na.com

2. OMG Roofing Products; www.omgroofing.com.

3. Petersen Aluminum Corporation; www.pac-clad.com

2.2 SHEET MATERIALS 

A. Pre-Finished Galvanized Steel:  ASTM A653/A653M, with G90/Z275 zinc coating; minimum 24 gage, (0.0239)
inch thick base metal, shop pre-coated with PVDF coating.

1. PVDF (Polyvinylidene Fluoride) Coating:  Superior Performance Organic Finish, AAMA 2605; multiple
coat, thermally cured fluoropolymer finish system.

2. Color:  To match existing roofing system, verified by Architect from manufacturer's standard or custom
colors.

2.3 FABRICATION 

A. Form sections true to shape, accurate in size, square, and free from distortion or defects.

B. Form pieces in longest possible lengths.

C. Hem exposed edges on underside 1/2 inch; miter and seam corners.
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D. Form material with flat lock seams, except where otherwise indicated; at moving joints, use sealed lapped,
bayonet-type or interlocking hooked seams.

E. Fabricate corners from one piece with minimum 18 inch long legs; seam for rigidity, seal with sealant.

F. Fabricate vertical faces with bottom edge formed outward 1/4 inch and hemmed to form drip.

G. Fabricate flashings to allow toe to extend 2 inches over roofing gravel.  Return and brake edges.

2.4 GUTTER AND DOWNSPOUT FABRICATION 

A. Gutters:  SMACNA (ASMM), Rectangular profile.

B. Downspouts:  Rectangular profile.

C. Gutters and Downspouts:  Size for rainfall intensity determined by a storm occurrence of 1 in 10 years in
accordance with SMACNA (ASMM).

D. Splash Pads:  Precast concrete type, of size and profiles indicated; minimum 3000 psi at 28 days, with
minimum 5 percent air entrainment.

E. Seal metal joints.

2.5 ACCESSORIES 

A. Fasteners:  Galvanized steel, with soft neoprene washers.

B. Primer:  Zinc chromate type.

C. Concealed Sealants:  Non-curing butyl sealant.

D. Exposed Sealants:  ASTM C920; elastomeric sealant, with minimum movement capability as recommended by
manufacturer for substrates to be sealed; color to match adjacent material.

1. Manufacturers:

a. Franklin International, Inc; Titebond WeatherMaster Metal Roof Sealant:  www.titebond.com/#sle.
(Basis of Design)

b. Novagard Novaflex Metal Roof Sealant.

c. Chemlink MetaLink High Performance Silicone Metal Roof Sealant

E. Plastic Cement:  ASTM D4586/D4586M, Type I. Asbestos free, of consistency required for application.

F. Sealant Tape: Pressure-Sensitive, 100% solids, polyisobutylene compound sealant tape with release-paper
backing. Provide permanently elastic, nonsag, nontoxic, nonstaining tape ½” wide and 1/8” thick.

G. Elastomeric Sealant: ASTM C920, elastomeric polyurethane polymer sealant; of type , grade, class and use
classification required to seal joint in sheet metal flashing and trim and remain watertight.

H. Butyl Sealant: ASTM C1311, single-component, solvent-release butyl rubber sealant; polyisobutylene
plasticized; heavy bodied for hooked-type expansion joints with limited movement.

J. Epoxy Seam Sealer: Two-part noncorrosive, aluminum seam-cementing compound, recommended by
aluminum manufacture for exterior nonmoving joints, including riveted joints.

K. Bituminous Coating: Cold-applied asphalt emulsion according to ASTM D1187.

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify roof openings, curbs, pipes, sleeves, ducts, and vents through roof are solidly set, reglets in place, and
nailing strips located.

B. Verify roofing termination and base flashings are in place, sealed, and secure.

C. Obtain field measurements for accurate fit before shop fabrication.

3.2 PREPARATION 

A. Install starter and edge strips, and cleats before starting installation.

B. Install surface mounted reglets true to lines and levels, and seal top of reglets with sealant.
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C. Back paint concealed metal surfaces with protective backing paint to a minimum dry film thickness of 15 mil.

D. Form sheet metal flashing and trim to fit substrates without excessive oil canning, buckling, and tool marks;
true, level, and slopes; and with exposed edges folded back to form hems.

E. Conceal fasteners and expansion provisions where possible. Do not use exposed fasteners on faces exposed to
view.

3.3 INSTALLATION 

A. Secure flashings in place using concealed fasteners, and use exposed fasteners only where permitted..

B. Apply plastic cement compound between metal flashings and felt flashings.

C. Fit flashings tight in place; make corners square, surfaces true and straight in planes, and lines accurate to
profiles.

D. Seal metal joints watertight.

E. Secure gutters and downspouts in place with concealed fasteners.

F. Slope gutters 1/4 inch per 10 feet, minimum.

G. Set splash pads / blocks under downspouts.

END OF SECTION 076200 
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SECTION 077200 - ROOF ACCESSORIES 

PART 1 - GENERAL 

1.1 SECTION INCLUDES 

A. Curbs.

B. Roof penetrations mounting curbs.

1.2 RELATED REQUIREMENTS 

A. Section 076100 - Sheet Metal Roofing

B. Section 076200 - Sheet Metal Flashing and Trim

1.3 SUBMITTALS 

A. See Section 013000 - Administrative Requirements, for submittal procedures.

B. Product Data:  Manufacturer's data sheets on each product to be used.

1. Preparation instructions and recommendations.

2. Storage and handling requirements and recommendations.

3. Installation methods.

4. Maintenance requirements.

C. Shop Drawings:  Submit detailed layout developed for this project and provide dimensioned location and
number for each type of roof accessory.

D. Warranty Documentation:

1. Submit manufacturer warranty.

2. Ensure that forms have been completed in Owner's name and registered with manufacturer.

PART 2 - PRODUCTS 

2.1 ROOF CURBS 

A. Manufacturers:

1. The Pate Company; www.patecurbs.com

2. LMCurbs; Roof Curbs: www.lmcurbs.com

3. Roof Products & Systems (RPS); www.rpscurbs.com

B. Roof Curbs Mounting Assemblies:  Factory fabricated hollow sheet metal construction, internally reinforced,
and capable of supporting superimposed live and dead loads and designated equipment load with fully
mitered and sealed corner joints welded or mechanically fastened, and integral counterflashing with top and
edges formed to shed water.

1. Applications:  Roof curbs used for roof penetrations/openings as indicated on drawings.

2. Roof Curb Mounting Substrate:  Curb substrate consists of standing seam metal roof panel system.

3. Sheet Metal Material:

a. Aluminum:  0.080 inch minimum thickness, with 3003 alloy, and H14 temper.

4. Fabricate curb bottom and mounting flanges for installation directly on metal roof panel system to match
slope and configuration of system.

a. Extend side flange to next adjacent roof panel seam and comply with seam configurations and seal
connection, providing at least 6 inch clearance between curb and metal roof panel flange allowing
water to properly flow past curb.

b. Where side of curb aligns with metal roof panel flange, attach fasteners on upper slope of flange to
curb connection allowing water to flow past below fasteners, and seal connection.

c. Maintain at least 12 inch clearance from curb, and lap upper curb flange on underside of down
sloping metal roof panel, and seal connection.

d. Lap lower curb flange overtop of down sloping metal roof panel and seal connection.

5. Provide layouts and configurations indicated on drawings.
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2.2 ROOF SLEEVE FLASHING 

A. Manufacturers:

1. Deks; www.deks.com.au; Dektite Premium

2. Marco Industries; Roof Boot: www.marcoindustries.com/

3. Roof Products & Systems (RPS); www.rpscurbs.com; Deck-Mate Flashing System

B. Roof Flashing Mounting Assemblies:  Factory fabricated EPDM or silicone, with continuous aluminum band.

1. Applications:  Roof flashing used for roof penetrations/openings as indicated on drawings.

2. Roof Curb Mounting Substrate:  Curb substrate consists of standing seam metal roof panel system.

3. Material shall have a serviceable temperature range of -50 F to +250 F for EPDM and -100 F to +500 F
for Silicone. Both products will be resistant to ozone and ultraviolet.

4. Flashing incorporates a stepped profile which creates a compression seal between the pipe or ductwork
and the flashing.

5. Designed with proper reinforcing ribs to allow the flashing to maintain rigidity and the shape of the
product. By combining the stepped profile and the reinforcing ribs, the product will properly
accommodate the use of a stainless steel clamp. The clamp is crucial in maintaining a water-tight seal for
years to come.

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Do not begin installation until substrates have been properly prepared.

B. If substrate preparation is the responsibility of another installer, notify Architect of unsatisfactory preparation
before proceeding.

3.2 PREPARATION 

A. Clean surfaces thoroughly prior to installation.

B. Prepare surfaces using methods recommended by manufacturer for achieving acceptable results for applicable
substrate under project conditions.

3.3 INSTALLATION 

A. Install in accordance with manufacturer's instructions, in manner that maintains roofing system weather-tight
integrity.

3.4 CLEANING 

A. Clean installed work to like-new condition.

END OF SECTION 077200 
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SECTION 079200 - JOINT SEALANTS 

PART 1 - GENERAL 

1.1 REFERENCE STANDARDS 

A. ASTM C794 - Standard Test Method for Adhesion-In-Peel of Elastomeric Joint Sealants; 2015a.

B. ASTM C920 - Standard Specification for Elastomeric Joint Sealants; 2018.

C. ASTM C1087 - Standard Test Method for Determining Compatibility of Liquid-Applied Sealants with Accessories
Used in Structural Glazing Systems; 2016.

D. ASTM C1193 - Standard Guide for Use of Joint Sealants; 2016.

E. ASTM C1248 - Standard Test Method for Staining of Porous Substrate by Joint Sealants; 2008 (Reapproved
2012).

F. ASTM C1521 - Standard Practice for Evaluating Adhesion of Installed Weatherproofing Sealant Joints; 2013.

G. SCAQMD 1168 - Adhesive and Sealant Applications; 1989 (Amended 2017).

1.2 SUBMITTALS 

A. See Section 013300 - Submittals, for submittal procedures.

B. Product Data for Sealants:  Submit manufacturer's technical data sheets for each product to be used, that
includes the following.

1. Physical characteristics, including movement capability, VOC content, hardness, cure time, and color
availability.

2. List of backing materials approved for use with the specific product.

3. Substrates that product is known to satisfactorily adhere to and with which it is compatible.

4. Substrates the product should not be used on.

C. Product Data for Accessory Products:  Submit manufacturer's technical data sheet for each product to be used,
including physical characteristics, installation instructions, and recommended tools.

D. Color Cards for Selection:  Where sealant color is not specified, submit manufacturer's color cards showing
standard colors available for selection. The intent is to match the exiting finishes on the existing building.

E. Preconstruction Laboratory Test Reports:  Submit at least four weeks prior to start of installation.

1.3 QUALITY ASSURANCE 

A. Maintain one copy of each referenced document covering installation requirements on site.

B. Preconstruction Laboratory Testing:  Arrange for sealant manufacturer(s) to test each combination of sealant,
substrate, backing, and accessories.

1. Adhesion Testing:  In accordance with ASTM C794.

2. Compatibility Testing:  In accordance with ASTM C1087.

3. Allow sufficient time for testing to avoid delaying the work.

4. Deliver to manufacturer sufficient samples for testing.

5. Report manufacturer's recommended corrective measures, if any, including primers or techniques not
indicated in product data submittals.

6. Testing is not required if sealant manufacturer provides data showing previous testing, not older than 24
months, that shows satisfactory adhesion, lack of staining, and compatibility.

C. Non-Destructive Field Adhesion Test:  Test for adhesion in accordance with ASTM C1521, using Nondestructive
Spot Method.

1. Record results on Field Quality Control Log.

2. Repair failed portions of joints.

1.4 WARRANTY 

A. Correct defective work within a five year period after Date of Substantial Completion.
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B. Include coverage for installed sealants and accessories that fail to achieve watertight seal, exhibit loss of
adhesion or cohesion, or do not cure.

PART 2 - PRODUCTS 

2.1 JOINT SEALANT APPLICATIONS 

A. Scope:

1. Exterior Joints:  Seal joints, whether or not the joint is indicated on drawings, unless specifically indicated
not to be sealed. Exterior joints to be sealed include, but are not limited to, the following items.

a. Wall expansion and control joints.

b. Joints between door, window, and other frames and adjacent construction.

c. Joints between different exposed materials.

d. Openings below ledge angles in masonry.

e. Other joints indicated below.

2. Do not seal the following types of joints.

a. Intentional weepholes in masonry.

b. Joints indicated to be treated with manufactured expansion joint cover or some other type of
sealing device.

c. Joints where sealant is specified to be provided by manufacturer of product to be sealed.

d. Joints where installation of sealant is specified in another section.

B. Exterior Joints:  Use one-component, high-performance, non-priming, gun-grade, elastomeric

polyurethane sealant, non-sag non-staining sealant, unless otherwise indicated. 

C. Design Requirements:

1. Design number of joints and joint widths for maximum of plus or minus 25 percent movement.

2. Design depth of sealant to be 1/2 width of joint.

a. Maximum Depth:  1/2 inch (13 mm).

b. Minimum Depth:  1/4 inch (6 mm).

c. Maximum Recommended Width: 1-1/2 inches (38 mm).

D. Color: It is the Architects intent to match the existing building materials, color to be submitted for verification.

2.2 JOINT SEALANTS - GENERAL 

A. Sealants and Primers:  Provide products having lower volatile organic compound (VOC):  0.36 lbs per gal (43
g/L), less water and exempt solvents.

2.3 ACCESSORIES 

A. Backer Rod:  Cylindrical cellular foam rod with surface that sealant will not adhere to, compatible with specific
sealant used, and recommended by backing and sealant manufacturers for specific application.

1. Closed Cell and Bi-Cellular:  25 to 33 percent larger in diameter than joint width.

B. Backing Tape:  Self-adhesive polyethylene tape with surface that sealant will not adhere to and recommended
by tape and sealant manufacturers for specific application.

C. Masking Tape:  Self-adhesive, nonabsorbent, non-staining, removable without adhesive residue, and
compatible with surfaces adjacent to joints and sealants.

D. Joint Cleaner:  Non-corrosive and non-staining type, type recommended by sealant manufacturer; compatible
with joint forming materials.

E. Primers:  Type recommended by sealant manufacturer to suit application; non-staining.

PART 3  EXECUTION 

3.1 PREPARATION 

A. Remove loose materials and foreign matter that could impair adhesion of sealant.

B. Clean joints, and prime as necessary, in accordance with manufacturer's instructions.
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C. Perform preparation in accordance with manufacturer's instructions and ASTM C1193.

D. Mask elements and surfaces adjacent to joints from damage and disfigurement due to sealant work; be aware
that sealant drips and smears may not be completely removable.

3.2 INSTALLATION 

A. Perform work in accordance with sealant manufacturer's requirements and proven technique; for preparation of
surfaces and material installation instructions.

B. Perform installation in accordance with ASTM C1193.

C. Install bond breaker backing tape where backer rod cannot be used.

D. Install sealant free of air pockets, foreign embedded matter, ridges, and sags, and without getting sealant on
adjacent surfaces.

E. Do not install sealant when ambient temperature is outside manufacturer's recommended temperature range,
or will be outside that range during the entire curing period, unless manufacturer's approval is obtained and
instructions are followed.

F. Nonsag Sealants:  Tool surface concave, unless otherwise indicated; remove masking tape immediately after
tooling sealant surface.

END OF SECTION 079200 
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SECTION 329219 - SEEDING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions,
Division Specification sections, and the Approved DNR Land Disturbance Permit, apply to the Work
specified in this Section.

1.2 DESCRIPTION OF WORK 

A. Furnish all materials, labor, equipment and services necessary to perform all Work.

B. Work included in this Section includes clearing of weeds, seed bed preparation, installation of erosion
control fabric and seeding operations required for seeding of the areas shown on Drawings.

1.3 SPECIFICATIONS AND STANDARDS 

A. U.S. Department of Agriculture:  SRA 156 U.S. Department of Agriculture, Rules and Regulations under 
the Federal Seed Act. 

B. American Joint Committee on Horticultural Nomenclature Standard:  1942 Edition Standardized Plant
Names.

1.4 SUBMITTALS 

A. Seed Mixture:

B. Maintenance Data:  Include maintenance instructions, cutting method and maximum grass height; types,
application frequency, and recommended coverage of fertilizer.

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Deliver grass seed mixture in sealed containers.  Seed in damaged packaging is not acceptable.  Deliver
seed mixture in containers showing percentage of seed mix, year of production, net weight, date of
packaging, and location of packaging.

PART 2 - PRODUCTS 

2.1 SEED 

A. All seed shall be furnished in sealed, standard containers, unless otherwise   approved.  Seed which has
become wet, moldy, or otherwise damaged will not be acceptable.

B. Each container of seed shall be fully labeled in accordance with the Federal Seed Act and seed
certifications shall be signed and made part of seed invoices.

C. Seed shall be Fescue, 97 percent pure live seed

D. Invoices and tags for seed shall show type furnished.  Upon acceptance of the seeded areas, a final check
of total quantities of seed used will be made against total area seeded and if minimum rates of application
or specified quantities have not been met, the Architect will require distribution of additional quantities
of these materials to make up minimum application specified.

2.2 FERTILIZER 

A. Fertilizer shall be uniform in composition, free-flowing, suitable for application with approved equipment
and delivered to the site unopened in original containers each bearing the manufacturer’s guaranteed
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analysis and in conformity with state fertilizer laws.  Fertilizer shall contain the following minimum 
percentage of plant food by weight. 

1. 12 percent available nitrogen
2. 12 percent available phosphoric acid
3. 12 percent available potash

B. Fertilizer application rates shall be 600 pounds per acre with a minimum of  50 lbs applied.

C. Invoices for fertilizer shall show grade furnished.  Upon acceptance of the seeded areas, a final check of
total quantities of fertilizer used will be made against total area seeded and if minimum rates of
application or specified quantities have not been met, the Architect will require distribution of additional
quantities of these materials to make up minimum application specified.

2.3 EROSION CONTROL FABRIC 

A. Fabric shall be “Soil Saver” as is distributed by Jim Walls Company in Dallas, Texas (214) 239-8577; or
“Curlex Blankets” as is distributed by Americal Excelsior Company in North Kansas City, Missouri (816)
842-3034; or approved equal.

2.4 STAPLES 

A. Staples shall be a No. 11 gauge steel wire formed into a “U” shape, 6 inches long.

PART 3 - EXECUTION 

3.1 GROUND PREPARATION 

A. General:  the ground areas are to be seeded and fertilized as indicated on the Drawings and/or as specified
herein.  Equipment necessary for the proper preparation of the ground surface and for handling and
placing all required materials shall be on hand, in good condition and shall be approved before the Work
is started.

B. Clearing:  Prior to tillage, seeding or other specified operations, all vegetation which might interfere with
the indicated treatment of the areas shall be mowed, grubbed, raked and the debris removed from the
site.  Prior to or during grading and tillage operations, the ground surface shall be cleared of materials
which might hinder final operations.  Areas which have been disturbed shall be finish graded and/or
developed as indicated on the Drawings or as specified.

C. Tillage: After the areas required to be seeded have been brought to the finish grades as specified, they
shall be thoroughly tilled to a depth of at least 6 inches by plowing, disking, harrowing or other approved
methods until the condition of the soil is acceptable to the Architect.  Work shall be performed only during
period when beneficial results are likely to be obtained.  When conditions are such by reason of drought,
excessive moisture, or other factors that satisfactory results are not likely to be obtained, Work shall be
stopped.  Work shall be resumed only when desired results are likely to be obtained.

D. Leveling:  Any undulations or irregularities in the surface resulting from tillage, fertilizing or other
operations shall be leveled with a float drag before seeding operations are begun.

E. Fertilizing:  Fertilizer shall be distributed uniformly at the rate previously specified per 1,000 square feet
over the areas to be seeded and shall be incorporated into the soil to a depth of at least 3 to 4 inches by
disking, harrowing or other approved methods.  The incorporation of fertilizer may be a part of the tillage
operation hereinbefore specified.  Distribution by means of an approved seed drill equipped to sow seed
and distribute fertilizer at the same time will not be accepted.  Fertilizer shall be incorporated into the soil
a minimum of 10 days before seed is planted.
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F. Inspection: A minimum of 48 hours prior notice must be given to the Construction Administrator before
fertilizing may commence.

G. Planting Time:  All seeding Work shall be done between the dates of April 1 to May 15 for spring planting
and from August 15 to October 15 for fall planting except as otherwise directed in writing by the
Construction Administrator.

H. Planting Condition:  No planting shall be done until a permanent source of water is available at the site
for use by the Owner.

3.2 SEEDING 

A. General:  Prior to seeding, any previously prepared seedbed areas compacted or damaged by interim
rains, traffic, or other cause shall be reworked to restore the ground condition previously specified.  Seed
shall be planted by drill seeding.

B. Drill Seeding:  Seed shall be uniformly drilled to an average depth of ½ inch and at the rate of 8 pounds
per 1,000 square feet using equipment having drills not more than 6 ½ inches apart.  Row markers shall
be used with the drill seeder.

C. Rolling:  Immediately after seeding, except for slopes 3 horizontal to 1 vertical and greater, the entire
area shall be firmed with a roller not exceeding 90 pounds for each foot of roller width.  Do not roll areas
seeded with seed drills equipped with rollers.

D. Inspection:  A minimum of 48 hours prior notice must be given to the Construction Administrator before
seeding may commence.

3.3 INSTALLATION OF EROSION CONTROL FABRIC 

A. Fabric shall be rolled out in place.  Fabric shall be applied without stretching and shall lie smoothly but
loosely on the soil surface.  The Contractor shall refer to the Drawings for details of fabric fastening.

B. Application of the erosion control fabric shall occur the same day that the seeding of an area has taken
place.

C. Fabric shall completely cover all areas which are shown on the Drawings to be protected from erosion.
After fabric installation, the entire area shall be rolled with a smooth roller weighing between 200 to 250
pounds.  After rolling, the fabric shall be in intimate contact with the soil surface at all points.  Any clods,
etc., which hold the fabric off the ground should be removed.  The fabric shall be forced down into any
depressions and held there with a staple.

3.4 MAINTENANCE 

A. General:  The project areas shall be kept clean at all times and care shall be taken that use of the premises
shall not be unduly hampered by Work herein specified.  The intent of this Section is to ensure a healthy,
well-established turf, and prevent soil erosion in compliance with the Land Disturbance Permit issued by
the Missouri Department of Natural Resources.

B. Responsibility:  The Owner shall be responsible for maintenance of all seeded areas upon completion of
seeding and general acceptance by the Construction Administrator.

C. Damage: Damage to seeded areas during the project shall be repaired by the persons responsible for
causing such damage.
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3.5 GENERAL ACCEPTANCE 

A. The Construction Administrator shall make an inspection of the seeded areas upon completion of seeding.
Seeded areas shall be considered acceptable if the specified quantities of fertilizer & seed have been
properly applied.

3.6 GUARANTEE 

A. The Contractor is responsible for the proper application of the fertilizer & seeding. Watering, weeding, re-
seeding, and mowing will be the responsibility of the Owner after proper application of the seed.

END OF SECTION 329219 
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