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SECTION 000115 – LIST OF DRAWINGS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section provides a comprehensive list of the drawings that comprise the Bid
Documents for this project.

PART 2 - PRODUCTS (NOT APPLICABLE) 

PART 3 - EXECUTION 

3.1 LIST OF DRAWINGS 

A. The following list of drawings is a part of the Bid Documents:

TITLE SHEET # DATE CAD # 
G-001 7/01/26 G-001
C-101 7/01/26 C-101
C-102 7/01/26 C-102
C-103 7/01/26 C-103
C-104 7/01/26 C-104
C-105 7/01/26 C-105
C-501 7/01/26 C-501
C-502 7/01/26 C-502

7/01/26 C-503
7/01/26 C-504

1. Cover Sheet
2. Existing Site and Removal Plan
3. BMP Drainage Area Map
4. MVC & Vault Site Plan
5. Fencing Site Plan
6. Grading & Layout Plan
7. Chain Link Fence Details
8. Barbed Wire Arrangement Details
9. Chain Link Fence Swing Gate & Details C-503
10. Chain Link Cantilevered Gate Details C-504
11. Typical Cable Reinforced Chain Link C-505 7/01/26 C-505
12. Cable Reinforced Chain Link Fence C-506 7/01/26 C-506

Deadman & Line Post
13. Cable Reinforced Chain Link Fence C-507 7/01/26 C-507

Gate Details
14. Cable Reinforcing Details C-508       7/01/26 C-508
15. Cable Reinforcing Details (Contd) C-509             7/01/26 C-509
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SECTION 001116 - INVITATION FOR BID 
1.0 OWNER: 

A.   The State of Missouri 
Office of Administration,  
Division of Facilities Management, Design and Construction 
Jefferson City, Missouri 

2.0 PROJECT TITLE AND NUMBER: 
A. Military Vehicle Compound, Fencing and Site Improvements 
 Jefferson Barracks 
 St. Louis County, Missouri 

Project No.: T2504-01 

3.0 BIDS WILL BE RECEIVED: 

A. Until: 1:30 PM, August 11, 2026       

B.   Only electronic bids sent to FMDCBids@oa.mo.gov shall be accepted: (See Instructions to Bidders for further detail)  

4.0 DESCRIPTION: 

 A. Scope:       The project includes construction of motor vehicle compound, fencing, and site improvements. 

B.  MBE/WBE/SDVE Goals: MBE 10%, WBE 10%, and SDVE 3%.  NOTE:  Only MBE/WBE firms certified by the State of 
Missouri Office of Equal Opportunity as of the date of bid opening, or SDVE(s) meeting the requirements of Section 34.074, RSMo 
and 1 CSR 30-5.010, can be used to satisfy the MBE/WBE/SDVE participation goals for this project. 

5.0 PRE-BID MEETING:  

A. Place/Time: 10:30 AM, July 28, 2026, at Jefferson Barracks - St. Bernadette, 74 Kearny Street, St. Louis, MO.  

B.  Access to State of Missouri property requires presentation of a photo ID by all persons. 

6.0 HOW TO GET PLANS & SPECIFICATIONS: 
A. View Only Electronic bid sets are available at no cost or paper bid sets for a deposit of $100.00 from American Document Solutions 

(ADS). MAKE CHECKS PAYABLE TO: American Document Solutions.  Mail to: American Document Solutions, 1400 Forum Blvd., 
Suite 7A, Columbia, Missouri 65203.  Phone 573-446-7768, Fax 573-355-5433, https://www.adsplanroom.net.  NOTE:  Prime contractors 
will be allowed a maximum of two bid sets at the deposit rate shown above.  Other requesters will be allowed only one bid set at this rate.  
Additional bid sets or parts thereof may be obtained by any bidder at the cost of printing and shipping by request to American Document 
Solutions at the address shown above.  Bidder must secure at least one bid set to become a planholder. 

B. Refunds: Return plans and specifications in unmarked condition within 15 working days of bid opening to American Document 
Solutions, 1400 Forum Blvd., Suite 7A, Columbia, Missouri 65203. Phone 573-446-7768, Fax 573-355-5433.  Deposits for plans not 
returned within 15 working days shall be forfeited. 

C.   Information for upcoming bids, including downloadable plans, specifications, Invitation for Bid, bid tabulation, award, addenda, and  
 access to the ADS planholders list, is available on the Division of Facilities Management, Design and Construction’s web site:  

https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans. 

7.0 POINT OF CONTACT: 
A.  Project Manager:  Jeremy Newton, (573) 308-6894, email: jeremy.l.newton.nfg@army.mil 

8.0 GENERAL INFORMATION: 
A. The State reserves the right to reject any and all bids and to waive all informalities in bids.  No bid may be withdrawn for a period of 20 

working days subsequent to the specified bid opening time. The contractor shall pay not less than the prevailing hourly rate of wages for 
work of a similar character in the locality in which the work is performed, as determined by the Missouri Department of Labor and Industrial 
Relations and as set out in the detailed plans and specifications. 

B.  Bid results will be available at https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans after it is verified that at least one 
bid is awardable and affordable. 

 

 

  
 

  
 
 

mailto:FMDCBids@oa.mo.gov
https://www.adsplanroom.net/
https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
mailto:jeremy.l.newton.nfg@army.mil
https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
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SECTION 002113 – INSTRUCTIONS TO BIDDERS 

1.0 - SPECIAL NOTICE TO BIDDERS  

A. If awarded a contract, the Bidder’s employees, and the employees of all subcontractors, who perform
the work on the project must adhere to requirements in Section 013513 – Site Security and Health
Requirements as applicable per Agency.

B. The Bidder’s prices shall include all city, state, and federal sales, excise, and similar taxes that may
lawfully be assessed in connection with the performance of work, and the purchased of materials to be
incorporated in the work.  THIS PROJECT IS NOT TAX EXEMPT.

2.0 - BID DOCUMENTS 

A. The number of sets obtainable by one (1) party may be limited in accordance with available supply.

B. For the convenience of contractors, subcontractors and suppliers, bidding documents are available on
the Owner’s website at  https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans.

3.0 - BIDDERS' OBLIGATIONS 

A. Bidders must carefully examine the entire site of the work and shall make all reasonable and necessary
investigations to inform themselves thoroughly as to the facilities available as well as to all the
difficulties involved in the completion of all work in accordance with the specifications and the plans.
Bidders are required to examine all maps, plans and data mentioned in the specifications.  No plea of
ignorance concerning observable existing conditions or difficulties that may be encountered in the
execution of the work under this contract will be accepted as an excuse for any failure or omission on
the part of the successful Bidder (contractor) to fulfill every detail of the requirements of the contract,
nor accepted as a basis for any claims for extra compensation or time extension.

B. Under no circumstances will Bidders give their plans and specifications to other Bidders.  It is highly
encouraged, but not required, that all Bidders be on the official planholders list to receive project updates
including but not limited to any addenda that are issued during the bidding process.

4.0 - INTERPRETATIONS 

A. No Bidder shall be entitled to rely on oral or written representations from any person as to the meaning
of the plans and specifications or the acceptability of alternate products, materials, form or type of
construction.

B. Bidders shall make all requests for interpretations in writing and submit all requests to the Project
Designer and Project Manager identified in Section 007300 – Supplementary Conditions with all
necessary supporting documentation no less than five (5) working days before opening of bids.
Responses to requests for interpretation will be issued via a written addendum and will be sent as
promptly as is practicable to all official planholders and posted on the Owner’s website.  All such
addenda shall become part of the bid and contract documents.

C. Bidders shall make all requests for an “Acceptable Substitution” on the Section 006325 Substitution
Request Form. The request shall be emailed to the Project Designer and Project Manager identified in
Section 007300 – Supplementary Conditions no less than five (5) working days before opening of bids.
Responses to requests for substitutions will be issued via a written addendum and will be sent as
promptly as is practicable to all official planholders and posted on the Owner’s website. All such
addenda shall become part of the bid and contract documents.

D. An “Acceptable Substitution” requested after the award of bid will only be approved if proven to the
satisfaction of the Owner and the Designer that the product is acceptable in design, strength, durability,
usefulness, and convenience for the purpose intended.  Approval of the substitution after award is at the
sole discretion of the Owner and all requests of this nature must be submitted in accordance with Article
3.1 of the General Conditions.

https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
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5.0 - BIDS AND BIDDING PROCEDURE  

A. Bidders shall submit all submission forms and accompanying documents listed in Section 004113 – Bid 
Form, Article 5.0, Attachments to Bid by the stated time on the bid documents or the bid will be rejected 
for being non-responsive. 

B. Depending on the specific project requirements, the following is a GENERIC list of all possible bid 
forms that may be due with bid submittals.  Bidders must verify each specific project’s requirements in 
Section 004113 to ensure they have provided all the required documentation with their submission.   

Bid Submittal – due before stated date and time of bid opening (see IFB):  
004113  Bid Form (all pages are always required)  
004322  Unit Prices Form  
004336  Proposed Subcontractors Form  
004337  MBE/WBE/SDVE Compliance Evaluation Form  
004338  MBE/WBE/SDVE Eligibility Determination for Joint Ventures  
004339  MBE/WBE/SDVE GFE Determination  
004340  SDVE Business Form  
004541  
004545 

Affidavit of Work Authorization  
Anti-Discrimination Against Israel Act Certification form 

  
C. The Bidder shall submit its bid on the forms provided by the Owner in the same file format (PDF) with 

each space fully and properly completed, typewritten or legibly printed, including all amounts required 
for alternate bids, unit prices, cost accounting data, etc.  The Owner will reject bids that are not on the 
Owner’s forms or that do not contain all requested information. All forms can be found on the Owner’s 
website at  https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans and shall be 
submitted with your bid to FMDCBids@oa.mo.gov.  

D. All bids shall be submitted without additional terms and conditions, modifications, or reservations.  The 
completed forms should not include interlineations, alterations, or erasures. Bids not in compliance with 
the requirements of this paragraph will be rejected as non-responsive. 

E. All bids shall be accompanied by a bid bond executed by the bidder and a duly authorized surety 
company, certified check, cashier's check or bank draft made payable to the Division of Facilities 
Management, Design and Construction, State of Missouri, in the amount indicated in the bid documents 
in Section 004113. Failure of the Bidder to submit the duly authorized bid bond or the full amount 
required shall be sufficient cause to reject his bid.  The Bidder agrees that the proceeds of the check, 
draft, or bond shall become the property of the State of Missouri, if for any reason the Bidder withdraws 
his bid after bid closing or if the Bidder, within ten (10) working days after notification of award, refuses  
or is unable to 1) execute the tendered contract, 2) provide an acceptable performance and payment 
bond, or 3) provide evidence of required insurance coverage. 

F. The bid bond check or draft submitted by the successful Bidder will be returned after the receipt of an 
acceptable performance and payment bond and execution of the formal contract.  Checks or drafts of 
all other Bidders will be returned within a reasonable time after it is determined that the bid represented 
by same will receive no further consideration by the State of Missouri.   

6.0 - SIGNING OF BIDS  

A. A bid should contain the full and correct legal name of the Bidder. If the Bidder is an entity registered 
with the Missouri Secretary of State, the Bidder’s name on the bid form should appear as shown in the 
Secretary of State’s records. If the Bidder is an entity organized in a state other than Missouri, the 
Bidder must provide a Certificate of Authority to do business in the State of Missouri. 

B. If the successful Bidder is doing business in the State of Missouri under a fictitious name, the Bidder 
shall furnish to Owner, attached to the Bid Form, a properly certified copy of the certificate of 
Registration of Fictitious Name from the State of Missouri, and such certificate shall remain on file 
with the Owner. 

C. A bid from an individual shall be signed as noted on the Bid Form. 

D. A bid from a partnership or joint venture shall require only one signature of a partner, an officer of the 
joint venture authorized to bind the venture, or an attorney-in-fact.  If the bid is signed by an officer of 

https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
mailto:FMDCBids@oa.mo.gov
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a joint venture or an attorney-in-fact, a document evidencing the individual's authority to execute 
contracts should be included with the bid form. 

E. A bid from a limited liability company (LLC) shall be signed by a manager or a managing member of 
the LLC. 

F. A bid from a corporation shall have the correct corporate name thereon and the signature of an 
authorized officer of the corporation.  Title of office held by the person signing for the corporation shall 
appear, along with typed name of said individual and the corporate license number shall be provided. 
In addition, for corporate proposals, the President or Vice-President listed per the current filing with 
the Missouri Secretary of State should sign as the Bidder.  If the signatory is other than the corporate 
president or vice president, the bidder must provide satisfactory evidence that the signatory has the legal 
authority to bind the corporation. 

7.0 - RECEIVING BID SUBMITTALS  

A. It is the Bidder’s sole responsibility to ensure receipt of the bid submittals by Owner on or before the 
date and time specified in the Invitation for Bid or as modified via written addenda.  Bids received after 
the date and time specified will not be considered by the Owner. 

B. All bids shall be received via email at FMDCBids@oa.mo.gov and bids received by the Owner through 
any other means, including hard copies, will not be considered, and will be discarded by the Owner 
unopened. 

8.0 - MODIFICATION AND WITHDRAWAL OF BIDS  

A. Bidder may withdraw a bid at any time prior to the scheduled closing time for receipt of bids, but no 
bidder may withdraw his bid for a period of twenty (20) working days after the scheduled closing time 
for receipt of bids. 

B. Bidder may modify a bid until the scheduled closing time by sending a revised bid to 
FMDCBids@oa.mo.gov with a note in the subject line and body of the email that it is a revised bid.  
All revised bids must be submitted to FMDCBids@oa.mo.gov, revised bids sent any other way will not 
be considered. 

9.0 - AWARD OF CONTRACT  

A. The Owner reserves the right to reject any and/or all bids and further to waive all informalities in 
bidding when deemed in the best interest of the State of Missouri. 

B. The Owner reserves the right to let other contracts in connection with the work including, but not 
limited to, contracts for the furnishing and installation of furniture, equipment, machinery, appliances 
and other apparatuses. 

C. The Owner will award a contract to the lowest, responsive, and responsible Bidder in accordance with 
Section 8.250, RSMo.  No contract will be awarded to any Bidder who has had a contract with the 
Owner terminated within the preceding twelve months for material breach of contract or who has been 
suspended or debarred by the Owner.  

D. Award of alternates, if any, will be made in numerical order unless all bids received are such that the 
order of acceptance of alternates does not affect the determination of the lowest, responsive, responsible 
bidder. 

E. No award shall be considered binding upon the Owner until the written contract has been properly 
executed and the following documentation has been provided: 1) performance and payment bond 
consistent with Article 6.1 of the General Conditions; 2) proof of the required insurance coverage; 3) 
an executed Section 004541 - Affidavit of Work Authorization form; and 4) documentation evidence 
enrollment and participation in a federal work authorization program.  

F. Failure to execute and return the contract and associated documents within the prescribed period shall 
be treated, at the option of the Owner, as a breach of Bidder's obligation and the Owner shall be under 
no further obligation to Bidder. 

G. Transient employers subject to Sections 285.230 and 285.234, RSMo, (out-of-state employers who 
temporarily transact any business in the State of Missouri) may be required to file a bond with the 

mailto:FMDCBids@oa.mo.gov
mailto:FMDCBids@oa.mo.gov
mailto:FMDCBids@oa.mo.gov
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Missouri Department of Revenue.  No contract will be awarded by the Owner unless the successful 
Bidder certifies that he has complied with all applicable provisions of Section 285.230-234. 

H. Sections 285.525 and 285.530, RSMo, require business entities to enroll and participate in a federal 
work authorization program in order to be eligible to receive award of any state contract in excess of 
$5,000. Bidders should submit with their bid an Affidavit of Work Authorization (Section 004541) 
along with appropriate documentation evidencing such enrollment and participation.  Bidders must also 
submit an E-Verify Memorandum before the Owner may award a contract to the Bidder.  Information 
regarding a E-Verify is located at https://www.e-verify.gov/employers/enrolling-in-e-verify. The 
contractor shall be responsible for ensuring that all subcontractors and suppliers associated with this 
contract enroll in E-Verify. 

I. The successful Bidder must be registered in MissouriBUYS powered by MOVERS  at 
https://missouribuys.mo.gov/supplier-registration# as an approved vendor prior to being issued a 
contract.  

10.0 - CONTRACT SECURITY  

A. The successful Bidder shall furnish a performance/payment bond as set forth in General Conditions 
Article 6.1 prior to the State executing the contract and issuing a notice to proceed. 
 

11.0 - LIST OF SUBCONTRACTORS  

A. If required by “Section 004113 – Bid Form,” each Bidder must submit as part of their bid a list of 
subcontractors to be used in performing the work (Section 004336). The list must specify the name of the 
single designated subcontractor, manufacturer, or suppliers for each category of work listed in “Section 
004336 - Proposed Subcontractors Form.”  If work within a category will be performed by more than one 
subcontractor, the bidder must provide the name of each subcontractor and specify the exact portion of 
the work to be done by each.  If the Bidder intends to perform any of the designated subcontract work 
with the use of his own employees, the Bidder shall make that fact clear, by listing his own firm for the 
subject category.  If any category of work is left vacant or if more than one subcontractor is listed 
for any category without designating the portion of work to be performed by each, the bid shall be 
rejected. 

12.0 - WORKING DAYS  

A.  Contract duration time is stated in working days and will use the following definition in determining the 
actual calendar date for contract completion: 

1. Working days are defined as all calendar days except Saturdays, Sundays and the following State of 
Missouri observed holidays:  New Year’s Day, Martin Luther King, Jr. Day, Lincoln Day, 
Washington’s Birthday, Truman Day, Memorial Day, Juneteenth, Independence Day, Labor Day, 
Columbus Day, Veterans Day, Thanksgiving Day and Christmas Day. 

13.0 - AMERICAN AND MISSOURI - MADE PRODUCTS AND FIRMS  

A. By signing the bid form and submitting a bid on this project, the Bidder certifies that it will use 
American and Missouri products as set forth in Article 1.7 of the General Conditions. Bidders are 
advised to review those requirements carefully prior to bidding. 

B. A preference shall be given to Missouri firms, corporations or individuals, or firms, corporations or 
individuals that maintain Missouri offices or places of business, when the quality of performance 
promised is equal or better and the price quoted is the same or less. 

C. Pursuant to Section 34.076, RSMo, a contractor or Bidder domiciled outside the boundaries of the State 
of Missouri shall be required, in order to be successful, to submit a bid the same percent less than the 
lowest bid submitted by a responsible contractor or Bidder domiciled in Missouri as would be required 
for such a Missouri domiciled contractor or Bidder to succeed over the bidding contractor or Bidder 
domiciled outside Missouri on a like contract or bid being let in the Bidder’s domiciliary state and, 
further, the contractor or Bidder domiciled outside the boundaries of Missouri shall be required to 
submit an audited financial statement as would be required of a Missouri domiciled contractor or Bidder 
on a like contract or bid being let in the domiciliary state of that contractor or Bidder. 

https://www.e-verify.gov/employers/enrolling-in-e-verify
https://missouribuys.mo.gov/supplier-registration
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14.0 – ANTI-DISCRIMINATION AGAINST ISRAEL ACT CERTIFICATION: 

A.  If the Bidder meets the section 34.600, RSMo., definition of a “company” and the Bidder has ten or 
more employees, the Bidder must certify in writing that the Bidder is not currently engaged in a boycott 
of goods or services from the State of Israel and shall not engage in a boycott of goods or services from 
the State of Israel, if awarded a contract, for the duration of the contract. The Bidder is required to 
complete and submit the applicable portion of Section 004545 - Anti-Discrimination Against Israel Act 
Certification with its Bid Form. The applicable portion of the exhibit must be submitted prior to 
execution of a contract by the Owner and issuance of Notice to Proceed.  

15.0 - MBE/WBE/SDVE INSTRUCTIONS  

A.  Definitions: 

1.  “MBE” means a Minority Business Enterprise. 

2.  “MINORITY” has the same meaning as set forth in 1 C.S.R. 10-17.010. 

3.  “MINORITY BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020,  
RSMo. 

4.  “WBE” means a Women’s Business Enterprise. 

5.  “WOMEN’S BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020,  
RSMo. 

6.  “SDVE” means a Service-Disabled Veterans Enterprise. 

7.  “SERVICE-DISABLED VETERAN” has the same meaning as set forth in section 34.074, RSMo. 

8.  “SERVICE-DISABLED VETERAN ENTERPRISE” has the same meaning as “Service-Disabled 
Veteran Business” set forth in section 34.074, RSMo. 

B. MBE/WBE/SDVE General Requirements: 

1. For all bids greater than $100,000, the Bidder shall obtain MBE, WBE and SDVE participation in an 
amount equal to or greater than the percentage goals set forth in the Invitation for Bid and the Bid 
Form, unless the Bidder is granted a Good Faith Effort waiver by the Director of the Division, as set 
forth below. If the Bidder does not meet the MBE, WBE and SDVE goals, or make a good faith effort 
to do so, the Bidder shall be nonresponsive, and its bid shall be rejected. 

2. The Bidder should submit with its bid all the information requested in the MBE/WBE/SDVE 
Compliance Evaluation Form for every MBE, WBE, or SDVE subcontractor or material supplier the 
Bidder intends to use for the contract work. The Bidder is required to submit all MBE/WBE/SDVE 
documentation before the stated time and date set forth in the Invitation for Bid. If the Bidder fails to 
provide such information by the specified date and time, the Owner shall reject the bid.  

3. The Director reserves the right to request additional information from a Bidder to clarify the Bidder’s 
proposed MBE, WBE, and/or SDVE participation. The Bidder shall submit the clarifying information 
requested by the Owner within two (2) working days of receiving the request for clarification. 

4. Pursuant to section 34.074, RSMo, a Prime Bidder that qualifies as an SDVE shall receive a three-
percentage point bonus preference in the contract award evaluation process. The bonus preference will 
be calculated and applied by reducing the bid amount of the eligible SDVE by three percent of the 
apparent low responsive Bidder’s bid.  Based on this calculation, if the eligible SDVE’s evaluation is 
less than the apparent low responsive Bidder’s bid, the eligible SDVE’s bid will become the apparent 
low responsive bid. This reduction is for evaluation purposes only and will have no impact on the 
actual amount(s) of the bid or the amount(s) of any contract awarded. In order to be eligible for the 
SDVE preference, the Bidder must complete and submit with its bid the Missouri Service-Disabled 
Veteran Business Form, and any information required by the form.   

C. Computation of MBE/WBE/SDVE Goal Participation: 

1. A Bidder who is a MBE, WBE, or SDVE may count 100% of the contract towards the MBE, WBE 
or SDVE goal, less any amounts awarded to another MBE, WBE or SDVE. (NOTE: a MBE firm 
that bids as general contractor must obtain WBE and SDVE participation; a WBE firm that bids as 
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a general contractor must obtain MBE and SDVE participation; and a SDVE firm that bids as general 
contractor must obtain MBE and WBE participation.) For the remaining contract amount to be 
counted towards the MBE, WBE or SDVE goal, the Bidder must complete the MBE/WBE/SDVE 
Compliance Evaluation Form (Section 004337) identifying itself as an MBE, WBE or SDVE. 

2. The total dollar value of the work granted to a certified MBE, WBE or SDVE by the Bidder shall 
be counted towards the applicable goal. 

3. Expenditures for materials and supplies obtained from a certified MBE, WBE, or SDVE supplier or 
manufacturer may be counted towards the MBE, WBE and SDVE goals, if the MBE, WBE, or 
SDVE assumes the actual and contractual responsibility for the provision of the materials and 
supplies. 

4. The total dollar value of the work granted to a second or subsequent tier subcontractor or a supplier 
may be counted towards a Bidder’s MBE, WBE and SDVE goals, if the MBE, WBE, or SDVE 
properly assumes the actual and contractual responsibility for the work. 

5. The total dollar value of work granted to a certified joint venture equal to the percentage of the 
ownership and control of the MBE, WBE, or SDVE partner in the joint venture may be counted 
towards the MBE/WBE/SDVE goals. 

6. Only expenditures to a MBE, WBE, or SDVE that performs a commercially useful function in the 
work may be counted towards the MBE, WBE and SDVE goals. A MBE, WBE, or SDVE performs 
a commercially useful function when it is responsible for executing a distinct element of the work 
and carrying out its responsibilities by performing, managing and supervising the work or providing 
supplies or manufactured materials. 

D. Certification of MBE/WBE/SDVE Subcontractors: 

1. In order to be counted towards the goals, an MBE or WBE must be certified by the State of Missouri 
Office of Equal Opportunity and an SDVE must be certified by the State of Missouri, Office of 
Equal Opportunity or by the Federal U.S. Small Business Administration directory.  

2. The Bidder may determine the certification status of a proposed MBE or WBE subcontractor or 
supplier by referring to the Office of Equal Opportunity (OEO)’s online MBE/WBE directory 
https://apps1.mo.gov/MWBCertifiedFirms/. The Bidder may determine the eligibility of a SDVE 
subcontractor or supplier by referring to the Office of Equal Opportunity online SDVE directory at 
https://oeo.mo.gov/sdve-certification-program/ or the Federal U.S. Small  Business Administration 
directory https://veterans.certify.sba.gov/#search. 

3. Additional information, clarifications, or other information regarding the MBE/WBE/SDVE listings 
in the directories may be obtained by contacting the Contract Specialist of record as shown in the 
Supplementary Conditions (Section 007300).  

E. Waiver of MBE/WBE/SDVE Participation: 

1. If a Bidder has made a good faith effort to secure the required MBE, WBE and/or SDVE participation 
and has failed, the Bidder shall submit with its bid the information requested in MBE/WBE/SDVE 
Good Faith Effort (GFE) Determination form. The Director will determine if the Bidder made a good 
faith effort to meet the applicable goals. If the Director determines that the Bidder did not make a 
good faith effort, the bid shall be rejected as being nonresponsive to the bid requirements. Bidders 
who demonstrate that they have made a good faith effort to include MBE, WBE, and/or SDVE 
participation will be granted a waiver and will be considered to be responsive to the applicable 
participation goals, regardless of the percent of actual participation obtained, if the bid is otherwise 
acceptable. 

2. In determining whether a Bidder has made a good faith effort to obtain MBE, WBE and/or SDVE 
participation, the Director may evaluate the factors set forth in 1 CSR 30-5.010(6)(C) and the 
following: 

a. The amount of actual participation obtained; 

https://apps1.mo.gov/MWBCertifiedFirms/
https://oeo.mo.gov/sdve-certification-program/
https://veterans.certify.sba.gov/#search
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b. How and when the Bidder contacted potential MBE, WBE, and SDVE subcontractors and 

suppliers; 

c. The documentation provided by the Bidder to support its contacts, including whether the 

Bidder provided the names, addresses, phone numbers, and dates of contact for 

MBE/WBE/SDVE firms contacted for specific categories of work; 

d. If project information, including plans and specifications, were provided to 

MBE/WBE/SDVE subcontractors; 

e. Whether the Bidder made any attempts to follow-up with MBE, WBE or SDVE firms prior 
to bid; 

f. Amount of bids received from any of the subcontractors and/or suppliers that the Bidder 
contacted; 

g. The Bidder’s stated reasons for rejecting any bids; 

F. Contractor MBE/WBE/SDVE Obligations 

1. If awarded a contract, the Bidder will be contractually required to subcontract with or obtain 
materials from the MBE, WBE, and SDVE firms listed in its bid, in amounts equal to or greater than 
the dollar amount in the bid, unless the amount is modified in writing by the Owner. 

2. If the Contractor fails to meet or maintain the participation requirements contained in the 
Contractor’s bid, the Contractor must satisfactorily explain to the Director why it cannot comply 
with the requirement and why failing meeting the requirement was beyond the Contractor's 
control. If the Director finds the Contractor's explanation unsatisfactory, the Director may take any 
appropriate action including, but not limited to:  
 

a. Declaring the Contractor ineligible to participate in any contracts with the Division for up to 
twelve (12) months (suspension); and/or 

b. Declaring the Contractor be nonresponsive to the Invitation for Bid, or in breach of contract 
and rejecting the bid or terminating the contract. 

3. If the Contractor replaces an MBE, WBE, or SDVE during the course of the contract, the Contractor 
shall replace it with another MBE, WBE, or SDVE or make a good faith effort to do so. All MBE, 
WBE and SDVE substitutions must be approved by the Director in writing. 

4. The Contractor shall provide the Owner with regular reports on its progress in meeting its 
MBE/WBE/SDVE obligations. At a minimum, the Contractor shall report the dollar-value of work 
completed by each MBE, WBE, or SDVE during the preceding month and the cumulative total of 
work completed by each MBE, WBE or SDVE to date with each monthly application for payment. 
The Contractor shall also make a final report, which shall include the total dollar-value of work 
completed by each MBE, WBE, and SDVE during the entire contract. 
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       State of Missouri 
       Construction Contract 
 
 
 
 

 
 

THIS AGREEMENT is made (DATE) by and between: 

 
Contractor Name and Address 
hereinafter called the "Contractor," and the State of Missouri, hereinafter called the "Owner", represented by the 
Office of Administration, Division of Facilities Management, Design and Construction. 

WITNESSETH, that the Contractor and the Owner, for the consideration stated herein agree as follows: 

ARTICLE 1.  STATEMENT OF WORK 

The Contractor shall furnish all labor and materials and perform all work required for furnishing and installing all 
labor, materials, equipment and transportation and everything necessarily inferred from the general nature and 
tendency of the plans and specifications for the proper execution of the work for: 
 

     Project Name:  Military Vehicle Compound, Fencing and Site Improvements 
  Jefferson Barracks 
  St. Louis County, Missouri 

 

 Project Number: T2504-01 

in strict accordance with the Contract Documents as enumerated in Article 7, all of which are made a part hereof. 

ARTICLE 2.  TIME OF COMPLETION 

The contract performance time is 120 working days from the transmittal date of this agreement.  The contract 
completion date is MONTH, DAY, YEAR.  This time includes ten (10) working days for the Contractor to receive, 
sign and return the contract form along with required bonding and insurance certificates.  Failure of the Contractor 
to provide correct bonding and insurance within the ten (10) working days shall not be grounds for a time extension.  
Receipt of proper bonding and insurance is a condition precedent to the formation of the contract and if not timely 
received, may result in forfeiture of the Contractor's bid security.  Work may not commence until the Owner issues 
a written Notice to Proceed and must commence within seven (7) working days thereafter. 

ARTICLE 3.  LIQUIDATED DAMAGES 

Whenever time is mentioned in this contract, time shall be and is of the essence of this contract.  The Owner would 
suffer a loss should the Contractor fail to have the work embraced in this contract fully completed on or before the 
time above specified.  THEREFORE, the parties hereto realize in order to adjust satisfactorily the damages on account 
of such failure that it might be impossible to compute accurately or estimate the amount of such loss or damages 
which the Owner would sustain by reason of failure to complete fully said work within the time required by this 
contract.  The Contractor hereby covenants and agrees to pay the Owner, as and for liquidated damages, the sum 
of $1,000 per day for each and every day, Sunday and legal holidays excepted, during which the work remains 
incomplete and unfinished.  Any sum which may be due the Owner for such damages shall be deducted and retained 
by the Owner from any balance which may be due the Contractor when said work shall have been finished and 
accepted. But such provisions shall not release the Bond of the Contractor from liability according to its terms.  In 
case of failure to complete, the Owner will be under no obligation to show or prove any actual or specific loss or 
damage. 
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ARTICLE 4.  CONTRACT SUM 

The Owner shall pay the Contractor for the prompt, faithful and efficient performance of the conditions and 
undertakings of this contract, subject to additions, and deductions as provided herein, in current funds the sum of: 

 Base Bid:   $ 

 Accepted Alternates, if applicable to the Project and accepted by the Owner.  

TOTAL CONTRACT AMOUNT:  ($CONTRACT AMOUNT) 

UNIT PRICES: The Owner accepts the following Unit Prices: 

For changing specified quantities of work from those indicated by the contract drawings and specifications, upon 
written instructions of Owner, the following unit prices shall prevail.  The unit prices include all labor, overhead and 
profit, materials, equipment, appliances, bailing, shoring, shoring removal, etc., to cover the finished work of the 
several kinds of work called for.  Only a single unit price shall be given and it shall apply for either MORE or LESS 
work than that shown on the drawings and called for in the specifications or included in the Base Bid.  In the event 
of more or less units than so indicated or included, change orders may be issued for the increased or decreased 
amount. 

 

ARTICLE 5.  PREVAILING WAGE RATE  

MISSOURI PREVAILING WAGE LAW (Sections 290.210 to 290.340, RSMo): The Contractor shall pay not 
less than the specified hourly rate of wages, as set out in the wage order attached to and made part of the specifications 
for work under this contract, to all workers performing work under the contract, in accordance with sections 290.210 
to 290.340, RSMo. The Contractor shall forfeit a penalty to the Owner of one hundred dollars per day (or portion of 
a day) for each worker that is paid less than the specified rates for any work done under the contract by the Contractor 
or by any subcontractor, in accordance with section 290.250, RSMo. 

DAVIS-BACON ACT: If this Project is financed in whole or in part from Federal funds (as indicated in the 
Instructions to Bidders or other bid or contract documents for this Project), then this contract shall be subject to all 
applicable federal labor statutes, rules and regulations, including provisions of the Davis-Bacon Act, 40 U.S.C. §3141 
et seq., and the “Federal Labor Standards Provisions,” as further set forth in Section 007333 – Supplementary General 
Conditions for Federally Funded/Assisted Construction Projects, which is incorporated into the contract by reference. 
Where the Missouri Prevailing Wage Law and the Davis-Bacon Act require payment of different wages for work 
performed under this contract, the Contractor and all Subcontractors shall pay the greater of the wages required under 
either law, on a classification-by-classification basis. 

 

ARTICLE 6.  MINORITY/WOMEN/SERVICE DISABLED VETERAN BUSINESS ENTERPRISE 
PARTICIPATION 

 
The Contractor has been granted a waiver of the 10% MBE and 10% WBE and 3% SDVE participation goals.  
The Contractor agrees to secure the MBE/WBE/SDVE participation amounts for this project as follows: (OR) 
 
The Contractor has met the MBE/WBE/SDVE participation goals and agrees to secure the MBE/WBE/SDVE 
participation amounts for this project as follows: 
 
MBE/WBE/SDVE Firm: Subcontract Amt:$ 
MBE/WBE/SDVE Firm: Subcontract Amt:$ 
MBE/WBE/SDVE Firm: Subcontract Amt:$ 
        Total  $ 
MBE/WBE/SDVE assignments identified above shall not be changed without a contract change signed by the 
Owner. 

The Director of the Division of Facilities Management, Design and Construction or his Designee shall be the 
final authority to resolve disputes and disagreements between the Contractor and the MBE/WBE/SDVE firms 
listed above when such disputes impact the subcontract amounts shown above. 
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SAMPLE 

ARTICLE 7.  CONTRACT DOCUMENTS 

The following documents are hereby incorporated into this contract by reference (all division/section numbers and 
titles are as utilized in the Project Manual published by the Owner for this Project): 

1. Division 0 – Procurement and Contracting Information, including, but not limited to: 
a. Invitation for Bid (Section 001116) 
b. Instructions to Bidders (Section 002113) 
c. Supplementary Instructions to Bidders (if applicable) (Section 002213) 
d. The following documents as completed and executed by the Contractor and accepted by the 

Owner, if applicable: 
i. Bid Form (Section 004113) 

ii. Unit Prices (Section 004322) 
iii. Proposed Contractors Form (Section 004336) 
iv. MBE, WBE, SDVE Compliance Evaluation Form(s) (Section 004337) 
v. MBE, WBE, SDVE Eligibility Determination Form for Joint Ventures (Section 

004338) 
vi. MBE, WBE, SDVE Good Faith Effort (GFE) Determination Form (Section 004339) 

vii. Missouri Service Disabled Veteran Business Form (Section 004340) 
viii. Affidavit of Work Authorization (Section 004541) 

e. Performance and Payment Bond, completed and executed by the Contractor and surety 
(Section 006113) 

f. General Conditions (Section 007213) 
g. Supplementary Conditions (Section 007300) 
h. Supplementary General Conditions for Federally Funded/Assisted Construction Projects 

(Section 007333), if applicable 
i. Wage Rate(s) (Section 007346)   

2. Division 1 – General Requirements 
3. All Drawings identified in the Project Manual  
4. All Technical Specifications included in the Project Manual 
5. Addenda, if applicable 

 

ARTICLE 8 – CERTIFICATION  

By signing this contract, the Contractor hereby re-certifies compliance with all legal requirements set forth in 
Section 6.0, Bidder’s Certifications of the Bid Form.  

 
 
By signature below, the parties hereby execute this contract document. 
 
APPROVED: 

________________________________________ __________________________________________ 
Crystal Wessing, Interim Director Contractor’s Authorized Signature  
Division of Facilities Management,    
Design and Construction  
 

I, Corporate Secretary, certify that I am Secretary of the 
corporation named above and that (CONTRACTOR 
NAME), who signed said contract on behalf of the 
corporation, was then (TITLE) of said corporation and that 
said contract was duly signed for and in behalf of the 
corporation by authority of its governing body, and is within 
the scope of its corporate powers. 

 
__________________________________________ 
Corporate Secretary 
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Bond No.______________ 

 
 
SECTION 006113 - PERFORMANCE AND PAYMENT BOND FORM 
 
 

KNOW ALL MEN BY THESE PRESENTS, THAT we ____________________________________________________ 

as principal, and ___________________________________________________________________________________ 

_____________________________________________________________as Surety, are held and firmly bound unto the 
 
STATE OF MISSOURI. in the sum of  ___________________________________ Dollars ($                                          ) 

for payment whereof the Principal and Surety bind themselves, their heirs, executors, administrators and successors, jointly 

and severally, firmly by these presents. 
 

WHEREAS, the Principal has, by means of a written agreement dated the ______________________________________ 

day of_______________________________________, 20_________, enter into a contract with the State of Missouri for 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

(Insert Project Title and Number) 
 

 
NOW, THEREFORE, if the Principal shall faithfully perform and fulfill all the undertakings, covenants, terms, conditions and 

agreements of said contract during the original term of said contract and any extensions thereof that may be granted by the State of 

Missouri, with or without notice to the Surety and during the life of any guaranty required under the contract; and shall also faithfully 

perform and fulfill all undertakings, covenants, terms, conditions and agreements of any and all duly authorized modifications of said 

contract that may hereafter be made with or without notice to the Surety; and shall also promptly make payment for materials 

incorporated, consumed or used in connection with the work set forth in the contract referred to above, and all insurance premiums, both 

compensation and all other kinds of insurance, on said work, and for all labor performed on such work, whether by subcontractor or 

otherwise, at not less than the prevailing hourly rate of wages for work of a similar character (exclusive of maintenance work) in the 

locality in which the work is performed and not less than the prevailing hourly rate of wages for legal holiday and overtime work 

(exclusive of maintenance work) in the locality in which the work is performed both as determined by the Department of Labor and 

Industrial Relations or determined by the Court of Appeal, as provided for in said contract and in any and all duly authorized 

modifications of said contract that may be hereafter made, with or without notice to the Surety, then, this obligation shall be void and 

of no effect, but it is expressly understood that if the Principal should make default in or should fail to strictly, faithfully and efficiently 

do, perform and comply with any or more of the covenants, agreements, stipulations, conditions, requirements or undertakings, as 

specified in or by the terms of said contract, and with the time therein named, then this obligation shall be valid and binding upon each 

of the parties hereto and this bond shall remain in full force and effect; and the same may be sued on at the instance of any material man, 

laborer, mechanic, subcontractor, individual, or otherwise to whom such payment is due, in the name of the State of Missouri, to the use 

of any such person. 
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AND, IT IS FURTHER specifically provided that any modifications which may hereinafter be made in the terms of the contract or in 

the work to be done under it or the giving by the Owner of any extension of the time for the performance of the contract or any other 

forbearance on the part of either the Owner or the Principal to the other, shall not in any way release the Principal and the Surety, or 

either or any of them, their heirs, executors, administrators and successors, from their liability hereunder, notice to the Surety of any 

such extension, modifications or forbearance being hereby waived. 

 
IN WITNESS WHEREOF, the above bounden parties have executed the within instrument this __________________ day of 
___________________________, 20 ____. 
 
 
AS APPLICABLE: 
 
AN INDIVIDUAL 

  Name:                      ______________________________________ 

  Signature:                        ______________________________________ 

 
A PARTNERSHIP 

   Name of Partner:    _____________________________________ 

  Signature of Partner: _____________________________________ 

 
   Name of Partner:   _____________________________________ 

  Signature of Partner: _____________________________________ 
 
CORPORATION 

 Firm Name:    ____________________________________ 

  Signature of President:   ____________________________________ 
 
SURETY 

 Surety Name: _____________________________________ 

 Attorney-in-Fact: _____________________________________ 

 Address of Attorney-in-Fact: _____________________________________ 

   _____________________________________ 

 Telephone Number of Attorney-in-Fact: _____________________________________ 

 Signature Attorney-in-Fact: _____________________________________ 
 
 
NOTE:  Surety shall attach Power of Attorney 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 
PRODUCT SUBSTITUTION REQUEST 

PROJECT NUMBER 

      
PROJECT TITLE AND LOCATION 

      
CHECK APPROPRIATE BOX 

 SUBSTITUTION PRIOR TO BID OPENING 
(Minimum of (5) working days prior to receipt of Bids as per Article 4 – Instructions to Bidders) 

 SUBSTITUTION FOLLOWING AWARD 
(Maximum of (20) working days from Notice to Proceed as per Article 3 – General Conditions) 

FROM:  BIDDER/CONTRACTOR (PRINT COMPANY NAME) 

      
TO:  ARCHITECT/ENGINEER (PRINT COMPANY NAME) 

      

Bidder/Contractor hereby requests acceptance of the following product or systems as a substitution in accordance with 
provisions of Division One of the Bidding Documents: 
SPECIFIED PRODUCT OR SYSTEM 

      
SPECIFICATION SECTION NO. 

      
SUPPORTING DATA 

 Product data for proposed substitution is attached (include description of product, standards, performance, and test data) 

 Sample  Sample will be sent, if requested 
QUALITY COMPARISON 
 SPECIFIED PRODUCT SUBSTITUTION REQUEST 

NAME, BRAND             

CATALOG NO.             

MANUFACTURER             

VENDOR             
PREVIOUS INSTALLATIONS 
PROJECT 

      
ARCHITECT/ENGINEER 

      
LOCATION 

      
DATE INSTALLED 

      
SIGNIFICANT VARIATIONS FROM SPECIFIED PRODUCT 
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REASON FOR SUBSTITUTION 

DOES PROPOSED SUBSTITUTION AFFECT OTHER PARTS OF WORK? 

 YES  NO 
IF YES, EXPLAIN 

SUBSTITUTION REQUIRES DIMENSIONAL REVISION OR REDESIGN OF STRUCTURE OR A/E WORK 

 YES  NO 

BIDDER’S/CONTRACTOR’S STATEMENT OF CONFORMANCE OF PROPOSED SUBSTITUTION TO CONTRACT 
REQUIREMENT: 
 
We have investigated the proposed substitution.  We believe that it is equal or superior in all respects to specified product, 
except as stated above; that it will provide the same Warranty as specified product; that we have included complete 
implications of the substitution; that we will pay redesign and other costs caused by the substitution which subsequently 
become apparent; and that we will pay costs to modify other parts of the Work as may be needed, to make all parts of 
the Work complete and functioning as a result of the substitution. 
 
BIDDER/CONTRACTOR DATE 

      

REVIEW AND ACTION 

 Resubmit Substitution Request with the following additional information: 
 

 Substitution is accepted. 

 Substitution is accepted with the following comments: 
 

 Substitution is not accepted. 
ARCHITECT/ENGINEER DATE 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 
FINAL RECEIPT OF PAYMENT AND RELEASE 

PROJECT NUMBER 

      
 
KNOW ALL MEN BY THESE PRESENT THAT:        hereinafter called “Subcontractor” who heretofore entered into 

an agreement with       hereinafter called “Contractor”, for the performance of work and/or furnishing of material for 

the construction of the project entitled 

      
(PROJECT TITLE, PROJECT LOCATION, AND PROJECT NUMBER) 

at       
         (ADDRESS OF PROJECT) 

 

for the State of Missouri (Owner) which said subcontract is by this reference incorporated herein, in consideration of 

such final payment by Contractor. 

DOES HEREBY: 

1. ACKNOWLEDGE that they have been PAID IN FULL all sums due for work and materials contracted or done 

by their Subcontractors, Material Vendors, Equipment and Fixture Suppliers, Agents and Employees, or 

otherwise in the performance of the Work called for by the aforesaid Contract and all modifications or extras or 

additions thereto, for the construction of said project or otherwise. 

2. RELEASE and fully, finally, and forever discharge the Owner from any and all suits, actions, claims, and 

demands for payment for work performed or materials supplied by Subcontractor in accordance with the 

requirements of the above referenced Contract. 

1. REPRESENT that all of their Employees, Subcontractors, Material Vendors, Equipment and Fixture Suppliers, 

and everyone else has been paid in full all sums due them, or any of them, in connection with performance of 

said Work, or anything done or omitted by them, or any of them in connection with the construction of said 

improvements, or otherwise. 

 

DATED this       day of      , 20  . 
 

NAME OF SUBCONTRACTOR 
 

      
BY (TYPED OR PRINTED NAME) 
 

      
SIGNATURE 

 

TITLE 
 

      

 ORIGINAL:  FILE/Closeout Documents 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT,  
DESIGN AND CONSTRUCTION 
 
MBE/WBE/SDVE PROGRESS REPORT 
Remit with ALL Progress and Final Payments 
(Please check appropriate box)    CONSULTANT  CONSTRUCTION 
       

 

 
 
PAY APP NO. 
 

      
 

 
 
PROJECT NUMBER 
 

      

 
CHECK IF FINAL 

FINAL 

 
DATE 
 

      

PROJECT TITLE 
 

      
PROJECT LOCATION 
 

      
FIRM 
 

      
ORIGINAL CONTRACT SUM (Same as Line Item 1. on Form A of Application for 
Payment) 
            $        

TOTAL CONTRACT SUM TO DATE (Same as Line Item 3. on Form A 
of Application for Payment) 
 

            $        
 

 

THE TOTAL MBE/WBE/SDVE PARTICIPATION DOLLAR AMOUNT OF THIS PROJECT AS INDICATED IN THE 
ORIGINAL CONTRACT:  $        
 

SELECT 
MBE, WBE, 
SDVE 

ORIGINAL 
CONTRACT 

PARTICIPATION 
AMOUNT 

PARTICIPATION 
AMOUNT   

PAID-TO-DATE 
(includes approved 
contract changes) 

CONSULTANT/SUBCONSULTANT OR 
CONTRACTOR/SUBCONTRACTOR/SUPPLIER 

COMPANY NAME 
 

    

 

  MBE 
  WBE 
  SDVE 

 

 
$      

 
$      

 
      

 

  MBE 
  WBE 
  SDVE 

 

 
$      

 
$      

 
      

 

  MBE 
  WBE 
  SDVE 

 

 
$      

 
$      

 
      

  

  MBE 
  WBE 
  SDVE 

 

 
$      

 
$      

 
      

 

  MBE 
  WBE 
  SDVE 

 

 
$      

 
$      

 
      

 

  MBE 
  WBE 
  SDVE 

 

 
$      

 
$      

 
      

 

   
Revised 06/2023 
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INSTRUCTIONS FOR MBE/WBE/SDVE PROGRESS REPORT 
 

 
CONTRACTOR OR CONSULTANT TO FILL OUT AND REMIT WITH EACH PAY APPLICATION: 
 
The MBE/WBE/SDVE Progress Report for the project is issued with the contract comprising values reported in the 
consultant’s Proposal or on the successful contractor’s Section 004337 Compliance Evaluation Forms.  
 
At Initial Pay Application fill in the following: 
 

1. Pay App No. Start with 1. 
2. Fill in the Project Number and Date. 
3.   Enter Project Title, Project Location, and Firm. 
4.   Fill in the “Original Contract Sum” and “Total Contract Sum To Date” (Reference applicable Line Items on  
      Form A of Application for Payment).   
5.   Indicate the Total Participation Dollar Amount from the Original Contract. 
6.   Select MBE, WBE, or SDVE for each Consultant/Subconsultant or Contractor/Subcontractor/Supplier. 
7.   Enter the “Total Amount of Subcontract”, “$ Amount (Paid-To-Date)”, and Company Name.  
 

For all subsequent Pay Applications fill in the following: 
 

1.  Pay App No. 
2.  If Final Pay App, check box.  
3.  Fill in the Project Number and Date.   
4.  Enter Project Title, Project Location, and Firm 
5.  At each Pay App fill in the “Original Contract Sum” and “Total Contract Sum To Date” (reference 
     applicable Line Items on Form A of Application for Payment).  

      6.   Indicate the Total Participation Dollar Amount from the Original Contract. 
      7.   Select MBE, WBE, or SDVE for each Consultant/Subconsultant or Contractor/Subcontractor/Supplier 
      8.   Enter the “Total Amount of Subcontract”, “$ Amount (Paid-To-Date)”, and Company Name. 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 
AFFIDAVIT – COMPLIANCE WITH PREVAILING WAGE LAW 

PROJECT NUMBER 
 

 

 
  

 

 Before me, the undersigned Notary Public, in and for the County of   

 
State of   personally came and appeared  

 
      (NAME)  

 
 of the  

 
  (POSITION)   (NAME OF THE COMPANY)  

 
(a corporation) (a partnership) (a proprietorship) and after being duly sworn did depose and say that all provisions 

 

 
and requirements set out in Chapter 290, Sections 290.210 through and including 290.340, Missouri Revised 

 

 
Statutes, pertaining to the payment of wages to workmen employed on public works project have been fully satisfied  

 

 
and there has been no exception to the full and completed compliance with said provisions and requirements 

 

 
and with Wage Determination No:   issued by the 

 

 
Department of Labor and Industrial Relations, State of Missouri on the   day of  20  

 

 
in carrying out the contract and working in connection with  

 
   (NAME OF PROJECT)  

 
Located at  in  County 

 
   (NAME OF THE INSTITUTION)    

 
Missouri, and completed on the  day of  20  

 

 
 

 
SIGNATURE 

 

NOTARY INFORMATION 
NOTARY PUBLIC EMBOSSER OR 
BLACK INK RUBBER STAMP SEAL 

STATE 
 

COUNTY (OR CITY OF ST. LOUIS) 

SUBSCRIBED AND SWORN BEFORE ME, THIS 
USE RUBBER STAMP IN CLEAR AREA BELOW 

 DAY OF  YEAR  
NOTARY PUBLIC SIGNATURE 
 
 

MY COMMISSION 
EXPIRES 

 

NOTARY PUBLIC NAME (TYPED OR PRINTED) 
 

 FILE:  Closeout Documents
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SECTION 007213 - GENERAL CONDITIONS 

A. These General Conditions apply to each section of 
these specifications. The Contractor is subject to 
the provisions contained herein. 

B. The General Conditions are intended to define the 
relationship of the Owner, the Designer and the 
Contractor thereby establishing certain rules and 
provisions governing the operation and 
performance of the work so that the work may be 
performed in a safe, orderly, expeditious and 
workmanlike manner. 

ARTICLE 1 – GENERAL PROVISIONS 

ARTICLE 1.1 - DEFINITIONS 

As used in these contract documents, the following 
terms shall have the meanings and refer to the 
parties designated in these definitions. 

1. "COMMISSIONER":  The Commissioner 
of the Office of Administration. 

2. “CONSTRUCTION DOCUMENTS”:  The 
“Construction Documents” shall consist of the 
Project Manual, Drawings and Addenda. 

3. "CONSTRUCTION 
REPRESENTATIVE:” Whenever the term 
"Construction Representative" is used, it shall 
mean the Owner’s Representative at the work 
site.  

4. "CONTRACTOR":  Party or parties who 
have entered into a contract with the Owner to 
furnish work under these specifications and 
drawings. 

5. "DESIGNER":  When the term "Designer" is 
used herein, it shall refer to the Architect, 
Engineer, or Consultant of Record specified 
and defined in Paragraph 2.0 of the 
Supplemental Conditions, or his duly 
authorized representative.  The Designer may 
be either a consultant or state employee. 

6. "DIRECTOR":  Whenever the term 
"Director" is used, it shall mean the Director 
of the Division of Facilities Management, 
Design and Construction or his Designee, 
representing the Office of Administration, 
State of Missouri.  The Director is the agent of 
the Owner. 

7. "DIVISION":  Shall mean the Division of 
Facilities Management, Design and 
Construction, State of Missouri. 

8. “INCIDENTAL JOB BURDENS”: Shall 
mean those expenses relating to the cost of 
work, incurred either in the home office or on 
the job-site, which are necessary in the course 
of doing business but are incidental to the job.  
Such costs include office supplies and 
equipment, postage, courier services, 
telephone expenses including long distance, 
water and ice and other similar expenses. 

9. "JOINT VENTURE":  An association of 
two (2) or more businesses to carry out a 
single business enterprise for profit for which 
purpose they combine their property, capital, 
efforts, skills and knowledge. 

10. "OWNER”:  Whenever the term “Owner” is 
used, it shall mean the State of Missouri. 
Acting by and through the Office of 
Administration, Division of Facilities 
Management, Design and Construction. 

11. “PROJECT”:  Wherever the term “Project” 
is used, it shall mean the work required to be 
completed by the construction contract. 

12.  “PROJECT MANUAL”:  The “Project 
Manual” shall consist of Introductory 
Information, Invitation for Bid, Instructions to 
Bidders, Bid Documents, Additional 
Information, Standard Forms, General 
Conditions, Supplemental General Conditions, 
General Requirements and Technical 
Specifications. 

13. "SUBCONTRACTOR":  Party or parties 
who contract under, or for the performance of 
part or this entire Contract between the Owner 
and Contractor.  The subcontract may or may 
not be direct with the Contractor. 

14. "WORK":  All supervision, labor, materials, 
tools, supplies, equipment, and any incidental 
operations and/or activities required by or 
reasonably inferable from the Contract 
Documents necessary to construct the Project 
and to produce the results intended by the 
Contract Documents in a safe, expeditious, 
orderly, and workmanlike manner so that the 
project shall be complete and finished in the 
best manner known to each respective trade. 

15. “WORKING DAYS”: are all calendar days 
except Saturdays, Sundays and the following 
holidays:  New Year’s Day, Martin Luther 
King, Jr. Day, Lincoln Day, Washington’s 
Birthday (observed), Truman Day, Memorial 
Day, Juneteenth, Independence Day, Labor 
Day, Columbus Day, Veterans Day 
(observed), Thanksgiving Day, Christmas 
Day. 
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ARTICLE 1.2 DRAWINGS AND 
SPECIFICATIONS 

A. In case of discrepancy between drawings and 
specifications, specifications shall govern.  Should 
discrepancies in architectural drawings, structural 
drawings and mechanical drawings occur, 
architectural drawings shall govern and, in case of 
conflict between structural and mechanical 
drawings, structural drawings shall govern. 

B. Specifications are separated into titled divisions for 
convenience of reference only and to facilitate 
letting of contracts and subcontracts. The 
Contractor is responsible for establishing the scope 
of work for subcontractors, which may cross titled 
divisions.  Neither the Owner nor Designer will 
establish limits and jurisdiction of subcontracts. 

C. Figured dimensions take precedence over scaled 
measurements and details over smaller scale 
general drawings.  In the event of conflict between 
any of the documents contained within the 
contract, the documents shall take precedence and 
be controlling in the following sequence:  addenda, 
supplementary general conditions, general 
conditions, division 1 specifications, technical 
division specifications, drawings, bid form and 
instructions to bidders. 

D. Anything shown on drawings and not mentioned in 
these specifications or vice versa, as well as any 
incidental work which is obviously necessary to 
complete the project within the limits established 
by the drawings and specifications, although not 
shown on or described therein, shall be performed 
by the Contractor at no additional cost as a part of 
his contract. 

E. Upon encountering conditions differing materially 
from those indicated in the contract documents, the 
Contractor shall promptly notify the Designer and 
Construction Representative in writing before such 
conditions are disturbed.  The Designer shall 
promptly investigate said conditions and report to 
the Owner, with a recommended course of action.  
If conditions do materially differ and cause an 
increase or decrease in contract cost or time 
required for completion of any portion of the work, 
a contract change will be initiated as outlined in 
Article 4 of these General Conditions. 

E. Only work included in the contract documents is 
authorized, and the Contractor shall do no work 
other than that described therein or in accordance 
with appropriately authorized and approved 
contract changes.  

 

 

ARTICLE 1.3 - COMPLIANCE WITH LAWS, 
PERMITS, REGULATIONS AND INSPECTIONS 

A. Since the Owner is the State of Missouri, 
municipal or political subdivisions, zoning 
ordinances, construction codes (other than 
licensing of trades), and other like ordinances are 
not applicable to construction on Owner’s 
property, and Contractor will not be required to 
submit drawings and specifications to any 
municipal or political subdivision, authority, obtain 
construction permits or any other licenses (other 
than licensing of trades) or permits from or submit 
to inspections by any municipality or political 
subdivision relating to the construction for this 
project.  All permits or licenses required by 
municipality or political subdivision for operation 
on property not belonging to Owner shall be 
obtained by and paid for by Contractor.  Each 
Contractor shall comply with all applicable laws, 
ordinances, rules and regulations that pertain to the 
work of this contract. 

B. Contractors, subcontractors and their employees 
engaged in the businesses of electrical, mechanical, 
plumbing, carpentry, sprinkler system work, and 
other construction related trades shall be licensed 
to perform such work by the municipal or political 
subdivision where the project is located, if such 
licensure is required by local code.  Local codes 
shall dictate the level (master, journeyman, and 
apprentice) and the number, type and ratio of 
licensed tradesmen required for this project within 
the jurisdiction of such municipal or political 
subdivision. 

C. Equipment and controls manufacturers and their 
authorized service and       installation technicians 
that do not maintain an office within the 
jurisdiction of the municipal or political 
subdivision but are a listed or specified contractor 
or subcontractor on this project are exempt from 
Paragraph 1.3 B above. 

D. The Contractor shall post a copy of the wage 
determination issued for the project and included 
as a part of the contract documents, in a prominent 
and easily accessible location at the site of 
construction for the duration of the project. 

E. Any contractor or subcontractor to such contractor 
at any tier signing a contract to work on this 
project shall provide a ten-hour Occupational 
Safety and Health Administration (OSHA) 
construction safety program for their on-site 
employees which includes a course in construction 
safety and health approved by OSHA or a similar 
program approved by the Department of Labor and 
Industrial Relations which is at least as stringent as 
an approved OSHA program. The contractor shall 
forfeit as a penalty to the public body on whose 



SECTION 007213 - GENERAL CONDITIONS Page 4 of 20 
December 2025 

behalf the contract is made or awarded, two 
thousand five hundred dollars plus one hundred 
dollars for each employee employed by the 
contractor or subcontractor, for each calendar day, 
or portion thereof, such employee is employed 
without the required training. 

ARTICLE 1.4 - NONDISCRIMINATION IN 
EMPLOYMENT 

A. The Contractor and his subcontractors will not 
discriminate against individuals based on race, 
color, religion, national origin, sex, disability, or 
age, but may use restrictions which relate to bona 
fide occupational qualifications.  Specifically, the 
Contractor and his subcontractors shall not 
discriminate: 

1. Against recipients of service on the basis of 
race, color, religion, national origin, sex, 
disability or age. 

2. Against any employee or applicant, for 
employment on the basis of race, color, 
religion, national origin, sex or otherwise 
qualified disability status. 

3. Against any applicant for employment or 
employee on the basis of age, where such 
applicant or employee is between ages 40 and 
70 and where such Contractor employs at least 
20 persons. 

4. Against any applicant for employment or 
employee on the basis of that person's status as 
a disabled or Vietnam-era veteran. 

 The Contractor and his Subcontractors will ensure 
applicants for employment and employees are 
treated equally without regard to race, color, 
religion, national origin, sex, disability, or age.  
Such action shall include, but not be limited to, the 
following:  employment, upgrading, demotion and 
transfer; recruitment or recruitment advertising; 
and selection for training, including 
apprenticeship.  The Contractor and his 
Subcontractors will give written notice of their 
commitments under this clause to any labor union 
with which they have bargaining or other 
agreements under this clause to any labor union 
with which they have bargaining or other 
agreements. 

B. In the event of the Contractor's or his 
subcontractor's noncompliance with any provisions 
of this Article of the Contract, the Owner may 
cancel this contract in whole or in part or require 
the Contractor to terminate his contract with the 
subcontractor. 

 

 

ARTICLE 1.5 - ANTI-KICKBACK 

 No employee of the division, shall have or acquire 
any pecuniary interest, whether direct or indirect, 
in this contract or in any part hereof.  No officer, 
employee, designer, attorney, or administrator of or 
for the Owner who is authorized in such capacity 
and on behalf of the Owner to exercise any 
legislative, executive, supervisory or other similar 
functions in connection with the construction of the 
project, shall have or acquire any pecuniary 
interest, whether direct or indirect, in this contract, 
any material supply contract, subcontract, 
insurance contract, or any other contract pertaining 
to the project. 

ARTICLE 1.6 - PATENTS AND ROYALTIES 

A. The Contractor shall hold and save the Owner and 
its officers, agents, servants, and employees 
harmless from liabilities of any nature or kind, 
including cost and expenses, for, or on account of, 
any patented or unpatented invention, process, 
article or appliance manufactured or used in the 
performance of this contract, including its use by 
the Owner, unless otherwise specifically stipulated 
in the contract documents. 

B. If the Contractor uses any design, device or 
materials covered by letters, patent or copyright, 
the Contractor shall provide for such use by 
suitable agreement with the Owner of such 
patented or copyrighted design, device or material.  
It is mutually agreed and understood, without 
exception, that the contract prices shall include all 
royalties or costs arising from the use of such 
design, device or materials, in any way involved in 
the work.  The Contractor and/or his sureties shall 
indemnify and save harmless the Owner of the 
project from any and all claims for infringement by 
reason of the use of such patented or copyrighted 
design, device or materials or any trademark or 
copyright in connection with work agreed to be 
performed under this contract and shall indemnify 
the Owner for any cost, expense or damage it may 
be obliged to pay by reason of such infringement at 
any time during the prosecution of the work or 
after completion of the work. 
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ARTICLE 1.7 - PREFERENCE FOR AMERICAN 
AND MISSOURI PRODUCTS AND SERVICES 

A. By virtue of statutory authority a preference will be 
given to Missouri labor and to products of mines, 
forests and quarries of the state of Missouri when 
they are found in marketable quantities in the state, 
and all such materials shall be of the best quality 
and suitable character that can be obtained at 
reasonable market prices, all as provided for in 
Section 8.280, Missouri Revised Statutes and 
Cumulative Supplements. 

B. Furthermore, pursuant to Section 34.076 Missouri 
Revised Statutes and Cumulative Supplements, a 
preference shall be given to those persons doing 
business as Missouri firms, corporations, or 
individuals, or which maintain Missouri offices or 
places of business, when the quality of 
performance promised is equal or better and the 
price quoted is the same or less.  In addition, in 
order for a non-domiciliary bidder to be successful, 
his bid must be that same percentage lower than a 
domiciliary Missouri bidder's bid, as would be 
required for a Missouri bidder to successfully bid 
in the non-domiciliary state. 

C  In accordance with the Missouri Domestic 
Products Procurement Act Section 34.350 RSMo  
and Cumulative Supplements any manufactured 
goods or commodities used or supplied in the 
performance of this contract or any subcontract 
thereto shall be manufactured, assembled or 
produced in the United States, unless the specified 
products are not manufactured, assembled or 
produced in the United States in sufficient 
quantities to meet the agency's requirements or 
cannot be manufactured, assembled or produced in 
the United States within the necessary time in 
sufficient quantities to meet the contract 
requirements, or if obtaining the specified products 
manufactured, assembled or produced in the 
United States would increase the cost of this 
contract for purchase of the product by more than 
ten percent. 

ARTICLE 1.8 - COMMUNICATIONS 

A. All notices, requests, instructions, approvals, and 
claims must be in writing and shall be delivered to 
the Designer and copied to the Construction 
Representative for the project except as required 
by Article 1.12 Disputes and Disagreements, or as 
otherwise specified by the Owner in writing as 
stated in Section 012600.  Any such notice shall be 
deemed to have been given as of the time of actual 
receipt.   

B. The Contractor shall attend on-site progress and 
coordination meetings, as scheduled by the 
Construction Representative, no less than once a 
month.   

C. The Contractor shall ensure that major 
subcontractors and suppliers shall attend monthly 
progress meetings as necessary to coordinate the 
work, and as specifically requested by the 
Construction Representative.   

ARTICLE 1.9 - SEPARATE CONTRACTS AND 
COOPERATION 

A. The Owner reserves the right to let other contracts 
in connection with this work.  The Contractor shall 
afford other contractors reasonable opportunity for 
the introduction and storage of their materials and 
the execution of their work and shall properly 
connect and coordinate his work with theirs. 

B. The Contractor shall consult the drawings for all 
other contractors in connection with this work.  
Any work conflicting with the above shall be 
brought to the attention of the Owner’s 
Representative before the work is performed.  If 
the Contractor fails to do this, and constructs any 
work which interferes with the work of another 
contractor, the Contractor shall remove any part so 
conflicting and rebuild same, as directed by the 
Owner’s Representative at no additional cost to the 
Owner. 

C. Each contractor shall be required to coordinate his 
work with other contractors so as to afford others 
reasonable opportunity for execution of their work.  
No contractor shall delay any other contractor by 
neglecting to perform contract work at the proper 
time.  If any contractor causes delay to another, 
they shall be liable directly to that contractor for 
such delay in addition to any liquidated damages 
which might be due the Owner. 

D. Should the Contractor or project associated 
subcontractors refuse to cooperate with the 
instructions and reasonable requests of other 
Contractors or other subcontractors in the overall 
coordinating of the work, the Owner may take such 
appropriate action and issue directions, as required, 
to avoid unnecessary and unwarranted delays. 

E. Each Contractor shall be responsible for damage 
done to Owner's or other Contractor's property by 
him/her or workers in his employ through their 
fault or negligence. 

F. Should a Contractor sustain any damage through 
any act or omission of any other Contractor having 
a contract with the Owner, the Contractor so 
damaged shall have no claim or cause of action 
against the Owner for such damage, but shall have 
a claim or cause of action against the other 
Contractor to recover any and all damages 
sustained by reason of the acts or omissions of 
such Contractor.  The phrase "acts or omissions" as 
used in this section shall be defined to include, but 
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not be limited to, any unreasonable delay on the 
part of any such contractors. 

ARTICLE 1.10 - ASSIGNMENT OF CONTRACT 

A. No assignment by Contractor of any amount or any 
part of this contract or of the funds to be received 
there under will be recognized unless such 
assignment has had the written approval of the 
Director and the surety has been given due notice 
of such assignment and has furnished written 
consent thereto.  In addition to the usual recitals in 
assignment contracts, the following language must 
be set forth:  "It is agreed that the funds to be paid 
to the assignee under this assignment are subject to 
performance by the Contractor of this contract and 
to claims or liens for services rendered or materials 
supplied for the performance of the work called for 
in said contract in favor of all persons, firms or 
corporations rendering such services or supplying 
such materials." 

ARTICLE 1.11 - INDEMNIFICATION 

A. Contractor agrees to indemnify and save harmless 
Owner and its respective commissioners, officers, 
officials, agents, consultants and employees and 
Designer, their agents, servants and employees, 
from and against any and all liability for damage 
arising from injuries to persons or damage to 
property occasioned by any acts or omissions of 
Contractor, any subcontractors, agents, servants or 
employees, including any and all expense, legal or 
otherwise, which may be incurred by Owner or 
Designer, its agents, servants or employees, in 
defense of any claim, action or suit. 

B. The obligations of the Contractor under this 
paragraph shall not extend to the liability of the 
Designer, his agents or employees, arising out of 
(1) the preparation or approval of maps, drawings, 
opinions, reports, surveys, contract changes, design 
or specifications, or (2) giving of or the failure to 
give directions or instructions by the Designer, his 
agents or employees as required by this contract 
documents provided such giving or failure to give 
is the primary cause of the injury or damage. 

ARTICLE 1.12 -  DISPUTES AND  
DISAGREEMENTS 

It is hereby expressly agreed and understood that 
in case any controversy or difference of opinion 
arises during construction, best efforts will be 
given to resolution at the field level.  Should those 
efforts be unsuccessful, the Contractor has the 
right to appeal in writing, the decision of the 
Director’s Designee to the Director at Room 730 
Truman Building, P.O. Box 809, Jefferson City, 
Missouri 65102. The decision of the Director shall 
be final and binding on all parties.  

ARTICLE 2 --  OWNER/DESIGNER 
RESPONSIBILITIES 

A. The Owner shall give all orders and directions 
contemplated under this contract relative to the 
execution of the work.  During progress of work 
the Owner will be represented at the project site by 
the Construction Representative and/or Designer, 
whose responsibilities are to see that this contract 
is properly fulfilled. 

B. The Owner shall at all times have access to the 
work whenever it is in preparation or progress.  
The Contractors shall provide proper facilities for 
such access and for inspection and supervision. 

C. All materials and workmanship used in the work 
shall be subject to the inspection of the Designer 
and Construction Representative, and any work 
which is deemed defective shall be removed, 
rebuilt or made good immediately upon notice.  
The cost of such correction shall be borne by the 
Contractor.  Contractor shall not be entitled to an 
extension of the contract completion date in order 
to remedy defective work.  All rejected materials 
shall be immediately removed from the site of the 
work. 

D. If the Contractor fails to proceed at once with the 
correction of rejected defective materials or 
workmanship, the Owner may, by separate 
contract or otherwise, have the defects remedied or 
rejected.  Materials removed from the site and 
charge the cost of the same against any monies 
which may be due the Contractor, without 
prejudice to any other rights or remedies of the 
Owner. 

E. Failure or neglect on the part of Owner to observe 
faulty work, or work done which is not in 
accordance with the drawings and specifications 
shall not relieve the Contractor from responsibility 
for correcting such work without additional 
compensation.  

F. The Owner shall have the right to direct the 
Contractor to uncover any completed work. 

1. If the Contractor fails to adequately notify the 
Construction Representative and/or Designer 
of an inspection as required by the Contract 
Documents, the Contractor shall, upon written 
request, uncover the work.  The Contractor 
shall bear all costs associated with uncovering 
and again covering the work exposed. 

2. If the Contractor is directed to uncover work, 
which was not otherwise required by the 
Contract Documents to be inspected, and the 
work is found to be defective in any respect, 
no compensation shall be allowed for this 
work.  If, however, such work is found to meet 
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the requirements of this contract, the actual 
cost of labor and material necessarily involved 
in the examination and replacement plus 10% 
shall be allowed the Contractor.   

G. The Designer shall give all orders and directions 
contemplated under this contract relative to the 
scope of the work and shall give the initial 
interpretation of the contract documents.   

H. The Owner may file a written notice to the 
Contractor to dismiss immediately any 
subcontractors, project managers, superintendents, 
foremen, workers, watchmen or other employees 
whom the Owner may deem incompetent, careless 
or a hindrance to proper or timely execution of the 
work.  The Contractor shall comply with such 
notice as promptly as practicable without detriment 
to the work or its progress. 

I. If in the Owner’s judgment it becomes necessary at 
any time to accelerate work, when ordered by the 
Owner in writing, the Contractor shall redirect 
resources to such work items and execute such 
portions of the work as may be required to 
complete the work within the current approved 
contract schedule. 

ARTICLE 3 --  CONTRACTOR          
RESPONSIBILITIES 

The Contractor shall register and utilize the Owner’s 
eBuilder digital project management system for 
submission of documents described in the following 
sections.  This includes but is not limited to submittals 
as required by designer, payment applications, Request 
for Information (RFI), construction change orders, 
Request for Proposals (RFP), Designer Supplemental 
Instructions (DSI), etc.  

ARTICLE 3.1 -- ACCEPTABLE SUBSTITUTIONS 

A. The Contractor may request use of any article, 
device, product, material, fixture, form or type of 
construction which in the judgment of the Owner 
and Designer is equal in all respects to that named.  
Standard products of manufacturers other than 
those specified will be accepted when, prior to the 
ordering or use thereof, it is proven to the 
satisfaction of the Owner and Designer that they 
are equal in design, strength, durability, usefulness 
and convenience for the purpose intended. 

B. Any changes required in the details and 
dimensions indicated on the drawings for the 
substitution of products other than those specified 
shall be properly made at the expense of the 
Contractor requesting the substitution or change. 

C. The Contractor shall submit a request for such 
substitutions in writing to the Owner and Designer 
within twenty (20) working days after the date of 

the "Notice to Proceed."  Thereafter no 
consideration will be given to alternate forms of 
accomplishing the work.  This Article does not 
preclude the Owner from exercising the provisions 
of Article 4 hereof. 

D. Any request for substitution by the Contractor shall 
be submitted in accordance with SECTION 
002113 - INSTRUCTIONS TO BIDDERS. 

E. When a material has been approved, no change in 
brand or make will be permitted unless: 

1. Written verification is received from the 
manufacturer stating they cannot make 
delivery on the date previously agreed, or 

2. Material delivered fails to comply with 
contract requirements. 

ARTICLE 3.2 -- SUBMITTALS 

A. The Contractor’s submittals must be submitted 
with such promptness as to allow for review and 
approval so as not to cause delay in the work. The 
Contractor shall coordinate preparation and 
processing of submittals with performance of 
construction activities.   

Coordinate each submittal with fabrication, = 
purchasing, testing, delivery, other submittals, and 
related activities that require sequential activity. 

Submit four (4) copies to the Designer and 
additional copies as required for the subcontractors 
and material suppliers.  Also provide copies to 
meet the requirements for maintenance manuals.  

B. All subcontractors' shop drawings and schedules 
shall be submitted by the Contractor and shall bear 
evidence that Contractor has received, reviewed, 
and approved them.  Any shop drawings and 
schedules submitted without this evidence will be 
returned to the Contractor for resubmission. 

C. The Contractor shall include with the shop 
drawing, a letter indicating any and all deviations 
from the drawings and/or specifications.  Failure to 
notify the Designer of such deviations will be 
grounds for subsequent rejection of the related 
work or materials.  If, in the opinion of the 
Designer, the deviations are not acceptable, the 
Contractor will be required to furnish the item as 
specified and indicated on the drawings. 

D. The Designer shall check shop drawings and 
schedules with reasonable promptness and approve 
them only if they conform to the design concept of 
the project and comply with the information given 
in the contract documents.  The approval shall not 
relieve the Contractor from the responsibility to 
comply with the drawings and specifications, 
unless the Contractor has called the Designer's 
attention to the deviation, in writing, at the time of 
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submission and the Designer has knowingly 
approved thereof.  An approval of any such 
modification will be given only under the 
following conditions: 

1. It is in the best interest of the Owner 

2. It does not increase the contract sum and/or 
completion time 

3. It does not deviate from the design intent 

4. It is without prejudice to any and all rights 
under the surety bond. 

E. No extension of time will be granted because of the 
Contractor's failure to submit shop drawings and 
schedules in ample time to allow for review, 
possible resubmission, and approval.  Fabrication 
of work shall not commence until the Contractor 
has received approval.  The Contractor shall 
furnish prints of approved shop drawings and 
schedules to all subcontractors whose work is in 
any way related to the work under this contract.  
Only prints bearing this approval will be allowed 
on the site of construction  

F. The Contractor shall maintain a complete file on-
site of approved shop drawings available for use by 
the Construction Representative. 

ARTICLE 3.3 – AS-BUILT DRAWINGS 

A. The Contractor shall update a complete set of the 
construction drawings, shop drawings and 
schedules of all work monthly by marking 
changes, and at the completion of their work (prior 
to submission of request for final payment) note all 
changes and turn the set over to the Construction 
Representative.  The updates shall show all 
addenda, all field changes that were made to adapt 
to field conditions, changes resulting from contract 
changes or supplemental instructions, and all 
locations of structures, buried installations of 
piping, conduit, and utility services.  All buried and 
concealed items both inside and outside shall be 
accurately located as to depth and referenced to 
permanent features such as interior or exterior wall 
faces and dimensions shall be given in a neat and 
legible manner in a contrasting colored pencil or 
ink.  If approved by the Designer, an electronic file 
format may be provided. 

ARTICLE 3.4 –  GUARANTY AND 
WARRANTIES 

A. General Guaranty 

1. Neither the final certificate of payment nor 
any provision in the contract documents nor 
partial use or occupancy of the premises by 
the Owner shall constitute an acceptance of 
work not done in accordance with contract 
requirements.  

2. The Contractor or surety shall remedy any 
defects in the work and pay for any damage to 
property resulting there from which shall 
appear within a period of one (1) year from 
the date of substantial completion unless a 
longer period is otherwise specified or a 
differing guaranty period has been established 
in the substantial completion certificate.  The 
Owner will give notice of observed defects 
with reasonable promptness. 

3. In case of default on the part of the Contractor 
in fulfilling this part of this contract, the 
Owner may correct the work or repair the 
damage and the cost and expense incurred in 
such event shall be paid by or recoverable 
from the Contractor or surety. 

4. The work will be free from defects not 
inherent in the quality required or permitted, 
and that the Work will conform to the 
requirements of the Contract Documents.  
Work not conforming to these requirements, 
including substitutions not properly approved 
and authorized, may be considered defective.  
The Contractor's guaranty excludes remedy 
for damage or defect caused by abuse, 
modifications not executed by the Contractor, 
improper or insufficient maintenance, 
improper operation, or normal wear and tear 
under normal usage.  If required by the 
Owner, the Contractor shall furnish 
satisfactory evidence as to the kind and quality 
of materials and equipment 

B. Extended Warranty 

 Manufacturer's certificates of warranty shall be 
obtained for all major equipment.  Warranty shall 
be obtained for at least one year.  Where a longer 
period is offered at no additional cost or called for 
in the specific equipment specifications, the longer 
period shall govern. 

ARTICLE 3.5 -- OPERATION AND 
MAINTENANCE MANUALS 

A. Immediately after equipment submittals are 
approved and no later than ten (10) working days 
prior to the substantial completion inspection, the 
Contractor shall provide to the Designer three (3) 
copies of operating instructions and service 
manuals, containing the following: 

 
1. Start-up and Shut-down Procedures:  Provide 

a step-by-step write up of all major equipment.  
When manufacturer’s printed start-up, trouble 
shooting and shut-down procedures are 
available; they may be incorporated into the 
operating manual for reference. 
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2. Operating Instructions:  Written operating 
instructions shall be included for the efficient 
and safe operation of all equipment. 

3. Equipment List:  List of all major equipment 
as installed shall be prepared to include model 
number, capacities, flow rate, name place data, 
shop drawings and air and water balance 
reports. 

4. Service Instructions:  Provide the following 
information for all pieces of equipment. 

a. Recommended spare parts including 
catalog number and name of local 
supplier or factory representative. 

b. Belt sizes, types, and lengths. 

c. Wiring diagrams. 

5. Manufacturer's Certificate of Warranty as 
described in Article 3.4.   

6. Prior to the final payment, furnish to the 
Designer three (4) copies of parts catalogs for 
each piece of equipment furnished by him/her 
on the project with the components identified 
by number for replacement ordering. 

B. Submission of operating instructions shall be done 
in the following manner. 

1. Manuals shall be in quadruplicate, and all 
materials shall be bound into volumes of 
standard 8½" x 11" hard binders.  Large 
drawings too bulky to be folded into 8½" x 
11" shall be separately bound or folded and in 
envelopes, cross referenced and indexed with 
the manuals. 

2. The manuals shall identify project name, 
project number, and include the name and 
address of the Contractor, subcontractors and 
manufacturers who were involved with the 
activity described in that particular manual. 

3. Internally subdivide the binder contents with 
permanent page dividers, logically organized 
with tab titles clearly printed under reinforced 
laminated plastic tabs. 

4. Contents:  Prepare a Table of Contents for 
each volume, with each product or system 
description identified. 

ARTICLE 3.6 – OTHER CONTRACTOR 
RESPONSIBILITIES 

A. The Contractor shall keep on site, during progress 
of the work, a competent superintendent 
satisfactory to the Construction Representative.  
The superintendent shall represent the Contractor 
and all agreements made by the superintendent 
shall be binding.  The superintendent shall 

carefully study and compare all drawings, 
specifications and other instructions and shall 
promptly notify the Construction Representative 
and Designer, in writing, any error, inconsistency 
or omission which may be discovered.  The 
superintendent shall coordinate all work on the 
project. Any change of the superintendent shall be 
approved by the Construction Representative.   

B. Contractor shall, at all times, enforce strict 
discipline and good order among his employees, 
and shall not employ on the work any unfit person 
or anyone not skilled in the work assigned to 
him/her. 

C. The Contractor shall supply sufficient labor, 
material, plant and equipment and pay when due 
any laborer, subcontractor or supplier for supplies 
furnished and otherwise prosecute the work with 
diligence to prevent work stoppage and ensure 
completion thereof within the time specified.  

D. The Contractor and each of his subcontractors shall 
submit to the Construction Representative, through 
the Designer such schedules of quantities and 
costs, progress schedules, payrolls, reports, 
estimates, records and other data as the Owner may 
request concerning work performed or to be 
performed under this contract. 

E. The Contractor, subcontractors, and material 
suppliers shall upon written request, give the 
Owner access to all time cards, material invoices, 
payrolls, estimates, profit and loss statements, and 
all other direct or indirect costs related to this 
work. 

F. The Contractor shall be responsible for laying out 
all contract work such as layout of architectural, 
structural, mechanical and electrical work, which 
shall be coordinated with layouts of subcontractors 
for general construction work.  The Contractor is 
also responsible for unloading, uncrating and 
handling of all materials and equipment to be 
erected or placed by him/her, whether furnished by 
Contractor or others.  No extra charges or 
compensation will be allowed as a result of failure 
to verify dimensions before ordering materials or 
fabricating items. 

G. The Contractor must notify the Construction 
Representative at least one working day before 
placing concrete or burying underground utilities, 
pipelines, etc. 

H. Contractors shall prearrange time with the 
Construction Representative for the interruption of 
any facility operation.  Unless otherwise specified 
in these documents, all connections, alterations or 
relocations as well as all other portions of the work 
will be performed during normal working hours. 
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I. The Contractor shall coordinate all work so there 
will not be prolonged interruptions of existing 
equipment operation.  Any existing plumbing, 
heating, ventilating, air conditioning or electrical 
disconnections necessary for the project, which 
affect portions of this construction or building or 
any other building must be scheduled with the 
Construction Representative to minimize or avoid 
any disruption of facility operations. In no case, 
unless previously approved in writing by the 
Construction Representative, shall utilities be left 
disconnected at the end of a work day or over a 
weekend.  Any interruption of utilities either 
intentionally or accidentally shall not relieve the 
Contractor responsible for the interruption from 
the responsibility to repair and restore the utility to 
normal service.  Repairs and restoration shall be 
made before the workers responsible for the repair 
and restoration leave the job. 

J. Contractors shall limit operations and storage of 
materials to the area within the project, except as 
necessary to connect to existing utilities, and shall 
not encroach on neighboring property.  The 
Contractor shall be responsible for repair of their 
damage to property on or off the project site 
occurring during construction of project.  All such 
repairs shall be made to the satisfaction of the 
property owner. 

K. Unless otherwise permitted, all materials shall be 
new and both workmanship and materials shall be 
of the best quality.   

L. Unless otherwise provided and stipulated within 
these specifications, the Contractor shall furnish, 
construct, and/or install and pay for materials, 
devices, mechanisms, equipment, all necessary 
personnel, utilities including, but not limited to 
water, heat, light and electric power, transportation 
services, applicable taxes of every nature, and all 
other facilities necessary for the proper execution 
and completion of the work. 

M. Contractor shall carefully examine the plans and 
drawings and shall be responsible for the proper 
fitting of his material, equipment and apparatus 
into the building. 

N. The Contractor or subcontractors shall not 
overload, or permit others to overload, any part of 
any structure during the performance of this 
contract. 

O. All temporary shoring, bracing, etc., required for 
the removal of existing work and/or for the 
installation of new work shall be included in this 
contract.  The Contractor shall make good, at no 
cost to the Owner, any damage caused by improper 
support or failure of shoring in any respect. Each 
Contractor shall be responsible for shoring 

required to protect his work or adjacent property 
and improvements of Owner and shall be 
responsible for shoring or for giving written notice 
to adjacent property owners.  Shoring shall be 
removed only after completion of permanent 
supports. 

P. The Contractor shall provide at the proper time 
such material as is required for support of the 
work.  If openings are required, whether shown on 
drawings or not, the Contractor shall see that they 
are properly constructed. 

Q. During the performance of work the Contractor 
shall be responsible for providing and maintaining 
warning signs, lights, signal devices, barricades, 
guard rails, fences and other devices appropriately 
located on site which will give proper and 
understandable warning to all persons of danger of 
entry onto land, structure or equipment.  

R. The Contractor shall be responsible for protection, 
including weather protection, and proper 
maintenance of all equipment and materials. 

S. The Contractor shall be responsible for care of the 
finished work and shall protect same from damage 
or defacement until substantial completion by the 
Owner.  If the work is damaged by any cause, the 
Contractor shall immediately begin to make repairs 
in accordance with the drawings and 
specifications.  Contractor shall be liable for all 
damage or loss unless attributable to the acts or 
omissions of the Owner or Designer. Any claim for 
reimbursement shall be submitted in accordance 
with Article 4.  After substantial completion the 
Contractor will only be responsible for damage 
resulting from acts or omissions of the Contractor 
or subcontractors through final warranty. 

T. In the event the Contractor encounters an 
unforeseen hazardous material, the Contractor 
shall immediately stop work in the area affected 
and report the condition to the Owner and 
Designer in writing.  The Contractor shall not be 
required, pursuant to Article 4, to perform, any 
work relating to hazardous materials. 

U. In an emergency affecting safety of persons or 
property, the Contractor shall act, at the 
Contractor's discretion, to prevent threatened 
damage, injury or loss.  Additional compensation 
or extension of time claimed by the Contractor on 
account of an emergency shall be determined as 
provided in Article 4. 

V. Before commencing work, Contractors shall confer 
with the Construction Representative and facility 
representative and review any facility rules and 
regulations which may affect the conduct of the 
work.   
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W. Project signs will only be erected on major 
projects and only as described in the specifications.  
If no sign is specified, none shall be erected. 

ARTICLE 3.7 -- SUBCONTRACTS 

A. Subcontractor assignments as identified in the bid 
form shall not be changed without written approval 
of the Owner.  The Owner will not approve 
changes of a listed subcontractor unless the 
Contractor documents, to the satisfaction of the 
Owner that the subcontractor cannot or will not 
perform the work as specified. 

B. The Contractor is fully responsible to the Owner 
for the acts and omissions of all subcontractors and 
of persons either directly or indirectly employed by 
them. 

C. Every subcontractor shall be bound by the 
applicable terms and provisions of these contract 
documents, but no contractual relationship shall 
exist between any subcontractor and the Owner 
unless the right of the Contractor to proceed with 
the work is suspended or this contract is terminated 
as herein provided, and the Owner in writing elects 
to assume the subcontract. 

D. The Contractor shall upon receipt of "Notice to 
Proceed" and prior to submission of the first 
payment request, notify the Designer and 
Construction Representative in writing of the 
names of any subcontractors to be used in addition 
to those identified in the bid form and all major 
material suppliers proposed for all parts of the 
work. 

ARTICLE 4 -- CHANGES IN THE WORK 

4.1 CHANGES IN THE WORK 

A. The Construction Representative, without giving 
notice to the surety and without invalidating this 
contract, may order extra work or make changes by 
altering, adding to or deducting from the work, this 
contract sum being adjusted accordingly.  All such 
work shall be executed under the conditions of the 
original contract. A claim for extension of time 
caused by any change must be adjusted at the time 
of ordering such change.  No future request for 
time will be considered. 

B. Each Contract Change shall include all costs 
required to perform the work including all labor, 
material, equipment, overheads and profit, delay, 
disruptions, or other miscellaneous expenses.  No 
subsequent requests for additional compensation 
including claims for delay, disruption, or reduced 
efficiency as a result of each change will be 
considered. Values from the Schedule of Values 
will not be binding as a basis for additions to or 
deductions from the contract price. 

C. The amount of any adjustment in this contract 
price for authorized changes shall be agreed upon 
before such changes become effective and shall be 
determined, through submission of a request for 
proposal, as follows: 

1. By an acceptable fixed price proposal from the 
Contractor.  Breakdowns shall include all 
takeoff sheets of each Contractor and 
subcontractor.  Breakdown shall include a 
listing of each item of material with unit prices 
and number of hours of labor for each task.  
Labor costs per hour shall be included with 
labor burden identified, which shall be not less 
than the prevailing wage rate, etc.  Overhead 
and profit shall be shown separately for each 
subcontractor and the Contractor. 

2. By a cost-plus-fixed-fee (time and material) 
basis with maximum price, total cost not to 
exceed said maximum.  Breakdown shall 
include a listing of each item of material with 
unit prices and number of hours of labor for 
each task.  Labor costs per hour shall be 
included with labor burden identified, which 
shall be not less than the prevailing wage rate, 
etc.  Overhead and profit shall be shown 
separately for each subcontractor and the 
Contractor. 

3. By unit prices contained in Contractor's 
original bid form and incorporated in the 
construction contract. 

 
D. Overhead and Profit on Contract Changes shall be 

applied as follows: 

1. The overhead and profit charge by the 
Contractor and all subcontractors shall be 
considered to include, but is not limited to: 
incidental job burdens, small truck (under 1 
ton) expense, mileage, small hand tools, 
warranty costs, company benefits and general 
office overhead.  Project supervision including 
field supervision and job site office expense 
shall be considered a part of overhead and 
profit unless a compensable time extension is 
granted. 

2. The percentages for overhead and profit 
charged on Contract Changes shall be subject 
to the following limits: (a) the percentage 
mark-up for the Contractor shall be limited to 
the Contractor’s fee: (b) fifteen percent (15%) 
maximum for Work directly performed by 
employees of a subcontractor, or sub-
subcontractor; (c) five percent (5%) maximum 
for the Work performed or passed through to 
the Owner by the Contractor; (d) five percent 
(5%) maximum subcontractor’s mark-up for 
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Work performed by a sub-subcontractor and 
passed through to the Owner by the 
subcontractor and Contractor; and (e) in no 
case shall the total overhead and profit paid by 
the Owner on any Contract Changes exceed 
twenty-five percent (25%) of the cost of 
materials, labor and equipment (exclusive of 
Contractor or any Subcontractor overhead and 
profit) necessary to put the contract change 
work in place.   

3. The Contractor will be allowed to add the cost 
of Contractor’s payment and performance 
bonding, builder’s risk insurance, and general 
liability insurance to their cost of work.  The 
above listed bonding and insurance cost shall 
not exceed two percent (2%) and shall be 
allowed on the total cost of the added work, 
including overhead and profit.   

4. On proposals covering both increases and 
decreases in the amount of this contract, the 
application of overhead and profit shall be on 
the net change in the cost of the work. 

5. The percentage(s) for overhead and profit to 
be credited to the Owner on Contract Changes 
that are solely decreases in the quantity of 
work or materials shall be the same as those 
for additive Contract Changes provided above.  

E. No claim for an addition to this contract sum shall 
be valid unless authorized as aforesaid in writing 
by the Owner.  In the event that none of the 
foregoing methods are agreed upon, the Owner 
may order the Contractor to perform work on a 
time and material basis.  The cost of such work 
shall be determined by the Contractor's actual labor 
and material cost to perform the work plus 
overhead and profit as outlined herein.  The 
Designer and Construction Representative shall 
approve the Contractor's daily time and material 
invoices for the work involved. 

F. If the Contractor claims that any instructions 
involve extra cost under this contract, the 
Contractor shall give the Owner’s Representative 
written notice thereof within a reasonable time 
after the receipt of such instructions, and in any 
event before proceeding to execute the work.  No 
such claim shall be valid unless so made and 
authorized by the Owner, in writing. 

G. In an emergency affecting the safety of life or of 
the structure or of adjoining property, the 
Contractor, without special instruction or 
authorization from the Construction 
Representative, is hereby permitted to act at their 
discretion to prevent such threatened loss or injury.  
The Contractor shall submit a claim for 
compensation for such emergency work in writing 
to the Owner’s Representative. 

ARTICLE 4.2 – CHANGES IN COMPLETION 
TIME 

A. Extension of the number of work days stipulated in 
the Contract  for completion of the work with 
compensation may be made when: 

1. The contractor documents that proposed 
Changes in the work, as provided in Article 
4.1, extends construction activities critical to 
contract completion date,  OR 

2. The Owner suspends all work for convenience 
of the Owner as provided in Article 7.3,  OR 

3. An Owner caused delay extends construction 
activities critical to contract completion 
(except as provided elsewhere in these 
General Conditions).  The Contractor is to 
review the work activities yet to begin and 
evaluate the possibility of rescheduling the 
work to minimize the overall project delay. 

B. Extension of the number of work days stipulated in 
the Contract for completion of the work without 
compensation may be made when: 

1. Weather-related delays occur, subject to 
provisions for the inclusion of a specified 
number of "bad weather" days when provided 
for in Section 012100-Allowances,  OR 

2. Labor strikes or acts of God occur, OR  

3. The work of the Contractor is delayed on 
account of conditions which were beyond the 
control of the Contractor, subcontractors or 
suppliers, and were not the result of their fault 
or negligence.  

C. No time extension or compensation will be 
provided for delays caused by or within the control 
of the Contractor, subcontractors or suppliers and 
for concurrent delays caused by the Owner. 

D. The Contractor shall notify the Owner promptly of 
any occurrence or conditions which in the 
Contractor's opinion results in a need for an 
extension of time.  The notice shall be in writing 
and shall include all necessary supporting 
materials with details of any resultant costs and be 
submitted in time to permit full investigation and 
evaluation of the Contractor's claim.  The Owner 
shall promptly acknowledge the Contractor's 
notice and, after recommendation from the 
Owner’s Representative and/or Designer, shall 
provide a decision to the Contractor.  Failure on 
the part of the Contractor to provide such notice 
and to detail the costs shall constitute a waiver by 
the Contractor of any claim.  Requests for 
extensions of time shall be for working days only.   
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ARTICLE 5 -  CONSTRUCTION AND 
COMPLETION 

ARTICLE 5.1 –  CONSTRUCTION 
COMMENCEMENT 

A. Upon receipt of the "Intent to Award" letter, the 
Contractor must submit the following properly 
executed instruments to the Owner: 

1. Contract; 

2. Performance/payment bond as described in 
Article 6.1; 

3. Certificates of Insurance, or the actual policies 
themselves, showing that the Contractor has 
obtained the insurance coverage required by 
Article 6.2.   

Above referenced items must be received by the 
Owner within ten (10) working days after the 
effective date of the contract.  If not received, the 
Owner may treat the failure to timely submit them 
as a refusal by the Contractor to accept a contract 
for this work and may retain as liquidated damages 
the Contractor's bid bond, cashier's check or 
certified check as provided in the Instructions to 
Bidders.  Upon receipt the Owner will issue a 
“Notice to Proceed” with the work to the 
Contractor. 

B. Within the time frame noted in Section 013200 - 
Schedules, following receipt of the "Notice to 
Proceed", the Contractor shall submit to the Owner 
a progress schedule and schedule of values, 
showing activities through the end of the contract 
period.  Should the Contractor not receive written 
notification from the Owner of the disapproval of 
the schedule of values within fifteen (15) working 
days, the Contractor may consider it approved for 
purpose of determining when the first monthly 
Application and Certification for Payment may be 
submitted. 

C. The Contractor may commence work upon receipt 
of the Division of Facilities Management, Design 
and Construction’s "Notice to Proceed" letter. 
Contractor shall prosecute the work with 
faithfulness and energy, and shall complete the 
entire work on or before the completion time stated 
in the contract documents or pay to the Owner the 
damages resulting from the failure to timely 
complete the work as set out within Article 5.4.   

ARTICLE 5.2 -- PROJECT CONSTRUCTION 

A. Each Contractor shall submit for the Owner's 
approval, in reproducible form, a progress schedule 
showing the rate of progress and the order of the 
work proposed to carry on various phases of the 
project.  The schedule shall be in conformance 

with the requirements outlined in Section 013200 – 
Schedules. 

B. Contractor shall employ and supply a sufficient 
force of workers, material, and equipment and 
shall pay when due, any worker, subcontractor or 
supplier and otherwise prosecute the work with 
such diligence so as to maintain the rate of 
progress indicated on the progress schedule, 
prevent work stoppage, and insure completion of 
the project within the time specified. 

ARTICLE 5.3 -- PROJECT COMPLETION 

A. Substantial Completion.  A Project is substantially 
complete when construction is essentially complete 
and work items remaining to be completed can be 
done without interfering with the Owner’s ability 
to use the Project for its intended purpose.   

1. Once the Contractor has reached what they 
believe is Substantial Completion, the 
Contractor shall notify the Designer and the 
Construction Representative of the following: 

a. That work is essentially complete with the 
exception of certain listed work items.  
The list shall be referred to as the 
“Contractor’s Punch.” 

b. That all Operation and Maintenance 
Manuals have been assembled and 
submitted in accordance with Article 
3.5A. 

c. That the Work is ready for inspection by 
the Designer and Construction 
Representative.  The Owner shall be 
entitled to a minimum of ten working 
days notice before the inspection shall be 
performed. 

2. If the work is acceptable, the Owner shall 
issue a Certificate of Substantial Completion, 
which shall set forth the responsibilities of the 
Owner and the Contractor for utilities, 
security, maintenance, damage to the work 
and risk of loss.  The Certificate shall also 
identify those remaining items of work to be 
performed by the Contractor.  All such work 
items shall be complete within 30 working 
days of the date of the Certificate, unless the 
Certificate specifies a different time.  If the 
Contractor shall be required to perform tests 
that must be delayed due to climatic 
conditions, it is understood that such tests and 
affected equipment will be identified on the 
Certificate and shall be accomplished by the 
Contractor at the earliest possible date.  
Performance of the tests may not be required 
before Substantial Completion can be issued.  
The date of the issuance of the Certificate of 
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Substantial Completion shall determine 
whether or not the work was completed within 
the contract time and whether or not 
Liquidated Damages are due. 

3. If the work is not acceptable, and the Owner 
does not issue a Certificate of Substantial 
Completion, the Owner shall be entitled to 
charge the Contractor with the Designer’s and 
Owner’s costs of re-inspection, including time 
and travel.  

B. Partial Occupancy.  Contractor agrees that the 
Owner shall be permitted to occupy and use any 
completed or partially completed portions of the 
Project, when such occupancy and use is in the 
Owner’s best interest.  Owner shall notify 
Contractor of its desire and intention to take Partial 
Occupancy as soon as possible but at least ten (10) 
working days before the Owner intends to occupy.  
If the Contractor believes that the portion of the 
work the Owner intends to occupy is not ready for 
occupancy, the Contractor shall notify the Owner 
immediately.  The Designer shall inspect the work 
in accordance with the procedures above.  If the 
Contractor claims increased cost of the project or 
delay in completion as a result of the occupancy, 
he shall notify the Owner immediately but in all 
cases before occupancy occurs.   

C. Final Completion.  The Project is finally complete 
when the Certificate of Substantial Completion has 
been issued and all work items identified therein as 
incomplete have been completed, and when all 
administrative items required by the contract have 
been completed.  Final Completion entitles the 
Contractor to payment of the outstanding balance 
of the contract amount including all change orders 
and retainage.  Within five (5) working days of the 
date of the Certificate of Substantial Completion, 
the Contractor shall identify the cost to complete 
any outstanding items of work.  The Designer shall 
review the Contractor’s estimate and either 
approve it or provide an independent estimate for 
all such items.  If the Contractor fails to complete 
the remaining items within the time specified in 
the Certificate, the Owner may terminate the 
contract and go to the surety for project completion 
in accordance with Article 7.2 or release the 
contract balance to the Contractor less 150% of the 
approved estimate to complete the outstanding 
items.  Upon completion of the outstanding items, 
when a final cost has been established, any monies 
remaining shall be paid to the Contractor.  Failure 
to complete items of work does not relieve the 
Contractor from the obligation to complete the 
administrative requirements of the contract, such 
as the provisions of Article 5.3  FAILURE TO 
COMPLETE ALL ITEMS OF WORK UNDER 
THE CONTRACT SHALL BE CONSIDERED A 

DEFAULT AND BE GROUNDS FOR 
CONTRACT TERMINATION AND 
DEBARMENT. 

D. Liquidated Damages.  Contractor agrees that the 
Owner may deduct from the contract price and 
retain as liquidated damages, and not as penalty or 
forfeiture, the sum stipulated in this contract for 
each work day after the Contract Completion Day 
on which work is not Substantially Complete.  
Assessment of Liquidated Damages shall not 
relieve the Contractor or the surety of any 
responsibility or obligation under the Contract.  In 
addition, the Owner may, without prejudice to any 
other rights, claims, or remedies the Owner may 
have including the right to Liquidated Damages, 
charge the Contractor for all additional expenses 
incurred by the Owner and/or Designer as the 
result of the extended contract period through Final 
Completion.  Additional Expenses shall include 
but not be limited to the costs of additional 
inspections. 

E. Early Completion.  The Contractor has the right to 
finish the work before the contract completion 
date; however, the Owner assumes no liability for 
any hindrances to the Contractor unless Owner 
caused delays result in a time extension to the 
contract completion date.  The Contractor shall not 
be entitled to any claims for lost efficiencies or for 
delay if a Certificate of Substantial Completion is 
given on or before the Contract Completion Date. 

ARTICLE 5.4 -- PAYMENT TO CONTRACTOR  

A. Payments on account of this contract will be made 
monthly in proportion to the work which has been 
completed. Request for payment must be submitted 
on the Owner's forms.  No other pay request will 
be processed.  Supporting breakdowns must be in 
the same format as Owner’s forms and must 
provide the same level of detail.  The Designer 
will, within 5 working days from receipt of the 
contractor’s request for payment either issue a 
Certificate for Payment to the Owner, for such 
amount as the Designer determines is properly due, 
or notify the Contractor in writing of reasons for 
withholding a Certificate.  The Owner shall make 
payment within 30 calendar days after the 
"Application and Certification for Payment" has 
been received and certified by the Designer. The 
following items are to be attached to the 
contractor’s pay request: 

1. Updated construction schedule 

2. Certified payrolls consisting of name, home 
addresses of all workers, occupation and craft, 
number of hours worked and actual wages 
paid for each individual employee, of the 
Contractor and all subcontractors working on 
the project 



SECTION 007213 - GENERAL CONDITIONS Page 15 of 20 
December 2025 

B. The Owner shall retain 5 percent of the amount of 
each such payment application, except as allowed 
by Article 5.4, until final completion and 
acceptance of all work covered by this contract. 

C. Each payment made to Contractor shall be on 
account of the total amount payable to Contractor 
and all material and work covered by paid partial 
payment shall thereupon become the sole property 
of Owner.  This provision shall not be construed as 
relieving Contractor from sole responsibility for 
care and protection of materials and work upon 
which payments have been made or restoration of 
any damaged work or as a waiver of the right of 
Owner to require fulfillment of all terms of this 
contract. 

D. Materials delivered to the work site and not 
incorporated in the work will be allowed in the 
Application and Certification for Payment on the 
basis of one hundred (100%) percent of value, 
subject to the 5% retainage  providing that they are 
suitably stored on the site or in an approved 
warehouse in accordance with the following 
requirements:  

1. Material has previously been approved 
through submittal and acceptance of shop 
drawings conforming to requirements of 
Article 3.2 of General Conditions. 

2. Delivery is made in accordance with the time 
frame on the approved schedule. 

3. Materials, equipment, etc., are properly stored 
and protected from damage and deterioration 
and remain so - if not, previously approved 
amounts will be deleted from subsequent pay 
applications. 

4. The payment request is accompanied by a 
breakdown identifying the material 
equipment, etc. in sufficient detail to establish 
quantity and value. 

E. The Contractor shall be allowed to include in the 
Application and Certification for Payment, one 
hundred (100%) of the value, subject to retainage, 
of major equipment and material stored off the site 
if all of the following conditions are met: 

1. The request for consideration of payment for 
materials stored off site is made at least 15 
working days prior to submittal of the 
Application for Payment including such 
material.  Only materials inspected will be 
considered for inclusion on Application for 
Payment requests. 

2. Materials stored in one location off site are 
valued in excess of $25,000. 

3. That a Certificate of Insurance is provided 
indicating adequate protection from loss, theft 

conversion or damage for materials stored off 
site.  This Certificate shall show the State of 
Missouri as an additional insured for this loss. 

4. The materials are stored in a facility approved 
and inspected, by the Construction 
Representative. 

5. Contractor shall be responsible for, Owner 
costs to inspect out of state facilities, and any 
delays in the completion of the work caused 
by damage to the material or for any other 
failure of the Contractor to have access to this 
material for the execution of the work. 

F. The Owner shall determine the amount, quality 
and acceptability of the work and materials which 
are to be paid for under this contract.  In the event 
any questions shall arise between the parties, 
relative to this contract or specifications, 
determination or decision of the Owner or the 
Construction Representative and the Designer shall 
be a condition precedent to the right of the 
Contractor to receive any money or payment for 
work under this contract affected in any manner or 
to any extent by such question. 

G. Payments Withheld: The Owner may withhold or 
nullify in whole or part any certificate to such 
extent as may be necessary to protect the Owner 
from loss on account of: 

1. Defective work not remedied.  When a notice 
of noncompliance is issued on an item or 
items, corrective action shall be undertaken 
immediately.  Until corrective action is 
completed, no monies will be paid and no 
additional time will be allowed for the item or 
items.  The cost of corrective action(s) shall be 
borne by the Contractor. 

2. A reasonable doubt that this contract can be 
completed for the unpaid balance. 

3. Failure of the Contractor to update as-built 
drawings monthly for review by the 
Construction Representative.  

4. Failure of the Contractor to update the 
construction schedule. 

When the Construction Representative is 
satisfied the Contractor has remedied above 
deficiencies, payment shall be released. 

H. Final Payment:  Upon receipt of written notice 
from the Contractor to the Designer and Project 
Representative that the work is ready for final 
inspection and acceptance, the Designer and 
Project Representative, with the Contractor, shall 
promptly make such inspection.  If the work is 
acceptable and the contract fully performed, the 
Construction Representative shall complete a final 
acceptance report and the Contractor will be 
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directed to submit a final Application and 
Certification for Payment.  If the Owner approves 
the same, the entire balance shall be due and 
payable, with the exception of deductions as 
provided for under Article 5.4. 

1. Where the specifications provide for the 
performance by the Contractor of (certain tests 
for the purpose of balancing and checking the 
air conditioning and heating equipment and 
the Contractor shall have furnished and 
installed all such equipment in accordance 
with the specifications, but said test cannot 
then be made because of climatic conditions, 
such test shall may be considered as required 
under the provisions of the specifications, 
Section 013300 and this contract may be 
substantial  Full payment will not be made 
until the tests have been made and the 
equipment and system is finally accepted.  If 
the tests are not completed when scheduled, 
the Owner may deduct 150% of the value of 
the tests from the final payment. 

2. The final payment shall not become due until 
the Contractor delivers to the Construction 
Representative: 

   
a) A complete file of releases, on the 

standard form included in the contract 
documents as "Final Receipt of Payment 
and Release Form", from subcontractors 
and material suppliers evidencing 
payment in full for services, equipment 
and materials, as the case may require, if 
the Owner approves, or a consent from 
the Surety to final payment accepting 
liability for any unpaid amounts.  

b) An Affidavit of Compliance with 
Prevailing Wage Law, in the form as 
included in this contract specifications, 
properly executed by each subcontractor, 
and the Contractor 

c) Certified copies of all payrolls 

d) As-built drawings  

3. If any claim remains unsatisfied after all 
payments are made, the Contractor shall 
refund to the Owner all monies that the latter 
may be compelled to pay in discharging such a 
claim including all costs and a reasonable 
attorney's fee.   

4. Missouri statute requires prompt payment 
from the Owner to the Contractor within thirty 
calendar days and from the Contractor to his 
subcontractors within fifteen calendar days.  
Failure to make payments within the required 

time frame entitles the receiving party to 
charge interest at the rate of one and one half 
percent per month calculated from the 
expiration of the statutory time period until 
paid. 

5. The value of all unused unit price allowances 
and/or 150% of the value of the outstanding 
work items, and/or liquidated damages may be 
deducted from the final pay request without 
executing a Contract Change.  Any unit price 
items which exceed the number of units in the 
contract may be added by Contract Change. 

ARTICLE 6 -- INSURANCE AND BONDS 

ARTICLE 6.1 -- BOND 

A. Contractor shall furnish a performance/payment 
bond in an amount equal to 100% of the contract 
price to guarantee faithful performance of the 
contract and 100% of the contract price to 
guarantee the payment of all persons performing 
labor on the project and furnishing materials in 
connection therewith under this contract as set 
forth in the standard form of performance and 
payment bond included in the contract documents.  
The surety on such bond shall be issued by a surety 
company authorized by the Missouri Department 
of Insurance to do business in the state of 
Missouri. 

B. All Performance/Payment Bonds furnished in 
response to this provision shall be provided by a 
bonding company with a rating of B+ or higher as 
established by A.M. Best Company, Inc. in their 
most recent publication. 
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ARTICLE 6.2 – INSURANCE 

A. The successful Contractor shall procure and 
maintain for the duration of the contract issued a 
policy or policies of insurance for the protection 
of both the Contractor and the Owner and their 
respective officers, officials, agents, consultants 
and employees.  The Owner requires certification 
of insurance coverage from the Contractor prior to 
commencing work.   

B.     Minimum Scope and Extent of Coverage 

1. General Liability 

Commercial General Liability, ISO coverage 
form number or equivalent CG 00 01 
("occurrence" basis), or I-SO coverage form 
number CG 00 02, or ISO equivalent. 

If ISO equivalent or manuscript general 
liability coverage forms are used, minimum 
coverage will be as follows: 
Premises/Operations; Independent 
Contractors; Products/Completed Operations; 
personal Injury; Broad Form Property Damage 
including Completed Operations; Broad Form 
Contractual Liability Coverage to include 
Contractor's obligations under Article 1.11 
Indemnification and any other Special 
Hazards required by the work of the contract. 

2. Automobile Liability 

Business Automobile Liability Insurance, ISO 
Coverage form number or equivalent CA 00 
01 covering automobile liability, code 1 
"ANY AUTO". 

3. Workers' Compensation and Employer's 
Liability 

Statutory Workers' Compensation Insurance 
for Missouri and standard Employer's Liability 
Insurance, or the authorization to self-insure 
for such liability from the Missouri Division 
of Workers’ Compensation. 

4. Builder's Risk or Installation Floater Insurance 

Insurance upon the work and all materials, 
equipment, supplies, temporary structures and 
similar items which may be incident to the 
performance of the work and located at or 
adjacent to the site, against loss or damage 
from fire and such other casualties as are 
included in extended coverage in broad "All 
Risk" form, including coverage for Flood and 
Earthquake, in an amount not less than the 
replacement cost of the work or this contact 
price, whichever is greater, with loss payable 
to Contractor and Owner as their respective 
interests may appear. 

Contractor shall maintain sufficient insurance 
to cover the full value of the work and 
materials as the work progresses, and shall 
furnish Owner copies of all endorsements.  If 
Builder's Risk Reporting- Form of 
Endorsement is used, Contractor shall make 
all reports as required therein so as to keep in 
force an amount of insurance which will equal 
the replacement cost of the work, materials, 
equipment, supplies, temporary structures, and 
other property covered thereby; and if, as a 
result of Contractor's failure to make any such 
report, the amount of insurance so recoverable 
shall be less than such replacement cost, 
Contractor's interest in the proceeds of such 
insurance, if any, shall be subordinated to 
Owner's interest to the end that Owner may 
receive full reimbursement for its loss. 

C. Minimum Limits of Insurance 

1. General Liability 

Contractor 

$2,000,000 combined single limit per 
occurrence for bodily injury, 
personal injury, and 
property damage 

$2,000,000 annual aggregate 

2. Automobile Liability 

$2,000,000 combined single limit per 
occurrence for bodily injury 
and property damage 

3. Workers' Compensation and Employers 
Liability 

Workers' Compensation limits as required by 
applicable State Statutes (generally unlimited) 
and minimum of $1,000,000 limit per accident 
for Employer's Liability. 

General Liability and Automobile Liability 
insurance may be arranged under individual 
policies for the full limits required or by a 
combination of underlying policies with the 
balance provided by a form-following Excess 
or Umbrella Liability policy. 

D. Deductibles and Self-Insured Retentions 

All deductibles, co-payment clauses, and self-
insured retentions must be declared to and 
approved by the Owner.  The Owner reserves the 
right to request the reduction or elimination of 
unacceptable deductibles or self-insured retentions, 
as they would apply to the Owner, and their 
respective officers, officials, agents, consultants 
and employees.  Alternatively, the Owner may 
request Contractor to procure a bond guaranteeing 
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payment of losses and related investigations, 
claims administration, and defense expenses. 

E. Other Insurance Provisions and Requirements 

The respective insurance policies and coverage, as 
specified below, must contain, or be endorsed to 
contain the following conditions or provisions: 

1. General Liability 

The Owner, and its respective commissioners, 
officers, officials, agents, consultants and 
employees shall be endorsed as additional 
insured’s by ISO form CG 20 26 Additional 
Insured - Designated Person or Organization.  
As additional insured’s, they shall be covered 
as to work performed by or on behalf of the 
Contractor or as to liability which arises out of 
Contractor's activities or resulting from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's insurance coverage shall be 
primary with respect to all additional 
insured’s.  Insurance of self-insurance 
programs maintained by the designated 
additional -insured’s shall be excess of the 
Contractor's insurance and shall not contribute 
with it. 

Additionally, the Contractor and Contractor's 
general liability insurer shall agree to waive 
all rights of subrogation against the Owner 
and any of their respective officers, officials, 
agents, consultants or employees for claims, 
losses, or expenses which arise out of 
Contractor's activities or result from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's failure to comply with the terms 
and conditions of these insurance policies 
shall not affect or abridge coverage for the 
Owner, or for any of their officers, officials, 
agents, consultants or employees. 

2. Automobile Insurance 

The Owner, and their respective officers, 
officials, agents, consultants and employees 
shall be endorsed as additional insured’s by 
ISO form CG 20 26 - Additional Insured 
Designated Person or Organization.  As 
additional insured’s, they shall be covered as 
to work performed by or on behalf of the 
Contractor or as to liability which arises out of 
Contractor's activities or resulting from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's insurance coverage shall be 
primary with respect to all additional 
insured’s.  Insurance or self-insurance 

programs maintained by the designated 
additional insured’s shall be in excess of the 
Contractor's insurance and shall not contribute 
with it. 

Additionally, the Contractor and Contractor's 
automobile insurer shall agree to waive all 
rights of subrogation against the Owner and 
any of their respective officers, officials, 
agents, consultants or employees for claims, 
losses, or expenses which arise out of 
Contractor's activities or result from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's failure to comply with the terms 
and conditions of these insurance policies 
shall not affect or abridge coverage for the 
Owner or for any of its officers, officials, 
agents, consultants or employees. 

3. Workers' Compensation/Employer's Liability 

Contractor's workers' compensation insurance 
shall be endorsed with NCCI form WC 00 03 
01 A - Alternative Employer Endorsement.  
The Alternative Employer Endorsement shall 
designate the Owner as "alternate employers." 

4. All Coverages 

Each insurance policy required by this section 
of the Contract shall contain a stipulation, 
endorsed if necessary, that the Owner will 
receive a minimum of a thirty (30) calendar 
day advance notice of any policy cancellation.  
Ten (10) calendar days advance notice is 
required for policy cancellation due to non-
payment of premium. 

F. Insurer Qualifications and Acceptability 

Insurance required hereunder shall be issued by an 
A.M. Best, “B+” rated, Class IX insurance 
company approved to conduct insurance business 
in the state of Missouri. 

G. Verification of Insurance Coverage 

Prior to Owner issuing a Notice to Proceed, the 
Contractor-shall furnish the Owner with 
Certificate(s) of Insurance and with any applicable 
original endorsements evidencing the required 
insurance coverage.  The insurance certificates and 
endorsements are to be signed by a person 
authorized by that insurer to bind coverage on its 
behalf.  All certificates and endorsements received 
by the Owner are subject to review and approval 
by the Owner.  The Owner reserves the right to 
require certified copies of all required policies at 
any time.  If the scope of this contract will exceed 
one (1) year - or, if any of Contractor's applicable 
insurance coverage expires prior to completion of 
the work or services required under this contract - 
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the Contractor will provide a renewal or 
replacement certificate before continuing work or 
services hereunder.  If the Contractor fails to 
provide documentation of required insurance 
coverage, the Owner may issue a stop work order 
and no additional contract completion time and/or 
compensation shall be granted as a result thereof. 

 

ARTICLE 7 – SUSPENSION OR TERMINATION 
OF CONTRACT 

ARTICLE 7.1 - FOR SITE CONDITIONS 

When conditions at the site of the proposed work 
are considered by the Owner to be unsatisfactory 
for prosecution of the work, the Contractor may be 
ordered in writing to suspend the work or any part 
thereof until reasonable conditions exist.  When 
such suspension is not due to fault or negligence of 
the Contractor, time allowed for completion of 
such suspended work will be extended by a period 
of time equal to that lost due to delay occasioned 
by ordered suspension. This will be a no cost time 
extension. 

ARTICLE 7.2 - FOR CAUSE  

A. Termination or Suspension for Cause: 

1.  If the Contractor shall file for bankruptcy, or 
should make a general assignment for the 
benefit of the creditors, or if a receiver should 
be appointed on account of  insolvency, or if 
the contractor should persistently or 
repeatedly refuse or fail to supply enough 
properly skilled workers or proper materials, 
or if the contractor should fail to make prompt 
payment to subcontractors or for material or 
labor, or persistently disregard laws, 
ordinances or the instructions of the Owner, or 
otherwise be guilty of a substantial violation 
of any provision of this contract, then the 
Owner may serve notice on the Contractor and 
the surety setting forth the violations and 
demanding compliance with this contract.  
Unless within ten (10) consecutive calendar 
days after serving such notice, such violations 
shall cease and satisfactory arrangements for 
correction be made, the Owner may suspend 
the Contractor's right to proceed with the work 
or terminate this contract. 

2. In the event the Owner suspends Contractor's 
right to proceed with the work or terminates 
the contract, the Owner may demand that the 
Contractor's surety take over and complete the 
work on this contract, after the surety submits 
a written proposal to the Owner and receives 
written approval and upon the surety's failure 
or refusal to do so within ten (10) consecutive 

calendar days after demand therefore, the 
Owner may take over the work and prosecute 
the same to completion by bid or negotiated 
contract, or the Owner may elect to take 
possession of and utilize in completing the 
work such materials, supplies, appliances and 
plant as may be on the site of the work, and all 
subcontractors, if the Owner elects, shall be 
bound to perform their contracts. 

B. The Contractor and its surety shall be and remain 
liable to the Owner for any excess cost or damages 
occasioned to the Owner as a result of the actions 
above set forth. 

C. The Contractor in the event of such suspension or 
termination shall not be entitled to receive any 
further payments under this contract until the work 
is wholly finished.  Then if the unpaid balance 
under this contract shall exceed all expenses of the 
Owner as certified by the Director, such excess 
shall be paid to the Contractor; but, if such 
expenses shall exceed the unpaid balance as 
certified by the Director, the Contractor and their 
surety shall be liable for and shall pay the 
difference and any damages to the Owner. 

D. In exercising Owner's right to secure completion of 
the work under any of the provisions hereof, the 
Director shall have the right to exercise Owner's 
sole discretion as to the manner, methods and 
reasonableness of costs of completing the work. 

E. The rights of the Owner to suspend or terminate as 
herein provided shall be cumulative and not 
exclusive and shall be in addition to any other 
remedy provided by law. 

F. The Contractor in the event of such suspension or 
termination may be declared ineligible for Owner 
contracts for a minimal period of twelve (12) 
months.  Further, no contract will be awarded to 
any Contractor who lists in their bid form any 
subcontractor whose prior performance has 
contributed, as determined by the Owner, to a 
breach of a contract.  In order to be considered for 
state-awarded contracts after this period, the 
Contractor/subcontractor will be required to 
forward acceptance reports to the Owner regarding 
successful completion of non-state projects during 
the intervening twelve (12) months from the date 
of default.  No contracts will be awarded to a 
subcontractor/Contractor until the ability to 
perform responsibly in the private sector has been 
proven to the Owner. 

ARTICLE 7.3 -- FOR CONVENIENCE 

A. The Owner may terminate or suspend the Contract 
or any portion of the Work without cause at any 
time, and at the Owner's convenience.  Notification 
of a termination or suspension shall be in writing 
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and shall be given to the Contractor and their 
surety.  If the Contract is suspended, the notice will 
contain the anticipated duration of the suspension 
or the conditions under which work will be 
permitted to resume.  If appropriate, the Contractor 
will be requested to demobilize and re-mobilize 
and will be reimbursed time and costs associated 
with the suspension. 

B. Upon receipt of notification, the Contractor shall: 

1. Cease operations when directed. 

2. Take actions to protect the work and any 
stored materials. 

3. Place no further subcontracts or orders for 
material, supplies, services or facilities except 
as may be necessary to complete the portion of 
the Contract that has not been terminated.  No 
claim for payment of materials or supplies 
ordered after the termination date shall be 
considered. 

4. Terminate all existing subcontracts, rentals, 
material, and equipment orders. 

5. Settle all outstanding liabilities arising from 
termination with subcontractors and suppliers. 

6. Transfer title and deliver to the Owner, work 
in progress, completed work, supplies and 
other material produced or acquire for the 
work terminated, and completed or partially 
completed plans, drawings information and 
other property that, if the Contract had been 
completed, would be required to be furnished 
to the Owner. 

C. For termination without cause and at the Owner's 
convenience, in addition to payment for work 
completed prior to date of termination, the 
Contractor may be entitled to payment of other 
documented costs directly associated with the early 
termination of the contract.  Payment for 
anticipated profit and unapplied overhead will not 
be allowed. 
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SECTION 007300 - SUPPLEMENTARY CONDITIONS 
1.0 GENERAL: 
 A. These Supplementary General Conditions clarify, add, delete, or otherwise modify standard terms and 

conditions of DIVISION 0, BIDDING AND CONTRACTING REQUIREMENTS. 

2.0 CONTACTS: 
  

MONG Project Manager / 
Construction Representative: Jeremy Newton 

Missouri National Guard-CFMO Office 
6819A North Boundary Road 
Jefferson City, MO 65101 
Telephone: (573) 308-6894 
Email: jeremy.l.newton.nfg@army.mil 

  

3.0  NOTICE:  ALL BID MATERIALS ARE DUE AT THE TIME OF BID SUBMITTAL.  THERE IS 
NO SECOND SUBMITTAL FOR THIS PROJECT. 

4.0 FURNISHING CONSTRUCTION DOCUMENTS: 
A.  The Owner will furnish the Contractor with approximately 1 complete sets of drawings and specifications 

at no charge. 
B.  The Owner will furnish the Contractor with approximately 1 sets of explanatory or change drawings at no 

charge. 
C.  The Contractor may make copies of the documents as needed with no additional cost to the Owner. 

5.0    SAFETY REQUIREMENTS 
Contractor and subcontractors at any tier shall comply with RSMo 292.675 and Article 1.3, E, of Section 
007213, General Conditions. 

6.0     ENVIRONMENTAL MANAGEMENT SYSTEM (eMS): 
 

The Missouri Army National Guard (MOARNG) has implemented an Environmental Management System 
(eMS).  One of the key components of the eMS is the establishment of an Environmental Policy that must be 
communicated to all persons working for or on behalf of the organization including all suppliers and contractors.  
This policy stresses commitment to compliance with accepted environmental practices, and meeting or exceeding 
applicable environmental requirements, legal and otherwise.  This policy also stresses commitment to waste 
minimization, pollution prevention, and management of personnel, processes, real property, and materials in a 
manner to reduce environmental impacts.  The policy is available upon request to all parties by contacting the 
Environmental Management Office at (573) 638-9514. 

7.0   OFF-SITE BORROW & SPOIL DEPOSIT SITES FOR FEDERALLY FUNDED PROJECTS: 
 
All Federally funded projects which involve off-site borrow and/or off-site spoil deposit sites will require 
written certification that the site(s) are in compliance with the National Environmental Protection Act and all 
related applicable Federal and State laws and regulations.  If the need for off-site borrow and/or spoil sites is 
stipulated in the Contract Documents, the following applies: 

 
A.  The Contractor is required to use only the designated site described in the Contract Documents.  If 

another off-site area is proposed by the Contractor, the Contractor must provide written certification to 
the Division of Facilities Management, Design and Construction Project Representative that the 
proposed borrow or spoil site has been cleared of environmental concerns in accordance with all 
applicable Federal and State laws and regulations. These include but are not limited to the following: 
Clean Water Act; the Endangered Species Act; the National Historic Preservation Act (NHPA) (The site 
must have Section 106 Clearance); the Farmland Protection Act; Resource Conservation and Recovery 
Act; Comprehensive Environmental Response; Compensation and Liability Act; and RSMo Chapter 
194, Section 194.400, Unmarked Human Burial Sites. Certifications shall include clearance letters and 
other evidence of coordination with the appropriate regulatory agencies.  The Missouri Historic 

mailto:jeremy.l.newton.nfg@army.mil
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Preservation Office, PO Box 176 Jefferson City, MO 65102, may be contacted to provide assistance 
with the NHPA and cultural resource issues pertaining to the borrow and spoil site regulations.  The 
Missouri State Historic Preservation Office can provide a list of qualified and certified archaeologists to 
assist in borrow and spoil site investigations. 

 
B.   If project conditions require off-site borrow or off-site deposit of spoils, the Contractor will be required  

to provide written certification to the Division of Facilities Management, Design and Construction 
Project Representative that the proposed borrow or spoil site has been cleared of environmental 
concerns in accordance with all applicable Federal and State laws and regulations. These include but are 
not limited to the following: Clean Water Act; the Endangered Species Act; the National Historic 
Preservation Act (NHPA) (The site must have Section 106 Clearance); the Farmland Protection Act; 
Resource Conservation and Recovery Act; Comprehensive Environmental Response; Compensation 
and Liability Act; and RSMo Chapter 194, Section 194.400, Unmarked Human Burial Sites. 
Certifications shall include clearance letters and other evidence of coordination with the appropriate 
regulatory agencies.  The Missouri Historic Preservation Office, PO Box 176 Jefferson City, MO 
65102, may be contacted to provide assistance with the NHPA and cultural resource issues pertaining to 
the borrow and spoil site regulations.  The Missouri State Historic Preservation Office can provide a list 
of qualified and certified archaeologists to assist in borrow and spoil site investigations. 

 
C.  The Owner recognizes that additional time (beyond what is allowed in the Construction Contract) may be 

required in order to secure the aforementioned certifications and approvals.  Should more time be 
required, the Owner will consider approval of a no-cost time extension contract change.  The Contractor 
will be required to provide documentation that substantiates the need for the time extension. 

 



Division of Labor Standards 
WAGE AND HOUR SECTION 

MIKE KEHOE, Governor 

Annual Wage Order No. 33 
Section 100 

ST. LOUIS COUNTY 

In accordance with Section 290.262 RSMo 2000, within thirty (30) days after a certified copy of 
this Annual Wage Order has been filed with the Secretary of State as indicated below, any person 
who may be affected by this Annual Wage Order may object by filing an objection in triplicate 
with the Labor and Industrial Relations Commission, P.O. Box 599, Jefferson City, MO 65102-
0599.  Such objections must set forth in writing the specific grounds of objection.  Each objection 
shall certify that a copy has been furnished to the Division of Labor Standards, P.O. Box 449, 
Jefferson City, MO 65102-0449 pursuant to 8 CSR 20-5.010(1).  A certified copy of the Annual 
Wage Order has been filed with the Secretary of State of Missouri. 

  Original Signed by 
 Logan Hobbs, Director 
 Division of Labor Standards 

Filed With Secretary of State: March 10, 2026   

Last Date Objections May Be Filed:  April 9, 2026 

Prepared by Missouri Department of Labor and Industrial Relations 

Missouri 



ANNUAL WAGE ORDER NO. 33 04/26

Building Construction Rates For REPLACEMENT PAGE Section 100
ST. LOUIS COUNTY

OCCUPATIONAL TITLE **Prevailing Hourly Rate

Asbestos  Worker $72.26

Boilermaker $44.93*

Bricklayer - Stone Mason $65.89

Carpenter $69.38

Lather

Linoleum Layers & Cutter

Millwright

Pile Driver

Cement Mason $61.40

Plasterer

Communication Technician $67.84

Electrician (Inside Wireman) $79.41

Electrician (Outside Lineman) $44.93*

Outside - Groundman

Outside - Groundman Tree 
Trimmer

Outside - Lineman Operator

Outside - Lineman Tree Trimmer

Elevator Constructor $106.30

Glazier $71.63

Iron Worker $75.80
Laborer $58.92

Laborer - First Semi-Skilled

Laborer - General

Laborer - Second Semi-Skilled

Laborer - Skilled

Mason $57.31

Marble Finisher

Marble Mason

Terrazzo Finisher

Terrazzo Worker

Tile Finisher

Tile Setter

Operating Engineer $76.62

Operating Engineer - Group I

Operating Engineer - Group II

Operating Engineer - Group III

Operating Engineer - Group III - A

Operating Engineer - Group IV

Operating Engineer - Group V

Painter $57.67

Plumber $83.99

Pipe Fitter

Roofer/WaterProofer $62.13

Sheet Metal Worker $78.63

Sprinkler Fitter - Fire Protection $88.12

Truck Driver $44.93*

Truck Control Service Driver

Truck Driver, Teamsters Group I

Truck Driver, Teamsters Group II

Truck Driver, Teamsters Group III

Truck Driver, Teamsters Group IV

* The Division of Labor Standards received fewer than 1,000 reportable hours for this occupational title. The public works
contracting minimum wage is established for this occupational title using data provided by Missouri Economic Research
and Information Center.
**The Prevailing Hourly Rate includes any applicable fringe benefit amounts for each occupational title as defined in RSMo
Section 290.210.
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Section 100Heavy Construction Rates For 

ST. LOUIS COUNTY

OCCUPATIONAL TITLE **Prevailing Hourly 
Rate

Carpenter $70.28
Millwright
Pile Driver

Electrician (Outside 
Lineman)

$77.51

Outside - Groundman
Outside - Groundman 
Tree Trimmer
Outside - Lineman 
Operator
Outside - Lineman Tree 
Trimmer

Laborer $59.45
Laborer - General
Laborer - Skilled

Operating Engineer $76.52
Operating Engineer - 
Group I
Operating Engineer - 
Group II
Operating Engineer - 
Group III
Operating Engineer - 
Group IV

Truck Driver $40.45
Truck Control Service 
Driver
Truck Driver, 
Teamsters Group I
Truck Driver, 
Teamsters Group II
Truck Driver, 
Teamsters Group III
Truck Driver, 
Teamsters Group IV

Use Heavy Construction Rates on Highway and Heavy construction in accordance iwth the classifications of construction 
work established in 8 CSR 30-3.040(3).

Use Building Construction Rates on Building construction in accordance with the classifications of construction work 
established in 8 CSR 30-3.040(2).

If a worker is performing work on a heavy construction project within an occupational title that is not listed on the Heavy 
Construction Rate Sheet, use the rate for that occupational title shown on the Building Construction Rate Sheet.

*The Division of Labor Standards received fewer than 1,000 reportable hours for this occupational title. Public works
contracting minimum wage is established for this occupational title using data provided by Missouri Economic Research
and Information Center.

**The Prevailing Hourly Rate includes any applicable fringe benefit amounts for each occupational title.
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OVERTIME 

For all work performed on a Sunday or a holiday, not less than twice (2x) the prevailing 
hourly rate of wages for work of a similar character in the locality in which the work is 
performed or the public works contracting minimum wage, whichever is applicable, shall 
be paid to all workers employed by or on behalf of any public body engaged in the 
construction of public works, exclusive of maintenance work. 

For all overtime work performed, not less than one and one-half (1½) the prevailing 
hourly rate of wages for work of a similar character in the locality in which the work is 
performed or the public works contracting minimum wage, whichever is applicable, shall 
be paid to all workers employed by or on behalf of any public body engaged in the 
construction of public works, exclusive of maintenance work or contractual obligation. 
For purposes of this subdivision, "overtime work" shall include work that exceeds ten 
hours in one day and work in excess of forty hours in one calendar week; and 

A thirty-minute lunch period on each calendar day shall be allowed for each worker on a 
public works project, provided that such time shall not be considered as time worked. 

HOLIDAYS
January first; 
The last Monday in May; 
July fourth; 
The first Monday in September; 
November eleventh; 
The fourth Thursday in November; and 
December twenty-fifth; 

If any holiday falls on a Sunday, the following Monday shall be considered a holiday. 
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SECTION 011000 – SUMMARY OF WORK 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions and Division 1 Specification Sections apply to this Section.

1.2 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Project consists of Construct new Military Vehicle Compound, Fencing, and Site 
Improvements at the Missouri National Guard – Jefferson Barracks Site.

1. Project Location: Jefferson Barracks, 74 Kearney Street, St. Louis, MO. 
63125.

2. Owner: State of Missouri, Office of Administration, Division of Facilities 
Management, Design and Construction, Harry S Truman State Office Building, 
Post Office Box 809, 301 West High Street, Jefferson City, Missouri  65102.

B. Contract Documents, dated 7/01/26 were prepared for the Project by Missouri Nation 
Guard Design Section, Jefferson City, MO. 65101.

C. The Work consists of new construction as indicated in Contract Documents. The 
work includes but not limited to the following:

1. Base Bid: Provide new Motor vehicle compound, Fencing, vault relocation, and demo, 
including associated site development.

2. Alternate #1: Provide additional fencing as required per plans. Sheet C-104

D. The Work will be constructed under a single prime contract.

1.3 WORK UNDER OTHER CONTRACTS 

A. Separate Contract: The Owner a separate contract for performance of certain construction
operations at the site.  Those operations are scheduled to be in progress during this
project.  The separate contract includes the following:

1. Contract:  A separate contract has been awarded to T2504-03 Readiness Center
Interior Renovation.

B. Cooperate fully with separate contractors so that work under those contracts may be
carried out smoothly, without interfering with or delaying work under this Contract.

1.4 FUTURE WORK 

A. Future Contract: The Owner has awarded a separate contract for additional work to be
performed at the site following prior to Substantial Completion.  Completion of that work
depends on successful completion of preparatory work under this Contract.  The Contract
for future work includes the following:

1. Contract:  A separate contract has been awarded T2504-03 Readiness Center
Interior Renovation.
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1.5 WORK SEQUENCE 

A. The Work will be conducted in single (1) phase. Work shall be substantially complete, 
ready for occupancy within One Hundred Twenty (120) Days from Notice to Proceed. 

1.6 CONTRACTOR USE OF PREMISES 

A. General:  During the construction period the Contractor shall have full use of the 
premises for construction operations, including use of the site.  The Contractor’s use of 
the premises limited only by the Owner’s right to perform work or to retain other 
contractors on portions of the Project. 

B. Use of the Site:  Limit use of the premises to work in areas indicated.  Confine operations 
to areas within contract limits indicated.  Do not disturb portions of the site beyond the 
areas in which the Work is indicated. 

1. Owner Occupancy:  Allow for Owner occupancy and use by the public. 

2. Driveways and Entrances: Keep driveways and entrances serving the premises 
clear and available to the Owner, the Owner’s employees, and emergency 
vehicles at all times.  Do not use these areas for parking or storage of materials.  
Schedule deliveries to minimize space and time requirements for storage of 
materials and equipment on-site. 

C. Use of the Existing Building: Maintain the existing building in a weathertight condition 
throughout the construction period.  Repair damage cause by construction operations. 
Take all precautions necessary to protect the building and its occupants during the 
construction period.. 

1.7 OCCUPANCY REQUIREMENTS 

A. Full Owner Occupancy:  The Owner will occupy the site and existing building during the 
entire construction period.  Cooperate with the Owner during construction operations to 
minimize conflicts and facilitate owner usage.  Perform the Work so as not to interfere 
with the Owner’s operations. 

END OF SECTION  011000 
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SECTION 012100 – ALLOWANCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements governing allowances.

1. Certain items are specified in the Contract Documents by allowances. 
Allowances have been established in lieu of additional requirements and to defer 
selection of actual materials and equipment to a later date when additional 
information is available for evaluation.  If necessary, additional requirements will 
be issued by Change Order.

B. Types of allowances include the following:

1. Weather allowances.

C. Related Sections include the following:

1. Division 1 Section "Contract Modification Procedures" for procedures for 
submitting and handling Change Orders for allowances.

1.3 WEATHER ALLOWANCE 

A. Included within the completion period for this project are a specified number of “bad
weather” days (see Schedule of Allowances).

B. The Contractor’s progress schedule shall clearly indicate the bad weather day allowance
as an “activity” or “activities”.  In the event weather conditions preclude performance of
critical work activities for 50% or more of the Contractor’s scheduled workday, that day
shall be declared unavailable for work due to weather (a “bad weather” day) and charged
against the above allowance.  Critical work activities will be determined by review of the
Contractor’s current progress schedule.

C. The Contractor’s Representative and the Construction Representative shall agree daily on
the number of “bad weather” days to be charged against the allowance.  This
determination will be documented in writing and be signed by the Contractor and the
Construction Representatives.  If there is a failure to agree on all or part of the “bad
weather” days for a particular month, that disagreement shall be noted on this written
document and signed by each party’s representative.  Failure of the Contractor’s
representative to sign the “bad weather” day documentation after it is presented, with or
without the notes of disagreement, shall constitute agreement with the “bad weather” day
determination contained in that document.

D. There will be no modification to the time of contract performance due solely to the
failure to deplete the “bad weather” day allowance.
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E. Once this allowance is depleted, a no cost Change Order time extension will be executed
for “bad weather” days, as defined above, encountered during the remainder of the
Project.

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine products covered by an allowance promptly on delivery for damage or defects.
Return damaged or defective products to manufacturer for replacement.

3.2 PREPARATION 

A. Coordinate materials and their installation for each allowance with related materials and
installations to ensure that each allowance item is completely integrated and interfaced
with related work.

3.3 SCHEDULE OF ALLOWANCES 

A. Weather Allowance:  Included within the completion period for this Project Ten (10)
“bad weather” days.

END OF SECTION  012100 
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SECTION 012300 - ALTERNATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements governing Alternates.

1.3 DEFINITIONS

A. Definition:  An alternate is an amount proposed by bidders and stated on the Bid Form for
certain work defined in the Bidding Requirements that may be added to the Base Bid amount if
the Owner decides to accept a corresponding change in either the amount of construction to be
completed, or in the products, materials, equipment, systems, or installation methods described
in the Contract Documents..

1. The cost for each alternate is the net addition to the Contract Sum to incorporate the
Alternate into the Work.  No other adjustments are made to the Contract Sum.

B. No additional time will be allowed for alternate work unless the number of work days is so
stated on the bid form.

1.4 PROCEDURES

A. Coordination:  Modify or adjust affected adjacent Work as necessary to completely and fully
integrate the Alternate Work into the Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar
items incidental to or required for a complete installation whether or not mentioned as
part of the Alternate.

B. Notification:  The award of the Contract will indicate whether alternates have been accepted or
rejected.

C. Execute accepted alternates under the same conditions as other Work of this Contract.

D. Schedule:  A “Schedule of Alternates” is included at the end of this Section.  Specification
Sections referenced in the Schedule contain requirements for materials necessary to achieve the
Work described under each alternate.

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

A. Alternate No. 1 (Cable Reinforced Chain-Link Fence): Provide Work required to add 254’ 
LF of cable reinforced chain-link fence, deadman, and end post deadman.
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indicated in Construction Documents. For Alternate primary Work requirements, refer to 
applicable specifications. 

1. Alternate Work indicated on Drawings included in the following:
a. Drawing C-104:

END OF SECTION 012300 
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SECTION 012600 – CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements for handling and 
processing Contract Modifications. 

B. Related Sections include the following: 

1. Division 1, Section 012100 "Allowances" for procedural requirements for 
handling and processing Allowances. 

2. Division 1, Section 013115 “Project Management Communications” for 
administrative requirements for communications. 

3. Division 0, Section 007213, Article 3.1 "Acceptable Substitutions" for 
administrative procedures for handling Requests for Substitutions made after 
Contract award. 

4. Division 0, Section 007213, Article 4.0 "Changes in the Work" for Change Order 
requirements. 

1.3 REQUESTS FOR INFORMATION 

A. In the event that the Contractor or Subcontractor, at any tier, determines that some 
portion of the Drawings, Specifications, or other Contract Documents requires 
clarification or interpretation, the Contractor shall submit a “Request for Information” 
(RFI) in writing to the Designer.  A RFI may only be submitted by the Contractor and 
shall only be submitted on the RFI forms provided by the Owner.  The Contractor shall 
clearly and concisely set forth the issue for which clarification or interpretation is sought 
and why a response is needed.  In the RFI, the Contractor shall set forth an interpretation 
or understanding of the requirement along with reasons why such an understanding was 
reached. 

B. Responses to RFI shall be issued within ten (10) working days of receipt of the Request 
from the Contractor unless the Designer determines that a longer time is necessary to 
provide an adequate response.  If a longer time is determined necessary by the Designer, 
the Designer will, within five (5) working days of receipt of the request, notify the 
Contractor of the anticipated response time.  If the Contactor submits a RFI on a time 
sensitive activity on the current project schedule, the Contractor shall not be entitled to 
any time extension due to the time it takes the Designer to respond to the request 
provided that the Designer responds within the ten (10) working days set forth above. 

C. Responses from the Designer will not change any requirement of the Contract 
Documents.  In the event the Contractor believes that a response to a RFI will cause a 
change to the requirements of the Contract Document, the Contractor shall give written 
notice to the Designer requesting a Change Order for the work.  Failure to give such 
written notice within ten (10) working days, shall waive the Contractor’s right to seek 
additional time or cost under Article 4, “Changes in the Work” of the General Conditions. 
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1.4 MINOR CHANGES IN THE WORK 

A. Designer will issue supplemental instructions authorizing Minor Changes in the Work, 
not involving adjustment to the Contract Amount or the Contract Time, on ”Designer’s 
Supplemental Instructions” (DSI). 

1.5 PROPOSAL REQUESTS 

A. The Designer or Owner Representative will issue a detailed description of proposed 
Changes in the Work that may require adjustment to the Contract Amount or the Contract 
Time.  The proposed Change Description will be issued using the “Request for Proposal” 
(RFP) form.  If necessary, the description will include supplemental or revised Drawings 
and Specifications. 

1. Proposal Requests issued by the Designer or Owner Representative are for 
information only.  Do not consider them instructions either to stop work in 
progress or to execute the proposed change. 

2. Within ten (10) working days after receipt of Proposal Request, submit a 
proposal for the cost adjustments to the Contract Amount and the Contract Time 
necessary to execute the Change.  The Contractor shall submit his proposal on 
the appropriate Change Order Detailed Breakdown form.  Subcontractors may 
use the appropriate Change Order Detailed Breakdown form or submit their 
proposal on their letterhead provided the same level of detail is included.  All 
proposals shall include: 

a. A detailed breakdown of costs per Article 4.1 of the General Conditions. 

b. If requesting additional time per Article 4.2 of the General Conditions, 
include an updated Contractor's Construction Schedule that indicates the 
effect of the Change including, but not limited to, changes in activity 
duration, start and finish times, and activity relationship. 

1.6 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Proposal Request, the Designer or Owner Representative will 
issue a Change Order for signatures of Owner and Contractor on the “Change Order” 
form. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION  012600 
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SECTION 013100 – COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations 
on Projects including, but not limited to, the following: 

1. Coordination Drawings. 

2. Administrative and supervisory personnel. 

3. Project meetings. 

B. Each Contractor shall participate in coordination requirements. Certain areas of 
responsibility will be assigned to a specific Contractor. 

C. Related Sections include the following: 

1. Division 1, Section 013200 "Schedule – Bar Chart" for preparing and submitting 
Contractor's Construction Schedule. 

2. Articles 1.8.B and 1.8.C of Section 007213 "General Conditions" for coordinating 
meetings onsite. 

3. Article 5.4.H of Section 007213 "General Conditions" for coordinating Closeout 
of the Contract. 

1.3 COORDINATION 

A. Coordination: Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work. 
Coordinate construction operations included in different Sections, which depend on each 
other for proper installation, connection, and operation. 

B. Coordination: Each Contractor shall coordinate its construction operations with those of 
other contractors and entities to ensure efficient and orderly installation of each part of the 
Work. Each Contractor shall coordinate its operations with operations included in different 
Sections that depend on each other for proper installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results 
where installation of one part of the Work depends on installation of other 
components, before or after its own installation. 

2. Coordinate installation of different components with other Contractors to ensure 
maximum accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

4. Where availability of space is limited, coordinate installation of different 
components to ensure maximum performance and accessibility for required 
maintenance, service, and repair of all components including mechanical and 
electrical. 



COORDINATION 013100 - 2 

C. Prepare memoranda for distribution to each party involved outlining special procedures 
required for coordination. Include such items as required notices, reports, and list of 
attendees at meetings. 

1. Prepare similar memoranda for Owner and separate Contractors if coordination of 
their Work is required. 

D. Administrative Procedures: Coordinate scheduling and timing of required administrative 
procedures with other construction activities and activities of other Contractors to avoid 
conflicts and to ensure orderly progress of the Work. Such administrative activities include, 
but are not limited to, the following: 

1. Preparation of Contractor's Construction Schedule. 

2. Preparation of the Schedule of Values. 

3. Installation and removal of temporary facilities and controls. 

4. Delivery and processing of submittals. 

5. Progress meetings. 

6. Preinstallation conferences. 

7. Startup and adjustment of systems. 

8. Project Closeout activities. 

E. Conservation: Coordinate construction activities to ensure that operations are carried out 
with consideration given to conservation of energy, water, and materials. 

1. Salvage materials and equipment involved in performance of, but not actually 
incorporated into, the Work. Refer to other Sections for disposition of salvaged 
materials that are designated as Owner's property. 

1.4 SUBMITTALS 

A. Coordination Drawings: Prepare Coordination Drawings if limited space availability 
necessitates maximum utilization of space for efficient installation of different components 
or if coordination is required for installation of products and materials fabricated by 
separate entities. 

B. Key Personnel Names: Within fifteen (15) work days of starting construction operations, 
submit a list of key personnel assignments including superintendent and other personnel in 
attendance at Project site. Identify individuals and their duties and responsibilities; list 
addresses and telephone numbers including home and office telephone numbers. Provide 
names, addresses, and telephone numbers of individuals assigned as standbys in the 
absence of individuals assigned to Project. 

1. Post copies of list in Project meeting room, in temporary field office, and by each 
temporary telephone. Keep list current at all times. 

1.5 PROJECT MEETINGS 

A. The Owner’s Construction Representative will schedule a Pre-Construction Meeting after 
a Notice to Proceed has been issued. The date, time, and exact place of this meeting will 
be determined after Contract Award and notification of all interested parties. The 
Contractor shall arrange to have the Job Superintendent and all prime Subcontractors 
present at the meeting. During the Pre-Construction Meeting, the construction procedures 
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and information necessary for submitting payment requests will be discussed and materials 
distributed along with any other pertinent information. 

1. Minutes: Designer will record and distribute meeting minutes. 

B. Progress Meetings: The Owner’s Construction Representative will conduct Monthly 
Progress Meetings as stated in Articles 1.8.B and 1.8.C of Section 007213 “General 
Conditions”. 

1. Minutes: Designer will record and distribute the meeting minutes to the project 
team. 

C. Preinstallation Conferences: Contractor shall conduct a preinstallation conference at 
Project site before each construction activity that requires coordination with other 
construction. 

1. Attendees: Installer and representatives of Manufacturers and Fabricators involved 
in or affected by the installation and its coordination or integration with other 
materials and installations that have preceded or will follow, shall attend the 
meeting. Advise Designer and Construction Representative of scheduled meeting 
dates. 

2. Agenda: Review progress of other construction activities and preparations for the 
particular activity under consideration including requirements for the following: 

a. Contract Documents 

b. Options 

c. Related RFIs 

d. Related Change Orders 

e. Purchases 

f. Deliveries 

g. Submittals 

h. Review of mockups 

i. Possible conflicts 

j. Compatibility problems 

k. Time schedules 

l. Weather limitations 

m. Manufacturer's written recommendations 

n. Warranty requirements 

o. Compatibility of materials 

p. Acceptability of substrates 

q. Temporary facilities and controls 

r. Space and access limitations 

s. Regulations of authorities having jurisdiction 

t. Testing and inspecting requirements 

u. Installation procedures 
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v. Coordination with other Work 

w. Required performance results 

x. Protection of adjacent Work 

y. Protection of construction and personnel 

3. Contractor shall record significant conference discussions, agreements, and 
disagreements including required corrective measures and actions. 

4. Reporting: Distribute minutes of the meeting to each party present and to parties 
who should have been present. 

5. Do not proceed with installation if the conference cannot be successfully 
concluded. Initiate whatever actions are necessary to resolve impediments to 
performance of the Work and reconvene the conference at earliest feasible date. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013100 
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SECTION 013115 - PROJECT MANAGEMENT COMMUNICATIONS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.  

B. Division 1, Section 013300 - Submittals 

C. Division 1, Section 012600 – Contract Modification Procedures 

1.2 SUMMARY 

A. Project Management Communications: The Contractor shall use the Internet web-based 
project management communications tool, Trimble Unity Construct® (Formerly 
eBuilder) ASP software, and protocols included in that software during this project. The 
use of project management communications as herein described does not replace or 
change any contractual responsibilities of the participants.  
1. Project management communications is available through Trimble Unity 

Construct® (Formerly eBuilder) as provided by "Trimble Unity Construct®" in the 
form and manner required by the Owner. 

2. The project communications database is on-line and fully functional. User 
registration, electronic and computer equipment, and Internet connections are the 
responsibility of each project participant. The sharing of user accounts is 
prohibited 

B. Support: Trimble Unity Construct® (Formerly eBuilder) will provide on-going support 
through on-line help files. 

C. Copyrights and Ownership: Nothing in this specification or the subsequent 
communications supersedes the parties’ obligations and rights for copyright or 
document ownership as established by the Contract Documents. The use of CAD/BIM 
files, processes or design information distributed in this system is intended only for the 
project specified herein. 

D. Purpose: The intent of using Trimble Unity Construct®(Formerly eBuilder) is to 
improve project work efforts by promoting timely initial communications and 
responses.  Secondly, to reduce the number of paper documents while providing 
improved record keeping by creation of electronic document files 

E. Authorized Users: Access to the web site will be by individuals who are authorized 
users. 
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1. Individuals shall complete the Trimble Unity Construct  (Formerly eBuilder) New 
Company/User Request Form located at the following web site: 
https://oa.mo.gov/facilities/vendor-links/contractor-forms.  Completed forms shall 
be emailed to the following email address: OA.FMDCE-BuilderSupport@oa.mo.gov.  

2. Authorized users will be contacted directly and assigned a temporary user 
password. 

3. Individuals shall be responsible for the proper use of their passwords and access 
to data as agents of the company in which they are employed. 

F. Administrative Users: Administrative users have access and control of user licenses and 
all posted items. DO NOT POST PRIVATE OR YOUR COMPANY CONFIDENTIAL 
ITEMS IN THE DATABASE! Improper or abusive language toward any party or 
repeated posting of items intended to deceive or disrupt the work of the project will not 
be tolerated and will result in deletion of the offensive items and revocation of user 
license at the sole discretion of the Administrative User(s).  

G. Communications: The use of fax, email and courier communication for this project is 
discouraged in favor of using Trimble Unity Construct® (Formerly eBuilder) to send 
messages. Communication functions are as follows: 
1. Document Integrity and Revisions: 

a. Documents, comments, drawings and other records posted to the system 
shall remain for the project record.  The authorship time and date shall be 
recorded for each document submitted to the system. Submitting a new 
document or record with a unique ID, authorship, and time stamp shall be 
the method used to make modifications or corrections. 

b. The system shall make it easy to identify revised or superseded documents 
and their predecessors. 

c. Server or Client-side software enhancements during the life of the project 
shall not alter or restrict the content of data published by the system.  
System upgrades shall not affect access to older documents or software. 

2. Document Security: 
a. The system shall provide a method for communication of documents.  

Documents shall allow security group assignment to respect the contractual 
parties communication except for Administrative Users. DO NOT POST 
PRIVATE OR YOUR COMPANY CONFIDENTIAL ITEMS IN THE 
DATABASE! 

3. Document Integration: 
a. Documents of various types shall be logically related to one another and 

discoverable.  For example, requests for information, daily field reports, 
supplemental sketches and photographs shall be capable of reference as 
related records. 

4. Reporting: 
a. The system shall be capable of generating reports for work in progress, and 

logs for each document type. Summary reports generated by the system 
shall be available for team members. 

5. Notifications and Distribution: 

https://oa.mo.gov/facilities/vendor-links/contractor-forms
mailto:OA.FMDCE-BuilderSupport@oa.mo.gov
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a. Document distribution to project members shall be accomplished both 
within the extranet system and via email as appropriate.  Project document 
distribution to parties outside of the project communication system shall be 
accomplished by secure email of outgoing documents and attachments, 
readable by a standard email client.   

6. Required Document Types: 
a. RFI, Request for Information. 
b. Submittals, including record numbering by drawing and specification 

section. 
c. Transmittals, including record of documents and materials delivered in hard 

copy. 
d. Meeting Minutes. 
e. Application for Payments (Draft or Pencil). 
f. Review Comments. 
g. Field Reports. 
h. Construction Photographs. 
i. Drawings. 
j. Supplemental Sketches. 
k. Schedules. 
l. Specifications. 
m. Request for Proposals 
n. Designer’s Supplemental Instructions 
o. Punch Lists 

H. Record Keeping: Except for paper documents, which require original signatures and 
large format documents (greater than 8½ x 11 inches), all other 8½ x 11 inches 
documents shall be submitted by transmission in electronic form to the Trimble Unity 
Construct® (Formerly eBuilder) web site by licensed users. 

a. The Owner and his representatives, the Designer and his consultants, and 
the Contractor and his Subcontractors and suppliers at every tier shall 
respond to documents received in electronic form on the web site and 
consider them as if received in paper document form. 

b. The Owner and his representatives, the Designer and his consultants, and 
the Contractor and his Subcontractors and suppliers at every tier reserves 
the right to and shall reply or respond by transmissions in electronic form 
on the web site to documents actually received in paper document form. 

c. The Owner and his representatives, the Designer and his consultants, and 
the Contractor and his Subcontractors and suppliers at every tier reserves 
the right to and shall copy any paper document into electronic form and 
make same available on the web site.  

I. Minimum Equipment and Internet Connection: In addition to other requirements 
specified in this Section, the Owner and his representatives, the Construction Manager 
and his representatives, the Architect and his consultants, and the Contractor and his 
sub-contractors and suppliers at every tier required to have a user license(s) shall be 
responsible for the following:  
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1. Providing suitable computer systems for each licensed user at the users normal 
work location1 with high-speed Internet access, i.e. DSL, local cable company's 
Internet connection, or T1 connection.  

2. Each of the above referenced computer systems shall have the following 
minimum system2 and software requirements: 
a. Desktop configuration (Laptop configurations are similar and should be 

equal to or exceed desktop system.) 
1) Operating System: Windows XP or newer 
2) Internet Browser: Internet Explorer 6.01SP2+ (Recommend IE7.0+) 
3) Minimum Recommend Connection Speed: 256K or above 
4) Processor Speed: 1 Gigahertz and above 
5) RAM: 512 mb 
6) Operating system and software shall be properly licensed. 
7) Internet Explorer version 7 (current version is a free distribution for 

download). This specification is not intended to restrict the host server or 
client computers provided that industry standard HTTP clients may access 
the published content. 

8) Adobe Acrobat Reader (current version is a free distribution for 
download). 

9) Users should have the standard Microsoft Office Suite (current 
version must be purchased) or the equivalent. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 -  EXECUTION (Not Applicable.) 

END OF SECTION 013115 
 

 
1 The normal work location is the place where the user is assigned for more than one-half of his time working on this 
project.  
2 The minimum system herein will not be sufficient for many tasks and may not be able to process all documents 
and files stored in the Trimble Unity Construct® (Formerly eBuilder) Documents area. 
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SECTION 013200 – SCHEDULE – BAR CHART  

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes requirements for a Bar Chart Schedule for the project construction 
activities, schedule of submittals, and schedule for testing. 

PART 2 - PRODUCTS – (Not Applicable) 

PART 3 - EXECUTION 

3.1 SUBMITTAL PROCEDURES 

A. The Contractor shall submit to the Designer, within ten (10) working days following the 
Notice to Proceed, a Progress Schedule including Schedule of Values showing the rate of 
progress the Contractor agrees to maintain and the order in which he proposed to carry 
out the various phases of Work.  No payments shall be made to the Contractor until the 
Progress Schedule has been approved by the Owner. 

1. The Schedule of Values must have the following line items included with the 
value of the item as indicated below: 

a. O&M’s (Owner’s Manual) 

1) $1,000,000.00 (One million) and under – 2% of the total contract 
amount 

2) Over $1,000,000.00 (One million) – 1% of the total contract 
amount 

b. Close Out Documents 

1) $1,000,000.00 (One million) and under – 2% of the total contract 
amount 

2) Over $1,000,000.00 (One million) – 1% of the total contract 
amount 

c. General Conditions 

1) No more than 10% 

B. The Contractor shall submit an updated Schedule for presentation at each Monthly 
Progress Meeting.  The Schedule shall be updated by the Contractor as necessary to 
reflect the current Schedule and its relationship to the original Schedule.  The updated 
Schedule shall reflect any changes in the logic, sequence, durations, or completion date.  
Payments to the Contractor shall be suspended if the Progress Schedule is not adequately 
updated to reflect actual conditions. 
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C. The Contractor shall submit Progress Schedules to Subcontractors to permit coordinating 
their Progress Schedules to the general construction Work.  The Contractor shall 
coordinate preparation and processing of Schedules and reports with performance of 
other construction activities. 

3.2 CONSTRUCTION PROGRESS SCHEDULE – BAR CHART SCHEDULE 

A. Bar-Chart Schedule:  The Contractor shall prepare a comprehensive, fully developed, 
horizontal bar chart-type Contractor’s Construction Schedule.  The Contractor for general 
construction shall prepare the Construction Schedule for the entire Project.  The Schedule 
shall show the percentage of work to be completed at any time, anticipated monthly 
payments by Owner, as well as significant dates (such as completion of excavation, 
concrete foundation work, underground lines, superstructure, rough-ins, enclosure, 
hanging of fixtures, etc.) which shall serve as check points to determine compliance with 
the approved Schedule.  The Schedule shall also include an activity for the number of 
“bad” weather days specified in Section 012100 – Allowances. 

1. The Contractor shall provide a separate time bar for each significant construction 
activity.  Provide a continuous vertical line to identify the first working day of 
each week. 

a. If practical, use the same Schedule of Values breakdown for schedule 
time bars. 

2. The Contractor shall provide a base activity time bar showing duration for each 
construction activity.  Each bar is to indicate start and completion dates for the 
activity.  The Contractor is to place a contrasting bar below each original 
schedule activity time for indicating actual progress and planned remaining 
duration for the activity. 

3. The Contractor shall prepare the Schedule on a minimal number of separate 
sheets to readily show the data for the entire construction period. 

4. Secure time commitments for performing critical elements of the Work from 
parties involved.  Coordinate each element on schedule with other construction 
activities.  Include minor elements involved in the overall sequence of the Work.  
Show each activity in proper sequence.  Indicate graphically the sequences 
necessary for completion of related portions of the Work. 

5. Coordinate the Contractor’s Construction Schedule with the Schedule of Values, 
list of subcontracts, Submittal Schedule, progress reports, payment requests, and 
other required schedules and reports. 

6. Indicate the Intent to Award and the Contract Substantial Completion dates on 
the schedule. 

B. Phasing:  Provide notations on the schedule to show how the sequence of the Work is 
affected by the following: 

1. Requirement for Phased completion 

2. Work by separate Contractors 

3. Work by the Owner 

4. Pre-purchased materials 

5. Coordination with existing construction 

6. Limitations of continued occupancies 
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7. Un-interruptible services 

8. Partial Occupancy prior to Substantial Completion 

9. Site restrictions 

10. Provisions for future construction 

11. Seasonal variations 

12. Environmental control 

C. Work Stages:  Use crosshatched bars to indicate important stages of construction for each 
major portion of the Work.  Such stages include, but are not necessarily limited to, the 
following: 

1. Subcontract awards 

2. Submittals 

3. Purchases 

4. Mockups 

5. Fabrication 

6. Sample testing 

7. Deliveries 

8. Installation 

9. Testing 

10. Adjusting 

11. Curing 

12. Startup and placement into final use and operation 

D. Area Separations: Provide a separate time bar to identify each major area of construction 
for each major portion of the Work.  For the purposes of this Article, a “major area” is a 
story of construction, a separate building, or a similar significant construction element. 

1. Indicate where each construction activity within a major area must be sequenced 
or integrated with other construction activities to provide for the following: 

a. Structural completion. 

b. Permanent space enclosure 

c. Completion of mechanical installation 

d. Completion of the electrical portion of the Work 

e. Substantial Completion 

3.3 SCHEDULE OF SUBMITTALS 

A. Upon acceptance of the Construction Progress Schedule, prepare and submit a complete 
schedule of submittals.  Coordinate the submittal schedule with Section 013300 
SUBMITTALS, the approved Construction Progress Schedule, list of subcontracts, 
Schedule of Values and the list of products. 

B. Prepare the schedule in chronological order.  Provide the following information 
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1. Scheduled date for the first submittal 

2. Related Section number 

3. Submittal category 

4. Name of the Subcontractor 

5. Description of the part of the Work covered 

6. Scheduled date for resubmittal 

7. Scheduled date for the Designer’s final release or approval 

C. Distribution:  Following the Designer’s response to the initial submittal schedule, print 
and distribute copies to the Designer, Owner, subcontractors, and other parties required to 
comply with submittal dates indicated. 

1. Post copies in the Project meeting room and temporary field office. 

2. When revisions are made, distribute to the same parties and post in the same 
locations.  Delete parties from distribution when they have completed their 
assigned part of the Work and are no longer involved in construction activities. 

D. Schedule Updating:  Revise the schedule after each meeting or other activity where 
revisions have been recognized or made.  Issue the updated schedule concurrently with 
the report of each meeting. 

3.4 SCHEDULE OF INSPECTIONS AND TESTS 

A. Prepare a schedule of inspections, tests, and similar services required by the Contract 
Documents.  Submit the schedule with (15) days of the date established for 
commencement of the Contract Work.  The Contractor is to notify the testing agency at 
least (5) working days in advance of the required tests unless otherwise specified. 

B. Form:  This schedule shall be in tabular form and shall include, but not be limited to, the 
following: 

1. Specification Section number 

2. Description of the test 

3. Identification of applicable standards 

4. Identification of test methods 

5. Number of tests required 

6. Time schedule or time span for tests 

7. Entity responsible for performing tests 

8. Requirements for taking samples 

9. Unique characteristics of each service 

C. Distribution:  Distribute the schedule to the Owner, Architect, and each party involved in 
performance of portions of the Work where inspections and tests are required. 

END OF SECTION 013200 
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SECTION 013300 – SUBMITTALS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

B. Division 1, Section 013115 “Project Management Communications” for administrative 
requirements for communications. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for submittals required 
for performance of the Work including the following: 

1. Shop Drawings 

2. Product Data 

3. Samples 

4. Quality Assurance Submittals 

5. Construction Photographs 

6. Operating and Maintenance Manuals 

7. Warranties 

B. Administrative Submittals:  Refer to General and Supplementary Conditions other 
applicable Division 1 Sections and other Contract Documents for requirements for 
administrative submittals.  Such submittals include, but are not limited to, the following: 

1. Construction Progress Schedule including Schedule of Values 

2. Performance and Payment Bonds 

3. Insurance Certificates 

4. Applications for Payment 

5. Certified Payroll Reports 

6. Partial and Final Receipt of Payment and Release Forms 

7. Affidavit – Compliance with Prevailing Wage Law 

8. Record Drawings 

9. Notifications, Permits, etc. 

C. The Contractor is obliged and responsible to check all shop drawings and schedules to 
assure compliance with contract plans and specifications.  The Contractor is responsible 
for the content of the shop drawings and coordination with other contract work.  Shop 
drawings and schedules shall indicate, in detail, all parts of an Item or Work including 
erection and setting instructions and integration with the Work of other trades. 

D. The Contractor shall at all times make a copy, of all approved submittals, available on 
site to the Construction Representative. 
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1.3 SUBMITTAL PROCEDURES 

A. The Contractor shall comply with the General and Supplementary Conditions and other 
applicable sections of the Contract Documents.  The Contractor shall submit, with such 
promptness as to cause no delay in his work or in that of any other contractors, all 
required submittals indicated in Part 3.1 of this section and elsewhere in the Contract 
Documents.  Coordinate preparation and processing of submittals with performance of 
construction activities.  Transmit each submittal sufficiently in advance of performance 
of related construction activities to avoid delay. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals, and related activities that require sequential activity. 

2. Coordinate transmittal of different types of submittals for related elements of the 
Work so processing will not be delayed by the need to review submittals 
concurrently for coordination. 

a. The Designer reserves the right to withhold action on a submittal 
requiring coordination with other submittals until all related submittals 
are received. 

B. Each drawing and/or series of drawings submitted must be accompanied by a letter of 
transmittal giving a list of the titles and numbers of the drawings.  Each series shall be 
numbered consecutively for ready reference and each drawing shall be marked with the 
following information: 

1. Date of Submission 

2. Name of Project 

3. Location 

4. Section Number of Specification 

5. State Project Number 

6. Name of Submitting Contractor 

7. Name of Subcontractor 

8. Indicate if Item is submitted as specified or as a substitution 

1.4 SHOP DRAWINGS 

A. Comply with the General Conditions, Article 3.2. 

B. The Contractor shall submit newly prepared information drawn accurately to scale.  
Highlight, encircle, or otherwise indicate deviations from the Contract Documents.  Do 
not reproduce Contract Documents or copy standard information as the basis of Shop 
Drawings.  Standard information prepared without specific reference to the Project is not 
a Shop Drawing. 

C. Shop Drawings include fabrication and installation drawings, setting diagrams, schedules, 
patterns, templates, and similar drawings including the following information: 

1. Dimensions 

2. Identification of products and materials included by sheet and detail number 

3. Compliance with specified standards 

4. Notation of coordination requirements 
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5. Notation of dimensions established by field measurement 

6. Sheet Size:  Except for templates, patterns and similar full-size Drawings, submit 
Shop Drawings on sheets at least 8½”x11” but no larger than 36”x48”. 

1.5 PRODUCT DATA 

A. The Contractor shall comply with the General Conditions, Article 3.2. 

B. The Contractor shall collect Product Data into a single submittal for each element of 
construction or system.  Product Data includes printed information, such as 
manufacturer’s installation instructions, catalog cuts, standard color charts, roughing-in 
diagrams and templates, standard wiring diagrams, and performance curves. 

1. Mark each copy to show applicable choices and options.  Where printed Product 
Data includes information on several products that are not required, mark copies 
to indicate the applicable information including the following information: 

a. Manufacturer’s printed recommendations 

b. Compliance with Trade Association standards 

c. Compliance with recognized Testing Agency standards 

d. Application of Testing Agency labels and seals 

e. Notation of dimensions verified by field measurement 

f. Notation of coordination requirements 

2. Do not submit Product Data until compliance with requirements of the Contract 
Documents has been confirmed. 

1.6 SAMPLES 

A. The Contractor shall comply with the General Conditions, Article 3.2. 

B. The Contractor shall submit full-size, fully fabricated samples, cured and finished as 
specified, and physically identical with the material or product proposed.  Samples 
include partial sections of manufactured or fabricated components, cuts or containers of 
materials, color range sets, and swatches showing color, texture, and pattern. 

1. The Contractor shall mount or display samples in the manner to facilitate review 
of qualities indicated.  Prepare samples to match the Designer’s sample including 
the following: 

a. Specification Section number and reference 

b. Generic description of the Sample 

c. Sample source 

d. Product name or name of the Manufacturer 

e. Compliance with recognized standards 

f. Availability and delivery time 

2. The Contractor shall submit samples for review of size, kind, color, pattern, and 
texture.  Submit samples for a final check of these characteristics with other 
elements and a comparison of these characteristics between the final submittal 
and the actual component as delivered and installed. 
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a. Where variation in color, pattern, texture, or other characteristic is 
inherent in the material or product represented, submit at least three (3) 
multiple units that show approximate limits of the variations. 

b. Refer to other Specification Sections for requirements for samples that 
illustrate workmanship, fabrication techniques, details of assembly, 
connections, operation, and similar construction characteristics. 

c. Refer to other Sections for samples to be returned to the Contractor for 
incorporation in the Work.  Such samples must be undamaged at time of 
use.  On the transmittal, indicate special requests regarding disposition of 
sample submittals. 

d. Samples not incorporated into the Work, or otherwise designated as the 
Owner’s property, are the property of the Contractor and shall be 
removed from the site prior to Substantial Completion. 

3. Field samples are full-size examples erected onsite to illustrate finishes, coatings, 
or finish materials and to establish the Project standard. 

a. The Contractor shall comply with submittal requirements to the fullest 
extent possible.  The Contractor shall process transmittal forms to 
provide a record of activity. 

1.7 QUALITY ASSURANCE DOCUMENTS 

A. The Contractor shall comply with the General Conditions, Article 3.2 

B. The Contractor shall submit quality control submittals including design data, 
certifications, manufacturer’s instructions, manufacturer’s field reports, and other quality-
control submittals as required under other Sections of the Specifications. 

C. Certifications:  Where other Sections of the Specifications require certification that a 
product, material, or installation complies with specified requirements, submit a notarized 
certification from the Manufacturer certifying compliance with specified requirements. 

1. Signature:  Certification shall be signed by an officer of the Manufacturer or 
other individual authorized to contractually bind the Company. 

D. Inspection and Test Reports:  The Contractor shall submit the required inspection and test 
reports from independent testing agencies as specified in this Section and in other 
Sections of the Contract Documents. 

E. Construction Photographs:  The Contractor shall submit record construction photographs 
as specified in this Section and in other Sections of the Contract Documents. 

1. The Contractor shall submit digital photographs.  The Construction 
Administrator shall determine the quantity and naming convention at the 
preconstruction meeting. 

2. The Contractor shall identify each photograph with project name, location, 
number, date, time, and orientation. 

3. The Contractor shall submit progress photographs monthly unless specified 
otherwise.  Photographs shall be taken one (1) week prior to submitting. 

4. The Contractor shall take four (4) site photographs from differing directions and 
a minimum of five (5) interior photographs indicating the relative progress of the 
Work. 
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1.8 OPERATING AND MAINTENANCE MANUALS AND WARRANTIES 

A. The Contractor shall submit all required manufacturer’s operating instructions, 
maintenance/service manuals, and warranties in accordance with the General Conditions, 
Article 3.5, and Supplementary Conditions along with this and other Sections of the 
Contract Documents. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 REQUIRED SUBMITTALS 

A. Contractor shall submit the following information for materials and equipment to be provided 
under this contract. 

 
SPEC 

SECTION TITLE CATEGORY 

01 31 00 Schedules Operation / Maintenance Manual 
01 32 00 Schedules Construction Schedule 
01 32 00 Schedules Schedule of Values 
01 32 00 Schedules List of Subcontractors 
01 32 00 Schedules Major Material Suppliers 
01 33 00 Submittals Operation / Maintenance Manual 
01 50 00 Construction Facilities and Temporary Controls Construction Schedule 
01 50 00 Construction Facilities and Temporary Controls Test Report 

01 57 00 
Erosion Control / Storm Water Pollution Preven-
tion 

As-Builts 

26 00 00 Electrical Work Shop Drawings 
26 00 00 Electrical Work Product Data 
26 00 00 Electrical Work Operation / Maintenance Manual 
26 00 00 Electrical Work Warranty 
31 10 00 Site Clearing Certification 
31 20 00 Earth Moving Product Data 
31 20 00 Earth Moving Test Report 
32 13 13 Concrete Paving Product Data 
32 13 13 Concrete Paving Certification 
32 13 13 Concrete Paving Test Report 
32 13 13 Concrete Paving Operation / Maintenance Manual 

32 31 13.53 High-Security ChainLink Fence & Gates Shop Drawings 
32 31 13.53 High-Security ChainLink Fence & Gates Product Data 
32 31 13.53 High-Security ChainLink Fence & Gates Certification 
32 31 13.53 High-Security ChainLink Fence & Gates Test Report 
32 31 13.53 High-Security ChainLink Fence & Gates Operation / Maintenance Manual 
32 31 13.53 High-Security ChainLink Fence & Gates Warranty 
32 31 13.53 High-Security ChainLink Fence & Gates Major Material Suppliers 

32 92 00 Turf and Grasses Product Data 
32 92 00 Turf and Grasses Certification 
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32 92 00 Turf and Grasses Operation / Maintenance Manual 
32 92 00 Turf and Grasses Major Material Suppliers 

  

 

END OF SECTION  013300 
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SECTION 013513.28 - SITE SECURITY AND HEALTH REQUIREMENTS (MONG) 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes general Institution rules. 

B. This Section includes requirements for environments that employees are domiciled in, or public 
participation in program activities in or adjacent to the Scope of Work area: 

1. The Contractor shall have the applicable measures specified below in-place any time 
demolition or construction activities occur in occupied or non-occupied project work 
areas. 

2. The Contractor shall complete all specified cleaning procedures and receive clearance 
from the Construction Representative prior to removing any barriers and other 
precautionary measures – even for areas that the employees or public do not occupy 
during construction. 

1.3 SUBMITTALS 

A. List of required submittals: 

1. Materials Safety Data Sheets for all hazardous materials to be brought onsite. 
2. Schedule of proposed shutdowns, if applicable. 
3. A list of the names of all employees who will submit fingerprints for a background check, 

and the signed privacy documents identified below for each employee. 

PART 2 - PRODUCTS (Not Applicable) 
PART 3 - EXECUTION 

3.1 ACCESS TO THE SITE 

A. The Contractor shall arrange with Facility Representatives to establish procedures for the 
controlled entry of workers and materials into the work areas at the Facility. 

B. The Contractor shall establish regular working hours with Facility Representatives. The 
Contractor must report changes in working hours or overtime to Facility Representatives and 
obtain approval twenty-four (24) hours ahead of time. The Contractor shall report emergency 
overtime to Facility Representatives as soon as it is evident that overtime is needed. The 
Contractor must obtain approval from Facility Representatives for all work performed after 
dark. 
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C. The Contractor shall provide the name and phone number of the Contractor’s employee or 
agent who is in charge onsite; this individual must be able to be contacted in case of 
emergency. The Contractor must be able to furnish names and address of all employees upon 
request. 

D. All construction personnel shall visibly display issued identification badges 

3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS 

A. The Contractor shall take all necessary precautions to guard against and eliminate possible fire 
hazards.  

1. Onsite burning is prohibited. 
2. The Contractor shall store all flammable or hazardous materials in proper containers 

located outside the buildings or offsite, if possible. 
3. The Contractor shall provide and maintain, in good order, during construction fire 

extinguishers as required by the National Fire Protection Association. In areas of 
flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-pound 
dry chemical extinguishers shall be provided. 

B. The Contractor shall not obstruct streets or walks without permission from the Owner’s 
Construction Representative and Facility Representatives. 

C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility 
unless otherwise posted. 

D. The Contractor shall take all necessary, reasonable measures to reduce air and water pollution 
by any material or equipment used during construction. The Contractor shall keep volatile 
wastes in covered containers and shall not dispose of volatile wastes or oils in storm or sanitary 
drains. 

E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all times. The 
Contractor shall immediately remove all hazardous waste and shall not allow rubbish to 
accumulate. The Contractor shall provide onsite containers for collection of rubbish and shall 
dispose of it at frequent intervals during the progress of the Work. 

F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times, 
unless written approval is received from the Owner’s Construction Representative and the 
appropriate Facility Representative at least twenty-four (24) hours in advance. The Contractor 
shall submit a written time schedule for any proposed shutdowns. 

G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and 
readily available upon request at least a day before delivery. 

H. Alcoholic beverages or illegal substances shall not be brought upon the Facility premises. The 
Contractor’s workers shall not be under the influence of any intoxicating substances while on 
the Facility premises. 
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3.3 SECURITY CLEARANCES AND RESTRICTIONS 

A. FMDC CONTRACTOR BACKGROUND AND ID BADGE PROCESS  

1. All employees of the Contractor and Subcontractor(s) are required to submit fingerprints 
to the Missouri State Highway Patrol to enable the Office of Administration (OA), 
Division of Facilities Management, Design and Construction’s (FMDC) Contractor 
Screening program to enter the interior of a state office building unescorted. If no access 
to the interior of the building is needed, background screening is not required. FMDC 
reserves the right to prohibit any employee of the Contractor or Subcontractor(s) from 
performing work in or on the premises of any facility owned, operated, or utilized by the 
State of Missouri for any reason.  

2. The Contractor, Subcontractor(s), and their employees must comply with the process for 
background checks and contractor ID badges found on FMDC’s website at: 
https://oa.mo.gov/facilities/facilities-operations/security-information/fmdc-contractor-
background-and-id-badge. 

3. Effective June 1, 2026, FMDC requires all forms to be submitted via the online 
application system and will no longer accept any other submission format for these 
required forms. The Contractor or Subcontractor shall submit a signed Missouri 
Applicant Fingerprint Privacy Notice, Authorization for Release of Information 
Confidentiality Oath, State Identification Badge Agreement, and a forward-facing photo 
with no headwear or face coverings and a solid neutral background for each employee at 
least 45 days prior to the expected project start date to initiate the background check 
process via FMDC’s website at: https://oa.mo.gov/facilities/facilities-operations/security-
information/fmdc-contractor-background-and-id-badge.  

4. The Contractor or Subcontractor shall pay for the cost of such background checks.  
5. All employees of the Contractor and Subcontractor(s) approved by FMDC to work at a 

State facility must obtain a contractor ID badge from FMDC prior to beginning work on-
site.  

6. Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back and 
National Rap Back programs as of August 28, 2023. This means that the Missouri State 
Highway Patrol, Central Records Repository, and the Federal Bureau of Investigation 
will retain the fingerprints submitted by each of the Contractor’s and Subcontractor’s 
employees, and those fingerprints will be searched against other fingerprints on file, 
including latent fingerprints. While retained, an employee’s fingerprints may continue to 
be compared against other fingerprints submitted or retained by the Federal Bureau of 
Investigation, including latent fingerprints. 

7. As part of the Missouri and National Rap Back programs, FMDC will receive notification 
if a new arrest is reported for an employee whose fingerprints have been submitted for 
FMDC after August 28, 2023. If the employee is performing work on a State contract at 
the time of the arrest notification, FMDC will request and receive the employee’s 
updated criminal history records. If the employee is no longer performing work on a 
State contract, FMDC will not obtain updated criminal records.  

8. The Contractor or Subcontractor shall require its employees to report all arrests or 
convictions to the contractor immediately, and the contractor shall notify the state agency 
at FMDCContractorScreenings@oa.mo.gov within five (5) calendar days of the arrest or 
conviction. 

9. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide the 
results of the employee’s background check directly to FMDC. FMDC may NOT release 
the results of a background check to the Contractor or Subcontractor or provide the 
Contractor or Subcontractor any information obtained from a background check, either 

mailto:FMDCContractorScreenings@oa.mo.gov
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verbally or in writing. FMDC will notify the Contractor or Subcontractor only whether 
an employee is approved to work on State property.  

10. The Contractor shall notify FMDC via email to FMDCContractorScreenings@oa.mo.gov 
if an employee is terminated or resigns from employment with the Contractor or 
Subcontractor. If the Contractor or Subcontractor does not anticipate performing work on 
a State contract in the future, the Contractor and Subcontractor must request that FMDC 
remove its employees from the Rap Back programs. However, if removed from the Rap 
Back programs, employees will be required to submit new fingerprints should the 
contractor be awarded another State contract. 

11. Upon award of a Contract, the Contractor and Subcontractor(s) should contact FMDC at 
FMDCContractorScreenings@oa.mo.gov to determine if its employees need to provide a 
new background check. If a Contractor’s or Subcontractor’s employee has previously 
submitted a fingerprint background check to FMDC as part of the Missouri and National 
Rap Back programs, the employee may not need to submit another fingerprint search, 
depending upon the circumstances. The Contractor and Subcontractor(s) understand and 
agree that FMDC may require more frequent background checks without providing any 
explanation to the Contractor. The fact that an additional background check is requested 
by FMDC does not indicate that the employee has a criminal record. 

3.4 DISRUPTION OF UTILITIES 

A. The Contractor shall give a minimum of seventy-two (72) hours written notice to the 
Construction Representative and the Facility Representative before disconnecting electric, gas, 
water, fire protection, or sewer service to any building. 

B. The Contractor shall give a minimum of seventy-two (72) hours written notice to the 
Construction Representative and Facility Representative before closing any access drives, and 
shall make temporary access available, if possible. The Contractor shall not obstruct streets, 
walks, or parking. 

3.5 PROTECTION OF PERSONS AND PROPERTY 

A. SAFETY PRECAUTIONS AND PROGRAMS 

1. The Contractor shall at all times conduct operations under this Contract in a manner to 
avoid the risk of bodily harm to persons or risk of damage to any property. The 
Contractor shall promptly take precautions which are necessary and adequate against 
conditions created during the progress of the Contractor's activities hereunder which 
involve a risk of bodily harm to persons or a risk of damage to property. The Contractor 
shall continuously inspect Work, materials, and equipment to discover and determine any 
such conditions and shall be solely responsible for discovery, determination, and 
correction of any such conditions. The Contractor shall comply with applicable safety 
laws, standards, codes, and regulations in the jurisdiction where the Work is being 
performed, specifically, but without limiting the generality of the foregoing, with rules 
regulations, and standards adopted pursuant to the Williams-Steiger Occupational Safety 
and Health Act of 1970 and applicable amendments. 

2. All contractors, subcontractors and workers on this project are subject to the Construction 
Safety Training provisions 292.675 RSMo. 

3. In the event the Contractor encounters on the site, material reasonably believed to be 

mailto:FMDCSecurity@oa.mo.gov
mailto:FMDCContractorScreenings@oa.mo.gov


   
 

SITE SECURITY AND HEALTH REQUIREMENTS 
(MONG) 
REVISED 05/2026 
 

013513.28 - 5 
 

 

asbestos, polychlorinated biphenyl (PCB), lead, mercury, or other material known to be 
hazardous, which has not been rendered harmless, the Contractor shall immediately stop 
Work in the area affected and report the condition to the Owner's Representative and the 
Architect in writing. The Work in the affected area shall not thereafter be resumed except 
by written agreement of the Owner's Representative and Contractor if in fact the material 
is asbestos or polychlorinated biphenyl (PCB) and has not been rendered harmless. The 
Work in the affected area shall be resumed in the absence of asbestos or polychlorinated 
biphenyl (PCB), or when it has been rendered harmless by written agreement of the 
Owner's Representative and the Contractor. “Rendered Harmless” shall mean that levels 
of such materials are less than any applicable exposure standards, including but limited to 
OSHA regulations. 

B. SAFETY OF PERSONS AND PROPERTY 

1. The Contractor shall take reasonable precautions for safety of, and shall provide 
protection to prevent damage, injury, or loss to: 

a. clients, staff, the public, construction personnel, and other persons who may be 
affected thereby; 

b. the Work and materials and equipment to be incorporated therein, whether in 
storage on or off the site, under care, custody, or control of the Contractor or the 
Contractor's Subcontractors of any tier; and 

c. other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, 
pavements, roadways, structures, and utilities not designated for removal, 
relocation, or replacement in the course of construction. 

2. The Contractor shall give notices and comply with applicable laws, standards, codes, 
ordinances, rules, regulations, and lawful orders of public authorities bearing on safety of 
persons or property or their protection from damage, injury, or loss. 

3. The Contractor shall erect and maintain, as required by existing conditions and 
performance of the Contract, safeguards for safety and protection, including, but not 
limited to, posting danger signs and other warnings against hazards, promulgating safety 
regulations, and notifying owners and users of adjacent sites and utilities. 

4. When use or storage of explosives or other hazardous materials or equipment or unusual 
methods are necessary for execution of the Work, the Contractor shall exercise the 
highest degree of care and carry on such activities under supervision of properly qualified 
personnel. 

5. The Contractor shall promptly remedy damage and loss (other than damage or loss 
insured under property insurance required by the Contract Documents) to property 
referred to in this Section caused in whole or in part by the Contractor, a Subcontractor of 
any tier, or anyone directly or indirectly employed by any of them, or by anyone for 
whose acts they may be liable, and for which the Contractor is responsible under this 
Section, except damage or loss attributable solely to acts or omissions of Owner or the 
Architect or anyone directly or indirectly employed by either of them, or by anyone for 
whose acts either of them may be liable, and not attributable to the fault or negligence of 
the Contractor. The foregoing obligations of the Contractor are in addition to the 
Contractor's other obligations stated elsewhere in the Contract. 

6. The Contractor shall designate a responsible member of the Contractor's organization at 
the site whose duty shall be the prevention of accidents, and the maintaining, enforcing 
and supervising of safety precautions and programs. This person shall be the Contractor's 
superintendent unless otherwise designated by the Contractor in writing to the Owner's 
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Representative and Architect. The Contractor shall hold regularly scheduled safety 
meetings to instruct Contractor personnel on safety practices, accident avoidance and 
prevention, and the Project Safety Program. The Contractor shall furnish safety 
equipment and enforce the use of such equipment by its employees and its subcontractors 
of any tier. 

7. The Contractor shall not load or permit any part of the construction or site to be loaded so 
as to endanger its safety. 

8. The Contractor shall promptly report in writing to the Owner all accidents arising out of 
or in connection with the Work which cause death, lost time injury, personal injury, or 
property damage, giving full details and statements of any witnesses. In addition, if 
death, serious personal injuries, or serious property damages are caused, the accident 
shall be reported immediately. 

9. The Contractor shall promptly notify in writing to the Owner of any claims for injury or 
damage to personal property related to the work, either by or against the Contractor. 

10. The Owner assumes no responsibility or liability for the physical condition or safety of 
the Work site or any improvements located on the Work site. The Contractor shall be 
solely responsible for providing a safe place for the performance of the Work. The 
Owner shall not be required to make any adjustment in either the Contract Sum or 
Contract Time concerning any failure by the Contractor or any Subcontractor to comply 
with the requirements of this Paragraph. 

11. In no event shall the Owner have control over, charge of, or any responsibility for 
construction means, methods, techniques, sequences or procedures or for safety 
precautions and programs in connection with the Work, notwithstanding any of the rights 
and authority granted the Owner in the Contract Documents. 

12. The Contractor shall maintain at his own cost and expense, adequate, safe and sufficient 
walkways, platforms, scaffolds, ladders, hoists and all necessary, proper, and adequate 
equipment, apparatus, and appliances useful in carrying on the Work and which are 
necessary to make the place of Work safe and free from avoidable danger for clients, 
staff, the public and construction personnel, and as may be required by safety provisions 
of applicable laws, ordinances, rules regulations and building and construction codes. 

END OF SECTION 013513.28 
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SECTION 015000 – CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes requirements for construction facilities and temporary controls 
including temporary utilities, support facilities, security, and protection. 

B. Temporary utilities include, but are not limited to, the following: 

1. Water service and distribution 

2. Temporary electric power and light 

3. Temporary heat 

4. Ventilation 

5. Telephone service 

6. Sanitary facilities, including drinking water 

7. Storm and sanitary sewer 

C. Support facilities include, but are not limited to, the following: 

1. Field offices and storage sheds 

2. Temporary roads and paving 

3. Dewatering facilities and drains 

4. Temporary enclosures 

5. Hoists and temporary elevator use 

6. Temporary project identification signs and bulletin boards 

7. Waste disposal services 

8. Rodent and pest control 

9. Construction aids and miscellaneous services and facilities 

D. Security and protection facilities include, but are not limited to, to following: 

1. Temporary fire protection 

2. Barricades, warning signs, and lights 

3. Sidewalk bridge or enclosure fence for the site 

4. Environmental protection 

1.3 SUBMITTALS 

A. Temporary Utilities:  Submit reports of tests, inspections, meter readings, and similar 
procedures performed on temporary utilities. 
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B. Implementation and Termination Schedule:  Within (15) days of the date established for
commencement of the Work, submit a schedule indicating implementation and
termination of each temporary utility.

1.4 QUALITY ASSURANCE 

A. Regulations:  Comply with industry standards and applicable laws and regulations
including, but not limited to, the following:

1. Building code requirements

2. Health and safety regulations

3. Utility company regulations

4. Police, fire department, and rescue squad rules

5. Environmental protection regulations

B. Standards:  Comply with NFPA 241 “Standard for Safeguarding Construction,
Alterations, and Demolition Operations”.  ANSI A10 Series standards for “Safety
Requirements for Construction and Demolition”, and NECA Electrical Design Library
“Temporary Electrical Facilities”.

1. Electrical Service:  Comply with NEMA, NECA, and UL standards and
regulations for temporary electric service.  Install service in compliance with
NFPA 70 “National Electric Code”.

C. Inspections:  Arrange for authorities having jurisdiction to inspect and test each
temporary utility before use.  Obtain required certifications and permits.

1.5 PROJECT CONDITIONS 

A. Temporary Utilities:  Prepare a schedule indicating dates for implementation and
termination of each temporary utility.  At the earliest feasible time, when acceptable to
the Owner, change over from use of temporary service to use of permanent service.

B. Conditions of Use:  Keep temporary services and facilities clean and neat in appearance.
Operate in a safe and efficient manner.  Relocate temporary services and facilities as the
Work progresses.  Do not overload facilities or permit them to interfere with progress.
Take necessary fire-prevention measures.  Do not allow hazardous, dangerous, or
unsanitary conditions, or public nuisances to develop or persist onsite.

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Provide new materials.  If acceptable to the Designer, the Contractor may use 
undamaged, previously used materials in serviceable condition.  Provide materials 
suitable for use intended.

B. Lumber and Plywood:  

1. For job-built temporary office, shops, and sheds within the construction area, 
provide UL-labeled, fire-treated lumber and plywood for framing, sheathing, and 
siding.
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2. For signs and directory boards, provide exterior-type, Grade B-B high-density
concrete form overlay plywood of sized and thicknesses indicated.

3. For fences and vision barriers, provide minimum 3/9” (9.5mm) thick exterior
plywood.

4. For safety barriers, sidewalk bridges, and similar uses, provide minimum 5/8”
(16mm) thick exterior plywood.

C. Gypsum Wallboard:  Provide gypsum wallboard on interior walls of temporary offices.

D. Roofing Materials:  Provide UL Class A standard-weight asphalt shingles or UL Class C 
mineral-surfaced roll roofing on roofs of job-built temporary office, shops, and shed.

E. Paint: 

1. For job-built temporary offices, shops, sheds, fences, and other exposed lumber 
and plywood, provide exterior-grade acrylic-latex emulsion over exterior primer.

2. For sign panels and applying graphics, provide exterior-grade alkyd gloss enamel 
over exterior primer.

3. For interior walls of temporary offices, provide two (2) quarts interior latex-
flat wall paint.

F. Tarpaulins:  Provide waterproof, fire-resistant, UL-labeled tarpaulins with flame-
spread rating of (15) or less.  For temporary enclosures, provide translucent, nylon-
reinforced laminated polyethylene or polyvinyl chloride, fire-retardant tarpaulins.

G. Water:  Provide potable water approved by local health authorities.

H. Open-Mesh Fencing:  Provide 0.120” (3mm) thick, galvanized 2” (50mm) chainlink 
fabric fencing 6’ (2m) high with galvanized steel pipe posts, 1½” (38mm) ID for line 
posts and 2½” (64mm) ID for corner posts.

2.2 EQUIPMENT 

A. General:  Provide new equipment.  If acceptable to the Designer, the Contractor may use
undamaged, previously used equipment in serviceable condition.  Provide equipment
suitable for use intended.

B. Water Hoses:  Provide ¾” (19mm), heavy-duty, abrasion-resistant, flexible rubber hoses
100’ (30m) long, with pressure rating greater than the maximum pressure of the water
distribution system.  Provide adjustable shutoff nozzles at hose discharge.

C. Electrical Outlets:  Provide properly configured, NEMA-polarized outlets to prevent
insertion of 110 to 120V plugs into higher voltage outlets.  Provide receptacle outlets
equipped with ground-fault circuit interrupters, reset button, and pilot light for connection
of power tools and equipment.

D. Electrical Power Cords:  Provide grounded extension cords.  Use hard-service cords
where exposed to abrasion and traffic.  Provide waterproof connectors to connect
separate lengths of electric cords if single lengths will not reach areas where construction
activities are in progress.  Do not exceed safe length-voltage rating.
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E. Lamps and Light Fixtures:  Provide general service incandescent lamps of wattage
required for adequate illumination.  Provide guard cages or tempered-glass enclosures
where exposed to breakage.  Provide exterior fixture where exposed to moisture.

F. Heating Units:  Provide temporary heating units that have been tested and labeled by UL,
FM, or another recognized trade association related to the type of fuel being consumed.

G. Temporary Offices:  Provide prefabricated or mobile units or similar job-built
construction with lockable entrances, operable windows, and serviceable finishes.
Provide heated and air-conditioned units on foundations adequate for normal loading.

H. Temporary Toilet Units:  Provide self-contained, single-occupant toilet units of the
chemical, aerated re-circulation, or combustion type.  Provide units properly vented and
fully enclosed with a glass-fiber-reinforced polyester shell or similar nonabsorbent
material.

I. Fire Extinguishers:  Provide hand-carried, portable, UL-rated, Class A fire extinguishers
for temporary offices and similar spaces.  In other locations, provide hand-carried,
portable, UL-rated, Class ABC, dry-chemical extinguishers, or a combination of
extinguishers of NFPA-recommended classes for the exposures.

1. Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent,
and size required by location and class of fire exposure.

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Use qualified personnel for installation of temporary facilities.  Locate facilities where
they will serve the Project adequately and result in minimum interference with
performance of the Work.  Relocate and modify facilities as required.

B. Provide each Facility ready for use when needed to avoid delay.  Maintain and modify as
required.  Do not remove until facilities are no longer needed or are replaced by
authorized use of completed permanent facilities.

3.2 TEMPORARY UTILITY INSTALLATION 

A. General:  Engage the appropriate local utility company to install temporary service or
connect to existing service.  Where company provides only part of the service, provide
the remainder with matching, compatible materials and equipment.  Comply with
company recommendations.

1. Arrange with company and existing users for a time when service can be
interrupted, if necessary, to make connections for temporary services.

2. Provide adequate capacity at each stage of construction.  Prior to temporary
utility availability, provide trucked-in services.

3. Obtain easements to bring temporary utilities to the site where the Owner’s
easements cannot be used for that purpose.

4. Use Charges:  Cost or use charges for temporary facilities are not chargeable to
the Owner or Designer.  Neither the Owner nor Designer will accept cost or use
charges as a basis of claims for Change Order.
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B. Temporary Water Service:  Install water service and distribution piping of sizes and
pressures adequate for construction until permanent water service is in use.

1. Sterilization:  Sterilize temporary water piping prior to use.

C. Temporary Electric Power Service:  Provide weatherproof, grounded electric power
service and distribution system of sufficient size, capacity, and power characteristics
during construction period.  Include meters, transformers, overload-protected
disconnects, automatic ground-fault interrupters, and main distribution switch gear.

1. Install electric power service underground, except where overhead service must
be used.

2. Power Distribution System:  Install wiring overhead and rise vertically where
least exposed to damage.  Where permitted, wiring circuits not exceeding 125V,
AC 20ampere rating, and lighting circuits may be nonmetallic sheathed cable
where overhead and exposed for surveillance.

D. Temporary Lighting:  When overhead floor or roof deck has been installed, provide
temporary lighting with local switching.

1. Install and operate temporary lighting that will fulfill security and protection
requirements without operating the entire system.  Provide temporary lighting
that will provide adequate illumination for construction operations and traffic
conditions.

E. Temporary Heating:  Provide temporary heat required by construction activities for
curing or drying of completed installations or for protection of installed construction from
adverse effects of low temperatures or high humidity.  Select safe equipment that will not
have a harmful effect on completed installations or elements being installed.  Coordinate
ventilation requirements to produce the ambient condition required and minimize
consumption of energy.

1. Heating Facilities:  Except where the Owner authorizes use of the permanent
system, provide vented, self-contained, LP gas or fuel-oil heaters with individual
space thermostatic control.

2. Use of gasoline-burning space heaters, open flame, or salamander heating units is
prohibited.

F. Temporary Heating and Cooling:  The normal heating and/or cooling system of the
building shall be maintained in operation during the construction.  Should the Contractor
find it necessary to interrupt the normal HVAC service to spaces, which have not been
vacated for construction, such interruptions shall be pre-scheduled with the Construction
Representative.

G. Temporary Toilets:  Install self-contained toilet units.  Use of pit-type privies will not be
permitted.  Comply with regulations and health codes for the type, number, location,
operation, and maintenance of fixtures and facilities.  Install where facilities will best
serve the Project’s needs.

1. Shield toilets to ensure privacy.

2. Provide separate facilities for male and female personnel.

3. Provide toilet tissue materials for each facility.

H. Wash Facilities:  Install wash facilities supplied with potable water at convenient
locations for personnel involved in handling materials that require wash-up for a health
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and sanitary condition.  Dispose of drainage properly.  Supply cleaning compounds 
appropriate for each condition. 

1. Provide paper towels or similar disposable materials for each facility.

2. Provide covered waste containers for used material.

3. Provide safety showers, eyewash fountains, and similar facilities for
convenience, safety, and sanitation of personnel.

I. Drinking-Water Facilities:  Provide drinking-water fountains where indicated, including
paper cup supply.

J. Provide earthen embankments and similar barriers in and around excavations and
subgrade construction, sufficient to prevent flooding by runoff of storm water from heavy
rains.

3.3 SUPPORT FACILITIES INSTALLATION 

A. General:  Locate field offices, storage sheds, and other temporary construction and
support facilities for easy access.

1. Maintain support facilities until near Substantial Completion.  Remove prior to
Substantial Completion.  Personnel remaining after Substantial Completion will
be permitted to use permanent facilities, under conditions acceptable to the
Owner.

B. Storage facilities:  Install storage sheds sized, furnished, and equipped to accommodate
materials and equipment involved, including temporary utility service.  Sheds may be
open shelters or fully enclosed spaces within the building or elsewhere onsite.

C. Construction Parking:  Parking at the site will be provided in the areas designated at the
Pre-Construction Meeting.

D. Dewatering Facilities and Drains:  For temporary drainage and dewatering facilities and
operations not directly associated with construction activities included under individual
Sections, comply with dewatering requirements of applicable Division 2 Sections.
Where feasible, utilize the same facilities.  Maintain the site, excavations, and
construction free of water.

E. Temporary Enclosures:  Provide temporary enclosures for protection of construction, in
progress and completed, from exposure, foul weather, other construction operations, and
similar activities.

1. Where heat is needed and the permanent building enclosure is not complete,
provide temporary enclosures where there is no other provision for containment
of heat.  Coordinate enclosure with ventilating and materials drying or curing
requirements to avoid dangerous conditions and effects.

2. Install tarpaulins securely with incombustible wood framing and other materials.
Close openings of 25SqFt (2.3SqM) or less with plywood or similar materials.

3. Close openings through floor or roof decks and horizontal surfaces with load-
bearing, wood-framed construction.

4. Where temporary wood or plywood enclosure exceeds 100SqFt (9.2SqM) in
area, use UL-labeled, fire-retardant-treated material for framing and main
sheathing.
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F. Temporary Lifts and Hoists:  Provide facilities for hoisting materials and employees.
Truck cranes and similar devices used for hoisting materials are considered “tools and
equipment” and not temporary facilities.

G. Project Identification and Temporary Signs:  Prepare project identification and other
signs of size indicated.  Install signs where indicated to inform the public and persons
seeking entrance to the Project.  Support on posts or framing of preservative-treated wood
or steel.  Do not permit installation of unauthorized signs.

1. Project Identification Signs:  Engage an experienced sign painter to apply
graphics.  Comply with details indicated.

2. Temporary Signs:  Prepare signs to provide directional information to
construction personnel and visitors.

H. Collection and Disposal of Waste:  Collect waste from construction areas and elsewhere
daily.  Comply with requirements of NFPA 241 for removal of combustible waste
material and debris.  Enforce requirements strictly.  Do not hold materials more than
seven (7) days during normal weather or three (3) days when the temperature is expected
to rise above 80°F (27°C).  Handle hazardous, dangerous, or unsanitary waste materials
separately from other waste by containerizing properly.  Dispose of material lawfully.

I. Rodent Pest Control:  Before deep foundation work has been completed, retain a local
exterminator or pest control company to recommend practices to minimize attraction and
harboring of rodents, roaches, and other pests.  Employ this service to perform
extermination and control procedures are regular intervals so the Project will be free of
pests and their residues at Substantial Completion.  Perform control operations lawfully,
using environmentally safe materials.

J. Stairs:  Until permanent stairs are available, provide temporary stairs where ladders are
not adequate.  Cover finished, permanent stairs with a protective covering of plywood or
similar material so finishes will be undamaged at the time of acceptance.

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Except for use of permanent fire protection as soon as available, do not change over from
use of temporary security and protection facilities to permanent facilities until Substantial
Completion, or longer, as requested by the Designer.

B. Temporary Fire Protection:  Until fire-protection needs are supplied by permanent
facilities, install and maintain temporary fire-protection facilities of the types needed to
protect against reasonable predictable and controllable fire losses.  Comply with NFPA
10 “Standard for Portable Fire Extinguishers” and NFPA 241 “Standard for Safeguarding
Construction, Alterations, and Demolition Operations”.

1. Locate fire extinguishers where convenient and effective for their intended
purpose, but not less than one (1) extinguisher on each floor at or near each
usable stairwell.

2. Store combustible materials in containers in fire-safe locations.

3. Maintain unobstructed access to fire extinguishers, fire hydrants, temporary fire-
protection facilities, stairways, and other access routes for fighting fires.  Prohibit
smoking in hazardous fire-exposure areas.

4. Provide supervision of welding operations, combustion-type temporary heating
units, and similar sources of fire ignition.
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C. Permanent Fire Protection:  At the earliest feasible date in each area of the Project
complete installation of the permanent fire-protection facility including connected
services and place into operation and use.  Instruct key personnel on use of facilities.

D. Barricades, Warning Signs, and Lights:  Comply with standards and code requirements
for erection of structurally adequate barricades.  Paint with appropriate colors, graphics,
and warning signs to inform personnel and the public of the hazard being protected
against.  Where appropriate and needed, provide lighting including flashing red or amber
lights.

E. Enclosure Fence:  Before excavation begins, install an enclosure fence with lockable
entrance gates.  Locate where indicated, or enclose the entire site or the portion
determined sufficient to accommodate construction operations.  Install in a manner that
will prevent people, dogs, and other animals from easily entering the site, except by the
entrance gates.

1. Provide open-mesh, chainlink fencing with posts set in a compacted mixture of
gravel and earth.

2. Provide plywood fence, 8’ (2.5m) high, framed with (4) 2”x4” (50mm x 100mm)
rails, and preservative-treated wood posts spaced not more than 8’ (2.5m) apart.

F. Security Enclosure and Lockup:  Install substantial temporary enclosure of partially
completed areas of construction.  Provide locking entrances to prevent unauthorized
entrance, vandalism, theft, and similar violations of security.

1. Storage:  Where materials and equipment must be stored and are of value or attractive for
theft, provide a secure lockup.  Enforce discipline in connection with the installation and
release of material to minimize the opportunity for theft and vandalism.

G. Environmental Protection:  Provide protection, operate temporary facilities, and conduct
construction in ways and by methods that comply with environmental regulations and
minimize the possibility that air, waterways, and subsoil might be contaminated or
polluted or that other undesirable effects might result.  Avoid use of tools and equipment
that produce harmful noise.  Restrict use of noisemaking tools and equipment to hours
that will minimize complaints from persons or firms near the site.

3.5 OPERATION, TERMINATION AND REMOVAL 

A. Supervision:  Enforce strict discipline in use of temporary facilities.  Limit availability of
temporary facilities to essential and intended uses to minimize waste and abuse.

B. Maintenance:  Maintain facilities in good operating condition until removal.  Protect from
damage by freezing temperatures and similar elements.

1. Maintain operation of temporary enclosures, heating, cooling, humidity control,
ventilation, and similar facilities on a 24-hour basis where required to achieve
indicated results and to avoid possibility of damage.

2. Protection:  Prevent water-filled piping from freezing.  Maintain markers for
underground lines.  Protect from damage during excavation operations.

C. Termination and Removal:  Unless the Designer requests that it be maintained longer,
remove each temporary facility when the need has ended, when replaced by authorized
use of a permanent facility, or no later than Substantial Completion.  Complete or, if
necessary, restore permanent construction that may have been delayed because of
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interference with the temporary facility.  Repair damaged Work, clean exposed surfaces, 
and replace construction that cannot be satisfactorily repaired. 

1. Materials and facilities that constitute temporary facilities are the Contractor’s
property.  The Owner reserves the right to take possession of project
identification signs.

2. Remove temporary paving not intended for or acceptable for integration into
permanent paving.  Where the area is intended for landscape development,
remove soil and aggregate fill that do not comply with requirements for fill or
subsoil in the area.  Remove materials contaminated with road oil, asphalt and
other petrochemical compounds, and other substances that might impair growth
of plant materials or lawns.  Repair or replace street paving, curbs, and sidewalks
at the temporary entrances as required by the governing authority.

3. At Substantial Completion, clean and renovate permanent facilities used during
the construction period including, but not limited to, the following:

a. Replace air filters and clean inside of ductwork and housing.

b. Replace significantly worn parts and parts subject to unusual operating
conditions.

c. Replace lamps burned out or noticeably dimmed by hours of use.

END OF SECTION  015000 
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SECTION 017400 – CLEANING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for cleaning during the 
Project. 

B. Environmental Requirements: Conduct cleaning and waste-disposal operations in compliance 
with local laws and ordinances.  Comply fully with federal and local environmental and anti-
pollution regulations. 

1. Do not dispose of volatile wastes, such as mineral spirits, oil, or paint thinner, in storm or 
sanitary drains. 

2. Burning or burying of debris, rubbish, or other waste material on the premises is not 
permitted. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by the manufacturer or 
fabricator for the surface to be cleaned.  Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 

PART 3 - EXECUTION 

3.1 PROGRESS CLEANING 

A. General 

1. Retain all stored items in an orderly arrangement allowing maximum access, not 
impending drainage or traffic, and providing the required protection of materials. 

2. Do not allow the accumulation of scrap, debris, waste material, and other items not 
required for construction of this Work. 

3. At least twice each month, and more often if necessary, completely remove all scrap, 
debris, and waste material from the job site. 

4. Provide adequate storage for all items awaiting removal from the job site, observing all 
requirements for fire protection and protection of the ecology. 

B. Site:  

1. Daily, inspect the site and pick up all scrap, debris, and waste material.  Remove all such 
items to the place designated for their storage. 

2. Weekly, inspect all arrangements of materials stored on the site.  Re-stack, tidy, or 
otherwise service all material arrangements. 

3. Maintain the site in a neat and orderly condition at all times. 
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C. Structures: 

1. Daily, inspect the structures and pick up all scrap, debris, and waste material.  Remove all 
such items to the place designated for their storage. 

2. Weekly, sweep all interior spaces clean. “Clean,” for the purposes of this paragraph, shall 
be interpreted as meaning free from dust and other material capable of being removed by 
use of reasonable effort and handheld broom. 

3. In preparation for installation of succeeding materials, clean the structures or pertinent 
portions thereof to the degree of cleanliness recommended by the manufacturer of the 
succeeding material, using all equipment and materials required to achieve the required 
cleanliness. 

4. Following the installation of finish floor materials, clean the finish floor daily while work 
is being performed in the space in which finish materials have been installed. “Clean,” for 
the purposes of this subparagraph, shall be interpreted as meaning free from all foreign 
material which, in the opinion of the Construction Representative, may be injurious to the 
finish of the finish floor material. 

3.2 FINAL CLEANING 

A. General:  Provide final cleaning operations when indicated.  Employ experienced workers or 
professional cleaners for final cleaning.  Clean each surface or unit of Work to the condition 
expected from a commercial building cleaning and maintenance program.  Comply with 
manufacturer’s instructions. 

B. Complete the following cleaning operations before requesting inspection for certification of 
Substantial Completion for the entire Project or a portion of the Project. 

1. Clean the Project Site, yard and grounds, in areas disturbed by construction activities, 
including landscape development areas, of rubbish, waste material, litter, and foreign 
substances. 

2. Sweep paved areas broom clean.  Rake grounds that are neither planted nor paved to a 
smooth, even-textured surface. 

3. Remove petrochemical spills, stains, and other foreign deposits. 
4. Remove tools, construction equipment, machinery, and surplus material from the site. 
5. Remove snow and ice to provide safe access to the building. 
6. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free of 

stains, films, and similar foreign substances.  Avoid disturbing natural weathering of 
exterior surfaces.  Restore reflective surfaces to their original condition. 

7. Remove debris and surface dust from limited access spaces, including roofs, plenums, 
shafts, trenches, equipment vaults, manholes, attics, and similar spaces. 

8. Broom clean concrete floors in unoccupied spaces. 
9. Vacuum clean carpet and similar soft surfaces removing debris and excess nap.  

Shampoo, if required. 
10. Clean transparent material, including mirrors and glass in doors and windows.  Remove 

glazing compounds and other substances that are noticeable vision-obscuring materials. 
Replace chipped or broken glass and other damaged transparent materials.  Polish mirrors 
and glass, taking care not to scratch surfaces. 

11. Remove labels that are not permanent labels. 
12. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.  

Replace finishes and surfaces that cannot be satisfactorily repaired or restored or that 
already show evidence of repair or restoration. 

a. Do not paint over “UL” and similar labels, including mechanical and electrical 
nameplates. 
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13. Wipe surfaces of mechanical and electrical equipment, elevator equipment, and similar 
equipment.  Remove excess lubrication, paint and mortar droppings, and other foreign 
substances. 

14. Clean plumbing fixtures to a sanitary condition free of stains, including stains resulting 
from water exposure. 

15. Replace disposable air filters and clean permanent air filters.  Clean exposed surfaces of 
diffusers, registers, and grills. 

16. Clean ducts, blowers, and coils if units were operated without filters during construction 
17. Clean, food-service equipment to a sanitary condition, ready and acceptable for its 

intended use. 
18. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.  

Replace burned-out bulbs and defective and noisy starters in fluorescent and mercury 
vapor fixtures. 

19. Leave the Project clean and ready for occupancy. 

C. Pest Control:  Engage an experienced, licensed exterminator to make a final inspection and rid 
the Project of rodents, insects, and other pests.  Comply with regulations of local authorities. 

D. Removal of Protection: Remove temporary protection and facilities installed during 
construction to protect previously completed installations during the remainder of the 
construction period. 

E. Compliances:  Comply with governing regulations and safety standards for cleaning operations.  
Remove waste materials from the site and dispose of lawfully. 

1. Where extra materials of value remain after Final Acceptance by the Owner, they become 
the Owner’s property. 

END OF SECTION 017400 
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SECTION 26 00 00 - ELECTRICAL WORK 
 
 

PART 1 - GENERAL 
 

1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 specification sections, apply to work of this Section. 

 
1.2 DESCRIPTION OF WORK 

 
A. The work included under this Section consists of providing all labor, materials, supervision, and 

construction procedures necessary for the installation of the complete electrical systems 
required by these specifications and/or shown on the drawings of the contract. 

 
1.3 QUALITY ASSURANCE 

 
A. Installers shall have at least 2 years of successful installation experience on projects with 

electrical installation work similar to that required by the project. All equipment and materials 
shall be installed in a neat and workmanlike manner, shall be complete in both effectiveness 
and appearance, whether finally concealed or exposed and shall be executed by experienced 
mechanics. 

 
B. All materials shall be new, unused, and unweathered, and of the quality specified. Materials 

shall be standard products of manufacturer's regularly engaged in the production of such 
equipment and shall be the manufacturer's latest standard design. 

 
C. All equipment and materials shall be installed in a neat and workmanlike manner, shall be 

complete in both effectiveness and appearance, whether finally concealed or exposed and shall 
be executed by experienced mechanics. 

 
1.4 REFERENCES 

 
A. The electrical work shall conform to the following codes, standards and regulations: 

 
1. Safety and Health Regulations for Construction. 
2. Occupational Safety and Health Standards, National Consensus Standards and 

Established Federal Standards. 
3. National Electrical Code (NEC). 
4. American National Standards Institute (ANSI). 
5. National Electric Manufacturer's Association (NEMA). 
6. National Fire Protection Association (NFPA). 
7. Insulated Cable Engineers Association (ICEA). 
8. American Society for Testing and Materials (ASTM). 
9. Life Safety Code NFPA #101. 
10. Underwriters Laboratories, Inc. Standards (UL). 
11. National Electrical Safety Code (NESC). 

 
B.  The latest adopted edition by the local and state inspection authorities of all standards and 

specifications listed above shall apply. 
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C. Furthermore, the electrical work shall be in accordance with all applicable national and state 
standards, and local codes and building ordinances. The electrical work shall merit the 
approval of the enforcing authorities having jurisdiction. 

 
1.5 ACCESS TO EQUIPMENT 

 
A. Starters, switches, receptacles, pull boxes, etc., shall be located to provide easy access for 

operations, repair and maintenance. If the devices listed above are concealed, access doors 
shall be provided. 

 
1.6 PERMITS AND FEES 

 
A. The Contractor shall pay for all permits and/or fees required for the work. 

 
1.7 SHOP DRAWINGS 

 
A. The Contractor shall furnish shop drawing portfolios and proper transmittal forms for all 

materials, equipment, and lighting fixtures to be incorporated in the work, in accordance with the 
General Conditions, Supplementary Conditions, and all other applicable Conditions. 

 
B. Shop drawings on component items forming a system or that are interrelated shall be submitted 

at one time as a single submittal in order to demonstrate that the items have been properly 
coordinated and will function properly as a system. A notation shall be made on each shop 
drawing submitted as to the items specific use, either by a particular type number referenced on 
the drawings or in the specifications, or by a reference to the applicable paragraph of the 
specifications or by a description of its specific location. The shop drawings shall be organized 
and bound into sets with each set collated. 

 
C. The Engineer shall have the final authority as to whether the equipment or material submitted is 

equal to the specified item. Proposed substitutions may be rejected for the aesthetic reasons if 
felt necessary or desirable. In the event the proposed substitutions are rejected, the Contractor 
shall furnish the specified item. 

 
PART 2 - PRODUCTS 

 
2.1 CONDUCTORS 

 
A. Except as otherwise indicated, provide wire, cable and connectors of manufacturer’s standard 

materials, as indicated by published product information; designed and constructed as 
recommended by manufacturer, and as required for the installation. 

 
B. All conductors shall be 600 volt and shall be copper, soft drawn, annealed, having a conductivity 

of not less than 98% pure copper with dual rated type THHN/THWN insulation unless otherwise 
specified or indicated on the drawings. Aluminum conductors shall not be substituted for copper 
conductors. 

 
C. No wire shall be smaller than No. 12, except wiring for signal and pilot control circuit, and pre- 

manufactured fixture whips for light fixtures. 
 

D. All wire No. 12AWG shall be solid unless otherwise indicated. All wire No. 10 AWG and larger  
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shall be stranded. 
 
E. All wiring installed in light poles or other areas subject to vibration shall be stranded. 

 
F. Wire sizes shown are minimum based on code requirements, voltage drop and/or other 

considerations. Larger sizes may be installed at the Contractor's option to utilize stock size, 
provided conduit sizes are increased where necessary to conform to the National Electrical 
Code. Sizes of wires and cables indicated or specified are American Wire Gage (Brown and 
Sharpe). 

 
G. All wires shall be installed in conduit. 

 
H. Conductors shall be continuous from outlet to outlet and no splices shall be made except within 

outlet or junction boxes. Junction boxes may be used where required. No splicing or joints will 
be permitted in either feeder or branch circuits except at outlet or accessible junction boxes. 

 
2.2 GROUNDING 

 
A. Provide a separate green equipment ground conductor in all electrical raceways, connecting 

them to the building system ground. 
 

B. Grounding and bonding of electrical circuit and equipment shall be accomplished as set forth in 
the NEC. 

 
2.3 RACEWAYS 

 
A. Steel Conduit. Rigid steel conduit, intermediate metal conduit and steel electric metallic tubing 

shall be hot dipped, galvanized as manufactured by Youngston Sheet and Tube Company, 
National Electric or equal. 

 
B. Rigid heavy wall (Schedule 40) PVC conduit may be used only for direct burial in earth and 

embedding in concrete. PVC conduit shall be installed as recommended by manufacturer. 
 

C. Flexible metal conduit shall conform to UL1, and shall be formed from a continuous length of 
spirally-wound, interlocked zinc-coated strip steel. Flexible metal conduit may be used to 
connect light fixtures in accordance with NEC requirements but must be limited to a maximum 
of 6’-0” in length. Provide flexible metal conduit for connections to motors, transformers, 
generators, and other equipment subject to vibration. Flexible metal conduits shall not be 
permitted for any other applications, unless specifically approved by the engineer. 

 
D. Pre-wired armored cabling, types AC or MC are not allowed. 

 
E. Raceways shall be installed concealed. Provide metallic raceways continuous from outlet to 

outlet, and from outlets to cabinets, junction or pull boxes. Enter and secure conduit to all 
boxes to provide electrical continuity from the point of service to outlets. 

 
F. Raceways embedded in concrete or in earth below floor slabs shall be rigid steel conduit, 

intermediate metal conduit or rigid schedule 40 PVC conduit. Rigid PVC conduit shall be 
provided with rigid metal or intermediate metal conduit elbows when the raceway system exits 
the concrete topping or earth. 
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G. Raceways in outside walls (excluding building perimeter) shall be rigid steel conduit, or 

intermediate metal conduit. 
H. Joints. Raintight non-insulated throat type compression fittings (connectors and couplings) shall 

be provided for electrical metallic tubing systems. All fittings shall be of the steel type with steel 
locknuts equal to Appleton 95 Series. Compression joints shall be made up mechanically 
secure and snug so as to take continuous current-carrying electrical contacts. 

 
I. Provide marking of conduit and junction boxes to indicate which distribution system they are 

serving. Concealed junction boxes shall be legibly marked with a magic marker to indicate the 
panel and circuit number that junction box serves. 

 
 

2.4 WIRING DEVICES 
 

A. All wiring devices shall be suitable for intended purpose and shall be UL listed. 
 

B. All devices shall be located as shown on the drawings except that where practicable, devices 
shall be located in center of panels or trim or otherwise symmetrically located to conform with 
existing structural layout. Devices incorrectly installed shall be corrected. Damaged items or 
damaged finishes shall be repaired or replaced at no expense to the Owner. 

 
C. Devices shall be set plumb or horizontal and shall extend to the finished surface of the walls, 

ceiling or floor, as the case may be, without projecting beyond same. 
 

D. Receptacles, switches, etc., shown on wood trim, cases or other fixtures shall be installed 
symmetrically; and, where necessary, shall be set with the long dimensions of the plate 
horizontal, or ganged in tandem. 

 
E. Where devices are shown near wall openings, coordinate location if corner guards are to be 

installed so that cover plates do not require cutting. 
 

F. Where shown on the drawings, furnish and install wiring devices indicted by the appropriate 
symbols. Wiring devices shall be products of Pass & Seymour Corporation, or equal. Catalog 
numbers shown below are Pass & Seymour hard use specification grade. Equal devices 
manufactured by Hubbell or Leviton shall be acceptable. 

 
2.5 PLATES 

 
A. Furnish and install wall plates for all wiring devices. Oversize plates are not acceptable. Where 

switches and/or receptacles are shown adjacent to each other, provide a common cover plate 
for each group of devices. 

 
1. Plates shall be Pass & Seymour Type 302 stainless steel. 
2. Weatherproof switch plates shall be Crouse Hinds DS185 type. 
3. Weatherproof receptacle plates shall be Crouse Hinds WLRD1 type. 

 
B. “In-Use” Weatherproof plates shall be Intermatic WP5000 Series. Provide necessary number of 

gangs, mounting bases, inserts and gaskets. 
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2.6 SAFETY SWITCHES 
 

A. Furnish and install heavy duty type safety switches having the electrical characteristics, ratings 
and modifications shown on the drawings. All switches shall have: 

 
1. NEMA 1 general purpose enclosures unless otherwise noted for all interior applications; 
2. NEMA 3R rainproof enclosures unless otherwise noted for all exterior applications; 
3. Handle that is padlockable in "OFF" position; 
4. Non-teasible, positive quick-make, quick-break mechanism; 
5. UL approved and shall bear the UL label; 
6. All fusible switches shall have Class R fuse rejection clips. 

 
PART 3 – EXECUTION 

 
3.1 INSTALLATION METHODS 

 
A. Conductors shall be installed in concealed raceways except as shown/noted otherwise on the 

drawings or in the specification. Exposed conduits and wires shall be installed parallel or 
perpendicular to all building surfaces. Conduits and wires in the space above ceilings shall be 
supported adequately and shall not be laid on the top of ceiling systems. All conduits and wires 
installed above ceilings shall be considered exposed. 

 
B. The lighting and power branch circuit conductors shall be installed in separate raceway systems 

unless specifically shown or noted otherwise. 
 

C. Conduits, except those located within floor construction, shall be run parallel with or 
perpendicular to lines of the building unless otherwise noted on the drawing. Electrical conduits 
shall not be hung on hangers with any other service foreign to the electrical systems, unless 
specifically approved by the Engineer. Electrical conduits shall be hung above all other service 
pipes. Hangers on different service lines running close to and parallel with each other shall be 
in line with each other and parallel with, or perpendicular to, the lines of the building. Exact 
location of electric outlets, piping, ducts, and the like shall be coordinated to avoid interferences 
between lighting fixtures, piping, ducts, and similar items. 

 
D. Outlet Box Locations. Outlet boxes shall be located so they are not placed back-to-back in the 

same wall, and in metal stud walls, are separated by at least one stud space in order to limit 
sound transmission from room to room. Outlet boxes installed on opposite sides of fire rated 
walls shall be spaced at least 24” apart. 

 
3.2 EXISTING UTILITIES 

 
A. Existing utilities within the contract limits shall be rerouted and/or abandoned as shown on the 

drawings. The Contractor shall verify the location of all existing utilities with the Owner and 
Utility Companies prior to commencing excavation work. All new or rerouted work must be in 
place before removal of existing work. All service outages must be scheduled with the Owner 
and be approved by the Owner. The drawings and survey data of the contract documents 
indicate the available information on the existing power and communication services, and on 
new services to be provided to the project by local utility companies. Accuracy of this 
information is not assured. 

 
3.3 CUTTING AND PATCHING 
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A. The Electrical Contractor shall be responsible for all cutting and patching of holes in the building 

construction which are required for the electrical work. Cutting, patching and painting shall 
conform to the requirements of the Division 1 and, if applicable, Division 2 of these 
specifications. 

 
B. Cutting of structural framing, walls, floors, decks and other members intended to withstand 

stress is not permitted. 
 

C. Use care in piercing water proofing. After the part piercing the waterproofing has been set in 
place, seal openings, and make absolutely watertight. 

 
D. All patching shall be finished and painted to match the surface around it. 

 
3.4 PAINTING, FINISHING 

A. Painting of electrical work exposed in occupied spaces, except mechanical and electrical 
machine rooms and maintenance/service spaces; and work exposed on the exterior of the 
facility is specified and performed under other divisions of these specifications. 

 
B. Factory finishes, shop priming, and special protective coatings are specified in the individual 

equipment specification sections. 
 

C. Where factory finishes are provided on equipment and no additional field painting is specified, 
all marred or damaged surfaces shall be touched up or refinished so as to leave a smooth, 
uniform finish at the time of final inspection. 

 
3.5 EXCAVATION AND BACKFILLING 

 
A. Contractor shall perform all excavation and backfilling necessary to install the required electrical 

work. Coordinate the work with other excavating and backfilling work in the same area. 
 

B. Landscape work, pavement, flooring and similar exposed finish work that is disturbed or 
damaged by excavation shall be repaired and restored to their original condition by the 
Contractor. 

 
3.6 INSTALLATION OF EQUIPMENT 

 
A. Install and connect all devices and equipment as specified and indicated for this project, in 

accordance with the manufacturers' instructions and recommendations. Furnish and install 
complete electric connections and devices as recommended by the manufacturer or required for 
proper operation. 

 
3.7 WORK IN EXISTING BUILDING 

 
A. Where drawings indicate work to be done in the existing building, the Contractor shall carefully 

examine such areas to determine the nature and extent of work involved before submitting his 
bid. The Contractor shall be responsible for all damage to existing items and utilities due to the 
progress of his work, and shall repair all such items or replace same to an approved condition at 
his own expense. 
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3.8 PROTECTION 
 

A. Protection of existing equipment and facilities shall be provided and coordinated with the 
Owner. 

 
3.9 OUTAGES 

 
A. All outages shall be scheduled and approved by the Owner. Contractor shall submit in writing a 

document indicating the times of day and duration of all electrical outages. 
 

3.10 ELECTRICAL DEMOLITION 
 

A. All existing devices shown with cross-hatching and/or so noted shall be removed, relocated, 
remain or shall be abandoned as noted on the drawings. 
1. For conductors serving devices shown to be removed, disconnect the device and remove 

all conduit and conductors back to the panel or to the next device shown to remain or as 
required by actual existing circuiting. Continuity of circuiting shall be maintained for the 
existing devices shown to remain. Circuiting shall be extended from new or existing 
circuits as shown or as required. 

2. Coordinate all phasing and related electrical system outages with the Owner and all other 
disciplines. 

 
B. Existing Material: Refer to the Supplementary Conditions Section of this specification for the 

disposition of all salvageable material. 
 

3.11 COORDINATION 
 

A. Coordinate the electrical work with work of the different trades so that: 
 

1. Interferences between mechanical, electrical, architectural, and structural work, including 
existing services, is avoided. 

2. Within the limits indicated on the drawings, the maximum practicable space for operation, 
repair, removal and testing of electrical, and other equipment will be provided. 

3. Pipe, conduits, ducts, and similar items, shall be kept as close as possible to ceilings, 
walls, columns, to take up a minimum amount of space. Pipes, conduits, ducts, and 
similar items shall be located so that they will not interfere with the intended use of other 
equipment. 

4. Furnish and install, without additional expense to the Owner, all offsets, fittings and 
similar items necessary in order to accomplish the requirements of coordination. 

 
3.12 SLEEVES 

 
A. Sleeves shall be used to accommodate conduit or tubing where conduit or tubing passes 

through concrete walls or slabs. 
 

B. All sleeves through floors and walls shall be black iron pipe, flush with finished faces of walls, 
ceilings or floors; and shall be sized to accommodate the raceways indicated. Sleeves through 
outside walls above grade shall be caulked with approved caulking compound. Sleeves shall 
not be required through on-grade slabs. 
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C. For raceways which enter buildings below grade, install manufactured floor and thru-wall seals, 

similar to Type "FSK" or “WSK” as manufactured by O.Z. Electric Manufacturing Company. 
 

3.13 CABLE AND CONDUIT SEALS 
 

A. Seals shall be provided around all conduits and cables which penetrate smoke walls, fire walls, 
and floors. Nelson Flameseal system shall be used to seal penetrations of electrical cables and 
conduits. 

 
B. Materials used shall be flameseal putty, ceramic fiber insulation and where rigid support on 

large oversized openings is required, ceramic fiber board. Board shall be rigid and able to 
withstand temperatures in excess of 2000 degrees F. Accessory hardware shall be required on 
oversized openings. 

C. Follow manufacturer's instructions in selecting the type of seals and accessories. Also follow 
the manufacturer’s instructions on installation of the cable and conduit seals. Equal quality 
equipment by OZ Gedney and 3M shall be acceptable. 

 
3.14 PROTECTION FROM WEATHER 

 
A. Raceway stub ups shall be capped or otherwise protected from moisture and debris until such 

time that the conductors are pulled. Conductors shall not be installed in raceways until the 
building is protected from the weather, all concrete and plastering is completed and raceways in 
which moisture has collected have been swabbed or blown out. 

 
3.15 WIRING - NUMBER OF WIRES REQUIRED 

 
A. The number of wires for lighting branch circuits is not shown on the drawings. The number of 

wires in any circuit shall be determined in accordance with the National Electrical Code, and 
wiring shall be provided to perform all functions of the devices being installed. Additionally, 
wires shall be provided as required by the contract documents, i.e. equipment grounds, etc. 
Provide the number of wires required for a complete and workable system. 

 
3.16 Furnish and install outlet boxes, pull boxes, and conduit fittings as described below. Catalog 

numbers shown are Appleton Electric Company. Equal materials by Steel City, O.Z., Gedney 
and Raco are acceptable. 

 
3.17 OUTLET BOXES 

 
A. Lighting Boxes (concealed) No. 40-3/4 

 
B. Lighting Boxes (concrete) OCR Series 

 
C. Lighting Boxes (exposed) 4S-3/4 or 40-3/4 

 
D. Flush Switches, Receptacles No. 4S-3/4 with separate 

Telecommunications and Flush extension plaster ring; M*-250 
Junction Boxes  in masonry construction (* refers 

to number of devices in the box) 
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E. Weatherproof type Switch, Receptacle FS Series w/FS cover and 
and Telecommunications Boxes (exposed) neoprene gasket. 

F. Switch, Receptacle and 4S-3/4 with 8360 or 8370 
Telecommunications Boxes (exposed) series raised surface cover. 

G. Where space is limited, No. 4CS-3/4 handy boxes may be used for switch, receptacle and 
telephone outlets with specific approval only. 

 
H. Extension and plaster rings shall be installed as required by the NEC. 

 
I. Outlet boxes shall comply with the National Electrical Code in regard to the allowable fill. 

 
3.18 PULL BOXES 

A. Pull boxes shall be fabricated of code gauge galvanized sheet metal and shall be sized in 
accordance with National Electrical Code requirements, or as shown on the drawings. Provide 
removable cover on the largest access side of the box. In-line conduit pull boxes may be O.Z., 
Type PBW, or equal. Provide pull boxes at all code required locations, and as needed to aid in 
cable pulling. 

 
3.19 ACCESS PANELS 

 
A. Furnish and install panels for access to junction boxes and similar items where no other means 

of access, such as a readily removable, sectional ceiling is shown or specified. 
 

B. Panels shall not be less than 12-inches by 16-inches in size. Larger panels shall be furnished 
where required. Panels in tile or other similar patterned ceilings shall have dimensions 
corresponding to the tile or pattern module. 

 
3.20 MOUNTING HEIGHTS 

 
A. Mounting heights to the center of the box and above finished floor for the items listed below 

shall be as follows, unless otherwise shown. All other device mounting heights shall be as 
shown on the drawings. All devices shall be mounted in accordance with ADA (Americans with 
Disabilities Act) requirements. 

 
1. Flush tumbler switches and lighting controls 46" 
2. Switches in concrete block 46" 
3. Safety switches 54" 
4. Motor controllers 54" 
5. Panelboards to top 72" 
6. Telecommunications outlets (pay and wall type) 54” for non-ADA type 

44" for ADA type 
7. Convenience outlets in mechanical, 48" 

electrical, telecommunications, janitor, 
and elevator machine rooms 

 
8. Exterior W.P. convenience outlets 24" above grade mounted 

(horizontally) (vertically) 
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B. Contractor shall check all equipment layouts and verify exact mounting heights. 
 

3.21 NAMEPLATES 
 

A. Nameplates shall be provided for all items such as panelboards, cabinets, motor controllers 
(starters), safety switches, separately enclosed circuit breakers, individual breakers and 
controllers in switchboards and motor control centers, control devices and other significant 
equipment. 

 
B. Nameplates shall be 1" x 2-1/2" laminated black phenolic resin with a white core with engraved 

lettering, a minimum of 3/16-inch high. Manufacturers factory installed nameplates shall be 
acceptable provided all information is furnished. 

 
C. Nameplates shall identify the equipment item that the device is serving and also from where the 

device is being fed from. Nameplates shall also identify the system voltage of the item of 
equipment. 

 
 

3.22 CLOSE OUT AND OPERATION INSTRUCTIONS 
 

A. Sequence operations properly so that all work of this project will not be damaged or 
endangered. Operate each item of equipment and each system in a test run of appropriate 
duration to demonstrate sustained, satisfactory performance. Adjust and correct operations as 
required for proper performance. 

 
B. At the time of substantial project completion, turn over the prime responsibility for operation of 

the electrical equipment and systems to the Owner's operating personnel. Until the time of final 
acceptance, provide full-time operating personnel, who are completely familiar with the work, to 
consult with and continue training the Owner's personnel. 

 
3.23 AS-BUILT DRAWINGS 

 
A. Contractor shall provide the Owner with as-built drawings for all electrical systems as described 

in these specifications and/or shown on the Drawings. This shall consist of all drawings, wiring 
schematics, and diagrams for the fire alarm, telecommunications systems, as well as, any 
change to the systems shown on the drawings. 

 
 

END OF SECTION 26 00 00 
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SECTION 311000 - SITE CLEARING 

PART 1 - GENERAL 

1.1  RELATED DOCUMENTS 
 A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 
 

SUMMARY 
 A. Section Includes: 
  1. Protecting existing vegetation to remain. 

2. Removing existing vegetation. 
3. Clearing and grubbing. 
4. Stripping and stockpiling topsoil. 
5. Stripping and stockpiling rock. 
6. Removing above- and below-grade site improvements. 
7. Disconnecting, capping or sealing, and abandoning site utilities in place. 
8. Temporary erosion and sedimentation control. 

 B. Related Requirements: 
  1. Section 015000 "Temporary Facilities and Controls" for temporary erosion- and 

sedimentation-control measures. 

1.3 
 

DEFINITIONS 
 A. Subsoil: Soil beneath the level of subgrade; soil beneath the topsoil layers of a naturally 

occurring soil profile, typified by less than 1 percent organic matter and few soil organisms. 
 B. Surface Soil: Soil that is present at the top layer of the existing soil profile. In undisturbed areas, 

surface soil is typically called "topsoil," but in disturbed areas such as urban environments, the 
surface soil can be subsoil. 

 C. Topsoil: Top layer of the soil profile consisting of existing native surface topsoil or existing in- 
place surface soil; the zone where plant roots grow. 

 D. Topsoil: Top layer of the soil profile consisting of existing native surface topsoil or existing in- 
place surface soil; the zone where plant roots grow. Its appearance is generally friable, pervious, 
and black or a darker shade of brown, gray, or red than underlying subsoil; reasonably free of 
subsoil, clay lumps, gravel, and other objects larger than 2 inches (50 mm) in diameter; and free 
of weeds, roots, toxic materials, or other nonsoil materials. 

 E. Plant-Protection Zone: Area surrounding individual trees, groups of trees, shrubs, or other 
vegetation to be protected during construction and indicated on Drawings. 
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 F. Vegetation: Trees, shrubs, groundcovers, grass, and other plants. 

1.4 
 

PREINSTALLATION MEETINGS 
 A. Preinstallation Conference: Conduct conference at Project site. 

1.5 
 

MATERIAL OWNERSHIP 
 A. Except for materials indicated to be stockpiled or otherwise remain Owner's property, cleared 

materials shall become Contractor's property and shall be removed from Project site. 

1.6 
 

INFORMATIONAL SUBMITTALS 
 A. Existing Conditions: Documentation of existing trees and plantings, adjoining construction, and 

site improvements that establishes preconstruction conditions that might be misconstrued as 
damage caused by site clearing. 

  1. Use sufficiently detailed photographs or video recordings. 
2. Include plans and notations to indicate specific wounds and damage conditions of each 

tree or other plant designated to remain. 
 B. Topsoil stripping and stockpiling program. 
 C. Rock stockpiling program. 
 D. Record Drawings: Identifying and accurately showing locations of capped utilities and other 

subsurface structural, electrical, and mechanical conditions. 
 E. Burning: Burning onsite will not be allowed. 

1.7 
 

QUALITY ASSURANCE 
 A. Topsoil Stripping and Stockpiling Program: Prepare a written program to systematically 

demonstrate the ability of personnel to properly follow procedures and handle materials and 
equipment during the Work. Include dimensioned diagrams for placement and protection of 
stockpiles. 

 B. Rock Stockpiling Program: Prepare a written program to systematically demonstrate the ability 
of personnel to properly follow procedures and handle materials and equipment during the 
Work. Include dimensioned diagrams for placement and protection of stockpiles. 

1.8 
 

FIELD CONDITIONS 
 A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied 

or used facilities during site-clearing operations. 
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1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 
without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed trafficways if required by Owner. 

B. Improvements on Adjoining Property: Authority for performing site clearing indicated on 
property adjoining Owner's property will be obtained by Owner before award of Contract. 

1. Do not proceed with work on adjoining property until directed by Owner. 

C. Utility Locator Service: Notify Missouri One Call for area where Project is located before site 
clearing. 

D. Do not commence site clearing operations until temporary erosion- and sedimentation-control 
measures are in place. 

E. Soil Stripping, Handling, and Stockpiling: Perform only when the soil is dry or slightly moist. 

 
PART 2 - PRODUCTS 

 
2.1 MATERIALS 

A. Satisfactory Soil Material: Requirements for satisfactory soil material are specified in 
Section 312000 "Earth Moving." 

1. Obtain approved borrow soil material off-site when satisfactory soil material is not 
available on-site. 

 
PART 3 - EXECUTION 

 
3.1 PREPARATION 

A. Protect and maintain benchmarks and survey control points from disturbance during 
construction. 

B. Protect existing site improvements to prevent damage during construction. 

1. Restore damaged improvements to their original condition, as acceptable to Owner. 

 
3.2 TEMPORARY EROSION AND SEDIMENTATION CONTROL 

A. Provide temporary erosion and sedimentation control measures to prevent soil erosion and 
discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, 
according to erosion and sedimentation control Drawings and requirements of Owner. 

B. Verify that flows of water redirected from construction areas or generated by construction 
activity do not enter or cross protection zones. 
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C. Inspect, maintain, and repair erosion- and sedimentation-control measures during construction 
until permanent vegetation has been established. 

D. Remove erosion and sedimentation controls, and restore and stabilize areas disturbed during 
removal. 

 
3.3 EXISTING UTILITIES 

A. Owner will arrange for disconnecting and sealing indicated utilities that serve existing structures 
before site clearing, when requested by Contractor. 

1. Verify that utilities have been disconnected and capped before proceeding with site 
clearing. 

B. Locate, identify, disconnect, and seal or cap utilities indicated to be removed or abandoned in 
place. 

1. Arrange with utility companies to shut off indicated utilities. 
2. Owner will arrange to shut off indicated utilities when requested by Contractor. 

C. Locate, identify, and disconnect utilities indicated to be abandoned in place. 

D. Interrupting Existing Utilities: Do not interrupt utilities serving facilities occupied by Owner or 
others, unless permitted under the following conditions and then only after arranging to provide 
temporary utility services according to requirements indicated: 

1. Notify Owner not less than two days in advance of proposed utility interruptions. 
2. Do not proceed with utility interruptions without Owner’s written permission. 

E. Excavate for and remove underground utilities indicated to be removed. 

 
3.4 CLEARING AND GRUBBING 

A. Remove obstructions, trees, shrubs, and other vegetation and legally dispose of off-site to 
permit installation of new construction. 

1. Do not remove trees, shrubs, and other vegetation indicated to remain or to be relocated. 
2. Grind down stumps and remove roots larger than 2 inches in diameter, obstructions, and 

debris to a depth of 6 inches below exposed subgrade. 

B. Fill depressions caused by clearing and grubbing operations with satisfactory soil material 
unless further excavation or earthwork is indicated. 

1. Place fill material in horizontal layers not exceeding a loose depth of 8 inches and 
compact each layer to a density equal to adjacent original ground. 

 
3.5 TOPSOIL STRIPPING 

A. Remove sod and grass before stripping topsoil. 
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B. Strip topsoil to depth of 6 inches in a manner to prevent intermingling with underlying subsoil 
or other waste materials. 

1. Remove subsoil and nonsoil materials from topsoil, including clay lumps, gravel, and 
other objects larger than 2 inches in diameter; trash, debris, weeds, roots, and other waste 
materials. 

C. Stockpile topsoil away from the edge of excavations without intermixing with subsoil or other 
materials. Grade and shape stockpiles to drain surface water. Cover to prevent windblown dust 
and erosion by water. 

1. Limit height of topsoil stockpiles to 72 inches 
2. Do not stockpile topsoil within protection zones. 
3. Dispose of surplus topsoil. Surplus topsoil is that which exceeds quantity indicated to be 

stockpiled or reused. 
4. Stockpile surplus topsoil to allow for respreading deeper topsoil. 

 
3.6 SITE IMPROVEMENTS 

A. Remove existing above and below grade improvements as indicated and necessary to facilitate 
new construction. 

B. Remove slabs, paving, curbs, gutters, and aggregate base as needed. 

 
3.7 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and waste 
materials including trash and debris, and legally dispose of them off Owner's property. 

 
END OF SECTION 311000 
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SECTION 312000 – EARTH MOVING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Special Conditions, 
apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Preparing subgrades for parking lots, roads, walkways, paved shoulders and helipads. 
2. Backfilling with aggregate materials such as porous backfill. 
3. Excavating and backfilling trenches for drainage and buried utilities. 

 
B. Related Sections include the following: 

1. Division 32 Section "Turf and Grasses" for finish grading, including placing and 
preparing topsoil for lawns and plantings. 

1.3 DEFINITIONS 

A. Backfill: Soil materials used to fill an excavation. 

1. Initial Backfill: Backfill placed beside and over pipe in a trench, including haunches to 
support sides of pipe. 

2. Final Backfill: Backfill placed over initial backfill to fill a trench. 

B. Bedding Course: Layer placed over the excavated subgrade in a trench before laying pipe. 

C. Borrow: Satisfactory soil imported from on-site for use as fill or backfill. 

D. Drainage Course: Layer supporting slab-on-grade used to minimize capillary flow of pore 
water. 

E. Engineered Fill: Soil materials used to raise existing grades below pavements and structures. 

F. Excavation: Removal of material encountered above subgrade elevations. 

1. Additional Excavation: Excavation below subgrade elevations as directed by Engineer. 
Additional excavation and replacement material will be paid for according to Contract 
provisions for changes in the Work. 

2. Bulk Excavation: Excavations more than 10 feet in width and pits more than 30 feet in 
either length or width. 

3. Unauthorized Excavation: Excavation below subgrade elevations or beyond indicated 
dimensions without direction by Engineer. Unauthorized excavation, as well as remedial 
work directed by Engineer, shall be without additional compensation. 

G. Fill: Soil materials used to raise existing grades. 
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H. Rock: Rock material in beds, ledges, unstratified masses, and conglomerate deposits and 
boulders of rock material 3/4 cu. yd. or more in volume that when tested by an independent 
geotechnical testing agency, according to ASTM D 1586, exceeds a standard penetration 
resistance of 100 blows/2 inches. 

I. Structures: Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical 
and electrical appurtenances, or other man-made stationary features constructed above or below 
the ground surface. 

J. Subbase Course: Layer placed between the subgrade and base course for asphalt paving, or 
layer placed between the subgrade and a concrete pavement or walk. 

K. Subgrade: Surface or elevation remaining after completing excavation, or top surface of a fill or 
backfill immediately below subbase, drainage fill, or topsoil materials. 

L. Utilities include on-site underground pipes, conduits, ducts, and cables, as well as underground 
services within buildings. 

1.4 SUBMITTALS 

A. Material Test Reports: From a qualified testing agency indicating and interpreting test results 
for compliance of the following with requirements indicated: 

1. Laboratory compaction curve according to ASTM D 1557 for each on-site or borrow soil 
material proposed for fill and backfill. 

1.5 QUALITY ASSURANCE 

A. Applicable Standards: 

1. American Society for Testing and Materials as referenced. 
2. Missouri Standard Specification for Highway Construction as referenced. 

B. Geotechnical Testing Agency Qualifications: An independent testing agency qualified 
according to ASTM E 329 to conduct soil materials and rock-definition testing, as documented 
according to ASTM D 3740 and ASTM E 548. 

1.6 PROJECT CONDITIONS 

A. Existing Utilities: Do not interrupt utilities serving facilities occupied by Owner or others 
unless permitted in writing by Engineer and then only after arranging to provide temporary 
utility services according to requirements indicated: 

1. Do not proceed with utility interruptions without Engineer's written permission. 
2. Contact utility-locator service for area where Project is located before excavating. 

B. Demolish and completely remove from site existing underground utilities indicated to be 
removed. Coordinate with utility companies to shut off services if lines are active. 

PART 2 - PRODUCTS 

2.1 SOIL MATERIALS 
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A. General: Provide borrowed soil materials when sufficient satisfactory soil materials are not 
available from excavations. 

B. Satisfactory Soils: ASTM D 2487 soil classification groups GW, GP, GM, SW, SP, and SM, or 
a combination of these group symbols; free of rock or gravel larger than 3 inches in any 
dimension, debris, waste, frozen materials, vegetation, and other deleterious matter. 

C. Unsatisfactory Soils: ASTM D 2487 soil classification groups GC, SC, ML, MH, CL, CH, OL, 
OH, and PT, or a combination of these group symbols. 

1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of 
optimum moisture content at time of compaction. 

D. Backfill and Fill: Satisfactory soil materials. 

E. Subbase: Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, 
and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2- inch sieve 
and not more than 12 percent passing a No. 200 sieve. 

F. Engineered Fill: Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch 
sieve and not more than 12 percent passing a No. 200 sieve. 

G. Bedding: Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, 
and natural or crushed sand; ASTM D 2940; except with 100 percent passing a 1-inch sieve and 
not more than 8 percent passing a No. 200 sieve. 

H. Drainage Fill: Washed, narrowly graded mixture of crushed stone, or crushed or uncrushed 
gravel; ASTM D 448; coarse-aggregate grading Size 57; with 100 percent passing a 1-1/2- inch 
sieve and 0 to 5 percent passing a No. 8 sieve. 

I. Filter Material: Narrowly graded mixture of natural or crushed gravel, or crushed stone and 
natural sand; ASTM D 448; coarse-aggregate grading Size 67; with 100 percent passing a 1- 
inch sieve and 0 to 5 percent passing a No. 4 sieve. 

J. Impervious Fill: Clayey gravel and sand mixture capable of compacting to a dense state. 

K. Aggregate Base: Naturally or artificial graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; 2-inch minus crushed quarry rock, and MoDOT Type 1. 

L. Aggregate Surface: Naturally or artificial graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; MoDOT Specification Section 1006-Aggregate for 
Surfacing, Type 5. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by 
settlement, lateral movement, undermining, washout, and other hazards created by earthwork 
operations. 
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B. Protect subgrades and foundation soils against freezing temperatures or frost. Provide 
protective insulating materials as necessary. 

C. Provide erosion-control measures to prevent erosion or displacement of soils and discharge of 
soil-bearing water runoff or airborne dust to adjacent properties and walkways. 

 
3.2 DEWATERING 

A. Prevent surface water and ground water from entering excavations, from ponding on prepared 
subgrades, and from flooding Project site and surrounding area. 

B. Protect subgrades from softening, undermining, washout, and damage by rain or water 
accumulation. 

1. Reroute surface water runoff away from excavated areas. Do not allow water to 
accumulate in excavations. Do not use excavated trenches as temporary drainage ditches. 

2. Install a dewatering system to keep subgrades dry and convey ground water away from 
excavations. Maintain until dewatering is no longer required. 

3.3 EXPLOSIVES 

A. Explosives: Do not use explosives. 
 

3.4 EXCAVATION, GENERAL 

A. Unclassified Excavation: Excavation to subgrade elevations regardless of the character of 
surface and subsurface conditions encountered, including rock, soil materials, and obstructions. 

1. If excavated materials intended for fill and backfill include unsatisfactory soil materials 
and rock, replace with satisfactory soil materials. 

3.5 EXCAVATION FOR TRENCHES 

A. Excavate trenches to indicated gradients, lines, depths, and elevations. 

B. Excavate trenches to uniform widths to provide a working clearance on each side of pipe or 
conduit. Excavate trench walls vertically from trench bottom to 12 inches higher than top of 
pipe or conduit, unless otherwise indicated. 

1. Clearance: As indicated. 

C. Trench Bottoms: Excavate trenches 2 inches deeper than bottom of pipe elevation to allow for 
bedding course. 

1. Excavate trenches 2 inches deeper than elevation required in rock or other unyielding 
bearing material to allow for bedding course. 

3.6 APPROVAL OF SUBGRADE 

A. Notify Engineer when excavations have reached required subgrade. 

B. If Engineer determines that unsatisfactory soil is present, continue excavation and replace with 
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compacted backfill or fill material as directed. 

1. Additional excavation and replacement material will be paid for according to Contract 
provisions for changes in the Work. 

C. Proof roll subgrade with heavy pneumatic-tired equipment to identify soft pockets and areas of 
excess yielding. Do not proof roll wet or saturated subgrades. 

D. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or 
construction activities, as directed by Engineer. 

3.7 UNAUTHORIZED EXCAVATION 

A. Fill unauthorized excavation under pavements and trenches by extending bottom elevation of 
subbase to excavation bottom, without altering top elevation. Lean concrete fill may be used 
when approved by Engineer. 

3.8 STORAGE OF SOIL MATERIALS 

A. Stockpile borrow materials and satisfactory excavated soil materials. Stockpile soil materials 
without intermixing. Place, grade, and shape stockpiles to drain surface water. Cover to 
prevent windblown dust. 

1. Stockpile soil materials away from edge of excavations. Do not store within drip line of 
remaining trees. 

3.9 BACKFILL 

A. Place and compact backfill in excavations promptly, but not before completing the following: 

1. Surveying locations of underground utilities for record documents. 
2. Inspecting and testing underground utilities. 
3. Removing trash and debris. 
4. Removing temporary shoring and bracing, and sheeting. 

 
3.10 TRENCH BACKFILL 

A. Place and compact bedding course on trench bottoms and where indicated. Shape bedding 
course to provide continuous support for bells, joints, and barrels of pipes and for joints, 
fittings, and bodies of conduits. 

B. Place and compact initial backfill of subbase material, free of particles larger than 1 inch, to a 
height of 12 inches over the utility pipe or conduit. 

1. Carefully compact material under pipe haunches and bring backfill evenly up on both 
sides and along the full length of utility piping or conduit to avoid damage or 
displacement of utility system. 

C. Coordinate backfilling with utilities testing. 

D. Fill voids with approved backfill materials while shoring and bracing, and as sheeting is 



  
      T2504-01/Jefferson Barracks  
      MVC, Fencing & Site Imp. 

312000 - 6          EARTH MOVING 
 

removed. 

E. Place and compact final backfill of satisfactory soil material to final subgrade. 

3.11 FILL 

A. Preparation: Remove vegetation, topsoil, debris, unsatisfactory soil materials, obstructions, and 
deleterious materials from ground surface before placing fills. 

B. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill 
material will bond with existing material. 

C. Place and compact fill material in layers to required elevations as follows: 

1. Under grass and planted areas, use satisfactory soil material. 
2. Under walks and pavements, use satisfactory soil material. 

3.12 MOISTURE CONTROL 

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill layer before 
compaction to within 3 percent of optimum moisture content. 

1. Do not place backfill or fill material on surfaces that are muddy, frozen, or contain frost 
or ice. 

2. Remove and replace, or scarify and air-dry, otherwise satisfactory soil material that 
exceeds optimum moisture content by 3 percent and is too wet to compact to specified 
dry unit weight. 

3.13 GRADING 

A. General: Uniformly grade areas to a smooth surface, free from irregular surface changes. 
Comply with compaction requirements and grade to cross sections, lines, and elevations 
indicated. 

1. Provide a smooth transition between adjacent existing grades and new grades. 
2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface 

tolerances. 

B. Site Grading: Slope grades to direct water away from buildings and to prevent ponding. Finish 
subgrades to required elevations within the following tolerances: 

1. Lawn or Unpaved Areas: Plus or minus 1 inch. 
2. Pavements: Plus or minus 1/2 inch. 

3.14 AGGREGATE SURFACE AND BASE COURSES 

A. For roadway and lot, place base course on prepared subgrade and as follows: 

1. Scarify and recompact top 12 inches of existing subgrade. 
2. Install base course on prepared, approved subgrade. 
3. Place surface course material over base. 
4. Compact base and surface courses at optimum moisture content to required grades, lines, 
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cross sections, and thickness to not less than 95 percent of maximum dry unit weight 
according to ASTM D 1557. 

5. Shape base and surface to required crown elevations and cross-slope grades. 
6. When thickness of compacted base or surface course is 6 inches or less, place materials in 

a single layer. 
7. When thickness of compacted subbase or base course exceeds 6 inches, place materials in 

equal layers, with no layer more than 6 inches thick or less than 3 inches thick when 
compacted. 

3.15 PROTECTION 

A. Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion. Keep 
free of trash and debris. 

B. Repair and reestablish grades to specified tolerances where completed or partially completed 
surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent 
construction operations or weather conditions. 

1. Scarify or remove and replace soil material to depth as directed by Engineer; reshape and 
recompact. 

C. Where settling occurs before Project correction period elapses, remove finished surfacing, 
backfill with additional soil material, compact, and reconstruct surfacing. 

1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, 
and eliminate evidence of restoration to the greatest extent possible. 

3.16 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Disposal: Remove waste material, trash, all cleared woody materials, and debris, and legally 
dispose of it off Owner's property. Surplus soil may be disposed of on site. 

END OF SECTION 312000 
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SECTION 321313 - CONCRETE PAVING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

 
1.2 SUMMARY 

A. Section Includes Concrete Paving including the following: 

1. Driveways. 
2. Roadways. 
3. Parking lots. 
4. Curbs and gutters. 
5. Walks. 
6. Helicopter Pads 
7. Concrete Shoulders 

 
1.3 DEFINITIONS 

A. Cementitious Materials: Portland cement alone or in combination with one or more of blended 
hydraulic cement, fly ash, slag cement, and other pozzolans. 

B. W/C Ratio: The ratio by weight of water to cementitious materials. 

 
1.4 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Design Mixtures: For each concrete paving mixture. Include alternate design mixtures when 
characteristics of materials, Project conditions, weather, test results, or other circumstances 
warrant adjustments. 

 
1.5 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For qualified ready-mix concrete manufacturer and testing agency. 

B. Material Certificates: For the following, from manufacturer: 

1. Cementitious materials. 
2. Steel reinforcement and reinforcement accessories. 
3. Admixtures. 
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4. Curing compounds. 
5. Applied finish materials. 

C. Material Test Reports: For each of the following: 

1. Aggregates 

D. Field quality-control reports. 

 
1.6 QUALITY ASSURANCE 

A. Ready-Mix-Concrete Manufacturer Qualifications: A firm experienced in manufacturing ready- 
mixed concrete products and that complies with ASTM C 94/C 94M requirements for 
production facilities and equipment. 

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete 
Production Facilities" (Quality Control Manual - Section 3, "Plant Certification 
Checklist"). 

B. Testing Agency Qualifications: Qualified according to ASTM C 1077 and ASTM E 329 for 
testing indicated. 

1. Personnel conducting field tests shall be qualified as ACI Concrete Field Testing 
Technician, Grade 1, according to ACI CP-1 or an equivalent certification program. 

 
1.7 FIELD CONDITIONS 

A. Cold-Weather Concrete Placement: Protect concrete work from physical damage or reduced 
strength that could be caused by frost, freezing, or low temperatures. Comply with ACI 306.1 
and the following: 

1. When air temperature has fallen to or is expected to fall below 40 deg F, uniformly heat 
water and aggregates before mixing to obtain a concrete mixture temperature of not less 
than 50 deg F and not more than 80 deg F at point of placement. 

2. Do not use frozen materials or materials containing ice or snow. 
3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or 

chemical accelerators unless otherwise specified and approved in design mixtures. 

B. Hot-Weather Concrete Placement: Comply with ACI 301 and as follows when hot-weather 
conditions exist: 

1. Cool ingredients before mixing to maintain concrete temperature below 90 deg F at time 
of placement. Chilled mixing water or chopped ice may be used to control temperature, 
provided water equivalent of ice is calculated in total amount of mixing water. Using 
liquid nitrogen to cool concrete is Contractor's option. 
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PART 2 - PRODUCTS 
 
 

2.1  CONCRETE, GENERAL 

 A. ACI Publications: Comply with ACI 301 unless otherwise indicated. 

2.2 
 

FORMS 

 A. Form Materials: Plywood, metal, metal-framed plywood, or other approved panel-type 
materials to provide full-depth, continuous, straight, and smooth exposed surfaces. 

 B. Form-Release Agent: Commercially formulated form-release agent that will not bond with, 
stain, or adversely affect concrete surfaces and that will not impair subsequent treatments of 
concrete surfaces. 

2.3 
 

STEEL REINFORCEMENT 

 A. Reinforcing Bars: ASTM A 615/A 615M, Grade 60; deformed. 

 B. Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening 
reinforcing bars, welded-wire reinforcement, and dowels in place. Manufacture bar supports 
according to CRSI's "Manual of Standard Practice" from steel wire, plastic, or precast concrete 
of greater compressive strength than concrete specified, and as follows: 

  1. Equip wire bar supports with sand plates or horizontal runners where base material will 
not support chair legs. 

2.4 
 

CONCRETE MATERIALS 

 A. Cementitious Materials: Use the following cementitious materials, of same type, brand, and 
source throughout Project: 

  1. Portland Cement: ASTM C 150/C 150M, gray portland cement Type I. 
2. Fly Ash: ASTM C 618, Class C or Class F. 

 B. Normal-Weight Aggregates: ASTM C 33/C 33M, uniformly graded. Provide aggregates from a 
single source. 

  1. Maximum Coarse-Aggregate Size: 1 inch nominal. 
2. Fine Aggregate: Free of materials with deleterious reactivity to alkali in cement. 

 C. Air-Entraining Admixture: ASTM C 260/C 260M. 

 D. Chemical Admixtures: Admixtures certified by manufacturer to be compatible with other 
admixtures and to contain not more than 0.1 percent water-soluble chloride ions by mass of 
cementitious material. 

  1. Water-Reducing Admixture: ASTM C 494/C 494M, Type A. 
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2. Retarding Admixture: ASTM C 494/C 494M, Type B. 
3. Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type D. 
4. High-Range, Water-Reducing Admixture: ASTM C 494/C 494M, Type F. 
5. High-Range, Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type G. 
6. Plasticizing and Retarding Admixture: ASTM C 1017/C 1017M, Type II. 

E. Water: Potable and complying with ASTM C 94/C 94M. 

 
2.5 CURING MATERIALS 

A. Absorptive Cover: AASHTO M 182, Class 3, burlap cloth made from jute or kenaf, weighing 
approximately 9 oz./sq. yd. dry or cotton mats. 

B. Moisture-Retaining Cover: ASTM C 171, polyethylene film or white burlap-polyethylene sheet. 

C. Water: Potable. 

D. White, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 2, Class B, 
dissipating. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to 
the following: 

a. Anti-Hydro International, Inc. 
b. ChemMasters, Inc. 
c. Dayton Superior. 
d. Euclid Chemical Company (The); an RPM company. 
e. Kaufman Products, Inc. 
f. L&M Construction Chemicals, Inc. 
g. Lambert Corporation. 
h. SpecChem, LLC. 
i. Vexcon Chemicals Inc. 
j. W. R. Meadows, Inc. 

 
2.6 CONCRETE MIXTURES 

A. Prepare design mixtures, proportioned according to ACI 301, for each type and strength of 
normal-weight concrete, and as determined by either laboratory trial mixtures or field 
experience. 

1. Use a qualified independent testing agency for preparing and reporting proposed concrete 
design mixtures for the trial batch method. 

2. When automatic machine placement is used, determine design mixtures and obtain 
laboratory test results that comply with or exceed requirements. 

B. Cementitious Materials: Use fly ash as needed to reduce the total amount of portland cement, 
which would otherwise be used, by not less than 25 percent. Limit percentage, by weight, of 
cementitious materials other than portland cement in concrete as follows: 

http://www.specagent.com/Lookup?ulid=5175
http://www.specagent.com/Lookup?uid=123457048430
http://www.specagent.com/Lookup?uid=123457048431
http://www.specagent.com/Lookup?uid=123457048432
http://www.specagent.com/Lookup?uid=123457048433
http://www.specagent.com/Lookup?uid=123457048426
http://www.specagent.com/Lookup?uid=123457048435
http://www.specagent.com/Lookup?uid=123457048434
http://www.specagent.com/Lookup?uid=123457048427
http://www.specagent.com/Lookup?uid=123457048429
http://www.specagent.com/Lookup?uid=123457048436
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1. Fly Ash: 25 percent. 

C. Add air-entraining admixture at manufacturer's prescribed rate to result in normal-weight 
concrete at point of placement having an air content as follows: 

 
1. Air Content: 6.5 percent plus or minus 1-1/2 percent for 1-inch nominal maximum 

aggregate size. 

D. Limit water-soluble, chloride-ion content in hardened concrete to 0.30 percent by weight of 
cement. 

E. Chemical Admixtures: Use admixtures according to manufacturer's written instructions. 

1. Use plasticizing and retarding admixture in concrete as required for placement and 
workability. 

2. Use water-reducing and retarding admixture when required by high temperatures, low 
humidity, or other adverse placement conditions. 

F. Concrete Mixtures: Normal-weight concrete. 

1. Compressive Strength (28 Days): 4,000 psi. 
2. Maximum W/C Ratio at Point of Placement: 0.50. 
3. Slump Limit: 3 inches, plus or minus 1 inch. 

 
2.7 CONCRETE MIXING 

A. Ready-Mixed Concrete: Measure, batch, and mix concrete materials and concrete according to 
ASTM C 94/C 94M and ASTM C 1116/C 1116M. Furnish batch certificates for each batch 
discharged and used in the Work. 

1. When air temperature is between 85 and 90 deg F, reduce mixing and delivery time from 
1-1/2 hours to 75 minutes; when air temperature is above 90 deg F, reduce mixing and 
delivery time to 60 minutes. 

 
PART 3 - EXECUTION 

 
3.1 EXAMINATION 

A. Examine exposed subgrades and subbase surfaces for compliance with requirements for 
dimensional, grading, and elevation tolerances. 

B. Proof-roll prepared subbase surface below concrete paving to identify soft pockets and areas of 
excess yielding. 

1. Completely proof-roll subbase in one direction. Limit vehicle speed to 3 mph. 
2. Proof-roll with a pneumatic-tired and loaded, 10-wheel, tandem-axle dump truck 

weighing not less than 15 tons. 
3. Correct subbase with soft spots and areas of pumping or rutting exceeding depth of 1/2 

inch according to requirements in Section 312000 "Earth Moving." 
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C. Proceed with installation only after unsatisfactory conditions have been corrected. 

 
3.2 PREPARATION 

A. Remove loose material from compacted subbase surface immediately before placing concrete. 

 
3.3 EDGE FORMS AND SCREED CONSTRUCTION 

A. Set, brace, and secure edge forms, bulkheads, and intermediate screed guides to required lines, 
grades, and elevations. Install forms to allow continuous progress of work and so forms can 
remain in place at least 24 hours after concrete placement. 

B. Clean forms after each use and coat with form-release agent to ensure separation from concrete 
without damage. 

 
3.4 STEEL REINFORCEMENT INSTALLATION 

A. General: Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, and 
supporting reinforcement. 

B. Clean reinforcement of loose rust and mill scale, earth, ice, or other bond-reducing materials. 

C. Arrange, space, and securely tie bars and bar supports to hold reinforcement in position during 
concrete placement. Maintain minimum cover to reinforcement. 

 
3.5 JOINTS 

A. General: Form construction, isolation, and contraction joints and tool edges true to line, with 
faces perpendicular to surface plane of concrete. Construct transverse joints at right angles to 
centerline unless otherwise indicated. 

1. When joining existing paving, place transverse joints to align with previously placed 
joints unless otherwise indicated. 

B. Construction Joints: Set construction joints at side and end terminations of paving and at 
locations where paving operations are stopped for more than one-half hour unless paving 
terminates at isolation joints. 

1. Continue steel reinforcement across construction joints unless otherwise indicated. Do 
not continue reinforcement through sides of paving strips unless otherwise indicated. 

2. Provide tie bars at sides of paving strips where indicated. 
3. Butt Joints: Use bonding agent at joint locations where fresh concrete is placed against 

hardened or partially hardened concrete surfaces. 
4. Keyed Joints: Provide preformed keyway-section forms or bulkhead forms with keys 

unless otherwise indicated. Embed keys at least 1-1/2 inches into concrete. 
5. Doweled Joints: Install dowel bars and support assemblies at joints where indicated. 

Lubricate or coat with asphalt one-half of dowel length to prevent concrete bonding to 
one side of joint. 
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C. Contraction Joints: Form weakened-plane contraction joints, sectioning concrete into areas as 
indicated. Construct contraction joints for a depth equal to at least one-fourth of the concrete 
thickness, as follows: 

1. Sawed Joints: Form contraction joints with power saws equipped with shatterproof 
abrasive or diamond-rimmed blades. Cut 1/8-inch wide joints into concrete when cutting 
action will not tear, abrade, or otherwise damage surface and before developing random 
contraction cracks. 

D. Edging: After initial floating, tool edges of paving, gutters, curbs, and joints in concrete with an 
edging tool to a 1/4-inch radius. Repeat tooling of edges after applying surface 
finishes. Eliminate edging-tool marks on concrete surfaces. 

 
3.6 CONCRETE PLACEMENT 

A. Before placing concrete, inspect and complete formwork installation, steel reinforcement, and 
items to be embedded or cast-in. 

B. Remove snow, ice, or frost from subbase surface and steel reinforcement before placing 
concrete. Do not place concrete on frozen surfaces. 

C. Moisten subbase to provide a uniform dampened condition at time concrete is placed. Do not 
place concrete around manholes or other structures until they are at required finish elevation and 
alignment. 

D. Comply with ACI 301 requirements for measuring, mixing, transporting, and placing concrete. 

E. Do not add water to concrete during delivery or at Project site. Do not add water to fresh 
concrete after testing. 

F. Deposit and spread concrete in a continuous operation between transverse joints. Do not push or 
drag concrete into place or use vibrators to move concrete into place. 

G. Consolidate concrete according to ACI 301 by mechanical vibrating equipment supplemented 
by hand spading, rodding, or tamping. 

1. Consolidate concrete along face of forms and adjacent to transverse joints with an 
internal vibrator. Keep vibrator away from joint assemblies or side forms. Use only 
square-faced shovels for hand spreading and consolidation. Consolidate with care to 
prevent dislocating reinforcement and joint devices. 

H. Screed paving surface with a straightedge and strike off. 

I. Commence initial floating using bull floats or darbies to impart an open-textured and uniform 
surface plane before excess moisture or bleedwater appears on the surface. Do not further 
disturb concrete surfaces before beginning finishing operations or spreading surface treatments. 

 
3.7 FLOAT FINISHING 

A. General: Do not add water to concrete surfaces during finishing operations. 
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B. Float Finish: Begin the second floating operation when bleedwater sheen has disappeared and 
concrete surface has stiffened sufficiently to permit operations. Float surface with power-driven 
floats or by hand floating if area is small or inaccessible to power units. Finish surfaces to true 
planes. Cut down high spots and fill low spots. Refloat surface immediately to uniform granular 
texture. 

1. Burlap Finish: Drag a seamless strip of damp burlap across float-finished concrete, 
perpendicular to line of traffic, to provide a uniform, gritty texture. 

 
3.8 CONCRETE PROTECTION AND CURING 

A. General: Protect freshly placed concrete from premature drying and excessive cold or hot 
temperatures. 

B. Comply with ACI 306.1 for cold-weather protection. 

C. Evaporation Retarder: Apply evaporation retarder to concrete surfaces if hot, dry, or windy 
conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before and during finishing 
operations. Apply according to manufacturer's written instructions after placing, screeding, and 
bull floating or darbying concrete but before float finishing. 

D. Begin curing after finishing concrete but not before free water has disappeared from concrete 
surface. 

E. Curing Methods: Cure concrete by moisture curing, moisture-retaining-cover curing, curing 
compound or a combination of these as follows: 

1. Moisture Curing: Keep surfaces continuously moist for not less than seven days with the 
following materials: 

a. Water. 
b. Continuous water-fog spray. 
c. Absorptive cover, water saturated and kept continuously wet. Cover concrete 

surfaces and edges with 12-inch lap over adjacent absorptive covers. 

2. Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-retaining 
cover, placed in widest practicable width, with sides and ends lapped at least 12 inches, 
and sealed by waterproof tape or adhesive. Immediately repair any holes or tears 
occurring during installation or curing period, using cover material and waterproof tape. 

3. Curing Compound: Apply uniformly in continuous operation by power spray or roller 
according to manufacturer's written instructions. Recoat areas subjected to heavy rainfall 
within three hours after initial application. Maintain continuity of coating, and repair 
damage during curing period. 

 
3.9 PAVING TOLERANCES 

A. Comply with tolerances in ACI 117 and as follows: 

1. Elevation: 1/4 inch. 
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2. Thickness: Plus 3/8 inch, minus 1/4 inch. 
3. Surface: Gap below 10-feet long; unleveled straightedge not to exceed 1/2 inch. 
4. Alignment of Tie-Bar End Relative to Line Perpendicular to Paving Edge: 1/2 inch per 12 

inches of tie bar. 
5. Joint Spacing: 3 inches. 
6. Contraction Joint Depth: Plus 1/4 inch, no minus. 
7. Joint Width: Plus 1/8 inch, no minus. 

 
3.10 FIELD QUALITY CONTROL 

A. Testing Agency: Contractor to engage a qualified testing agency to perform tests and 
inspections. 

B. Testing Services: Testing and inspecting of composite samples of fresh concrete obtained 
according to ASTM C 172/C 172M shall be performed according to the following requirements: 

1. Testing Frequency: Obtain at least one composite sample for each 100 cu. yd. or fraction 
thereof of each concrete mixture placed each day. 

a. When frequency of testing will provide fewer than five compressive-strength tests 
for each concrete mixture, testing shall be conducted from at least five randomly 
selected batches or from each batch if fewer than five are used. 

2. Slump: ASTM C 143/C 143M; one test at point of placement for each composite sample, 
but not less than one test for each day's pour of each concrete mixture. Perform additional 
tests when concrete consistency appears to change. 

3. Air Content: ASTM C 231/C 231M, pressure method; one test for each composite 
sample, but not less than one test for each day's pour of each concrete mixture. 

4. Concrete Temperature: ASTM C 1064/C 1064M; one test hourly when air temperature is 
40 deg F (4.4 deg C) and below and when it is 80 deg F (27 deg C) and above, and one 
test for each composite sample. 

5. Compression Test Specimens: ASTM C 31/C 31M; cast and laboratory cure one set of 
four standard cylinder specimens for each composite sample. 

6. Compressive-Strength Tests: ASTM C 39/C 39M; test one specimen at seven days and 
two specimens at 28 days. 

a. A compressive-strength test shall be the average compressive strength from two 
specimens obtained from same composite sample and tested at 28 days. 

C. Strength of each concrete mixture will be satisfactory if average of any three consecutive 
compressive-strength tests equals or exceeds specified compressive strength and no 
compressive-strength test value falls below specified compressive strength by more than 500 
psi. 

D. Test results shall be reported in writing to Owner, concrete manufacturer, and Contractor within 
48 hours of testing. Reports of compressive-strength tests shall contain Project identification 
name and number, date of concrete placement, name of concrete testing and inspecting agency, 
location of concrete batch in Work, design compressive strength at 28 days, concrete mixture 
proportions and materials, compressive breaking strength, and type of break for both 7- and 28- 
day tests. 
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E. Nondestructive Testing: Impact hammer, sonoscope, or other nondestructive device may be 
permitted by Engineer but will not be used as sole basis for approval or rejection of concrete. 

F. Additional Tests: Testing and inspecting agency shall make additional tests of concrete when 
test results indicate that slump, air entrainment, compressive strengths, or other requirements 
have not been met, as directed by Engineer. 

G. Concrete paving will be considered defective if it does not pass tests and inspections. 

H. Additional testing and inspecting, at Contractor's expense, will be performed to determine 
compliance of replaced or additional work with specified requirements. 

I. Prepare test and inspection reports. 

 
3.11 REPAIR AND PROTECTION 

A. Remove and replace concrete paving that is broken, damaged, or defective or that does not 
comply with requirements in this Section. Remove work in complete sections from joint to joint 
unless otherwise approved by Engineer. 

B. Drill test cores, where directed by Engineer, when necessary to determine magnitude of cracks 
or defective areas. Fill drilled core holes in satisfactory paving areas with portland cement 
concrete bonded to paving with epoxy adhesive. 

C. Protect concrete paving from damage. Exclude traffic from paving for at least 14 days after 
placement. When construction traffic is permitted, maintain paving as clean as possible by 
removing surface stains and spillage of materials as they occur. 

D. Maintain concrete paving free of stains, discoloration, dirt, and other foreign material. Sweep 
paving not more than two days before date scheduled for Substantial Completion inspections. 

 
END OF SECTION 321313 
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SECTION 323113.53 - HIGH-SECURITY CHAIN LINK FENCES AND GATES 

PART 1 – DESCRIPTION 

1.1 SUMMARY 

This item shall consist of furnishing and erecting a chain-link fence and gates in accordance with 
these specifications and the details shown on the plans or as directed by the ENGINEER. The 
fencing materials shall conform to the requirements of the 2017 Missouri Standard Specifications 
for Highway Construction (MSSHC), Section 1043, Fence Material. All construction methods, 
testing, and acceptance criteria shall be in accordance with the standards included within this 
section. 

PART 2 – MATERIALS 

2.1 FENCING MATERIALS 

All material for chain-link fencing shall conform to the requirements of the 2017 Missouri Standard 
Specifications for Highway Construction (MSSHC), Section 1043, Fence Material. Chain link 
fence material shall be 9-gauge wire for all fences and gates. 

Prior to the use of materials, the CONTRACTOR shall furnish manufacturer’s certified test reports 
to the ENGINEER for those materials proposed for use during construction. The certified test 
reports shall include a statement that the materials meet the specification requirements. 

2.2 CONCRETE 

The concrete shall be proportioned, placed, and cured in accordance with Section 321313, 
Concrete Paving. 

2.3 PACKAGING AND MARKING 

Packaging and marking of the material shall provide ease of handling, storage, and identification. 

Each length of chain-link fabric, or barbed wire shall be tightly rolled and firmly tied. Each role 
shall carry a tag showing, as applicable to the product, the length, kind of base metal, type of 
coating, specified wire size, mesh size, design (style), height or width of fabric, and the producer 
name, brand or trademark of the manufacturer. 

Each bundle or container of posts, hardware and fittings shall be marked with the name, brand or 
trademark of the manufacturer, type of material (steel, cast iron, aluminum alloy number, etc.), 
type of coating and any additional data required for proper identification or to determine apparent 
conformance to specified quality requirements. 
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PART 3 – CONSTRUCTION METHODS 

3.1 GENERAL. 

The fence shall be constructed in accordance with the details on the plans and as specified herein 
using new materials, and all work shall be performed in a workmanlike manner satisfactory to the 
ENGINEER. Prior to the beginning of the work or upon the request of the ENGINEER, the 
ENGINEER shall locate the position of the work by establishing and marking the property line or 
fence line. When directed, the CONTRACTOR shall span the opening below the fence at 
locations of small natural or drainage ditches where it is not practical to conform the fence to the 
general contour of the ground surface according to the project details. The new fence shall be 
permanently tied to the terminals of existing fences whenever required by the ENGINEER. The 
finished fence shall be plumb, taut, true to line and ground contour, and complete in every 
detail. 

When directed, in order to keep stock on adjoining property enclosed at all times, the 
CONTRACTOR shall arrange the work so that construction of the new fence will immediately 
follow the removal of existing fences. The length of unfenced section at any time shall not exceed 
300 feet. The work shall progress in this manner and at the close of the working day the newly 
constructed fence shall be tied to the existing fence. 

3.2 CLEARING FENCE LINE 

The site of the fence shall be sufficiently cleared of obstructions, and surface irregularities shall 
be graded so that the fence will conform to the general contour of the ground. The fence line shall 
be cleared on each side of the fence centerline. This clearing shall consist of the removal of all 
stumps, brush, rocks, trees, or other obstructions that will interfere with proper construction of the 
fence. Stumps within the cleared area of the fence shall be placed a uniform distance above 
ground, as specified in the plans. All holes remaining after post and stump removal shall be refilled 
with suitable soil, gravel, or other material acceptable to the ENGINEER and shall be compacted 
properly with tampers. All clearing and grading must be in conformance with Storm Water 
Pollution Prevention Plan which restricts activities within the sinkhole limits. 

The cost of removing and disposing of all material cleared or excavated, regardless of the type, 
character, composition, or condition of such material encountered shall be considered incidental 
to fence construction. 

3.3 REMOVING EXISTING FENCES 

When shown on the plans or as directed by the ENGINEER, the existing fences, which coincide 
with or are in a position to interfere with the new fence location, shall be removed by the 
CONTRACTOR as a part of the construction work. 
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3.4 INSTALLING POSTS 

The CONTRACTOR shall fill, cut or trench where necessary to produce a smooth and uniform 
ground surface so the bottom of the fabric is not less than 1 inch or more than 2 inches above the 
finished ground line. All posts shall be set plumb, true to line and grade. Terminal posts, defined 
as end, corner, pull or gate posts, shall be set in concrete. The concrete footing shall be a uniform 
thickness around the post and shall have a cone or dome shaped top. 

The line posts may be placed in dug or drilled holes and set in concrete. Posts damaged during 
installation shall be removed and replaced at the CONTRACTOR’S expense. No extra 
compensation will be made for rock excavation. Rock excavation shall not be ground for extension 
of time. 

3.5 BRACING 

All corner, end, pull, and gate posts shall be braced as shown on the plans. Pull posts shall be 
used at sharp breaks in vertical grade or at approximate 500’ centers on straight runs or as 
directed by the ENGINEER. 

3.6 INSTALLING FABRIC 

Fabric shall not be attached to posts until the concrete footings have cured for at least five days. 
Fabric shall be securely attached to end, corner, gate and pull posts in accordance with 
manufacturer’s recommendations. The fabric shall be attached to the tension wire with hog rings 
spaced as shown on the plans. The fabric shall be attached to line posts with wire ties or bands 
spaced in accordance with manufacturer’s recommendations. All fabric shall be taut before 
attaching to line posts or tension wire. Aluminum hog rings are not permitted. 

At locations of small natural swales or drainage ditches and where it is not practical to have the 
fence conform to the general contour of the ground surface, longer posts may be used and 
multiple strands of barbed wire stretched thereon to span the opening below the fence. The 
vertical clearance between strands of barbed wire shall be 6 inches or less. 

3.7 BARBED WIRE AND SUPPORT ARM 

If the chain-link fence is required to be topped with barbed wire, the barbed wire support arm shall 
be at a 45-degree angle, ± 5 degrees, from the vertical plane of the fence line extended above 
the fence, and shall be fitted with clips, slots or other device for attaching three strands of barbed 
wire to the arm. The top strand shall be located 12 inches horizontally from the fence line, ± 3 
inches, with the outer wires spaced uniformly between the top of the fence fabric and the top 
outside strand of barbed wire. The barbed wire arm shall be sufficient strength to withstand a 
weight of 250 pounds applied at the outer strand of barbed wire without causing any permanent 
deflection of the arm. Each strand of barbed wire shall be pulled taut to remove all sag before the 
strand is attached to the extension arm. 

3.8 INSTALLING GATES 

The gate shall be fabricated off-site and erected and hung on gate fittings as shown on the plans. 
They shall be attached in such a manner that the gate cannot be lifted off the hinges. 
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Gates shall be erected to swing in the direction indicated and shall be provided with gate stops, 
as specified or as shown on the plans. 

3.9 ELECTRICAL GROUNDS 

Electrical grounds shall be constructed at 500-foot intervals. The ground shall be accomplished 
with a copper clad rod 10 feet long and a minimum of 3/4 inch in diameter driven vertically until 
the top is 12 inches below the ground surface. A No. 8 solid copper conductor shall be clamped 
to the rod and to the fence in such a manner that each element of the fence is grounded. 

3.10 CLEANING UP 

Upon completion of the work, they shall remove construction tools, apparatus, equipment, unused 
materials and supplies, and personnel from the project site. 

 
END OF SECTION 323113.53 
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SECTION 329200 – TURF AND GRASSES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Special Conditions, apply to 
this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Lawns. 
2. Topsoil and soil amendments. 
3. Fertilizers and mulches. 

B. Related Sections: The following Sections contain requirements that relate to this Section: 

1. Division 31 Section "Earth Moving" for excavation, filling, rough grading, and subsurface 
aggregate drainage and drainage backfill. 

1.3 SUBMITTALS 

A. General: Submit each item in this Article according to the General Conditions of the Contract. 

B. Certification of grass seed from seed vendor for each grass-seed mixture stating the botanical and 
common name and percentage by weight of each species and variety, and percentage of purity, 
germination, and weed seed. Include the year of production and date of packaging. 

1.4 QUALITY ASSURANCE 

A. Installer Qualifications: Engage an experienced Installer who has completed landscaping work similar 
in material, design, and extent to that indicated for this Project and with a record of successful landscape 
establishment. 

B. Testing Agency Qualifications: To qualify for acceptance, an independent testing agency must 
demonstrate to Engineer's satisfaction, based on evaluation of agency-submitted criteria conforming to 
ASTM E 699, that it has the experience and capability to satisfactorily conduct the testing indicated 
without delaying the Work. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Packaged Materials: Deliver packaged materials in containers showing weight, analysis, and name of 
manufacturer. Protect materials from deterioration during delivery and while stored at site. 

B. Seed: Deliver seed in original sealed, labeled, and undamaged containers. 

1.6 PROJECT CONDITIONS 

A. Utilities: Determine location of above grade and underground utilities and perform work in a manner 
which will avoid damage. Hand excavate, as required. Maintain grade stakes until removal is mutually 
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B. Excavation: When conditions detrimental to plant growth are encountered, such as rubble fill, adverse 
drainage conditions, or obstructions, notify Engineer before planting. 

1.7 COORDINATION AND SCHEDULING 

A. Coordinate installation of planting materials during normal planting seasons for each type of plant 
material required. 

PART 2 - PRODUCTS 

2.1 GRASS MATERIALS 

A. Grass Seed: Fresh, clean, dry, new-crop seed complying with the Association of Official Seed Analysts' 
"Rules for Testing Seeds" for purity and germination tolerances. 

1. Seed Mixture: Provide seed of grass species and varieties, proportions by weight, and minimum 
percentages of purity, germination, and maximum percentage of weed seed as indicated on 
Schedules at the end of this Section. 

2.2 TOPSOIL 

A. Topsoil: ASTM D 5268, pH range of 5.5 to 7, 4 percent organic material minimum, free of stones 1 
inch or larger in any dimension, and other extraneous materials harmful to plant growth. 

1. Topsoil Source: Reuse surface soil stockpiled on the site. Verify suitability of surface soil to 
produce topsoil meeting requirements and amend when necessary. Supplement with imported 
topsoil when quantities are insufficient. Clean topsoil of roots, plants, sods, stones, clay lumps, 
and other extraneous materials harmful to plant growth. 

2.3 SOIL AMENDMENTS 

A. Lime: ASTM C 602, Class T, agricultural limestone containing a minimum 80 percent calcium 
carbonate equivalent, with a minimum 99 percent passing a No. 8 sieve and a minimum 75 percent 
passing a No. 60 sieve. 

1. Provide lime in the form of dolomitic limestone. 

B. Water: Potable. 

2.4 FERTILIZER 

A. Commercial Fertilizer: Commercial-grade complete fertilizer of neutral character, consisting of fast- 
and slow-release nitrogen, 50 percent derived from natural organic sources of urea-form, phosphorous, 
and potassium in the following composition: 

1. Composition: 1 lb per 1000 sq. ft. of actual nitrogen, 4 percent phosphorous, and 2 percent 
potassium, by weight. 

2. Composition: Nitrogen, phosphorous, and potassium in amounts recommended in soil reports 
from a qualified soil-testing agency. 
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2.5 EROSION-CONTROL MATERIALS 

A. Mulch: Threshed straw of oats, wheat, rye, barley, or rice that is clean and free of seeds, noxious weeds, 
mold, or other objectionable material. 

B. Blankets: Biodegradable wood excelsior, straw, or coconut-fiber mat enclosed in two layers of 
photodegradable plastic mesh. Include manufacturer's biodegradable stakes, 6 inches long. 

PART 3 – EXECUTION 

 
3.1 EXAMINATION 

A. Examine areas to receive landscaping for compliance with requirements and for conditions affecting 
performance of work of this Section. Do not proceed with installation until unsatisfactory conditions 
have been corrected. 

3.2 PLANTING SOIL PREPARATION 

A. Before mixing, clean topsoil of roots, plants, sods, stones, clay lumps, and other extraneous materials 
harmful to plant growth. 

B. Mix soil amendments and fertilizers with topsoil at rates indicated. Delay mixing fertilizer if planting 
does not follow placing of planting soil within a few days. 

C. For lawns, mix planting soil either prior to planting or apply on surface of topsoil and mix thoroughly 
before planting. 

1. Mix lime with dry soil prior to mixing fertilizer. Prevent lime from contacting roots of acid- 
tolerant plants. 

3.3 LAWN PLANTING PREPARATION 

A. Limit subgrade preparation to areas that will be planted in the immediate future. 

B. Loosen subgrade to a minimum depth of 4 inches. Remove stones larger than 1-1/2 inches in any 
dimension and sticks, roots, rubbish, and other extraneous materials. 

C. Spread planting soil mixture to depth required to meet thickness, grades, and elevations shown, after 
light rolling and natural settlement. Do not spread if planting soil or subgrade is frozen. 

D. Grade lawn and grass areas to a smooth, even surface with loose, uniformly fine texture. Roll and rake, 
remove ridges, and fill depressions to meet finish grades. Limit fine grading to areas that can be planted 
in the immediate future. Remove trash, debris, stones larger than 1-1/2 inches in any dimension, and 
other objects that may interfere with planting or maintenance operations. 

E. Moisten prepared lawn areas before planting when soil is dry. Water thoroughly and allow surface to 
dry before planting. Do not create muddy soil. 

F. Restore prepared areas if eroded or otherwise disturbed after fine grading and before planting. 

3.4 SEEDING NEW LAWNS 
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A. Sow seed with a spreader or a seeding machine. Do not broadcast or drop seed when wind velocity 
exceeds 5 mph. Evenly distribute seed by sowing equal quantities in 2 directions at right angles to each 
other. 

1. Do not use wet seed or seed that is moldy or otherwise damaged in transit or storage. 

B. Sow seed at the following rates: 

1. Seeding Rate: 5 to 8 lb per 1000 sq. ft. 

C. Rake seed lightly into top 1/8 inch of topsoil, roll lightly, and water with fine spray. 

D. Protect seeded areas against erosion by spreading straw mulch after completion of seeding operations. 
Spread uniformly at a minimum rate of 2 tons per acre to form a continuous blanket 1-1/2” loose depth 
over seeded areas. Spread by hand, blower, or other suitable equipment. Anchor straw mulch by 
crimping into topsoil with suitable mechanical equipment. 

E. Slopes exceeding 4:1 shall be protected with erosion control blanket. Install per manufacturer’s 
specifications. 

F. Protect seeded areas against hot, dry weather or drying winds by applying peat mulch within 24 hours 
after completion of seeding operations. Soak and scatter uniformly to a depth of 3/16 inch thick and roll 
to a smooth surface. 

3.5 CLEANUP AND PROTECTION 

A. During landscaping, keep pavements clean and work area in an orderly condition. 

B. Protect landscaping from damage due to landscape operations, operations by other contractors and 
trades, and trespassers. Maintain protection during installation and maintenance periods. Treat, repair, 
or replace damaged landscape work as directed. 

3.6 PLANTING SOIL AMENDMENTS SCHEDULE 

A. Lawns: Provide soil amendments in not less than the following quantities: 

1. Weight of commercial fertilizer per 1000 sq. ft. (100 sq. m): Per manufacturer’s 
recommendation. 

3.7 SEED MIXTURES SCHEDULE 

A. Sun and Partial Shade: Provide certified grass-seed blends or mixes, proportioned by weight, as 
follows: 

 
Proportion Name Min. Pct. Germ. Min. Pct. Pure Sd. Max. Pct. Weed 

50 pct. Kentucky bluegrass 80 85 0.50 
 
30 pct. 

(Poa pratensis) 
Chewings red fescue 

 
85 

 
98 

 
0.50 

10 pct. 
(Festuca rubra variety) 
Perennial rye grass 90 98 0.50 

10 pct. 
(Lolium perenne) 
Redtop 85 92 1.00 
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 (Agrostis alba)    

 
B. Heavy Shade: Provide certified grass-seed blends or mixes, proportioned by weight, as follows: 

 
Proportion Name Min. Pct. Germ. Min. Pct. Pure Sd. Max. Pct. Weed Sd. 
50 pct. Chewings red fescue 85 98 0.50 

 (Festuca rubra variety)    
35 pct. Rough bluegrass 80 85 1.00 

 (Poa trivialis)    
15 pct. Redtop 85 92 1.00 

 (Agrostis alba)    

 
END OF SECTION 329200 
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