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SECTION 002113 – INSTRUCTIONS TO BIDDERS   
 
1.0 - SPECIAL NOTICE TO BIDDERS 

A. If awarded a contract, the Bidder’s employees, and the employees of all subcontractors, who perform the 
work on the project, will be required to undergo a fingerprint background check and obtain a State of 
Missouri identification badge prior to beginning work on site.  The Bidder should review the information 
regarding this requirement in Section 013513 – Site Security and Health Requirements prior to submitting 
a bid. 

B. The Bidder’s prices shall include all city, state, and federal sales, excise, and similar taxes that may lawfully 
be assessed in connection with the performance of work, and the purchased of materials to be incorporated 
in the work.  THIS PROJECT IS NOT TAX EXEMPT. 

2.0 - BID DOCUMENTS 

A. The number of sets obtainable by any one (1) party may be limited in accordance with available supply. 

B. For the convenience of contractors, sub-contractors and suppliers, copies of construction documents are 
on file at the office of the Director, Division of Facilities Management, Design and Construction and on 
the Division’s web site - https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans. 

 
3.0 - BIDDERS' OBLIGATIONS 

 
A.     Under no circumstances will contractors give their plans and specifications to another contractor.  Any bid 

received from a contractor whose name does not appear on the list of plan holders may be subject to 
rejection. 

 
4.0 - INTERPRETATIONS 

A. No bidder shall be entitled to rely on oral interpretations as to the meaning of the plans and specifications 
or the acceptability of alternate products, materials, form or type of construction.  Every request for 
interpretation shall be made in writing and submitted with all supporting documents not less than five (5) 
working days before opening of bids.  Every interpretation made to a bidder will be in the form of an 
addendum and will be sent as promptly as is practicable to all persons to whom plans and specifications 
have been issued.  All such addenda shall become part of the contract documents. 

 
5.0 - BIDS AND BIDDING PROCEDURE 
 

A. Bidders shall submit all submission forms and accompanying documents listed in SECTION 004113 – BID 
FORM, Article 5.0, ATTACHMENTS TO BID by the stated time or their bid will be rejected for being 
non-responsive.   
 
Depending on the specific project requirements, the following is a GENERIC list of all possible bid forms 
that may be due with bid submittals and times when they may be due.  Please check for specific project 
requirements on the proposal form (Section 004113).   

 Bid Submittal – due before stated date and time of bid opening (see IFB): 
  004113  Bid Form (all pages are always required)  
  004322  Unit Prices Form 
  004541  Affidavit of Work Authorization 

B. All bids shall be submitted without additional terms and conditions, modification or reservation on the bid 
forms with each space properly filled.  Bids not on these forms will be rejected. 

C. All bids shall be accompanied by a bid bond executed by the bidder and a duly authorized surety company, 
certified check, cashier's check or bank draft made payable to the Division of Facilities Management, 
Design and Construction, State of Missouri, in the amount indicated on the bid form, Section 004113.  
Failure of the contractor to submit the full amount required shall be sufficient cause to reject his bid.  The 
bidder agrees that the proceeds of the check, draft or bond shall become the property of the State of 
Missouri, if for any reason the bidder withdraws his bid after closing, or if on notification of award refuses 
or is unable to execute tendered contract, provide an acceptable performance and payment bond, provide 
evidence of required insurance coverage and/or provide required copies of affirmative action plans within 
ten (10) working days after such tender. 

https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
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D. The check or draft submitted by the successful bidder will be returned after the receipt of an acceptable 

performance and payment bond and execution of the formal contract.  Checks or drafts of all other bidders 
will be returned within a reasonable time after it is determined that the bid represented by same will receive 
no further consideration by the State of Missouri.  Bid bonds will only be returned upon request. 

 
6.0 - SIGNING OF BIDS 

A. A bid from an individual shall be signed as noted on the Bid Form. 

B. A bid from a partnership or joint venture shall require only one signature of a partner, an officer of the joint 
venture authorized to bind the venture or an attorney-in-fact.  If the bid is signed by an officer of a joint 
venture or an attorney-in-fact, a document evidencing the individual's authority to execute contracts should 
be included with the bid form. 

C. A bid from a limited liability company (LLC) shall be signed by a manager or a managing member of the 
LLC. 

D.     A bid from a corporation shall have the correct corporate name thereon and the signature of an authorized 
officer of the corporation manually written.  Title of office held by the person signing for the corporation 
shall appear, along with typed name of said individual.  Corporate license number shall be provided and, 
if a corporation organized in a state other than Missouri, a Certificate of Authority to do business in the 
State of Missouri shall be attached.  In addition, for corporate proposals, the President or Vice-President 
should sign as the bidder.  If the signator is other than the corporate president or vice president, the bidder 
must provide satisfactory evidence that the signator has the legal authority to bind the corporation. 

 
E.     A bid should contain the full and correct legal name of the Bidder. If the Bidder is an entity registered with 

the Missouri Secretary of State, the Bidder’s name on the bid form should appear as shown in the Secretary 
of State’s records.   
 

  F. The Bidder should include its corporate license number on the Bid Form and, if the corporation is organized 
 in a state other than Missouri, a Certificate of Authority to do business in the State of Missouri shall be 
 attached to the bid form.   
 

7.0 - RECEIVING BID SUBMITTALS 
 
A.   It is the bidder’s sole responsibility to assure receipt by Owner of bid submittals by the date and time 

specified in the Invitation for Bid.  Bids received after the date and time specified shall not be considered 
by the Owner. 

 
B. Bids must be submitted through the MissouriBUYS statewide eProcurement system 

(https://www.missouribuys.mo.gov/) in accordance with the instructions for that system.  The Owner shall 
only accept bids submitted through MissouriBUYS.  Bids received by the Owner through any other means, 
including hard copies, shall not be considered and will be discarded by the Owner unopened. 

 
        C.     To respond to an Invitation for Bid, the Bidder must first register with MissouriBUYS by going 

 through the MissouriBUYS Home Page (https://www.missouribuys.mo.gov/), clicking the 
 “Register” button at the top of the page, and completing the Vendor Registration.  Once 
 registered, the Bidder accesses its account by clicking the “Login” button at the top of the 
 MissouriBUYS Home Page.  Enter your USERID and PASSWORD, which the Bidder will select.  
 Under Solicitations, select “View Current Solicitations.”  A new screen will open.  Under “Filter 
 by Agency” select “OA-FMDC-Contracts Chapter 8.”  Under “Filter by Opp. No.” type in the 
 State Project Number.  Select “Submit.”  Above the dark blue bar, select “Other Active 
 Opportunities.” To see the Solicitation Summary, single click the Opp. No. (Project Number) and 
 the summary will open. Single quick click each blue bar to open detailed information.  The Bidder      
 must read and accept the Original Solicitation Documents and complete all identified requirements.  
 The Bidder should download and save all of the Original Solicitation Documents on its computer 
 so that the Bidder can prepare its response to these documents.  The Bidder should upload its 
 completed response to the downloaded documents as an attachment to the electronic solicitation 
 response.   

 

https://www.missouribuys.mo.gov/
https://www.missouribuys.mo.gov/
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        D.     Step-by-step instructions for how a registered vendor responds to a solicitation electronically are  
 provided in Section 001116 – Invitation For Bid. 

 
        E.       The Bidder shall submit its bid on the forms provided by the Owner on MissouriBUYS with each  
  space fully and properly completed, including all amountsrequired for alternate bids, unit prices,  
  cost accounting data, etc.  The Owner may reject bids that are not on the Owner’s forms or that do  
  not contain all requested information. 

 F.      No Contractor shall stipulate in his bid any conditions not contained in the specifications or standard bid 
form contained in the contract documents.  To do so may subject the Contractor’s bid to rejection. 

 G. The completed forms shall be without interlineations, alterations or erasures.   

  
8.0 - MODIFICATION AND WITHDRAWAL OF BIDS 

        A.      Bidder may withdraw his bid at any time prior to scheduled closing time for receipt of bids, but no bidder  
                  may withdraw his bid for a period of twenty (20) working days after the scheduled closing time for   
                  receipt of bids. 

        B.    The Bidder shall modify his or her original bid by submitting a revised bid on MissouriBUYS. 

 
9.0 - AWARD OF CONTRACT 

A. The Owner reserves the right to reject any and/or all bids and further to waive all informalities in bidding 
when deemed in the best interest of the State of Missouri. 

B. The Owner reserves the right to let other contracts in connection with the work, including but not by way 
of limitation, contracts for the furnishing and installation of furniture, equipment, machines, appliances 
and other apparatus. 

C. In awarding the contract the Owner may take into consideration the bidder's skill, facilities, capacity, 
experience, responsibility, previous work record, financial standing and the necessity of prompt and 
efficient completion of work herein described.  Inability of any bidder to meet the requirements mentioned 
above may be cause for rejection of his bid.  However, no contract will be awarded to any individual, 
partnership or corporation, who has had a contract with the State of Missouri declared in default within the 
preceding twelve months. 

D. No bid shall be considered binding upon the Owner until the written contract has been properly executed, 
a satisfactory bond has been furnished, evidence of required insurance coverage, submittal of executed 
Section 004541, Affidavit of Work Authorization form, documentation evidencing enrollment and 
participation in a federal work authorization program has been received and an affirmative action plan 
submitted.  Failure to execute and return the contract and associated documents within the prescribed 
period of time shall be treated, at the option of the Owner, as a breach of bidder's obligation and the Owner 
shall be under no further obligation to bidder. 

E. If the successful bidder is doing business in the State of Missouri under a fictitious name, he shall furnish 
to Owner, attached to the Bid Form, a properly certified copy of the certificate of Registration of Fictitious 
Name from the State of Missouri, and such certificate shall remain on file with the Owner. 

F.    Any successful bidder which is a corporation organized in a state other than Missouri shall furnish to the 
Owner, attached to the Bid Form, a properly certified copy of its current Certificate of Authority to do 
business in the State of Missouri, such certificate to remain on file with the Owner.  No contract will be 
awarded by the Owner unless such certificate is furnished by the bidder. 

G.     Any successful bidder which is a corporation organized in the State of Missouri shall furnish at its own 
cost to the Owner, if requested, a Certificate of Good Standing issued by the Secretary of State, such 
certificate to remain on file with the Owner. 

H. Transient employers subject to Sections 285.230 and 285.234, RSMo, (out-of-state employers who 
temporarily transact any business in the State of Missouri) may be required to file a bond with the Missouri 
Department of Revenue.  No contract will be awarded by the Owner unless the successful bidder certifies 
that he has complied with all applicable provisions of Section 285.230-234. 

I. Sections 285.525 and 285.530, RSMo, require business entities to enroll and participate in a federal work 
authorization program in order to be eligible to receive award of any state contract in excess of $5,000. 
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Bidders should submit with their bid an Affidavit of Work Authorization (Section 004541) along with 
appropriate documentation evidencing such enrollment and participation. Section-004541, Affidavit of 
Work Authorization is located on the MissouriBUYS solicitation for this project.  Bidders must also submit 
an E-Verify Memorandum before the Owner may award a contract to the Bidder.  Information regarding 
a E-Verify is located at https://www.uscis.gov/e-verify/.  The contractor shall be responsible for ensuring 
that all subcontractors and suppliers associated with this contract enroll in E-Verify. 

 
10.0 - CONTRACT SECURITY 

A. The successful bidder shall furnish a performance/payment bond as set forth in General Conditions Article 
6.1 on a condition prior to the State executing the contract and issuing a notice to proceed. 

 

11.0 - WORKING DAYS 

A. Contract duration time is stated in working days and will use the following definition in determining the 
actual calendar date for contract completion: 

1. Working days are defined as all calendar days except Saturdays, Sundays and the following State of 
Missouri observed holidays:  New Year’s Day, Martin Luther King, Jr. Day, Lincoln Day, 
Washington’s Birthday, Truman Day, Memorial Day, Independence Day, Labor Day, Columbus Day, 
Veterans Day, Thanksgiving Day and Christmas Day. 

 
13.0 - AMERICAN AND MISSOURI - MADE PRODUCTS AND FIRMS 

 
A. By signing the bid form and submitting a bid on this project, the Bidder certifies that it will use American 

and Missouri products as set forth in Article 1.7 of the General Conditions. Bidders are advised to review 
those requirements carefully prior to bidding.  
   

B. A preference shall be given to Missouri firms, corporations or individuals, or firms, corporations or 
individuals that maintain Missouri offices or places of business, when the quality of performance promised 
is equal or better and the price quoted is the same or less.  

 
C. Pursuant to Section 34.076, RSMo, a contractor or Bidder domiciled outside the boundaries of the State of 

Missouri shall be required, in order to be successful, to submit a bid the same percent less than the lowest 
bid submitted by a responsible contractor or Bidder domiciled in Missouri as would be required for such 
a Missouri domiciled contractor or Bidder to succeed over the bidding contractor or Bidder domiciled 
outside Missouri on a like contract or bid being let in the person's domiciliary state and, further, the 
contractor or Bidder domiciled outside the boundaries of Missouri shall be required to submit an audited 
financial statement as would be required of a Missouri domiciled contractor or Bidder on a like contract 
or bid being let in the domiciliary state of that contractor or Bidder. 

 
14.0 – SERVICE DISABLED VETERAN PREFERENCE 

 
Pursuant to section 34.074, RSMo, a Bidder that is a Service Disabled Veteran Enterprise (SDVE) doing  
business as Missouri firm, corporation, or individual, or that maintains a Missouri office or place of  
business, shall receive a three-point bonus preference in the contract award evaluation process. The bonus  
preference will be calculated and applied by reducing the bid amount of the eligible SDVE by three percent. 
This reduction is for evaluation purposes only, and will have no impact on the actual  
amount(s) of the bid or the amount(s) of any contract awarded. In order to be eligible for the SDVE  
preference, the Bidder must complete and submit with its bid the Missouri Service Disabled Veteran  
Business Form, and any information required by the form. If the Bidder is a SDVE joint venture, the Bidder 
shall submit with its bid Section 004338 MBE/WBE/SDVE Eligibility Determination Form for Joint 
Ventures and documentation showing that the Bidder meets the definition of a Service Disabled Veteran 
Enterprise in section 34.074, RSMo. The required forms are available on MissouriBUYS. 
  
 

https://www.uscis.gov/e-verify/
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002114   SUPPLEMENTARY INSTRUCTIONS TO BIDDERS 

 

1.0 EVALUATION AND AWARD OF CONTRACT 

 

A. The bidder must provide firm, fixed prices for all requirements as set forth in the Bid Form, Section 

004113, and Unit Prices, Section 004322. 

 

B. Any cost and/or pricing data submitted or related to the bidder's proposal, including any cost and/or 

pricing data related to contractual extension options, whether required or voluntary, shall be subject 

to evaluation if deemed to be in the best interests of the State of Missouri. 

 

C. The lowest bidder for this contract will be determined by calculating a total cost for the maximum 

life of contract. The total cost for the maximum life of the contract will be determined based on the 

Unit Prices and percentages set forth in the Bid Form, and the estimated quantities of labor, materials, 

supplies, tools, equipment and subcontractor costs set forth below.  

 

D. The bidder is advised that the numbers of hours and amounts of materials, equipment, tools, supplies 

and subcontractor costs provided below are estimates to be used for evaluation purposes only and in 

no way guarantee a minimum or maximum level of required services.  

 

E. During the evaluation, the following estimated labor quantities will be used to determine the bidder’s 

labor cost for the life of the contract:  

 
PROJECTS REQUIRING NO LESS THAN PAYMENT OF PREVAILING WAGES: 

  

SHOP TIME 

  

FIELD HOURS 

 

DBL RATE 

 HOURS REG TIME 1 ½ RATE OT OVERTIME 

1.1 carpentry  4 24 4 1 

1.2 dry wall  1 16 2 1 

1.3 demountable partition  1 4 2 1 

1.4 electrical  1 16 4 1 

1.5 plumbing  1 16 4 1 

1.6 carpet  1 4 2 1 

1.7 glazier  1 4 2 1 

1.8 laborer  1 8 2 1 

1.9 plaster/mason hod carrier  1 4 1 1 

1.10 painting  1 8 2 1 

1.11 sheet metal  4 10 4 1 

1.12 pipe fitter  1 6 2 1 

1.13 sprinkler fitter  2 4 1 1 

1.14 roofer  1 24 4 1 

1.15 operating engineer  1 8 2 1 

1.16 mason-brick/stone  1 4 1 1 

1.17 mason cement  1 4 1 1 

1.18 tile setting  1 6 2 1 

1.19 ironworker  4 6 1 1 

1.20 pipe insulation  1 6 2            1 

1.21 caulking/tuck pointing  1 6 1 1 

1.22 truck/driver  1 8 1 1 
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PROJECTS NOT REQUIRING PAYMENT OF PREVAILING WAGES 
  

SHOP TIME 

  

FIELD HOURS 

 

DBL RATE 

 HOURS REG TIME 1 ½ RATE OT OVERTIME 

1.1 carpentry  16 96 16 4 

1.2 dry wall  4 64 8 4 

1.3 demountable partition  4 16 8 4 

1.4 electrical  4 64 16 4 

1.5 plumbing  4 64 16 4 

1.6 carpet  4 16 8 4 

1.7 glazier  4 16 8 4 

1.8 laborer  4 32 8 4 

1.9 plaster/mason hod carrier  4 16 4 4 

1.10 painting  4 32 8 4 

1.11 sheet metal  16 40 16 4 

1.12 pipe fitter  4 24 10 4 

1.13 sprinkler fitter  8 16 4 4 

1.14 roofer  4 96 16 4 

1.15 operating engineer  4 32 8 4 

1.16 mason-brick/stone  4 16 4 4 

1.17 mason cement  4 16 4 4 

1.18 tile setting  4 24 8 4 

1.19 ironworker  16 24 4 4 

1.20 pipe insulation  4 24 8            4 

1.21 caulking/tuck pointing  4 24 4 4 

1.22 truck/driver  4 32 4 4 

      

 

F. During the evaluation, the total cost of materials and supplies for the life of the contract will be 

determined based on an estimated cost of $400,000 per year, multiplied by the percentage the bidder 

indicated in the Bid Form that it would charge in addition to the bidder’s cost for materials and 

supplies.  

 

G. During the evaluation, the cost of tools and equipment for the life of the contract will be determined 

based on an estimated cost of $100,000 per year, multiplied by the percentage the bidder indicated in 

the Bid Form that it would charge in addition to the bidder’s cost for tools and equipment.  

 

H.   During the evaluation, the cost of subcontractors for the life of the contract will be determined based 

on an estimated cost of $100,000 per year, multiplied by the percentage the bidder indicated in the 

Bid Form that it would charge in addition to the bidder’s cost for subcontractors.  “Subcontractors” 

are those personnel that are not included in the Section 004322 – Unit Prices. 

 

I.    The totals for labor, materials and supplies, tools and equipment, and subcontractor costs, as set forth 

above, and the second year cost increase/decrease (refer to Section 004113 – Bid Form, Paragraph 

5.0) will be formulated together to arrive at a total cost for the maximum life of the contract for 

evaluation purposes only. 
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STATE OF MISSOURI 

CONSTRUCTION SERVICES CONTRACT 
 

THIS AGREEMENT is made ---------, 2020, by and between ----------, (hereinafter called the 
"Contractor”) and the State of Missouri, (hereinafter called the “Owner”), represented by the Office of 
Administration, Division of Facilities Management, Design and Construction. 
 
WITNESSETH, that the Contractor and the Owner, for the consideration stated herein, agree as follows: 
 

ARTICLE 1 - GENERAL STATEMENT OF WORK 
 
A. The Contractor will perform an undetermined quantity of construction services, including 

maintenance, repair, and capital improvement projects, at State of Missouri facilities located in the 
following counties: 
 
Andrew    Bates    Buchanan 
Caldwell    Carroll    Cass 
Clay    Clinton    Daviess  
DeKalb    Gentry    Henry   
Holt    Jackson    Johnson   
Lafayette    Livingston   Platte    
Ray    Saline      

 
B. The Owner will issue a Request for Proposal for each project that will describe in detail the Work 

required, as set forth further below. The Contractor shall furnish all labor and materials necessary 
to complete the Work as set out in the Request for Proposal and any related drawings and 
specifications provided by the Owner at the prices set forth in the Contractor's proposal.  

 
C. The Owner may request that the Contractor complete several job orders simultaneously. The Owner 

may also request that the Contractor provide employees to perform services on an hourly basis.  
 
D. The Contractor shall perform all services in accordance with this Contract and the General 

Conditions, which are incorporated herein by reference. In the event that there is a conflict between 
the terms of this Contract and the General Conditions, this Contract shall prevail.  

 
E.   Each order under this contract shall not exceed $99,999.99.  Refer to ARTICLE 10.  The cumulative   
      annual total of individual job orders under this contract shall not exceed $1,000,000. The Contractor  
      shall understand and agree that the Owner does not guarantee any specific usage of the Contractor's   
      services. 
 

ARTICLE 2 - REQUESTS FOR PROPOSALS AND JOB ORDER RELEASE PROCEDURES 
 

A. The Owner’s Representative will issue a detailed description of each proposed job order to be 
performed under this contract on the Request for Proposal (RFP) form. If necessary, the description 
will include drawings and specifications.  

 
B. Various employees of the Owner may issue a Request for Proposal to the Contractor under this 

contract. Unless informed otherwise by the Owner, the Owner’s Representative for that job order 
shall be the employee of the Owner who issues the Request for Proposal. The Contractor should 
direct all communication regarding a job order to the Owner’s Representative for that job order. 
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C. A Request for Proposal issued by the Owner’s Representative is for information only. The 
Contractor should not begin any work until receiving a Notice to Proceed from the Owner.  

 
D. Within ten (10) working days after receipt of a Request for Proposal, the Contractor shall submit a 

proposal for the cost and the time necessary to execute the Work described therein. The Contractor 
shall submit its proposal on the appropriate Detailed Breakdown form. Subcontractors may use the 
appropriate Detailed Breakdown form or submit its proposal on letterhead, provided the same level 
of detail is included. All proposals shall include a Detailed Breakdown of costs using the contract 
rates. 

 
E. Shop time, which is defined for purposes of this Contract as any work performed off site, shall be 

clearly identified in each written proposal submitted by the Contractor. The Owner must approve 
all shop time prior to commencement of the Work. The Owner will only approve shop time when 
necessary and essential to the completion of a job order. 

 
F. Within ten (10) working days after the Owner issues a Request for Proposal, the Contractor must 

inspect the job site and must present to the Owner a written proposal that contains the following 
information: 

 
1. The type(s) of services required to complete the job order, including any work required off 

site. 
 
2. The number of man-hours of each type of service required to complete the job order. 
 
3. A complete list of building materials, supplies and/or tools and equipment, including 

specialty tools and equipment owned by the Contractor, that will be required to complete the 
job order.   

 
4. A firm, fixed price for all materials, supplies and/or tools and equipment the Contractor shall 

supply based on costs as indicated on the Bid Form. The list must be presented whether or 
not the Contractor shall provide some or all of the materials, supplies and/or tools and 
equipment for the project. Each item(s) supplied costing over one hundred dollars ($100.00) 
each shall be itemized as a single line item on the Contractor’s material list. 

 
5. A guaranteed not-to-exceed total price for completing the specific job order based on the 

number of hours required to complete the job order for each type of service, plus the cost of 
materials and supplies and/or owned, rented or leased tools and equipment provided based 
on the current National Rental Register or the percentage added to net cost as indicated on 
the Bid Form.  If shop time is required, it must be clearly identified in the proposal. 

 
6. A completion date of the project. 
 

G. The Owner reserves the right to accept or reject all or any portion of the Contractor's written 
proposal. If the Owner accepts the Contractor's written proposal, the Owner will communicate its 
acceptance by sending to the Contractor written Notice to Proceed with the project within the period 
mutually agreed upon. 

 
H. If the Owner is required to cancel a job order after receiving a proposal from the Contractor, a 

Cancellation Notice will be issued. The Owner shall pay the Contractor’s cost to prepare the 
proposal at a rate of $100.00 for each job order proposal not awarded within sixty days from the 
date of receipt of Contractor's written proposal. Should the Owner execute any job order within 
sixty days, the Contractor agrees and understands that costs to prepare its proposal will not be paid 
but will be considered part of the overhead and profit of the Contractor. 
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I. If an emergency is declared, the Owner may issue an Emergency Service Authorization without 
having received a detailed proposal from the Contractor. 

J. The Owner will issue a Notice of Acceptance to the Contractor upon completion of a job order. 
 

ARTICLE 3 - TIME OF COMPLETION 
 

A. This Contract shall be in effect for one year, beginning the date that Notice to Proceed is issued by 
the Owner. The Owner, at its sole discretion may extend the contract for one additional one-year 
period at the prices set forth in the Contractor's bid. A time for completion of each individual project 
shall be established in the Request for Proposal for that job order. 

 
ARTICLE 4 - CONTRACT COMPENSATION 

 
A. The Owner shall pay the Contractor for the prompt, faithful and efficient performance of the 

conditions and undertakings of this Contract, as provided in approved proposals for each job order. 
The Owner shall pay the Contractor within thirty (30) days after presentation of the Contractor’s 
statement of services rendered.  
 

ARTICLE 5 - CONTRACTOR INVOICING 
 
Article 5.4 of the General Conditions is inapplicable to this Contract. The Contractor shall invoice as 
follows: 
  

A. Building Projects:  The Contractor must submit a monthly invoice itemizing each type of service 
in hours provided during that month and any materials and supplies provided. 

 
1. If the Contractor is working on more than one job order in a month, the Contractor must 

invoice each job order separately. 
 

2. The Contractor's total invoices for any job order shall not exceed the guaranteed not-to-
exceed price stated in the Contractor's approved proposal or any Owner approved change 
orders thereto. 

 
3. The Owner will compensate the Contractor for the total amount of the invoice upon the 

Contractor's completion and the Owner and/or state agency's inspection and acceptance of 
the job order. 

 
4. The Contractor shall be paid for the number of hours (sixty (60) minutes equal one hour) 

required to complete each job order at the firm, fixed price per hour as bid on the pricing 
page for regular time, and contained in the Contractor's approved proposal for each type of 
service required. 

 
5. Overtime will be paid only if approved by the Owner’s Representative in writing as part of 

the Contractor's written proposal or any written change orders thereto for a job order. 
 

B. Hourly Work:  When providing services on an hourly basis (sixty (60) minutes equal one hour), 
the Contractor shall be compensated at the rate indicated on the Contractor’s proposal for the 
particular type(s) of service(s) provided. Hourly work shall be regular time unless specifically 
authorized in writing by the Owner’s Representative. 

 
  1. The Contractor must submit a monthly invoice (separate from other job order invoices) 

itemizing each type of service in hours provided on an hourly basis during that month. 
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  2. If the Owner’s Representative requires the Contractor's qualified personnel to work overtime 
while providing service on an hourly basis, the Contractor may invoice those overtime hours at 
the firm fixed price as bid on the pricing page for overtime. 

 
C. Materials, Supplies, Tools and Equipment: In the event that the Contractor is providing building 

materials and supplies and/or rented or leased tools and equipment, then the Contractor shall be 
paid the Contractor's net cost, plus a firm, fixed percentage over net cost as quoted on the Bid 
Forms. In the event that the Contractor provides specialty tools or equipment that the Contractor 
owns, the Contractor shall be paid for the use of such specialty tools or equipment in accordance 
with the price(s) contained in the Contractor's original bid. 

 
D. The Contractor will not be paid for travel to and from the job site. Other pertinent travel related 

expenses may be permitted, but closely monitored. 
 

E. The Contractor must submit invoices and all required paperwork to the Owner’s Representative 
for each individual job order at the address provided by the Owner’s Representative.   

 
ARTICLE 6 - PERFORMANCE 
 

A. After receiving Notice to Proceed from the Owner, the Contractor shall provide the qualified 
personnel, tools, and equipment necessary for completing the job order and any or all materials 
and supplies required. Allowance will be made for materials and supplies, lead times, shipping 
schedules, etc., if needed. 
 

B. The Owner may or may not provide some or all building materials, supplies and/or tools and 
equipment required to complete the projects. The Contractor shall be required to provide all 
building materials, supplies and/or tools and equipment required for the projects that the Owner 
does not provide. 
 

C. Each day when coming to work on a project, the Contractor’s employees must sign in with the 
Owner’s Representative or the Building Manager to notify them of their arrival. Likewise when 
leaving for the day the Contractor’s employees must sign out with the Owner’s Representative or 
Building Manager. The Contractor is responsible for providing their own sign-in sheet for 
each project and will only be reimbursed for hours actually worked as evidenced by the sign 
in sheet.   
 

D. Upon completion of a job order, the Owner’s Representative shall inspect the project and provide 
the Contractor with a Notice of Acceptance to verify the completion date and acceptability of the 
completed project. If the project is not acceptable to the Owner’s Representative, the Contractor 
shall take corrective action as determined necessary by the Owner’s Representative. 

 
E. The Contractor shall agree and understand that the Owner may make changes in the scope of a 

project (size, configuration, etc.) prior to and during the Contractor's work on the project.  When 
the Owner notifies the Contractor of such changes, the Contractor must submit a written change 
order request to the Owner if there are any changes in the types of services, the number of man-
hours of each type of service, the building materials and supplies, the guaranteed not-to-exceed 
price, and/or the time frames for completion of the service project from the Contractor's approved 
proposal as a result of the Owner's changes in the scope of the project. The Contractor must receive 
the Owner's written approval to proceed with the changes specified in the change order before 
deviating from the Contractor's approved proposal on that particular project. 

 
F. The Owner reserves the right to require the Contractor to provide operations manuals, as built 

drawings, equipment warranties, etc., upon completion of each project. 
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G. Submittals: As applicable for each job order, the Contractor will submit shop drawings, material 
and equipment lists and operating and service manuals in accordance with the General Conditions. 
 

H. Safety Requirements: Contractor and subcontractors at any tier shall comply with section 292.675, 
RSMo and Article 1.3, E, of the General Conditions. 
 

I. Hourly Services: Occasionally, the Owner may need the Contractor to provide one or more 
persons to assist the Owner's staff on a temporary, hourly basis. 
 

1. When requesting qualified personnel to provide service on an hourly basis, the Owner 
will tell the Contractor: (1) what type(s) of services are needed, and (2) approximately 
how many hours of each type of service are needed. 

 
2. The Contractor must provide qualified personnel at the facility within eight (8) hours after 

receiving the request for personnel to assist Owner's staff on an hourly basis, unless the 
Owner’s Representative indicates that the Owner is requesting emergency services. 

 
3. The Contractor must provide qualified personnel at the facility within two (2) hours after 

receiving a request for emergency services. The Owner shall solely determine the 
definition of an emergency service. 

 
ARTICLE 7 - CONTRACTOR USE OF PREMISES 
 

A. During the construction period, the Contractor shall have full use of the premises for construction 
operations, except as set forth below.  
 

B. The Contractor’s use of the premises may be limited by the Owner’s right to perform work or to 
retain other contractors to perform work on the premises.  

 
C. The Contractor shall limit its use of the Owner’s premises and operations to areas indicated by each 

job order and the Owner’s Representative. The Contractor shall not disturb portions of the site 
beyond the areas in which the Work is performed. 
 

D. The Contractor shall allow for Owner occupancy of the premises and use by the public. 
 
E. The Contractor shall keep driveways and entrances serving the premises clear and available to the 

Owner, the Owner’s employees and emergency vehicles at all times. The Contractor shall not use 
driveways and entranceway for parking or storage of materials. The Contractor shall schedule 
deliveries to minimize space and time requirements for storage of materials and equipment on-site. 

 
F. The Contractor shall maintain the existing building in a weather tight condition throughout the 

construction period, and shall take all precautions necessary to protect the building and its occupants 
during the construction period. The Contractor shall repair any damage cause by construction 
operations. 
 

G. Storage of Materials:  The Contractor shall store all materials within project limits.  The Contractor 
shall confine apparatus, materials and operations of workers to locations established by the Owner’s 
Representative. Storage trailer locations shall be subject to approval by the Owner’s Representative 
and will be available to the Contractor at no cost. 
 

H. Utilities:  Each job order will specify availability of utilities. Normally, utilities will be provided 
from the Owner’s facility. 
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I. Site Security:  Each job order will specify the site security requirements for each project. The 
Contractor’s employees may be required to undergo a background check and obtain a State 
identification card prior to beginning work.    

 
ARTICLE 8 - OCCUPANCY REQUIREMENTS 
 

A. The Owner will occupy the site and existing building during the entire construction period. The 
Contractor shall cooperate with the Owner during construction operations to minimize conflicts and 
facilitate Owner usage. The Contractor shall perform the Work so as not to interfere with the 
Owner’s operations. 
 

B. The Owner reserves the right to occupy and to place and install equipment in completed areas of 
the building prior to substantial completion, provided such occupancy does not interfere with 
completion of the Work. Such placing of equipment and partial occupancy shall not constitute 
acceptance of the total Work. 

 
ARTICLE 9 - WARRANTIES 

 
A. The Contractor must guarantee all furnished parts and labor for a period of one (1) year from the 

date of substantial completion, as set forth in Article 3.4 of the General Conditions, unless the 
Contractor specifies a longer period in the proposal submitted by the Contractor for that job order. 
 

B. Any damage to the building or equipment because of defective parts and/or prosecution of the 
project shall be the responsibility of the Contractor. 
 

C. If applicable, a warranty for a roof shall comply with the requirements of the FMDC Roof Design 
Manual.  

 
ARTICLE 10 – PREVAILING WAGE 
 

A. If the amount of any project under this contract is greater than $75,000, the Contractor shall pay not 
less than the prevailing hourly rate of wages or the public works contracting minimum wage, 
whichever is applicable, to all workers performing work under that project in accordance with 
sections 290.210 to 290.340, RSMo. The applicable wage order(s) shall be the wage order(s) for 
the location where the work is performed in effect as of the date of the Request for Job Order 
Proposal. The applicable wage order will be provided to Contractor with each Request for Job Order 
Proposal and shall be incorporated therein by reference. 
 

B. If the amount of any job order is less than $75,000, the Contractor is not required to pay either the 
prevailing wage rate or the public works contracting minimum wage for work performed under that 
job order.  In the event a contract change is issued that increases the total value of the project to 
more than $75,000, the applicable prevailing wage rate or the public works contracting minimum 
wage shall be paid on the portion of the project in excess of $75,000 in accordance with section 
290.210 to 290.340, RSMo. 
 

C. The Contractor shall forfeit a penalty to the Owner of one hundred dollars per day (or portion of a 
day) for each worker that is paid less than the specified rates for any work done under the Contract 
by the Contractor or by any subcontractor, in accordance with section 290.250, RSMo. 
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ARTICLE 11 – COMPLIANCE WITH IMMIGRATION LAWS 
 

A. The Contractor shall only utilize personnel authorized to work in the United States in accordance 
with applicable federal and state laws. This includes but is not limited to the Illegal Immigration 
Reform and Immigrant Responsibility Act (IIRIRA) and INA Section 274A. 
 

B. If the Contractor is found to be in violation of this requirement or the applicable laws of the state, 
federal and local laws and regulations, and if the State of Missouri has reasonable cause to believe 
that the Contractor has knowingly employed individuals who are not eligible to work in the United 
States, the state shall have the right to cancel the contract immediately without penalty or recourse 
and suspend or debar the Contractor from doing business with the state. 
 

C. The Contractor agrees to cooperate fully with any audit or investigation from federal, state or local 
law enforcement agencies. 

 
ARTICLE 12 - BONDING AND INSURANCE REQUIREMENTS 

 
A. The Contractor shall furnish a floating performance and payment bond in the amount of $300,000 

to cover all work performed under this Contract. Should the Owner issue job orders to the Contractor 
totaling more than $300,000 at any one time, the Contractor shall furnish an additional bond to 
cover the total amount of the outstanding work until the time that the total amount of work falls 
below $300,000. The bond shall comply with Article 6.1 of the General Conditions.   
 

B. The Contractor shall furnish a standing Builder’s Risk or Installation Floater insurance policy in the 
amount of $300,000 to cover all work performed under this Contract. Should the Owner issue job 
orders to the Contractor totaling more than $300,000 at any one time, the Contractor shall furnish 
additional Builder’s Risk or Installation Floater coverage for the total amount of the outstanding 
work until the time that the total amount of work falls below $300,000. The Builder’s Risk or 
Installation Floater shall comply with Article 6.1 of the General Conditions. 

 
C. The Contractor shall provide all other insurance required by Article 6.2 of the General Conditions. 

 
ARTICLE 13 - CONTRACT DOCUMENTS  

 
A. In addition to this document, as executed by the parties, the Contract shall consist of the following 

component parts: 

1. Section 001116, Invitation for Bid 
2. Section 002113, Instructions to Bidders 
3. Section 004000, Procurement Forms and Supplements 
4. Section 005000, Contracting Forms and Supplements 
5. Section 007000, Conditions of the Contract 
6. Division 1 – General Requirements 
7. Contractor’s completed Bid Form (Section 004113) and Unit Prices Form (Section 004322), as 

accepted by the Owner 
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APPROVED:      ---------------------- 
 
 
 
_______________________________    ______________________________ 
Mark Hill, P.E., Director    (Date)     
Division of Facilities Management,                                           (Date) 
Design and Construction         
   
    
 
 
 

 



 

STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 

AFFIDAVIT FOR AFFIRMATIVE ACTION 

 
PROJECT NUMBER 

 

 
NAME 

 

 First being duly sworn on oath states: that 

he/she is the      sole proprietor      partner      officer or      manager or managing member of 

NAME 

 

 
a     sole proprietorship      partnership 

 
                     limited liability company (LLC) 

or      corporation, and as such, said proprietor, partner, or officer is duly authorized to make this 

affidavit on behalf of said sole proprietorship, partnership, or corporation; that under the contract known as 

PROJECT TITLE 

 

Less than 50 persons in the aggregate will be employed and therefore, the applicable Affirmative Action 

requirements as set forth in Article 1.4 of the General Conditions of the State of Missouri have been met. 

PRINT NAME & SIGNATURE 

 

 

DATE 

 

 

NOTARY INFORMATION 
 

NOTARY PUBLIC EMBOSSER SEAL 
 

STATE OF 

 

 

COUNTY (OR CITY OF ST. 
LOUIS) 

 

 

USE RUBBER STAMP IN CLEAR AREA 
BELOW 

SUBSCRIBED AND SWORN BEFORE ME, THIS 

                     DAY OF                                    YEAR 

NOTARY PUBLIC SIGNATURE 

 

MY COMMISSION EXPIRES 

 

NOTARY PUBLIC NAME (TYPED OR PRINTED) 

 

MO 300-1401 (05/18) FILE/Construction Contract 
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PERFORMANCE AND PAYMENT BOND FORM    Bond # _______________ 
 

KNOW ALL MEN BY THESE PRESENTS, THAT we ___________________________________________ 
as principal, and _______________________________________________________________________ 

_________________________________________________________as Surety, are held and firmly bound unto the 
 
STATE OF MISSOURI. in the sum of  ______________________________ Dollars ($                             ) 

for payment whereof the Principal and Surety bind themselves, their heirs, executors, administrators and successors, 

jointly and severally, firmly by these presents. 

WHEREAS, the Principal has, by means of a written agreement dated the _________________________ 

day of_______________________________________, 20_________, enter into a contract with 

the State of Missouri for _____________________________________________________ 

_____________________________________________________________________________________ 

_____________________________________________________________________________________ 

(Insert Project Title and Number) 
 
 
NOW, THEREFORE, if the Principal shall faithfully perform and fulfill all the undertakings, covenants, terms, 

conditions and agreements of said contract during the original term of said contract and any extensions thereof that 

may be granted by the State of Missouri, with or without notice to the Surety and during the life of any guaranty 

required under the contract; and shall also faithfully perform and fulfill all undertakings, covenants, terms, 

conditions and agreements of any and all duly authorized modifications of said contract that may hereafter be made 

with or without notice to the Surety; and shall also promptly make payment for materials incorporated, consumed or 

used in connection with the work set forth in the contract referred to above, and all insurance premiums, both 

compensation and all other kinds of insurance, on said work, and for all labor performed on such work, whether by 

subcontractor or otherwise, at not less than the prevailing hourly rate of wages for work of a similar character 

(exclusive of maintenance work) in the locality in which the work is performed and not less than the prevailing 

hourly rate of wages for legal holiday and overtime work (exclusive of maintenance work) in the locality in which 

the work is performed both as determined by the Department of Labor and Industrial Relations or determined by the 

Court of Appeal, as provided for in said contract and in any and all duly authorized modifications of said contract 

that may be hereafter made, with or without notice to the Surety, then, this obligation shall be void and of no effect, 

but it is expressly understood that if the Principal should make default in or should fail to strictly, faithfully and 

efficiently do, perform and comply with any or more of the covenants, agreements, stipulations, conditions, 

requirements or undertakings, as specified in or by the terms of said contract, and with the time therein named, then 

this obligation shall be valid and binding upon each of the parties hereto and this bond shall remain in full force and 

effect; and the same may be sued on at the instance of any material man, laborer, mechanic, subcontractor, 

individual, or otherwise to whom such payment is due, in the name of the State of Missouri, to the use of any such 

person. 
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AND, IT IS FURTHER specifically provided that any modifications which may hereinafter be made in the terms of 

the contract or in the work to be done under it or the giving by the Owner of any extension of the time for the 

performance of the contract or any other forbearance on the part of either the Owner or the Principal to the other, 

shall not in any way release the Principal and the Surety, or either or any of them, their heirs, executors, 

administrators and successors, from their liability hereunder, notice to the Surety of any such extension, 

modifications or forbearance being hereby waived. 

 
IN WITNESS WHEREOF, the above bounden parties have executed the within instrument this _________ day of  
 
___________________________, 20 ____. 
 
 
AS APPLICABLE: 
 
AN INDIVIDUAL 

  Name:  ______________________________________ 

  Signature: ______________________________________ 

 
A PARTNERSHIP 

   Name of Partner:   _____________________________________ 

  Signature of Partner: _____________________________________ 
 
   Name of Partner:     _____________________________________ 

  Signature of Partner: _____________________________________ 
 
CORPORATION 

  Firm Name:  ______________________________________ 

  Signature of President:      ______________________________________ 
 
SURETY 

 Surety Name: _____________________________________ 

 Attorney-in-Fact: _____________________________________ 

 Address of Attorney-in-Fact: _____________________________________ 

    

 Telephone Number of Attorney-in-Fact: _____________________________________ 

 Signature Attorney-in-Fact: _____________________________________ 
 
 
NOTE:  Surety shall attach Power of Attorney 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND 
CONSTRUCTION 
FINAL RECEIPT OF PAYMENT AND RELEASE 

PROJECT NUMBER 

      
 
KNOW ALL MEN BY THESE PRESENT THAT:        hereinafter called “Subcontractor” who 

heretofore entered into an agreement with       hereinafter called “Contractor”, for the performance of 

work and/or furnishing of material for the construction of the project entitled 

      
(PROJECT TITLE, PROJECT LOCATION, AND PROJECT NUMBER) 

at       
         (ADDRESS OF PROJECT) 

 

for the State of Missouri (Owner) which said subcontract is by this reference incorporated herein, in 

consideration of such final payment by Contractor. 

DOES HEREBY: 

1. ACKNOWLEDGE that they have been PAID IN FULL all sums due for work and materials 

contracted or done by their Subcontractors, Material Vendors, Equipment and Fixture 

Suppliers, Agents and Employees, or otherwise in the performance of the Work called for by 

the aforesaid Contract and all modifications or extras or additions thereto, for the construction 

of said project or otherwise. 

2. RELEASE and fully, finally, and forever discharge the Owner from any and all suits, actions, 

claims, and demands for payment for work performed or materials supplied by Subcontractor in 

accordance with the requirements of the above referenced Contract. 

1. REPRESENT that all of their Employees, Subcontractors, Material Vendors, Equipment and 

Fixture Suppliers, and everyone else has been paid in full all sums due them, or any of them, 

in connection with performance of said Work, or anything done or omitted by them, or any of 

them in connection with the construction of said improvements, or otherwise. 

 

DATED this       day of      , 20   . 
 
NAME OF SUBCONTRACTOR 
 

      
BY (TYPED OR PRINTED NAME) 
 

      
SIGNATURE 

 
TITLE 
 

      
ORIGINAL:  FILE/Closeout Documents 



   Revised  4/14

Proposed Contract Release Detailed Breakdown
State's Project No. Sheet of
Proposal No. Prepared By:

Date Signed By:

QTY UNIT Unit Cost Total Unit Cost Total Unit Cost Total SUBTOTAL REVISIONS

-$                     -$                     -$                     -$                     

-$                     -$                     -$                     -$                     

-$                     -$                     -$                     -$                     

-$                     -$                     -$                     -$                     

-$                     -$                     -$                     -$                     

-$                     -$                     -$                     -$                     

-$                     -$                     -$                     -$                     

-$                     -$                     -$                     -$                     

-$                     -$                     -$                     -$                     

-$                     -$                     -$                     -$                     

-$                     -$                     -$                     -$                     

-$                     -$                     -$                     -$                     

-$                     -$                     -$                     -$                     

-$                     -$                     -$                     -$                     

-$                     -$                     -$                     -$                     

-$                     -$                     -$                     -$                     

-$                     -$                     -$                     -$                     

-$                     -$                     -$                     -$                     

-$                     -$                     -$                     -$                     
-$                     -$                     -$                     -$                     

Total Direct Costs -$                     -$                     -$                     -$                     

Overhead & Profit - Materials *OH&P% -$                     -$                     
Overhead & Profit - Equipment *OH&P% -$                     -$                     

Contractor Total  -$                     

*GC% OH&P
Name: -$                     
Name: -$                     
Name: -$                     

Subs' Total  -$                     

(Attach:  Separate Detailed Breakdown for each Subcontractor) GRAND TOTAL -$                     
Number of Work Days

Subs Total Direct Costs $SUBCONTRACTOR

SUBCONTRACT COSTS

EQUIPMENT / OTHER
WORK ITEM

LABOR MATERIAL

Description of Change:
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Sub-Contractor Detailed Breakdown Subcontractor Company Name:
State's Project No. Sheet of
Proposal No. Prepared By:
Date Signed By:

QTY UNIT Unit Cost Total Unit Cost Total Unit Cost Total SUBTOTAL REVISIONS
-$            -$            -$             -$                  
-$            -$            -$             -$                  
-$            -$            -$             -$                  
-$            -$            -$             -$                  
-$            -$            -$             -$                  
-$            -$            -$             -$                  
-$            -$            -$             -$                  
-$            -$            -$             -$                  
-$            -$            -$             -$                  
-$            -$            -$             -$                  
-$            -$            -$             -$                  
-$            -$            -$             -$                  
-$            -$            -$             -$                  
-$            -$            -$             -$                  
-$            -$            -$             -$                  
-$            -$            -$             -$                  
-$            -$            -$             -$                  
-$            -$            -$             -$                  
-$            -$            -$             -$                  
-$           -$           -$             -$                  

Total -$            -$            -$             -$                  
Overhead & Profit - Labor *OH&P% -$            -$                  
Overhead & Profit - Materials *OH&P% -$            -$                  
Overhead & Profit - Equipment *OH&P% -$            -$                  

Subcontractor's Total  -$                  

LABOR MATERIAL EQUIPMENT / OTHER
WORK ITEM

Description of Change:
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SECTION 007213 - GENERAL CONDITIONS 

A. These General Conditions apply to each section of 
these specifications. The Contractor is subject to the 
provisions contained herein. 

B. The General Conditions are intended to define the 
relationship of the Owner, the Designer and the 
Contractor thereby establishing certain rules and 
provisions governing the operation and performance 
of the work so that the work may be performed in a 
safe, orderly, expeditious and workmanlike manner. 

ARTICLE 1 – GENERAL PROVISIONS 

ARTICLE 1.1 - DEFINITIONS 

A. As used in these contract documents, the following 
terms shall have the meanings and refer to the parties 
designated in these definitions. 

1. "COMMISSIONER":  The Commissioner of 
the Office of Administration. 

2. “CONSTRUCTION DOCUMENTS”:  The 
“Construction Documents” shall consist of the 
Project Manual, Drawings and Addenda. 

3. "CONSTRUCTION REPRESENTATIVE:” 
Whenever the term "Construction 
Representative" is used, it shall mean the Owner’s 
Representative at the work site.  

4. "CONTRACTOR":  Party or parties who have 
entered into a contract with the Owner to furnish 
work under these specifications and drawings. 

5. "DESIGNER":  When the term "Designer" is 
used herein, it shall refer to the Architect, 
Engineer, or Consultant of Record specified and 
defined in Paragraph 2.0 of the Supplemental 
Conditions, or his duly authorized representative.  
The Designer may be either a consultant or state 
employee. 

6. "DIRECTOR":  Whenever the term "Director" 
is used, it shall mean the Director of the Division 
of Facilities Management, Design and 
Construction or his Designee, representing the 
Office of Administration, State of Missouri.  The 
Director is the agent of the Owner. 

7. "DIVISION":  Shall mean the Division of 
Facilities Management, Design and Construction, 
State of Missouri. 

8. “INCIDENTAL JOB BURDENS”: Shall mean 
those expenses relating to the cost of work, 
incurred either in the home office or on the job-
site, which are necessary in the course of doing 

business but are incidental to the job.  Such costs 
include office supplies and equipment, postage, 
courier services, telephone expenses including 
long distance, water and ice and other similar 
expenses. 

9. "JOINT VENTURE":  An association of two 
(2) or more businesses to carry out a single 
business enterprise for profit for which purpose 
they combine their property, capital, efforts, skills 
and knowledge. 

10. "OWNER”:  Whenever the term “Owner” is 
used, it shall mean the State of Missouri. 

11. “PROJECT”:  Wherever the term “Project” is 
used, it shall mean the work required to be 
completed by the construction contract. 

12.  “PROJECT MANUAL”:  The “Project 
Manual” shall consist of Introductory 
Information, Invitation for Bid, Instructions to 
Bidders, Bid Documents, Additional Information, 
Standard Forms, General Conditions, 
Supplemental General Conditions, General 
Requirements and Technical Specifications. 

13. "SUBCONTRACTOR":  Party or parties who 
contract under, or for the performance of part or 
this entire Contract between the Owner and 
Contractor.  The subcontract may or may not be 
direct with the Contractor. 

14. "WORK":  Labor, material, supplies, plant and 
equipment required to perform and complete the 
service agreed to by the Contractor in a safe, 
expeditious, orderly and workmanlike manner so 
that the project shall be complete and finished in 
the best manner known to each respective trade. 

15. “WORKING DAYS”: are all calendar days 
except Saturdays, Sundays and the following 
holidays:  New Year’s Day, Martin Luther King, 
Jr. Day, Lincoln Day, Washington’s Birthday 
(observed), Truman Day, Memorial Day, 
Independence Day, Labor Day, Columbus Day, 
Veterans Day (observed), Thanksgiving Day, 
Christmas Day. 

ARTICLE 1.2 DRAWINGS AND 
SPECIFICATIONS 

A. In case of discrepancy between drawings and 
specifications, specifications shall govern.  Should 
discrepancies in architectural drawings, structural 
drawings and mechanical drawings occur, 
architectural drawings shall govern and, in case of 
conflict between structural and mechanical drawings, 
structural drawings shall govern. 
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B. Specifications are separated into titled divisions for 
convenience of reference only and to facilitate letting 
of contracts and subcontracts. The Contractor is 
responsible for establishing the scope of work for 
subcontractors, which may cross titled divisions.  
Neither the Owner nor Designer will establish limits 
and jurisdiction of subcontracts. 

C. Figured dimensions take precedence over scaled 
measurements and details over smaller scale general 
drawings.  In the event of conflict between any of the 
documents contained within the contract, the 
documents shall take precedence and be controlling in 
the following sequence:  addenda, supplementary 
general conditions, general conditions, division 1 
specifications, technical division specifications, 
drawings, bid form and instructions to bidders. 

D. Anything shown on drawings and not mentioned in 
these specifications or vice versa, as well as any 
incidental work which is obviously necessary to 
complete the project within the limits established by 
the drawings and specifications, although not shown 
on or described therein, shall be performed by the 
Contractor at no additional cost as a part of his 
contract. 

E. Upon encountering conditions differing materially 
from those indicated in the contract documents, the 
Contractor shall promptly notify the Designer and 
Construction Representative in writing before such 
conditions are disturbed.  The Designer shall promptly 
investigate said conditions and report to the Owner, 
with a recommended course of action.  If conditions do 
materially differ and cause an increase or decrease in 
contract cost or time required for completion of any 
portion of the work, a contract change will be initiated 
as outlined in Article 4 of these General Conditions. 

E. Only work included in the contract documents is 
authorized, and the Contractor shall do no work other 
than that described therein or in accordance with 
appropriately authorized and approved contract 
changes.  

ARTICLE 1.3 - COMPLIANCE WITH LAWS, 
PERMITS, REGULATIONS AND INSPECTIONS 

A. Since the Owner is the State of Missouri, municipal or 
political subdivisions, zoning ordinances, construction 
codes (other than licensing of trades), and other like 
ordinances are not applicable to construction on 
Owner’s property, and Contractor will not be required 
to submit drawings and specifications to any municipal 
or political subdivision, authority, obtain construction 
permits or any other licenses (other than licensing of 
trades) or permits from or submit to inspections by any 
municipality or political subdivision relating to the 
construction for this project.  All permits or licenses 

required by municipality or political subdivision for 
operation on property not belonging to Owner shall be 
obtained by and paid for by Contractor.  Each 
Contractor shall comply with all applicable laws, 
ordinances, rules and regulations that pertain to the 
work of this contract. 

B. Contractors, subcontractors and their employees 
engaged in the businesses of electrical, mechanical, 
plumbing, carpentry, sprinkler system work, and other 
construction related trades shall be licensed to perform 
such work by the municipal or political subdivision 
where the project is located, if such licensure is 
required by local code.  Local codes shall dictate the 
level (master, journeyman, and apprentice) and the 
number, type and ratio of licensed tradesmen required 
for this project within the jurisdiction of such 
municipal or political subdivision. 

C. Equipment and controls manufacturers and their 
authorized service and       installation technicians that 
do not maintain an office within the jurisdiction of the 
municipal or political subdivision but are a listed or 
specified contractor or subcontractor on this project 
are exempt from Paragraph 1.3 B above. 

D. The Contractor shall post a copy of the wage 
determination issued for the project and included as a 
part of the contract documents, in a prominent and 
easily accessible location at the site of construction for 
the duration of the project, when prevailing wages are 
required. 

E. Any contractor or subcontractor to such contractor at 
any tier signing a contract to work on this project shall 
provide a ten-hour Occupational Safety and Health 
Administration (OSHA) construction safety program 
for their on-site employees which includes a course in 
construction safety and health approved by OSHA or 
a similar program approved by the Department of 
Labor and Industrial Relations which is at least as 
stringent as an approved OSHA program. The 
contractor shall forfeit as a penalty to the public body 
on whose behalf the contract is made or awarded, two 
thousand five hundred dollars plus one hundred dollars 
for each employee employed by the contractor or 
subcontractor, for each calendar day, or portion 
thereof, such employee is employed without the 
required training. 

ARTICLE 1.4 - NONDISCRIMINATION IN 
EMPLOYMENT 

A. The Contractor and his subcontractors will not 
discriminate against individuals based on race, color, 
religion, national origin, sex, disability, or age, but 
may use restrictions which relate to bona fide 
occupational qualifications.  Specifically, the 
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Contractor and his subcontractors shall not 
discriminate: 

1. Against recipients of service on the basis of race, 
color, religion, national origin, sex, disability or 
age. 

2. Against any employee or applicant, for 
employment on the basis of race, color, religion, 
national origin, sex or otherwise qualified 
disability status. 

3. Against any applicant for employment or 
employee on the basis of age, where such 
applicant or employee is between ages 40 and 70 
and where such Contractor employs at least 20 
persons. 

4. Against any applicant for employment or 
employee on the basis of that person's status as a 
disabled or Vietnam-era veteran. 

 The Contractor and his Subcontractors will take 
affirmative action to insure applicants for employment 
and employees are treated equally without regard to 
race, color, religion, national origin, sex, disability, or 
age.  Such action shall include, but not be limited to, 
the following:  employment, upgrading, demotion and 
transfer; recruitment or recruitment advertising; and 
selection for training, including apprenticeship.  The 
Contractor and his Subcontractors will give written 
notice of their commitments under this clause to any 
labor union with which they have bargaining or other 
agreements. 

B. The Contractor and his subcontractors shall develop, 
implement, maintain and submit in writing to the 
Owner an affirmative action program if at least fifty 
(50) persons in the aggregate are employed under this 
contract.  If less than fifty (50) persons in the aggregate 
are to be employed under this contract, the Contractor 
shall submit, in lieu of the written affirmative action 
program, a properly executed Affidavit for 
Affirmative Action in the form included in the contract 
specifications.  For the purpose of this section, an 
"affirmative action program" means positive action to 
influence all employment practices (including, but not 
limited to, recruiting, hiring, promoting and training) 
in providing equal employment opportunity regardless 
of race, color, sex, national origin, religion, age (where 
the person affected is between age 40 and 70), disabled 
and Vietnam-era veteran status, and disability.  Such 
"affirmative action program" shall include: 

1. A written policy statement committing the total 
organization to affirmative action and assigning 
management responsibilities and procedures for 
evaluation and dissemination; 

2. The identification of a person designated to 
handle affirmative action; 

3. The establishment of non-discriminatory 
selection standards, objective measures to analyze 
recruitment, an upward mobility system, a wage 
and salary structure, and standards applicable to 
lay-off, recall, discharge, demotion and 
discipline; 

4. The exclusion of discrimination from all 
collective bargaining agreements; and 

5. Performance of an internal audit of the reporting 
system to monitor execution and to provide for 
future planning. 

In the enforcement of this non-discrimination clause, 
the Owner may use any reasonable procedures 
available, including, but not limited to:  requests, 
reports, site visits and inspection of relevant 
documents of contractors and subcontractors. 

C. In the event of the Contractor's or his subcontractor's 
noncompliance with any provisions of this Article of 
the Contract, the Owner may cancel this contract in 
whole or in part or require the Contractor to terminate 
his contract with the subcontractor. 

ARTICLE 1.5 - ANTI-KICKBACK 

A. No employee of the division, shall have or acquire any 
pecuniary interest, whether direct or indirect, in this 
contract or in any part hereof.  No officer, employee, 
designer, attorney, or administrator of or for the Owner 
who is authorized in such capacity and on behalf of the 
Owner to exercise any legislative, executive, 
supervisory or other similar functions in connection 
with the construction of the project, shall have or 
acquire any pecuniary interest, whether direct or 
indirect, in this contract, any material supply contract, 
subcontract, insurance contract, or any other contract 
pertaining to the project. 

ARTICLE 1.6 - PATENTS AND ROYALTIES 

A. The Contractor shall hold and save the Owner and its 
officers, agents, servants and employees harmless 
from liabilities of any nature or kind, including cost 
and expenses, for, or on account of, any patented or 
unpatented invention, process, article or appliance 
manufactured or used in the performance of this 
contract, including its use by the Owner, unless 
otherwise specifically stipulated in the contract 
documents. 

B. If the Contractor uses any design, device or materials 
covered by letters, patent or copyright, the Contractor 
shall provide for such use by suitable agreement with 
the Owner of such patented or copyrighted design, 
device or material.  It is mutually agreed and 
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understood, without exception, that the contract prices 
shall include all royalties or costs arising from the use 
of such design, device or materials, in any way 
involved in the work.  The Contractor and/or his 
sureties shall indemnify and save harmless the Owner 
of the project from any and all claims for infringement 
by reason of the use of such patented or copyrighted 
design, device or materials or any trademark or 
copyright in connection with work agreed to be 
performed under this contract and shall indemnify the 
Owner for any cost, expense or damage it may be 
obliged to pay by reason of such infringement at any 
time during the prosecution of the work or after 
completion of the work. 

ARTICLE 1.7 - PREFERENCE FOR AMERICAN 
AND MISSOURI PRODUCTS AND SERVICES 

A. By virtue of statutory authority a preference will be 
given to Missouri labor and to products of mines, 
forests and quarries of the state of Missouri when they 
are found in marketable quantities in the state, and all 
such materials shall be of the best quality and suitable 
character that can be obtained at reasonable market 
prices, all as provided for in Section 8.280, Missouri 
Revised Statutes and Cumulative Supplements. 

B. Furthermore, pursuant to Section 34.076 Missouri 
Revised Statutes  and Cumulative Supplements, a 
preference shall be given to those persons doing 
business as Missouri firms, corporations, or 
individuals, or which maintain Missouri offices or 
places of business, when the quality of performance 
promised is equal or better and the price quoted is the 
same or less.  In addition, in order for a non-
domiciliary bidder to be successful, his bid must be 
that same percentage lower than a domiciliary 
Missouri bidder's bid, as would be required for a 
Missouri bidder to successfully bid in the non-
domiciliary state. 

C  In accordance with the Missouri Domestic Products 
Procurement Act Section 34.350 RSMo  and 
Cumulative Supplements any manufactured goods or 
commodities used or supplied in the performance of 
this contract or any subcontract thereto shall be 
manufactured, assembled or produced in the United 
States, unless the specified products are not 
manufactured, assembled or produced in the United 
States in sufficient quantities to meet the agency's 
requirements or cannot be manufactured, assembled or 
produced in the United States within the necessary 
time in sufficient quantities to meet the contract 
requirements, or if obtaining the specified products 
manufactured, assembled or produced in the United 
States would increase the cost of this contract for 
purchase of the product by more than ten percent. 

ARTICLE 1.8 - COMMUNICATIONS 

A. All notices, requests, instructions, approvals and 
claims must be in writing and shall be delivered to the 
Designer and copied to the Construction 
Representative for the project except as required by 
Article 1.12 Disputes and Disagreements, or as 
otherwise specified by the Owner in writing as stated 
in Section 012600.  Any such notice shall be deemed 
to have been given as of the time of actual receipt.   

B. The Contractor shall attend on-site progress and 
coordination meetings, as scheduled by the 
Construction Representative, no less than once a 
month.   

C. The Contractor shall ensure that major subcontractors 
and suppliers shall attend monthly progress meetings 
as necessary to coordinate the work, and as 
specifically requested by the Construction 
Representative.   

ARTICLE 1.9 - SEPARATE CONTRACTS AND 
COOPERATION 

A. The Owner reserves the right to let other contracts in 
connection with this work.  The Contractor shall afford 
other contractors reasonable opportunity for the 
introduction and storage of their materials and the 
execution of their work and shall properly connect and 
coordinate his work with theirs. 

B. The Contractor shall consult the drawings for all other 
contractors in connection with this work.  Any work 
conflicting with the above shall be brought to the 
attention of the Owner’s Representative before the 
work is performed.  If the Contractor fails to do this, 
and constructs any work which interferes with the 
work of another contractor, the Contractor shall 
remove any part so conflicting and rebuild same, as 
directed by the Owner’s Representative at no 
additional cost to the Owner. 

C. Each contractor shall be required to coordinate his 
work with other contractors so as to afford others 
reasonable opportunity for execution of their work.  
No contractor shall delay any other contractor by 
neglecting to perform contract work at the proper time.  
If any contractor causes delay to another, they shall be 
liable directly to that contractor for such delay in 
addition to any liquidated damages which might be due 
the Owner. 

D. Should the Contractor or project associated 
subcontractors refuse to cooperate with the 
instructions and reasonable requests of other 
Contractors or other subcontractors in the overall 
coordinating of the work, the Owner may take such 
appropriate action and issue directions, as required, to 
avoid unnecessary and unwarranted delays. 
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E. Each Contractor shall be responsible for damage done 
to Owner's or other Contractor's property by him/her 
or workers in his employ through their fault or 
negligence. 

F. Should a Contractor sustain any damage through any 
act or omission of any other Contractor having a 
contract with the Owner, the Contractor so damaged 
shall have no claim or cause of action against the 
Owner for such damage, but shall have a claim or 
cause of action against the other Contractor to recover 
any and all damages sustained by reason of the acts or 
omissions of such Contractor.  The phrase "acts or 
omissions" as used in this section shall be defined to 
include, but not be limited to, any unreasonable delay 
on the part of any such contractors. 

ARTICLE 1.10 - ASSIGNMENT OF CONTRACT 

A. No assignment by Contractor of any amount or any 
part of this contract or of the funds to be received there 
under will be recognized unless such assignment has 
had the written approval of the Director and the surety 
has been given due notice of such assignment and has 
furnished written consent thereto.  In addition to the 
usual recitals in assignment contracts, the following 
language must be set forth:  "It is agreed that the funds 
to be paid to the assignee under this assignment are 
subject to performance by the Contractor of this 
contract and to claims or liens for services rendered or 
materials supplied for the performance of the work 
called for in said contract in favor of all persons, firms 
or corporations rendering such services or supplying 
such materials." 

ARTICLE 1.11 - INDEMNIFICATION 

A. Contractor agrees to indemnify and save harmless 
Owner and its respective commissioners, officers, 
officials, agents, consultants and employees and 
Designer, their agents, servants and employees, from 
and against any and all liability for damage arising 
from injuries to persons or damage to property 
occasioned by any acts or omissions of Contractor, any 
subcontractors, agents, servants or employees, 
including any and all expense, legal or otherwise, 
which may be incurred by Owner or Designer, its 
agents, servants or employees, in defense of any claim, 
action or suit. 

B. The obligations of the Contractor under this 
paragraph shall not extend to the liability of the 
Designer, his agents or employees, arising out of (1) 
the preparation or approval of maps, drawings, 
opinions, reports, surveys, contract changes, design 
or specifications, or (2) giving of or the failure to 
give directions or instructions by the Designer, his 
agents or employees as required by this contract 

documents provided such giving or failure to give is 
the primary cause of the injury or damage. 

ARTICLE 1.12 - DISPUTES AND 
DISAGREEMENTS 

A. It is hereby expressly agreed and understood that in 
case any controversy or difference of opinion arises 
during construction, best efforts will be given to 
resolution at the field level.  Should those efforts be 
unsuccessful, the Contractor has the right to appeal in 
writing, the decision of the Director’s Designee to the 
Director at Room 730 Truman Building, P.O. Box 
809, Jefferson City, Missouri 65102. The decision of 
the Director shall be final and binding on all parties.  

ARTICLE 2 -- OWNER/DESIGNER 
RESPONSIBILITIES 

A. The Owner shall give all orders and directions 
contemplated under this contract relative to the 
execution of the work.  During progress of work the 
Owner will be represented at the project site by the 
Construction Representative and/or Designer, whose 
responsibilities are to see that this contract is properly 
fulfilled. 

B. The Owner shall at all times have access to the work 
whenever it is in preparation or progress.  The 
Contractors shall provide proper facilities for such 
access and for inspection and supervision. 

C. All materials and workmanship used in the work shall 
be subject to the inspection of the Designer and 
Construction Representative, and any work which is 
deemed defective shall be removed, rebuilt or made 
good immediately upon notice.  The cost of such 
correction shall be borne by the Contractor.  
Contractor shall not be entitled to an extension of the 
contract completion date in order to remedy defective 
work.  All rejected materials shall be immediately 
removed from the site of the work. 

D. If the Contractor fails to proceed at once with the 
correction of rejected defective materials or 
workmanship, the Owner may, by separate contract or 
otherwise, have the defects remedied or rejected.  
Materials removed from the site and charge the cost of 
the same against any monies which may be due the 
Contractor, without prejudice to any other rights or 
remedies of the Owner. 

E. Failure or neglect on the part of Owner to observe 
faulty work, or work done which is not in accordance 
with the drawings and specifications shall not relieve 
the Contractor from responsibility for correcting such 
work without additional compensation.  

F. The Owner shall have the right to direct the Contractor 
to uncover any completed work. 
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1. If the Contractor fails to adequately notify the 
Construction Representative and/or Designer of 
an inspection as required by the Contract 
Documents, the Contractor shall, upon written 
request, uncover the work.  The Contractor shall 
bear all costs associated with uncovering and 
again covering the work exposed. 

2. If the Contractor is directed to uncover work, 
which was not otherwise required by the 
Contract Documents to be inspected, and the 
work is found to be defective in any respect, no 
compensation shall be allowed for this work.  If, 
however, such work is found to meet the 
requirements of this contract, the actual cost of 
labor and material necessarily involved in the 
examination and replacement plus 10% shall be 
allowed the Contractor.   

G. The Designer shall give all orders and directions 
contemplated under this contract relative to the scope 
of the work and shall give the initial interpretation of 
the contract documents.   

H. The Owner may file a written notice to the Contractor 
to dismiss immediately any subcontractors, project 
managers, superintendents, foremen, workers, 
watchmen or other employees whom the Owner may 
deem incompetent, careless or a hindrance to proper or 
timely execution of the work.  The Contractor shall 
comply with such notice as promptly as practicable 
without detriment to the work or its progress. 

I. If in the Owner’s judgment it becomes necessary at 
any time to accelerate work, when ordered by the 
Owner in writing, the Contractor shall redirect 
resources to such work items and execute such 
portions of the work as may be required to complete 
the work within the current approved contract 
schedule. 

ARTICLE 3 -- CONTRACTOR RESPONSIBILITIES 

ARTICLE 3.1 -- ACCEPTABLE SUBSTITUTIONS 

A. The Contractor may request use of any article, device, 
product, material, fixture, form or type of construction 
which in the judgment of the Owner and Designer is 
equal in all respects to that named.  Standard products 
of manufacturers other than those specified will be 
accepted when, prior to the ordering or use thereof, it 
is proven to the satisfaction of the Owner and Designer 
that they are equal in design, strength, durability, 
usefulness and convenience for the purpose intended. 

B. Any changes required in the details and dimensions 
indicated on the drawings for the substitution of 
products other than those specified shall be properly 
made at the expense of the Contractor requesting the 
substitution or change. 

C. The Contractor shall submit a request for such 
substitutions in writing to the Owner and Designer 
within twenty (20) working days after the date of the 
"Notice to Proceed."  Thereafter no consideration will 
be given to alternate forms of accomplishing the work.  
This Article does not preclude the Owner from 
exercising the provisions of Article 4 hereof. 

D. Any request for substitution by the Contractor shall be 
submitted in accordance with SECTION 002113 - 
INSTRUCTIONS TO BIDDERS. 

E. When a material has been approved, no change in 
brand or make will be permitted unless: 

1. Written verification is received from the 
manufacturer stating they cannot make delivery 
on the date previously agreed, or 

2. Material delivered fails to comply with contract 
requirements. 

ARTICLE 3.2 -- SUBMITTALS 

A. The Contractor’s submittals must be submitted with 
such promptness as to allow for review and approval 
so as not to cause delay in the work. The Contractor 
shall coordinate preparation and processing of 
submittals with performance of construction activities.   

Coordinate each submittal with fabrication, 
purchasing, testing, delivery, other submittals, and 
related activities that require sequential activity. 

Submit four (4) copies to the Designer and additional 
copies as required for the subcontractors and material 
suppliers.  Also provide copies to meet the 
requirements for maintenance manuals.  

B. All subcontractors' shop drawings and schedules shall 
be submitted by the Contractor and shall bear evidence 
that Contractor has received, reviewed, and approved 
them.  Any shop drawings and schedules submitted 
without this evidence will be returned to the Contractor 
for resubmission. 

C. The Contractor shall include with the shop drawing, a 
letter indicating any and all deviations from the 
drawings and/or specifications.  Failure to notify the 
Designer of such deviations will be grounds for 
subsequent rejection of the related work or materials.  
If, in the opinion of the Designer, the deviations are 
not acceptable, the Contractor will be required to 
furnish the item as specified and indicated on the 
drawings. 

D. The Designer shall check shop drawings and schedules 
with reasonable promptness and approve them only if 
they conform to the design concept of the project and 
comply with the information given in the contract 
documents.  The approval shall not relieve the 



SECTION 007213 - GENERAL CONDITIONS Page 8 of 20 
10/17 

Contractor from the responsibility to comply with the 
drawings and specifications, unless the Contractor has 
called the Designer's attention to the deviation, in 
writing, at the time of submission and the Designer has 
knowingly approved thereof.  An approval of any such 
modification will be given only under the following 
conditions: 

1. It is in the best interest of the Owner 

2. It does not increase the contract sum and/or 
completion time 

3. It does not deviate from the design intent 

4. It is without prejudice to any and all rights under 
the surety bond. 

E. No extension of time will be granted because of the 
Contractor's failure to submit shop drawings and 
schedules in ample time to allow for review, possible 
resubmission, and approval.  Fabrication of work shall 
not commence until the Contractor has received 
approval.  The Contractor shall furnish prints of 
approved shop drawings and schedules to all 
subcontractors whose work is in any way related to the 
work under this contract.  Only prints bearing this 
approval will be allowed on the site of construction  

F. The Contractor shall maintain a complete file on-site 
of approved shop drawings available for use by the 
Construction Representative. 

ARTICLE 3.3 – AS-BUILT DRAWINGS 

A. The Contractor shall update a complete set of the 
construction drawings, shop drawings and schedules 
of all work monthly by marking changes, and at the 
completion of their work (prior to submission of 
request for final payment) note all changes and turn the 
set over to the Construction Representative.  The 
updates shall show all addenda, all field changes that 
were made to adapt to field conditions, changes 
resulting from contract changes or supplemental 
instructions, and all locations of structures, buried 
installations of piping, conduit, and utility services.  
All buried and concealed items both inside and outside 
shall be accurately located as to depth and referenced 
to permanent features such as interior or exterior wall 
faces and dimensions shall be given in a neat and 
legible manner in a contrasting colored pencil or ink.  
If approved by the Designer, an electronic file format 
may be provided. 

ARTICLE 3.4 – GUARANTY AND WARRANTIES 

A. General Guaranty 

1. Neither the final certificate of payment nor any 
provision in the contract documents nor partial 
use or occupancy of the premises by the Owner 

shall constitute an acceptance of work not done in 
accordance with contract requirements.  

2. The Contractor or surety shall remedy any defects 
in the work and pay for any damage to property 
resulting there from which shall appear within a 
period of one (1) year from the date of substantial 
completion unless a longer period is otherwise 
specified or a differing guaranty period has been 
established in the substantial completion 
certificate.  The Owner will give notice of 
observed defects with reasonable promptness. 

3. In case of default on the part of the Contractor in 
fulfilling this part of this contract, the Owner may 
correct the work or repair the damage and the cost 
and expense incurred in such event shall be paid 
by or recoverable from the Contractor or surety. 

4. The work will be free from defects not inherent in 
the quality required or permitted, and that the 
Work will conform to the requirements of the 
Contract Documents.  Work not conforming to 
these requirements, including substitutions not 
properly approved and authorized, may be 
considered defective.  The Contractor's guaranty 
excludes remedy for damage or defect caused by 
abuse, modifications not executed by the 
Contractor, improper or insufficient maintenance, 
improper operation, or normal wear and tear 
under normal usage.  If required by the Owner, the 
Contractor shall furnish satisfactory evidence as 
to the kind and quality of materials and equipment 

B. Extended Warranty 

 Manufacturer's certificates of warranty shall be 
obtained for all major equipment.  Warranty shall be 
obtained for at least one year.  Where a longer period 
is offered at no additional cost or called for in the 
specific equipment specifications, the longer period 
shall govern. 

ARTICLE 3.5 -- OPERATION AND MAINTENANCE 
MANUALS 

A. Immediately after equipment submittals are approved 
and no later than ten (10) working days prior to the 
substantial completion inspection, the Contractor shall 
provide to the Designer three (3) copies of operating 
instructions and service manuals, containing the 
following: 
1. Start-up and Shut-down Procedures:  Provide a 

step-by-step write up of all major equipment.  
When manufacturer’s printed start-up, trouble 
shooting and shut-down procedures are 
available; they may be incorporated into the 
operating manual for reference. 
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2. Operating Instructions:  Written operating 
instructions shall be included for the efficient 
and safe operation of all equipment. 

3. Equipment List:  List of all major equipment as 
installed shall be prepared to include model 
number, capacities, flow rate, name place data, 
shop drawings and air and water balance reports. 

4. Service Instructions:  Provide the following 
information for all pieces of equipment. 

a. Recommended spare parts including catalog 
number and name of local supplier or factory 
representative. 

b. Belt sizes, types, and lengths. 

c. Wiring diagrams. 

5. Manufacturer's Certificate of Warranty as 
described in Article 3.4.   

6. Prior to the final payment, furnish to the Designer 
three (4) copies of parts catalogs for each piece of 
equipment furnished by him/her on the project 
with the components identified by number for 
replacement ordering. 

B. Submission of operating instructions shall be done in 
the following manner. 

1. Manuals shall be in quadruplicate, and all 
materials shall be bound into volumes of standard 
8½" x 11" hard binders.  Large drawings too bulky 
to be folded into 8½" x 11" shall be separately 
bound or folded and in envelopes, cross 
referenced and indexed with the manuals. 

2. The manuals shall identify project name, project 
number, and include the name and address of the 
Contractor, subcontractors and manufacturers 
who were involved with the activity described in 
that particular manual. 

3. Internally subdivide the binder contents with 
permanent page dividers, logically organized with 
tab titles clearly printed under reinforced 
laminated plastic tabs. 

4. Contents:  Prepare a Table of Contents for each 
volume, with each product or system description 
identified. 

ARTICLE 3.6 – OTHER CONTRACTOR 
RESPONSIBILITIES 

A. The Contractor shall keep on site, during progress of 
the work, a competent superintendent satisfactory to 
the Construction Representative.  The superintendent 
shall represent the Contractor and all agreements 
made by the superintendent shall be binding.  The 
superintendent shall carefully study and compare all 

drawings, specifications and other instructions and 
shall promptly notify the Construction Representative 
and Designer, in writing, any error, inconsistency or 
omission which may be discovered.  The 
superintendent shall coordinate all work on the 
project. Any change of the superintendent shall be 
approved by the Construction Representative.   

B. Contractor shall, at all times, enforce strict discipline 
and good order among his employees, and shall not 
employ on the work any unfit person or anyone not 
skilled in the work assigned to him/her. 

C. The Contractor shall supply sufficient labor, material, 
plant and equipment and pay when due any laborer, 
subcontractor or supplier for supplies furnished and 
otherwise prosecute the work with diligence to prevent 
work stoppage and insure completion thereof within 
the time specified.  

D. The Contractor and each of his subcontractors shall 
submit to the Construction Representative, through the 
Designer such schedules of quantities and costs, 
progress schedules, payrolls, reports, estimates, 
records and other data as the Owner may request 
concerning work performed or to be performed under 
this contract. 

E. The Contractor, subcontractors, and material suppliers 
shall upon written request, give the Owner access to 
all time cards, material invoices, payrolls, estimates, 
profit and loss statements, and all other direct or 
indirect costs related to this work. 

F. The Contractor shall be responsible for laying out all 
contract work such as layout of architectural, 
structural, mechanical and electrical work, which shall 
be coordinated with layouts of subcontractors for 
general construction work.  The Contractor is also 
responsible for unloading, uncrating and handling of 
all materials and equipment to be erected or placed by 
him/her, whether furnished by Contractor or others.  
No extra charges or compensation will be allowed as 
a result of failure to verify dimensions before ordering 
materials or fabricating items. 

G. The Contractor must notify the Construction 
Representative at least one working day before placing 
concrete or burying underground utilities, pipelines, 
etc. 

H. Contractors shall prearrange time with the 
Construction Representative for the interruption of 
any facility operation.  Unless otherwise specified in 
these documents, all connections, alterations or 
relocations as well as all other portions of the work 
will be performed during normal working hours. 

I. The Contractor shall coordinate all work so there will 
not be prolonged interruptions of existing equipment 
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operation.  Any existing plumbing, heating, 
ventilating, air conditioning or electrical 
disconnections necessary for the project, which affect 
portions of this construction or building or any other 
building must be scheduled with the Construction 
Representative to minimize or avoid any disruption of 
facility operations. In no case, unless previously 
approved in writing by the Construction 
Representative, shall utilities be left disconnected at 
the end of a work day or over a weekend.  Any 
interruption of utilities either intentionally or 
accidentally shall not relieve the Contractor 
responsible for the interruption from the responsibility 
to repair and restore the utility to normal service.  
Repairs and restoration shall be made before the 
workers responsible for the repair and restoration 
leave the job. 

J. Contractors shall limit operations and storage of 
materials to the area within the project, except as 
necessary to connect to existing utilities, and shall not 
encroach on neighboring property.  The Contractor 
shall be responsible for repair of their damage to 
property on or off the project site occurring during 
construction of project.  All such repairs shall be made 
to the satisfaction of the property owner. 

K. Unless otherwise permitted, all materials shall be new 
and both workmanship and materials shall be of the 
best quality.   

L. Unless otherwise provided and stipulated within these 
specifications, the Contractor shall furnish, construct, 
and/or install and pay for materials, devices, 
mechanisms, equipment, all necessary personnel, 
utilities including, but not limited to water, heat, light 
and electric power, transportation services, applicable 
taxes of every nature, and all other facilities necessary 
for the proper execution and completion of the work. 

M. Contractor shall carefully examine the plans and 
drawings and shall be responsible for the proper fitting 
of his material, equipment and apparatus into the 
building. 

N. The Contractor or subcontractors shall not overload, or 
permit others to overload, any part of any structure 
during the performance of this contract. 

O. All temporary shoring, bracing, etc., required for the 
removal of existing work and/or for the installation of 
new work shall be included in this contract.  The 
Contractor shall make good, at no cost to the Owner, 
any damage caused by improper support or failure of 
shoring in any respect. Each Contractor shall be 
responsible for shoring required to protect his work or 
adjacent property and improvements of Owner and 
shall be responsible for shoring or for giving written 

notice to adjacent property owners.  Shoring shall be 
removed only after completion of permanent supports. 

P. The Contractor shall provide at the proper time such 
material as is required for support of the work.  If 
openings are required, whether shown on drawings or 
not, the Contractor shall see that they are properly 
constructed. 

Q. During the performance of work the Contractor shall 
be responsible for providing and maintaining warning 
signs, lights, signal devices, barricades, guard rails, 
fences and other devices appropriately located on site 
which will give proper and understandable warning to 
all persons of danger of entry onto land, structure or 
equipment.  

R. The Contractor shall be responsible for protection, 
including weather protection, and proper maintenance 
of all equipment and materials. 

S. The Contractor shall be responsible for care of the 
finished work and shall protect same from damage or 
defacement until substantial completion by the Owner.  
If the work is damaged by any cause, the Contractor 
shall immediately begin to make repairs in accordance 
with the drawings and specifications.  Contractor shall 
be liable for all damage or loss unless attributable to 
the acts or omissions of the Owner or Designer. Any 
claim for reimbursement shall be submitted in 
accordance with Article 4.  After substantial 
completion the Contractor will only be responsible for 
damage resulting from acts or omissions of the 
Contractor or subcontractors through final warranty. 

T. In the event the Contractor encounters an unforeseen 
hazardous material, the Contractor shall immediately 
stop work in the area affected and report the condition 
to the Owner and Designer in writing.  The Contractor 
shall not be required, pursuant to Article 4, to perform, 
any work relating to hazardous materials. 

U. In an emergency affecting safety of persons or 
property, the Contractor shall act, at the Contractor's 
discretion, to prevent threatened damage, injury or 
loss.  Additional compensation or extension of time 
claimed by the Contractor on account of an emergency 
shall be determined as provided in Article 4. 

V. Before commencing work, Contractors shall confer 
with the Construction Representative and facility 
representative and review any facility rules and 
regulations which may affect the conduct of the work.   

W. Project signs will only be erected on major projects 
and only as described in the specifications.  If no sign 
is specified, none shall be erected. 

ARTICLE 3.7 -- SUBCONTRACTS 
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A. Subcontractor assignments as identified in the bid 
form shall not be changed without written approval of 
the Owner.  The Owner will not approve changes of a 
listed subcontractor unless the Contractor documents, 
to the satisfaction of the Owner that the subcontractor 
cannot or will not perform the work as specified. 

B. The Contractor is fully responsible to the Owner for 
the acts and omissions of all subcontractors and of 
persons either directly or indirectly employed by them. 

C. Every subcontractor shall be bound by the applicable 
terms and provisions of these contract documents, but 
no contractual relationship shall exist between any 
subcontractor and the Owner unless the right of the 
Contractor to proceed with the work is suspended or 
this contract is terminated as herein provided, and the 
Owner in writing elects to assume the subcontract. 

D. The Contractor shall upon receipt of "Notice to 
Proceed" and prior to submission of the first payment 
request, notify the Designer and Construction 
Representative in writing of the names of any 
subcontractors to be used in addition to those 
identified in the bid form and all major material 
suppliers proposed for all parts of the work. 

ARTICLE 4 -- CHANGES IN THE WORK 

4.1 CHANGES IN THE WORK 

A. The Construction Representative, without giving 
notice to the surety and without invalidating this 
contract, may order extra work or make changes by 
altering, adding to or deducting from the work, this 
contract sum being adjusted accordingly.  All such 
work shall be executed under the conditions of the 
original contract. A claim for extension of time caused 
by any change must be adjusted at the time of ordering 
such change.  No future request for time will be 
considered. 

B. Each Contract Change shall include all costs required 
to perform the work including all labor, material, 
equipment, overheads and profit, delay, disruptions, or 
other miscellaneous expenses.  No subsequent 
requests for additional compensation including claims 
for delay, disruption, or reduced efficiency as a result 
of each change will be considered. Values from the 
Schedule of Values will not be binding as a basis for 
additions to or deductions from the contract price. 

C. The amount of any adjustment in this contract price for 
authorized changes shall be agreed upon before such 
changes become effective and shall be determined, 
through submission of a request for proposal, as 
follows: 

1. By an acceptable fixed price proposal from the 
Contractor.  Breakdowns shall include all takeoff 

sheets of each Contractor and subcontractor.  
Breakdown shall include a listing of each item of 
material with unit prices and number of hours of 
labor for each task.  Labor costs per hour shall be 
included with labor burden identified, which shall 
be not less than the prevailing wage rate, etc.  
Overhead and profit shall be shown separately for 
each subcontractor and the Contractor. 

2. By a cost-plus-fixed-fee (time and material) basis 
with maximum price, total cost not to exceed said 
maximum.  Breakdown shall include a listing of 
each item of material with unit prices and number 
of hours of labor for each task.  Labor costs per 
hour shall be included with labor burden 
identified, which shall be not less than the 
prevailing wage rate, etc.  Overhead and profit 
shall be shown separately for each subcontractor 
and the Contractor. 

3. By unit prices contained in Contractor's original 
bid form and incorporated in the construction 
contract. 

D. Overhead and Profit on Contract Changes shall be 
applied as follows: 

1. The overhead and profit charge by the Contractor 
and all subcontractors shall be considered to 
include, but is not limited to: incidental job 
burdens, small truck (under 1 ton) expense, 
mileage, small hand tools, warranty costs, 
company benefits and general office overhead.  
Project supervision including field supervision 
and job site office expense shall be considered a 
part of overhead and profit unless a compensable 
time extension is granted. 

2. The percentages for overhead and profit charged 
on Contract Changes shall be negotiated, and may 
vary according to the nature, extent, and 
complexity of the work involved.  However, the 
overhead and profit for the Contractor or 
subcontractor actually performing the work shall 
not exceed 14%.  When one or more tiers of 
subcontractors are used, in no event shall any 
Contractor or subcontractor receive as overhead 
and profit more than 3% of the cost of the work 
performed by any of his subcontractors.  In no 
case shall the total overhead and profit paid by the 
Owner on any Contract Changes exceed twenty 
percent (20%) of the cost of materials, labor and 
equipment (exclusive of Contractor or any 
Subcontractor overhead and profit) necessary to 
put the contract change work in place. 

3. The Contractor will be allowed to add the cost of 
bonding and insurance to their cost of work.  This 
bonding and insurance cost shall not exceed 2% 
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and shall be allowed on the total cost of the added 
work, including overhead and profit. 

4. On proposals covering both increases and 
decreases in the amount of this contract, the 
application of overhead and profit shall be on the 
net change in the cost of the work. 

5. The percentage for overhead and profit to be 
credited to the Owner on Contract Changes that 
are solely decreases in the quantity of work or 
materials shall be negotiated, and may vary 
according to the nature, extent and complexity of 
the work involved, but in no case shall be less than 
ten percent (10%).   If the percentage for overhead 
and profit charged for work added by Contract 
Changes for this contract has been negotiated to 
less than 10%, the negotiated rate shall then apply 
to credits as well. 

E. No claim for an addition to this contract sum shall be 
valid unless authorized as aforesaid in writing by the 
Owner.  In the event that none of the foregoing 
methods are agreed upon, the Owner may order the 
Contractor to perform work on a time and material 
basis.  The cost of such work shall be determined by 
the Contractor's actual labor and material cost to 
perform the work plus overhead and profit as outlined 
herein.  The Designer and Construction Representative 
shall approve the Contractor's daily time and material 
invoices for the work involved. 

F. If the Contractor claims that any instructions involve 
extra cost under this contract, the Contractor shall give 
the Owner’s Representative written notice thereof 
within a reasonable time after the receipt of such 
instructions, and in any event before proceeding to 
execute the work.  No such claim shall be valid unless 
so made and authorized by the Owner, in writing. 

G. In an emergency affecting the safety of life or of the 
structure or of adjoining property, the Contractor, 
without special instruction or authorization from the 
Construction Representative, is hereby permitted to act 
at their discretion to prevent such threatened loss or 
injury.  The Contractor shall submit a claim for 
compensation for such emergency work in writing to 
the Owner’s Representative. 

ARTICLE 4.2 – CHANGES IN COMPLETION 
TIME 

A. Extension of the number of work days stipulated in the 
Contract  for completion of the work with 
compensation may be made when: 

1. The contractor documents that proposed Changes 
in the work, as provided in Article 4.1, extends 
construction activities critical to contract 
completion date,  OR 

2. The Owner suspends all work for convenience of 
the Owner as provided in Article 7.3,  OR 

3. An Owner caused delay extends construction 
activities critical to contract completion (except as 
provided elsewhere in these General Conditions).  
The Contractor is to review the work activities yet 
to begin and evaluate the possibility of 
rescheduling the work to minimize the overall 
project delay. 

B. Extension of the number of work days stipulated in the 
Contract for completion of the work without 
compensation may be made when: 

1. Weather-related delays occur, subject to 
provisions for the inclusion of a specified number 
of "bad weather" days when provided for in 
Section 012100-Allowances,  OR 

2. Labor strikes or acts of God occur, OR  

3. The work of the Contractor is delayed on account 
of conditions which were beyond the control of 
the Contractor, subcontractors or suppliers, and 
were not the result of their fault or negligence.  

C. No time extension or compensation will be provided 
for delays caused by or within the control of the 
Contractor, subcontractors or suppliers and for 
concurrent delays caused by the Owner. 

D. The Contractor shall notify the Owner promptly of any 
occurrence or conditions which in the Contractor's 
opinion results in a need for an extension of time.  The 
notice shall be in writing and shall include all 
necessary supporting materials with details of any 
resultant costs and be submitted in time to permit full 
investigation and evaluation of the Contractor's claim.  
The Owner shall promptly acknowledge the 
Contractor's notice and, after recommendation from 
the Owner’s Representative and/or Designer, shall 
provide a decision to the Contractor.  Failure on the 
part of the Contractor to provide such notice and to 
detail the costs shall constitute a waiver by the 
Contractor of any claim.  Requests for extensions of 
time shall be for working days only.   

ARTICLE 5 - CONSTRUCTION AND 
COMPLETION 

ARTICLE 5.1 – CONSTRUCTION 
COMMENCEMENT 

A. Upon receipt of the "Intent to Award" letter, the 
Contractor must submit the following properly 
executed instruments to the Owner: 

1. Contract; 
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2. Performance/payment bond as described in 
Article 6.1; 

3. Certificates of Insurance, or the actual policies 
themselves, showing that the Contractor has 
obtained the insurance coverage required by 
Article 6.2.   

4. Written Affirmative Action Plans as required in 
Article 1.4. 

Above referenced items must be received by the 
Owner within twelve (12) working days after the 
effective date of the contract.  If not received, the 
Owner may treat the failure to timely submit them as 
a refusal by the Contractor to accept a contract for 
this work and may retain as liquidated damages the 
Contractor's bid bond, cashier's check or certified 
check as provided in the Instructions to Bidders.  
Upon receipt the Owner will issue a “Notice to 
Proceed” with the work to the Contractor. 

B. Within the time frame noted in Section 013200 - 
Schedules, following receipt of the "Notice to 
Proceed", the Contractor shall submit to the Owner a 
progress schedule and schedule of values, showing 
activities through the end of the contract period.  
Should the Contractor not receive written notification 
from the Owner of the disapproval of the schedule of 
values within fifteen (15) working days, the 
Contractor may consider it approved for purpose of 
determining when the first monthly Application and 
Certification for Payment may be submitted. 

C. The Contractor may commence work upon receipt of 
the Division of Facilities Management, Design and 
Construction’s "Notice to Proceed" letter. Contractor 
shall prosecute the work with faithfulness and energy, 
and shall complete the entire work on or before the 
completion time stated in the contract documents or 
pay to the Owner the damages resulting from the 
failure to timely complete the work as set out within 
Article 5.4.   

ARTICLE 5.2 -- PROJECT CONSTRUCTION 

A. Each Contractor shall submit for the Owner's approval, 
in reproducible form, a progress schedule showing the 
rate of progress and the order of the work proposed to 
carry on various phases of the project.  The schedule 
shall be in conformance with the requirements outlined 
in Section 013200 – Schedules. 

B. Contractor shall employ and supply a sufficient force 
of workers, material, and equipment and shall pay 
when due, any worker, subcontractor or supplier and 
otherwise prosecute the work with such diligence so 
as to maintain the rate of progress indicated on the 

progress schedule, prevent work stoppage, and insure 
completion of the project within the time specified. 

 

ARTICLE 5.3 -- PROJECT COMPLETION 
A. Substantial Completion.  A Project is substantially 

complete when construction is essentially complete 
and work items remaining to be completed can be 
done without interfering with the Owner’s ability to 
use the Project for its intended purpose.   

1. Once the Contractor has reached what they 
believe is Substantial Completion, the Contractor 
shall notify the Designer and the Construction 
Representative of the following: 

a. That work is essentially complete with the 
exception of certain listed work items.  The 
list shall be referred to as the “Contractor’s 
Punch.” 

b. That all Operation and Maintenance 
Manuals have been assembled and 
submitted in accordance with Article 3.5A. 

c. That the Work is ready for inspection by the 
Designer and Construction Representative.  
The Owner shall be entitled to a minimum 
of ten working days notice before the 
inspection shall be performed. 

2. If the work is acceptable, the Owner shall issue a 
Certificate of Substantial Completion, which 
shall set forth the responsibilities of the Owner 
and the Contractor for utilities, security, 
maintenance, damage to the work and risk of 
loss.  The Certificate shall also identify those 
remaining items of work to be performed by the 
Contractor.  All such work items shall be 
complete within 30 working days of the date of 
the Certificate, unless the Certificate specifies a 
different time.  If the Contractor shall be required 
to perform tests that must be delayed due to 
climatic conditions, it is understood that such 
tests and affected equipment will be identified on 
the Certificate and shall be accomplished by the 
Contractor at the earliest possible date.  
Performance of the tests may not be required 
before Substantial Completion can be issued.  
The date of the issuance of the Certificate of 
Substantial Completion shall determine whether 
or not the work was completed within the 
contract time and whether or not Liquidated 
Damages are due. 

3. If the work is not acceptable, and the Owner 
does not issue a Certificate of Substantial 
Completion, the Owner shall be entitled to 
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charge the Contractor with the Designer’s and 
Owner’s costs of re-inspection, including time 
and travel.  

B. Partial Occupancy.  Contractor agrees that the Owner 
shall be permitted to occupy and use any completed 
or partially completed portions of the Project, when 
such occupancy and use is in the Owner’s best 
interest.  Owner shall notify Contractor of its desire 
and intention to take Partial Occupancy as soon as 
possible but at least ten (10) working days before the 
Owner intends to occupy.  If the Contractor believes 
that the portion of the work the Owner intends to 
occupy is not ready for occupancy, the Contractor 
shall notify the Owner immediately.  The Designer 
shall inspect the work in accordance with the 
procedures above.  If the Contractor claims increased 
cost of the project or delay in completion as a result 
of the occupancy, he shall notify the Owner 
immediately but in all cases before occupancy 
occurs.   

C. Final Completion.  The Project is finally complete 
when the Certificate of Substantial Completion has 
been issued and all work items identified therein as 
incomplete have been completed, and when all 
administrative items required by the contract have 
been completed.  Final Completion entitles the 
Contractor to payment of the outstanding balance of 
the contract amount including all change orders and 
retainage.  Within five (5) working days of the date 
of the Certificate of Substantial Completion, the 
Contractor shall identify the cost to complete any 
outstanding items of work.  The Designer shall 
review the Contractor’s estimate and either approve it 
or provide an independent estimate for all such items.  
If the Contractor fails to complete the remaining 
items within the time specified in the Certificate, the 
Owner may terminate the contract and go to the 
surety for project completion in accordance with 
Article 7.2 or release the contract balance to the 
Contractor less 150% of the approved estimate to 
complete the outstanding items.  Upon completion of 
the outstanding items, when a final cost has been 
established, any monies remaining shall be paid to 
the Contractor.  Failure to complete items of work 
does not relieve the Contractor from the obligation to 
complete the administrative requirements of the 
contract, such as the provisions of Article 5.3  
FAILURE TO COMPLETE ALL ITEMS OF 
WORK UNDER THE CONTRACT SHALL BE 
CONSIDERED A DEFAULT AND BE GROUNDS 
FOR CONTRACT TERMINATION AND 
DEBARMENT. 

D. Liquidated Damages.  Contractor agrees that the 
Owner may deduct from the contract price and retain 

as liquidated damages, and not as penalty or 
forfeiture, the sum stipulated in this contract for each 
work day after the Contract Completion Day on 
which work is not Substantially Complete.  
Assessment of Liquidated Damages shall not relieve 
the Contractor or the surety of any responsibility or 
obligation under the Contract.  In addition, the Owner 
may, without prejudice to any other rights, claims, or 
remedies the Owner may have including the right to 
Liquidated Damages, charge the Contractor for all 
additional expenses incurred by the Owner and/or 
Designer as the result of the extended contract period 
through Final Completion.  Additional Expenses shall 
include but not be limited to the costs of additional 
inspections. 

E. Early Completion.  The Contractor has the right to 
finish the work before the contract completion date; 
however, the Owner assumes no liability for any 
hindrances to the Contractor unless Owner caused 
delays result in a time extension to the contract 
completion date.  The Contractor shall not be entitled 
to any claims for lost efficiencies or for delay if a 
Certificate of Substantial Completion is given on or 
before the Contract Completion Date. 

ARTICLE 5.4 -- PAYMENT TO CONTRACTOR  

A. Payments on account of this contract will be made 
monthly in proportion to the work which has been 
completed. Request for payment must be submitted on 
the Owner's forms.  No other pay request will be 
processed.  Supporting breakdowns must be in the 
same format as Owner’s forms and must provide the 
same level of detail.  The Designer will, within 5 
working days from receipt of the contractor’s request 
for payment either issue a Certificate for Payment to 
the Owner, for such amount as the Designer 
determines is properly due, or notify the Contractor in 
writing of reasons for withholding a Certificate.  The 
Owner shall make payment within 30 calendar days 
after the "Application and Certification for Payment" 
has been received and certified by the Designer. The 
following items are to be attached to the contractor’s 
pay request: 

1. Updated construction schedule 

2. Certified payrolls consisting of name, occupation 
and craft, number of hours worked and actual 
wages paid for each individual employee, of the 
Contractor and all subcontractors working on the 
project 

B. The Owner shall retain 5 percent of the amount of each 
such payment application, except as allowed by 
Article 5.4, until final completion and acceptance of 
all work covered by this contract. 
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C. Each payment made to Contractor shall be on account 
of the total amount payable to Contractor and all 
material and work covered by paid partial payment 
shall thereupon become the sole property of Owner.  
This provision shall not be construed as relieving 
Contractor from sole responsibility for care and 
protection of materials and work upon which 
payments have been made or restoration of any 
damaged work or as a waiver of the right of Owner to 
require fulfillment of all terms of this contract. 

D. Materials delivered to the work site and not 
incorporated in the work will be allowed in the 
Application and Certification for Payment on the basis 
of one hundred (100%) percent of value, subject to the 
5% retainage  providing that they are suitably stored 
on the site or in an approved warehouse in accordance 
with the following requirements:  

1. Material has previously been approved through 
submittal and acceptance of shop drawings 
conforming to requirements of Article 3.2 of 
General Conditions. 

2. Delivery is made in accordance with the time 
frame on the approved schedule. 

3. Materials, equipment, etc., are properly stored and 
protected from damage and deterioration and 
remain so - if not, previously approved amounts 
will be deleted from subsequent pay applications. 

4. The payment request is accompanied by a 
breakdown identifying the material equipment, 
etc. in sufficient detail to establish quantity and 
value. 

E. The Contractor shall be allowed to include in the 
Application and Certification for Payment, one 
hundred (100%) of the value, subject to retainage, of 
major equipment and material stored off the site if all 
of the following conditions are met: 

1.  The request for consideration of payment for 
materials stored off site is made at least 15 
working days prior to submittal of the Application 
for Payment including such material.  Only 
materials inspected will be considered for 
inclusion on Application for Payment requests. 

2. Materials stored in one location off site are valued 
in excess of $25,000. 

3. That a Certificate of Insurance is provided 
indicating adequate protection from loss, theft 
conversion or damage for materials stored off site.  
This Certificate shall show the State of Missouri 
as an additional insured for this loss. 

4. The materials are stored in a facility approved and 
inspected, by the Construction Representative. 

5. Contractor shall be responsible for, Owner costs 
to inspect out of state facilities, and any delays in 
the completion of the work caused by damage to 
the material or for any other failure of the 
Contractor to have access to this material for the 
execution of the work. 

F. The Owner shall determine the amount, quality and 
acceptability of the work and materials which are to be 
paid for under this contract.  In the event any questions 
shall arise between the parties, relative to this contract 
or specifications, determination or decision of the 
Owner or the Construction Representative and the 
Designer shall be a condition precedent to the right of 
the Contractor to receive any money or payment for 
work under this contract affected in any manner or to 
any extent by such question. 

G. Payments Withheld: The Owner may withhold or 
nullify in whole or part any certificate to such extent 
as may be necessary to protect the Owner from loss on 
account of: 

1. Defective work not remedied.  When a notice of 
noncompliance is issued on an item or items, 
corrective action shall be undertaken 
immediately.  Until corrective action is 
completed, no monies will be paid and no 
additional time will be allowed for the item or 
items.  The cost of corrective action(s) shall be 
borne by the Contractor. 

2. A reasonable doubt that this contract can be 
completed for the unpaid balance. 

3. Failure of the Contractor to update as-built 
drawings monthly for review by the Construction 
Representative.  

4. Failure of the Contractor to update the 
construction schedule. 

When the Construction Representative is satisfied 
the Contractor has remedied above deficiencies, 
payment shall be released. 

H. Final Payment:  Upon receipt of written notice from 
the Contractor to the Designer and Project 
Representative that the work is ready for final 
inspection and acceptance, the Designer and Project 
Representative, with the Contractor, shall promptly 
make such inspection.  If the work is acceptable and 
the contract fully performed, the Construction 
Representative shall complete a final acceptance 
report and the Contractor will be directed to submit a 
final Application and Certification for Payment.  If 
the Owner approves the same, the entire balance shall 
be due and payable, with the exception of deductions 
as provided for under Article 5.4. 
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1. Where the specifications provide for the 
performance by the Contractor of (certain tests 
for the purpose of balancing and checking the air 
conditioning and heating equipment and the 
Contractor shall have furnished and installed all 
such equipment in accordance with the 
specifications, but said test cannot then be made 
because of climatic conditions, such test shall 
may be considered as required under the 
provisions of the specifications, Section 013300 
and this contract may be substantial  Full 
payment will not be made until the tests have 
been made and the equipment and system is 
finally accepted.  If the tests are not completed 
when scheduled, the Owner may deduct 150% of 
the value of the tests from the final payment. 

2. The final payment shall not become due until the 
Contractor delivers to the Construction 
Representative:   
a) A complete file of releases, on the standard 

form included in the contract documents as 
"Final Receipt of Payment and Release 
Form", from subcontractors and material 
suppliers evidencing payment in full for 
services, equipment and materials, as the 
case may require, if the Owner approves, or 
a consent from the Surety to final payment 
accepting liability for any unpaid amounts.  

b) An Affidavit of Compliance with Prevailing 
Wage Law, in the form as included in this 
contract specifications, properly executed by 
each subcontractor, and the Contractor 

c) Certified copies of all payrolls 

d) As-built drawings  

3. If any claim remains unsatisfied after all 
payments are made, the Contractor shall refund 
to the Owner all monies that the latter may be 
compelled to pay in discharging such a claim 
including all costs and a reasonable attorney's 
fee.   

4. Missouri statute requires prompt payment from 
the Owner to the Contractor within thirty 
calendar days and from the Contractor to his 
subcontractors within fifteen calendar days.  
Failure to make payments within the required 
time frame entitles the receiving party to charge 
interest at the rate of one and one half percent 
per month calculated from the expiration of the 
statutory time period until paid. 

5. The value of all unused unit price allowances 
and/or 150% of the value of the outstanding 
work items, and/or liquidated damages may be 

deducted from the final pay request without 
executing a Contract Change.  Any unit price 
items which exceed the number of units in the 
contract may be added by Contract Change. 

ARTICLE 6 -- INSURANCE AND BONDS 

ARTICLE 6.1 -- BOND 

A. Contractor shall furnish a performance/payment bond 
in the amount set forth in the Contract to guarantee 
faithful performance and payment of all persons 
performing labor on the project and furnishing 
materials in connection therewith under this contract 
as set forth in the standard form of performance and 
payment bond included in the contract documents.  
The surety on such bond shall be issued by a surety 
company authorized by the Missouri Department of 
Insurance to do business in the state of Missouri. 

B. All Performance/Payment Bonds furnished in 
response to this provision shall be provided by a 
bonding company with a rating of B+ or higher as 
established by A.M. Best Company, Inc. in their most 
recent publication. 

ARTICLE 6.2 – INSURANCE 

A. The successful Contractor shall procure and maintain 
for the duration of the contract issued a policy or 
policies of insurance for the protection of both the 
Contractor and the Owner and their respective 
officers, officials, agents, consultants and employees.  
The Owner requires certification of insurance 
coverage from the Contractor prior to commencing 
work.   

B. Minimum Scope and Extent of Coverage 

1. General Liability 

Commercial General Liability, ISO coverage 
form number or equivalent CG 00 01 
("occurrence" basis), or I-SO coverage form 
number CG 00 02, or ISO equivalent. 

If ISO equivalent or manuscript general liability 
coverage forms are used, minimum coverage will 
be as follows: Premises/Operations; Independent 
Contractors; Products/Completed Operations; 
personal Injury; Broad Form Property Damage 
including Completed Operations; Broad Form 
Contractual Liability Coverage to include 
Contractor's obligations under Article 1.11 
Indemnification and any other Special Hazards 
required by the work of the contract. 

2. Automobile Liability 

Business Automobile Liability Insurance, ISO 
Coverage form number or equivalent CA 00 01 
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covering automobile liability, code 1 "ANY 
AUTO". 

3. Workers' Compensation and Employer's Liability 

Statutory Workers' Compensation Insurance for 
Missouri and standard Employer's Liability 
Insurance, or the authorization to self-insure for 
such liability from the Missouri Division of 
Workers’ Compensation. 

4. Builder's Risk or Installation Floater Insurance 

Insurance upon the work and all materials, 
equipment, supplies, temporary structures and 
similar items which may be incident to the 
performance of the work and located at or 
adjacent to the site, against loss or damage from 
fire and such other casualties as are included in 
extended coverage in broad "All Risk" form, 
including coverage for Flood and Earthquake, in 
the amount not less than the replacement cost of 
the work or this contract price, whichever is 
greater, with loss payable to Contractor and 
Owner as their respective interests may appear. 

Contractor shall maintain sufficient insurance to 
cover the full value of the work and materials as 
the work progresses, and shall furnish Owner 
copies of all endorsements.  If Builder's Risk 
Reporting- Form of Endorsement is used, 
Contractor shall make all reports as required 
therein so as to keep in force an amount of 
insurance which will equal the replacement cost 
of the work, materials, equipment, supplies, 
temporary structures, and other property covered 
thereby; and if, as a result of Contractor's failure 
to make any such report, the amount of insurance 
so recoverable shall be less than such replacement 
cost, Contractor's interest in the proceeds of such 
insurance, if any, shall be subordinated to Owner's 
interest to the end that Owner may receive full 
reimbursement for its loss. 

C. Minimum Limits of Insurance 

1. General Liability 

Contractor 

$2,000,000    combined single limit per       
occurrence for bodily injury, 
personal injury, and property 
damage 

$2,000,000    annual aggregate 

2. Automobile Liability 

$2,000,000 combined single limit per 
occurrence for bodily injury and 
property damage 

3. Workers' Compensation and Employers Liability 

Workers' Compensation limits as required by 
applicable State Statutes (generally unlimited) 
and minimum of $1,000,000 limit per accident for 
Employer's Liability. 

General Liability and Automobile Liability 
insurance may be arranged under individual 
policies for the full limits required or by a 
combination of underlying policies with the 
balance provided by a form-following Excess or 
Umbrella Liability policy. 

D. Deductibles and Self-Insured Retentions 

All deductibles, co-payment clauses, and self-insured 
retentions must be declared to and approved by the 
Owner.  The Owner reserves the right to request the 
reduction or elimination of unacceptable deductibles 
or self-insured retentions, as they would apply to the 
Owner, and their respective officers, officials, agents, 
consultants and employees.  Alternatively, the Owner 
may request Contractor to procure a bond 
guaranteeing payment of losses and related 
investigations, claims administration, and defense 
expenses. 

E. Other Insurance Provisions and Requirements 

The respective insurance policies and coverage, as 
specified below, must contain, or be endorsed to 
contain the following conditions or provisions: 

1. General Liability 

The Owner, and its respective commissioners, 
officers, officials, agents, consultants and 
employees shall be endorsed as additional 
insured’s by ISO form CG 20 26 Additional 
Insured - Designated Person or Organization.  As 
additional insured’s, they shall be covered as to 
work performed by or on behalf of the Contractor 
or as to liability which arises out of Contractor's 
activities or resulting from the performance of 
services or the delivery of goods called for by the 
Contract. 

Contractor's insurance coverage shall be primary 
with respect to all additional insured’s.  Insurance 
of self-insurance programs maintained by the 
designated additional -insured’s shall be excess of 
the Contractor's insurance and shall not contribute 
with it. 

Additionally, the Contractor and Contractor's 
general liability insurer shall agree to waive all 
rights of subrogation against the Owner and any 
of their respective officers, officials, agents, 
consultants or employees for claims, losses, or 
expenses which arise out of Contractor's activities 
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or result from the performance of services or the 
delivery of goods called for by the Contract. 

Contractor's failure to comply with the terms and 
conditions of these insurance policies shall not 
affect or abridge coverage for the Owner, or for 
any of their officers, officials, agents, consultants 
or employees. 

2. Automobile Insurance 

The Owner, and their respective officers, 
officials, agents, consultants and employees shall 
be endorsed as additional insured’s by ISO form 
CG 20 26 - Additional Insured Designated Person 
or Organization.  As additional insured’s, they 
shall be covered as to work performed by or on 
behalf of the Contractor or as to liability which 
arises out of Contractor's activities or resulting 
from the performance of services or the delivery 
of goods called for by the Contract. 

Contractor's insurance coverage shall be primary 
with respect to all additional insured’s.  Insurance 
or self-insurance programs maintained by the 
designated additional insured’s shall be in excess 
of the Contractor's insurance and shall not 
contribute with it. 

Additionally, the Contractor and Contractor's 
automobile insurer shall agree to waive all rights 
of subrogation against the Owner and any of their 
respective officers, officials, agents, consultants 
or employees for claims, losses, or expenses 
which arise out of Contractor's activities or result 
from the performance of services or the delivery 
of goods called for by the Contract. 

Contractor's failure to comply with the terms and 
conditions of these insurance policies shall not 
affect or abridge coverage for the Owner or for 
any of its officers, officials, agents, consultants or 
employees. 

3. Workers' Compensation/Employer's Liability 

Contractor's workers' compensation insurance 
shall be endorsed with NCCI form WC 00 03 01 
A - Alternative Employer Endorsement.  The 
Alternative Employer Endorsement shall 
designate the Owner as "alternate employers." 

4. All Coverages 

Each insurance policy required by this section of 
the Contract shall contain a stipulation, endorsed 
if necessary, that the Owner will receive a 
minimum of a thirty (30) calendar day advance 
notice of any policy cancellation.  Ten (10) 
calendar days advance notice is required for 

policy cancellation due to non-payment of 
premium. 

F. Insurer Qualifications and Acceptability 

Insurance required hereunder shall be issued by an 
A.M. Best, “B+” rated, Class IX insurance company 
approved to conduct insurance business in the state of 
Missouri. 

G. Verification of Insurance Coverage 

Prior to Owner issuing a Notice to Proceed, the 
Contractor-shall furnish the Owner with Certificate(s) 
of Insurance and with any applicable original 
endorsements evidencing the required insurance 
coverage.  The insurance certificates and 
endorsements are to be signed by a person authorized 
by that insurer to bind coverage on its behalf.  All 
certificates and endorsements received by the Owner 
are subject to review and approval by the Owner.  
The Owner reserves the right to require certified 
copies of all required policies at any time.  If the 
scope of this contract will exceed one (1) year - or, if 
any of Contractor's applicable insurance coverage 
expires prior to completion of the work or services 
required under this contract - the Contractor will 
provide a renewal or replacement certificate before 
continuing work or services hereunder.  If the 
Contractor fails to provide documentation of required 
insurance coverage, the Owner may issue a stop work 
order and no additional contract completion time 
and/or compensation shall be granted as a result 
thereof. 

 

 

ARTICLE 7 – SUSPENSION OR TERMINATION 
OF CONTRACT 

ARTICLE 7.1 - FOR SITE CONDITIONS 

A. When conditions at the site of the proposed work are 
considered by the Owner to be unsatisfactory for 
prosecution of the work, the Contractor may be 
ordered in writing to suspend the work or any part 
thereof until reasonable conditions exist.  When such 
suspension is not due to fault or negligence of the 
Contractor, time allowed for completion of such 
suspended work will be extended by a period of time 
equal to that lost due to delay occasioned by ordered 
suspension. This will be a no cost time extension. 

ARTICLE 7.2 - FOR CAUSE  

A. Termination or Suspension for Cause: 

1.  If the Contractor shall file for bankruptcy, or 
should make a general assignment for the benefit 
of the creditors, or if a receiver should be 
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appointed on account of  insolvency, or if the 
contractor should persistently or repeatedly refuse 
or fail to supply enough properly skilled workers 
or proper materials, or if the contractor should fail 
to make prompt payment to subcontractors or for 
material or labor, or persistently disregard laws, 
ordinances or the instructions of the Owner, or 
otherwise be guilty of a substantial violation of 
any provision of this contract, then the Owner 
may serve notice on the Contractor and the surety 
setting forth the violations and demanding 
compliance with this contract.  Unless within ten 
(10) consecutive calendar days after serving such 
notice, such violations shall cease and satisfactory 
arrangements for correction be made, the Owner 
may suspend the Contractor's right to proceed 
with the work or terminate this contract. 

2. In the event the Owner suspends Contractor's right 
to proceed with the work or terminates the 
contract, the Owner may demand that the 
Contractor's surety take over and complete the 
work on this contract, after the surety submits a 
written proposal to the Owner and receives written 
approval and upon the surety's failure or refusal to 
do so within ten (10) consecutive calendar days 
after demand therefore, the Owner may take over 
the work and prosecute the same to completion by 
bid or negotiated contract, or the Owner may elect 
to take possession of and utilize in completing the 
work such materials, supplies, appliances and 
plant as may be on the site of the work, and all 
subcontractors, if the Owner elects, shall be bound 
to perform their contracts. 

B. The Contractor and its surety shall be and remain 
liable to the Owner for any excess cost or damages 
occasioned to the Owner as a result of the actions 
above set forth. 

C. The Contractor in the event of such suspension or 
termination shall not be entitled to receive any further 
payments under this contract until the work is wholly 
finished.  Then if the unpaid balance under this 
contract shall exceed all expenses of the Owner as 
certified by the Director, such excess shall be paid to 
the Contractor; but, if such expenses shall exceed the 
unpaid balance as certified by the Director, the 
Contractor and their surety shall be liable for and shall 
pay the difference and any damages to the Owner. 

D. In exercising Owner's right to secure completion of the 
work under any of the provisions hereof, the Director 
shall have the right to exercise Owner's sole discretion 
as to the manner, methods and reasonableness of costs 
of completing the work. 

E. The rights of the Owner to suspend or terminate as 
herein provided shall be cumulative and not exclusive 
and shall be in addition to any other remedy provided 
by law. 

F. The Contractor in the event of such suspension or 
termination may be declared ineligible for Owner 
contracts for a minimal period of twelve (12) months.  
Further, no contract will be awarded to any Contractor 
who lists in their bid form any subcontractor whose 
prior performance has contributed, as determined by 
the Owner, to a breach of a contract.  In order to be 
considered for state-awarded contracts after this 
period, the Contractor/subcontractor will be required 
to forward acceptance reports to the Owner regarding 
successful completion of non-state projects during the 
intervening twelve (12) months from the date of 
default.  No contracts will be awarded to a 
subcontractor/Contractor until the ability to perform 
responsibly in the private sector has been proven to the 
Owner. 

ARTICLE 7.3 -- FOR CONVENIENCE 

A. The Owner may terminate or suspend the Contract or 
any portion of the Work without cause at any time, and 
at the Owner's convenience.  Notification of a 
termination or suspension shall be in writing and shall 
be given to the Contractor and their surety.  If the 
Contract is suspended, the notice will contain the 
anticipated duration of the suspension or the 
conditions under which work will be permitted to 
resume.  If appropriate, the Contractor will be 
requested to demobilize and re-mobilize and will be 
reimbursed time and costs associated with the 
suspension. 

B. Upon receipt of notification, the Contractor shall: 

1. Cease operations when directed. 

2. Take actions to protect the work and any stored 
materials. 

3. Place no further subcontracts or orders for 
material, supplies, services or facilities except as 
may be necessary to complete the portion of the 
Contract that has not been terminated.  No claim 
for payment of materials or supplies ordered after 
the termination date shall be considered. 

4. Terminate all existing subcontracts, rentals, 
material, and equipment orders. 

5. Settle all outstanding liabilities arising from 
termination with subcontractors and suppliers. 

6. Transfer title and deliver to the Owner, work in 
progress, completed work, supplies and other 
material produced or acquire for the work 
terminated, and completed or partially completed 
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plans, drawings information and other property 
that, if the Contract had been completed, would be 
required to be furnished to the Owner. 

C. For termination without cause and at the Owner's 
convenience, in addition to payment for work 
completed prior to date of termination, the Contractor 
may be entitled to payment of other documented costs 
directly associated with the early termination of the 
contract.  Payment for anticipated profit and unapplied 
overhead will not be allowed. 
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SECTION 013513.10 – SITE SECURITY AND HEALTH REQUIREMENTS (OA) 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 
 

1.2 SUBMITTALS 

A. List of required submittals: 

1. Materials Safety Data Sheets for all hazardous materials to be brought onsite. 
 

2. Schedule of proposed shutdowns, if applicable. 
 

3. A list of the names of all employees who will submit fingerprints for a 
background check, and the signed privacy documents identified below for each 
employee. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 ACCESS TO THE SITE 

A. The Contractor shall arrange with Facility Representatives to establish procedures for the 
controlled entry of workers and materials into the work areas at the Facility. 

B. The Contractor shall establish regular working hours with Facility Representatives.  The 
Contractor must report changes in working hours or overtime to Facility Representatives 
and obtain approval twenty-four (24) hours ahead of time.  The Contractor shall report 
emergency overtime to Facility Representatives as soon as it is evident that overtime is 
needed.  The Contractor must obtain approval from Facility Representatives for all work 
performed after dark. 

C. The Contractor shall provide the name and phone number of the Contractor’s employee 
or agent who is in charge onsite; this individual must be able to be contacted in case of 
emergency.  The Contractor must be able to furnish names and address of all employees 
upon request. 

D. All construction personnel shall visibly display issued identification cards. 

3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS 

A. The Contractor shall take all necessary precautions to guard against and eliminate 
possible fire hazards.   

1. Onsite burning is prohibited. 

2. The Contractor shall store all flammable or hazardous materials in proper 
containers located outside the buildings or offsite, if possible. 

3. The Contractor shall provide and maintain, in good order, during construction 
fire extinguishers as required by the National Fire Protection Association.  In 
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areas of flammable liquids, asphalt, or electrical hazards, 15-pound carbon 
dioxide or 20-pound dry chemical extinguishers shall be provided. 

B. The Contractor shall not obstruct streets or walks without permission from the Owner’s 
Construction Representative and Facility Representatives. 

C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the 
Facility unless otherwise posted. 

D. The Contractor shall take all necessary, reasonable measures to reduce air and water 
pollution by any material or equipment used during construction.  The Contractor shall 
keep volatile wastes in covered containers, and shall not dispose of volatile wastes or oils 
in storm or sanitary drains. 

E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all 
times. The Contractor shall immediately remove all hazardous waste, and shall not allow 
rubbish to accumulate.  The Contractor shall provide onsite containers for collection of 
rubbish and shall dispose of it at frequent intervals during the progress of the Work. 

F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all 
times, unless written approval is received from the Owner’s Construction Representative 
and the appropriate Facility Representative at least twenty-four (24) hours in advance.  
The Contractor shall submit a written time schedule for any proposed shutdowns. 

G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site 
and readily available upon request at least a day before delivery. 
 

H. Alcoholic beverages or illegal substances shall not be brought upon the Facility premises. 
The Contractor’s workers shall not be under the influence of any intoxicating substances 
while on the Facility premises. 

3.3 SECURITY CLEARANCES AND RESTRICTIONS 

A. FMDC REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND 
WARRANTS CHECK 

 
1. All employees of the Contractor are required to submit fingerprints to the 

Missouri State Highway Patrol to enable the Office of Administration, Division 
of Facilities Management, Design and Construction (FMDC) to receive state and 
national criminal background checks on such employees. FMDC reserves the 
right to prohibit any employee of the Contractor from performing work in or on 
the premises of any facility owned, operated, or utilized by the State of Missouri 
for any reason.  
 

2. The Contractor shall ensure all of its employees submit fingerprints to the 
Missouri State Highway Patrol and pay for the cost of such background checks. 
The Contractor shall submit to FMDC via email to FMDCSecurity@oa.mo.gov a 
list of the names of the Contractor’s employees who will be fingerprinted and a 
signed Missouri Applicant Fingerprint Privacy Notice, Applicant Privacy Rights 
and Privacy Act Statement for each employee. All employees of the Contractor 
approved by FMDC to work at a State facility must obtain a contractor ID badge 
from FMDC prior to beginning work on-site, unless the Director of FMDC, at the 
Director’s discretion, waives the requirement for a contractor ID badge.  The 
Contractor and its employees must comply with the process for background 

mailto:FMDCSecurity@oa.mo.gov
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checks and contractor ID badges found on FMDC’s website at: 
https://oa.mo.gov/fmdc-contractor-id-badges.  

 
3. Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back 

and National Rap Back programs as of August 28, 2018. This means that the 
Missouri State Highway Patrol, Central Records Repository, and the Federal 
Bureau of Investigation will retain the fingerprints submitted by each of the 
Contractor’s employees, and those fingerprints will be searched against other 
fingerprints on file, including latent fingerprints. While retained, an employee’s 
fingerprints may continue to be compared against other fingerprints submitted or 
retained by the Federal Bureau of Investigation, including latent fingerprints. 

 
4. As part of the Missouri and National Rap Back programs, FMDC will receive 

notification if a new arrest is reported for an employee whose fingerprints have 
been submitted for FMDC after August 28, 2018. If the employee is performing 
work on a State contract at the time of the arrest notification, FMDC will request 
and receive the employee’s updated criminal history records. If the employee is 
no longer performing work on a State contract, FMDC will not obtain updated 
criminal records.  

 
5. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will 

provide the results of the employee’s background check directly to FMDC. 
FMDC may NOT release the results of a background check to the Contractor or 
provide the Contractor any information obtained from a background check, either 
verbally or in writing. FMDC will notify the Contractor only whether an 
employee is approved to work on State property.  

 
6. Each employee who submits fingerprints to the Missouri State Highway Patrol 

has a right to obtain a copy of the results of his or her background check. The 
employee may challenge the accuracy and completeness of the information 
contained in a background check report and obtain a determination from the 
Missouri State Highway Patrol and/or the FBI regarding the validity of such 
challenge prior to FMDC making a final decision about his or her eligibility to 
perform work under a State contract. 

 
7. The Contractor shall notify FMDC via email to FMDCSecurity@oa.mo.gov if an 

employee is terminated or resigns from employment with the Contractor. If the 
Contractor does not anticipate performing work on a State contract in the future, 
the Contractor may request that FMDC remove its employees from the Rap Back 
programs. However, if removed from the Rap Back programs, employees will be 
required to submit new fingerprints should the contractor be awarded another 
State contract. 

 
8. Upon award of a Contract, the Contractor should contact FMDC at 

FMDCSecurity@oa.mo.gov to determine if its employees need to provide a new 
background check.  If a Contractor’s employee has previously submitted a 
fingerprint background check to FMDC as part of the Missouri and National Rap 
Back programs, the employee may not need to submit another fingerprint search 
for a period of three to six years, depending upon the circumstances. The 
Contractor understands and agrees that FMDC may require more frequent 
background checks without providing any explanation to the Contractor. The fact 
that an additional background check is requested by FMDC does not indicate that 
the employee has a criminal record. 

https://oa.mo.gov/fmdc-contractor-id-badges
mailto:FMDCSecurity@oa.mo.gov
mailto:FMDCSecurity@oa.mo.gov
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3.4 DISRUPTION OF UTILITIES 

 
A. The Contractor shall give a minimum of seventy-two (72) hours written notice to the 

Construction Representative and the Facility Representative before disconnecting 
electric, gas, water, fire protection, or sewer service to any building. 
 

B. The Contractor shall give a minimum of seventy-two (72) hours written notice to the 
Construction Representative and Facility Representative before closing any access drives, 
and shall make temporary access available, if possible.  The Contractor shall not obstruct 
streets, walks, or parking. 

 
 
END OF SECTION 013513.10 
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SECTION 013513.13 – SITE SECURITY AND HEALTH REQUIREMENTS (DESE) 
 
PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 
 

1.2 SUBMITTALS 

A. List of required submittals: 

1. Materials Safety Data Sheets for all hazardous materials to be brought onsite. 
 

2. Schedule of proposed shutdowns, if applicable. 
 

3. A list of the names of all employees who will submit fingerprints for a background 
check, and the signed privacy documents identified below for each employee. 

 
4. “No Asbestos and No Lead” certification. 

 
5.  Drug testing program and certification. 

 
PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 ACCESS TO THE SITE  

A. The Contractor shall arrange with Facility Representatives to establish procedures for the 
controlled entry of workers and materials into the work areas at the Facility. 

B. The Contractor shall establish regular working hours with Facility Representatives.  The 
Contractor must report changes in working hours or overtime to Facility Representatives 
and obtain approval twenty-four (24) hours ahead of time.  The Contractor shall report 
emergency overtime to Facility Representatives as soon as it is evident that overtime is 
needed.  The Contractor must obtain approval from Facility Representatives for all work 
performed after dark. 

C. The Contractor shall provide the name and phone number of the Contractor’s employee or 
agent who is in charge onsite; this individual must be able to be contacted in case of 
emergency.  The Contractor must be able to furnish names and address of all employees 
upon request. 

3.2 RULES OF THE FACILITY 

A. No alcohol, drugs, guns, or other weapons are permitted anywhere at the Facility (i.e., 
inside or outside buildings, or anywhere on school grounds); violators will be referred to 
local law enforcement for prosecution. 

B. No tobacco or smoking products may be used anywhere at the Facility. 
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C. Sexual harassment, offensive or fraternizing behavior, or foul language around or towards 
students or staff will not be tolerated.  Violations by workers will result in one warning 
from the Facility Representative.  Subsequent infractions will require permanent ejection 
of offending worker(s) from the jobsite, with no change to the contract schedule or 
additional cost to the State. 

D. The Contractor shall consider the safety of the Facility’s students at all times, and shall 
maintain excavations, scaffolding/ladders, equipment, tools, and materials in as safe a 
manner as possible during and after working hours.   

E. Vehicles should be locked and parked in areas designated by the Facility Representative. 

F. Neither the Owner nor DESE assumes responsibility for the Contractor’s vehicles, 
equipment, tools, or materials. 

G. The Contractor shall coordinate and communicate planned daily work activities with the 
Facility Representative at least two (2) working days in advance.  This will allow time for 
the Facility Representative to consider temporarily relocating special education students 
whose health could be adversely affected by loud noises, chemical odors, temperature 
extremes, etc. 

3.3 SECURITY CLEARANCES AND RESTRICTIONS 

A. FMDC REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND 
WARRANTS CHECK 

 
1. All employees of the Contractor are required to submit fingerprints to the Missouri 

State Highway Patrol to enable the Office of Administration, Division of Facilities 
Management, Design and Construction (FMDC) to receive state and national 
criminal background checks on such employees. FMDC reserves the right to 
prohibit any employee of the Contractor from performing work in or on the 
premises of any facility owned, operated, or utilized by the State of Missouri for 
any reason.  
 

2. The Contractor shall ensure all of its employees submit fingerprints to the Missouri 
State Highway Patrol and pay for the cost of such background checks. The 
Contractor shall submit to FMDC via email to FMDCSecurity@oa.mo.gov a list 
of the names of the Contractor’s employees who will be fingerprinted and a signed 
Missouri Applicant Fingerprint Privacy Notice, Applicant Privacy Rights and 
Privacy Act Statement for each employee. All employees of the Contractor 
approved by FMDC to work at a State facility must obtain a contractor ID badge 
from FMDC prior to beginning work on-site, unless the Director of FMDC, at the 
Director’s discretion, waives the requirement for a contractor ID badge.  The 
Contractor and its employees must comply with the process for background checks 
and contractor ID badges found on FMDC’s website at: https://oa.mo.gov/fmdc-
contractor-id-badges. 

 
3. Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back 

and National Rap Back programs as of August 28, 2018. This means that the 
Missouri State Highway Patrol, Central Records Repository, and the Federal 
Bureau of Investigation will retain the fingerprints submitted by each of the 
Contractor’s employees, and those fingerprints will be searched against other 
fingerprints on file, including latent fingerprints. While retained, an employee’s 

mailto:FMDCSecurity@oa.mo.gov
https://oa.mo.gov/fmdc-contractor-id-badges
https://oa.mo.gov/fmdc-contractor-id-badges
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fingerprints may continue to be compared against other fingerprints submitted or 
retained by the Federal Bureau of Investigation, including latent fingerprints. 

 
4.  As part of the Missouri and National Rap Back programs, FMDC will receive 

notification if a new arrest is reported for an employee whose fingerprints have 
been submitted for FMDC after August 28, 2018. If the employee is performing 
work on a State contract at the time of the arrest notification, FMDC will request 
and receive the employee’s updated criminal history records. If the employee is no 
longer performing work on a State contract, FMDC will not obtain updated 
criminal records.  

 
5. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide 

the results of the employee’s background check directly to FMDC. FMDC may 
NOT release the results of a background check to the Contractor or provide the 
Contractor any information obtained from a background check, either verbally or 
in writing. FMDC will notify the Contractor only whether an employee is approved 
to work on State property.  

 
6. Each employee who submits fingerprints to the Missouri State Highway Patrol has 

a right to obtain a copy of the results of his or her background check. The employee 
may challenge the accuracy and completeness of the information contained in a 
background check report and obtain a determination from the Missouri State 
Highway Patrol and/or the FBI regarding the validity of such challenge prior to 
FMDC making a final decision about his or her eligibility to perform work under 
a State contract. 

 
7. The Contractor shall notify FMDC via email to FMDCSecurity@oa.mo.gov if an 

employee is terminated or resigns from employment with the Contractor. If the 
Contractor does not anticipate performing work on a State contract in the future, 
the Contractor may request that FMDC remove its employees from the Rap Back 
programs. However, if removed from the Rap Back programs, employees will be 
required to submit new fingerprints should the contractor be awarded another State 
contract. 

 
8. Upon award of a Contract, the Contractor should contact FMDC at 

FMDCSecurity@oa.mo.gov to determine if its employees need to provide a new 
background check.  If a Contractor’s employee has previously submitted a 
fingerprint background check to FMDC as part of the Missouri and National Rap 
Back programs, the employee may not need to submit another fingerprint search 
for a period of three to six years, depending upon the circumstances. The 
Contractor understands and agrees that FMDC may require more frequent 
background checks without providing any explanation to the Contractor. The fact 
that an additional background check is requested by FMDC does not indicate that 
the employee has a criminal record. 

 
3.4 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS 

A. The Contractor shall take all necessary precautions to guard against and eliminate possible 
fire hazards.   
 
1. Onsite burning is prohibited. 

2. The Contractor shall store all flammable or hazardous materials in proper 
containers located outside the buildings or offsite, if possible. 

mailto:FMDCSecurity@oa.mo.gov
mailto:FMDCSecurity@oa.mo.gov
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3. The Contractor shall provide and maintain, in good order, during construction fire 
extinguishers as required by the National Fire Protection Association.  In areas of 
flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-
pound dry chemical extinguishers shall be provided. 

B. The Contractor shall not obstruct streets or walks without permission from the Owner’s 
Construction Representative and Facility Representatives. 

C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility 
unless otherwise posted. 

D. The Contractor shall take all necessary, reasonable measures to reduce air and water 
pollution by any material or equipment used during construction.  The Contractor shall 
keep volatile wastes in covered containers, and shall not dispose of volatile wastes or oils 
in storm or sanitary drains. 

E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all times. 
The Contractor shall immediately remove all hazardous waste, and shall not allow rubbish 
to accumulate.  The Contractor shall provide onsite containers for collection of rubbish and 
shall dispose of it at frequent intervals during the progress of the Work. 

F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times, 
unless written approval is received from the Owner’s Construction Representative and the 
appropriate Facility Representative at least twenty-four (24) hours in advance.  The 
Contractor shall submit a written time schedule for any proposed shutdowns. 
 

G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and 
readily available upon request at least a day before delivery. 

 
H. The  Contractor’s workers shall not be under the influence of any intoxicating substances 

while on the Facility premises. 

3.5 NO ASBESTOS AND NO LEAD CERTIFICATION REQUIREMENTS 

A. No asbestos containing material (> 1.0% asbestos by dry weight) or lead containing 
material (> 0.06% or 600ppm/10,000ppm lead by dry weight) shall be included in any 
project submittals or physically installed during construction work on this project. 

B. USEPA regulations exclude local education agencies (i.e., DESE MSB, MSD, & SSSH) 
from the requirements of inspection, sampling, and analysis of homogenous areas that have 
been newly constructed or repaired/replaced in special education school buildings; where 
an Architect or Project Engineer responsible for the construction, or an Accredited 
Inspector, provides a signed statement that no asbestos (or lead) was specified, or used, as 
a building material (or system component) in any project construction documents, or 
physically installed as part of the project work.  It is recommended that the Contractor 
research each material/component used on the job to verify that it contains no asbestos or 
lead (i.e., look at manufacturer’s cut-sheet specifications, Material Safety Data Sheets, 
DOT shipping classification, or even contact the manufacturer for their verification); then, 
the Contractor should write on each project submittal: “To the best of my knowledge, items 
covered by this submittal contain no asbestos or lead containing material”. 

C. Contractor Certification Requirement 

1. Prior to final payment, the Contractor shall submit a signed letter on company 
letterhead certifying that, to the best of  its knowledge, no asbestos or lead 
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containing materials were used or installed during the work.  The Contractor shall 
address the letter to the Service Level Manager/ Designated Person for FMDC, at 
P.O. Box 809, Jefferson City, MO  65102, and (if applicable) to the Architect or 
Project Engineer.  The letter shall reference the Site/Facility Name, Project 
Number, Project Title, and shall include the following statement: 

“The Contractor certifies, to the best of its knowledge, that no asbestos containing 
material (> 1.0% asbestos by dry weight) or lead containing material (> 0.06% or 
600ppm/10,000ppm lead by dry weight) was included in any project submittals or 
physically installed during construction work on this project.  Contractor agrees to 
pay all costs incurred by the Owner discovering, abating, and/or restoring any 
component or portion of the work that is later found to include an asbestos or lead 
containing material in excess of these limitations.” 

D. Architect or Project Engineer Certification 

1. As part of the final as-built/close-out document submittal requirements, it is 
requested that the Project Architect or Engineer (or Accredited Inspector as a last 
resort) responsible for design and submittal approval, submit a signed letter on 
company letterhead that references the Site/Facility Name, Project Number, 
Project Title, and includes the following statement: 

“As the Designer, or Accredited Inspector, I certify, to the best of my knowledge, 
that no asbestos containing material (> 1.0% asbestos by dry weight) or lead 
containing material (> 0.06%, or, 600ppm/10,000ppm lead by dry weight) was 
specified in the construction documents, or approved for installation by the 
Contractor during construction work, on this project.” 

 
3.6 DRUG & ALCOHOL TESTING PROGRAM CONTRACTUAL REQUIREMENT -  

(1 CSR 30-7.010) 

A. BASIS AND LEGAL REQUIREMENTS 

1. In an effort to create safe and healthy schools and workplaces, the State of Missouri 
requires that Contractors and Subcontractors shall maintain and enforce a written 
substance abuse testing program for public works construction projects on public 
and charter elementary and secondary education construction projects that are 
subject to the control of the State of Missouri. This policy is not intended to be a 
substitute for the Contractor’s or Subcontractor’s complete written substance 
abuse policy.  These requirements shall be the minimum requirements for 
complying with Section 161.371, RSMo, and may be supplemented at the 
discretion of the Contractor or Subcontractor. 

2. The State of Missouri has a vital interest in protecting the safety of students and 
maintaining safe, healthful, and efficient working conditions for both the state and 
its’ Contractors’ and Subcontractors’ employees; and has determined that the 
educational and work environment is safer and more productive without the 
presence of illegal or inappropriate drugs, alcohol, or other substances in the body 
or on state property on which any state elementary or secondary school is located 
or being constructed or improved. 

3. The use of illegal drugs, on or off duty, is inconsistent with law-abiding behavior 
expected of all persons. The use of illegal drugs, or abuse of alcohol or prescription 
drugs, may impair the ability of employees to perform tasks that are critical to 
proper work performance. The result is an increase in accidents and failures that 
pose a serious threat to the safety of all students, employees, visitors and the 
general public. Impaired employees also tend to be less productive, less reliable 
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and prone to greater absenteeism, resulting in the potential for increased cost and 
delays in the timely completion of contracts. 

B. CONTRACTUAL REQUIREMENTS 

1.  Each contract entered into for the performance of work on any public and charter 
elementary or secondary project subject to the control of the State of Missouri shall 
require that each Contractor and each Subcontractor have in place a drug and 
alcohol testing program consistent with this rule.  These contractual requirements 
shall apply to Contractor and Subcontractor employees on public and charter 
elementary and secondary education construction projects that are subject to the 
control of the State of Missouri, including workers, new hires, replacements, and 
supervisory personnel. The Contractor and all Subcontractors shall comply with 
this contractual requirement.  The State of Missouri shall determine, in its sole 
discretion, when this contractual requirement shall be applicable; and in such 
instances, any bid submitted in response to a request for proposal shall comply 
with this contractual requirement. 

2.  In order to be eligible to perform work on public and charter elementary and 
secondary education construction projects that are subject to the control by the 
State of Missouri, a Contractor must have and enforce a written drug and alcohol 
testing program incorporating the following testing requirements, terms and 
conditions applicable to all its employees, prospective employees and 
Subcontractors. Neither employee nor prospective employee of a Contractor or 
Subcontractor shall be permitted to work on public and charter elementary and 
secondary education construction projects that are subject to this rule unless such 
employee submits to testing as required by the contractual requirement required 
by this rule. 

3.  Each Contractor and Subcontractor subject to this rule shall train its’ supervisory 
employees in methods that will allow them to recognize the signs and symptoms 
of substance abuse and to take action provided by this contractual requirement in 
a manner consistent with generally accepted safety training procedures. 

4.  Each Contractor and Subcontractor subject to this rule is responsible for the cost 
of developing, implementing, and enforcing its drug and alcohol testing program, 
including the cost of drug and alcohol testing of its employees provided by the 
contractual requirement required by this rule. 

5.  Each Contractor shall furnish a copy of its drug and alcohol testing program and 
certify that it and its’ Subcontractors are in compliance with the provisions of this 
rule to the State of Missouri at the time it submits a bid for any contract with the 
State of Missouri for work on public and charter elementary and secondary 
education construction projects that are subject to the control of the State of 
Missouri.  Additionally, each Subcontractor shall furnish a copy of its substance 
abuse testing program to the Contractor prior to commencement of work on public 
and charter elementary and secondary education construction projects that are 
subject to this contractual requirement. The Contractor may reject a 
Subcontractor’s program as noncompliant with the contractual requirement 
required by this rule.   

C. TESTING REQUIREMENTS 

1. PRE-ENGAGEMENT TESTING: Testing for all substances other than alcohol as 
described in this rule shall be conducted by each Contractor and Subcontractor for 
its employees or prospective employees within 120 days prior to any employee’s 
appearance on a public and charter elementary and secondary education 
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construction project that is subject to this contractual requirement. Contractors’ or 
Subcontractors’ employees that can provide certification of a previous drug test 
occurring within 120 days or employees that have been subject during the 
preceding consecutive two (2) years to a random and periodic selection program 
that meets the standards as set forth in this rule and, if the employee actually has 
been tested, that indicates a negative result for each of the substances listed herein, 
may be exempted from pre-engagement testing provided by this rule. If the 
employee was not employed by the Contractor or Subcontractor that is his or her 
current employer at the time of the previous test, the employee may be exempted 
from pre-engagement testing only upon certification of the non-negative test 
directly from the administrator of the testing program that conducted the previous 
test. 

2. RANDOM TESTING:  All employees of the Contractor and Subcontractor shall 
be subject to random testing by the Contractor or Subcontractor.  For employees 
holding a commercial driver license, the annualized drug and alcohol testing rate 
shall comply with 49 CFR Part 382, as may be amended from time to time and 
similar applicable regulations of the Federal Highway Administration.  All other 
employees of the Contractor or Subcontractor shall be subject to testing for all 
substances other than alcohol at the random annualized selection rate of fifty (50) 
percent of the Contractor’s or Subcontractor’s employees. Employees selected for 
random testing shall report in a timely manner to the drug and alcohol testing 
laboratory or collection site where directed for drug and/or alcohol testing. 

3. PERIODIC TESTING:  All employees working on public and charter elementary 
and secondary education construction projects that are subject to this rule shall be 
subject to periodic and random testing for all substances other than alcohol on at 
least a biannual basis. Employees subject to periodic testing shall report in a timely 
manner as directed to the drug and alcohol testing laboratory or collection site for 
drug testing. 

4. REASONABLE SUSPICION TESTING:  All employees of the Contractor and 
Subcontractor on public and charter elementary and secondary education 
construction projects that are subject to this rule shall be subject to a drug and 
alcohol test when an employee is acting in an abnormal manner that leads a 
supervisory employee of the Contractor or Subcontractor to have reasonable 
suspicion that the employee is under the influence of alcohol or controlled 
substances. Reasonable suspicion means suspicion based on specific personal 
observations by the supervisory employee concerning the appearance, behavior, 
speech or breath odor of the employee. 

5. POST-ACCIDENT/INCIDENT TESTING:  All employees of Contractors and 
Subcontractors on public and charter elementary and secondary education 
construction projects who are subject to this rule shall be subject to a drug and 
alcohol test following an on-the-job injury requiring medical treatment or 
following a serious or potentially serious incident, including near misses, during 
which safety precautions were violated, persons were or could have been injured, 
unsafe instructions or orders were given, vehicles, equipment, or property was 
damaged, careless acts were performed, or when prescribed personal protective or 
safety equipment was not worn. Employees involved or who may have contributed 
to the incident, shall be subject to a drug and alcohol test.  If it is impossible or 
impractical, because of the physical condition of the person involved in the 
accident to be subjected to drug and alcohol testing; and if in subsequent medical 
treatment, that person’s blood or other bodily fluid will be drawn, then that blood 
or other bodily fluids may be analyzed for drugs and alcohol. 
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D. SUBSTANCE ABUSE TESTING PROTOCOLS 
  

1. A Contractor or Subcontractor subject to the provisions of this rule shall perform 
pre-engagement, random, periodic, reasonable suspicion, and post-
accident/incident testing in the following manner:  

 
a. Drug Testing 

 
1) All urine samples collected under this program shall be analyzed by a 

laboratory certified by the National Institute on Drug Abuse/Substance Abuse 
and Mental Health Service Administration of the U.S. Department of Health 
and Human Services and shall include an initial Enzyme Multiplied 
Immunoassay Screening Test (EMIT) and, when necessary, confirmed by a 
Gas Chromatography /Mass Spectrometry (GC/MS) confirmation test. All 
samples confirmed by the laboratory as non-negative shall be interpreted as 
positive or negative by a Medical Review Officer licensed by the American 
Association of Medical Review Officers, American College of Occupational 
and Environmental Medicine, Medical Review Officer Certification Council, 
or American Society of Addiction Medicine. 

 
b. Alcohol Testing  

 
1) The initial screening tests for alcohol shall be performed by using either a 

saliva test or a DOT approved breathalyzer. 
2) Alcohol confirmatory tests shall be performed by either a blood alcohol test 

or a DOT approved breathalyzer. 
 

2. Testing for the presence of drugs or alcohol in an employee's system and the 
handling of test specimens shall be conducted in accordance with guidelines for 
laboratory testing procedures and chain-of-custody procedures established by the 
Substance Abuse and Mental Health Service Administration of the U.S. 
Department of Health and Human Services. 

 
3. The program shall require notification to the employer and employee of the results 

of any non-negative drug and alcohol test and the Division of Facilities 
Management, Design and Construction shall be notified of the action taken to 
protect the safety of students as a result of such positive test, provided that no 
requirement of individual confidentiality of test results provided by federal law or 
regulation or state statute shall be violated in providing such notifications.   

 
E. THRESHOLD LIMITS 
 

1. All samples collected shall be analyzed by a laboratory certified by the Substance 
Abuse and Mental Health Service Administration of the U.S. Department of Health 
and Human Services, and shall include an initial Enzyme Multiplied Immunoassy 
Screening Test (EMIT) and, when necessary, confirmed by a Gas 
Chromatography/Mass Spectrometry (GC/MS) Confirmation Test. Said testing 
must screen, at a minimum, for the substances and levels of such substances 
provided by 49 CFR Part 40 and for alcohol as provided by 49 CFR Part 382, as 
may be amended from time to time.  The levels that shall be deemed to result in a 
negative test result shall be defined by 49 CFR Part 40 and 49 CFR Part 382, as 
may be amended from time to time; provided that if such regulations shall no longer 
define substances and testing levels in the future, testing as required by this rule 
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shall screen for the following substances that shall not exceed the following levels 
in order to be deemed a negative test result: 

 (EMIT) Confirmed  (GC/MS) Confirmation Test 
 Initial Level Cut-Off Level 
 (ng/ml) (ng/ml) 
 Drugs tested -----------------------------------------------------------------------------------
---- 
 *Amphetamines 500 250 
 Barbiturates 300 200 
 Benzodiazepines 300 200 
 Cocaine Metabolite 150 100 
 Cannabinoids (Marijuana THC) 50 15 
 Methadone 300 200 
 Opiates: 
  Codeine/Morphine 2000 2000 
  Heroine Metabolite 10 10 
 Phencyclidine (PCP) 25 25 
 Propoxphene 300 200 
 Breath/Blood Alcohol Content (BAC) .04% .04% 
 Removal from jobsite (BAC) .0200-.0399% .0200%-.0399% 
 
*Note – includes Amphetamines, Methamphetamines and Ecstasy (MDMA). 
 

F. REFUSAL TO SUBMIT TO TESTING/CONFIRMED POSITIVE RESULTS 
 

1. Any employee of a Contractor or Subcontractor performing any duties or work that 
are subject to this rule who refuses to submit to testing or receives a confirmed 
positive test result for any of the substances indicated in Section E shall be required 
to immediately leave the construction site and  be prohibited from returning to any 
construction site subject to control of the State of Missouri until evidence is 
provided of the completion of the reinstatement procedures as set forth in section 
G. 

 
2. Determination for Violation of Policy 

 
a. A confirmed positive drug or alcohol test. 

 
b. Failure to contact the Medical Review Officer as directed. 

 
c. Failure to report as directed for random testing. 

 
d. The use, possession, sale or distribution of alcohol or a controlled illegal or 

unauthorized substance, or the presence of any employee with such ingested 
substances for non-medical reasons on a public and charter elementary and 
secondary education construction project subject to the control of the State of 
Missouri. 

 
e. Working, reporting to work, being on a public and charter elementary and secondary 

education construction project that is subject to the control of the State of Missouri, 
or in a state or employer owned, leased or rented vehicle, while under the influence 
of alcohol (0.04% BAC or greater). 
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f. Switching, adulterating or attempting to tamper with any sample submitted for drug 
or alcohol testing or otherwise interfering or attempting to interfere with the testing 
process.   

 
g. Refusal to submit a specimen for testing shall be deemed to be a positive test result 

and shall be subject to the same consequences as specimens tested and confirmed as 
positive. 

 
h. The use of a controlled substance by an individual other than the individual for 

whom the controlled substance was prescribed or the abuse of a controlled substance 
by the individual for whom it was prescribed. 
 

G. REINSTATEMENT PROCEDURES 
 

1. An employee receiving a confirmed positive test result for any of the substances 
indicated in Section 5 may return to work on a public and charter elementary and 
secondary education construction project that is subject to the control of the State 
of Missouri only after the following conditions have been satisfied: 

 
a. Evidence is submitted to the Contractor or Subcontractor that the employee has 

completed or is actively participating in an approved drug/alcohol assessment, 
treatment, and/or counseling program.  The costs of this assessment, treatment or 
program need not be borne by the Contractor or Subcontractor. 

 
b. Evidence is submitted of the employee passing of a drug and alcohol test that meets 

the requirements of Sections E and F of this rule.  The costs of this subsequent 
retesting need not be borne by the Contractor or Subcontractor. 

 
c. The employee shall be subject to additional random drug and alcohol testing on a 

monthly basis while on any public and charter elementary and secondary education 
construction project that is subject to the control of the State of Missouri. The costs 
of this additional testing, treatment or program need not be borne by the Contractor 
or Subcontractor. 

 
d. An employee known by the Contractor or Subcontractor to have previously had a 

positive test result who receives a second or subsequent confirmed positive test 
result in connection with subsequent testing required by this Section H of this rule 
shall be removed by the Contractor or Subcontractor from all public and charter 
elementary and secondary education construction projects that are subject to the 
control of the State of Missouri.  The employee shall not return to work on any 
public and charter elementary and secondary education construction project 
subject to this rule until that the employee has completed an approved drug/alcohol 
assessment, treatment, and/or counseling program; and until after evidence is 
submitted of the employee passing of a drug and alcohol test that meets the 
requirements of sections E and F of this rule and that indicates a blood alcohol 
concentration of less than 0.02 percent. 

 
H. COMPLIANCE DETERMINATION 

 
1. The State of Missouri may audit any substance abuse testing program implemented 

pursuant to this contractual requirement to verify compliance, upon at least 24 
hours notice by the State to the Contractor of its intent to audit. The State shall have 
free access to all relevant records of the Contractor and its Subcontractors for this 
purpose.   
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2. Any portion of this program that is in violation of applicable federal or state law 

or regulation shall be deemed unenforceable.  

3.7 DISRUPTION OF UTILITIES 

A. The Contractor shall give a minimum of 72 hours written notice to the Construction 
Representative and Facility Representative before disconnecting electric, gas, water, fire 
protection, or sewer service to any building. 

B. The contractor shall give a minimum of 72 hours written notice to the Construction 
Representative and Facility Representative before closing any access drives and shall make 
temporary access available if possible.  The contractor shall not obstruct streets, walks, or 
parking. 

 
 
END OF SECTION 01 35 13.13 
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SECTION 013513.16 – SITE SECURITY AND HEALTH REQUIREMENTS (DOC) 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUBMITTALS 

A. List of required submittals: 

1. Materials Safety Data Sheets for all hazardous materials to be brought onsite. 
 

2. Schedule of proposed shutdowns, if applicable. 
 

3. Revise list to include all required submittals. 
 

4. A list of the names of all employees who will submit fingerprints for a background check,    
and the signed privacy documents identified below for each employee. 
 

5. Tuberculin skin test results for all employees required to be tested as set forth below. 
 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 ACCESS TO THE SITE  
 

A. The Contractor shall arrange with Facility Representatives to establish procedures for the 
controlled entry of workers and materials into the work areas at the Facility. 

B. The Contractor shall establish regular working hours with Facility Representatives.  The 
Contractor must report changes in working hours or overtime to Facility Representatives and 
obtain approval twenty-four (24) hours ahead of time.  The Contractor shall report emergency 
overtime to Facility Representatives as soon as it is evident that overtime is needed.  The 
Contractor must obtain approval from Facility Representatives for all work performed after dark. 

C. The Contractor shall provide the name and phone number of the Contractor’s employee or agent 
who is in charge onsite; this individual must be able to be contacted in case of emergency.  The 
Contractor must be able to furnish names and address of all employees upon request. 

D. The Contractor shall provide Facility Representatives notice twenty-four (24) hours prior to any 
possible vehicle entry and/or required escort.  The Contractor shall maintain a time log of any 
delays in gaining entrance to the Facility due to lack of an escort, which is to be submitted monthly 
with the Contractor’s pay request materials.  The purpose of this log is to establish a basis for a 
contract change, if required.  The log shall contain the date and time of delay, date and time of 
request of entry, workers delayed (name and occupation), and name of the Facility Representative 
to whom the request was made, if possible.  Any delay in entry must be validated by sallyport 
and pass office personnel at the Facility. Only delays greater than thirty (30) minutes will be 
considered for a contract change.  A 30-minute delay upon arrival with a vehicle to enter the 
sallyport should be expected. 
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3.2 RULES OF THE FACILITY 

A. The Contractor and its workers shall observe the following rules: 
 
1. There shall be no fraternization with inmates. 

 
2. No intoxicating beverages or illegal drugs shall be brought onto Facility grounds. 

 
3. No firearms, other weapons, or explosives shall be carried onto Facility grounds. 

 
4. No prescription drugs above one day’s dosage shall be carried on Facility grounds. 

 
5. Any vehicle or individual is subject to search at any time while on Facility grounds. 

 
6. The vehicles of the Contractor and its workers shall be locked whenever unattended. 

 
7. All tools and equipment shall be tightly secured during non-working hours in the 

Contractor’s storage trailer or assigned area. 
 

8. The Facility will not be responsible for the Contractor’s tools, equipment, or materials.  
The Contractor shall keep and maintain a current tool inventory.  The tool inventory 
shall be made available to Facility Representatives and the Owner upon request.  

 
9. The Contractor shall report any missing tools to Facility Representatives immediately. 

 
10. Smoking shall be permitted only in accordance with the regulations of the Facility. 

 
11. Possession or use of smokeless tobacco or smokeless non-tobacco alternatives is strictly 

prohibited. 

B. All workers shall be required to sign an acknowledgement of receipt of these rules. 

3.3 SECURITY CLEARANCES AND RESTRICTIONS 
 

A. DOC SECURITY CLEARANCE REQUIREMENTS 
 
1. Prior to the commencement of any onsite work, the Contractor shall submit a list 

containing the name, date of birth, and Missouri driver’s license number or social security 
number of all construction personnel to the Missouri Department of Corrections for the 
purpose of obtaining security clearances. The required information shall be submitted at 
the pre-construction meeting, or as otherwise directed by Department of Corrections’ 
personnel. Any construction personnel with pending warrants or felony convictions 
within the last five (5) years or other offenses deemed to create a security risk by 
Department of Corrections shall not be allowed onsite. The Department of Corrections 
reserves the right to refuse admission to any individual they feel may be detrimental to 
the security of the Facility. 

3.4 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS 

A. The Contractor shall take all necessary precautions to guard against and eliminate possible fire 
hazards.   

1. Onsite burning is prohibited. 

2. The Contractor shall store all flammable or hazardous materials in proper containers 
located outside the buildings or offsite, if possible. 
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3. The Contractor shall provide and maintain, in good order, during construction fire 
extinguishers as required by the National Fire Protection Association.  In areas of 
flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-pound 
dry chemical extinguishers shall be provided. 

B. The Contractor shall not obstruct streets or walks without permission from the Owner’s 
Construction Representative and Facility Representatives. 

C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility unless 
otherwise posted. 

D. The Contractor shall take all necessary, reasonable measures to reduce air and water pollution by 
any material or equipment used during construction.  The Contractor shall keep volatile wastes in 
covered containers, and shall not dispose of volatile wastes or oils in storm or sanitary drains. 

E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all times. The 
Contractor shall immediately remove all hazardous waste, and shall not allow rubbish to 
accumulate.  The Contractor shall provide onsite containers for collection of rubbish and shall 
dispose of it at frequent intervals during the progress of the Work. 

F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times, unless 
written approval is received from the Owner’s Construction Representative and the appropriate 
Facility Representative at least twenty-four (24) hours in advance.  The Contractor shall submit a 
written time schedule for any proposed shutdowns. 

G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and readily 
available upon request at least a day before delivery. 
 

H. The Contractor’s workers shall not be under the influence of any intoxicating substances while 
on the Facility premises. 

3.5 TUBERCULOSIS TESTING REQUIREMENTS 

A. All workers who will be in the confines of the Facility for more than ten (10) consecutive working 
days must provide proof of a negative tuberculin skin test.  The test results must be no more than 
six (6) months old at the commencement of construction.  The Contractor or the worker, not the 
Owner, shall pay the cost of the test.   

B. The Contractor shall submit to Facility Representatives current tuberculin skin test results for all 
workers who are required to have such a test in accordance with paragraph A above.  If the 
contract period extends for more than twelve (12) months, the Contractor must provide new test 
results for all workers prior to the anniversary of the contract commencement date. 

C. Any worker required to have a tuberculin skin test under paragraph A above who fails or refuses 
to do so will be denied admission to the facility until such time as proof of the test results are 
provided. 

D. If any worker has a tuberculin skin test with positive results, the worker shall be denied access to 
the facility until the worker produces a certification from a physician licensed to practice in the 
State of Missouri that the worker does not have infectious tuberculosis. 

E. The Contractor shall not be entitled to any additional time or compensation if any of its workers 
are denied access to the facility because of failure to produce negative tuberculin skin test results. 
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F. Failure or refusal of the Contractor to maintain and produce the required tuberculin skin test 
records shall be a material breach of this contract, which shall subject the Contractor to a 
declaration of default.  

 
3.6  PREA FOR CONTRACTORS AND EMPLOYEES 
 

A. The contractor and all of the contractor’s employees and agents providing services in any De-
partment of  Corrections institution must be at least 18 years of age. A Missouri Uniform Law 
Enforcement System (MULES) check or other background investigation may be required on the 
contractor, the contractor’s  employees and agents before they are allowed entry into the institu-
tion. The contractor, its employees and  agents understand and agree that the Department may 
complete criminal background records checks annually for the contractor and the contractor’s 
employees and agents that have the potential to have contact with inmates. 

 
B. The institution shall have the right to deny access into the institution for the contractor and any 

of the contractor’s employees and agents for any reason, at the discretion of the institution.  
 
C. The contractor, its employees and agents under active federal or state felony or misdemeanor 

supervision must receive written division director approval prior to providing services pursuant 
to a Department contract. Similarly, contractors/employees/agents with prior felony convictions 
and not under active supervision must receive written division director approval in advance.  

 
D. The contractor, its employees and agents shall at all times observe and comply with all applica-

ble state statutes, Department rules, regulations, guidelines, internal management policies and 
procedures, and general orders of the Department that are applicable, regarding operations and 
activities in and about all Department property. Furthermore, the contractor, its employees and 
agents, shall not obstruct the Department or any of its designated officials from performing their 
duties in response to court orders or in the maintenance of a secure and safe correctional envi-
ronment. The contractor shall comply with the Department's policies and procedures relating to 
employee conduct.  

 
1. The Department has a zero tolerance policy for any form of sexual misconduct to include 

staff/contractor/volunteer on offender, or offender on offender, sexual harassment, sexual 
assault, sexual abuse and consensual sex.  
 

a) Any contractor or contractor’s employee or agent who witnesses any form of 
sexual misconduct must immediately report it to the warden of the institution. 
If a contractor or contractor’s employee or agent fails to report or knowingly 
condones sexual harassment or sexual contact with or between offenders, the 
Department may cancel the contract, or at the Department’s sole discretion, 
require the contractor to remove the employee/agent from providing services 
under the contract. 

 
b) Any contractor or contractor's employee or agent who engages in sexual abuse 

shall be prohibited from entering the institution and shall be reported to law 
enforcement agencies and licensing bodies, as appropriate. 

 
E. The contractor, its employees and agents shall not interact with the offenders except as is neces-

sary to perform the requirements of the contract. The contractor, its employees and agents shall 
not give anything to nor accept anything from the offenders except in the normal performance 
of the contract.  

 
F. If any contractor or contractor’s employee or agent is denied access into the institution for any 

reason or is denied approval to provide service to the Department for any reason stated herein, it 
shall not relieve the contractor of any requirements of the contract. If the contractor is unable to 
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perform the requirements of the contract for any reason, the contractor shall be considered in 
breach.  
 

3.7       DISRUPTION OF UTILITIES 
 

A. The Contractor shall give a minimum of seventy-two (72) hours written notice to the Construction     
Representative and the Facility Representative before disconnecting electric, gas, water, fire 
protection, or sewer service to any building. 
 

B. The Contractor shall give a minimum of seventy-two (72) hours written notice to the Construction 
Representative and Facility Representative before closing any access drives, and shall make 
temporary access available, if possible.  The Contractor shall not obstruct streets, walks, or 
parking. 

 
3.8     CELL PHONES AND ELECTRONIC DEVICES 

 
A. Cell phones, pagers, smart watches (that can send/receive messages), fitness wrist bands (that 

can send/receive messages) or other electronic devices are not permitted. 
 
1. Contractors, repairpersons, or information technology services department staff may be 

permitted to bring in a cell phone and portable wireless router (Wi-Fi, MiFi, etc.) if ap-
proved by the Chief Administrative Officer (CAO) when the phone is necessary to 
complete job duties relating to repairs on a case by case basis. 
 

2. Tablets (IPad, etc.) are not allowed with the exception of for re-entry purposes and ap-
proved via the division of adult institutions (DAI) director and the re-entry manager. 

 
3. Lap top computers may be permitted by the CAO on a case by case basis. 

 

END OF SECTION 013513.16 
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SECTION 013513.19 – SITE SECURITY AND HEALTH REQUIREMENTS (DMH) 
 
PART 1 - GENERAL 
 
1.1 RELATED DOCUMENTS 

 
A. Drawings and general provisions of the Contract including General and Supplementary 

Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 
 

1.2 SUBMITTALS 
 
A. List of required submittals: 

1. Materials Safety Data Sheets for all hazardous materials to be brought onsite. 
 

2. Schedule of proposed shutdowns, if applicable. 
 

3. A list of the names of all employees who will submit fingerprints for a 
background check, and the signed privacy documents identified below for each 
employee. 

 
PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 ACCESS TO THE SITE 

A. The Contractor shall arrange with Facility Representatives to establish procedures for the 
controlled entry of workers and materials into the work areas at the Facility. 
 

B. The Contractor shall establish regular working hours with Facility Representatives.  The 
Contractor must report changes in working hours or overtime to Facility Representatives 
and obtain approval twenty-four (24) hours ahead of time.  The Contractor shall report 
emergency overtime to Facility Representatives as soon as it is evident that overtime is 
needed.  The Contractor must obtain approval from Facility Representatives for all work 
performed after dark. 

 
C. The Contractor shall provide the name and phone number of the Contractor’s employee 

or agent who is in charge onsite; this individual must be able to be contacted in case of 
emergency.  The Contractor must be able to furnish names and address of all employees 
upon request. 

 
D. All construction personnel shall visibly display issued identification cards. 

 
3.2 RULES OF THE FACILITY 

A. All workers and supervisors employed by the Contractor or any Subcontractors shall be made 
aware that the buildings and grounds are part of a Department of Mental Health facility and 
that: 
 
1. The residents/patients are to be treated with dignity.   
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2. All work performed in/at DMH facilities is to be completed in strict compliance with 
HIPPA regulations. Resident/patient privacy and confidentiality shall be maintained at all 
times. Photographic or audio recording of any nature and any discussion/disclosure 
regarding residents/patients is strictly prohibited. 
 

3. Construction activities shall not interfere with normal facility operation, except as 
otherwise arranged with and approved by the Facility Representative. 

 
4. Access to the Facility by emergency responders shall not be compromised at any time. 

 
5. Smoking is not permitted in State-operated buildings.  Smoking on grounds shall be in 

accordance with Facility regulations and only as approved by Facility Management. 
 

6. Explosives or firearms and other weapons shall not be allowed onsite. 
 

7. Keys shall not be left in unattended vehicles.  Vehicles shall be locked when not in use. 
 

B. Because of the persistent risk that residents/patients may cause harm to themselves or others, 
extreme caution and special care must be taken in the interest of safety. 
 
1. Materials, tools, equipment and other construction apparatus, including, but not limited 

to, ropes, ladders, and flammable liquids, shall not be left unattended during working 
hours, and shall be securely stored during non-working hours.  Secure storage includes 
lockable cabinets, rooms, trailers, and rigid fenced areas.  The Construction 
Representative and the Facility Representative shall approve the location and use of 
exterior storage areas prior to their use. 
 

2. The Contractor shall submit an inventory of tools, equipment, and materials to the 
Construction Representative in advance. 

 
3. The Contractor shall report any missing tools, equipment, or material to the Construction 

Representative and Facility Representative.  Unattended or unsecured tools, equipment, 
or material that poses a potential risk may be confiscated by Facility staff and returned 
only after completion of the appropriate request documents by the Contractor. 

 
4. Access to construction areas must be controlled at all times.  Appropriate barriers must be 

erected to secure trenches, pits, wiring, etc. 
 

5. Construction debris and trash must be securely stored in approved containers or removed 
from the site at least daily. 

 
C. If the safety of residents/patients or staff is jeopardized because safety guidelines are not 

properly observed, the Facility Representative will notify the Construction Representative, who 
may stop the Work until the situation is resolved.  In such case, the Work will resume only after 
the unsafe conditions have been corrected, and the Contractor is notified by the Construction 
Representative to resume the Work. 
 

3.3 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS 

A. The Contractor shall take all necessary precautions to guard against and eliminate 
possible fire hazards.   
 
1. Onsite burning is prohibited. 

 



SITE SECURITY AND HEALTH REQUIREMENTS (DMH) 013513.19 - 3 

2. The Contractor shall store all flammable or hazardous materials in proper 
containers located outside the buildings or offsite, if possible. 

 
3. The Contractor shall provide and maintain, in good order, during construction 

fire extinguishers as required by the National Fire Protection Association.  In 
areas of flammable liquids, asphalt, or electrical hazards, 15-pound carbon 
dioxide or 20-pound dry chemical extinguishers shall be provided. 

 
B. The Contractor shall not obstruct streets or walks without permission from the Owner’s 

Construction Representative and Facility Representatives. 

C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the 
Facility unless otherwise posted. 

D. The Contractor shall take all necessary, reasonable measures to reduce air and water 
pollution by any material or equipment used during construction.  The Contractor shall 
keep volatile wastes in covered containers, and shall not dispose of volatile wastes or oils 
in storm or sanitary drains. 
 

E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all 
times. The Contractor shall immediately remove all hazardous waste, and shall not allow 
rubbish to accumulate.  The Contractor shall provide onsite containers for collection of 
rubbish and shall dispose of it at frequent intervals during the progress of the Work. 

 
F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all 

times, unless written approval is received from the Owner’s Construction Representative 
and the appropriate Facility Representative at least twenty-four (24) hours in advance.  
The Contractor shall submit a written time schedule for any proposed shutdowns. 
 

G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site 
and readily available upon request at least a day before delivery. 

 
H. The Contractor’s workers shall not be under the influence of any intoxicating substances 

while on the Facility premises. 
 

3.4 SECURITY CLEARANCES AND RESTRICTIONS 
 

A. FMDC REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND 
WARRANTS  CHECK 
 

1. All employees of the Contractor are required to submit fingerprints to the 
Missouri State Highway Patrol to enable the Office of Administration, Division 
of Facilities Management, Design and Construction (FMDC) to receive state and 
national criminal background checks on such employees. FMDC reserves the 
right to prohibit any employee of the Contractor from performing work in or on 
the premises of any facility owned, operated, or utilized by the State of Missouri 
for any reason.  
 

2. The Contractor shall ensure all of its employees submit fingerprints to the 
Missouri State Highway Patrol and pay for the cost of such background checks. 
The Contractor shall submit to FMDC via email to FMDCSecurity@oa.mo.gov a 
list of the names of the Contractor’s employees who will be fingerprinted and a 
signed Missouri Applicant Fingerprint Privacy Notice, Applicant Privacy Rights 
and Privacy Act Statement for each employee. All employees of the Contractor 

mailto:FMDCSecurity@oa.mo.gov
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approved by FMDC to work at a State facility must obtain a contractor ID badge 
from FMDC prior to beginning work on-site, unless the Director of FMDC, at the 
Director’s discretion, waives the requirement for a contractor ID badge.  The 
Contractor and its employees must comply with the process for background 
checks and contractor ID badges found on FMDC’s website at: 
https://oa.mo.gov/fmdc-contractor-id-badges.  

 
3. Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back 

and National Rap Back programs as of August 28, 2018. This means that the 
Missouri State Highway Patrol, Central Records Repository, and the Federal 
Bureau of Investigation will retain the fingerprints submitted by each of the 
Contractor’s employees, and those fingerprints will be searched against other 
fingerprints on file, including latent fingerprints. While retained, an employee’s 
fingerprints may continue to be compared against other fingerprints submitted or 
retained by the Federal Bureau of Investigation, including latent fingerprints. 

 
4. As part of the Missouri and National Rap Back programs, FMDC will receive 

notification if a new arrest is reported for an employee whose fingerprints have 
been submitted for FMDC after August 28, 2018. If the employee is performing 
work on a State contract at the time of the arrest notification, FMDC will request 
and receive the employee’s updated criminal history records. If the employee is 
no longer performing work on a State contract, FMDC will not obtain updated 
criminal records.  

 
5. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will 

provide the results of the employee’s background check directly to FMDC. 
FMDC may NOT release the results of a background check to the Contractor or 
provide the Contractor any information obtained from a background check, either 
verbally or in writing. FMDC will notify the Contractor only whether an 
employee is approved to work on State property.  

 
6. Each employee who submits fingerprints to the Missouri State Highway Patrol 

has a right to obtain a copy of the results of his or her background check. The 
employee may challenge the accuracy and completeness of the information 
contained in a background check report and obtain a determination from the 
Missouri State Highway Patrol and/or the FBI regarding the validity of such 
challenge prior to FMDC making a final decision about his or her eligibility to 
perform work under a State contract.  

 
7. The Contractor shall notify FMDC via email to FMDCSecurity@oa.mo.gov if an 

employee is terminated or resigns from employment with the Contractor. If the 
Contractor does not anticipate performing work on a State contract in the future, 
the Contractor may request that FMDC remove its employees from the Rap Back 
programs. However, if removed from the Rap Back programs, employees will be 
required to submit new fingerprints should the contractor be awarded another 
State contract. 

 
8. Upon award of a Contract, the Contractor should contact FMDC at 

FMDCSecurity@oa.mo.gov to determine if its employees need to provide a new 
background check.  If a Contractor’s employee has previously submitted a 
fingerprint background check to FMDC as part of the Missouri and National Rap 
Back programs, the employee may not need to submit another fingerprint search 
for a period of three to six years, depending upon the circumstances. The 
Contractor understands and agrees that FMDC may require more frequent 

https://oa.mo.gov/fmdc-contractor-id-badges
mailto:FMDCSecurity@oa.mo.gov
mailto:FMDCSecurity@oa.mo.gov
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background checks without providing any explanation to the Contractor. The fact 
that an additional background check is requested by FMDC does not indicate that 
the employee has a criminal record. 

 
3.4 SPECIFICATION OF REQUIRED INFECTION CONTROL PRECAUTIONS BY CLASS 

A. This Section includes requirements for infection control in environments that residents/patients 
are housed in, dine in, or participate in program activities in or adjacent to the work area.  
 

B. The Contractor shall have the applicable measures specified below in-place any time demolition 
or construction activities occur in occupied or non-occupied work areas. 

 
C. The Contractor shall complete all specified cleaning procedures and receive clearance from the 

Construction Representative prior to removing any barriers and other precautionary measures – 
even for areas that the residents/patients do not occupy during construction. 
 

D. Class I –  Inspection/minor maintenance activities 
 

1. Class I work includes, but is not limited to, removal of ceiling tiles for visual 
inspection, painting (but not sanding), wall covering, electrical trim work, minor 
plumbing and activities that do not generate dust or require cutting of walls or 
access to ceilings other than for visual inspection. 
 

2. For all Class I work, the Contractor shall employ the following precautionary 
measures during the project: 

 
a) Perform work using methods appropriate to the work to minimize dust. 

 
b) Immediately replace any ceiling tile displaced for visual inspection.  

 
E. Class II – Small-scale, short duration activities that create minimal dust 

1. Class II work includes, but is not limited to, installation of telephone and 
computer cables, access to chase spaces, cutting of walls or ceilings where dust 
migration can be easily controlled. 
 

2. For all Class II work, the Contractor shall employ the following precautionary 
measures during the project: 

 
a) Provide at least two (2), fully charged, ten pound (10#), ABC fire 

extinguishers in the work area for the duration of the project. 
 

b) Shut down or isolate the HVAC system in the area where the work is being 
performed. 

 
c) Seal unused doors with duct tape. 

 
d) Place “sticky mat” at entrance and exit of work area. 

 
e) Provide active means to prevent airborne dust from dispersing into the 

atmosphere. 
 

f) Water-mist work surfaces while cutting to control dust. 
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g) Wet mop and /or vacuum with HEPA-filtered vacuum before leaving the 

work area.   
 

h) Securely contain construction waste before transport in tightly covered 
containers. 

F. Class III – Work that generates a moderate to high level of dust or requires demolition or 
removal of any fixed building components 

 
1. Class III work includes, but not limited to, sanding walls for painting or wall 

coverings, removing any floor coverings, ceiling tiles and casework; new wall 
construction, minor ductwork, or electrical work above ceiling; major cabling 
activities and any activity that cannot be completed within a single work shift. 
 

2. For all Class III work, the Contractor shall employ the following precautionary 
measures during the project: 

 
a) Provide at least two (2), fully charged, ten pound (10#), ABC fire 

extinguishers in the work area for the duration of the project. 
 

b) Shut down or isolate the HVAC system in the area where the work is being 
performed to prevent contamination of the duct system. 

 
c) Complete all critical barriers BEFORE construction begins, and maintain for 

duration of the work. 
 

d) Maintain negative air pressure within the worksite. 
 

e) Upon completion of the work vacuum the work area with HEPA filtered 
vacuums.  

 
f) Wipe down all hard surfaces and wet mop with disinfectant.  

 
g) Remove barrier materials from the work area carefully to minimize 

spreading dirt and debris associated with construction.  Remove barriers 
ONLY AFTER the complete project has been thoroughly cleaned.  

 
h) Securely contain construction waste before transport in tightly covered 

containers.  
 

G. Class IV – Activities involving heavy demolition and construction 

1. Class IV work includes, but not limited to, heavy demolition or removal of a 
complete ceiling system, and any new construction, etc., and activities that 
require consecutive work shifts. 
 

2. For all Class IV work, the Contractor shall employ the following precautionary 
measures during the project: 

 
a) Provide at least two (2), fully charged, ten pound (10#), ABC fire 

extinguishers in the work area for the duration of the project. 
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b) Shut down or isolate the HVAC system in area where the work is being 
performed to prevent contamination of duct system. 

 
c) Complete all critical barriers BEFORE construction begins, and maintain for 

duration of the work. 
 

d) Seal holes, pipes, conduits, and punctures appropriately. 
 

e) Maintain negative air pressure within the worksite.  
 

f) Construct an anteroom and require all personnel to pass through this room 
so they can be vacuumed using a HEPA vacuum before leaving the 
worksite; OR they can wear cloth or paper coveralls that are removed each 
time they leave the worksite. 

 
g) All personnel entering the worksite are required to wear shoe covers. 

 
h) Upon completion of the work vacuum the work area with HEPA filtered 

vacuums.  
 

i)        Wipe down all hard surfaces and wet mop with disinfectant.  
 

j)         Remove barrier materials from the work area carefully to minimize 
spreading dirt and debris associated with construction.  Remove barriers 
ONLY AFTER the complete project has been thoroughly cleaned.  

 
k) Securely contain construction waste before transport in tightly covered 

containers. 
 

3.5 DISRUPTION OF UTILITIES 
 

A. The Contractor shall give a minimum of 72 hours written notice to the Construction 
Representative and Facility Representative before disconnecting electric, gas, water, fire 
protection, or sewer service to any building. 
 

B. The contractor shall give a minimum of 72 hours written notice to the Construction 
Representative and Facility Representative before closing any access drives and shall 
make temporary access available if possible.  The contractor shall not obstruct streets, 
walks, or parking. 

END OF SECTION 013513.19 
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SECTION 013513.22 – SITE SECURITY AND HEALTH REQUIREMENTS (DYS) 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

 
1.2 SUBMITTALS 

A. List of required submittals: 

1. Materials Safety Data Sheets for all hazardous materials to be brought onsite. 
 

2. Schedule of proposed shutdowns, if applicable. 
 

3. A list of the names of all employees who will submit fingerprints for a background 
check, and the signed privacy documents identified below for each employee. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 ACCESS TO THE SITE  

A. The Contractor shall arrange with Facility Representatives to establish procedures for the 
controlled entry of workers and materials into the work areas at the Facility. 

B. The Contractor shall establish regular working hours with Facility Representatives.  The 
Contractor must report changes in working hours or overtime to Facility Representatives 
and obtain approval twenty-four (24) hours ahead of time.  The Contractor shall report 
emergency overtime to Facility Representatives as soon as it is evident that overtime is 
needed.  The Contractor must obtain approval from Facility Representatives for all work 
performed after dark. 

C. The Contractor shall provide the name and phone number of the Contractor’s employee or 
agent who is in charge onsite; this individual must be able to be contacted in case of 
emergency.  The Contractor must be able to furnish names and address of all employees 
upon request. 

3.2 RULES OF THE FACILITY 

A. Construction personnel shall not fraternize with the youths. 

B. The Contractor shall be aware that youths are circulating on the Facility grounds at all 
times, and shall take necessary steps to prevent the youths from having unauthorized 
contact with equipment, tools, or work areas. 

C. Prior to commencing any work at the Facility, the Contractor shall consult with the 
Construction Representative and Facility Representative regarding aspects of this Work 
that might impact safety of the youths, and establish procedures for the controlled entry of 
construction personnel, equipment, and materials into the work area 
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SECTION 013513.25 – SITE SECURITY AND HEALTH REQUIREMENTS (MSHP) 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUBMITTALS 
 

A. List of required submittals: 
 
1. Materials Safety Data Sheets for all hazardous materials to be brought onsite. 

 
2. Schedule of proposed shutdowns, if applicable. 

 
3. A list of the names of all employees who will submit fingerprints for a 

background check, and the signed privacy documents identified below for each 
employee. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 ACCESS TO THE SITE 

A. The Contractor shall arrange with Facility Representatives to establish procedures for the 
controlled entry of workers and materials into the work areas at the Facility. 

B. The Contractor shall establish regular working hours with Facility Representatives.  The 
Contractor must report changes in working hours or overtime to Facility Representatives 
and obtain approval twenty-four (24) hours ahead of time.  The Contractor shall report 
emergency overtime to Facility Representatives as soon as it is evident that overtime is 
needed.  The Contractor must obtain approval from Facility Representatives for all work 
performed after dark. 

C. The Contractor shall provide the name and phone number of the Contractor’s employee 
or agent who is in charge onsite; this individual must be able to be contacted in case of 
emergency.  The Contractor must be able to furnish names and address of all employees 
upon request. 

D. All construction personnel shall visibly display issued identification cards. 

3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS 

A. The Contractor shall take all necessary precautions to guard against and eliminate 
possible fire hazards.   

1. Onsite burning is prohibited. 

2. The Contractor shall store all flammable or hazardous materials in proper 
containers located outside the buildings or offsite, if possible. 
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3. The Contractor shall provide and maintain, in good order, during construction 
fire extinguishers as required by the National Fire Protection Association.  In 
areas of flammable liquids, asphalt, or electrical hazards, 15-pound carbon 
dioxide or 20-pound dry chemical extinguishers shall be provided. 

B. The Contractor shall not obstruct streets or walks without permission from the Owner’s 
Construction Representative and Facility Representatives. 

C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the 
Facility unless otherwise posted. 

D. The Contractor shall take all necessary, reasonable measures to reduce air and water 
pollution by any material or equipment used during construction.  The Contractor shall 
keep volatile wastes in covered containers, and shall not dispose of volatile wastes or oils 
in storm or sanitary drains. 

E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all 
times. The Contractor shall immediately remove all hazardous waste, and shall not allow 
rubbish to accumulate.  The Contractor shall provide onsite containers for collection of 
rubbish and shall dispose of it at frequent intervals during the progress of the Work. 

F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all 
times, unless written approval is received from the Owner’s Construction Representative 
and the appropriate Facility Representative at least twenty-four (24) hours in advance.  
The Contractor shall submit a written time schedule for any proposed shutdowns. 
 

G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site 
and readily available upon request at least a day before delivery. 
 

H. Alcoholic beverages or illegal substances shall not be brought upon the Facility premises. 
The Contractor’s workers shall not be under the influence of any intoxicating substances 
while on the Facility premises. 

3.3 SECURITY CLEARANCES AND RESTRICTIONS 

A. FMDC REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND 
WARRANTS  CHECK 

1. All employees of the Contractor are required to submit fingerprints to the 
Missouri State Highway Patrol to enable the Office of Administration, Division 
of Facilities Management, Design and Construction (FMDC) to receive state and 
national criminal background checks on such employees. FMDC reserves the 
right to prohibit any employee of the Contractor from performing work in or on 
the premises of any facility owned, operated, or utilized by the State of Missouri 
for any reason.  

2. The Contractor shall ensure all of its employees submit fingerprints to the 
Missouri State Highway Patrol and pay for the cost of such background checks. 
The Contractor shall submit to FMDC via email to FMDCSecurity@oa.mo.gov a 
list of the names of the Contractor’s employees who will be fingerprinted and a 
signed Missouri Applicant Fingerprint Privacy Notice, Applicant Privacy Rights 
and Privacy Act Statement for each employee. All employees of the Contractor 
approved by FMDC to work at a State facility must obtain a contractor ID badge 
from FMDC prior to beginning work on-site, unless the Director of FMDC, at the 
Director’s discretion, waives the requirement for a contractor ID badge.  The 
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Contractor and its employees must comply with the process for background 
checks and contractor ID badges found on FMDC’s website at: 
https://oa.mo.gov/fmdc-contractor-id-badges.  

3. Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back 
and National Rap Back programs as of August 28, 2018. This means that the 
Missouri State Highway Patrol, Central Records Repository, and the Federal 
Bureau of Investigation will retain the fingerprints submitted by each of the 
Contractor’s employees, and those fingerprints will be searched against other 
fingerprints on file, including latent fingerprints. While retained, an employee’s 
fingerprints may continue to be compared against other fingerprints submitted or 
retained by the Federal Bureau of Investigation, including latent fingerprints. 

4. As part of the Missouri and National Rap Back programs, FMDC will receive 
notification if a new arrest is reported for an employee whose fingerprints have 
been submitted for FMDC after August 28, 2018. If the employee is performing 
work on a State contract at the time of the arrest notification, FMDC will request 
and receive the employee’s updated criminal history records. If the employee is 
no longer performing work on a State contract, FMDC will not obtain updated 
criminal records.  

5. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will 
provide the results of the employee’s background check directly to FMDC. 
FMDC may NOT release the results of a background check to the Contractor or 
provide the Contractor any information obtained from a background check, either 
verbally or in writing. FMDC will notify the Contractor only whether an 
employee is approved to work on State property.  

6. Each employee who submits fingerprints to the Missouri State Highway Patrol 
has a right to obtain a copy of the results of his or her background check. The 
employee may challenge the accuracy and completeness of the information 
contained in a background check report and obtain a determination from the 
Missouri State Highway Patrol and/or the FBI regarding the validity of such 
challenge prior to FMDC making a final decision about his or her eligibility to 
perform work under a State contract.  

7. The Contractor shall notify FMDC via email to FMDCSecurity@oa.mo.gov if an 
employee is terminated or resigns from employment with the Contractor. If the 
Contractor does not anticipate performing work on a State contract in the future, 
the Contractor may request that FMDC remove its employees from the Rap Back 
programs. However, if removed from the Rap Back programs, employees will be 
required to submit new fingerprints should the contractor be awarded another 
State contract. 

8. Upon award of a Contract, the Contractor should contact FMDC at 
FMDCSecurity@oa.mo.gov to determine if its employees need to provide a new 
background check.  If a Contractor’s employee has previously submitted a 
fingerprint background check to FMDC as part of the Missouri and National Rap 
Back programs, the employee may not need to submit another fingerprint search 
for a period of three to six years, depending upon the circumstances. The 
Contractor understands and agrees that FMDC may require more frequent 
background checks without providing any explanation to the Contractor. The fact 
that an additional background check is requested by FMDC does not indicate that 
the employee has a criminal record. 

https://oa.mo.gov/fmdc-contractor-id-badges
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B. MSHP SECURITY CLEARANCE REQUIREMENTS 

1. In addition to the fingerprint background check conducted by FMDC, prior to the 
commencement of any onsite work, the General Contractor shall submit to the 
Missouri State Highway Patrol a list containing the full name of each contractor 
and subcontractor employee as displayed on his/her driver’s license, date of birth, 
and social security number.   

2. The Contractor shall designate a single point of contact for submittal of all 
contractor and subcontractor employee information. All information shall be 
submitted to Lieutenant Steven Frisbie at steven.frisbie@mshp.dps.mo.gov.  

3. No Contractor personnel will be allowed on Highway Patrol property without 
first obtaining the appropriate security clearance.  The Missouri State Highway 
Patrol reserves the right to deny admission to any individual they feel may be 
detrimental to the security of the agency.   

4. The Contractor will not incur any costs related to background checks conducted 
by the Missouri State Highway Patrol. 

5. The Missouri State Highway Patrol will issue contractor identification cards to 
all approved personnel.  All issued cards shall be returned to the agency upon 
completion of the project. 

3.4 DISRUPTION OF UTILITIES 

A. The Contractor shall give a minimum of seventy-two (72) hours written notice to the 
Construction Representative and the Facility Representative before disconnecting 
electric, gas, water, fire protection, or sewer service to any building. 

B. The Contractor shall give a minimum of seventy-two (72) hours written notice to the 
Construction Representative and Facility Representative before closing any access drives, 
and shall make temporary access available, if possible.  The Contractor shall not obstruct 
streets, walks, or parking. 

 

END OF SECTION 013513.25 
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D. The Contractor shall ensure that materials, tools, and construction apparatus are stored in 
a manner inaccessible to residents during non-working hours.  During working hours, these 
items shall be under the observation of or in personal possession of the Contractor’s 
personnel at all times. 

E. The Facility will not be responsible for the Contractor’s tools, equipment, or materials.  
The Contractor shall report any missing tools or materials to the facility immediately. 

F. No intoxicating beverages or illegal drugs shall be brought onto Facility grounds. 

G. No firearms, other weapons, or explosives shall be carried onto Facility grounds. 

H. No prescription drugs above one day’s dosage shall be carried on Facility grounds. 

I. The vehicles of the Contractor and its workers shall be locked whenever unattended, and 
shall have the keys removed. 

3.3 SECURITY CLEARANCES AND RESTRICTIONS 

A. FMDC REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND 
WARRANTS CHECK 

 
1. All employees of the Contractor are required to submit fingerprints to the Missouri 

State Highway Patrol to enable the Office of Administration, Division of Facilities 
Management, Design and Construction (FMDC) to receive state and national 
criminal background checks on such employees. FMDC reserves the right to 
prohibit any employee of the Contractor from performing work in or on the 
premises of any facility owned, operated, or utilized by the State of Missouri for 
any reason.  
 

2. The Contractor shall ensure all of its employees submit fingerprints to the Missouri 
State Highway Patrol and pay for the cost of such background checks. The 
Contractor shall submit to FMDC via email to FMDCSecurity@oa.mo.gov a list 
of the names of the Contractor’s employees who will be fingerprinted and a signed 
Missouri Applicant Fingerprint Privacy Notice, Applicant Privacy Rights and 
Privacy Act Statement for each employee. All employees of the Contractor 
approved by FMDC to work at a State facility must obtain a contractor ID badge 
from FMDC prior to beginning work on-site, unless the Director of FMDC, at the 
Director’s discretion, waives the requirement for a contractor ID badge.  The 
Contractor and its employees must comply with the process for background checks 
and contractor ID badges found on FMDC’s website at: https://oa.mo.gov/fmdc-
contractor-id-badges. 

 
3. Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back 

and National Rap Back programs as of August 28, 2018. This means that the 
Missouri State Highway Patrol, Central Records Repository, and the Federal 
Bureau of Investigation will retain the fingerprints submitted by each of the 
Contractor’s employees, and those fingerprints will be searched against other 
fingerprints on file, including latent fingerprints. While retained, an employee’s 
fingerprints may continue to be compared against other fingerprints submitted or 
retained by the Federal Bureau of Investigation, including latent fingerprints. 

 
4.  As part of the Missouri and National Rap Back programs, FMDC will receive 

notification if a new arrest is reported for an employee whose fingerprints have 
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been submitted for FMDC after August 28, 2018. If the employee is performing 
work on a State contract at the time of the arrest notification, FMDC will request 
and receive the employee’s updated criminal history records. If the employee is no 
longer performing work on a State contract, FMDC will not obtain updated 
criminal records.  

 
5. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide 

the results of the employee’s background check directly to FMDC. FMDC may 
NOT release the results of a background check to the Contractor or provide the 
Contractor any information obtained from a background check, either verbally or 
in writing. FMDC will notify the Contractor only whether an employee is approved 
to work on State property.  

 
6. Each employee who submits fingerprints to the Missouri State Highway Patrol has 

a right to obtain a copy of the results of his or her background check. The employee 
may challenge the accuracy and completeness of the information contained in a 
background check report and obtain a determination from the Missouri State 
Highway Patrol and/or the FBI regarding the validity of such challenge prior to 
FMDC making a final decision about his or her eligibility to perform work under 
a State contract. 

 
7. The Contractor shall notify FMDC via email to FMDCSecurity@oa.mo.gov if an 

employee is terminated or resigns from employment with the Contractor. If the 
Contractor does not anticipate performing work on a State contract in the future, 
the Contractor may request that FMDC remove its employees from the Rap Back 
programs. However, if removed from the Rap Back programs, employees will be 
required to submit new fingerprints should the contractor be awarded another State 
contract. 

 
8. Upon award of a Contract, the Contractor should contact FMDC at 

FMDCSecurity@oa.mo.gov to determine if its employees need to provide a new 
background check.  If a Contractor’s employee has previously submitted a 
fingerprint background check to FMDC as part of the Missouri and National Rap 
Back programs, the employee may not need to submit another fingerprint search 
for a period of three to six years, depending upon the circumstances. The 
Contractor understands and agrees that FMDC may require more frequent 
background checks without providing any explanation to the Contractor. The fact 
that an additional background check is requested by FMDC does not indicate that 
the employee has a criminal record. 

 
3.4 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS 

A. The Contractor shall take all necessary precautions to guard against and eliminate possible 
fire hazards.   
 
1. Onsite burning is prohibited. 

 
2. The Contractor shall store all flammable or hazardous materials in proper 

containers located outside the buildings or offsite, if possible. 
 

3. The Contractor shall provide and maintain, in good order, during construction fire 
extinguishers as required by the National Fire Protection Association.  In areas of 
flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-
pound dry chemical extinguishers shall be provided. 

mailto:FMDCSecurity@oa.mo.gov
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B. The Contractor shall not obstruct streets or walks without permission from the Owner’s 
Construction Representative and Facility Representatives. 
 

C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility 
unless otherwise posted. 

 
D. The Contractor shall take all necessary, reasonable measures to reduce air and water 

pollution by any material or equipment used during construction.  The Contractor shall 
keep volatile wastes in covered containers, and shall not dispose of volatile wastes or oils 
in storm or sanitary drains. 
 

E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all times. 
The Contractor shall immediately remove all hazardous waste, and shall not allow rubbish 
to accumulate.  The Contractor shall provide onsite containers for collection of rubbish and 
shall dispose of it at frequent intervals during the progress of the Work. 

 
F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times, 

unless written approval is received from the Owner’s Construction Representative and the 
appropriate Facility Representative at least twenty-four (24) hours in advance.  The 
Contractor shall submit a written time schedule for any proposed shutdowns. 

 
G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and 

readily available upon request at least a day before delivery. 
 
H. The  Contractor’s workers shall not be under the influence of any intoxicating substances 

while on the Facility premises. 
 
3.5 DISRUPTION OF UTILITIES 

 
A. The Contractor shall give a minimum of seventy-two (72) hours written notice to the 

Construction Representative and the Facility Representative before disconnecting electric, 
gas, water, fire protection, or sewer service to any building. 
 

B. The Contractor shall give a minimum of seventy-two (72) hours written notice to the 
Construction Representative and Facility Representative before closing any access drives, 
and shall make temporary access available, if possible.  The Contractor shall not obstruct 
streets, walks, or parking. 

 
 
END OF SECTION 013513.22 
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SECTION 013513.28 – SITE SECURITY AND HEALTH REQUIREMENTS (Veterans, 
State Fair, MONG) 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 
 

1.2 SUBMITTALS 

A. List of required submittals: 

1. Materials Safety Data Sheets for all hazardous materials to be brought onsite. 
 

2. Schedule of proposed shutdowns, if applicable. 
 

3. A list of the names of all employees who will submit fingerprints for a background 
check, and the signed privacy documents identified below for each employee. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 ACCESS TO THE SITE 

A. The Contractor shall arrange with Facility Representatives to establish procedures for the 
controlled entry of workers and materials into the work areas at the Facility. 

B. The Contractor shall establish regular working hours with Facility Representatives.  The 
Contractor must report changes in working hours or overtime to Facility Representatives 
and obtain approval twenty-four (24) hours ahead of time.  The Contractor shall report 
emergency overtime to Facility Representatives as soon as it is evident that overtime is 
needed.  The Contractor must obtain approval from Facility Representatives for all work 
performed after dark. 

C. The Contractor shall provide the name and phone number of the Contractor’s employee or 
agent who is in charge onsite; this individual must be able to be contacted in case of 
emergency.  The Contractor must be able to furnish names and address of all employees 
upon request. 

D. All construction personnel shall visibly display issued identification cards. 

3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS 

A. The Contractor shall take all necessary precautions to guard against and eliminate possible 
fire hazards.   

1. Onsite burning is prohibited. 

2. The Contractor shall store all flammable or hazardous materials in proper 
containers located outside the buildings or offsite, if possible. 

3. The Contractor shall provide and maintain, in good order, during construction fire 
extinguishers as required by the National Fire Protection Association.  In areas of 
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flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-
pound dry chemical extinguishers shall be provided. 

B. The Contractor shall not obstruct streets or walks without permission from the Owner’s 
Construction Representative and Facility Representatives. 

C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility 
unless otherwise posted. 

D. The Contractor shall take all necessary, reasonable measures to reduce air and water 
pollution by any material or equipment used during construction.  The Contractor shall 
keep volatile wastes in covered containers, and shall not dispose of volatile wastes or oils 
in storm or sanitary drains. 

E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all times. 
The Contractor shall immediately remove all hazardous waste, and shall not allow rubbish 
to accumulate.  The Contractor shall provide onsite containers for collection of rubbish and 
shall dispose of it at frequent intervals during the progress of the Work. 

F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times, 
unless written approval is received from the Owner’s Construction Representative and the 
appropriate Facility Representative at least twenty-four (24) hours in advance.  The 
Contractor shall submit a written time schedule for any proposed shutdowns. 

G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and 
readily available upon request at least a day before delivery. 
 

H. Alcoholic beverages or illegal substances shall not be brought upon the Facility premises. 
The Contractor’s workers shall not be under the influence of any intoxicating substances 
while on the Facility premises. 

3.3 SECURITY CLEARANCES AND RESTRICTIONS 

A. FMDC REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND 
WARRANTS  CHECK 

 
1. All employees of the Contractor are required to submit fingerprints to the Missouri 

State Highway Patrol to enable the Office of Administration, Division of Facilities 
Management, Design and Construction (FMDC) to receive state and national 
criminal background checks on such employees. FMDC reserves the right to 
prohibit any employee of the Contractor from performing work in or on the 
premises of any facility owned, operated, or utilized by the State of Missouri for 
any reason.  

 
2. The Contractor shall ensure all of its employees submit fingerprints to the Missouri 

State Highway Patrol and pay for the cost of such background checks. The 
Contractor shall submit to FMDC via email to FMDCSecurity@oa.mo.gov a list 
of the names of the Contractor’s employees who will be fingerprinted and a signed 
Missouri Applicant Fingerprint Privacy Notice, Applicant Privacy Rights and 
Privacy Act Statement for each employee. All employees of the Contractor 
approved by FMDC to work at a State facility must obtain a contractor ID badge 
from FMDC prior to beginning work on-site, unless the Director of FMDC, at the 
Director’s discretion, waives the requirement for a contractor ID badge.  The 
Contractor and its employees must comply with the process for background checks 
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and contractor ID badges found on FMDC’s website at: https://oa.mo.gov/fmdc-
contractor-id-badges.  
 

3. Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back 
and National Rap Back programs as of August 28, 2018. This means that the 
Missouri State Highway Patrol, Central Records Repository, and the Federal 
Bureau of Investigation will retain the fingerprints submitted by each of the 
Contractor’s employees, and those fingerprints will be searched against other 
fingerprints on file, including latent fingerprints. While retained, an employee’s 
fingerprints may continue to be compared against other fingerprints submitted or 
retained by the Federal Bureau of Investigation, including latent fingerprints. 

 
4. As part of the Missouri and National Rap Back programs, FMDC will receive 

notification if a new arrest is reported for an employee whose fingerprints have 
been submitted for FMDC after August 28, 2018. If the employee is performing 
work on a State contract at the time of the arrest notification, FMDC will request 
and receive the employee’s updated criminal history records. If the employee is no 
longer performing work on a State contract, FMDC will not obtain updated 
criminal records.  

 
5. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide 

the results of the employee’s background check directly to FMDC. FMDC may 
NOT release the results of a background check to the Contractor or provide the 
Contractor any information obtained from a background check, either verbally or 
in writing. FMDC will notify the Contractor only whether an employee is approved 
to work on State property.  

 
6. Each employee who submits fingerprints to the Missouri State Highway Patrol has 

a right to obtain a copy of the results of his or her background check. The employee 
may challenge the accuracy and completeness of the information contained in a 
background check report and obtain a determination from the Missouri State 
Highway Patrol and/or the FBI regarding the validity of such challenge prior to 
FMDC making a final decision about his or her eligibility to perform work under 
a State contract.  
 

7. The Contractor shall notify FMDC via email to FMDCSecurity@oa.mo.gov if an 
employee is terminated or resigns from employment with the Contractor. If the 
Contractor does not anticipate performing work on a State contract in the future, 
the Contractor may request that FMDC remove its employees from the Rap Back 
programs. However, if removed from the Rap Back programs, employees will be 
required to submit new fingerprints should the contractor be awarded another State 
contract. 
 

8. Upon award of a Contract, the Contractor should contact FMDC at 
FMDCSecurity@oa.mo.gov to determine if its employees need to provide a new 
background check.  If a Contractor’s employee has previously submitted a 
fingerprint background check to FMDC as part of the Missouri and National Rap 
Back programs, the employee may not need to submit another fingerprint search 
for a period of three to six years, depending upon the circumstances. The 
Contractor understands and agrees that FMDC may require more frequent 
background checks without providing any explanation to the Contractor. The fact 
that an additional background check is requested by FMDC does not indicate that 
the employee has a criminal record. 
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3.4 DISRUPTION OF UTILITIES 
 

A. The Contractor shall give a minimum of seventy-two (72) hours written notice to the 
Construction Representative and the Facility Representative before disconnecting electric, 
gas, water, fire protection, or sewer service to any building. 
 

B. The Contractor shall give a minimum of seventy-two (72) hours written notice to the 
Construction Representative and Facility Representative before closing any access drives, 
and shall make temporary access available, if possible.  The Contractor shall not obstruct 
streets, walks, or parking. 
 

 
END OF SECTION 013513.28 
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SECTION 013513.31 – SITE SECURITY AND HEALTH REQUIREMENTS (DNR) 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 
 

1.2 SUBMITTALS 

A. List of required submittals: 

1. Materials Safety Data Sheets for all hazardous materials to be brought onsite. 
 

2. Schedule of proposed shutdowns, if applicable. 
 

3. A list of the names of all employees who will submit fingerprints for a background 
check, and the signed privacy documents identified below for each employee. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 ACCESS TO THE SITE 

A. The Contractor shall arrange with Facility Representatives to establish procedures for the 
controlled entry of workers and materials into the work areas at the Facility. 

B. The Contractor shall establish regular working hours with Facility Representatives.  The 
Contractor must report changes in working hours or overtime to Facility Representatives 
and obtain approval twenty-four (24) hours ahead of time.  The Contractor shall report 
emergency overtime to Facility Representatives as soon as it is evident that overtime is 
needed.  The Contractor must obtain approval from Facility Representatives for all work 
performed after dark. 

C. The Contractor shall provide the name and phone number of the Contractor’s employee or 
agent who is in charge onsite; this individual must be able to be contacted in case of 
emergency.  The Contractor must be able to furnish names and address of all employees 
upon request. 

D. All construction personnel shall visibly display issued identification cards. 

3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS 

A. The Contractor shall take all necessary precautions to guard against and eliminate possible 
fire hazards.   

1. Onsite burning is prohibited. 

2. The Contractor shall store all flammable or hazardous materials in proper 
containers located outside the buildings or offsite, if possible. 

3. The Contractor shall provide and maintain, in good order, during construction fire 
extinguishers as required by the National Fire Protection Association.  In areas of 
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flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-
pound dry chemical extinguishers shall be provided. 

B. The Contractor shall not obstruct streets or walks without permission from the Owner’s 
Construction Representative and Facility Representatives. 

C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility 
unless otherwise posted. 

D. The Contractor shall take all necessary, reasonable measures to reduce air and water 
pollution by any material or equipment used during construction.  The Contractor shall 
keep volatile wastes in covered containers, and shall not dispose of volatile wastes or oils 
in storm or sanitary drains. 

E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all times. 
The Contractor shall immediately remove all hazardous waste, and shall not allow rubbish 
to accumulate.  The Contractor shall provide onsite containers for collection of rubbish and 
shall dispose of it at frequent intervals during the progress of the Work. 

F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times, 
unless written approval is received from the Owner’s Construction Representative and the 
appropriate Facility Representative at least twenty-four (24) hours in advance.  The 
Contractor shall submit a written time schedule for any proposed shutdowns. 

G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and 
readily available upon request at least a day before delivery. 
 

H. Alcoholic beverages or illegal substances shall not be brought upon the Facility premises. 
The Contractor’s workers shall not be under the influence of any intoxicating substances 
while on the Facility premises. 
 

3.3 DISRUPTION OF UTILITIES 
 

A. The Contractor shall give a minimum of seventy-two (72) hours written notice to the 
Construction Representative and the Facility Representative before disconnecting electric, 
gas, water, fire protection, or sewer service to any building. 
 

B. The Contractor shall give a minimum of seventy-two (72) hours written notice to the 
Construction Representative and Facility Representative before closing any access drives, 
and shall make temporary access available, if possible.  The Contractor shall not obstruct 
streets, walks, or parking. 
 

 
END OF SECTION 013513.31 
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	ARTICLE 6 - PERFORMANCE
	ARTICLE 8 - OCCUPANCY REQUIREMENTS

	ARTICLE 11 – COMPLIANCE WITH IMMIGRATION LAWS
	ARTICLE 12 - BONDING AND INSURANCE REQUIREMENTS
	ARTICLE 13 - CONTRACT DOCUMENTS

	M 006113 PERFORMANCE AND PAYMENT BOND FORM 10-21-19.pdf
	PERFORMANCE AND PAYMENT BOND FORM    Bond # _______________

	P Proposal Detailed Breakdown-GEN.SUB - April 2014.pdf
	GC Breakdown
	SUB Breakdown

	Q 007213 GENERAL CONDITIONS 10-21-19.pdf
	ARTICLE 1.5 - ANTI-KICKBACK
	ARTICLE 1.11 - INDEMNIFICATION
	ARTICLE 1.12 - DISPUTES AND DISAGREEMENTS
	A. The Contractor’s submittals must be submitted with such promptness as to allow for review and approval so as not to cause delay in the work. The Contractor shall coordinate preparation and processing of submittals with performance of construction a...
	Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.
	Submit four (4) copies to the Designer and additional copies as required for the subcontractors and material suppliers.  Also provide copies to meet the requirements for maintenance manuals.


	4.1 CHANGES IN THE WORK
	ARTICLE 4.2 – CHANGES IN COMPLETION TIME
	ARTICLE 5.1 – CONSTRUCTION
	ARTICLE 5.2 -- PROJECT CONSTRUCTION
	ARTICLE 5.3 -- PROJECT COMPLETION
	ARTICLE 5.4 -- PAYMENT TO CONTRACTOR



	2. Automobile Liability
	3. Workers' Compensation and Employer's Liability
	4. Builder's Risk or Installation Floater Insurance
	1. General Liability
	Contractor
	2. Automobile Liability
	3. Workers' Compensation and Employers Liability
	1. General Liability
	2. Automobile Insurance
	3. Workers' Compensation/Employer's Liability
	4. All Coverages

	013513.10 Site Security and Health Requirements (OA).pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUBMITTALS
	A. List of required submittals:
	1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.
	2. Schedule of proposed shutdowns, if applicable.
	3. A list of the names of all employees who will submit fingerprints for a background check, and the signed privacy documents identified below for each employee.



	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION
	3.1 ACCESS TO THE SITE
	A. The Contractor shall arrange with Facility Representatives to establish procedures for the controlled entry of workers and materials into the work areas at the Facility.
	B. The Contractor shall establish regular working hours with Facility Representatives.  The Contractor must report changes in working hours or overtime to Facility Representatives and obtain approval twenty-four (24) hours ahead of time.  The Contract...
	C. The Contractor shall provide the name and phone number of the Contractor’s employee or agent who is in charge onsite; this individual must be able to be contacted in case of emergency.  The Contractor must be able to furnish names and address of al...
	D. All construction personnel shall visibly display issued identification cards.

	3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS
	A. The Contractor shall take all necessary precautions to guard against and eliminate possible fire hazards.
	1. Onsite burning is prohibited.
	2. The Contractor shall store all flammable or hazardous materials in proper containers located outside the buildings or offsite, if possible.
	3. The Contractor shall provide and maintain, in good order, during construction fire extinguishers as required by the National Fire Protection Association.  In areas of flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-...

	B. The Contractor shall not obstruct streets or walks without permission from the Owner’s Construction Representative and Facility Representatives.
	C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility unless otherwise posted.
	D. The Contractor shall take all necessary, reasonable measures to reduce air and water pollution by any material or equipment used during construction.  The Contractor shall keep volatile wastes in covered containers, and shall not dispose of volatil...
	E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all times. The Contractor shall immediately remove all hazardous waste, and shall not allow rubbish to accumulate.  The Contractor shall provide onsite containers ...
	F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times, unless written approval is received from the Owner’s Construction Representative and the appropriate Facility Representative at least twenty-four (24) hou...
	G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and readily available upon request at least a day before delivery.
	H. Alcoholic beverages or illegal substances shall not be brought upon the Facility premises. The Contractor’s workers shall not be under the influence of any intoxicating substances while on the Facility premises.

	3.3 SECURITY CLEARANCES AND RESTRICTIONS
	A. FMDC REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND WARRANTS CHECK
	1. All employees of the Contractor are required to submit fingerprints to the Missouri State Highway Patrol to enable the Office of Administration, Division of Facilities Management, Design and Construction (FMDC) to receive state and national crimina...
	2. The Contractor shall ensure all of its employees submit fingerprints to the Missouri State Highway Patrol and pay for the cost of such background checks. The Contractor shall submit to FMDC via email to FMDCSecurity@oa.mo.gov a list of the names of...
	3. Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back and National Rap Back programs as of August 28, 2018. This means that the Missouri State Highway Patrol, Central Records Repository, and the Federal Bureau of Investigatio...
	4. As part of the Missouri and National Rap Back programs, FMDC will receive notification if a new arrest is reported for an employee whose fingerprints have been submitted for FMDC after August 28, 2018. If the employee is performing work on a State ...
	5. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide the results of the employee’s background check directly to FMDC. FMDC may NOT release the results of a background check to the Contractor or provide the Contractor any...
	6. Each employee who submits fingerprints to the Missouri State Highway Patrol has a right to obtain a copy of the results of his or her background check. The employee may challenge the accuracy and completeness of the information contained in a backg...
	7. The Contractor shall notify FMDC via email to FMDCSecurity@oa.mo.gov if an employee is terminated or resigns from employment with the Contractor. If the Contractor does not anticipate performing work on a State contract in the future, the Contracto...
	8. Upon award of a Contract, the Contractor should contact FMDC at FMDCSecurity@oa.mo.gov to determine if its employees need to provide a new background check.  If a Contractor’s employee has previously submitted a fingerprint background check to FMDC...


	3.4 DISRUPTION OF UTILITIES
	A. The Contractor shall give a minimum of seventy-two (72) hours written notice to the Construction Representative and the Facility Representative before disconnecting electric, gas, water, fire protection, or sewer service to any building.
	B. The Contractor shall give a minimum of seventy-two (72) hours written notice to the Construction Representative and Facility Representative before closing any access drives, and shall make temporary access available, if possible.  The Contractor sh...



	013513.13 Site Security and Health Requirements (DESE).pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUBMITTALS
	A. List of required submittals:
	1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.
	2. Schedule of proposed shutdowns, if applicable.
	3. A list of the names of all employees who will submit fingerprints for a background check, and the signed privacy documents identified below for each employee.
	4. “No Asbestos and No Lead” certification.
	5.  Drug testing program and certification.



	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION
	3.1 ACCESS TO THE SITE
	A. The Contractor shall arrange with Facility Representatives to establish procedures for the controlled entry of workers and materials into the work areas at the Facility.
	B. The Contractor shall establish regular working hours with Facility Representatives.  The Contractor must report changes in working hours or overtime to Facility Representatives and obtain approval twenty-four (24) hours ahead of time.  The Contract...
	C. The Contractor shall provide the name and phone number of the Contractor’s employee or agent who is in charge onsite; this individual must be able to be contacted in case of emergency.  The Contractor must be able to furnish names and address of al...

	3.2 RULES OF THE FACILITY
	A. No alcohol, drugs, guns, or other weapons are permitted anywhere at the Facility (i.e., inside or outside buildings, or anywhere on school grounds); violators will be referred to local law enforcement for prosecution.
	B. No tobacco or smoking products may be used anywhere at the Facility.
	C. Sexual harassment, offensive or fraternizing behavior, or foul language around or towards students or staff will not be tolerated.  Violations by workers will result in one warning from the Facility Representative.  Subsequent infractions will requ...
	D. The Contractor shall consider the safety of the Facility’s students at all times, and shall maintain excavations, scaffolding/ladders, equipment, tools, and materials in as safe a manner as possible during and after working hours.
	E. Vehicles should be locked and parked in areas designated by the Facility Representative.
	F. Neither the Owner nor DESE assumes responsibility for the Contractor’s vehicles, equipment, tools, or materials.
	G. The Contractor shall coordinate and communicate planned daily work activities with the Facility Representative at least two (2) working days in advance.  This will allow time for the Facility Representative to consider temporarily relocating specia...

	3.3 SECURITY CLEARANCES AND RESTRICTIONS
	A. FMDC REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND WARRANTS CHECK
	1. All employees of the Contractor are required to submit fingerprints to the Missouri State Highway Patrol to enable the Office of Administration, Division of Facilities Management, Design and Construction (FMDC) to receive state and national crimina...
	2. The Contractor shall ensure all of its employees submit fingerprints to the Missouri State Highway Patrol and pay for the cost of such background checks. The Contractor shall submit to FMDC via email to FMDCSecurity@oa.mo.gov a list of the names of...
	3. Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back and National Rap Back programs as of August 28, 2018. This means that the Missouri State Highway Patrol, Central Records Repository, and the Federal Bureau of Investigatio...
	4.  As part of the Missouri and National Rap Back programs, FMDC will receive notification if a new arrest is reported for an employee whose fingerprints have been submitted for FMDC after August 28, 2018. If the employee is performing work on a State...
	5. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide the results of the employee’s background check directly to FMDC. FMDC may NOT release the results of a background check to the Contractor or provide the Contractor any...
	6. Each employee who submits fingerprints to the Missouri State Highway Patrol has a right to obtain a copy of the results of his or her background check. The employee may challenge the accuracy and completeness of the information contained in a backg...
	7. The Contractor shall notify FMDC via email to FMDCSecurity@oa.mo.gov if an employee is terminated or resigns from employment with the Contractor. If the Contractor does not anticipate performing work on a State contract in the future, the Contracto...
	8. Upon award of a Contract, the Contractor should contact FMDC at FMDCSecurity@oa.mo.gov to determine if its employees need to provide a new background check.  If a Contractor’s employee has previously submitted a fingerprint background check to FMDC...


	3.4 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS
	A. The Contractor shall take all necessary precautions to guard against and eliminate possible fire hazards.
	1. Onsite burning is prohibited.
	2. The Contractor shall store all flammable or hazardous materials in proper containers located outside the buildings or offsite, if possible.
	3. The Contractor shall provide and maintain, in good order, during construction fire extinguishers as required by the National Fire Protection Association.  In areas of flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-...

	B. The Contractor shall not obstruct streets or walks without permission from the Owner’s Construction Representative and Facility Representatives.
	C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility unless otherwise posted.
	D. The Contractor shall take all necessary, reasonable measures to reduce air and water pollution by any material or equipment used during construction.  The Contractor shall keep volatile wastes in covered containers, and shall not dispose of volatil...
	E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all times. The Contractor shall immediately remove all hazardous waste, and shall not allow rubbish to accumulate.  The Contractor shall provide onsite containers ...
	F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times, unless written approval is received from the Owner’s Construction Representative and the appropriate Facility Representative at least twenty-four (24) hou...
	G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and readily available upon request at least a day before delivery.
	H. The  Contractor’s workers shall not be under the influence of any intoxicating substances while on the Facility premises.

	3.5 NO ASBESTOS AND NO LEAD CERTIFICATION REQUIREMENTS
	A. No asbestos containing material (> 1.0% asbestos by dry weight) or lead containing material (> 0.06% or 600ppm/10,000ppm lead by dry weight) shall be included in any project submittals or physically installed during construction work on this project.
	B. USEPA regulations exclude local education agencies (i.e., DESE MSB, MSD, & SSSH) from the requirements of inspection, sampling, and analysis of homogenous areas that have been newly constructed or repaired/replaced in special education school build...
	C. Contractor Certification Requirement
	1. Prior to final payment, the Contractor shall submit a signed letter on company letterhead certifying that, to the best of  its knowledge, no asbestos or lead containing materials were used or installed during the work.  The Contractor shall address...
	“The Contractor certifies, to the best of its knowledge, that no asbestos containing material (> 1.0% asbestos by dry weight) or lead containing material (> 0.06% or 600ppm/10,000ppm lead by dry weight) was included in any project submittals or physic...

	D. Architect or Project Engineer Certification
	1. As part of the final as-built/close-out document submittal requirements, it is requested that the Project Architect or Engineer (or Accredited Inspector as a last resort) responsible for design and submittal approval, submit a signed letter on comp...
	“As the Designer, or Accredited Inspector, I certify, to the best of my knowledge, that no asbestos containing material (> 1.0% asbestos by dry weight) or lead containing material (> 0.06%, or, 600ppm/10,000ppm lead by dry weight) was specified in the...


	3.6 Drug & Alcohol Testing Program Contractual Requirement -
	(1 CSR 30-7.010)
	A. BASIS AND LEGAL REQUIREMENTS
	1. In an effort to create safe and healthy schools and workplaces, the State of Missouri requires that Contractors and Subcontractors shall maintain and enforce a written substance abuse testing program for public works construction projects on public...
	2. The State of Missouri has a vital interest in protecting the safety of students and maintaining safe, healthful, and efficient working conditions for both the state and its’ Contractors’ and Subcontractors’ employees; and has determined that the ed...
	3. The use of illegal drugs, on or off duty, is inconsistent with law-abiding behavior expected of all persons. The use of illegal drugs, or abuse of alcohol or prescription drugs, may impair the ability of employees to perform tasks that are critical...

	B. CONTRACTUAL REQUIREMENTS
	1.  Each contract entered into for the performance of work on any public and charter elementary or secondary project subject to the control of the State of Missouri shall require that each Contractor and each Subcontractor have in place a drug and alc...
	2.  In order to be eligible to perform work on public and charter elementary and secondary education construction projects that are subject to the control by the State of Missouri, a Contractor must have and enforce a written drug and alcohol testing ...
	3.  Each Contractor and Subcontractor subject to this rule shall train its’ supervisory employees in methods that will allow them to recognize the signs and symptoms of substance abuse and to take action provided by this contractual requirement in a m...
	4.  Each Contractor and Subcontractor subject to this rule is responsible for the cost of developing, implementing, and enforcing its drug and alcohol testing program, including the cost of drug and alcohol testing of its employees provided by the con...
	5.  Each Contractor shall furnish a copy of its drug and alcohol testing program and certify that it and its’ Subcontractors are in compliance with the provisions of this rule to the State of Missouri at the time it submits a bid for any contract with...

	C. TESTING REQUIREMENTS
	1. PRE-ENGAGEMENT TESTING: Testing for all substances other than alcohol as described in this rule shall be conducted by each Contractor and Subcontractor for its employees or prospective employees within 120 days prior to any employee’s appearance on...
	2. RANDOM TESTING:  All employees of the Contractor and Subcontractor shall be subject to random testing by the Contractor or Subcontractor.  For employees holding a commercial driver license, the annualized drug and alcohol testing rate shall comply ...
	3. PERIODIC TESTING:  All employees working on public and charter elementary and secondary education construction projects that are subject to this rule shall be subject to periodic and random testing for all substances other than alcohol on at least ...
	4. REASONABLE SUSPICION TESTING:  All employees of the Contractor and Subcontractor on public and charter elementary and secondary education construction projects that are subject to this rule shall be subject to a drug and alcohol test when an employ...
	5. POST-ACCIDENT/INCIDENT TESTING:  All employees of Contractors and Subcontractors on public and charter elementary and secondary education construction projects who are subject to this rule shall be subject to a drug and alcohol test following an on...

	D. SUBSTANCE ABUSE TESTING PROTOCOLS
	1. A Contractor or Subcontractor subject to the provisions of this rule shall perform pre-engagement, random, periodic, reasonable suspicion, and post-accident/incident testing in the following manner:
	a. Drug Testing
	1) All urine samples collected under this program shall be analyzed by a laboratory certified by the National Institute on Drug Abuse/Substance Abuse and Mental Health Service Administration of the U.S. Department of Health and Human Services and shal...

	b. Alcohol Testing
	1) The initial screening tests for alcohol shall be performed by using either a saliva test or a DOT approved breathalyzer.
	2) Alcohol confirmatory tests shall be performed by either a blood alcohol test or a DOT approved breathalyzer.


	2. Testing for the presence of drugs or alcohol in an employee's system and the handling of test specimens shall be conducted in accordance with guidelines for laboratory testing procedures and chain-of-custody procedures established by the Substance ...
	3. The program shall require notification to the employer and employee of the results of any non-negative drug and alcohol test and the Division of Facilities Management, Design and Construction shall be notified of the action taken to protect the saf...

	E. THRESHOLD LIMITS
	1. All samples collected shall be analyzed by a laboratory certified by the Substance Abuse and Mental Health Service Administration of the U.S. Department of Health and Human Services, and shall include an initial Enzyme Multiplied Immunoassy Screeni...
	(EMIT) Confirmed  (GC/MS) Confirmation Test
	Initial Level Cut-Off Level
	(ng/ml) (ng/ml)
	Drugs tested ---------------------------------------------------------------------------------------
	*Amphetamines 500 250
	Barbiturates 300 200
	Benzodiazepines 300 200
	Cocaine Metabolite 150 100
	Cannabinoids (Marijuana THC) 50 15
	Methadone 300 200
	Opiates:
	Codeine/Morphine 2000 2000
	Heroine Metabolite 10 10
	Phencyclidine (PCP) 25 25
	Propoxphene 300 200
	Breath/Blood Alcohol Content (BAC) .04% .04%
	Removal from jobsite (BAC) .0200-.0399% .0200%-.0399%
	*Note – includes Amphetamines, Methamphetamines and Ecstasy (MDMA).

	F. REFUSAL TO SUBMIT TO TESTING/CONFIRMED POSITIVE RESULTS
	1. Any employee of a Contractor or Subcontractor performing any duties or work that are subject to this rule who refuses to submit to testing or receives a confirmed positive test result for any of the substances indicated in Section E shall be requir...
	2. Determination for Violation of Policy
	a. A confirmed positive drug or alcohol test.
	b. Failure to contact the Medical Review Officer as directed.
	c. Failure to report as directed for random testing.
	d. The use, possession, sale or distribution of alcohol or a controlled illegal or unauthorized substance, or the presence of any employee with such ingested substances for non-medical reasons on a public and charter elementary and secondary education...
	e. Working, reporting to work, being on a public and charter elementary and secondary education construction project that is subject to the control of the State of Missouri, or in a state or employer owned, leased or rented vehicle, while under the in...
	f. Switching, adulterating or attempting to tamper with any sample submitted for drug or alcohol testing or otherwise interfering or attempting to interfere with the testing process.
	g. Refusal to submit a specimen for testing shall be deemed to be a positive test result and shall be subject to the same consequences as specimens tested and confirmed as positive.
	h. The use of a controlled substance by an individual other than the individual for whom the controlled substance was prescribed or the abuse of a controlled substance by the individual for whom it was prescribed.


	G. REINSTATEMENT PROCEDURES
	1. An employee receiving a confirmed positive test result for any of the substances indicated in Section 5 may return to work on a public and charter elementary and secondary education construction project that is subject to the control of the State o...
	a. Evidence is submitted to the Contractor or Subcontractor that the employee has completed or is actively participating in an approved drug/alcohol assessment, treatment, and/or counseling program.  The costs of this assessment, treatment or program ...
	b. Evidence is submitted of the employee passing of a drug and alcohol test that meets the requirements of Sections E and F of this rule.  The costs of this subsequent retesting need not be borne by the Contractor or Subcontractor.
	c. The employee shall be subject to additional random drug and alcohol testing on a monthly basis while on any public and charter elementary and secondary education construction project that is subject to the control of the State of Missouri. The cost...
	d. An employee known by the Contractor or Subcontractor to have previously had a positive test result who receives a second or subsequent confirmed positive test result in connection with subsequent testing required by this Section H of this rule shal...

	H. COMPLIANCE DETERMINATION
	1. The State of Missouri may audit any substance abuse testing program implemented pursuant to this contractual requirement to verify compliance, upon at least 24 hours notice by the State to the Contractor of its intent to audit. The State shall have...
	2. Any portion of this program that is in violation of applicable federal or state law or regulation shall be deemed unenforceable.


	3.7 DISRUPTION OF UTILITIES
	A. The Contractor shall give a minimum of 72 hours written notice to the Construction Representative and Facility Representative before disconnecting electric, gas, water, fire protection, or sewer service to any building.
	B. The contractor shall give a minimum of 72 hours written notice to the Construction Representative and Facility Representative before closing any access drives and shall make temporary access available if possible.  The contractor shall not obstruct...
	END OF SECTION 01 35 13.13




	013513.16 Site Security and Health Requirements (DOC).pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUBMITTALS
	A. List of required submittals:
	1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.
	2. Schedule of proposed shutdowns, if applicable.
	3. Revise list to include all required submittals.
	4. A list of the names of all employees who will submit fingerprints for a background check,    and the signed privacy documents identified below for each employee.
	5. Tuberculin skin test results for all employees required to be tested as set forth below.



	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION
	3.1 ACCESS TO THE SITE
	A. The Contractor shall arrange with Facility Representatives to establish procedures for the controlled entry of workers and materials into the work areas at the Facility.
	B. The Contractor shall establish regular working hours with Facility Representatives.  The Contractor must report changes in working hours or overtime to Facility Representatives and obtain approval twenty-four (24) hours ahead of time.  The Contract...
	C. The Contractor shall provide the name and phone number of the Contractor’s employee or agent who is in charge onsite; this individual must be able to be contacted in case of emergency.  The Contractor must be able to furnish names and address of al...
	D. The Contractor shall provide Facility Representatives notice twenty-four (24) hours prior to any possible vehicle entry and/or required escort.  The Contractor shall maintain a time log of any delays in gaining entrance to the Facility due to lack ...

	3.2 RULES OF THE FACILITY
	A. The Contractor and its workers shall observe the following rules:
	1. There shall be no fraternization with inmates.
	2. No intoxicating beverages or illegal drugs shall be brought onto Facility grounds.
	3. No firearms, other weapons, or explosives shall be carried onto Facility grounds.
	4. No prescription drugs above one day’s dosage shall be carried on Facility grounds.
	5. Any vehicle or individual is subject to search at any time while on Facility grounds.
	6. The vehicles of the Contractor and its workers shall be locked whenever unattended.
	7. All tools and equipment shall be tightly secured during non-working hours in the Contractor’s storage trailer or assigned area.
	8. The Facility will not be responsible for the Contractor’s tools, equipment, or materials.  The Contractor shall keep and maintain a current tool inventory.  The tool inventory shall be made available to Facility Representatives and the Owner upon r...
	9. The Contractor shall report any missing tools to Facility Representatives immediately.
	10. Smoking shall be permitted only in accordance with the regulations of the Facility.
	11. Possession or use of smokeless tobacco or smokeless non-tobacco alternatives is strictly prohibited.

	B. All workers shall be required to sign an acknowledgement of receipt of these rules.

	3.3 SECURITY CLEARANCES AND RESTRICTIONS
	A. DOC SECURITY CLEARANCE REQUIREMENTS
	1. Prior to the commencement of any onsite work, the Contractor shall submit a list containing the name, date of birth, and Missouri driver’s license number or social security number of all construction personnel to the Missouri Department of Correcti...


	3.4 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS
	A. The Contractor shall take all necessary precautions to guard against and eliminate possible fire hazards.
	1. Onsite burning is prohibited.
	2. The Contractor shall store all flammable or hazardous materials in proper containers located outside the buildings or offsite, if possible.
	3. The Contractor shall provide and maintain, in good order, during construction fire extinguishers as required by the National Fire Protection Association.  In areas of flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-...

	B. The Contractor shall not obstruct streets or walks without permission from the Owner’s Construction Representative and Facility Representatives.
	C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility unless otherwise posted.
	D. The Contractor shall take all necessary, reasonable measures to reduce air and water pollution by any material or equipment used during construction.  The Contractor shall keep volatile wastes in covered containers, and shall not dispose of volatil...
	E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all times. The Contractor shall immediately remove all hazardous waste, and shall not allow rubbish to accumulate.  The Contractor shall provide onsite containers ...
	F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times, unless written approval is received from the Owner’s Construction Representative and the appropriate Facility Representative at least twenty-four (24) hou...
	G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and readily available upon request at least a day before delivery.
	H. The Contractor’s workers shall not be under the influence of any intoxicating substances while on the Facility premises.

	3.5 TUBERCULOSIS TESTING REQUIREMENTS
	A. All workers who will be in the confines of the Facility for more than ten (10) consecutive working days must provide proof of a negative tuberculin skin test.  The test results must be no more than six (6) months old at the commencement of construc...
	B. The Contractor shall submit to Facility Representatives current tuberculin skin test results for all workers who are required to have such a test in accordance with paragraph A above.  If the contract period extends for more than twelve (12) months...
	C. Any worker required to have a tuberculin skin test under paragraph A above who fails or refuses to do so will be denied admission to the facility until such time as proof of the test results are provided.
	D. If any worker has a tuberculin skin test with positive results, the worker shall be denied access to the facility until the worker produces a certification from a physician licensed to practice in the State of Missouri that the worker does not have...
	E. The Contractor shall not be entitled to any additional time or compensation if any of its workers are denied access to the facility because of failure to produce negative tuberculin skin test results.
	F. Failure or refusal of the Contractor to maintain and produce the required tuberculin skin test records shall be a material breach of this contract, which shall subject the Contractor to a declaration of default.
	a) Any contractor or contractor’s employee or agent who witnesses any form of sexual misconduct must immediately report it to the warden of the institution. If a contractor or contractor’s employee or agent fails to report or knowingly condones sexual...
	b) Any contractor or contractor's employee or agent who engages in sexual abuse shall be prohibited from entering the institution and shall be reported to law enforcement agencies and licensing bodies, as appropriate.


	3.7       DISRUPTION OF UTILITIES
	A. The Contractor shall give a minimum of seventy-two (72) hours written notice to the Construction     Representative and the Facility Representative before disconnecting electric, gas, water, fire protection, or sewer service to any building.
	B. The Contractor shall give a minimum of seventy-two (72) hours written notice to the Construction Representative and Facility Representative before closing any access drives, and shall make temporary access available, if possible.  The Contractor sh...


	END OF SECTION 013513.16

	013513.19 Site Security and Health Requirements (DMH).pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUBMITTALS
	A. List of required submittals:
	1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.
	2. Schedule of proposed shutdowns, if applicable.
	3. A list of the names of all employees who will submit fingerprints for a background check, and the signed privacy documents identified below for each employee.



	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION
	3.1 ACCESS TO THE SITE
	A. The Contractor shall arrange with Facility Representatives to establish procedures for the controlled entry of workers and materials into the work areas at the Facility.
	B. The Contractor shall establish regular working hours with Facility Representatives.  The Contractor must report changes in working hours or overtime to Facility Representatives and obtain approval twenty-four (24) hours ahead of time.  The Contract...
	C. The Contractor shall provide the name and phone number of the Contractor’s employee or agent who is in charge onsite; this individual must be able to be contacted in case of emergency.  The Contractor must be able to furnish names and address of al...
	D. All construction personnel shall visibly display issued identification cards.

	3.2 RULES OF THE FACILITY
	A. All workers and supervisors employed by the Contractor or any Subcontractors shall be made aware that the buildings and grounds are part of a Department of Mental Health facility and that:
	1. The residents/patients are to be treated with dignity.
	2. All work performed in/at DMH facilities is to be completed in strict compliance with HIPPA regulations. Resident/patient privacy and confidentiality shall be maintained at all times. Photographic or audio recording of any nature and any discussion/...
	3. Construction activities shall not interfere with normal facility operation, except as otherwise arranged with and approved by the Facility Representative.
	4. Access to the Facility by emergency responders shall not be compromised at any time.
	5. Smoking is not permitted in State-operated buildings.  Smoking on grounds shall be in accordance with Facility regulations and only as approved by Facility Management.
	6. Explosives or firearms and other weapons shall not be allowed onsite.
	7. Keys shall not be left in unattended vehicles.  Vehicles shall be locked when not in use.

	B. Because of the persistent risk that residents/patients may cause harm to themselves or others, extreme caution and special care must be taken in the interest of safety.
	1. Materials, tools, equipment and other construction apparatus, including, but not limited to, ropes, ladders, and flammable liquids, shall not be left unattended during working hours, and shall be securely stored during non-working hours.  Secure st...
	2. The Contractor shall submit an inventory of tools, equipment, and materials to the Construction Representative in advance.
	3. The Contractor shall report any missing tools, equipment, or material to the Construction Representative and Facility Representative.  Unattended or unsecured tools, equipment, or material that poses a potential risk may be confiscated by Facility ...
	4. Access to construction areas must be controlled at all times.  Appropriate barriers must be erected to secure trenches, pits, wiring, etc.
	5. Construction debris and trash must be securely stored in approved containers or removed from the site at least daily.

	C. If the safety of residents/patients or staff is jeopardized because safety guidelines are not properly observed, the Facility Representative will notify the Construction Representative, who may stop the Work until the situation is resolved.  In suc...

	3.3 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS
	A. The Contractor shall take all necessary precautions to guard against and eliminate possible fire hazards.
	1. Onsite burning is prohibited.
	2. The Contractor shall store all flammable or hazardous materials in proper containers located outside the buildings or offsite, if possible.
	3. The Contractor shall provide and maintain, in good order, during construction fire extinguishers as required by the National Fire Protection Association.  In areas of flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-...

	B. The Contractor shall not obstruct streets or walks without permission from the Owner’s Construction Representative and Facility Representatives.
	C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility unless otherwise posted.
	D. The Contractor shall take all necessary, reasonable measures to reduce air and water pollution by any material or equipment used during construction.  The Contractor shall keep volatile wastes in covered containers, and shall not dispose of volatil...
	E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all times. The Contractor shall immediately remove all hazardous waste, and shall not allow rubbish to accumulate.  The Contractor shall provide onsite containers ...
	F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times, unless written approval is received from the Owner’s Construction Representative and the appropriate Facility Representative at least twenty-four (24) hou...
	G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and readily available upon request at least a day before delivery.
	H. The Contractor’s workers shall not be under the influence of any intoxicating substances while on the Facility premises.

	3.4 SECURITY CLEARANCES AND RESTRICTIONS
	A. FMDC REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND WARRANTS  CHECK
	1. All employees of the Contractor are required to submit fingerprints to the Missouri State Highway Patrol to enable the Office of Administration, Division of Facilities Management, Design and Construction (FMDC) to receive state and national crimina...
	2. The Contractor shall ensure all of its employees submit fingerprints to the Missouri State Highway Patrol and pay for the cost of such background checks. The Contractor shall submit to FMDC via email to FMDCSecurity@oa.mo.gov a list of the names of...
	3. Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back and National Rap Back programs as of August 28, 2018. This means that the Missouri State Highway Patrol, Central Records Repository, and the Federal Bureau of Investigatio...
	4. As part of the Missouri and National Rap Back programs, FMDC will receive notification if a new arrest is reported for an employee whose fingerprints have been submitted for FMDC after August 28, 2018. If the employee is performing work on a State ...
	5. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide the results of the employee’s background check directly to FMDC. FMDC may NOT release the results of a background check to the Contractor or provide the Contractor any...
	6. Each employee who submits fingerprints to the Missouri State Highway Patrol has a right to obtain a copy of the results of his or her background check. The employee may challenge the accuracy and completeness of the information contained in a backg...
	7. The Contractor shall notify FMDC via email to FMDCSecurity@oa.mo.gov if an employee is terminated or resigns from employment with the Contractor. If the Contractor does not anticipate performing work on a State contract in the future, the Contracto...
	8. Upon award of a Contract, the Contractor should contact FMDC at FMDCSecurity@oa.mo.gov to determine if its employees need to provide a new background check.  If a Contractor’s employee has previously submitted a fingerprint background check to FMDC...


	3.4 SPECIFICATION OF REQUIRED INFECTION CONTROL PRECAUTIONS BY CLASS
	A. This Section includes requirements for infection control in environments that residents/patients are housed in, dine in, or participate in program activities in or adjacent to the work area.
	B. The Contractor shall have the applicable measures specified below in-place any time demolition or construction activities occur in occupied or non-occupied work areas.
	C. The Contractor shall complete all specified cleaning procedures and receive clearance from the Construction Representative prior to removing any barriers and other precautionary measures – even for areas that the residents/patients do not occupy du...
	D. Class I –  Inspection/minor maintenance activities
	1. Class I work includes, but is not limited to, removal of ceiling tiles for visual inspection, painting (but not sanding), wall covering, electrical trim work, minor plumbing and activities that do not generate dust or require cutting of walls or ac...
	2. For all Class I work, the Contractor shall employ the following precautionary measures during the project:
	a) Perform work using methods appropriate to the work to minimize dust.
	b) Immediately replace any ceiling tile displaced for visual inspection.

	E. Class II – Small-scale, short duration activities that create minimal dust
	1. Class II work includes, but is not limited to, installation of telephone and computer cables, access to chase spaces, cutting of walls or ceilings where dust migration can be easily controlled.
	2. For all Class II work, the Contractor shall employ the following precautionary measures during the project:
	a) Provide at least two (2), fully charged, ten pound (10#), ABC fire extinguishers in the work area for the duration of the project.
	b) Shut down or isolate the HVAC system in the area where the work is being performed.
	c) Seal unused doors with duct tape.
	d) Place “sticky mat” at entrance and exit of work area.
	e) Provide active means to prevent airborne dust from dispersing into the atmosphere.
	f) Water-mist work surfaces while cutting to control dust.
	g) Wet mop and /or vacuum with HEPA-filtered vacuum before leaving the work area.
	h) Securely contain construction waste before transport in tightly covered containers.

	F. Class III – Work that generates a moderate to high level of dust or requires demolition or removal of any fixed building components
	1. Class III work includes, but not limited to, sanding walls for painting or wall coverings, removing any floor coverings, ceiling tiles and casework; new wall construction, minor ductwork, or electrical work above ceiling; major cabling activities a...
	2. For all Class III work, the Contractor shall employ the following precautionary measures during the project:
	a) Provide at least two (2), fully charged, ten pound (10#), ABC fire extinguishers in the work area for the duration of the project.
	b) Shut down or isolate the HVAC system in the area where the work is being performed to prevent contamination of the duct system.
	c) Complete all critical barriers BEFORE construction begins, and maintain for duration of the work.
	d) Maintain negative air pressure within the worksite.
	e) Upon completion of the work vacuum the work area with HEPA filtered vacuums.
	f) Wipe down all hard surfaces and wet mop with disinfectant.
	g) Remove barrier materials from the work area carefully to minimize spreading dirt and debris associated with construction.  Remove barriers ONLY AFTER the complete project has been thoroughly cleaned.
	h) Securely contain construction waste before transport in tightly covered containers.

	G. Class IV – Activities involving heavy demolition and construction
	1. Class IV work includes, but not limited to, heavy demolition or removal of a complete ceiling system, and any new construction, etc., and activities that require consecutive work shifts.
	2. For all Class IV work, the Contractor shall employ the following precautionary measures during the project:
	a) Provide at least two (2), fully charged, ten pound (10#), ABC fire extinguishers in the work area for the duration of the project.
	b) Shut down or isolate the HVAC system in area where the work is being performed to prevent contamination of duct system.
	c) Complete all critical barriers BEFORE construction begins, and maintain for duration of the work.
	d) Seal holes, pipes, conduits, and punctures appropriately.
	e) Maintain negative air pressure within the worksite.
	f) Construct an anteroom and require all personnel to pass through this room so they can be vacuumed using a HEPA vacuum before leaving the worksite; OR they can wear cloth or paper coveralls that are removed each time they leave the worksite.
	g) All personnel entering the worksite are required to wear shoe covers.
	h) Upon completion of the work vacuum the work area with HEPA filtered vacuums.
	i)        Wipe down all hard surfaces and wet mop with disinfectant.
	j)         Remove barrier materials from the work area carefully to minimize spreading dirt and debris associated with construction.  Remove barriers ONLY AFTER the complete project has been thoroughly cleaned.
	k) Securely contain construction waste before transport in tightly covered containers.


	3.5 DISRUPTION OF UTILITIES
	A. The Contractor shall give a minimum of 72 hours written notice to the Construction Representative and Facility Representative before disconnecting electric, gas, water, fire protection, or sewer service to any building.



	013513.22 Site Security and Health Requirements (DYS).pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUBMITTALS
	A. List of required submittals:
	1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.
	2. Schedule of proposed shutdowns, if applicable.
	3. A list of the names of all employees who will submit fingerprints for a background check, and the signed privacy documents identified below for each employee.



	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION
	3.1 ACCESS TO THE SITE
	A. The Contractor shall arrange with Facility Representatives to establish procedures for the controlled entry of workers and materials into the work areas at the Facility.
	B. The Contractor shall establish regular working hours with Facility Representatives.  The Contractor must report changes in working hours or overtime to Facility Representatives and obtain approval twenty-four (24) hours ahead of time.  The Contract...
	C. The Contractor shall provide the name and phone number of the Contractor’s employee or agent who is in charge onsite; this individual must be able to be contacted in case of emergency.  The Contractor must be able to furnish names and address of al...

	3.2 RULES OF THE FACILITY
	A. Construction personnel shall not fraternize with the youths.
	B. The Contractor shall be aware that youths are circulating on the Facility grounds at all times, and shall take necessary steps to prevent the youths from having unauthorized contact with equipment, tools, or work areas.
	C. Prior to commencing any work at the Facility, the Contractor shall consult with the Construction Representative and Facility Representative regarding aspects of this Work that might impact safety of the youths, and establish procedures for the cont...
	D. The Contractor shall ensure that materials, tools, and construction apparatus are stored in a manner inaccessible to residents during non-working hours.  During working hours, these items shall be under the observation of or in personal possession ...
	E. The Facility will not be responsible for the Contractor’s tools, equipment, or materials.  The Contractor shall report any missing tools or materials to the facility immediately.
	F. No intoxicating beverages or illegal drugs shall be brought onto Facility grounds.
	G. No firearms, other weapons, or explosives shall be carried onto Facility grounds.
	H. No prescription drugs above one day’s dosage shall be carried on Facility grounds.
	I. The vehicles of the Contractor and its workers shall be locked whenever unattended, and shall have the keys removed.

	3.3 SECURITY CLEARANCES AND RESTRICTIONS
	A. FMDC REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND WARRANTS CHECK
	1. All employees of the Contractor are required to submit fingerprints to the Missouri State Highway Patrol to enable the Office of Administration, Division of Facilities Management, Design and Construction (FMDC) to receive state and national crimina...
	2. The Contractor shall ensure all of its employees submit fingerprints to the Missouri State Highway Patrol and pay for the cost of such background checks. The Contractor shall submit to FMDC via email to FMDCSecurity@oa.mo.gov a list of the names of...
	3. Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back and National Rap Back programs as of August 28, 2018. This means that the Missouri State Highway Patrol, Central Records Repository, and the Federal Bureau of Investigatio...
	4.  As part of the Missouri and National Rap Back programs, FMDC will receive notification if a new arrest is reported for an employee whose fingerprints have been submitted for FMDC after August 28, 2018. If the employee is performing work on a State...
	5. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide the results of the employee’s background check directly to FMDC. FMDC may NOT release the results of a background check to the Contractor or provide the Contractor any...
	6. Each employee who submits fingerprints to the Missouri State Highway Patrol has a right to obtain a copy of the results of his or her background check. The employee may challenge the accuracy and completeness of the information contained in a backg...
	7. The Contractor shall notify FMDC via email to FMDCSecurity@oa.mo.gov if an employee is terminated or resigns from employment with the Contractor. If the Contractor does not anticipate performing work on a State contract in the future, the Contracto...
	8. Upon award of a Contract, the Contractor should contact FMDC at FMDCSecurity@oa.mo.gov to determine if its employees need to provide a new background check.  If a Contractor’s employee has previously submitted a fingerprint background check to FMDC...


	3.4 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS
	A. The Contractor shall take all necessary precautions to guard against and eliminate possible fire hazards.
	1. Onsite burning is prohibited.
	2. The Contractor shall store all flammable or hazardous materials in proper containers located outside the buildings or offsite, if possible.
	3. The Contractor shall provide and maintain, in good order, during construction fire extinguishers as required by the National Fire Protection Association.  In areas of flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-...

	B. The Contractor shall not obstruct streets or walks without permission from the Owner’s Construction Representative and Facility Representatives.
	C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility unless otherwise posted.
	D. The Contractor shall take all necessary, reasonable measures to reduce air and water pollution by any material or equipment used during construction.  The Contractor shall keep volatile wastes in covered containers, and shall not dispose of volatil...
	E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all times. The Contractor shall immediately remove all hazardous waste, and shall not allow rubbish to accumulate.  The Contractor shall provide onsite containers ...
	F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times, unless written approval is received from the Owner’s Construction Representative and the appropriate Facility Representative at least twenty-four (24) hou...
	G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and readily available upon request at least a day before delivery.
	H. The  Contractor’s workers shall not be under the influence of any intoxicating substances while on the Facility premises.

	3.5 DISRUPTION OF UTILITIES
	A. The Contractor shall give a minimum of seventy-two (72) hours written notice to the Construction Representative and the Facility Representative before disconnecting electric, gas, water, fire protection, or sewer service to any building.
	B. The Contractor shall give a minimum of seventy-two (72) hours written notice to the Construction Representative and Facility Representative before closing any access drives, and shall make temporary access available, if possible.  The Contractor sh...



	013513.25 Site Security and Health Requirements (MSHP).pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUBMITTALS
	A. List of required submittals:
	1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.
	2. Schedule of proposed shutdowns, if applicable.
	3. A list of the names of all employees who will submit fingerprints for a background check, and the signed privacy documents identified below for each employee.



	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION
	3.1 ACCESS TO THE SITE
	A. The Contractor shall arrange with Facility Representatives to establish procedures for the controlled entry of workers and materials into the work areas at the Facility.
	B. The Contractor shall establish regular working hours with Facility Representatives.  The Contractor must report changes in working hours or overtime to Facility Representatives and obtain approval twenty-four (24) hours ahead of time.  The Contract...
	C. The Contractor shall provide the name and phone number of the Contractor’s employee or agent who is in charge onsite; this individual must be able to be contacted in case of emergency.  The Contractor must be able to furnish names and address of al...
	D. All construction personnel shall visibly display issued identification cards.

	3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS
	A. The Contractor shall take all necessary precautions to guard against and eliminate possible fire hazards.
	1. Onsite burning is prohibited.
	2. The Contractor shall store all flammable or hazardous materials in proper containers located outside the buildings or offsite, if possible.
	3. The Contractor shall provide and maintain, in good order, during construction fire extinguishers as required by the National Fire Protection Association.  In areas of flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-...

	B. The Contractor shall not obstruct streets or walks without permission from the Owner’s Construction Representative and Facility Representatives.
	C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility unless otherwise posted.
	D. The Contractor shall take all necessary, reasonable measures to reduce air and water pollution by any material or equipment used during construction.  The Contractor shall keep volatile wastes in covered containers, and shall not dispose of volatil...
	E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all times. The Contractor shall immediately remove all hazardous waste, and shall not allow rubbish to accumulate.  The Contractor shall provide onsite containers ...
	F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times, unless written approval is received from the Owner’s Construction Representative and the appropriate Facility Representative at least twenty-four (24) hou...
	G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and readily available upon request at least a day before delivery.
	H. Alcoholic beverages or illegal substances shall not be brought upon the Facility premises. The Contractor’s workers shall not be under the influence of any intoxicating substances while on the Facility premises.

	3.3 SECURITY CLEARANCES AND RESTRICTIONS
	A. FMDC REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND WARRANTS  CHECK
	1. All employees of the Contractor are required to submit fingerprints to the Missouri State Highway Patrol to enable the Office of Administration, Division of Facilities Management, Design and Construction (FMDC) to receive state and national crimina...
	2. The Contractor shall ensure all of its employees submit fingerprints to the Missouri State Highway Patrol and pay for the cost of such background checks. The Contractor shall submit to FMDC via email to FMDCSecurity@oa.mo.gov a list of the names of...
	3. Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back and National Rap Back programs as of August 28, 2018. This means that the Missouri State Highway Patrol, Central Records Repository, and the Federal Bureau of Investigatio...
	4. As part of the Missouri and National Rap Back programs, FMDC will receive notification if a new arrest is reported for an employee whose fingerprints have been submitted for FMDC after August 28, 2018. If the employee is performing work on a State ...
	5. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide the results of the employee’s background check directly to FMDC. FMDC may NOT release the results of a background check to the Contractor or provide the Contractor any...
	6. Each employee who submits fingerprints to the Missouri State Highway Patrol has a right to obtain a copy of the results of his or her background check. The employee may challenge the accuracy and completeness of the information contained in a backg...
	7. The Contractor shall notify FMDC via email to FMDCSecurity@oa.mo.gov if an employee is terminated or resigns from employment with the Contractor. If the Contractor does not anticipate performing work on a State contract in the future, the Contracto...
	8. Upon award of a Contract, the Contractor should contact FMDC at FMDCSecurity@oa.mo.gov to determine if its employees need to provide a new background check.  If a Contractor’s employee has previously submitted a fingerprint background check to FMDC...

	B. MSHP SECURITY CLEARANCE REQUIREMENTS
	1. In addition to the fingerprint background check conducted by FMDC, prior to the commencement of any onsite work, the General Contractor shall submit to the Missouri State Highway Patrol a list containing the full name of each contractor and subcont...
	2. The Contractor shall designate a single point of contact for submittal of all contractor and subcontractor employee information. All information shall be submitted to Lieutenant Steven Frisbie at steven.frisbie@mshp.dps.mo.gov.
	3. No Contractor personnel will be allowed on Highway Patrol property without first obtaining the appropriate security clearance.  The Missouri State Highway Patrol reserves the right to deny admission to any individual they feel may be detrimental to...
	4. The Contractor will not incur any costs related to background checks conducted by the Missouri State Highway Patrol.
	5. The Missouri State Highway Patrol will issue contractor identification cards to all approved personnel.  All issued cards shall be returned to the agency upon completion of the project.


	3.4 DISRUPTION OF UTILITIES
	A. The Contractor shall give a minimum of seventy-two (72) hours written notice to the Construction Representative and the Facility Representative before disconnecting electric, gas, water, fire protection, or sewer service to any building.
	B. The Contractor shall give a minimum of seventy-two (72) hours written notice to the Construction Representative and Facility Representative before closing any access drives, and shall make temporary access available, if possible.  The Contractor sh...



	013513.28 Site Security and Health Requirements (State Fair_Veterans_MONG).pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUBMITTALS
	A. List of required submittals:
	1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.
	2. Schedule of proposed shutdowns, if applicable.
	3. A list of the names of all employees who will submit fingerprints for a background check, and the signed privacy documents identified below for each employee.



	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION
	3.1 ACCESS TO THE SITE
	A. The Contractor shall arrange with Facility Representatives to establish procedures for the controlled entry of workers and materials into the work areas at the Facility.
	B. The Contractor shall establish regular working hours with Facility Representatives.  The Contractor must report changes in working hours or overtime to Facility Representatives and obtain approval twenty-four (24) hours ahead of time.  The Contract...
	C. The Contractor shall provide the name and phone number of the Contractor’s employee or agent who is in charge onsite; this individual must be able to be contacted in case of emergency.  The Contractor must be able to furnish names and address of al...
	D. All construction personnel shall visibly display issued identification cards.

	3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS
	A. The Contractor shall take all necessary precautions to guard against and eliminate possible fire hazards.
	1. Onsite burning is prohibited.
	2. The Contractor shall store all flammable or hazardous materials in proper containers located outside the buildings or offsite, if possible.
	3. The Contractor shall provide and maintain, in good order, during construction fire extinguishers as required by the National Fire Protection Association.  In areas of flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-...

	B. The Contractor shall not obstruct streets or walks without permission from the Owner’s Construction Representative and Facility Representatives.
	C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility unless otherwise posted.
	D. The Contractor shall take all necessary, reasonable measures to reduce air and water pollution by any material or equipment used during construction.  The Contractor shall keep volatile wastes in covered containers, and shall not dispose of volatil...
	E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all times. The Contractor shall immediately remove all hazardous waste, and shall not allow rubbish to accumulate.  The Contractor shall provide onsite containers ...
	F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times, unless written approval is received from the Owner’s Construction Representative and the appropriate Facility Representative at least twenty-four (24) hou...
	G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and readily available upon request at least a day before delivery.
	H. Alcoholic beverages or illegal substances shall not be brought upon the Facility premises. The Contractor’s workers shall not be under the influence of any intoxicating substances while on the Facility premises.

	3.3 SECURITY CLEARANCES AND RESTRICTIONS
	A. FMDC REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND WARRANTS  CHECK
	1. All employees of the Contractor are required to submit fingerprints to the Missouri State Highway Patrol to enable the Office of Administration, Division of Facilities Management, Design and Construction (FMDC) to receive state and national crimina...
	2. The Contractor shall ensure all of its employees submit fingerprints to the Missouri State Highway Patrol and pay for the cost of such background checks. The Contractor shall submit to FMDC via email to FMDCSecurity@oa.mo.gov a list of the names of...
	3. Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back and National Rap Back programs as of August 28, 2018. This means that the Missouri State Highway Patrol, Central Records Repository, and the Federal Bureau of Investigatio...
	4. As part of the Missouri and National Rap Back programs, FMDC will receive notification if a new arrest is reported for an employee whose fingerprints have been submitted for FMDC after August 28, 2018. If the employee is performing work on a State ...
	5. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide the results of the employee’s background check directly to FMDC. FMDC may NOT release the results of a background check to the Contractor or provide the Contractor any...
	6. Each employee who submits fingerprints to the Missouri State Highway Patrol has a right to obtain a copy of the results of his or her background check. The employee may challenge the accuracy and completeness of the information contained in a backg...
	7. The Contractor shall notify FMDC via email to FMDCSecurity@oa.mo.gov if an employee is terminated or resigns from employment with the Contractor. If the Contractor does not anticipate performing work on a State contract in the future, the Contracto...
	8. Upon award of a Contract, the Contractor should contact FMDC at FMDCSecurity@oa.mo.gov to determine if its employees need to provide a new background check.  If a Contractor’s employee has previously submitted a fingerprint background check to FMDC...


	3.4 DISRUPTION OF UTILITIES
	A. The Contractor shall give a minimum of seventy-two (72) hours written notice to the Construction Representative and the Facility Representative before disconnecting electric, gas, water, fire protection, or sewer service to any building.
	B. The Contractor shall give a minimum of seventy-two (72) hours written notice to the Construction Representative and Facility Representative before closing any access drives, and shall make temporary access available, if possible.  The Contractor sh...
	END OF SECTION 013513.28



	013513.31 Site Security and Health Requirements (DNR).pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUBMITTALS
	A. List of required submittals:
	1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.
	2. Schedule of proposed shutdowns, if applicable.
	3. A list of the names of all employees who will submit fingerprints for a background check, and the signed privacy documents identified below for each employee.



	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION
	3.1 ACCESS TO THE SITE
	A. The Contractor shall arrange with Facility Representatives to establish procedures for the controlled entry of workers and materials into the work areas at the Facility.
	B. The Contractor shall establish regular working hours with Facility Representatives.  The Contractor must report changes in working hours or overtime to Facility Representatives and obtain approval twenty-four (24) hours ahead of time.  The Contract...
	C. The Contractor shall provide the name and phone number of the Contractor’s employee or agent who is in charge onsite; this individual must be able to be contacted in case of emergency.  The Contractor must be able to furnish names and address of al...
	D. All construction personnel shall visibly display issued identification cards.

	3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS
	A. The Contractor shall take all necessary precautions to guard against and eliminate possible fire hazards.
	1. Onsite burning is prohibited.
	2. The Contractor shall store all flammable or hazardous materials in proper containers located outside the buildings or offsite, if possible.
	3. The Contractor shall provide and maintain, in good order, during construction fire extinguishers as required by the National Fire Protection Association.  In areas of flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-...

	B. The Contractor shall not obstruct streets or walks without permission from the Owner’s Construction Representative and Facility Representatives.
	C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility unless otherwise posted.
	D. The Contractor shall take all necessary, reasonable measures to reduce air and water pollution by any material or equipment used during construction.  The Contractor shall keep volatile wastes in covered containers, and shall not dispose of volatil...
	E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all times. The Contractor shall immediately remove all hazardous waste, and shall not allow rubbish to accumulate.  The Contractor shall provide onsite containers ...
	F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times, unless written approval is received from the Owner’s Construction Representative and the appropriate Facility Representative at least twenty-four (24) hou...
	G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and readily available upon request at least a day before delivery.
	H. Alcoholic beverages or illegal substances shall not be brought upon the Facility premises. The Contractor’s workers shall not be under the influence of any intoxicating substances while on the Facility premises.

	3.3 DISRUPTION OF UTILITIES
	A. The Contractor shall give a minimum of seventy-two (72) hours written notice to the Construction Representative and the Facility Representative before disconnecting electric, gas, water, fire protection, or sewer service to any building.
	B. The Contractor shall give a minimum of seventy-two (72) hours written notice to the Construction Representative and Facility Representative before closing any access drives, and shall make temporary access available, if possible.  The Contractor sh...
	END OF SECTION 013513.31
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