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PROJECT NUMBER:  E2408-01 "Improvements to Exterior Playground & Courtyard, New Dawn 

School" 
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2. Missouri State Certificate of Authority 001321. Engineering. 

3. Stephen Stumpf 

4. License # 2020000089 

 

 

 

 

 

 

Date: 09/12/2024 

Expiration Date: 12/31/2024 

 

 

 

 

 

 

 

 

 

 

 



 

SECTION 000110 – TABLE OF CONTENTS 

01/2025 

1 

TABLE OF CONTENTS 

SECTION TITLE        NUMBER OF PAGES 

DIVISION 00 – PROCUREMENT AND CONTRACTING INFORMATION 

000000   INTRODUCTORY INFORMATION 

000101  Project Manual Cover        1 

000107  Professional Seals and Certifications      1 

000110  Table of Contents         2 

001116 INVITATION FOR BID (IFB)        1 

002113 INSTRUCTIONS TO BIDDERS          7 

 

NOTICE TO BIDDERS 

 

The following procurement forms can be found on our website at: 

https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans 

and shall be submitted with your bid to FMDCBids@oa.mo.gov 
    
004000 PROCUREMENT FORMS & SUPPLEMENTS 

004113  Bid Form         * 

004322  Unit Prices Form         * 

004336  Proposed Subcontractors Form       * 

004337  MBE/WBE/SDVE Compliance Evaluation Form     * 

004338  MBE/WBE/SDVE Eligibility Determination      * 

  Form for Joint Ventures 

004339  MBE/WBE/SDVE Good Faith Effort (GFE)      * 

  Determination Forms 

004340  SDVE Business Form        * 

004541  Affidavit of Work Authorization       * 

004545  Anti-Discrimination Against Israel Act Certification form    * 
 

005000 CONTRACTING FORMS AND SUPPLEMENTS 

005213  Construction Contract        3 

 

006000 PROJECT FORMS 

006113  Performance and Payment Bond       2 

006325  Product Substitution Request       2 

006519.16 Final Receipt of Payment and Release Form      1 

006519.18 MBE/WBE/SDVE Progress Report       2 

006519.21 Affidavit of Compliance with Prevailing Wage Law     1 

 

007000 CONDITIONS OF THE CONTRACT 

007213  General Conditions                   20 

007300  Supplementary Conditions        1 

007346  Wage Rate         4 
 

DIVISION 1 - GENERAL REQUIREMENTS 

011000  Summary of Work        2 

012100  Allowances         2 

012600  Contract Modification Procedures       2 

013100  Coordination         2 

013115  Project Management Communications      4 

013200  Schedules -Bar Chart        4 

013300  Submittals         4 

013513.13 Site Security and Health Requirements (DESE)                 12 

015000  Construction Facilities and Temporary Controls     8 

017400  Cleaning         3 

https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
mailto:FMDCBids@oa.mo.gov


 

SECTION 000110 – TABLE OF CONTENTS 

01/2025 

2 

TECHNICAL SPECIFICATIONS INDEX:  
 

DIVISION 02 – EXISTING CONDITIONS  

024100 Demolition           2 

 

DIVISION 31 – EARTHWORK  

312316.13 Trenching           2 

 

DIVISION 32 – EXTERIOR IMPROVEMENTS  

321123 Aggregate Base Courses          1 

321213 Concrete Paving           3 

321623 Sidewalks           2 

323113 Chain Link Fences and Gates         2 

 

DIVISION 33 – UTILITIES  

330561 Concrete Manholes          2 

334211 Stormwater Gravity Piping          2 

334212 Casing Installation          5 

334230 Stormwater Drains         2 

 

 



 

SECTION 001116 – INVITATION FOR BID    

01/2025 
1 

SECTION 001116 - INVITATION FOR BID 

1.0 OWNER: 

A.   The State of Missouri 

Office of Administration,  

Division of Facilities Management, Design and Construction 

Jefferson City, Missouri 

2.0 PROJECT TITLE AND NUMBER: 

A. Improvements to Exterior, Playground & Courtyard 

 New Dawn State School 

 Sikeston, Missouri 

Project No.: E2408-01 

3.0 BIDS WILL BE RECEIVED: 

A. Until: 1:30 PM, May 13, 2025       

B.   Only electronic bids sent to FMDCBids@oa.mo.gov shall be accepted: (See Instructions to Bidders for further detail)  

4.0 DESCRIPTION: 

 A. Scope:       The project includes removing and replacing existing fence and gates, placing additional sidewalks around the school, and 

making improvements to the courtyard drainage. Project include using trenchless methods to install a drainpipe under the school 

building. 

B.  MBE/WBE/SDVE Goals: MBE 10%, WBE 10%, and SDVE 3%.  NOTE:  Only MBE/WBE firms certified by the State of Missouri 

Office of Equal Opportunity as of the date of bid opening, or SDVE(s) meeting the requirements of Section 34.074, RSMo and 1 

CSR 30-5.010, can be used to satisfy the MBE/WBE/SDVE participation goals for this project. 

5.0 PRE-BID MEETING:  

A. Place/Time: 1:00 PM, April, 30, 2025, at New Dawn State School, 710 Glenn Drive,Sikeston, MO 63801 

B.  Access to State of Missouri property requires presentation of a photo ID by all persons 

6.0 HOW TO GET PLANS & SPECIFICATIONS: 

A. View Only Electronic bid sets are available at no cost or paper bid sets for a deposit of $30.00 from American Document Solutions (ADS). 

MAKE CHECKS PAYABLE TO: American Document Solutions.  Mail to: American Document Solutions, 1400 Forum Blvd., Suite 7A, 

Columbia, Missouri 65203.  Phone 573-446-7768, Fax 573-355-5433, https://www.adsplanroom.net.  NOTE:  Prime contractors will be 

allowed a maximum of two bid sets at the deposit rate shown above.  Other requesters will be allowed only one bid set at this rate.  

Additional bid sets or parts thereof may be obtained by any bidder at the cost of printing and shipping by request to American Document 

Solutions at the address shown above.  Bidder must secure at least one bid set to become a planholder. 

B. Refunds: Return plans and specifications in unmarked condition within 15 working days of bid opening to American Document 

Solutions, 1400 Forum Blvd., Suite 7A, Columbia, Missouri 65203. Phone 573-446-7768, Fax 573-355-5433.  Deposits for plans not 

returned within 15 working days shall be forfeited. 

C.   Information for upcoming bids, including downloadable plans, specifications, Invitation for Bid, bid tabulation, award, addenda, and  

 access to the ADS planholders list, is available on the Division of Facilities Management, Design and Construction’s web site:  

https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans. 

7.0 POINT OF CONTACT: 

A.  Designer:  Farnsworth Group, Inc., Stephen Stumpf, 314-962-7900, email: sstumpf@F-W.com  

B.  Project Manager:  Chris DeVore, 573-619-2042, email: Chris.Devore@oa.mo.gov 

 

8.0 GENERAL INFORMATION: 

A. The State reserves the right to reject any and all bids and to waive all informalities in bids.  No bid may be withdrawn for a period of 20 

working days subsequent to the specified bid opening time. The contractor shall pay not less than the prevailing hourly rate of wages for 

work of a similar character in the locality in which the work is performed, as determined by the Missouri Department of Labor and 

Industrial Relations and as set out in the detailed plans and specifications. 

B.  Bid results will be available at https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans after it is verified that at least one 

bid is awardable and affordable. 
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https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
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SECTION 002113 – INSTRUCTIONS TO BIDDERS  

1.0 - SPECIAL NOTICE TO BIDDERS  

A. If awarded a contract, the Bidder’s employees, and the employees of all subcontractors, who perform 
the work on the project must adhere to requirements in Section 013513 – Site Security and Health 
Requirements as applicable per Agency.  

B. The Bidder’s prices shall include all city, state, and federal sales, excise, and similar taxes that may 
lawfully be assessed in connection with the performance of work, and the purchased of materials to be 
incorporated in the work.  THIS PROJECT IS NOT TAX EXEMPT. 

2.0 - BID DOCUMENTS  

A. The number of sets obtainable by one (1) party may be limited in accordance with available supply. 

B. For the convenience of contractors, subcontractors and suppliers, bidding documents are available on 
the Owner’s website at  https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans. 

3.0 - BIDDERS' OBLIGATIONS  

A. Bidders must carefully examine the entire site of the work and shall make all reasonable and necessary 
investigations to inform themselves thoroughly as to the facilities available as well as to all the 
difficulties involved in the completion of all work in accordance with the specifications and the plans.  
Bidders are required to examine all maps, plans and data mentioned in the specifications.  No plea of 
ignorance concerning observable existing conditions or difficulties that may be encountered in the 
execution of the work under this contract will be accepted as an excuse for any failure or omission on 
the part of the successful Bidder (contractor) to fulfill every detail of the requirements of the contract, 
nor accepted as a basis for any claims for extra compensation or time extension. 

B. Under no circumstances will Bidders give their plans and specifications to other Bidders.  It is highly 
encouraged, but not required, that all Bidders be on the official planholders list to receive project updates 
including but not limited to any addenda that are issued during the bidding process.  

4.0 - INTERPRETATIONS  

A. No Bidder shall be entitled to rely on oral or written representations from any person as to the meaning 
of the plans and specifications or the acceptability of alternate products, materials, form or type of 
construction. 

B. Bidders shall make all requests for interpretations in writing and submit all requests to the Project 
Designer and Project Manager identified in Section 007300 – Supplementary Conditions with all 
necessary supporting documentation no less than five (5) working days before opening of bids.  
Responses to requests for interpretation will be issued via a written addendum and will be sent as 
promptly as is practicable to all official planholders and posted on the Owner’s website.  All such 
addenda shall become part of the bid and contract documents. 

C. Bidders shall make all requests for an “Acceptable Substitution” on the Section 006325 Substitution 
Request Form. The request shall be emailed to the Project Designer and Project Manager identified in 
Section 007300 – Supplementary Conditions no less than five (5) working days before opening of bids. 
Responses to requests for substitutions will be issued via a written addendum and will be sent as 
promptly as is practicable to all official planholders and posted on the Owner’s website. All such 
addenda shall become part of the bid and contract documents.   

D. An “Acceptable Substitution” requested after the award of bid will only be approved if proven to the 
satisfaction of the Owner and the Designer that the product is acceptable in design, strength, durability, 
usefulness, and convenience for the purpose intended.  Approval of the substitution after award is at the 
sole discretion of the Owner and all requests of this nature must be submitted in accordance with Article 
3.1 of the General Conditions. 

https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
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5.0 - BIDS AND BIDDING PROCEDURE  

A. Bidders shall submit all submission forms and accompanying documents listed in Section 004113 – Bid 
Form, Article 5.0, Attachments to Bid by the stated time on the bid documents or the bid will be rejected 
for being non-responsive. 

B. Depending on the specific project requirements, the following is a GENERIC list of all possible bid 
forms that may be due with bid submittals.  Bidders must verify each specific project’s requirements in 
Section 004113 to ensure they have provided all the required documentation with their submission.   

Bid Submittal – due before stated date and time of bid opening (see IFB):  
004113  Bid Form (all pages are always required)  
004322  Unit Prices Form  
004336  Proposed Subcontractors Form  
004337  MBE/WBE/SDVE Compliance Evaluation Form  
004338  MBE/WBE/SDVE Eligibility Determination for Joint Ventures  
004339  MBE/WBE/SDVE GFE Determination  
004340  SDVE Business Form  
004541  
004545 

Affidavit of Work Authorization  
Anti-Discrimination Against Israel Act Certification form 

  
C. The Bidder shall submit its bid on the forms provided by the Owner in the same file format (PDF) with 

each space fully and properly completed, typewritten or legibly printed, including all amounts required 
for alternate bids, unit prices, cost accounting data, etc.  The Owner will reject bids that are not on the 
Owner’s forms or that do not contain all requested information. All forms can be found on the Owner’s 
website at  https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans and shall be 
submitted with your bid to FMDCBids@oa.mo.gov.  

D. All bids shall be submitted without additional terms and conditions, modifications, or reservations.  The 
completed forms should not include interlineations, alterations, or erasures. Bids not in compliance with 
the requirements of this paragraph will be rejected as non-responsive. 

E. All bids shall be accompanied by a bid bond executed by the bidder and a duly authorized surety 
company, certified check, cashier's check or bank draft made payable to the Division of Facilities 
Management, Design and Construction, State of Missouri, in the amount indicated in the bid documents 
in Section 004113. Failure of the Bidder to submit the duly authorized bid bond or the full amount 
required shall be sufficient cause to reject his bid.  The Bidder agrees that the proceeds of the check, 
draft, or bond shall become the property of the State of Missouri, if for any reason the Bidder withdraws 
his bid after bid closing or if the Bidder, within ten (10) working days after notification of award, refuses  
or is unable to 1) execute the tendered contract, 2) provide an acceptable performance and payment 
bond, or 3) provide evidence of required insurance coverage. 

F. The bid bond check or draft submitted by the successful Bidder will be returned after the receipt of an 
acceptable performance and payment bond and execution of the formal contract.  Checks or drafts of 
all other Bidders will be returned within a reasonable time after it is determined that the bid represented 
by same will receive no further consideration by the State of Missouri.   

6.0 - SIGNING OF BIDS  

A. A bid should contain the full and correct legal name of the Bidder. If the Bidder is an entity registered 
with the Missouri Secretary of State, the Bidder’s name on the bid form should appear as shown in the 
Secretary of State’s records. If the Bidder is an entity organized in a state other than Missouri, the 
Bidder must provide a Certificate of Authority to do business in the State of Missouri. 

B. If the successful Bidder is doing business in the State of Missouri under a fictitious name, the Bidder 
shall furnish to Owner, attached to the Bid Form, a properly certified copy of the certificate of 
Registration of Fictitious Name from the State of Missouri, and such certificate shall remain on file 
with the Owner. 

C. A bid from an individual shall be signed as noted on the Bid Form. 

D. A bid from a partnership or joint venture shall require only one signature of a partner, an officer of the 
joint venture authorized to bind the venture, or an attorney-in-fact.  If the bid is signed by an officer of 

https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
mailto:FMDCBids@oa.mo.gov
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a joint venture or an attorney-in-fact, a document evidencing the individual's authority to execute 
contracts should be included with the bid form. 

E. A bid from a limited liability company (LLC) shall be signed by a manager or a managing member of 
the LLC. 

F. A bid from a corporation shall have the correct corporate name thereon and the signature of an 
authorized officer of the corporation.  Title of office held by the person signing for the corporation shall 
appear, along with typed name of said individual and the corporate license number shall be provided. 
In addition, for corporate proposals, the President or Vice-President listed per the current filing with 
the Missouri Secretary of State should sign as the Bidder.  If the signatory is other than the corporate 
president or vice president, the bidder must provide satisfactory evidence that the signatory has the legal 
authority to bind the corporation. 

7.0 - RECEIVING BID SUBMITTALS  

A. It is the Bidder’s sole responsibility to ensure receipt of the bid submittals by Owner on or before the 
date and time specified in the Invitation for Bid or as modified via written addenda.  Bids received after 
the date and time specified will not be considered by the Owner. 

B. All bids shall be received via email at FMDCBids@oa.mo.gov and bids received by the Owner through 
any other means, including hard copies, will not be considered, and will be discarded by the Owner 
unopened. 

8.0 - MODIFICATION AND WITHDRAWAL OF BIDS  

A. Bidder may withdraw a bid at any time prior to the scheduled closing time for receipt of bids, but no 
bidder may withdraw his bid for a period of twenty (20) working days after the scheduled closing time 
for receipt of bids. 

B. Bidder may modify a bid until the scheduled closing time by sending a revised bid to 
FMDCBids@oa.mo.gov with a note in the subject line and body of the email that it is a revised bid.  
All revised bids must be submitted to FMDCBids@oa.mo.gov, revised bids sent any other way will not 
be considered. 

9.0 - AWARD OF CONTRACT  

A. The Owner reserves the right to reject any and/or all bids and further to waive all informalities in 
bidding when deemed in the best interest of the State of Missouri. 

B. The Owner reserves the right to let other contracts in connection with the work including, but not 
limited to, contracts for the furnishing and installation of furniture, equipment, machinery, appliances 
and other apparatuses. 

C. The Owner will award a contract to the lowest, responsive, and responsible Bidder in accordance with 
Section 8.250, RSMo.  No contract will be awarded to any Bidder who has had a contract with the 
Owner terminated within the preceding twelve months for material breach of contract or who has been 
suspended or debarred by the Owner.  

D. Award of alternates, if any, will be made in numerical order unless all bids received are such that the 
order of acceptance of alternates does not affect the determination of the lowest, responsive, responsible 
bidder. 

E. No award shall be considered binding upon the Owner until the written contract has been properly 
executed and the following documentation has been provided: 1) performance and payment bond 
consistent with Article 6.1 of the General Conditions; 2) proof of the required insurance coverage; 3) 
an executed Section 004541 - Affidavit of Work Authorization form; and 4) documentation evidence 
enrollment and participation in a federal work authorization program.  

F. Failure to execute and return the contract and associated documents within the prescribed period shall 
be treated, at the option of the Owner, as a breach of Bidder's obligation and the Owner shall be under 
no further obligation to Bidder. 

G. Transient employers subject to Sections 285.230 and 285.234, RSMo, (out-of-state employers who 
temporarily transact any business in the State of Missouri) may be required to file a bond with the 

mailto:FMDCBids@oa.mo.gov
mailto:FMDCBids@oa.mo.gov
mailto:FMDCBids@oa.mo.gov
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Missouri Department of Revenue.  No contract will be awarded by the Owner unless the successful 
Bidder certifies that he has complied with all applicable provisions of Section 285.230-234. 

H. Sections 285.525 and 285.530, RSMo, require business entities to enroll and participate in a federal 
work authorization program in order to be eligible to receive award of any state contract in excess of 
$5,000. Bidders should submit with their bid an Affidavit of Work Authorization (Section 004541) 
along with appropriate documentation evidencing such enrollment and participation.  Bidders must also 
submit an E-Verify Memorandum before the Owner may award a contract to the Bidder.  Information 
regarding a E-Verify is located at https://www.uscis.gov/e-verify/.  The contractor shall be responsible 
for ensuring that all subcontractors and suppliers associated with this contract enroll in E-Verify. 

I. The successful Bidder must be registered in MissouriBUYS powered by MOVERS  at 
https://missouribuys.mo.gov/supplier-registration# as an approved vendor prior to being issued a 
contract.  

10.0 - CONTRACT SECURITY  

A. The successful Bidder shall furnish a performance/payment bond as set forth in General Conditions 
Article 6.1 prior to the State executing the contract and issuing a notice to proceed. 
 

11.0 - LIST OF SUBCONTRACTORS  

A. If required by “Section 004113 – Bid Form,” each Bidder must submit as part of their bid a list of 
subcontractors to be used in performing the work (Section 004336). The list must specify the name of the 
single designated subcontractor, manufacturer, or suppliers for each category of work listed in “Section 
004336 - Proposed Subcontractors Form.”  If work within a category will be performed by more than one 
subcontractor, the bidder must provide the name of each subcontractor and specify the exact portion of 
the work to be done by each.  If the Bidder intends to perform any of the designated subcontract work 
with the use of his own employees, the Bidder shall make that fact clear, by listing his own firm for the 
subject category.  If any category of work is left vacant or if more than one subcontractor is listed 
for any category without designating the portion of work to be performed by each, the bid shall be 
rejected. 

12.0 - WORKING DAYS  

A.  Contract duration time is stated in working days and will use the following definition in determining the 
actual calendar date for contract completion: 

1. Working days are defined as all calendar days except Saturdays, Sundays and the following State of 
Missouri observed holidays:  New Year’s Day, Martin Luther King, Jr. Day, Lincoln Day, 
Washington’s Birthday, Truman Day, Memorial Day, Juneteenth, Independence Day, Labor Day, 
Columbus Day, Veterans Day, Thanksgiving Day and Christmas Day. 

13.0 - AMERICAN AND MISSOURI - MADE PRODUCTS AND FIRMS  

A. By signing the bid form and submitting a bid on this project, the Bidder certifies that it will use 
American and Missouri products as set forth in Article 1.7 of the General Conditions. Bidders are 
advised to review those requirements carefully prior to bidding. 

B. A preference shall be given to Missouri firms, corporations or individuals, or firms, corporations or 
individuals that maintain Missouri offices or places of business, when the quality of performance 
promised is equal or better and the price quoted is the same or less. 

C. Pursuant to Section 34.076, RSMo, a contractor or Bidder domiciled outside the boundaries of the State 
of Missouri shall be required, in order to be successful, to submit a bid the same percent less than the 
lowest bid submitted by a responsible contractor or Bidder domiciled in Missouri as would be required 
for such a Missouri domiciled contractor or Bidder to succeed over the bidding contractor or Bidder 
domiciled outside Missouri on a like contract or bid being let in the Bidder’s domiciliary state and, 
further, the contractor or Bidder domiciled outside the boundaries of Missouri shall be required to 
submit an audited financial statement as would be required of a Missouri domiciled contractor or Bidder 
on a like contract or bid being let in the domiciliary state of that contractor or Bidder. 

14.0 – ANTI-DISCRIMINATION AGAINST ISRAEL ACT CERTIFICATION: 

https://www.uscis.gov/e-verify/
https://www.uscis.gov/e-verify/
https://missouribuys.mo.gov/supplier-registration
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A.  If the Bidder meets the section 34.600, RSMo., definition of a “company” and the Bidder has ten or 
more employees, the Bidder must certify in writing that the Bidder is not currently engaged in a boycott 
of goods or services from the State of Israel and shall not engage in a boycott of goods or services from 
the State of Israel, if awarded a contract, for the duration of the contract. The Bidder is required to 
complete and submit the applicable portion of Section 004545 - Anti-Discrimination Against Israel Act 
Certification with its Bid Form. The applicable portion of the exhibit must be submitted prior to 
execution of a contract by the Owner and issuance of Notice to Proceed.  

15.0 - MBE/WBE/SDVE INSTRUCTIONS  

A.  Definitions: 

1.  “MBE” means a Minority Business Enterprise. 

2.  “MINORITY” has the same meaning as set forth in 1 C.S.R. 10-17.010. 

3.  “MINORITY BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020,  
RSMo. 

4.  “WBE” means a Women’s Business Enterprise. 

5.  “WOMEN’S BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020,  
RSMo. 

6.  “SDVE” means a Service-Disabled Veterans Enterprise. 

7.  “SERVICE-DISABLED VETERAN” has the same meaning as set forth in section 34.074, RSMo. 

8.  “SERVICE-DISABLED VETERAN ENTERPRISE” has the same meaning as “Service-Disabled 
Veteran Business” set forth in section 34.074, RSMo. 

B. MBE/WBE/SDVE General Requirements: 

1. For all bids greater than $100,000, the Bidder shall obtain MBE, WBE and SDVE participation in an 
amount equal to or greater than the percentage goals set forth in the Invitation for Bid and the Bid 
Form, unless the Bidder is granted a Good Faith Effort waiver by the Director of the Division, as set 
forth below. If the Bidder does not meet the MBE, WBE and SDVE goals, or make a good faith effort 
to do so, the Bidder shall be nonresponsive, and its bid shall be rejected. 

2. The Bidder should submit with its bid all the information requested in the MBE/WBE/SDVE 
Compliance Evaluation Form for every MBE, WBE, or SDVE subcontractor or material supplier the 
Bidder intends to use for the contract work. The Bidder is required to submit all MBE/WBE/SDVE 
documentation before the stated time and date set forth in the Invitation for Bid. If the Bidder fails to 
provide such information by the specified date and time, the Owner shall reject the bid.  

3. The Director reserves the right to request additional information from a Bidder to clarify the Bidder’s 
proposed MBE, WBE, and/or SDVE participation. The Bidder shall submit the clarifying information 
requested by the Owner within two (2) working days of receiving the request for clarification. 

4. Pursuant to section 34.074, RSMo, a Prime Bidder that qualifies as an SDVE shall receive a three-
percentage point bonus preference in the contract award evaluation process. The bonus preference will 
be calculated and applied by reducing the bid amount of the eligible SDVE by three percent of the 
apparent low responsive Bidder’s bid.  Based on this calculation, if the eligible SDVE’s evaluation is 
less than the apparent low responsive Bidder’s bid, the eligible SDVE’s bid will become the apparent 
low responsive bid. This reduction is for evaluation purposes only and will have no impact on the 
actual amount(s) of the bid or the amount(s) of any contract awarded. In order to be eligible for the 
SDVE preference, the Bidder must complete and submit with its bid the Missouri Service-Disabled 
Veteran Business Form, and any information required by the form.   

C. Computation of MBE/WBE/SDVE Goal Participation: 

1. A Bidder who is a MBE, WBE, or SDVE may count 100% of the contract towards the MBE, WBE 
or SDVE goal, less any amounts awarded to another MBE, WBE or SDVE. (NOTE: a MBE firm 
that bids as general contractor must obtain WBE and SDVE participation; a WBE firm that bids as 
a general contractor must obtain MBE and SDVE participation; and a SDVE firm that bids as general 
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contractor must obtain MBE and WBE participation.) For the remaining contract amount to be 
counted towards the MBE, WBE or SDVE goal, the Bidder must complete the MBE/WBE/SDVE 
Compliance Evaluation Form (Section 004337) identifying itself as an MBE, WBE or SDVE. 

2. The total dollar value of the work granted to a certified MBE, WBE or SDVE by the Bidder shall 
be counted towards the applicable goal. 

3. Expenditures for materials and supplies obtained from a certified MBE, WBE, or SDVE supplier or 
manufacturer may be counted towards the MBE, WBE and SDVE goals, if the MBE, WBE, or 
SDVE assumes the actual and contractual responsibility for the provision of the materials and 
supplies. 

4. The total dollar value of the work granted to a second or subsequent tier subcontractor or a supplier 
may be counted towards a Bidder’s MBE, WBE and SDVE goals, if the MBE, WBE, or SDVE 
properly assumes the actual and contractual responsibility for the work. 

5. The total dollar value of work granted to a certified joint venture equal to the percentage of the 
ownership and control of the MBE, WBE, or SDVE partner in the joint venture may be counted 
towards the MBE/WBE/SDVE goals. 

6. Only expenditures to a MBE, WBE, or SDVE that performs a commercially useful function in the 
work may be counted towards the MBE, WBE and SDVE goals. A MBE, WBE, or SDVE performs 
a commercially useful function when it is responsible for executing a distinct element of the work 
and carrying out its responsibilities by performing, managing and supervising the work or providing 
supplies or manufactured materials. 

D. Certification of MBE/WBE/SDVE Subcontractors: 

1. In order to be counted towards the goals, an MBE or WBE must be certified by the State of Missouri 
Office of Equal Opportunity and an SDVE must be certified by the State of Missouri, Office of 
Equal Opportunity or by the Federal U.S. Small Business Administration directory.  

2. The Bidder may determine the certification status of a proposed MBE or WBE subcontractor or 
supplier by referring to the Office of Equal Opportunity (OEO)’s online MBE/WBE directory 
https://apps1.mo.gov/MWBCertifiedFirms/. The Bidder may determine the eligibility of a SDVE 
subcontractor or supplier by referring to the Office of Equal Opportunity online SDVE directory at 
https://oeo.mo.gov/sdve-certification-program/ or the Federal U.S. Small  Business Administration 
directory https://veterans.certify.sba.gov/#search. 

3. Additional information, clarifications, or other information regarding the MBE/WBE/SDVE listings 
in the directories may be obtained by contacting the Contract Specialist of record as shown in the 
Supplementary Conditions (Section 007300).  

E. Waiver of MBE/WBE/SDVE Participation: 

1. If a Bidder has made a good faith effort to secure the required MBE, WBE and/or SDVE participation 
and has failed, the Bidder shall submit with its bid the information requested in MBE/WBE/SDVE 
Good Faith Effort (GFE) Determination form. The Director will determine if the Bidder made a good 
faith effort to meet the applicable goals. If the Director determines that the Bidder did not make a 
good faith effort, the bid shall be rejected as being nonresponsive to the bid requirements. Bidders 
who demonstrate that they have made a good faith effort to include MBE, WBE, and/or SDVE 
participation will be granted a waiver and will be considered to be responsive to the applicable 
participation goals, regardless of the percent of actual participation obtained, if the bid is otherwise 
acceptable. 

2. In determining whether a Bidder has made a good faith effort to obtain MBE, WBE and/or SDVE 
participation, the Director may evaluate the factors set forth in 1 CSR 30-5.010(6)(C) and the 
following: 

a. The amount of actual participation obtained; 

https://apps1.mo.gov/MWBCertifiedFirms/
https://oeo.mo.gov/sdve-certification-program/
https://veterans.certify.sba.gov/#search
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b. How and when the Bidder contacted potential MBE, WBE, and SDVE subcontractors and 

suppliers; 

c. The documentation provided by the Bidder to support its contacts, including whether the 

Bidder provided the names, addresses, phone numbers, and dates of contact for 

MBE/WBE/SDVE firms contacted for specific categories of work; 

d. If project information, including plans and specifications, were provided to 

MBE/WBE/SDVE subcontractors; 

e. Whether the Bidder made any attempts to follow-up with MBE, WBE or SDVE firms prior 
to bid; 

f. Amount of bids received from any of the subcontractors and/or suppliers that the Bidder 
contacted; 

g. The Bidder’s stated reasons for rejecting any bids; 

F. Contractor MBE/WBE/SDVE Obligations 

1. If awarded a contract, the Bidder will be contractually required to subcontract with or obtain 
materials from the MBE, WBE, and SDVE firms listed in its bid, in amounts equal to or greater than 
the dollar amount in the bid, unless the amount is modified in writing by the Owner. 

2. If the Contractor fails to meet or maintain the participation requirements contained in the 
Contractor’s bid, the Contractor must satisfactorily explain to the Director why it cannot comply 
with the requirement and why failing meeting the requirement was beyond the Contractor's 
control. If the Director finds the Contractor's explanation unsatisfactory, the Director may take any 
appropriate action including, but not limited to:  
 

a. Declaring the Contractor ineligible to participate in any contracts with the Division for up to 
twelve (12) months (suspension); and/or 

b. Declaring the Contractor be nonresponsive to the Invitation for Bid, or in breach of contract 
and rejecting the bid or terminating the contract. 

3. If the Contractor replaces an MBE, WBE, or SDVE during the course of the contract, the Contractor 
shall replace it with another MBE, WBE, or SDVE or make a good faith effort to do so. All MBE, 
WBE and SDVE substitutions must be approved by the Director in writing. 

4. The Contractor shall provide the Owner with regular reports on its progress in meeting its 
MBE/WBE/SDVE obligations. At a minimum, the Contractor shall report the dollar-value of work 
completed by each MBE, WBE, or SDVE during the preceding month and the cumulative total of 
work completed by each MBE, WBE or SDVE to date with each monthly application for payment. 
The Contractor shall also make a final report, which shall include the total dollar-value of work 
completed by each MBE, WBE, and SDVE during the entire contract. 
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       State of Missouri 

       Construction Contract 
 
 
 

 

THIS AGREEMENT is made (DATE) by and between: 

 

Contractor Name and Address 

hereinafter called the "Contractor," and the State of Missouri, hereinafter called the "Owner", represented by the 

Office of Administration, Division of Facilities Management, Design and Construction. 

WITNESSETH, that the Contractor and the Owner, for the consideration stated herein agree as follows: 

ARTICLE 1.  STATEMENT OF WORK 

The Contractor shall furnish all labor and materials and perform all work required for furnishing and installing all 

labor, materials, equipment and transportation and everything necessarily inferred from the general nature and 

tendency of the plans and specifications for the proper execution of the work for: 

 

  Improvements to Exterior, Playground & Courtyard 

  New Dawn State School 

  Sikeston, Missouri 

 

 Project Number: E2408-01 

in strict accordance with the Contract Documents as enumerated in Article 7, all of which are made a part hereof. 

ARTICLE 2.  TIME OF COMPLETION 

The contract performance time is 150 working days from the transmittal date of this agreement.  The contract 

completion date is MONTH, DAY, YEAR.  This time includes ten (10) working days for the Contractor to 

receive, sign and return the contract form along with required bonding and insurance certificates.  Failure of the 

Contractor to provide correct bonding and insurance within the ten (10) working days shall not be grounds for a 

time extension.  Receipt of proper bonding and insurance is a condition precedent to the formation of the contract 

and if not timely received, may result in forfeiture of the Contractor's bid security.  Work may not commence until 

the Owner issues a written Notice to Proceed and must commence within seven (7) working days thereafter. 

ARTICLE 3.  LIQUIDATED DAMAGES 

Whenever time is mentioned in this contract, time shall be and is of the essence of this contract.  The Owner would 

suffer a loss should the Contractor fail to have the work embraced in this contract fully completed on or before the 

time above specified.  THEREFORE, the parties hereto realize in order to adjust satisfactorily the damages on 

account of such failure that it might be impossible to compute accurately or estimate the amount of such loss or 

damages which the Owner would sustain by reason of failure to complete fully said work within the time required 

by this contract.  The Contractor hereby covenants and agrees to pay the Owner, as and for liquidated damages, 

the sum of $700 per day for each and every day, Sunday and legal holidays excepted, during which the work 

remains incomplete and unfinished.  Any sum which may be due the Owner for such damages shall be deducted 

and retained by the Owner from any balance which may be due the Contractor when said work shall have been 

finished and accepted. But such provisions shall not release the Bond of the Contractor from liability according to 

its terms.  In case of failure to complete, the Owner will be under no obligation to show or prove any actual or 

specific loss or damage. 

 

Project Name: 
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ARTICLE 4.  CONTRACT SUM 

The Owner shall pay the Contractor for the prompt, faithful and efficient performance of the conditions and 

undertakings of this contract, subject to additions, and deductions as provided herein, in current funds the sum of: 

 Base Bid:   $ 

 Accepted Alternates, if applicable to the Project and accepted by the Owner.  

TOTAL CONTRACT AMOUNT:  ($CONTRACT AMOUNT) 

UNIT PRICES: The Owner accepts the following Unit Prices: 

For changing specified quantities of work from those indicated by the contract drawings and specifications, upon 

written instructions of Owner, the following unit prices shall prevail.  The unit prices include all labor, overhead 

and profit, materials, equipment, appliances, bailing, shoring, shoring removal, etc., to cover the finished work of 

the several kinds of work called for.  Only a single unit price shall be given and it shall apply for either MORE or 

LESS work than that shown on the drawings and called for in the specifications or included in the Base Bid.  In the 

event of more or less units than so indicated or included, change orders may be issued for the increased or 

decreased amount. 

 

ARTICLE 5.  PREVAILING WAGE RATE 

MISSOURI PREVAILING WAGE LAW (Sections 290.210 to 290.340, RSMo): The Contractor shall pay not 

less than the specified hourly rate of wages, as set out in the wage order attached to and made part of the 

specifications for work under this contract, to all workers performing work under the contract, in accordance with 

sections 290.210 to 290.340, RSMo. The Contractor shall forfeit a penalty to the Owner of one hundred dollars per 

day (or portion of a day) for each worker that is paid less than the specified rates for any work done under the 

contract by the Contractor or by any subcontractor, in accordance with section 290.250, RSMo. 

DAVIS-BACON ACT: If this Project is financed in whole or in part from Federal funds (as indicated in the 

Instructions to Bidders or other bid or contract documents for this Project), then this contract shall be subject to all 

applicable federal labor statutes, rules and regulations, including provisions of the Davis-Bacon Act, 40 U.S.C. 

§3141 et seq., and the “Federal Labor Standards Provisions,” as further set forth in Section 007333 – 

Supplementary General Conditions for Federally Funded/Assisted Construction Projects, which is incorporated into 

the contract by reference. Where the Missouri Prevailing Wage Law and the Davis-Bacon Act require payment of 

different wages for work performed under this contract, the Contractor and all Subcontractors shall pay the greater 

of the wages required under either law, on a classification-by-classification basis. 

 

ARTICLE 6.  MINORITY/WOMEN/SERVICE DISABLED VETERAN BUSINESS ENTERPRISE 

PARTICIPATION 

 

The Contractor has been granted a waiver of the 10% MBE and 10% WBE and 3% SDVE participation goals.  

The Contractor agrees to secure the MBE/WBE/SDVE participation amounts for this project as follows: (OR) 

 

The Contractor has met the MBE/WBE/SDVE participation goals and agrees to secure the MBE/WBE/SDVE 

participation amounts for this project as follows: 

 

MBE/WBE/SDVE Firm: Subcontract Amt:$ 

MBE/WBE/SDVE Firm: Subcontract Amt:$ 

MBE/WBE/SDVE Firm: Subcontract Amt:$ 

        Total  $ 

MBE/WBE/SDVE assignments identified above shall not be changed without a contract change signed by the 

Owner. 

The Director of the Division of Facilities Management, Design and Construction or his Designee shall be the 

final authority to resolve disputes and disagreements between the Contractor and the MBE/WBE/SDVE firms 

listed above when such disputes impact the subcontract amounts shown above. 
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ARTICLE 7.  CONTRACT DOCUMENTS 

The following documents are hereby incorporated into this contract by reference (all division/section numbers and 

titles are as utilized in the Project Manual published by the Owner for this Project): 

1. Division 0 – Procurement and Contracting Information, including, but not limited to: 

a. Invitation for Bid (Section 001116) 

b. Instructions to Bidders (Section 002113) 

c. Supplementary Instructions to Bidders (if applicable) (Section 002213) 

d. The following documents as completed and executed by the Contractor and accepted by the 

Owner, if applicable: 

i. Bid Form (Section 004113) 

ii. Unit Prices (Section 004322) 

iii. Proposed Contractors Form (Section 004336) 

iv. MBE, WBE, SDVE Compliance Evaluation Form(s) (Section 004337) 

v. MBE, WBE, SDVE Eligibility Determination Form for Joint Ventures (Section 

004338) 

vi. MBE, WBE, SDVE Good Faith Effort (GFE) Determination Form (Section 004339) 

vii. Missouri Service Disabled Veteran Business Form (Section 004340) 

viii. Affidavit of Work Authorization (Section 004541) 

ix. Affidavit for Affirmative Action (Section 005414), if applicable 

e. Performance and Payment Bond, completed and executed by the Contractor and surety 

(Section 006113) 

f. General Conditions (Section 007213) 

g. Supplementary Conditions (Section 007300) 

h. Supplementary General Conditions for Federally Funded/Assisted Construction Projects 

(Section 007333), if applicable 

i. Wage Rate(s) (Section 007346)   

2. Division 1 – General Requirements 

3. All Drawings identified in the Project Manual  

4. All Technical Specifications included in the Project Manual 

5. Addenda, if applicable 

 

ARTICLE 8 – CERTIFICATION  

By signing this contract, the Contractor hereby re-certifies compliance with all legal requirements set forth in 

Section 6.0, Bidder’s Certifications of the Bid Form.  

 

 

By signature below, the parties hereby execute this contract document. 

 

APPROVED: 

________________________________________ __________________________________________ 

Brian Yansen, Director Contractor’s Authorized Signature  

Division of Facilities Management,    

Design and Construction  

 

I, Corporate Secretary, certify that I am Secretary of the 

corporation named above and that (CONTRACTOR 

NAME), who signed said contract on behalf of the 

corporation, was then (TITLE) of said corporation and that 

said contract was duly signed for and in behalf of the 

corporation by authority of its governing body, and is 

within the scope of its corporate powers. 

 

__________________________________________ 

Corporate Secretary 
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Bond No.______________ 

 

 

SECTION 006113 - PERFORMANCE AND PAYMENT BOND FORM 

 

 

KNOW ALL MEN BY THESE PRESENTS, THAT we ____________________________________________________ 

as principal, and ___________________________________________________________________________________ 

_____________________________________________________________as Surety, are held and firmly bound unto the 

 

STATE OF MISSOURI. in the sum of  ___________________________________ Dollars ($                                          ) 

for payment whereof the Principal and Surety bind themselves, their heirs, executors, administrators and successors, jointly 

and severally, firmly by these presents. 

 

WHEREAS, the Principal has, by means of a written agreement dated the ______________________________________ 

day of_______________________________________, 20_________, enter into a contract with the State of Missouri for 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

(Insert Project Title and Number) 

 

 

NOW, THEREFORE, if the Principal shall faithfully perform and fulfill all the undertakings, covenants, terms, conditions and 

agreements of said contract during the original term of said contract and any extensions thereof that may be granted by the State of 

Missouri, with or without notice to the Surety and during the life of any guaranty required under the contract; and shall also faithfully 

perform and fulfill all undertakings, covenants, terms, conditions and agreements of any and all duly authorized modifications of said 

contract that may hereafter be made with or without notice to the Surety; and shall also promptly make payment for materials 

incorporated, consumed or used in connection with the work set forth in the contract referred to above, and all insurance premiums, 

both compensation and all other kinds of insurance, on said work, and for all labor performed on such work, whether by subcontractor 

or otherwise, at not less than the prevailing hourly rate of wages for work of a similar character (exclusive of maintenance work) in the 

locality in which the work is performed and not less than the prevailing hourly rate of wages for legal holiday and overtime work 

(exclusive of maintenance work) in the locality in which the work is performed both as determined by the Department of Labor and 

Industrial Relations or determined by the Court of Appeal, as provided for in said contract and in any and all duly authorized 

modifications of said contract that may be hereafter made, with or without notice to the Surety, then, this obligation shall be void and 

of no effect, but it is expressly understood that if the Principal should make default in or should fail to strictly, faithfully and 

efficiently do, perform and comply with any or more of the covenants, agreements, stipulations, conditions, requirements or 

undertakings, as specified in or by the terms of said contract, and with the time therein named, then this obligation shall be valid and 

binding upon each of the parties hereto and this bond shall remain in full force and effect; and the same may be sued on at the instance 

of any material man, laborer, mechanic, subcontractor, individual, or otherwise to whom such payment is due, in the name of the State 

of Missouri, to the use of any such person. 
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AND, IT IS FURTHER specifically provided that any modifications which may hereinafter be made in the terms of the contract or in 

the work to be done under it or the giving by the Owner of any extension of the time for the performance of the contract or any other 

forbearance on the part of either the Owner or the Principal to the other, shall not in any way release the Principal and the Surety, or 

either or any of them, their heirs, executors, administrators and successors, from their liability hereunder, notice to the Surety of any 

such extension, modifications or forbearance being hereby waived. 

 

IN WITNESS WHEREOF, the above bounden parties have executed the within instrument this __________________ day of 

___________________________, 20 ____. 

 

 

AS APPLICABLE: 

 

AN INDIVIDUAL 

  Name:                      ______________________________________ 

  Signature:                        ______________________________________ 

 

A PARTNERSHIP 

   Name of Partner:    _____________________________________ 

  Signature of Partner: _____________________________________ 

 

   Name of Partner:   _____________________________________ 

  Signature of Partner: _____________________________________ 

 

CORPORATION 

 Firm Name:    ____________________________________ 

  Signature of President:   ____________________________________ 

 

SURETY 

 Surety Name: _____________________________________ 

 Attorney-in-Fact: _____________________________________ 

 Address of Attorney-in-Fact: _____________________________________ 

   _____________________________________ 

 Telephone Number of Attorney-in-Fact: _____________________________________ 

 Signature Attorney-in-Fact: _____________________________________ 

 

 

NOTE:  Surety shall attach Power of Attorney 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 

PRODUCT SUBSTITUTION REQUEST 

PROJECT NUMBER 

      
PROJECT TITLE AND LOCATION 

      

CHECK APPROPRIATE BOX 

 SUBSTITUTION PRIOR TO BID OPENING 
(Minimum of (5) working days prior to receipt of Bids as per Article 4 – Instructions to Bidders) 

 SUBSTITUTION FOLLOWING AWARD 
(Maximum of (20) working days from Notice to Proceed as per Article 3 – General Conditions) 

FROM:  BIDDER/CONTRACTOR (PRINT COMPANY NAME) 

      
TO:  ARCHITECT/ENGINEER (PRINT COMPANY NAME) 

      

Bidder/Contractor hereby requests acceptance of the following product or systems as a substitution in accordance with 
provisions of Division One of the Bidding Documents: 
SPECIFIED PRODUCT OR SYSTEM 

      
SPECIFICATION SECTION NO. 

      

SUPPORTING DATA 

 Product data for proposed substitution is attached (include description of product, standards, performance, and test data) 

 Sample  Sample will be sent, if requested 

QUALITY COMPARISON 

 SPECIFIED PRODUCT SUBSTITUTION REQUEST 

NAME, BRAND             

CATALOG NO.             

MANUFACTURER             

VENDOR             

PREVIOUS INSTALLATIONS 
PROJECT 

      
ARCHITECT/ENGINEER 

      
LOCATION 

      
DATE INSTALLED 

      
SIGNIFICANT VARIATIONS FROM SPECIFIED PRODUCT 
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REASON FOR SUBSTITUTION 

DOES PROPOSED SUBSTITUTION AFFECT OTHER PARTS OF WORK? 

 YES  NO 

IF YES, EXPLAIN 

SUBSTITUTION REQUIRES DIMENSIONAL REVISION OR REDESIGN OF STRUCTURE OR A/E WORK 

 YES  NO 

BIDDER’S/CONTRACTOR’S STATEMENT OF CONFORMANCE OF PROPOSED SUBSTITUTION TO CONTRACT 

REQUIREMENT: 

 
We have investigated the proposed substitution.  We believe that it is equal or superior in all respects to specified product, 
except as stated above; that it will provide the same Warranty as specified product; that we have included complete 
implications of the substitution; that we will pay redesign and other costs caused by the substitution which subsequently 
become apparent; and that we will pay costs to modify other parts of the Work as may be needed, to make all parts of the 
Work complete and functioning as a result of the substitution. 
 

BIDDER/CONTRACTOR DATE 

      

REVIEW AND ACTION 

 Resubmit Substitution Request with the following additional information: 

 

 Substitution is accepted. 

 Substitution is accepted with the following comments: 

 

 Substitution is not accepted. 

ARCHITECT/ENGINEER DATE 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 

FINAL RECEIPT OF PAYMENT AND RELEASE 

PROJECT NUMBER 

      

 
KNOW ALL MEN BY THESE PRESENT THAT:        hereinafter called “Subcontractor” who heretofore entered into an 

agreement with       hereinafter called “Contractor”, for the performance of work and/or furnishing of material for the 

construction of the project entitled 

      
(PROJECT TITLE, PROJECT LOCATION, AND PROJECT NUMBER) 

at       
         (ADDRESS OF PROJECT) 

 

for the State of Missouri (Owner) which said subcontract is by this reference incorporated herein, in consideration of such 

final payment by Contractor. 

DOES HEREBY: 

1. ACKNOWLEDGE that they have been PAID IN FULL all sums due for work and materials contracted or done by 

their Subcontractors, Material Vendors, Equipment and Fixture Suppliers, Agents and Employees, or otherwise in 

the performance of the Work called for by the aforesaid Contract and all modifications or extras or additions 

thereto, for the construction of said project or otherwise. 

2. RELEASE and fully, finally, and forever discharge the Owner from any and all suits, actions, claims, and demands 

for payment for work performed or materials supplied by Subcontractor in accordance with the requirements of 

the above referenced Contract. 

1. REPRESENT that all of their Employees, Subcontractors, Material Vendors, Equipment and Fixture Suppliers, 

and everyone else has been paid in full all sums due them, or any of them, in connection with performance of 

said Work, or anything done or omitted by them, or any of them in connection with the construction of said 

improvements, or otherwise. 

 

DATED this       day of      , 20  . 

 

NAME OF SUBCONTRACTOR 
 

      

BY (TYPED OR PRINTED NAME) 
 

      

SIGNATURE 

 

TITLE 
 

      

 ORIGINAL:  FILE/Closeout Documents 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT,  
DESIGN AND CONSTRUCTION 
 

MBE/WBE/SDVE PROGRESS REPORT 
Remit with ALL Progress and Final Payments 

(Please check appropriate box)    CONSULTANT  CONSTRUCTION 
       

 

 
 
PAY APP NO. 
 

      

 

 
 
PROJECT NUMBER 
 

      

 
CHECK IF FINAL 

FINAL 

 
DATE 
 

      

PROJECT TITLE 
 

      

PROJECT LOCATION 
 

      

FIRM 
 

      
ORIGINAL CONTRACT SUM (Same as Line Item 1. on Form A of Application for 
Payment) 

            $        

TOTAL CONTRACT SUM TO DATE (Same as Line Item 3. on Form A 
of Application for Payment) 
 

            $        
 

 

THE TOTAL MBE/WBE/SDVE PARTICIPATION DOLLAR AMOUNT OF THIS PROJECT AS INDICATED IN THE 
ORIGINAL CONTRACT:  $        
 

SELECT 
MBE, WBE, 
SDVE 

ORIGINAL 

CONTRACT 
PARTICIPATION 

AMOUNT 

PARTICIPATION 
AMOUNT   

PAID-TO-DATE 
(includes approved 
contract changes) 

CONSULTANT/SUBCONSULTANT OR 
CONTRACTOR/SUBCONTRACTOR/SUPPLIER 

COMPANY NAME 
 

    

 

  MBE 

  WBE 

  SDVE 

 

 

$      

 

$      

 

      

 

  MBE 

  WBE 

  SDVE 

 

 

$      

 

$      

 

      

 

  MBE 

  WBE 

  SDVE 
 

 

$      

 

$      

 

      

  

  MBE 

  WBE 

  SDVE 
 

 

$      

 

$      

 

      

 

  MBE 

  WBE 

  SDVE 
 

 

$      

 

$      

 

      

 

  MBE 

  WBE 

  SDVE 
 

 

$      

 

$      

 

      

 

   
Revised 06/2023 
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INSTRUCTIONS FOR MBE/WBE/SDVE PROGRESS REPORT 

 
 

CONTRACTOR OR CONSULTANT TO FILL OUT AND REMIT WITH EACH PAY APPLICATION: 

 

The MBE/WBE/SDVE Progress Report for the project is issued with the contract comprising values reported in the 
consultant’s Proposal or on the successful contractor’s Section 004337 Compliance Evaluation Forms.  

 

At Initial Pay Application fill in the following: 

 
1. Pay App No. Start with 1. 
2. Fill in the Project Number and Date. 

3.   Enter Project Title, Project Location, and Firm. 

4.   Fill in the “Original Contract Sum” and “Total Contract Sum To Date” (Reference applicable Line Items on  

      Form A of Application for Payment).   

5.   Indicate the Total Participation Dollar Amount from the Original Contract. 

6.   Select MBE, WBE, or SDVE for each Consultant/Subconsultant or Contractor/Subcontractor/Supplier. 

7.   Enter the “Total Amount of Subcontract”, “$ Amount (Paid-To-Date)”, and Company Name.  

 

For all subsequent Pay Applications fill in the following: 

 

1.  Pay App No. 
2.  If Final Pay App, check box.  
3.  Fill in the Project Number and Date.   
4.  Enter Project Title, Project Location, and Firm 

5.  At each Pay App fill in the “Original Contract Sum” and “Total Contract Sum To Date” (reference 

     applicable Line Items on Form A of Application for Payment).  

      6.   Indicate the Total Participation Dollar Amount from the Original Contract. 

      7.   Select MBE, WBE, or SDVE for each Consultant/Subconsultant or Contractor/Subcontractor/Supplier 

      8.   Enter the “Total Amount of Subcontract”, “$ Amount (Paid-To-Date)”, and Company Name. 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 
AFFIDAVIT – COMPLIANCE WITH PREVAILING WAGE LAW 

PROJECT NUMBER 
 

 

 
  

 

 
Before me, the undersigned Notary Public, in and for the County of  

 

 
State of   personally came and appeared  

 
      (NAME)  

 

 of the  

 
  (POSITION)   (NAME OF THE COMPANY)  

 
(a corporation) (a partnership) (a proprietorship) and after being duly sworn did depose and say that all provisions 

 

 
and requirements set out in Chapter 290, Sections 290.210 through and including 290.340, Missouri Revised 

 

 
Statutes, pertaining to the payment of wages to workmen employed on public works project have been fully satisfied  

 

 
and there has been no exception to the full and completed compliance with said provisions and requirements 

 

 
and with Wage Determination No:   issued by the 

 

 
Department of Labor and Industrial Relations, State of Missouri on the   day of  20  

 

 
in carrying out the contract and working in connection with  

 
   (NAME OF PROJECT)  

 
Located at  in  County 

 
   (NAME OF THE INSTITUTION)    

 
Missouri, and completed on the  day of  20  

 

 
 

 
SIGNATURE 

 

NOTARY INFORMATION 
NOTARY PUBLIC EMBOSSER OR 
BLACK INK RUBBER STAMP SEAL 

STATE 

 
COUNTY (OR CITY OF ST. LOUIS) 

SUBSCRIBED AND SWORN BEFORE ME, THIS 

USE RUBBER STAMP IN CLEAR AREA BELOW 
 DAY OF  YEAR  

NOTARY PUBLIC SIGNATURE 

 
 

MY COMMISSION 
EXPIRES 

 

NOTARY PUBLIC NAME (TYPED OR PRINTED) 

 

 FILE:  Closeout Documents



SECTION 007213 - GENERAL CONDITIONS Page 1 of 20 
January 2025 

GENERAL CONDITIONS 

INDEX 

ARTICLE:  

1. General Provisions 

1.1. Definitions 

1.2. Drawings and Specifications 

1.3. Compliance with Laws, Permits, Regulations 
and Inspections 

1.4. Nondiscrimination in Employment 

1.5. Anti-Kickback 

1.6. Patents and Royalties 

1.7. Preference for American and Missouri 
Products and Services 

1.8. Communications 

1.9. Separate Contracts and Cooperation 

1.10. Assignment of Contract 

1.11. Indemnification 

1.12. Disputes and Disagreements 

2. Owner/Designer Responsibilities 

3. Contractor Responsibilities 

3.1. Acceptable Substitutions 

3.2. Submittals 

3.3. As-Built Drawings 

3.4. Guaranty and Warranties 

3.5. Operation and Maintenance Manuals 

3.6. Other Contractor Responsibilities 

3.7. Subcontracts 

4. Changes in the Work 

4.1. Changes in the Work 

4.2. Changes in Completion Time 

 

5. Construction and Completion  

5.1. Construction Commencement 

5.2. Project Construction 

5.3. Project Completion  

5.4. Payments  

6. Bond and Insurance 

6.1. Bond 

6.2. Insurance 

7. Termination or Suspension of Contract 

7.1. For Site Conditions 

7.2. For Cause 

7.3. For Convenience 

 



SECTION 007213 - GENERAL CONDITIONS Page 2 of 20 
January 2025 

SECTION 007213 - GENERAL CONDITIONS 

A. These General Conditions apply to each section of 
these specifications. The Contractor is subject to 
the provisions contained herein. 

B. The General Conditions are intended to define the 
relationship of the Owner, the Designer and the 
Contractor thereby establishing certain rules and 
provisions governing the operation and 
performance of the work so that the work may be 
performed in a safe, orderly, expeditious and 
workmanlike manner. 

ARTICLE 1 – GENERAL PROVISIONS 

ARTICLE 1.1 - DEFINITIONS 

As used in these contract documents, the following 
terms shall have the meanings and refer to the 
parties designated in these definitions. 

1. "COMMISSIONER":  The Commissioner 
of the Office of Administration. 

2. “CONSTRUCTION DOCUMENTS”:  The 
“Construction Documents” shall consist of the 
Project Manual, Drawings and Addenda. 

3. "CONSTRUCTION 
REPRESENTATIVE:” Whenever the term 
"Construction Representative" is used, it shall 
mean the Owner’s Representative at the work 
site.  

4. "CONTRACTOR":  Party or parties who 
have entered into a contract with the Owner to 
furnish work under these specifications and 
drawings. 

5. "DESIGNER":  When the term "Designer" is 
used herein, it shall refer to the Architect, 
Engineer, or Consultant of Record specified 
and defined in Paragraph 2.0 of the 
Supplemental Conditions, or his duly 
authorized representative.  The Designer may 
be either a consultant or state employee. 

6. "DIRECTOR":  Whenever the term 
"Director" is used, it shall mean the Director 
of the Division of Facilities Management, 
Design and Construction or his Designee, 
representing the Office of Administration, 
State of Missouri.  The Director is the agent of 
the Owner. 

7. "DIVISION":  Shall mean the Division of 
Facilities Management, Design and 
Construction, State of Missouri. 

8. “INCIDENTAL JOB BURDENS”: Shall 
mean those expenses relating to the cost of 
work, incurred either in the home office or on 
the job-site, which are necessary in the course 
of doing business but are incidental to the job.  
Such costs include office supplies and 
equipment, postage, courier services, 
telephone expenses including long distance, 
water and ice and other similar expenses. 

9. "JOINT VENTURE":  An association of 
two (2) or more businesses to carry out a 
single business enterprise for profit for which 
purpose they combine their property, capital, 
efforts, skills and knowledge. 

10. "OWNER”:  Whenever the term “Owner” is 
used, it shall mean the State of Missouri. 
Acting by and through the Office of 
Administration, Division of Facilities 
Management, Design and Construction. 

11. “PROJECT”:  Wherever the term “Project” 
is used, it shall mean the work required to be 
completed by the construction contract. 

12.  “PROJECT MANUAL”:  The “Project 
Manual” shall consist of Introductory 
Information, Invitation for Bid, Instructions to 
Bidders, Bid Documents, Additional 
Information, Standard Forms, General 
Conditions, Supplemental General Conditions, 
General Requirements and Technical 
Specifications. 

13. "SUBCONTRACTOR":  Party or parties 
who contract under, or for the performance of 
part or this entire Contract between the Owner 
and Contractor.  The subcontract may or may 
not be direct with the Contractor. 

14. "WORK":  All supervision, labor, materials, 
tools, supplies, equipment, and any incidental 
operations and/or activities required by or 
reasonably inferable from the Contract 
Documents necessary to construct the Project 
and to produce the results intended by the 
Contract Documents in a safe, expeditious, 
orderly, and workmanlike manner so that the 
project shall be complete and finished in the 
best manner known to each respective trade. 

15. “WORKING DAYS”: are all calendar days 
except Saturdays, Sundays and the following 
holidays:  New Year’s Day, Martin Luther 
King, Jr. Day, Lincoln Day, Washington’s 
Birthday (observed), Truman Day, Memorial 
Day, Juneteenth, Independence Day, Labor 
Day, Columbus Day, Veterans Day 
(observed), Thanksgiving Day, Christmas 
Day. 
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ARTICLE 1.2 DRAWINGS AND 
SPECIFICATIONS 

A. In case of discrepancy between drawings and 
specifications, specifications shall govern.  Should 
discrepancies in architectural drawings, structural 
drawings and mechanical drawings occur, 
architectural drawings shall govern and, in case of 
conflict between structural and mechanical 
drawings, structural drawings shall govern. 

B. Specifications are separated into titled divisions for 
convenience of reference only and to facilitate 
letting of contracts and subcontracts. The 
Contractor is responsible for establishing the scope 
of work for subcontractors, which may cross titled 
divisions.  Neither the Owner nor Designer will 
establish limits and jurisdiction of subcontracts. 

C. Figured dimensions take precedence over scaled 
measurements and details over smaller scale 
general drawings.  In the event of conflict between 
any of the documents contained within the 
contract, the documents shall take precedence and 
be controlling in the following sequence:  addenda, 
supplementary general conditions, general 
conditions, division 1 specifications, technical 
division specifications, drawings, bid form and 
instructions to bidders. 

D. Anything shown on drawings and not mentioned in 
these specifications or vice versa, as well as any 
incidental work which is obviously necessary to 
complete the project within the limits established 
by the drawings and specifications, although not 
shown on or described therein, shall be performed 
by the Contractor at no additional cost as a part of 
his contract. 

E. Upon encountering conditions differing materially 
from those indicated in the contract documents, the 
Contractor shall promptly notify the Designer and 
Construction Representative in writing before such 
conditions are disturbed.  The Designer shall 
promptly investigate said conditions and report to 
the Owner, with a recommended course of action.  
If conditions do materially differ and cause an 
increase or decrease in contract cost or time 
required for completion of any portion of the work, 
a contract change will be initiated as outlined in 
Article 4 of these General Conditions. 

E. Only work included in the contract documents is 
authorized, and the Contractor shall do no work 
other than that described therein or in accordance 
with appropriately authorized and approved 
contract changes.  

 

 

ARTICLE 1.3 - COMPLIANCE WITH LAWS, 
PERMITS, REGULATIONS AND INSPECTIONS 

A. Since the Owner is the State of Missouri, 
municipal or political subdivisions, zoning 
ordinances, construction codes (other than 
licensing of trades), and other like ordinances are 
not applicable to construction on Owner’s 
property, and Contractor will not be required to 
submit drawings and specifications to any 
municipal or political subdivision, authority, obtain 
construction permits or any other licenses (other 
than licensing of trades) or permits from or submit 
to inspections by any municipality or political 
subdivision relating to the construction for this 
project.  All permits or licenses required by 
municipality or political subdivision for operation 
on property not belonging to Owner shall be 
obtained by and paid for by Contractor.  Each 
Contractor shall comply with all applicable laws, 
ordinances, rules and regulations that pertain to the 
work of this contract. 

B. Contractors, subcontractors and their employees 
engaged in the businesses of electrical, mechanical, 
plumbing, carpentry, sprinkler system work, and 
other construction related trades shall be licensed 
to perform such work by the municipal or political 
subdivision where the project is located, if such 
licensure is required by local code.  Local codes 
shall dictate the level (master, journeyman, and 
apprentice) and the number, type and ratio of 
licensed tradesmen required for this project within 
the jurisdiction of such municipal or political 
subdivision. 

C. Equipment and controls manufacturers and their 
authorized service and       installation technicians 
that do not maintain an office within the 
jurisdiction of the municipal or political 
subdivision but are a listed or specified contractor 
or subcontractor on this project are exempt from 
Paragraph 1.3 B above. 

D. The Contractor shall post a copy of the wage 
determination issued for the project and included 
as a part of the contract documents, in a prominent 
and easily accessible location at the site of 
construction for the duration of the project. 

E. Any contractor or subcontractor to such contractor 
at any tier signing a contract to work on this 
project shall provide a ten-hour Occupational 
Safety and Health Administration (OSHA) 
construction safety program for their on-site 
employees which includes a course in construction 
safety and health approved by OSHA or a similar 
program approved by the Department of Labor and 
Industrial Relations which is at least as stringent as 
an approved OSHA program. The contractor shall 
forfeit as a penalty to the public body on whose 
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behalf the contract is made or awarded, two 
thousand five hundred dollars plus one hundred 
dollars for each employee employed by the 
contractor or subcontractor, for each calendar day, 
or portion thereof, such employee is employed 
without the required training. 

ARTICLE 1.4 - NONDISCRIMINATION IN 
EMPLOYMENT 

A. The Contractor and his subcontractors will not 
discriminate against individuals based on race, 
color, religion, national origin, sex, disability, or 
age, but may use restrictions which relate to bona 
fide occupational qualifications.  Specifically, the 
Contractor and his subcontractors shall not 
discriminate: 

1. Against recipients of service on the basis of 
race, color, religion, national origin, sex, 
disability or age. 

2. Against any employee or applicant, for 
employment on the basis of race, color, 
religion, national origin, sex or otherwise 
qualified disability status. 

3. Against any applicant for employment or 
employee on the basis of age, where such 
applicant or employee is between ages 40 and 
70 and where such Contractor employs at least 
20 persons. 

4. Against any applicant for employment or 
employee on the basis of that person's status as 
a disabled or Vietnam-era veteran. 

 The Contractor and his Subcontractors will ensure 
applicants for employment and employees are 
treated equally without regard to race, color, 
religion, national origin, sex, disability, or age.  
Such action shall include, but not be limited to, the 
following:  employment, upgrading, demotion and 
transfer; recruitment or recruitment advertising; 
and selection for training, including 
apprenticeship.  The Contractor and his 
Subcontractors will give written notice of their 
commitments under this clause to any labor union 
with which they have bargaining or other 
agreements under this clause to any labor union 
with which they have bargaining or other 
agreements. 

B. In the event of the Contractor's or his 
subcontractor's noncompliance with any provisions 
of this Article of the Contract, the Owner may 
cancel this contract in whole or in part or require 
the Contractor to terminate his contract with the 
subcontractor. 

 

 

ARTICLE 1.5 - ANTI-KICKBACK 

 No employee of the division, shall have or acquire 
any pecuniary interest, whether direct or indirect, 
in this contract or in any part hereof.  No officer, 
employee, designer, attorney, or administrator of or 
for the Owner who is authorized in such capacity 
and on behalf of the Owner to exercise any 
legislative, executive, supervisory or other similar 
functions in connection with the construction of the 
project, shall have or acquire any pecuniary 
interest, whether direct or indirect, in this contract, 
any material supply contract, subcontract, 
insurance contract, or any other contract pertaining 
to the project. 

ARTICLE 1.6 - PATENTS AND ROYALTIES 

A. The Contractor shall hold and save the Owner and 
its officers, agents, servants, and employees 
harmless from liabilities of any nature or kind, 
including cost and expenses, for, or on account of, 
any patented or unpatented invention, process, 
article or appliance manufactured or used in the 
performance of this contract, including its use by 
the Owner, unless otherwise specifically stipulated 
in the contract documents. 

B. If the Contractor uses any design, device or 
materials covered by letters, patent or copyright, 
the Contractor shall provide for such use by 
suitable agreement with the Owner of such 
patented or copyrighted design, device or material.  
It is mutually agreed and understood, without 
exception, that the contract prices shall include all 
royalties or costs arising from the use of such 
design, device or materials, in any way involved in 
the work.  The Contractor and/or his sureties shall 
indemnify and save harmless the Owner of the 
project from any and all claims for infringement by 
reason of the use of such patented or copyrighted 
design, device or materials or any trademark or 
copyright in connection with work agreed to be 
performed under this contract and shall indemnify 
the Owner for any cost, expense or damage it may 
be obliged to pay by reason of such infringement at 
any time during the prosecution of the work or 
after completion of the work. 

 

 

 

 

 

 

 

 



SECTION 007213 - GENERAL CONDITIONS Page 5 of 20 
January 2025 

ARTICLE 1.7 - PREFERENCE FOR AMERICAN 
AND MISSOURI PRODUCTS AND SERVICES 

A. By virtue of statutory authority a preference will be 
given to Missouri labor and to products of mines, 
forests and quarries of the state of Missouri when 
they are found in marketable quantities in the state, 
and all such materials shall be of the best quality 
and suitable character that can be obtained at 
reasonable market prices, all as provided for in 
Section 8.280, Missouri Revised Statutes and 
Cumulative Supplements. 

B. Furthermore, pursuant to Section 34.076 Missouri 
Revised Statutes and Cumulative Supplements, a 
preference shall be given to those persons doing 
business as Missouri firms, corporations, or 
individuals, or which maintain Missouri offices or 
places of business, when the quality of 
performance promised is equal or better and the 
price quoted is the same or less.  In addition, in 
order for a non-domiciliary bidder to be successful, 
his bid must be that same percentage lower than a 
domiciliary Missouri bidder's bid, as would be 
required for a Missouri bidder to successfully bid 
in the non-domiciliary state. 

C  In accordance with the Missouri Domestic 
Products Procurement Act Section 34.350 RSMo  
and Cumulative Supplements any manufactured 
goods or commodities used or supplied in the 
performance of this contract or any subcontract 
thereto shall be manufactured, assembled or 
produced in the United States, unless the specified 
products are not manufactured, assembled or 
produced in the United States in sufficient 
quantities to meet the agency's requirements or 
cannot be manufactured, assembled or produced in 
the United States within the necessary time in 
sufficient quantities to meet the contract 
requirements, or if obtaining the specified products 
manufactured, assembled or produced in the 
United States would increase the cost of this 
contract for purchase of the product by more than 
ten percent. 

ARTICLE 1.8 - COMMUNICATIONS 

A. All notices, requests, instructions, approvals, and 
claims must be in writing and shall be delivered to 
the Designer and copied to the Construction 
Representative for the project except as required 
by Article 1.12 Disputes and Disagreements, or as 
otherwise specified by the Owner in writing as 
stated in Section 012600.  Any such notice shall be 
deemed to have been given as of the time of actual 
receipt.   

B. The Contractor shall attend on-site progress and 
coordination meetings, as scheduled by the 
Construction Representative, no less than once a 
month.   

C. The Contractor shall ensure that major 
subcontractors and suppliers shall attend monthly 
progress meetings as necessary to coordinate the 
work, and as specifically requested by the 
Construction Representative.   

ARTICLE 1.9 - SEPARATE CONTRACTS AND 
COOPERATION 

A. The Owner reserves the right to let other contracts 
in connection with this work.  The Contractor shall 
afford other contractors reasonable opportunity for 
the introduction and storage of their materials and 
the execution of their work and shall properly 
connect and coordinate his work with theirs. 

B. The Contractor shall consult the drawings for all 
other contractors in connection with this work.  
Any work conflicting with the above shall be 
brought to the attention of the Owner’s 
Representative before the work is performed.  If 
the Contractor fails to do this, and constructs any 
work which interferes with the work of another 
contractor, the Contractor shall remove any part so 
conflicting and rebuild same, as directed by the 
Owner’s Representative at no additional cost to the 
Owner. 

C. Each contractor shall be required to coordinate his 
work with other contractors so as to afford others 
reasonable opportunity for execution of their work.  
No contractor shall delay any other contractor by 
neglecting to perform contract work at the proper 
time.  If any contractor causes delay to another, 
they shall be liable directly to that contractor for 
such delay in addition to any liquidated damages 
which might be due the Owner. 

D. Should the Contractor or project associated 
subcontractors refuse to cooperate with the 
instructions and reasonable requests of other 
Contractors or other subcontractors in the overall 
coordinating of the work, the Owner may take such 
appropriate action and issue directions, as required, 
to avoid unnecessary and unwarranted delays. 

E. Each Contractor shall be responsible for damage 
done to Owner's or other Contractor's property by 
him/her or workers in his employ through their 
fault or negligence. 

F. Should a Contractor sustain any damage through 
any act or omission of any other Contractor having 
a contract with the Owner, the Contractor so 
damaged shall have no claim or cause of action 
against the Owner for such damage, but shall have 
a claim or cause of action against the other 
Contractor to recover any and all damages 
sustained by reason of the acts or omissions of 
such Contractor.  The phrase "acts or omissions" as 
used in this section shall be defined to include, but 
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not be limited to, any unreasonable delay on the 
part of any such contractors. 

ARTICLE 1.10 - ASSIGNMENT OF CONTRACT 

A. No assignment by Contractor of any amount or any 
part of this contract or of the funds to be received 
there under will be recognized unless such 
assignment has had the written approval of the 
Director and the surety has been given due notice 
of such assignment and has furnished written 
consent thereto.  In addition to the usual recitals in 
assignment contracts, the following language must 
be set forth:  "It is agreed that the funds to be paid 
to the assignee under this assignment are subject to 
performance by the Contractor of this contract and 
to claims or liens for services rendered or materials 
supplied for the performance of the work called for 
in said contract in favor of all persons, firms or 
corporations rendering such services or supplying 
such materials." 

ARTICLE 1.11 - INDEMNIFICATION 

A. Contractor agrees to indemnify and save harmless 
Owner and its respective commissioners, officers, 
officials, agents, consultants and employees and 
Designer, their agents, servants and employees, 
from and against any and all liability for damage 
arising from injuries to persons or damage to 
property occasioned by any acts or omissions of 
Contractor, any subcontractors, agents, servants or 
employees, including any and all expense, legal or 
otherwise, which may be incurred by Owner or 
Designer, its agents, servants or employees, in 
defense of any claim, action or suit. 

B. The obligations of the Contractor under this 
paragraph shall not extend to the liability of the 
Designer, his agents or employees, arising out of 
(1) the preparation or approval of maps, drawings, 
opinions, reports, surveys, contract changes, design 
or specifications, or (2) giving of or the failure to 
give directions or instructions by the Designer, his 
agents or employees as required by this contract 
documents provided such giving or failure to give 
is the primary cause of the injury or damage. 

ARTICLE 1.12 -  DISPUTES AND  
DISAGREEMENTS 

It is hereby expressly agreed and understood that 
in case any controversy or difference of opinion 
arises during construction, best efforts will be 
given to resolution at the field level.  Should those 
efforts be unsuccessful, the Contractor has the 
right to appeal in writing, the decision of the 
Director’s Designee to the Director at Room 730 
Truman Building, P.O. Box 809, Jefferson City, 
Missouri 65102. The decision of the Director shall 
be final and binding on all parties.  

ARTICLE 2 --  OWNER/DESIGNER 
RESPONSIBILITIES 

A. The Owner shall give all orders and directions 
contemplated under this contract relative to the 
execution of the work.  During progress of work 
the Owner will be represented at the project site by 
the Construction Representative and/or Designer, 
whose responsibilities are to see that this contract 
is properly fulfilled. 

B. The Owner shall at all times have access to the 
work whenever it is in preparation or progress.  
The Contractors shall provide proper facilities for 
such access and for inspection and supervision. 

C. All materials and workmanship used in the work 
shall be subject to the inspection of the Designer 
and Construction Representative, and any work 
which is deemed defective shall be removed, 
rebuilt or made good immediately upon notice.  
The cost of such correction shall be borne by the 
Contractor.  Contractor shall not be entitled to an 
extension of the contract completion date in order 
to remedy defective work.  All rejected materials 
shall be immediately removed from the site of the 
work. 

D. If the Contractor fails to proceed at once with the 
correction of rejected defective materials or 
workmanship, the Owner may, by separate 
contract or otherwise, have the defects remedied or 
rejected.  Materials removed from the site and 
charge the cost of the same against any monies 
which may be due the Contractor, without 
prejudice to any other rights or remedies of the 
Owner. 

E. Failure or neglect on the part of Owner to observe 
faulty work, or work done which is not in 
accordance with the drawings and specifications 
shall not relieve the Contractor from responsibility 
for correcting such work without additional 
compensation.  

F. The Owner shall have the right to direct the 
Contractor to uncover any completed work. 

1. If the Contractor fails to adequately notify the 
Construction Representative and/or Designer 
of an inspection as required by the Contract 
Documents, the Contractor shall, upon written 
request, uncover the work.  The Contractor 
shall bear all costs associated with uncovering 
and again covering the work exposed. 

2. If the Contractor is directed to uncover work, 
which was not otherwise required by the 
Contract Documents to be inspected, and the 
work is found to be defective in any respect, 
no compensation shall be allowed for this 
work.  If, however, such work is found to meet 



SECTION 007213 - GENERAL CONDITIONS Page 7 of 20 
January 2025 

the requirements of this contract, the actual 
cost of labor and material necessarily involved 
in the examination and replacement plus 10% 
shall be allowed the Contractor.   

G. The Designer shall give all orders and directions 
contemplated under this contract relative to the 
scope of the work and shall give the initial 
interpretation of the contract documents.   

H. The Owner may file a written notice to the 
Contractor to dismiss immediately any 
subcontractors, project managers, superintendents, 
foremen, workers, watchmen or other employees 
whom the Owner may deem incompetent, careless 
or a hindrance to proper or timely execution of the 
work.  The Contractor shall comply with such 
notice as promptly as practicable without detriment 
to the work or its progress. 

I. If in the Owner’s judgment it becomes necessary at 
any time to accelerate work, when ordered by the 
Owner in writing, the Contractor shall redirect 
resources to such work items and execute such 
portions of the work as may be required to 
complete the work within the current approved 
contract schedule. 

ARTICLE 3 --  CONTRACTOR          
RESPONSIBILITIES 

The Contractor shall register and utilize the Owner’s 
eBuilder digital project management system for 
submission of documents described in the following 
sections.  This includes but is not limited to submittals 
as required by designer, payment applications, Request 
for Information (RFI), construction change orders, 
Request for Proposals (RFP), Designer Supplemental 
Instructions (DSI), etc.  

ARTICLE 3.1 -- ACCEPTABLE SUBSTITUTIONS 

A. The Contractor may request use of any article, 
device, product, material, fixture, form or type of 
construction which in the judgment of the Owner 
and Designer is equal in all respects to that named.  
Standard products of manufacturers other than 
those specified will be accepted when, prior to the 
ordering or use thereof, it is proven to the 
satisfaction of the Owner and Designer that they 
are equal in design, strength, durability, usefulness 
and convenience for the purpose intended. 

B. Any changes required in the details and 
dimensions indicated on the drawings for the 
substitution of products other than those specified 
shall be properly made at the expense of the 
Contractor requesting the substitution or change. 

C. The Contractor shall submit a request for such 
substitutions in writing to the Owner and Designer 
within twenty (20) working days after the date of 

the "Notice to Proceed."  Thereafter no 
consideration will be given to alternate forms of 
accomplishing the work.  This Article does not 
preclude the Owner from exercising the provisions 
of Article 4 hereof. 

D. Any request for substitution by the Contractor shall 
be submitted in accordance with SECTION 
002113 - INSTRUCTIONS TO BIDDERS. 

E. When a material has been approved, no change in 
brand or make will be permitted unless: 

1. Written verification is received from the 
manufacturer stating they cannot make 
delivery on the date previously agreed, or 

2. Material delivered fails to comply with 
contract requirements. 

ARTICLE 3.2 -- SUBMITTALS 

A. The Contractor’s submittals must be submitted 
with such promptness as to allow for review and 
approval so as not to cause delay in the work. The 
Contractor shall coordinate preparation and 
processing of submittals with performance of 
construction activities.   

Coordinate each submittal with fabrication, = 
purchasing, testing, delivery, other submittals, and 
related activities that require sequential activity. 

Submit four (4) copies to the Designer and 
additional copies as required for the subcontractors 
and material suppliers.  Also provide copies to 
meet the requirements for maintenance manuals.  

B. All subcontractors' shop drawings and schedules 
shall be submitted by the Contractor and shall bear 
evidence that Contractor has received, reviewed, 
and approved them.  Any shop drawings and 
schedules submitted without this evidence will be 
returned to the Contractor for resubmission. 

C. The Contractor shall include with the shop 
drawing, a letter indicating any and all deviations 
from the drawings and/or specifications.  Failure to 
notify the Designer of such deviations will be 
grounds for subsequent rejection of the related 
work or materials.  If, in the opinion of the 
Designer, the deviations are not acceptable, the 
Contractor will be required to furnish the item as 
specified and indicated on the drawings. 

D. The Designer shall check shop drawings and 
schedules with reasonable promptness and approve 
them only if they conform to the design concept of 
the project and comply with the information given 
in the contract documents.  The approval shall not 
relieve the Contractor from the responsibility to 
comply with the drawings and specifications, 
unless the Contractor has called the Designer's 
attention to the deviation, in writing, at the time of 
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submission and the Designer has knowingly 
approved thereof.  An approval of any such 
modification will be given only under the 
following conditions: 

1. It is in the best interest of the Owner 

2. It does not increase the contract sum and/or 
completion time 

3. It does not deviate from the design intent 

4. It is without prejudice to any and all rights 
under the surety bond. 

E. No extension of time will be granted because of the 
Contractor's failure to submit shop drawings and 
schedules in ample time to allow for review, 
possible resubmission, and approval.  Fabrication 
of work shall not commence until the Contractor 
has received approval.  The Contractor shall 
furnish prints of approved shop drawings and 
schedules to all subcontractors whose work is in 
any way related to the work under this contract.  
Only prints bearing this approval will be allowed 
on the site of construction  

F. The Contractor shall maintain a complete file on-
site of approved shop drawings available for use by 
the Construction Representative. 

ARTICLE 3.3 – AS-BUILT DRAWINGS 

A. The Contractor shall update a complete set of the 
construction drawings, shop drawings and 
schedules of all work monthly by marking 
changes, and at the completion of their work (prior 
to submission of request for final payment) note all 
changes and turn the set over to the Construction 
Representative.  The updates shall show all 
addenda, all field changes that were made to adapt 
to field conditions, changes resulting from contract 
changes or supplemental instructions, and all 
locations of structures, buried installations of 
piping, conduit, and utility services.  All buried and 
concealed items both inside and outside shall be 
accurately located as to depth and referenced to 
permanent features such as interior or exterior wall 
faces and dimensions shall be given in a neat and 
legible manner in a contrasting colored pencil or 
ink.  If approved by the Designer, an electronic file 
format may be provided. 

ARTICLE 3.4 –  GUARANTY AND 
WARRANTIES 

A. General Guaranty 

1. Neither the final certificate of payment nor 
any provision in the contract documents nor 
partial use or occupancy of the premises by 
the Owner shall constitute an acceptance of 
work not done in accordance with contract 
requirements.  

2. The Contractor or surety shall remedy any 
defects in the work and pay for any damage to 
property resulting there from which shall 
appear within a period of one (1) year from 
the date of substantial completion unless a 
longer period is otherwise specified or a 
differing guaranty period has been established 
in the substantial completion certificate.  The 
Owner will give notice of observed defects 
with reasonable promptness. 

3. In case of default on the part of the Contractor 
in fulfilling this part of this contract, the 
Owner may correct the work or repair the 
damage and the cost and expense incurred in 
such event shall be paid by or recoverable 
from the Contractor or surety. 

4. The work will be free from defects not 
inherent in the quality required or permitted, 
and that the Work will conform to the 
requirements of the Contract Documents.  
Work not conforming to these requirements, 
including substitutions not properly approved 
and authorized, may be considered defective.  
The Contractor's guaranty excludes remedy 
for damage or defect caused by abuse, 
modifications not executed by the Contractor, 
improper or insufficient maintenance, 
improper operation, or normal wear and tear 
under normal usage.  If required by the 
Owner, the Contractor shall furnish 
satisfactory evidence as to the kind and quality 
of materials and equipment 

B. Extended Warranty 

 Manufacturer's certificates of warranty shall be 
obtained for all major equipment.  Warranty shall 
be obtained for at least one year.  Where a longer 
period is offered at no additional cost or called for 
in the specific equipment specifications, the longer 
period shall govern. 

ARTICLE 3.5 -- OPERATION AND 
MAINTENANCE MANUALS 

A. Immediately after equipment submittals are 
approved and no later than ten (10) working days 
prior to the substantial completion inspection, the 
Contractor shall provide to the Designer three (3) 
copies of operating instructions and service 
manuals, containing the following: 

 
1. Start-up and Shut-down Procedures:  Provide 

a step-by-step write up of all major equipment.  
When manufacturer’s printed start-up, trouble 
shooting and shut-down procedures are 
available; they may be incorporated into the 
operating manual for reference. 
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2. Operating Instructions:  Written operating 
instructions shall be included for the efficient 
and safe operation of all equipment. 

3. Equipment List:  List of all major equipment 
as installed shall be prepared to include model 
number, capacities, flow rate, name place data, 
shop drawings and air and water balance 
reports. 

4. Service Instructions:  Provide the following 
information for all pieces of equipment. 

a. Recommended spare parts including 
catalog number and name of local 
supplier or factory representative. 

b. Belt sizes, types, and lengths. 

c. Wiring diagrams. 

5. Manufacturer's Certificate of Warranty as 
described in Article 3.4.   

6. Prior to the final payment, furnish to the 
Designer three (4) copies of parts catalogs for 
each piece of equipment furnished by him/her 
on the project with the components identified 
by number for replacement ordering. 

B. Submission of operating instructions shall be done 
in the following manner. 

1. Manuals shall be in quadruplicate, and all 
materials shall be bound into volumes of 
standard 8½" x 11" hard binders.  Large 
drawings too bulky to be folded into 8½" x 
11" shall be separately bound or folded and in 
envelopes, cross referenced and indexed with 
the manuals. 

2. The manuals shall identify project name, 
project number, and include the name and 
address of the Contractor, subcontractors and 
manufacturers who were involved with the 
activity described in that particular manual. 

3. Internally subdivide the binder contents with 
permanent page dividers, logically organized 
with tab titles clearly printed under reinforced 
laminated plastic tabs. 

4. Contents:  Prepare a Table of Contents for 
each volume, with each product or system 
description identified. 

ARTICLE 3.6 – OTHER CONTRACTOR 
RESPONSIBILITIES 

A. The Contractor shall keep on site, during progress 
of the work, a competent superintendent 
satisfactory to the Construction Representative.  
The superintendent shall represent the Contractor 
and all agreements made by the superintendent 
shall be binding.  The superintendent shall 

carefully study and compare all drawings, 
specifications and other instructions and shall 
promptly notify the Construction Representative 
and Designer, in writing, any error, inconsistency 
or omission which may be discovered.  The 
superintendent shall coordinate all work on the 
project. Any change of the superintendent shall be 
approved by the Construction Representative.   

B. Contractor shall, at all times, enforce strict 
discipline and good order among his employees, 
and shall not employ on the work any unfit person 
or anyone not skilled in the work assigned to 
him/her. 

C. The Contractor shall supply sufficient labor, 
material, plant and equipment and pay when due 
any laborer, subcontractor or supplier for supplies 
furnished and otherwise prosecute the work with 
diligence to prevent work stoppage and ensure 
completion thereof within the time specified.  

D. The Contractor and each of his subcontractors shall 
submit to the Construction Representative, through 
the Designer such schedules of quantities and 
costs, progress schedules, payrolls, reports, 
estimates, records and other data as the Owner may 
request concerning work performed or to be 
performed under this contract. 

E. The Contractor, subcontractors, and material 
suppliers shall upon written request, give the 
Owner access to all time cards, material invoices, 
payrolls, estimates, profit and loss statements, and 
all other direct or indirect costs related to this 
work. 

F. The Contractor shall be responsible for laying out 
all contract work such as layout of architectural, 
structural, mechanical and electrical work, which 
shall be coordinated with layouts of subcontractors 
for general construction work.  The Contractor is 
also responsible for unloading, uncrating and 
handling of all materials and equipment to be 
erected or placed by him/her, whether furnished by 
Contractor or others.  No extra charges or 
compensation will be allowed as a result of failure 
to verify dimensions before ordering materials or 
fabricating items. 

G. The Contractor must notify the Construction 
Representative at least one working day before 
placing concrete or burying underground utilities, 
pipelines, etc. 

H. Contractors shall prearrange time with the 
Construction Representative for the interruption of 
any facility operation.  Unless otherwise specified 
in these documents, all connections, alterations or 
relocations as well as all other portions of the work 
will be performed during normal working hours. 
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I. The Contractor shall coordinate all work so there 
will not be prolonged interruptions of existing 
equipment operation.  Any existing plumbing, 
heating, ventilating, air conditioning or electrical 
disconnections necessary for the project, which 
affect portions of this construction or building or 
any other building must be scheduled with the 
Construction Representative to minimize or avoid 
any disruption of facility operations. In no case, 
unless previously approved in writing by the 
Construction Representative, shall utilities be left 
disconnected at the end of a work day or over a 
weekend.  Any interruption of utilities either 
intentionally or accidentally shall not relieve the 
Contractor responsible for the interruption from 
the responsibility to repair and restore the utility to 
normal service.  Repairs and restoration shall be 
made before the workers responsible for the repair 
and restoration leave the job. 

J. Contractors shall limit operations and storage of 
materials to the area within the project, except as 
necessary to connect to existing utilities, and shall 
not encroach on neighboring property.  The 
Contractor shall be responsible for repair of their 
damage to property on or off the project site 
occurring during construction of project.  All such 
repairs shall be made to the satisfaction of the 
property owner. 

K. Unless otherwise permitted, all materials shall be 
new and both workmanship and materials shall be 
of the best quality.   

L. Unless otherwise provided and stipulated within 
these specifications, the Contractor shall furnish, 
construct, and/or install and pay for materials, 
devices, mechanisms, equipment, all necessary 
personnel, utilities including, but not limited to 
water, heat, light and electric power, transportation 
services, applicable taxes of every nature, and all 
other facilities necessary for the proper execution 
and completion of the work. 

M. Contractor shall carefully examine the plans and 
drawings and shall be responsible for the proper 
fitting of his material, equipment and apparatus 
into the building. 

N. The Contractor or subcontractors shall not 
overload, or permit others to overload, any part of 
any structure during the performance of this 
contract. 

O. All temporary shoring, bracing, etc., required for 
the removal of existing work and/or for the 
installation of new work shall be included in this 
contract.  The Contractor shall make good, at no 
cost to the Owner, any damage caused by improper 
support or failure of shoring in any respect. Each 
Contractor shall be responsible for shoring 

required to protect his work or adjacent property 
and improvements of Owner and shall be 
responsible for shoring or for giving written notice 
to adjacent property owners.  Shoring shall be 
removed only after completion of permanent 
supports. 

P. The Contractor shall provide at the proper time 
such material as is required for support of the 
work.  If openings are required, whether shown on 
drawings or not, the Contractor shall see that they 
are properly constructed. 

Q. During the performance of work the Contractor 
shall be responsible for providing and maintaining 
warning signs, lights, signal devices, barricades, 
guard rails, fences and other devices appropriately 
located on site which will give proper and 
understandable warning to all persons of danger of 
entry onto land, structure or equipment.  

R. The Contractor shall be responsible for protection, 
including weather protection, and proper 
maintenance of all equipment and materials. 

S. The Contractor shall be responsible for care of the 
finished work and shall protect same from damage 
or defacement until substantial completion by the 
Owner.  If the work is damaged by any cause, the 
Contractor shall immediately begin to make repairs 
in accordance with the drawings and 
specifications.  Contractor shall be liable for all 
damage or loss unless attributable to the acts or 
omissions of the Owner or Designer. Any claim for 
reimbursement shall be submitted in accordance 
with Article 4.  After substantial completion the 
Contractor will only be responsible for damage 
resulting from acts or omissions of the Contractor 
or subcontractors through final warranty. 

T. In the event the Contractor encounters an 
unforeseen hazardous material, the Contractor 
shall immediately stop work in the area affected 
and report the condition to the Owner and 
Designer in writing.  The Contractor shall not be 
required, pursuant to Article 4, to perform, any 
work relating to hazardous materials. 

U. In an emergency affecting safety of persons or 
property, the Contractor shall act, at the 
Contractor's discretion, to prevent threatened 
damage, injury or loss.  Additional compensation 
or extension of time claimed by the Contractor on 
account of an emergency shall be determined as 
provided in Article 4. 

V. Before commencing work, Contractors shall confer 
with the Construction Representative and facility 
representative and review any facility rules and 
regulations which may affect the conduct of the 
work.   
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W. Project signs will only be erected on major 
projects and only as described in the specifications.  
If no sign is specified, none shall be erected. 

ARTICLE 3.7 -- SUBCONTRACTS 

A. Subcontractor assignments as identified in the bid 
form shall not be changed without written approval 
of the Owner.  The Owner will not approve 
changes of a listed subcontractor unless the 
Contractor documents, to the satisfaction of the 
Owner that the subcontractor cannot or will not 
perform the work as specified. 

B. The Contractor is fully responsible to the Owner 
for the acts and omissions of all subcontractors and 
of persons either directly or indirectly employed by 
them. 

C. Every subcontractor shall be bound by the 
applicable terms and provisions of these contract 
documents, but no contractual relationship shall 
exist between any subcontractor and the Owner 
unless the right of the Contractor to proceed with 
the work is suspended or this contract is terminated 
as herein provided, and the Owner in writing elects 
to assume the subcontract. 

D. The Contractor shall upon receipt of "Notice to 
Proceed" and prior to submission of the first 
payment request, notify the Designer and 
Construction Representative in writing of the 
names of any subcontractors to be used in addition 
to those identified in the bid form and all major 
material suppliers proposed for all parts of the 
work. 

ARTICLE 4 -- CHANGES IN THE WORK 

4.1 CHANGES IN THE WORK 

A. The Construction Representative, without giving 
notice to the surety and without invalidating this 
contract, may order extra work or make changes by 
altering, adding to or deducting from the work, this 
contract sum being adjusted accordingly.  All such 
work shall be executed under the conditions of the 
original contract. A claim for extension of time 
caused by any change must be adjusted at the time 
of ordering such change.  No future request for 
time will be considered. 

B. Each Contract Change shall include all costs 
required to perform the work including all labor, 
material, equipment, overheads and profit, delay, 
disruptions, or other miscellaneous expenses.  No 
subsequent requests for additional compensation 
including claims for delay, disruption, or reduced 
efficiency as a result of each change will be 
considered. Values from the Schedule of Values 
will not be binding as a basis for additions to or 
deductions from the contract price. 

C. The amount of any adjustment in this contract 
price for authorized changes shall be agreed upon 
before such changes become effective and shall be 
determined, through submission of a request for 
proposal, as follows: 

1. By an acceptable fixed price proposal from the 
Contractor.  Breakdowns shall include all 
takeoff sheets of each Contractor and 
subcontractor.  Breakdown shall include a 
listing of each item of material with unit prices 
and number of hours of labor for each task.  
Labor costs per hour shall be included with 
labor burden identified, which shall be not less 
than the prevailing wage rate, etc.  Overhead 
and profit shall be shown separately for each 
subcontractor and the Contractor. 

2. By a cost-plus-fixed-fee (time and material) 
basis with maximum price, total cost not to 
exceed said maximum.  Breakdown shall 
include a listing of each item of material with 
unit prices and number of hours of labor for 
each task.  Labor costs per hour shall be 
included with labor burden identified, which 
shall be not less than the prevailing wage rate, 
etc.  Overhead and profit shall be shown 
separately for each subcontractor and the 
Contractor. 

3. By unit prices contained in Contractor's 
original bid form and incorporated in the 
construction contract. 

 
D. Overhead and Profit on Contract Changes shall be 

applied as follows: 

1. The overhead and profit charge by the 
Contractor and all subcontractors shall be 
considered to include, but is not limited to: 
incidental job burdens, small truck (under 1 
ton) expense, mileage, small hand tools, 
warranty costs, company benefits and general 
office overhead.  Project supervision including 
field supervision and job site office expense 
shall be considered a part of overhead and 
profit unless a compensable time extension is 
granted. 

2. The percentages for overhead and profit 
charged on Contract Changes shall be subject 
to the following limits: (a) the percentage 
mark-up for the Contractor shall be limited to 
the Contractor’s fee: (b) fifteen percent (15%) 
maximum for Work directly performed by 
employees of a subcontractor, or sub-
subcontractor; (c) five percent (5%) maximum 
for the Work performed or passed through to 
the Owner by the Contractor; (d) five percent 
(5%) maximum subcontractor’s mark-up for 
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Work performed by a sub-subcontractor and 
passed through to the Owner by the 
subcontractor and Contractor; and (e) in no 
case shall the total overhead and profit paid by 
the Owner on any Contract Changes exceed 
twenty-five percent (25%) of the cost of 
materials, labor and equipment (exclusive of 
Contractor or any Subcontractor overhead and 
profit) necessary to put the contract change 
work in place.   

3. The Contractor will be allowed to add the cost 
of Contractor’s payment and performance 
bonding, builder’s risk insurance, and general 
liability insurance to their cost of work.  The 
above listed bonding and insurance cost shall 
not exceed two percent (2%) and shall be 
allowed on the total cost of the added work, 
including overhead and profit.   

4. On proposals covering both increases and 
decreases in the amount of this contract, the 
application of overhead and profit shall be on 
the net change in the cost of the work. 

5. The percentage(s) for overhead and profit to 
be credited to the Owner on Contract Changes 
that are solely decreases in the quantity of 
work or materials shall be the same as those 
for additive Contract Changes provided above.  

E. No claim for an addition to this contract sum shall 
be valid unless authorized as aforesaid in writing 
by the Owner.  In the event that none of the 
foregoing methods are agreed upon, the Owner 
may order the Contractor to perform work on a 
time and material basis.  The cost of such work 
shall be determined by the Contractor's actual labor 
and material cost to perform the work plus 
overhead and profit as outlined herein.  The 
Designer and Construction Representative shall 
approve the Contractor's daily time and material 
invoices for the work involved. 

F. If the Contractor claims that any instructions 
involve extra cost under this contract, the 
Contractor shall give the Owner’s Representative 
written notice thereof within a reasonable time 
after the receipt of such instructions, and in any 
event before proceeding to execute the work.  No 
such claim shall be valid unless so made and 
authorized by the Owner, in writing. 

G. In an emergency affecting the safety of life or of 
the structure or of adjoining property, the 
Contractor, without special instruction or 
authorization from the Construction 
Representative, is hereby permitted to act at their 
discretion to prevent such threatened loss or injury.  
The Contractor shall submit a claim for 
compensation for such emergency work in writing 
to the Owner’s Representative. 

ARTICLE 4.2 – CHANGES IN COMPLETION 
TIME 

A. Extension of the number of work days stipulated in 
the Contract  for completion of the work with 
compensation may be made when: 

1. The contractor documents that proposed 
Changes in the work, as provided in Article 
4.1, extends construction activities critical to 
contract completion date,  OR 

2. The Owner suspends all work for convenience 
of the Owner as provided in Article 7.3,  OR 

3. An Owner caused delay extends construction 
activities critical to contract completion 
(except as provided elsewhere in these 
General Conditions).  The Contractor is to 
review the work activities yet to begin and 
evaluate the possibility of rescheduling the 
work to minimize the overall project delay. 

B. Extension of the number of work days stipulated in 
the Contract for completion of the work without 
compensation may be made when: 

1. Weather-related delays occur, subject to 
provisions for the inclusion of a specified 
number of "bad weather" days when provided 
for in Section 012100-Allowances,  OR 

2. Labor strikes or acts of God occur, OR  

3. The work of the Contractor is delayed on 
account of conditions which were beyond the 
control of the Contractor, subcontractors or 
suppliers, and were not the result of their fault 
or negligence.  

C. No time extension or compensation will be 
provided for delays caused by or within the control 
of the Contractor, subcontractors or suppliers and 
for concurrent delays caused by the Owner. 

D. The Contractor shall notify the Owner promptly of 
any occurrence or conditions which in the 
Contractor's opinion results in a need for an 
extension of time.  The notice shall be in writing 
and shall include all necessary supporting 
materials with details of any resultant costs and be 
submitted in time to permit full investigation and 
evaluation of the Contractor's claim.  The Owner 
shall promptly acknowledge the Contractor's 
notice and, after recommendation from the 
Owner’s Representative and/or Designer, shall 
provide a decision to the Contractor.  Failure on 
the part of the Contractor to provide such notice 
and to detail the costs shall constitute a waiver by 
the Contractor of any claim.  Requests for 
extensions of time shall be for working days only.   
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ARTICLE 5 -  CONSTRUCTION AND 
COMPLETION 

ARTICLE 5.1 –  CONSTRUCTION 
COMMENCEMENT 

A. Upon receipt of the "Intent to Award" letter, the 
Contractor must submit the following properly 
executed instruments to the Owner: 

1. Contract; 

2. Performance/payment bond as described in 
Article 6.1; 

3. Certificates of Insurance, or the actual policies 
themselves, showing that the Contractor has 
obtained the insurance coverage required by 
Article 6.2.   

Above referenced items must be received by the 
Owner within ten (10) working days after the 
effective date of the contract.  If not received, the 
Owner may treat the failure to timely submit them 
as a refusal by the Contractor to accept a contract 
for this work and may retain as liquidated damages 
the Contractor's bid bond, cashier's check or 
certified check as provided in the Instructions to 
Bidders.  Upon receipt the Owner will issue a 
“Notice to Proceed” with the work to the 
Contractor. 

B. Within the time frame noted in Section 013200 - 
Schedules, following receipt of the "Notice to 
Proceed", the Contractor shall submit to the Owner 
a progress schedule and schedule of values, 
showing activities through the end of the contract 
period.  Should the Contractor not receive written 
notification from the Owner of the disapproval of 
the schedule of values within fifteen (15) working 
days, the Contractor may consider it approved for 
purpose of determining when the first monthly 
Application and Certification for Payment may be 
submitted. 

C. The Contractor may commence work upon receipt 
of the Division of Facilities Management, Design 
and Construction’s "Notice to Proceed" letter. 
Contractor shall prosecute the work with 
faithfulness and energy, and shall complete the 
entire work on or before the completion time stated 
in the contract documents or pay to the Owner the 
damages resulting from the failure to timely 
complete the work as set out within Article 5.4.   

ARTICLE 5.2 -- PROJECT CONSTRUCTION 

A. Each Contractor shall submit for the Owner's 
approval, in reproducible form, a progress schedule 
showing the rate of progress and the order of the 
work proposed to carry on various phases of the 
project.  The schedule shall be in conformance 

with the requirements outlined in Section 013200 – 
Schedules. 

B. Contractor shall employ and supply a sufficient 
force of workers, material, and equipment and 
shall pay when due, any worker, subcontractor or 
supplier and otherwise prosecute the work with 
such diligence so as to maintain the rate of 
progress indicated on the progress schedule, 
prevent work stoppage, and insure completion of 
the project within the time specified. 

ARTICLE 5.3 -- PROJECT COMPLETION 

A. Substantial Completion.  A Project is substantially 
complete when construction is essentially complete 
and work items remaining to be completed can be 
done without interfering with the Owner’s ability 
to use the Project for its intended purpose.   

1. Once the Contractor has reached what they 
believe is Substantial Completion, the 
Contractor shall notify the Designer and the 
Construction Representative of the following: 

a. That work is essentially complete with the 
exception of certain listed work items.  
The list shall be referred to as the 
“Contractor’s Punch.” 

b. That all Operation and Maintenance 
Manuals have been assembled and 
submitted in accordance with Article 
3.5A. 

c. That the Work is ready for inspection by 
the Designer and Construction 
Representative.  The Owner shall be 
entitled to a minimum of ten working 
days notice before the inspection shall be 
performed. 

2. If the work is acceptable, the Owner shall 
issue a Certificate of Substantial Completion, 
which shall set forth the responsibilities of the 
Owner and the Contractor for utilities, 
security, maintenance, damage to the work 
and risk of loss.  The Certificate shall also 
identify those remaining items of work to be 
performed by the Contractor.  All such work 
items shall be complete within 30 working 
days of the date of the Certificate, unless the 
Certificate specifies a different time.  If the 
Contractor shall be required to perform tests 
that must be delayed due to climatic 
conditions, it is understood that such tests and 
affected equipment will be identified on the 
Certificate and shall be accomplished by the 
Contractor at the earliest possible date.  
Performance of the tests may not be required 
before Substantial Completion can be issued.  
The date of the issuance of the Certificate of 
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Substantial Completion shall determine 
whether or not the work was completed within 
the contract time and whether or not 
Liquidated Damages are due. 

3. If the work is not acceptable, and the Owner 
does not issue a Certificate of Substantial 
Completion, the Owner shall be entitled to 
charge the Contractor with the Designer’s and 
Owner’s costs of re-inspection, including time 
and travel.  

B. Partial Occupancy.  Contractor agrees that the 
Owner shall be permitted to occupy and use any 
completed or partially completed portions of the 
Project, when such occupancy and use is in the 
Owner’s best interest.  Owner shall notify 
Contractor of its desire and intention to take Partial 
Occupancy as soon as possible but at least ten (10) 
working days before the Owner intends to occupy.  
If the Contractor believes that the portion of the 
work the Owner intends to occupy is not ready for 
occupancy, the Contractor shall notify the Owner 
immediately.  The Designer shall inspect the work 
in accordance with the procedures above.  If the 
Contractor claims increased cost of the project or 
delay in completion as a result of the occupancy, 
he shall notify the Owner immediately but in all 
cases before occupancy occurs.   

C. Final Completion.  The Project is finally complete 
when the Certificate of Substantial Completion has 
been issued and all work items identified therein as 
incomplete have been completed, and when all 
administrative items required by the contract have 
been completed.  Final Completion entitles the 
Contractor to payment of the outstanding balance 
of the contract amount including all change orders 
and retainage.  Within five (5) working days of the 
date of the Certificate of Substantial Completion, 
the Contractor shall identify the cost to complete 
any outstanding items of work.  The Designer shall 
review the Contractor’s estimate and either 
approve it or provide an independent estimate for 
all such items.  If the Contractor fails to complete 
the remaining items within the time specified in 
the Certificate, the Owner may terminate the 
contract and go to the surety for project completion 
in accordance with Article 7.2 or release the 
contract balance to the Contractor less 150% of the 
approved estimate to complete the outstanding 
items.  Upon completion of the outstanding items, 
when a final cost has been established, any monies 
remaining shall be paid to the Contractor.  Failure 
to complete items of work does not relieve the 
Contractor from the obligation to complete the 
administrative requirements of the contract, such 
as the provisions of Article 5.3  FAILURE TO 
COMPLETE ALL ITEMS OF WORK UNDER 
THE CONTRACT SHALL BE CONSIDERED A 

DEFAULT AND BE GROUNDS FOR 
CONTRACT TERMINATION AND 
DEBARMENT. 

D. Liquidated Damages.  Contractor agrees that the 
Owner may deduct from the contract price and 
retain as liquidated damages, and not as penalty or 
forfeiture, the sum stipulated in this contract for 
each work day after the Contract Completion Day 
on which work is not Substantially Complete.  
Assessment of Liquidated Damages shall not 
relieve the Contractor or the surety of any 
responsibility or obligation under the Contract.  In 
addition, the Owner may, without prejudice to any 
other rights, claims, or remedies the Owner may 
have including the right to Liquidated Damages, 
charge the Contractor for all additional expenses 
incurred by the Owner and/or Designer as the 
result of the extended contract period through Final 
Completion.  Additional Expenses shall include 
but not be limited to the costs of additional 
inspections. 

E. Early Completion.  The Contractor has the right to 
finish the work before the contract completion 
date; however, the Owner assumes no liability for 
any hindrances to the Contractor unless Owner 
caused delays result in a time extension to the 
contract completion date.  The Contractor shall not 
be entitled to any claims for lost efficiencies or for 
delay if a Certificate of Substantial Completion is 
given on or before the Contract Completion Date. 

ARTICLE 5.4 -- PAYMENT TO CONTRACTOR  

A. Payments on account of this contract will be made 
monthly in proportion to the work which has been 
completed. Request for payment must be submitted 
on the Owner's forms.  No other pay request will 
be processed.  Supporting breakdowns must be in 
the same format as Owner’s forms and must 
provide the same level of detail.  The Designer 
will, within 5 working days from receipt of the 
contractor’s request for payment either issue a 
Certificate for Payment to the Owner, for such 
amount as the Designer determines is properly due, 
or notify the Contractor in writing of reasons for 
withholding a Certificate.  The Owner shall make 
payment within 30 calendar days after the 
"Application and Certification for Payment" has 
been received and certified by the Designer. The 
following items are to be attached to the 
contractor’s pay request: 

1. Updated construction schedule 

2. Certified payrolls consisting of name, 
occupation and craft, number of hours worked 
and actual wages paid for each individual 
employee, of the Contractor and all 
subcontractors working on the project 
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B. The Owner shall retain 5 percent of the amount of 
each such payment application, except as allowed 
by Article 5.4, until final completion and 
acceptance of all work covered by this contract. 

C. Each payment made to Contractor shall be on 
account of the total amount payable to Contractor 
and all material and work covered by paid partial 
payment shall thereupon become the sole property 
of Owner.  This provision shall not be construed as 
relieving Contractor from sole responsibility for 
care and protection of materials and work upon 
which payments have been made or restoration of 
any damaged work or as a waiver of the right of 
Owner to require fulfillment of all terms of this 
contract. 

D. Materials delivered to the work site and not 
incorporated in the work will be allowed in the 
Application and Certification for Payment on the 
basis of one hundred (100%) percent of value, 
subject to the 5% retainage  providing that they are 
suitably stored on the site or in an approved 
warehouse in accordance with the following 
requirements:  

1. Material has previously been approved 
through submittal and acceptance of shop 
drawings conforming to requirements of 
Article 3.2 of General Conditions. 

2. Delivery is made in accordance with the time 
frame on the approved schedule. 

3. Materials, equipment, etc., are properly stored 
and protected from damage and deterioration 
and remain so - if not, previously approved 
amounts will be deleted from subsequent pay 
applications. 

4. The payment request is accompanied by a 
breakdown identifying the material 
equipment, etc. in sufficient detail to establish 
quantity and value. 

E. The Contractor shall be allowed to include in the 
Application and Certification for Payment, one 
hundred (100%) of the value, subject to retainage, 
of major equipment and material stored off the site 
if all of the following conditions are met: 

1. The request for consideration of payment for 
materials stored off site is made at least 15 
working days prior to submittal of the 
Application for Payment including such 
material.  Only materials inspected will be 
considered for inclusion on Application for 
Payment requests. 

2. Materials stored in one location off site are 
valued in excess of $25,000. 

3. That a Certificate of Insurance is provided 
indicating adequate protection from loss, theft 

conversion or damage for materials stored off 
site.  This Certificate shall show the State of 
Missouri as an additional insured for this loss. 

4. The materials are stored in a facility approved 
and inspected, by the Construction 
Representative. 

5. Contractor shall be responsible for, Owner 
costs to inspect out of state facilities, and any 
delays in the completion of the work caused 
by damage to the material or for any other 
failure of the Contractor to have access to this 
material for the execution of the work. 

F. The Owner shall determine the amount, quality 
and acceptability of the work and materials which 
are to be paid for under this contract.  In the event 
any questions shall arise between the parties, 
relative to this contract or specifications, 
determination or decision of the Owner or the 
Construction Representative and the Designer shall 
be a condition precedent to the right of the 
Contractor to receive any money or payment for 
work under this contract affected in any manner or 
to any extent by such question. 

G. Payments Withheld: The Owner may withhold or 
nullify in whole or part any certificate to such 
extent as may be necessary to protect the Owner 
from loss on account of: 

1. Defective work not remedied.  When a notice 
of noncompliance is issued on an item or 
items, corrective action shall be undertaken 
immediately.  Until corrective action is 
completed, no monies will be paid and no 
additional time will be allowed for the item or 
items.  The cost of corrective action(s) shall be 
borne by the Contractor. 

2. A reasonable doubt that this contract can be 
completed for the unpaid balance. 

3. Failure of the Contractor to update as-built 
drawings monthly for review by the 
Construction Representative.  

4. Failure of the Contractor to update the 
construction schedule. 

When the Construction Representative is 
satisfied the Contractor has remedied above 
deficiencies, payment shall be released. 

H. Final Payment:  Upon receipt of written notice 
from the Contractor to the Designer and Project 
Representative that the work is ready for final 
inspection and acceptance, the Designer and 
Project Representative, with the Contractor, shall 
promptly make such inspection.  If the work is 
acceptable and the contract fully performed, the 
Construction Representative shall complete a final 
acceptance report and the Contractor will be 
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directed to submit a final Application and 
Certification for Payment.  If the Owner approves 
the same, the entire balance shall be due and 
payable, with the exception of deductions as 
provided for under Article 5.4. 

1. Where the specifications provide for the 
performance by the Contractor of (certain tests 
for the purpose of balancing and checking the 
air conditioning and heating equipment and 
the Contractor shall have furnished and 
installed all such equipment in accordance 
with the specifications, but said test cannot 
then be made because of climatic conditions, 
such test shall may be considered as required 
under the provisions of the specifications, 
Section 013300 and this contract may be 
substantial  Full payment will not be made 
until the tests have been made and the 
equipment and system is finally accepted.  If 
the tests are not completed when scheduled, 
the Owner may deduct 150% of the value of 
the tests from the final payment. 

2. The final payment shall not become due until 
the Contractor delivers to the Construction 
Representative: 

   
a) A complete file of releases, on the 

standard form included in the contract 
documents as "Final Receipt of Payment 
and Release Form", from subcontractors 
and material suppliers evidencing 
payment in full for services, equipment 
and materials, as the case may require, if 
the Owner approves, or a consent from 
the Surety to final payment accepting 
liability for any unpaid amounts.  

b) An Affidavit of Compliance with 
Prevailing Wage Law, in the form as 
included in this contract specifications, 
properly executed by each subcontractor, 
and the Contractor 

c) Certified copies of all payrolls 

d) As-built drawings  

3. If any claim remains unsatisfied after all 
payments are made, the Contractor shall 
refund to the Owner all monies that the latter 
may be compelled to pay in discharging such a 
claim including all costs and a reasonable 
attorney's fee.   

4. Missouri statute requires prompt payment 
from the Owner to the Contractor within thirty 
calendar days and from the Contractor to his 
subcontractors within fifteen calendar days.  
Failure to make payments within the required 

time frame entitles the receiving party to 
charge interest at the rate of one and one half 
percent per month calculated from the 
expiration of the statutory time period until 
paid. 

5. The value of all unused unit price allowances 
and/or 150% of the value of the outstanding 
work items, and/or liquidated damages may be 
deducted from the final pay request without 
executing a Contract Change.  Any unit price 
items which exceed the number of units in the 
contract may be added by Contract Change. 

ARTICLE 6 -- INSURANCE AND BONDS 

ARTICLE 6.1 -- BOND 

A. Contractor shall furnish a performance/payment 
bond in an amount equal to 100% of the contract 
price to guarantee faithful performance of the 
contract and 100% of the contract price to 
guarantee the payment of all persons performing 
labor on the project and furnishing materials in 
connection therewith under this contract as set 
forth in the standard form of performance and 
payment bond included in the contract documents.  
The surety on such bond shall be issued by a surety 
company authorized by the Missouri Department 
of Insurance to do business in the state of 
Missouri. 

B. All Performance/Payment Bonds furnished in 
response to this provision shall be provided by a 
bonding company with a rating of B+ or higher as 
established by A.M. Best Company, Inc. in their 
most recent publication. 
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ARTICLE 6.2 – INSURANCE 

A. The successful Contractor shall procure and 
maintain for the duration of the contract issued a 
policy or policies of insurance for the protection 
of both the Contractor and the Owner and their 
respective officers, officials, agents, consultants 
and employees.  The Owner requires certification 
of insurance coverage from the Contractor prior to 
commencing work.   

B.     Minimum Scope and Extent of Coverage 

1. General Liability 

Commercial General Liability, ISO coverage 
form number or equivalent CG 00 01 
("occurrence" basis), or I-SO coverage form 
number CG 00 02, or ISO equivalent. 

If ISO equivalent or manuscript general 
liability coverage forms are used, minimum 
coverage will be as follows: 
Premises/Operations; Independent 
Contractors; Products/Completed Operations; 
personal Injury; Broad Form Property Damage 
including Completed Operations; Broad Form 
Contractual Liability Coverage to include 
Contractor's obligations under Article 1.11 
Indemnification and any other Special 
Hazards required by the work of the contract. 

2. Automobile Liability 

Business Automobile Liability Insurance, ISO 
Coverage form number or equivalent CA 00 
01 covering automobile liability, code 1 
"ANY AUTO". 

3. Workers' Compensation and Employer's 
Liability 

Statutory Workers' Compensation Insurance 
for Missouri and standard Employer's Liability 
Insurance, or the authorization to self-insure 
for such liability from the Missouri Division 
of Workers’ Compensation. 

4. Builder's Risk or Installation Floater Insurance 

Insurance upon the work and all materials, 
equipment, supplies, temporary structures and 
similar items which may be incident to the 
performance of the work and located at or 
adjacent to the site, against loss or damage 
from fire and such other casualties as are 
included in extended coverage in broad "All 
Risk" form, including coverage for Flood and 
Earthquake, in an amount not less than the 
replacement cost of the work or this contact 
price, whichever is greater, with loss payable 
to Contractor and Owner as their respective 
interests may appear. 

Contractor shall maintain sufficient insurance 
to cover the full value of the work and 
materials as the work progresses, and shall 
furnish Owner copies of all endorsements.  If 
Builder's Risk Reporting- Form of 
Endorsement is used, Contractor shall make 
all reports as required therein so as to keep in 
force an amount of insurance which will equal 
the replacement cost of the work, materials, 
equipment, supplies, temporary structures, and 
other property covered thereby; and if, as a 
result of Contractor's failure to make any such 
report, the amount of insurance so recoverable 
shall be less than such replacement cost, 
Contractor's interest in the proceeds of such 
insurance, if any, shall be subordinated to 
Owner's interest to the end that Owner may 
receive full reimbursement for its loss. 

C. Minimum Limits of Insurance 

1. General Liability 

Contractor 

$2,000,000 combined single limit per 
occurrence for bodily injury, 
personal injury, and 
property damage 

$2,000,000 annual aggregate 

2. Automobile Liability 

$2,000,000 combined single limit per 
occurrence for bodily injury 
and property damage 

3. Workers' Compensation and Employers 
Liability 

Workers' Compensation limits as required by 
applicable State Statutes (generally unlimited) 
and minimum of $1,000,000 limit per accident 
for Employer's Liability. 

General Liability and Automobile Liability 
insurance may be arranged under individual 
policies for the full limits required or by a 
combination of underlying policies with the 
balance provided by a form-following Excess 
or Umbrella Liability policy. 

D. Deductibles and Self-Insured Retentions 

All deductibles, co-payment clauses, and self-
insured retentions must be declared to and 
approved by the Owner.  The Owner reserves the 
right to request the reduction or elimination of 
unacceptable deductibles or self-insured retentions, 
as they would apply to the Owner, and their 
respective officers, officials, agents, consultants 
and employees.  Alternatively, the Owner may 
request Contractor to procure a bond guaranteeing 
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payment of losses and related investigations, 
claims administration, and defense expenses. 

E. Other Insurance Provisions and Requirements 

The respective insurance policies and coverage, as 
specified below, must contain, or be endorsed to 
contain the following conditions or provisions: 

1. General Liability 

The Owner, and its respective commissioners, 
officers, officials, agents, consultants and 
employees shall be endorsed as additional 
insured’s by ISO form CG 20 26 Additional 
Insured - Designated Person or Organization.  
As additional insured’s, they shall be covered 
as to work performed by or on behalf of the 
Contractor or as to liability which arises out of 
Contractor's activities or resulting from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's insurance coverage shall be 
primary with respect to all additional 
insured’s.  Insurance of self-insurance 
programs maintained by the designated 
additional -insured’s shall be excess of the 
Contractor's insurance and shall not contribute 
with it. 

Additionally, the Contractor and Contractor's 
general liability insurer shall agree to waive 
all rights of subrogation against the Owner 
and any of their respective officers, officials, 
agents, consultants or employees for claims, 
losses, or expenses which arise out of 
Contractor's activities or result from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's failure to comply with the terms 
and conditions of these insurance policies 
shall not affect or abridge coverage for the 
Owner, or for any of their officers, officials, 
agents, consultants or employees. 

2. Automobile Insurance 

The Owner, and their respective officers, 
officials, agents, consultants and employees 
shall be endorsed as additional insured’s by 
ISO form CG 20 26 - Additional Insured 
Designated Person or Organization.  As 
additional insured’s, they shall be covered as 
to work performed by or on behalf of the 
Contractor or as to liability which arises out of 
Contractor's activities or resulting from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's insurance coverage shall be 
primary with respect to all additional 
insured’s.  Insurance or self-insurance 

programs maintained by the designated 
additional insured’s shall be in excess of the 
Contractor's insurance and shall not contribute 
with it. 

Additionally, the Contractor and Contractor's 
automobile insurer shall agree to waive all 
rights of subrogation against the Owner and 
any of their respective officers, officials, 
agents, consultants or employees for claims, 
losses, or expenses which arise out of 
Contractor's activities or result from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's failure to comply with the terms 
and conditions of these insurance policies 
shall not affect or abridge coverage for the 
Owner or for any of its officers, officials, 
agents, consultants or employees. 

3. Workers' Compensation/Employer's Liability 

Contractor's workers' compensation insurance 
shall be endorsed with NCCI form WC 00 03 
01 A - Alternative Employer Endorsement.  
The Alternative Employer Endorsement shall 
designate the Owner as "alternate employers." 

4. All Coverages 

Each insurance policy required by this section 
of the Contract shall contain a stipulation, 
endorsed if necessary, that the Owner will 
receive a minimum of a thirty (30) calendar 
day advance notice of any policy cancellation.  
Ten (10) calendar days advance notice is 
required for policy cancellation due to non-
payment of premium. 

F. Insurer Qualifications and Acceptability 

Insurance required hereunder shall be issued by an 
A.M. Best, “B+” rated, Class IX insurance 
company approved to conduct insurance business 
in the state of Missouri. 

G. Verification of Insurance Coverage 

Prior to Owner issuing a Notice to Proceed, the 
Contractor-shall furnish the Owner with 
Certificate(s) of Insurance and with any applicable 
original endorsements evidencing the required 
insurance coverage.  The insurance certificates and 
endorsements are to be signed by a person 
authorized by that insurer to bind coverage on its 
behalf.  All certificates and endorsements received 
by the Owner are subject to review and approval 
by the Owner.  The Owner reserves the right to 
require certified copies of all required policies at 
any time.  If the scope of this contract will exceed 
one (1) year - or, if any of Contractor's applicable 
insurance coverage expires prior to completion of 
the work or services required under this contract - 
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the Contractor will provide a renewal or 
replacement certificate before continuing work or 
services hereunder.  If the Contractor fails to 
provide documentation of required insurance 
coverage, the Owner may issue a stop work order 
and no additional contract completion time and/or 
compensation shall be granted as a result thereof. 

 

ARTICLE 7 – SUSPENSION OR TERMINATION 
OF CONTRACT 

ARTICLE 7.1 - FOR SITE CONDITIONS 

When conditions at the site of the proposed work 
are considered by the Owner to be unsatisfactory 
for prosecution of the work, the Contractor may be 
ordered in writing to suspend the work or any part 
thereof until reasonable conditions exist.  When 
such suspension is not due to fault or negligence of 
the Contractor, time allowed for completion of 
such suspended work will be extended by a period 
of time equal to that lost due to delay occasioned 
by ordered suspension. This will be a no cost time 
extension. 

ARTICLE 7.2 - FOR CAUSE  

A. Termination or Suspension for Cause: 

1.  If the Contractor shall file for bankruptcy, or 
should make a general assignment for the 
benefit of the creditors, or if a receiver should 
be appointed on account of  insolvency, or if 
the contractor should persistently or 
repeatedly refuse or fail to supply enough 
properly skilled workers or proper materials, 
or if the contractor should fail to make prompt 
payment to subcontractors or for material or 
labor, or persistently disregard laws, 
ordinances or the instructions of the Owner, or 
otherwise be guilty of a substantial violation 
of any provision of this contract, then the 
Owner may serve notice on the Contractor and 
the surety setting forth the violations and 
demanding compliance with this contract.  
Unless within ten (10) consecutive calendar 
days after serving such notice, such violations 
shall cease and satisfactory arrangements for 
correction be made, the Owner may suspend 
the Contractor's right to proceed with the work 
or terminate this contract. 

2. In the event the Owner suspends Contractor's 
right to proceed with the work or terminates 
the contract, the Owner may demand that the 
Contractor's surety take over and complete the 
work on this contract, after the surety submits 
a written proposal to the Owner and receives 
written approval and upon the surety's failure 
or refusal to do so within ten (10) consecutive 

calendar days after demand therefore, the 
Owner may take over the work and prosecute 
the same to completion by bid or negotiated 
contract, or the Owner may elect to take 
possession of and utilize in completing the 
work such materials, supplies, appliances and 
plant as may be on the site of the work, and all 
subcontractors, if the Owner elects, shall be 
bound to perform their contracts. 

B. The Contractor and its surety shall be and remain 
liable to the Owner for any excess cost or damages 
occasioned to the Owner as a result of the actions 
above set forth. 

C. The Contractor in the event of such suspension or 
termination shall not be entitled to receive any 
further payments under this contract until the work 
is wholly finished.  Then if the unpaid balance 
under this contract shall exceed all expenses of the 
Owner as certified by the Director, such excess 
shall be paid to the Contractor; but, if such 
expenses shall exceed the unpaid balance as 
certified by the Director, the Contractor and their 
surety shall be liable for and shall pay the 
difference and any damages to the Owner. 

D. In exercising Owner's right to secure completion of 
the work under any of the provisions hereof, the 
Director shall have the right to exercise Owner's 
sole discretion as to the manner, methods and 
reasonableness of costs of completing the work. 

E. The rights of the Owner to suspend or terminate as 
herein provided shall be cumulative and not 
exclusive and shall be in addition to any other 
remedy provided by law. 

F. The Contractor in the event of such suspension or 
termination may be declared ineligible for Owner 
contracts for a minimal period of twelve (12) 
months.  Further, no contract will be awarded to 
any Contractor who lists in their bid form any 
subcontractor whose prior performance has 
contributed, as determined by the Owner, to a 
breach of a contract.  In order to be considered for 
state-awarded contracts after this period, the 
Contractor/subcontractor will be required to 
forward acceptance reports to the Owner regarding 
successful completion of non-state projects during 
the intervening twelve (12) months from the date 
of default.  No contracts will be awarded to a 
subcontractor/Contractor until the ability to 
perform responsibly in the private sector has been 
proven to the Owner. 

ARTICLE 7.3 -- FOR CONVENIENCE 

A. The Owner may terminate or suspend the Contract 
or any portion of the Work without cause at any 
time, and at the Owner's convenience.  Notification 
of a termination or suspension shall be in writing 
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and shall be given to the Contractor and their 
surety.  If the Contract is suspended, the notice will 
contain the anticipated duration of the suspension 
or the conditions under which work will be 
permitted to resume.  If appropriate, the Contractor 
will be requested to demobilize and re-mobilize 
and will be reimbursed time and costs associated 
with the suspension. 

B. Upon receipt of notification, the Contractor shall: 

1. Cease operations when directed. 

2. Take actions to protect the work and any 
stored materials. 

3. Place no further subcontracts or orders for 
material, supplies, services or facilities except 
as may be necessary to complete the portion of 
the Contract that has not been terminated.  No 
claim for payment of materials or supplies 
ordered after the termination date shall be 
considered. 

4. Terminate all existing subcontracts, rentals, 
material, and equipment orders. 

5. Settle all outstanding liabilities arising from 
termination with subcontractors and suppliers. 

6. Transfer title and deliver to the Owner, work 
in progress, completed work, supplies and 
other material produced or acquire for the 
work terminated, and completed or partially 
completed plans, drawings information and 
other property that, if the Contract had been 
completed, would be required to be furnished 
to the Owner. 

C. For termination without cause and at the Owner's 
convenience, in addition to payment for work 
completed prior to date of termination, the 
Contractor may be entitled to payment of other 
documented costs directly associated with the early 
termination of the contract.  Payment for 
anticipated profit and unapplied overhead will not 
be allowed. 
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SECTION 007300 - SUPPLEMENTARY CONDITIONS 

1.0 GENERAL: 

 A. These Supplementary General Conditions clarify, add, delete, or otherwise modify standard terms and conditions of 

DIVISION 0, BIDDING AND CONTRACTING REQUIREMENTS. 

2.0 CONTACTS: 

Designer: Stephen Stumpf 

Farnsworth Group, Inc. 

20 Allen Avenue, Suite 200 

St. Louis, MO 63119 

Telephone:  314-962-7900 

Email: sstumpf@F-W.com  

Construction Representative: Brandon Keith 

Division of Facilities Management, Design and Construction 

1515 E. Pythian Street 

Springfield, MO 65802 

Telephone:  417-370-0899 

Email: Brandon.Keith@oa.mo.gov  

 

Project Manager: Chris DeVore 

Division of Facilities Management, Design and Construction 

301 West High Street, Room 730 

Jefferson City, Missouri  65101 

Telephone:  573-619-2042 

Email: Chris.Devore@oa.mo.gov  

Contract Specialist: Mandy Roberson 

Division of Facilities Management, Design and Construction 

301 West High Street, Room 730 

Jefferson City, Missouri  65101 

Telephone:573-522-0074   

Email: mandy.roberson@oa.mo.gov     

3.0  NOTICE:  ALL BID MATERIALS ARE DUE AT THE TIME OF BID SUBMITTAL.  THERE IS NO SECOND 

SUBMITTAL FOR THIS PROJECT. 

4.0 FURNISHING CONSTRUCTION DOCUMENTS: 

A.  The Owner will furnish the Contractor with approximately 3 complete sets of drawings and specifications at no charge. 

B.  The Owner will furnish the Contractor with approximately 3 sets of explanatory or change drawings at no charge. 

C.  The Contractor may make copies of the documents as needed with no additional cost to the Owner. 

5.0    SAFETY REQUIREMENTS 

Contractor and subcontractors at any tier shall comply with RSMo 292.675 and Article 1.3, E, of Section 007213, General 

Conditions. 
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Division of Labor Standards 
WAGE AND HOUR SECTION 

 

MICHAEL L. PARSON, Governor 
 

Annual Wage Order No. 31 
Section 104 

SCOTT COUNTY 

In accordance with Section 290.262 RSMo 2000, within thirty (30) days after a certified copy of 
this Annual Wage Order has been filed with the Secretary of State as indicated below, any person 
who may be affected by this Annual Wage Order may object by filing an objection in triplicate 
with the Labor and Industrial Relations Commission, P.O. Box 599, Jefferson City, MO 65102-
0599.  Such objections must set forth in writing the specific grounds of objection.  Each objection 
shall certify that a copy has been furnished to the Division of Labor Standards, P.O. Box 449, 
Jefferson City, MO 65102-0449 pursuant to 8 CSR 20-5.010(1).  A certified copy of the Annual 
Wage Order has been filed with the Secretary of State of Missouri. 

      Original Signed by   
       Todd Smith, Director 
       Division of Labor Standards 

Filed With Secretary of State:              March 8, 2024    
  
Last Date Objections May Be Filed:  April 8, 2024  

Prepared by Missouri Department of Labor and Industrial Relations 

Missouri 



Building Construction Rates for 
SCOTT County

Section 104

**Prevailing
OCCUPATIONAL TITLE Hourly 

Rate
Asbestos Worker $33.83
Boilermaker  $27.62*
Bricklayer-Stone Mason $47.18
Carpenter $50.89
  Lather
  Linoleum Layer 
  Millwright
  Pile Driver
Cement Mason $49.94
  Plasterer
Communication Technician $27.62*
Electrician (Inside Wireman) $27.62*
Electrician Outside Lineman $27.62*
  Lineman Operator
  Lineman - Tree Trimmer
  Groundman
  Groundman - Tree Trimmer
Elevator Constructor $27.62*
Glazier $27.62*
Ironworker $66.90
Laborer $42.19
  General Laborer
  First Semi-Skilled
  Second Semi-Skilled
Mason $27.62*
  Marble Mason
  Marble Finisher
  Terrazzo Worker
  Terrazzo Finisher
  Tile Setter
  Tile Finisher
Operating Engineer $27.62*
  Group I
  Group II
  Group III   
  Group III-A
  Group IV
  Group V
Painter $42.03
Plumber $69.00
  Pipe Fitter
Roofer $50.95
Sheet Metal Worker $68.42
Sprinkler Fitter $27.62*
Truck Driver $27.62*
  Truck Control Service Driver
  Group I
  Group II
  Group III   
  Group IV

*The Division of Labor Standards received fewer than 1,000 reportable hours for this occupational title. The public works contracting 
minimum wage is established for this occupational title using data provided by Missouri Economic Research and Information Center.
**The Prevailing Hourly Rate includes any applicable fringe benefit amounts for each occupational title as defined in RSMo Section 290.210.

ANNUAL WAGE ORDER NO. 31  3/24



Heavy Construction Rates for 
SCOTT County

Section  104

**Prevailing
OCCUPATIONAL TITLE Hourly

Rate
Carpenter $67.82
   Millwright
   Pile Driver
Electrician (Outside Lineman) $27.62*
  Lineman Operator
  Lineman - Tree Trimmer
  Groundman
  Groundman - Tree Trimmer
Laborer $49.83
  General Laborer
  Skilled Laborer
Operating Engineer $64.99
  Group I
  Group II
  Group III
  Group IV
Truck Driver $27.62*
  Truck Control Service Driver
  Group I
  Group II
  Group III
  Group IV

Use Heavy Construction Rates on Highway and Heavy construction in accordance with the classifications of 
construction work established in 8 CSR 30-3.040(3).

Use Building Construction Rates on Building construction in accordance with the classifications of construction
work established in 8 CSR 30-3.040(2).

If a worker is performing work on a heavy construction project within an occupational title that is not listed on the 
Heavy Construction Rate Sheet, use the rate for that occupational title as shown on the Building 
Construction Rate Sheet. 

*The Division of Labor Standards received fewer than 1,000 reportable hours for this occupational title. 
Public works contracting minimum wage is established for this occupational title using data provided by Missouri 
Economic Research and Information Center.

**The Prevailing Hourly Rate includes any applicable fringe benefit amounts for each occupational title.

ANNUAL WAGE ORDER NO. 31  3/24



OVERTIME 
and 

HOLIDAYS 

ANNUAL WAGE ORDER NO. 31 3/24 

OVERTIME 

For all work performed on a Sunday or a holiday, not less than twice (2x) the prevailing 
hourly rate of wages for work of a similar character in the locality in which the work is 
performed or the public works contracting minimum wage, whichever is applicable, shall 
be paid to all workers employed by or on behalf of any public body engaged in the 
construction of public works, exclusive of maintenance work. 

For all overtime work performed, not less than one and one-half (1½) the prevailing 
hourly rate of wages for work of a similar character in the locality in which the work is 
performed or the public works contracting minimum wage, whichever is applicable, shall 
be paid to all workers employed by or on behalf of any public body engaged in the 
construction of public works, exclusive of maintenance work or contractual obligation. 
For purposes of this subdivision, "overtime work" shall include work that exceeds ten 
hours in one day and work in excess of forty hours in one calendar week; and 

A thirty-minute lunch period on each calendar day shall be allowed for each worker on a 
public works project, provided that such time shall not be considered as time worked. 

HOLIDAYS
January first; 
The last Monday in May; 
July fourth; 
The first Monday in September; 
November eleventh; 
The fourth Thursday in November; and 
December twenty-fifth; 

If any holiday falls on a Sunday, the following Monday shall be considered a holiday. 
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SECTION 011000 – SUMMARY OF WORK 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary

Conditions and Division 1 Specification Sections apply to this Section.

1.2 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Project consists of removing and replacing existing fence and gates, placing additional 
sidewalks around the school, and making improvements to the courtyard drainage.  Project 
include using trenchless methods to install a drainpipe under the school building.

1. Project Location: New Dawn State School, 710 Glenn Drive, Sikeston, MO.

2. Owner:  State of Missouri, Office of Administration, Division of Facilities 
Management, Design and Construction, Harry S Truman State Office Building, 
Post Office Box 809, 301 West High Street, Jefferson City, Missouri  65102.

B. Contract Documents dated October 4, 2024 were prepared for the Project by 
Farnsworth Group.

C. The Work consists of removing and replacing existing fence and gates, placing additional 
sidewalks around the school, and making improvements to the courtyard drainage.

1. The Work includes using trenchless methods to install a drainpipe under the school

building. 

D. The Work will be constructed under a single prime contract.

1.3 CONTRACTOR USE OF PREMISES 

A. Use of the Site:  Limit use of the premises to work in areas indicated.  Confine operations

to areas within contract limits indicated.  Do not disturb portions of the site beyond the

areas in which the Work is indicated.

1. Owner Occupancy:  Allow for Owner occupancy and use by the public.

2. Driveways and Entrances: Keep driveways and entrances serving the premises

clear and available to the Owner, the Owner’s employees, and emergency

vehicles at all times.  Do not use these areas for parking or storage of materials.

Schedule deliveries to minimize space and time requirements for storage of

materials and equipment on-site.

B. Use of the Existing Building: Maintain the existing building in a weathertight condition

throughout the construction period.  Repair damage cause by construction operations.

Take all precautions necessary to protect the building and its occupants during the

construction period..

1.4 OCCUPANCY REQUIREMENTS 

A. Full Owner Occupancy:  The Owner will occupy the site and existing building during the

entire construction period.  Cooperate with the Owner during construction operations to

minimize conflicts and facilitate owner usage.  Perform the Work so as not to interfere

with the Owner’s operations.
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1.5 MISCELLANEOUS PROVISIONS 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION (Not Applicable) 

3.1 SCHEDULE OF PRODUCTS ORDERED IN ADVANCE 

END OF SECTION  011000 
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SECTION 012100 – ALLOWANCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 

Conditions and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements governing allowances. 

1. Certain items are specified in the Contract Documents by allowances.  

Allowances have been established in lieu of additional requirements and to defer 

selection of actual materials and equipment to a later date when additional 

information is available for evaluation.  If necessary, additional requirements will 

be issued by Change Order. 

B. Types of allowances include the following: 

1. Weather allowances. 

C. Related Sections include the following: 

1. Division 1 Section "Contract Modification Procedures" for procedures for 

submitting and handling Change Orders for allowances. 

1.3 WEATHER ALLOWANCE 

A. Included within the completion period for this project are a specified number of “bad 

weather” days (see Schedule of Allowances). 

B. The Contractor’s progress schedule shall clearly indicate the bad weather day allowance 

as an “activity” or “activities”.  In the event weather conditions preclude performance of 

critical work activities for 50% or more of the Contractor’s scheduled workday, that day 

shall be declared unavailable for work due to weather (a “bad weather” day) and charged 

against the above allowance.  Critical work activities will be determined by review of the 

Contractor’s current progress schedule. 

C. The Contractor’s Representative and the Construction Representative shall agree monthly 

on the number of “bad weather” days to be charged against the allowance.  This 

determination will be documented in writing and be signed by the Contractor and the 

Construction Representatives.  If there is a failure to agree on all or part of the “bad 

weather” days for a particular month, that disagreement shall be noted on this written 

document and signed by each party’s representative.  Failure of the Contractor’s 

representative to sign the “bad weather” day documentation after it is presented, with or 

without the notes of disagreement, shall constitute agreement with the “bad weather” day 

determination contained in that document. 

D. There will be no modification to the time of contract performance due solely to the 

failure to deplete the “bad weather” day allowance. 
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E. Once this allowance is depleted, a no cost Change Order time extension will be executed 

for “bad weather” days, as defined above, encountered during the remainder of the 

Project. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine products covered by an allowance promptly on delivery for damage or defects.  

Return damaged or defective products to manufacturer for replacement. 

3.2 PREPARATION 

A. Coordinate materials and their installation for each allowance with related materials and 

installations to ensure that each allowance item is completely integrated and interfaced 

with related work. 

3.3 SCHEDULE OF ALLOWANCES 

A. Weather Allowance:  Included within the completion period for this Project 5 “bad 

weather” days. 

END OF SECTION  012100 
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SECTION 012600 – CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 

Conditions and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements for handling and 

processing Contract Modifications. 

B. Related Sections include the following: 

1. Division 1, Section 012100 "Allowances" for procedural requirements for 

handling and processing Allowances. 

2. Division 1, Section 013115 “Project Management Communications” for 

administrative requirements for communications. 

3. Division 0, Section 007213, Article 3.1 "Acceptable Substitutions" for 

administrative procedures for handling Requests for Substitutions made after 

Contract award. 

4. Division 0, Section 007213, Article 4.0 "Changes in the Work" for Change Order 

requirements. 

1.3 REQUESTS FOR INFORMATION 

A. In the event that the Contractor or Subcontractor, at any tier, determines that some 

portion of the Drawings, Specifications, or other Contract Documents requires 

clarification or interpretation, the Contractor shall submit a “Request for Information” 

(RFI) in writing to the Designer.  A RFI may only be submitted by the Contractor and 

shall only be submitted on the RFI forms provided by the Owner.  The Contractor shall 

clearly and concisely set forth the issue for which clarification or interpretation is sought 

and why a response is needed.  In the RFI, the Contractor shall set forth an interpretation 

or understanding of the requirement along with reasons why such an understanding was 

reached. 

B. Responses to RFI shall be issued within ten (10) working days of receipt of the Request 

from the Contractor unless the Designer determines that a longer time is necessary to 

provide an adequate response.  If a longer time is determined necessary by the Designer, 

the Designer will, within five (5) working days of receipt of the request, notify the 

Contractor of the anticipated response time.  If the Contactor submits a RFI on a time 

sensitive activity on the current project schedule, the Contractor shall not be entitled to 

any time extension due to the time it takes the Designer to respond to the request 

provided that the Designer responds within the ten (10) working days set forth above. 

C. Responses from the Designer will not change any requirement of the Contract 

Documents.  In the event the Contractor believes that a response to a RFI will cause a 

change to the requirements of the Contract Document, the Contractor shall give written 

notice to the Designer requesting a Change Order for the work.  Failure to give such 

written notice within ten (10) working days, shall waive the Contractor’s right to seek 

additional time or cost under Article 4, “Changes in the Work” of the General Conditions. 
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1.4 MINOR CHANGES IN THE WORK 

A. Designer will issue supplemental instructions authorizing Minor Changes in the Work, 

not involving adjustment to the Contract Amount or the Contract Time, on ”Designer’s 

Supplemental Instructions” (DSI). 

1.5 PROPOSAL REQUESTS 

A. The Designer or Owner Representative will issue a detailed description of proposed 

Changes in the Work that may require adjustment to the Contract Amount or the Contract 

Time.  The proposed Change Description will be issued using the “Request for Proposal” 

(RFP) form.  If necessary, the description will include supplemental or revised Drawings 

and Specifications. 

1. Proposal Requests issued by the Designer or Owner Representative are for 

information only.  Do not consider them instructions either to stop work in 

progress or to execute the proposed change. 

2. Within ten (10) working days after receipt of Proposal Request, submit a 

proposal for the cost adjustments to the Contract Amount and the Contract Time 

necessary to execute the Change.  The Contractor shall submit his proposal on 

the appropriate Change Order Detailed Breakdown form.  Subcontractors may 

use the appropriate Change Order Detailed Breakdown form or submit their 

proposal on their letterhead provided the same level of detail is included.  All 

proposals shall include: 

a. A detailed breakdown of costs per Article 4.1 of the General Conditions. 

b. If requesting additional time per Article 4.2 of the General Conditions, 

include an updated Contractor's Construction Schedule that indicates the 

effect of the Change including, but not limited to, changes in activity 

duration, start and finish times, and activity relationship. 

1.6 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Proposal Request, the Designer or Owner Representative will 

issue a Change Order for signatures of Owner and Contractor on the “Change Order” 

form. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION  012600 
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SECTION 013100 – COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 

Conditions and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations 

on Projects including, but not limited to, the following: 

1. Coordination Drawings. 

2. Administrative and supervisory personnel. 

3. Project meetings. 

B. Related Sections include the following: 

1. Division 1, Section 013200 "Schedules" for preparing and submitting 

Contractor's Construction Schedule. 

2. Articles 1.8.B and 1.8.C of Section 007213 "General Conditions" for 

coordinating meetings onsite. 

3. Article 5.4.H of Section 007213 "General Conditions" for coordinating Closeout 

of the Contract. 

1.3 COORDINATION 

A. Administrative Procedures:  Coordinate scheduling and timing of required administrative 

procedures with other construction activities and activities of other Contractors to avoid 

conflicts and to ensure orderly progress of the Work.  Such administrative activities 

include, but are not limited to, the following: 

1. Preparation of Contractor's Construction Schedule. 

2. Preparation of the Schedule of Values. 

3. Installation and removal of temporary facilities and controls. 

4. Delivery and processing of submittals. 

5. Progress meetings. 

6. Preinstallation conferences. 

7. Startup and adjustment of systems. 

8. Project Closeout activities. 

1.4 SUBMITTALS 

A. Key Personnel Names:  Within fifteen (15) work days of starting construction operations, 

submit a list of key personnel assignments including superintendent and other personnel 

in attendance at Project site.  Identify individuals and their duties and responsibilities; list 

addresses and telephone numbers including home and office telephone numbers.  Provide 
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names, addresses, and telephone numbers of individuals assigned as standbys in the 

absence of individuals assigned to Project. 

1. Post copies of list in Project meeting room, in temporary field office, and by each 

temporary telephone.  Keep list current at all times. 

1.5 PROJECT MEETINGS 

A. The Owner’s Construction Representative will schedule a Pre-Construction Meeting prior 

to beginning of construction.  The date, time, and exact place of this meeting will be 

determined after Contract Award and notification of all interested parties.  The 

Contractor shall arrange to have the Job Superintendent and all prime Subcontractors 

present at the meeting.  During the Pre-Construction Meeting, the construction 

procedures and information necessary for submitting payment requests will be discussed 

and materials distributed along with any other pertinent information. 

1. Minutes:  Designer will record and distribute meeting minutes. 

B. Progress Meetings:  The Owner’s Construction Representative will conduct Monthly 

Progress Meetings as stated in Articles 1.8.B and 1.8.C of Section 007213 “General 

Conditions”. 

1. Minutes:  Designer will record and distribute to Contractor the meeting minutes. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION  013100 
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SECTION 013115 - PROJECT MANAGEMENT COMMUNICATIONS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 

Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.  

B. Division 1, Section 013300 - Submittals 

C. Division 1, Section 012600 – Contract Modification Procedures 

1.2 SUMMARY 

A. Project Management Communications: The Contractor shall use the Internet web based 

project management communications tool, E-Builder® ASP software, and protocols 

included in that software during this project. The use of project management 

communications as herein described does not replace or change any contractual 

responsibilities of the participants.  

1. Project management communications is available through E-Builder® as provided 

by "e-Builder®" in the form and manner required by the Owner. 

2. The project communications database is on-line and fully functional. User 

registration, electronic and computer equipment, and Internet connections are the 

responsibility of each project participant. The sharing of user accounts is 

prohibited 

B. Support: E-Builder® will provide on-going support through on-line help files. 

C. Copyrights and Ownership: Nothing in this specification or the subsequent 

communications supersedes the parties’ obligations and rights for copyright or 

document ownership as established by the Contract Documents. The use of CAD files, 

processes or design information distributed in this system is intended only for the 

project specified herein. 

D. Purpose: The intent of using E-Builder® is to improve project work efforts by 

promoting timely initial communications and responses.  Secondly, to reduce the 

number of paper documents while providing improved record keeping by creation of 

electronic document files 

E. Authorized Users: Access to the web site will be by individuals who are authorized 

users. 
1. Individuals shall complete the E-Builder New Company/User Request Form located at 

the following web site: https://oa.mo.gov/facilities/vendor-links/contractor-forms.  

https://oa.mo.gov/facilities/vendor-links/contractor-forms
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Completed forms shall be emailed to the following email address: OA.FMDCE-

BuilderSupport@oa.mo.gov.  

2. Authorized users will be contacted directly and assigned a temporary user 

password. 

3. Individuals shall be responsible for the proper use of their passwords and access 

to data as agents of the company in which they are employed. 

F. Administrative Users: Administrative users have access and control of user licenses and 

all posted items. DO NOT POST PRIVATE OR YOUR COMPANY CONFIDENTIAL 

ITEMS IN THE DATABASE! Improper or abusive language toward any party or 

repeated posting of items intended to deceive or disrupt the work of the project will not 

be tolerated and will result in deletion of the offensive items and revocation of user 

license at the sole discretion of the Administrative User(s).  

G. Communications: The use of fax, email and courier communication for this project is 

discouraged in favor of using E-Builder® to send messages. Communication functions 

are as follows: 

1. Document Integrity and Revisions: 

a. Documents, comments, drawings and other records posted to the system 

shall remain for the project record.  The authorship time and date shall be 

recorded for each document submitted to the system. Submitting a new 

document or record with a unique ID, authorship, and time stamp shall be 

the method used to make modifications or corrections. 

b. The system shall make it easy to identify revised or superseded documents 

and their predecessors. 

c. Server or Client side software enhancements during the life of the project 

shall not alter or restrict the content of data published by the system.  

System upgrades shall not affect access to older documents or software. 

2. Document Security: 

a. The system shall provide a method for communication of documents.  

Documents shall allow security group assignment to respect the contractual 

parties communication except for Administrative Users. DO NOT POST 

PRIVATE OR YOUR COMPANY CONFIDENTIAL ITEMS IN THE 

DATABASE! 

3. Document Integration: 

a. Documents of various types shall be logically related to one another and 

discoverable.  For example, requests for information, daily field reports, 

supplemental sketches and photographs shall be capable of reference as 

related records. 

4. Reporting: 

a. The system shall be capable of generating reports for work in progress, and 

logs for each document type. Summary reports generated by the system 

shall be available for team members. 

5. Notifications and Distribution: 

a. Document distribution to project members shall be accomplished both 

within the extranet system and via email as appropriate.  Project document 

distribution to parties outside of the project communication system shall be 

mailto:OA.FMDCE-BuilderSupport@oa.mo.gov
mailto:OA.FMDCE-BuilderSupport@oa.mo.gov
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accomplished by secure email of outgoing documents and attachments, 

readable by a standard email client.   

6. Required Document Types: 

a. RFI, Request for Information. 

b. Submittals, including record numbering by drawing and specification 

section. 

c. Transmittals, including record of documents and materials delivered in hard 

copy. 

d. Meeting Minutes. 

e. Application for Payments (Draft or Pencil). 

f. Review Comments. 

g. Field Reports. 

h. Construction Photographs. 

i. Drawings. 

j. Supplemental Sketches. 

k. Schedules. 

l. Specifications. 

m. Request for Proposals 

n. Designer’s Supplemental Instructions 

o. Punch Lists 

H. Record Keeping: Except for paper documents, which require original signatures and 

large format documents (greater than 8½ x 11 inches), all other 8½ x 11 inches 

documents shall be submitted by transmission in electronic form to the E-Builder® web 

site by licensed users. 

a. The Owner and his representatives, the Designer and his consultants, and 

the Contractor and his Sub Contractors and suppliers at every tier shall 

respond to documents received in electronic form on the web site, and 

consider them as if received in paper document form. 

b. The Owner and his representatives, the Designer and his consultants, and 

the Contractor and his Sub Contractors and suppliers at every tier reserves 

the right to and shall reply or respond by transmissions in electronic form 

on the web site to documents actually received in paper document form. 

c. The Owner and his representatives, the Designer and his consultants, and 

the Contractor and his Sub Contractors and suppliers at every tier reserves 

the right to and shall copy any paper document into electronic form and 

make same available on the web site.  

I. Minimum Equipment and Internet Connection: In addition to other requirements 

specified in this Section, the Owner and his representatives, the Construction Manager 

and his representatives, the Architect and his consultants, and the Contractor and his 

sub-contractors and suppliers at every tier required to have a user license(s) shall be 

responsible for the following:  
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1. Providing suitable computer systems for each licensed user at the users normal 

work location1 with high-speed Internet access, i.e. DSL, local cable company's 

Internet connection, or T1 connection.  

2. Each of the above referenced computer systems shall have the following 

minimum system2 and software requirements: 

a. Desktop configuration (Laptop configurations are similar and should be 

equal to or exceed desktop system.) 
1) Operating System: Windows XP or newer 

2) Internet Browser: Internet Explorer 6.01SP2+ (Recommend IE7.0+) 

3) Minimum Recommend Connection Speed: 256K or above 

4) Processor Speed: 1 Gigahertz and above 

5) RAM: 512 mb 

6) Operating system and software shall be properly licensed. 

7) Internet Explorer version 7 (current version is a free distribution for 

download). This specification is not intended to restrict the host server or 

client computers provided that industry standard HTTP clients may access 

the published content. 

8) Adobe Acrobat Reader (current version is a free distribution for 

download). 

9) Users should have the standard Microsoft Office Suite (current 

version must be purchased) or the equivalent. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 -  EXECUTION (Not Applicable.) 

END OF SECTION 013115 
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SECTION 013513.13 - SITE SECURITY AND HEALTH REQUIREMENTS (DESE) 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 

Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUBMITTALS 

A. List of required submittals: 

1. Materials Safety Data Sheets for all hazardous materials to be brought onsite. 

2. Schedule of proposed shutdowns, if applicable. 

3. A list of the names of all employees who will submit fingerprints for a background check, 

and the signed privacy documents identified below for each employee. 

4. “No Asbestos and No Lead” certification. 

5. Drug testing program and certification. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 ACCESS TO THE SITE  

A. The Contractor shall arrange with Facility Representatives to establish procedures for the 

controlled entry of workers and materials into the work areas at the Facility. 

B. The Contractor shall establish regular working hours with Facility Representatives. The 

Contractor must report changes in working hours or overtime to Facility Representatives and 

obtain approval twenty-four (24) hours ahead of time. The Contractor shall report emergency 

overtime to Facility Representatives as soon as it is evident that overtime is needed. The 

Contractor must obtain approval from Facility Representatives for all work performed after 

dark. 

C. The Contractor shall provide the name and phone number of the Contractor’s employee or 

agent who is in charge onsite; this individual must be able to be contacted in case of 

emergency. The Contractor must be able to furnish names and address of all employees upon 

request. 

3.2 RULES OF THE FACILITY 

A. No alcohol, drugs, guns, or other weapons are permitted anywhere at the Facility (i.e., inside or 

outside buildings, or anywhere on school grounds); violators will be referred to local law 

enforcement for prosecution. 

B. No tobacco or smoking products may be used anywhere at the Facility. 
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C. Sexual harassment, offensive or fraternizing behavior, or foul language around or towards 

students or staff will not be tolerated. Violations by workers will result in one warning from the 

Facility Representative. Subsequent infractions will require permanent ejection of offending 

worker(s) from the jobsite, with no change to the contract schedule or additional cost to the 

State. 

D. The Contractor shall consider the safety of the Facility’s students at all times, and shall 

maintain excavations, scaffolding/ladders, equipment, tools, and materials in as safe a manner 

as possible during and after working hours.  

E. Vehicles should be locked and parked in areas designated by the Facility Representative. 

F. Neither the Owner nor DESE assumes responsibility for the Contractor’s vehicles, equipment, 

tools, or materials. 

G. The Contractor shall coordinate and communicate planned daily work activities with the 

Facility Representative at least two (2) working days in advance. This will allow time for the 

Facility Representative to consider temporarily relocating special education students whose 

health could be adversely affected by loud noises, chemical odors, temperature extremes, etc. 

3.3 SECURITY CLEARANCES AND RESTRICTIONS 

A. FMDC CONTRACTOR BACKGROUND AND ID BADGE PROCESS  

1. All employees of an OA/FDMC contractor (or subcontractor performing work under an 

OA/FMDC contract) are required to submit a fingerprint check through the Missouri 

State Highway Patrol (MSHP) and the FBI enabling OA/FMDC to obtain state and 

national criminal background checks on the employees, unless stated otherwise in the 

Contractor’s contract.  

2. FMDC reserves the right to prohibit any employee of the Contractor from performing 

work in or on the premises of any facility owned, operated, or utilized by the State of 

Missouri for any reason.  

3. The Contractor shall ensure all of its employees submit fingerprints to the Missouri State 

Highway Patrol and pay for the cost of such background checks. The Contractor shall 

submit to FMDC via email to FMDCSecurity@oa.mo.gov a list of the names of the 

Contractor’s employees who will be fingerprinted and a signed OA/FMDC Authorization 

for Release of Information Confidentiality Oath for each employee. All employees of the 

Contractor approved by FMDC to work at a State facility must obtain a contractor ID 

badge from FMDC prior to beginning work on-site, unless the Director of FMDC, at the 

Director’s discretion, waives the requirement for a contractor ID badge. The Contractor 

and its employees must comply with the process for background checks and contractor 

ID badges found on FMDC’s website at: https://oa.mo.gov/facilities/facilities-

operations/security-information/fmdc-contractor-background-and-id-badge  

4. Fingerprints and Authorization for Release of Information Confidentiality Oath form are 

valid for one (1) year and must be renewed annually. Changing or adding locations may 

result in additional required documentation. Certain employees may be required to be 

fingerprinted more frequently. OA/FMDC reserves the right to request additional 

background checks at any time for any reason. 

5. The Contractor shall notify FMDC via email to FMDCSecurity@oa.mo.gov within 48 

hours of anyone severing employment with their company.  
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3.4 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS 

A. The Contractor shall take all necessary precautions to guard against and eliminate possible fire 

hazards.  

1. Onsite burning is prohibited. 

2. The Contractor shall store all flammable or hazardous materials in proper containers 

located outside the buildings or offsite, if possible. 

3. The Contractor shall provide and maintain, in good order, during construction fire 

extinguishers as required by the National Fire Protection Association. In areas of 

flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-pound 

dry chemical extinguishers shall be provided. 

B. The Contractor shall not obstruct streets or walks without permission from the Owner’s 

Construction Representative and Facility Representatives. 

C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility 

unless otherwise posted. 

D. The Contractor shall take all necessary, reasonable measures to reduce air and water pollution 

by any material or equipment used during construction. The Contractor shall keep volatile 

wastes in covered containers, and shall not dispose of volatile wastes or oils in storm or sanitary 

drains. 

E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all times. The 

Contractor shall immediately remove all hazardous waste, and shall not allow rubbish to 

accumulate. The Contractor shall provide onsite containers for collection of rubbish and shall 

dispose of it at frequent intervals during the progress of the Work. 

F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times, 

unless written approval is received from the Owner’s Construction Representative and the 

appropriate Facility Representative at least twenty-four (24) hours in advance. The Contractor 

shall submit a written time schedule for any proposed shutdowns. 

G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and 

readily available upon request at least a day before delivery. 

H. The Contractor’s workers shall not be under the influence of any intoxicating substances while 

on the Facility premises. 

3.5 NO ASBESTOS AND NO LEAD CERTIFICATION REQUIREMENTS 

A. No asbestos containing material ( 1.0% asbestos by dry weight) or lead containing material ( 

0.06% or 600ppm/10,000ppm lead by dry weight) shall be included in any project submittals or 

physically installed during construction work on this project. 

B. USEPA regulations exclude local education agencies (i.e., DESE MSB, MSD, & SSSH) from 

the requirements of inspection, sampling, and analysis of homogenous areas that have been 

newly constructed or repaired/replaced in special education school buildings; where an 

Architect or Project Engineer responsible for the construction, or an Accredited Inspector, 
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provides a signed statement that no asbestos (or lead) was specified, or used, as a building 

material (or system component) in any project construction documents, or physically installed 

as part of the project work. It is recommended that the Contractor research each 

material/component used on the job to verify that it contains no asbestos or lead (i.e., look at 

manufacturer’s cut-sheet specifications, Material Safety Data Sheets, DOT shipping 

classification, or even contact the manufacturer for their verification); then, the Contractor 

should write on each project submittal: “To the best of my knowledge, items covered by this 

submittal contain no asbestos or lead containing material”. 

C. Contractor Certification Requirement 

1. Prior to final payment, the Contractor shall submit a signed letter on company letterhead 

certifying that, to the best of its knowledge, no asbestos or lead containing materials were 

used or installed during the work. The Contractor shall address the letter to the Service 

Level Manager/ Designated Person for FMDC, at P.O. Box 809, Jefferson City, MO 

65102, and (if applicable) to the Architect or Project Engineer. The letter shall reference 

the Site/Facility Name, Project Number, Project Title, and shall include the following 

statement: 

2. “The Contractor certifies, to the best of its knowledge, that no asbestos containing 

material ( 1.0% asbestos by dry weight) or lead containing material ( 0.06% or 

600ppm/10,000ppm lead by dry weight) was included in any project submittals or 

physically installed during construction work on this project. Contractor agrees to pay all 

costs incurred by the Owner discovering, abating, and/or restoring any component or 

portion of the work that is later found to include an asbestos or lead containing material 

in excess of these limitations.” 

D. Architect or Project Engineer Certification 

1. As part of the final as-built/close-out document submittal requirements, it is requested 

that the Project Architect or Engineer (or Accredited Inspector as a last resort) 

responsible for design and submittal approval, submit a signed letter on company 

letterhead that references the Site/Facility Name, Project Number, Project Title, and 

includes the following statement: 

2. “As the Designer, or Accredited Inspector, I certify, to the best of my knowledge, that no 

asbestos containing material ( 1.0% asbestos by dry weight) or lead containing material ( 

0.06%, or, 600ppm/10,000ppm lead by dry weight) was specified in the construction 

documents, or approved for installation by the Contractor during construction work, on 

this project.” 

3.6 DRUG & ALCOHOL TESTING PROGRAM CONTRACTUAL REQUIREMENT (1 

CSR 30-7.010) 

A. BASIS AND LEGAL REQUIREMENTS 

1. In an effort to create safe and healthy schools and workplaces, the State of Missouri 

requires that Contractors and Subcontractors shall maintain and enforce a written 

substance abuse testing program for public works construction projects on public and 

charter elementary and secondary education construction projects that are subject to the 

control of the State of Missouri. This policy is not intended to be a substitute for the 

Contractor’s or Subcontractor’s complete written substance abuse policy. These 
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requirements shall be the minimum requirements for complying with Section 161.371, 

RSMo, and may be supplemented at the discretion of the Contractor or Subcontractor. 

2. The State of Missouri has a vital interest in protecting the safety of students and 

maintaining safe, healthful, and efficient working conditions for both the state and its’ 

Contractors’ and Subcontractors’ employees; and has determined that the educational and 

work environment is safer and more productive without the presence of illegal or 

inappropriate drugs, alcohol, or other substances in the body or on state property on 

which any state elementary or secondary school is located or being constructed or 

improved. 

3. The use of illegal drugs, on or off duty, is inconsistent with law-abiding behavior 

expected of all persons. The use of illegal drugs, or abuse of alcohol or prescription 

drugs, may impair the ability of employees to perform tasks that are critical to proper 

work performance. The result is an increase in accidents and failures that pose a serious 

threat to the safety of all students, employees, visitors and the general public. Impaired 

employees also tend to be less productive, less reliable and prone to greater absenteeism, 

resulting in the potential for increased cost and delays in the timely completion of 

contracts. 

B. CONTRACTUAL REQUIREMENTS 

1. Each contract entered into for the performance of work on any public and charter 

elementary or secondary project subject to the control of the State of Missouri shall 

require that each Contractor and each Subcontractor have in place a drug and alcohol 

testing program consistent with this rule. These contractual requirements shall apply to 

Contractor and Subcontractor employees on public and charter elementary and secondary 

education construction projects that are subject to the control of the State of Missouri, 

including workers, new hires, replacements, and supervisory personnel. The Contractor 

and all Subcontractors shall comply with this contractual requirement. The State of 

Missouri shall determine, in its sole discretion, when this contractual requirement shall be 

applicable; and in such instances, any bid submitted in response to a request for proposal 

shall comply with this contractual requirement. 

2. In order to be eligible to perform work on public and charter elementary and secondary 

education construction projects that are subject to the control by the State of Missouri, a 

Contractor must have and enforce a written drug and alcohol testing program 

incorporating the following testing requirements, terms and conditions applicable to all 

its employees, prospective employees and Subcontractors. Neither employee nor 

prospective employee of a Contractor or Subcontractor shall be permitted to work on 

public and charter elementary and secondary education construction projects that are 

subject to this rule unless such employee submits to testing as required by the contractual 

requirement required by this rule. 

3. Each Contractor and Subcontractor subject to this rule shall train its’ supervisory 

employees in methods that will allow them to recognize the signs and symptoms of 

substance abuse and to take action provided by this contractual requirement in a manner 

consistent with generally accepted safety training procedures. 

4. Each Contractor and Subcontractor subject to this rule is responsible for the cost of 

developing, implementing, and enforcing its drug and alcohol testing program, including 

the cost of drug and alcohol testing of its employees provided by the contractual 

requirement required by this rule. 

5. Each Contractor shall furnish a copy of its drug and alcohol testing program and certify 

that it and its’ Subcontractors are in compliance with the provisions of this rule to the 

State of Missouri at the time it submits a bid for any contract with the State of Missouri 
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for work on public and charter elementary and secondary education construction projects 

that are subject to the control of the State of Missouri. Additionally, each Subcontractor 

shall furnish a copy of its substance abuse testing program to the Contractor prior to 

commencement of work on public and charter elementary and secondary education 

construction projects that are subject to this contractual requirement. The Contractor may 

reject a Subcontractor’s program as noncompliant with the contractual requirement 

required by this rule.  

C. TESTING REQUIREMENTS 

1. PRE-ENGAGEMENT TESTING: Testing for all substances other than alcohol as 

described in this rule shall be conducted by each Contractor and Subcontractor for its 

employees or prospective employees within 120 days prior to any employee’s appearance 

on a public and charter elementary and secondary education construction project that is 

subject to this contractual requirement. Contractors’ or Subcontractors’ employees that 

can provide certification of a previous drug test occurring within 120 days or employees 

that have been subject during the preceding consecutive two (2) years to a random and 

periodic selection program that meets the standards as set forth in this rule and, if the 

employee actually has been tested, that indicates a negative result for each of the 

substances listed herein, may be exempted from pre-engagement testing provided by this 

rule. If the employee was not employed by the Contractor or Subcontractor that is his or 

her current employer at the time of the previous test, the employee may be exempted 

from pre-engagement testing only upon certification of the non-negative test directly 

from the administrator of the testing program that conducted the previous test. 

2. RANDOM TESTING: All employees of the Contractor and Subcontractor shall be 

subject to random testing by the Contractor or Subcontractor. For employees holding a 

commercial driver license, the annualized drug and alcohol testing rate shall comply with 

49 CFR Part 382, as may be amended from time to time and similar applicable 

regulations of the Federal Highway Administration. All other employees of the 

Contractor or Subcontractor shall be subject to testing for all substances other than 

alcohol at the random annualized selection rate of fifty (50) percent of the Contractor’s or 

Subcontractor’s employees. Employees selected for random testing shall report in a 

timely manner to the drug and alcohol testing laboratory or collection site where directed 

for drug and/or alcohol testing. 

3. PERIODIC TESTING: All employees working on public and charter elementary and 

secondary education construction projects that are subject to this rule shall be subject to 

periodic and random testing for all substances other than alcohol on at least a biannual 

basis. Employees subject to periodic testing shall report in a timely manner as directed to 

the drug and alcohol testing laboratory or collection site for drug testing. 

4. REASONABLE SUSPICION TESTING: All employees of the Contractor and 

Subcontractor on public and charter elementary and secondary education construction 

projects that are subject to this rule shall be subject to a drug and alcohol test when an 

employee is acting in an abnormal manner that leads a supervisory employee of the 

Contractor or Subcontractor to have reasonable suspicion that the employee is under the 

influence of alcohol or controlled substances. Reasonable suspicion means suspicion 

based on specific personal observations by the supervisory employee concerning the 

appearance, behavior, speech or breath odor of the employee. 

5. POST-ACCIDENT/INCIDENT TESTING: All employees of Contractors and 

Subcontractors on public and charter elementary and secondary education construction 

projects who are subject to this rule shall be subject to a drug and alcohol test following 

an on-the-job injury requiring medical treatment or following a serious or potentially 



   

 

SITE SECURITY AND HEALTH REQUIREMENTS 

(DESE) 

REVISED 4/2023 

 

013513.13 - 7 

 

 

serious incident, including near misses, during which safety precautions were violated, 

persons were or could have been injured, unsafe instructions or orders were given, 

vehicles, equipment, or property was damaged, careless acts were performed, or when 

prescribed personal protective or safety equipment was not worn. Employees involved or 

who may have contributed to the incident, shall be subject to a drug and alcohol test. If it 

is impossible or impractical, because of the physical condition of the person involved in 

the accident to be subjected to drug and alcohol testing; and if in subsequent medical 

treatment, that person’s blood or other bodily fluid will be drawn, then that blood or other 

bodily fluids may be analyzed for drugs and alcohol. 

D. SUBSTANCE ABUSE TESTING PROTOCOLS 

1. A Contractor or Subcontractor subject to the provisions of this rule shall perform pre-

engagement, random, periodic, reasonable suspicion, and post-accident/incident testing in 

the following manner:  

a. Drug Testing 

1) All urine samples collected under this program shall be analyzed by a 

laboratory certified by the National Institute on Drug Abuse/Substance 

Abuse and Mental Health Service Administration of the U.S. Department of 

Health and Human Services and shall include an initial Enzyme Multiplied 

Immunoassay Screening Test (EMIT) and, when necessary, confirmed by a 

Gas Chromatography /Mass Spectrometry (GC/MS) confirmation test. All 

samples confirmed by the laboratory as non-negative shall be interpreted as 

positive or negative by a Medical Review Officer licensed by the American 

Association of Medical Review Officers, American College of Occupational 

and Environmental Medicine, Medical Review Officer Certification 

Council, or American Society of Addiction Medicine. 

b. Alcohol Testing  

1) The initial screening tests for alcohol shall be performed by using either a 

saliva test or a DOT approved breathalyzer. 

2) Alcohol confirmatory tests shall be performed by either a blood alcohol test 

or a DOT approved breathalyzer. 

2. Testing for the presence of drugs or alcohol in an employee's system and the handling of 

test specimens shall be conducted in accordance with guidelines for laboratory testing 

procedures and chain-of-custody procedures established by the Substance Abuse and 

Mental Health Service Administration of the U.S. Department of Health and Human 

Services. 

3. The program shall require notification to the employer and employee of the results of any 

non-negative drug and alcohol test and the Division of Facilities Management, Design 

and Construction shall be notified of the action taken to protect the safety of students as a 

result of such positive test, provided that no requirement of individual confidentiality of 

test results provided by federal law or regulation or state statute shall be violated in 

providing such notifications.  

E. THRESHOLD LIMITS 
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1. All samples collected shall be analyzed by a laboratory certified by the Substance Abuse 

and Mental Health Service Administration of the U.S. Department of Health and Human 

Services, and shall include an initial Enzyme Multiplied Immunoassay Screening Test 

(EMIT) and, when necessary, confirmed by a Gas Chromatography/Mass Spectrometry 

(GC/MS) Confirmation Test. Said testing must screen, at a minimum, for the substances 

and levels of such substances provided by 49 CFR Part 40 and for alcohol as provided by 

49 CFR Part 382, as may be amended from time to time. The levels that shall be deemed 

to result in a negative test result shall be defined by 49 CFR Part 40 and 49 CFR Part 

382, as may be amended from time to time; provided that if such regulations shall no 

longer define substances and testing levels in the future, testing as required by this rule 

shall screen for the following substances that shall not exceed the following levels in 

order to be deemed a negative test result: 

F. (EMIT) CONFIRMED/(GC/MS) CONFIRMATION TEST: 

1. Drug tested/ Initial Level(ng/ml)/ Cut-Off Level(ng/ml)  

a. Amphetamines/500/250 - Includes Amphetamines, Methamphetamines and 

Ecstasy (MDMA) 

b. Barbiturates/300/200 

c. Benzodiazepines/300/200 

d. Cocaine Metabolite/150/100 

e. Cannabinoids (Marijuana THC)/50/15 

f. Methadone/300/200 

g. Opiates: 

1) Codeine/Morphine/2000/2000 

2) Heroine Metabolite/10/10 

3) Phencyclidine (PCP)/25/25 

4) Propoxyphene/300/200 

5) Breath/Blood Alcohol Content (BAC)/.04%/.04% 

6) Removal from jobsite (BAC)/.0200-.0399%/.0200%-.0399% 

G. REFUSAL TO SUBMIT TO TESTING/CONFIRMED POSITIVE RESULTS 

1. Any employee of a Contractor or Subcontractor performing any duties or work that are 

subject to this rule who refuses to submit to testing or receives a confirmed positive test 

result for any of the substances indicated in Section E shall be required to immediately 

leave the construction site and be prohibited from returning to any construction site 

subject to control of the State of Missouri until evidence is provided of the completion of 

the reinstatement procedures as set forth in section G. 

2. Determination for Violation of Policy 

a. A confirmed positive drug or alcohol test. 

b. Failure to contact the Medical Review Officer as directed. 

c. Failure to report as directed for random testing. 

d. The use, possession, sale or distribution of alcohol or a controlled illegal or 

unauthorized substance, or the presence of any employee with such ingested 

substances for non-medical reasons on a public and charter elementary and 

secondary education construction project subject to the control of the State of 

Missouri. 
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e. Working, reporting to work, being on a public and charter elementary and 

secondary education construction project that is subject to the control of the State 

of Missouri, or in a state or employer owned, leased or rented vehicle, while under 

the influence of alcohol (0.04% BAC or greater). 

f. Switching, adulterating or attempting to tamper with any sample submitted for drug 

or alcohol testing or otherwise interfering or attempting to interfere with the testing 

process.  

g. Refusal to submit a specimen for testing shall be deemed to be a positive test result 

and shall be subject to the same consequences as specimens tested and confirmed 

as positive. 

h. The use of a controlled substance by an individual other than the individual for 

whom the controlled substance was prescribed or the abuse of a controlled 

substance by the individual for whom it was prescribed. 

H. REINSTATEMENT PROCEDURES 

1. An employee receiving a confirmed positive test result for any of the substances 

indicated in Section 5 may return to work on a public and charter elementary and 

secondary education construction project that is subject to the control of the State of 

Missouri only after the following conditions have been satisfied: 

2. Evidence is submitted to the Contractor or Subcontractor that the employee has 

completed or is actively participating in an approved drug/alcohol assessment, treatment, 

and/or counseling program. The costs of this assessment, treatment or program need not 

be borne by the Contractor or Subcontractor. 

3. Evidence is submitted of the employee passing of a drug and alcohol test that meets the 

requirements of Sections E and F of this rule. The costs of this subsequent retesting need 

not be borne by the Contractor or Subcontractor. 

4. The employee shall be subject to additional random drug and alcohol testing on a 

monthly basis while on any public and charter elementary and secondary education 

construction project that is subject to the control of the State of Missouri. The costs of 

this additional testing, treatment or program need not be borne by the Contractor or 

Subcontractor. 

5. An employee known by the Contractor or Subcontractor to have previously had a positive 

test result who receives a second or subsequent confirmed positive test result in 

connection with subsequent testing required by this Section H of this rule shall be 

removed by the Contractor or Subcontractor from all public and charter elementary and 

secondary education construction projects that are subject to the control of the State of 

Missouri. The employee shall not return to work on any public and charter elementary 

and secondary education construction project subject to this rule until that the employee 

has completed an approved drug/alcohol assessment, treatment, and/or counseling 

program; and until after evidence is submitted of the employee passing of a drug and 

alcohol test that meets the requirements of sections E and F of this rule and that indicates 

a blood alcohol concentration of less than 0.02 percent. 

I. COMPLIANCE DETERMINATION 

1. The State of Missouri may audit any substance abuse testing program implemented 

pursuant to this contractual requirement to verify compliance, upon at least 24 hours 

notice by the State to the Contractor of its intent to audit. The State shall have free access 

to all relevant records of the Contractor and its Subcontractors for this purpose.  

2. Any portion of this program that is in violation of applicable federal or state law or 
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regulation shall be deemed unenforceable.  

3.7 DISRUPTION OF UTILITIES 

A. The Contractor shall give a minimum of 72 hours written notice to the Construction 

Representative and Facility Representative before disconnecting electric, gas, water, fire 

protection, or sewer service to any building. 

B. The contractor shall give a minimum of 72 hours written notice to the Construction 

Representative and Facility Representative before closing any access drives and shall make 

temporary access available if possible. The contractor shall not obstruct streets, walks, or 

parking. 

3.8 PROTECTION OF PERSONS AND PROPERTY 

A. SAFETY PRECAUTIONS AND PROGRAMS 

1. The Contractor shall at all times conduct operations under this Contract in a manner to 

avoid the risk of bodily harm to persons or risk of damage to any property. The 

Contractor shall promptly take precautions which are necessary and adequate against 

conditions created during the progress of the Contractor's activities hereunder which 

involve a risk of bodily harm to persons or a risk of damage to property. The Contractor 

shall continuously inspect Work, materials, and equipment to discover and determine any 

such conditions and shall be solely responsible for discovery, determination, and 

correction of any such conditions. The Contractor shall comply with applicable safety 

laws, standards, codes, and regulations in the jurisdiction where the Work is being 

performed, specifically, but without limiting the generality of the foregoing, with rules 

regulations, and standards adopted pursuant to the Williams-Steiger Occupational Safety 

and Health Act of 1970 and applicable amendments. 

2. All contractors, subcontractors and workers on this project are subject to the Construction 

Safety Training provisions 292.675 RSMo. 

3. In the event the Contractor encounters on the site, material reasonably believed to be 

asbestos, polychlorinated biphenyl (PCB), lead, mercury, or other material known to be 

hazardous, which has not been rendered harmless, the Contractor shall immediately stop 

Work in the area affected and report the condition to the Owner's Representative and the 

Architect in writing. The Work in the affected area shall not thereafter be resumed except 

by written agreement of the Owner's Representative and Contractor if in fact the material 

is asbestos or polychlorinated biphenyl (PCB) and has not been rendered harmless. The 

Work in the affected area shall be resumed in the absence of asbestos or polychlorinated 

biphenyl (PCB), or when it has been rendered harmless by written agreement of the 

Owner's Representative and the Contractor. “Rendered Harmless” shall mean that levels 

of such materials are less than any applicable exposure standards, including but limited to 

OSHA regulations. 

B. SAFETY OF PERSONS AND PROPERTY 

1. The Contractor shall take reasonable precautions for safety of, and shall provide 

protection to prevent damage, injury, or loss to: 
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a. clients, staff, the public, construction personnel, and other persons who may be 

affected thereby; 

b. the Work and materials and equipment to be incorporated therein, whether in 

storage on or off the site, under care, custody, or control of the Contractor or the 

Contractor's Subcontractors of any tier; and 

c. other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, 

pavements, roadways, structures, and utilities not designated for removal, 

relocation, or replacement in the course of construction. 

2. The Contractor shall give notices and comply with applicable laws, standards, codes, 

ordinances, rules, regulations, and lawful orders of public authorities bearing on safety of 

persons or property or their protection from damage, injury, or loss. 

3. The Contractor shall erect and maintain, as required by existing conditions and 

performance of the Contract, safeguards for safety and protection, including, but not 

limited to, posting danger signs and other warnings against hazards, promulgating safety 

regulations, and notifying owners and users of adjacent sites and utilities. 

4. When use or storage of explosives or other hazardous materials or equipment or unusual 

methods are necessary for execution of the Work, the Contractor shall exercise the 

highest degree of care and carry on such activities under supervision of properly qualified 

personnel. 

5. The Contractor shall promptly remedy damage and loss (other than damage or loss 

insured under property insurance required by the Contract Documents) to property 

referred to in this Section caused in whole or in part by the Contractor, a Subcontractor of 

any tier, or anyone directly or indirectly employed by any of them, or by anyone for 

whose acts they may be liable, and for which the Contractor is responsible under this 

Section, except damage or loss attributable solely to acts or omissions of Owner or the 

Architect or anyone directly or indirectly employed by either of them, or by anyone for 

whose acts either of them may be liable, and not attributable to the fault or negligence of 

the Contractor. The foregoing obligations of the Contractor are in addition to the 

Contractor's other obligations stated elsewhere in the Contract. 

6. The Contractor shall designate a responsible member of the Contractor's organization at 

the site whose duty shall be the prevention of accidents, and the maintaining, enforcing 

and supervising of safety precautions and programs. This person shall be the Contractor's 

superintendent unless otherwise designated by the Contractor in writing to the Owner's 

Representative and Architect. The Contractor shall hold regularly scheduled safety 

meetings to instruct Contractor personnel on safety practices, accident avoidance and 

prevention, and the Project Safety Program. The Contractor shall furnish safety 

equipment and enforce the use of such equipment by its employees and its subcontractors 

of any tier. 

7. The Contractor shall not load or permit any part of the construction or site to be loaded so 

as to endanger its safety. 

8. The Contractor shall promptly report in writing to the Owner all accidents arising out of 

or in connection with the Work which cause death, lost time injury, personal injury, or 

property damage, giving full details and statements of any witnesses. In addition, if 

death, serious personal injuries, or serious property damages are caused, the accident 

shall be reported immediately. 

9. The Contractor shall promptly notify in writing to the Owner of any claims for injury or 

damage to personal property related to the work, either by or against the Contractor. 

10. The Owner assumes no responsibility or liability for the physical condition or safety of 

the Work site or any improvements located on the Work site. The Contractor shall be 

solely responsible for providing a safe place for the performance of the Work. The 
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Owner shall not be required to make any adjustment in either the Contract Sum or 

Contract Time concerning any failure by the Contractor or any Subcontractor to comply 

with the requirements of this Paragraph. 

11. In no event shall the Owner have control over, charge of, or any responsibility for 

construction means, methods, techniques, sequences or procedures or for safety 

precautions and programs in connection with the Work, notwithstanding any of the rights 

and authority granted the Owner in the Contract Documents. 

12. The Contractor shall maintain at his own cost and expense, adequate, safe and sufficient 

walkways, platforms, scaffolds, ladders, hoists and all necessary, proper, and adequate 

equipment, apparatus, and appliances useful in carrying on the Work and which are 

necessary to make the place of Work safe and free from avoidable danger for clients, 

staff, the public and construction personnel, and as may be required by safety provisions 

of applicable laws, ordinances, rules regulations and building and construction codes. 

END OF SECTION 013513.13 



SUMMARY OF WORK 011000 - 1 

SECTION 011000 – SUMMARY OF WORK 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 

Conditions and Division 1 Specification Sections apply to this Section. 

1.2 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Project consists of removing and replacing existing fence and gates, placing additional 

sidewalks around the school, and making improvements to the courtyard drainage.  Project 

include using trenchless methods to install a drainpipe under the school building. 

1. Project Location: New Dawn State School, 710 Glenn Drive, Sikeston, MO. 

2. Owner:  State of Missouri, Office of Administration, Division of Facilities 

Management, Design and Construction, Harry S Truman State Office Building, 

Post Office Box 809, 301 West High Street, Jefferson City, Missouri  65102. 

B. Contract Documents dated October 4, 2024 were prepared for the Project by 

Farnsworth Group. 

C. The Work consists of removing and replacing existing fence and gates, placing additional 

sidewalks around the school, and making improvements to the courtyard drainage. 

1. The Work includes using trenchless methods to install a drainpipe under the school 

building. 

D. The Work will be constructed under a single prime contract. 

1.3 CONTRACTOR USE OF PREMISES 

A. Use of the Site:  Limit use of the premises to work in areas indicated.  Confine operations 

to areas within contract limits indicated.  Do not disturb portions of the site beyond the 

areas in which the Work is indicated. 

1. Owner Occupancy:  Allow for Owner occupancy and use by the public. 

2. Driveways and Entrances: Keep driveways and entrances serving the premises 

clear and available to the Owner, the Owner’s employees, and emergency 

vehicles at all times.  Do not use these areas for parking or storage of materials.  

Schedule deliveries to minimize space and time requirements for storage of 

materials and equipment on-site. 

B. Use of the Existing Building: Maintain the existing building in a weathertight condition 

throughout the construction period.  Repair damage cause by construction operations. 

Take all precautions necessary to protect the building and its occupants during the 

construction period.. 

1.4 OCCUPANCY REQUIREMENTS 

A. Full Owner Occupancy:  The Owner will occupy the site and existing building during the 

entire construction period.  Cooperate with the Owner during construction operations to 

minimize conflicts and facilitate owner usage.  Perform the Work so as not to interfere 

with the Owner’s operations. 



SUMMARY OF WORK 011000 - 2 

1.5 MISCELLANEOUS PROVISIONS 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION (Not Applicable) 

3.1 SCHEDULE OF PRODUCTS ORDERED IN ADVANCE 

END OF SECTION  011000 



ALLOWANCES 012100 - 1 

SECTION 012100 – ALLOWANCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 

Conditions and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements governing allowances. 

1. Certain items are specified in the Contract Documents by allowances.  

Allowances have been established in lieu of additional requirements and to defer 

selection of actual materials and equipment to a later date when additional 

information is available for evaluation.  If necessary, additional requirements will 

be issued by Change Order. 

B. Types of allowances include the following: 

1. Weather allowances. 

C. Related Sections include the following: 

1. Division 1 Section "Contract Modification Procedures" for procedures for 

submitting and handling Change Orders for allowances. 

1.3 WEATHER ALLOWANCE 

A. Included within the completion period for this project are a specified number of “bad 

weather” days (see Schedule of Allowances). 

B. The Contractor’s progress schedule shall clearly indicate the bad weather day allowance 

as an “activity” or “activities”.  In the event weather conditions preclude performance of 

critical work activities for 50% or more of the Contractor’s scheduled workday, that day 

shall be declared unavailable for work due to weather (a “bad weather” day) and charged 

against the above allowance.  Critical work activities will be determined by review of the 

Contractor’s current progress schedule. 

C. The Contractor’s Representative and the Construction Representative shall agree monthly 

on the number of “bad weather” days to be charged against the allowance.  This 

determination will be documented in writing and be signed by the Contractor and the 

Construction Representatives.  If there is a failure to agree on all or part of the “bad 

weather” days for a particular month, that disagreement shall be noted on this written 

document and signed by each party’s representative.  Failure of the Contractor’s 

representative to sign the “bad weather” day documentation after it is presented, with or 

without the notes of disagreement, shall constitute agreement with the “bad weather” day 

determination contained in that document. 

D. There will be no modification to the time of contract performance due solely to the 

failure to deplete the “bad weather” day allowance. 



ALLOWANCES 012100 - 2 

E. Once this allowance is depleted, a no cost Change Order time extension will be executed

for “bad weather” days, as defined above, encountered during the remainder of the

Project.

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine products covered by an allowance promptly on delivery for damage or defects.

Return damaged or defective products to manufacturer for replacement.

3.2 PREPARATION 

A. Coordinate materials and their installation for each allowance with related materials and

installations to ensure that each allowance item is completely integrated and interfaced

with related work.

3.3 SCHEDULE OF ALLOWANCES 

A. Weather Allowance:  Included within the completion period for this Project _5_“bad

weather” days.

END OF SECTION  012100 
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SECTION 013100 – COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 

Conditions and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations 

on Projects including, but not limited to, the following: 

1. Coordination Drawings. 

2. Administrative and supervisory personnel. 

3. Project meetings. 

B. Related Sections include the following: 

1. Division 1, Section 013200 "Schedules" for preparing and submitting 

Contractor's Construction Schedule. 

2. Articles 1.8.B and 1.8.C of Section 007213 "General Conditions" for 

coordinating meetings onsite. 

3. Article 5.4.H of Section 007213 "General Conditions" for coordinating Closeout 

of the Contract. 

1.3 COORDINATION 

A. Administrative Procedures:  Coordinate scheduling and timing of required administrative 

procedures with other construction activities and activities of other Contractors to avoid 

conflicts and to ensure orderly progress of the Work.  Such administrative activities 

include, but are not limited to, the following: 

1. Preparation of Contractor's Construction Schedule. 

2. Preparation of the Schedule of Values. 

3. Installation and removal of temporary facilities and controls. 

4. Delivery and processing of submittals. 

5. Progress meetings. 

6. Preinstallation conferences. 

7. Startup and adjustment of systems. 

8. Project Closeout activities. 

1.4 SUBMITTALS 

A. Key Personnel Names:  Within fifteen (15) work days of starting construction operations, 

submit a list of key personnel assignments including superintendent and other personnel 

in attendance at Project site.  Identify individuals and their duties and responsibilities; list 

addresses and telephone numbers including home and office telephone numbers.  Provide 
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names, addresses, and telephone numbers of individuals assigned as standbys in the 

absence of individuals assigned to Project. 

1. Post copies of list in Project meeting room, in temporary field office, and by each 

temporary telephone.  Keep list current at all times. 

1.5 PROJECT MEETINGS 

A. The Owner’s Construction Representative will schedule a Pre-Construction Meeting prior 

to beginning of construction.  The date, time, and exact place of this meeting will be 

determined after Contract Award and notification of all interested parties.  The 

Contractor shall arrange to have the Job Superintendent and all prime Subcontractors 

present at the meeting.  During the Pre-Construction Meeting, the construction 

procedures and information necessary for submitting payment requests will be discussed 

and materials distributed along with any other pertinent information. 

1. Minutes:  Designer will record and distribute meeting minutes. 

B. Progress Meetings:  The Owner’s Construction Representative will conduct Monthly 

Progress Meetings as stated in Articles 1.8.B and 1.8.C of Section 007213 “General 

Conditions”. 

1. Minutes:  Designer will record and distribute to Contractor the meeting minutes. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION  013100 
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SECTION 012600 – CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 

Conditions and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements for handling and 

processing Contract Modifications. 

B. Related Sections include the following: 

1. Division 1, Section 012100 "Allowances" for procedural requirements for 

handling and processing Allowances. 

2. Division 1, Section 013115 “Project Management Communications” for 

administrative requirements for communications. 

3. Division 0, Section 007213, Article 3.1 "Acceptable Substitutions" for 

administrative procedures for handling Requests for Substitutions made after 

Contract award. 

4. Division 0, Section 007213, Article 4.0 "Changes in the Work" for Change Order 

requirements. 

1.3 REQUESTS FOR INFORMATION 

A. In the event that the Contractor or Subcontractor, at any tier, determines that some 

portion of the Drawings, Specifications, or other Contract Documents requires 

clarification or interpretation, the Contractor shall submit a “Request for Information” 

(RFI) in writing to the Designer.  A RFI may only be submitted by the Contractor and 

shall only be submitted on the RFI forms provided by the Owner.  The Contractor shall 

clearly and concisely set forth the issue for which clarification or interpretation is sought 

and why a response is needed.  In the RFI, the Contractor shall set forth an interpretation 

or understanding of the requirement along with reasons why such an understanding was 

reached. 

B. Responses to RFI shall be issued within ten (10) working days of receipt of the Request 

from the Contractor unless the Designer determines that a longer time is necessary to 

provide an adequate response.  If a longer time is determined necessary by the Designer, 

the Designer will, within five (5) working days of receipt of the request, notify the 

Contractor of the anticipated response time.  If the Contactor submits a RFI on a time 

sensitive activity on the current project schedule, the Contractor shall not be entitled to 

any time extension due to the time it takes the Designer to respond to the request 

provided that the Designer responds within the ten (10) working days set forth above. 

C. Responses from the Designer will not change any requirement of the Contract 

Documents.  In the event the Contractor believes that a response to a RFI will cause a 

change to the requirements of the Contract Document, the Contractor shall give written 

notice to the Designer requesting a Change Order for the work.  Failure to give such 

written notice within ten (10) working days, shall waive the Contractor’s right to seek 

additional time or cost under Article 4, “Changes in the Work” of the General Conditions. 
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1.4 MINOR CHANGES IN THE WORK 

A. Designer will issue supplemental instructions authorizing Minor Changes in the Work, 

not involving adjustment to the Contract Amount or the Contract Time, on ”Designer’s 

Supplemental Instructions” (DSI). 

1.5 PROPOSAL REQUESTS 

A. The Designer or Owner Representative will issue a detailed description of proposed 

Changes in the Work that may require adjustment to the Contract Amount or the Contract 

Time.  The proposed Change Description will be issued using the “Request for Proposal” 

(RFP) form.  If necessary, the description will include supplemental or revised Drawings 

and Specifications. 

1. Proposal Requests issued by the Designer or Owner Representative are for 

information only.  Do not consider them instructions either to stop work in 

progress or to execute the proposed change. 

2. Within ten (10) working days after receipt of Proposal Request, submit a 

proposal for the cost adjustments to the Contract Amount and the Contract Time 

necessary to execute the Change.  The Contractor shall submit his proposal on 

the appropriate Change Order Detailed Breakdown form.  Subcontractors may 

use the appropriate Change Order Detailed Breakdown form or submit their 

proposal on their letterhead provided the same level of detail is included.  All 

proposals shall include: 

a. A detailed breakdown of costs per Article 4.1 of the General Conditions. 

b. If requesting additional time per Article 4.2 of the General Conditions, 

include an updated Contractor's Construction Schedule that indicates the 

effect of the Change including, but not limited to, changes in activity 

duration, start and finish times, and activity relationship. 

1.6 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Proposal Request, the Designer or Owner Representative will 

issue a Change Order for signatures of Owner and Contractor on the “Change Order” 

form. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION  012600 
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SECTION 013300 – SUBMITTALS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 

Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

B. Division 1, Section 013115 “Project Management Communications” for administrative 

requirements for communications. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for submittals required 

for performance of the Work including the following: 

1. Shop Drawings 

2. Product Data 

3. Quality Assurance Submittals 

4. Construction Photographs 

5. Operating and Maintenance Manuals 

6. Warranties 

B. Administrative Submittals:  Refer to General and Supplementary Conditions other 

applicable Division 1 Sections and other Contract Documents for requirements for 

administrative submittals.  Such submittals include, but are not limited to, the following: 

1. Construction Progress Schedule including Schedule of Values 

2. Performance and Payment Bonds 

3. Insurance Certificates 

4. Applications for Payment 

5. Certified Payroll Reports 

6. Partial and Final Receipt of Payment and Release Forms 

7. Affidavit – Compliance with Prevailing Wage Law 

8. Record Drawings 

9. Notifications, Permits, etc. 

C. The Contractor is obliged and responsible to check all shop drawings and schedules to 

assure compliance with contract plans and specifications.  The Contractor is responsible 

for the content of the shop drawings and coordination with other contract work.  Shop 

drawings and schedules shall indicate, in detail, all parts of an Item or Work including 

erection and setting instructions and integration with the Work of other trades. 

D. The Contractor shall at all times make a copy, of all approved submittals, available on 

site to the Construction Representative. 
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1.3 SUBMITTAL PROCEDURES 

A. The Contractor shall comply with the General and Supplementary Conditions and other 

applicable sections of the Contract Documents.  The Contractor shall submit, with such 

promptness as to cause no delay in his work or in that of any other contractors, all 

required submittals indicated in Part 3.1 of this section and elsewhere in the Contract 

Documents.  Coordinate preparation and processing of submittals with performance of 

construction activities.  Transmit each submittal sufficiently in advance of performance 

of related construction activities to avoid delay. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 

submittals, and related activities that require sequential activity. 

2. Coordinate transmittal of different types of submittals for related elements of the 

Work so processing will not be delayed by the need to review submittals 

concurrently for coordination. 

a. The Designer reserves the right to withhold action on a submittal 

requiring coordination with other submittals until all related submittals 

are received. 

B. Each drawing and/or series of drawings submitted must be accompanied by a letter of 

transmittal giving a list of the titles and numbers of the drawings.  Each series shall be 

numbered consecutively for ready reference and each drawing shall be marked with the 

following information: 

1. Date of Submission 

2. Name of Project 

3. Location 

4. Section Number of Specification 

5. State Project Number 

6. Name of Submitting Contractor 

7. Name of Subcontractor 

8. Indicate if Item is submitted as specified or as a substitution 

1.4 SHOP DRAWINGS 

A. Comply with the General Conditions, Article 3.2. 

B. The Contractor shall submit newly prepared information drawn accurately to scale.  

Highlight, encircle, or otherwise indicate deviations from the Contract Documents.  Do 

not reproduce Contract Documents or copy standard information as the basis of Shop 

Drawings.  Standard information prepared without specific reference to the Project is not 

a Shop Drawing. 

C. Shop Drawings include fabrication and installation drawings, setting diagrams, schedules, 

patterns, templates, and similar drawings including the following information: 

1. Dimensions 

2. Identification of products and materials included by sheet and detail number 

3. Compliance with specified standards 

4. Notation of coordination requirements 
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5. Notation of dimensions established by field measurement 

6. Sheet Size:  Except for templates, patterns and similar full-size Drawings, submit 

Shop Drawings on sheets at least 8½”x11” but no larger than 36”x48”. 

1.5 PRODUCT DATA 

A. The Contractor shall comply with the General Conditions, Article 3.2. 

B. The Contractor shall collect Product Data into a single submittal for each element of 

construction or system.  Product Data includes printed information, such as 

manufacturer’s installation instructions, catalog cuts, standard color charts, roughing-in 

diagrams and templates, standard wiring diagrams, and performance curves. 

1. Mark each copy to show applicable choices and options.  Where printed Product 

Data includes information on several products that are not required, mark copies 

to indicate the applicable information including the following information: 

a. Manufacturer’s printed recommendations 

b. Compliance with Trade Association standards 

c. Compliance with recognized Testing Agency standards 

d. Application of Testing Agency labels and seals 

e. Notation of dimensions verified by field measurement 

f. Notation of coordination requirements 

2. Do not submit Product Data until compliance with requirements of the Contract 

Documents has been confirmed. 

1.6 QUALITY ASSURANCE DOCUMENTS 

A. The Contractor shall comply with the General Conditions, Article 3.2 

B. The Contractor shall submit quality control submittals including design data, 

certifications, manufacturer’s instructions, manufacturer’s field reports, and other quality-

control submittals as required under other Sections of the Specifications. 

C. Certifications:  Where other Sections of the Specifications require certification that a 

product, material, or installation complies with specified requirements, submit a notarized 

certification from the Manufacturer certifying compliance with specified requirements. 

1. Signature:  Certification shall be signed by an officer of the Manufacturer or 

other individual authorized to contractually bind the Company. 

D. Inspection and Test Reports:  The Contractor shall submit the required inspection and test 

reports from independent testing agencies as specified in this Section and in other 

Sections of the Contract Documents. 

1.7 OPERATING AND MAINTENANCE MANUALS AND WARRANTIES 

A. The Contractor shall submit all required manufacturer’s operating instructions, 

maintenance/service manuals, and warranties in accordance with the General Conditions, 

Article 3.5, and Supplementary Conditions along with this and other Sections of the 

Contract Documents. 
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PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 REQUIRED SUBMITTALS 

A. Contractor shall submit the following information for materials and equipment to be provided 

under this contract. 

 

SPEC 
SECTION 

TITLE CATEGORY 

013200 Schedules Construction Schedule 

013200 Schedules Schedule of Values 

013200 Schedules List of Subcontractors 

013200 Schedules Major Material Suppliers 

334212 Pipe in Tunnel Sequence & Operation Operation / Maintenance 
Manual 

323113 Fence Material and hardware Product Data 

321213 Concrete Mix Design Product Data 

334211 Pipe   Product Data 

330561 Drywell Shop Drawings 

334230 Storm Drain Shop Drawings 

321123 Aggregate Product Data 

 

END OF SECTION  013300 
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SECTION 013200 – SCHEDULE – BAR CHART  

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 

Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes requirements for a Bar Chart Schedule for the project construction 

activities, schedule of submittals, and schedule for testing. 

PART 2 - PRODUCTS – (Not Applicable) 

PART 3 - EXECUTION 

3.1 SUBMITTAL PROCEDURES 

A. The Contractor shall submit to the Designer, within ten (10) working days following the 

Notice to Proceed, a Progress Schedule including Schedule of Values showing the rate of 

progress the Contractor agrees to maintain and the order in which he proposed to carry 

out the various phases of Work.  No payments shall be made to the Contractor until the 

Progress Schedule has been approved by the Owner. 

1. The Schedule of Values must have the following line items included with the 

value of the item as indicated below: 

a. O&M’s (Owner’s Manual) 

1) $1,000,000.00 (One million) and under – 2% of the total contract 

amount 

2) Over $1,000,000.00 (One million) – 1% of the total contract 

amount 

b. Close Out Documents 

1) $1,000,000.00 (One million) and under – 2% of the total contract 

amount 

2) Over $1,000,000.00 (One million) – 1% of the total contract 

amount 

c. General Conditions 

1) No more than 10% 

B. The Contractor shall submit an updated Schedule for presentation at each Monthly 

Progress Meeting.  The Schedule shall be updated by the Contractor as necessary to 

reflect the current Schedule and its relationship to the original Schedule.  The updated 

Schedule shall reflect any changes in the logic, sequence, durations, or completion date.  

Payments to the Contractor shall be suspended if the Progress Schedule is not adequately 

updated to reflect actual conditions. 
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C. The Contractor shall submit Progress Schedules to Subcontractors to permit coordinating 

their Progress Schedules to the general construction Work.  The Contractor shall 

coordinate preparation and processing of Schedules and reports with performance of 

other construction activities. 

3.2 CONSTRUCTION PROGRESS SCHEDULE – BAR CHART SCHEDULE 

A. Bar-Chart Schedule:  The Contractor shall prepare a comprehensive, fully developed, 

horizontal bar chart-type Contractor’s Construction Schedule.  The Contractor for general 

construction shall prepare the Construction Schedule for the entire Project.  The Schedule 

shall show the percentage of work to be completed at any time, anticipated monthly 

payments by Owner, as well as significant dates (such as completion of excavation, 

concrete foundation work, underground lines, superstructure, rough-ins, enclosure, 

hanging of fixtures, etc.) which shall serve as check points to determine compliance with 

the approved Schedule.  The Schedule shall also include an activity for the number of 

“bad” weather days specified in Section 012100 – Allowances. 

1. The Contractor shall provide a separate time bar for each significant construction 

activity.  Provide a continuous vertical line to identify the first working day of 

each week. 

a. If practical, use the same Schedule of Values breakdown for schedule 

time bars. 

2. The Contractor shall provide a base activity time bar showing duration for each 

construction activity.  Each bar is to indicate start and completion dates for the 

activity.  The Contractor is to place a contrasting bar below each original 

schedule activity time for indicating actual progress and planned remaining 

duration for the activity. 

3. The Contractor shall prepare the Schedule on a minimal number of separate 

sheets to readily show the data for the entire construction period. 

4. Secure time commitments for performing critical elements of the Work from 

parties involved.  Coordinate each element on schedule with other construction 

activities.  Include minor elements involved in the overall sequence of the Work.  

Show each activity in proper sequence.  Indicate graphically the sequences 

necessary for completion of related portions of the Work. 

5. Coordinate the Contractor’s Construction Schedule with the Schedule of Values, 

list of subcontracts, Submittal Schedule, progress reports, payment requests, and 

other required schedules and reports. 

6. Indicate the Intent to Award and the Contract Substantial Completion dates on 

the schedule. 

B. Work Stages:  Use crosshatched bars to indicate important stages of construction for each 

major portion of the Work.  Such stages include, but are not necessarily limited to, the 

following: 

1. Subcontract awards 

2. Submittals 

3. Purchases 

4. Mockups 

5. Fabrication 

6. Sample testing 
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7. Deliveries 

8. Installation 

9. Testing 

10. Adjusting 

11. Curing 

12. Startup and placement into final use and operation 

3.3 SCHEDULE OF SUBMITTALS 

A. Prepare the schedule in chronological order.  Provide the following information 

1. Scheduled date for the first submittal 

2. Related Section number 

3. Submittal category 

4. Name of the Subcontractor 

5. Description of the part of the Work covered 

6. Scheduled date for resubmittal 

7. Scheduled date for the Designer’s final release or approval 

B. Distribution:  Following the Designer’s response to the initial submittal schedule, print 

and distribute copies to the Designer, Owner, subcontractors, and other parties required to 

comply with submittal dates indicated. 

1. Post copies in the Project meeting room and temporary field office. 

2. When revisions are made, distribute to the same parties and post in the same 

locations.  Delete parties from distribution when they have completed their 

assigned part of the Work and are no longer involved in construction activities. 

C. Schedule Updating:  Revise the schedule after each meeting or other activity where 

revisions have been recognized or made.  Issue the updated schedule concurrently with 

the report of each meeting. 

3.4 SCHEDULE OF INSPECTIONS AND TESTS 

A. Prepare a schedule of inspections, tests, and similar services required by the Contract 

Documents.  Submit the schedule with (15) days of the date established for 

commencement of the Contract Work.  The Contractor is to notify the testing agency at 

least (5) working days in advance of the required tests unless otherwise specified. 

B. Form:  This schedule shall be in tabular form and shall include, but not be limited to, the 

following: 

1. Specification Section number 

2. Description of the test 

3. Identification of applicable standards 

4. Identification of test methods 

5. Number of tests required 
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6. Time schedule or time span for tests 

7. Entity responsible for performing tests 

8. Requirements for taking samples 

9. Unique characteristics of each service 

C. Distribution:  Distribute the schedule to the Owner, Architect, and each party involved in 

performance of portions of the Work where inspections and tests are required. 

END OF SECTION 013200 
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SECTION 015000 – CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 

Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes requirements for construction facilities and temporary controls 

including temporary utilities, support facilities, security, and protection. 

B. Temporary utilities include, but are not limited to, the following: 

1. Storm and sanitary sewer 

C. Support facilities include, but are not limited to, the following: 

1. Field offices and storage sheds 

2. Temporary roads and paving 

3. Dewatering facilities and drains 

4. Temporary enclosures 

5. Construction aids and miscellaneous services and facilities 

D. Security and protection facilities include, but are not limited to, to following: 

1. Barricades, warning signs, and lights 

2. Sidewalk bridge or enclosure fence for the site 

3. Environmental protection 

1.3 SUBMITTALS (Not Used) 

1.4 QUALITY ASSURANCE 

A. Regulations:  Comply with industry standards and applicable laws and regulations 

including, but not limited to, the following: 

1. Building code requirements 

2. Health and safety regulations 

3. Utility company regulations 

4. Police, fire department, and rescue squad rules 

5. Environmental protection regulations 

B. Standards:  Comply with NFPA 241 “Standard for Safeguarding Construction, 

Alterations, and Demolition Operations”.  ANSI A10 Series standards for “Safety 

Requirements for Construction and Demolition”, and NECA Electrical Design Library 

“Temporary Electrical Facilities”. 
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1. Electrical Service:  Comply with NEMA, NECA, and UL standards and 

regulations for temporary electric service.  Install service in compliance with 

NFPA 70 “National Electric Code”. 

C. Inspections:  Arrange for authorities having jurisdiction to inspect and test each 

temporary utility before use.  Obtain required certifications and permits. 

1.5 PROJECT CONDITIONS 

A. Temporary Utilities:  Prepare a schedule indicating dates for implementation and 

termination of each temporary utility.  At the earliest feasible time, when acceptable to 

the Owner, change over from use of temporary service to use of permanent service. 

B. Conditions of Use:  Keep temporary services and facilities clean and neat in appearance.  

Operate in a safe and efficient manner.  Relocate temporary services and facilities as the 

Work progresses.  Do not overload facilities or permit them to interfere with progress.  

Take necessary fire-prevention measures.  Do not allow hazardous, dangerous, or 

unsanitary conditions, or public nuisances to develop or persist onsite. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Provide new materials.  If acceptable to the Designer, the Contractor may use 

undamaged, previously used materials in serviceable condition.  Provide materials 

suitable for use intended. 

B. Lumber and Plywood:  Comply with requirements in Division 6 Section “Rough 

Carpentry”. 

1. For job-built temporary office, shops, and sheds within the construction area, 

provide UL-labeled, fire-treated lumber and plywood for framing, sheathing, and 

siding. 

2. For signs and directory boards, provide exterior-type, Grade B-B high-density 

concrete form overlay plywood of sized and thicknesses indicated. 

3. For fences and vision barriers, provide minimum 3/9” (9.5mm) thick exterior 

plywood. 

4. For safety barriers, sidewalk bridges, and similar uses, provide minimum 5/8” 

(16mm) thick exterior plywood. 

C. Gypsum Wallboard:  Provide gypsum wallboard on interior walls of temporary offices. 

D. Roofing Materials:  Provide UL Class A standard-weight asphalt shingles or UL Class C 

mineral-surfaced roll roofing on roofs of job-built temporary office, shops, and shed. 

E. Paint:  Comply with requirements of Division 9 Section “Painting”. 

1. For job-built temporary offices, shops, sheds, fences, and other exposed lumber 

and plywood, provide exterior-grade acrylic-latex emulsion over exterior primer. 

2. For sign panels and applying graphics, provide exterior-grade alkyd gloss enamel 

over exterior primer. 
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3. For interior walls of temporary offices, provide two (2) quarts interior latex-flat 

wall paint. 

F. Tarpaulins:  Provide waterproof, fire-resistant, UL-labeled tarpaulins with flame-spread 

rating of (15) or less.  For temporary enclosures, provide translucent, nylon-reinforced 

laminated polyethylene or polyvinyl chloride, fire-retardant tarpaulins. 

G. Water:  Provide potable water approved by local health authorities. 

H. Open-Mesh Fencing:  Provide 0.120” (3mm) thick, galvanized 2” (50mm) chainlink 

fabric fencing 6’ (2m) high with galvanized steel pipe posts, 1½” (38mm) ID for line 

posts and 2½” (64mm) ID for corner posts. 

2.2 EQUIPMENT 

A. General:  Provide new equipment.  If acceptable to the Designer, the Contractor may use 

undamaged, previously used equipment in serviceable condition.  Provide equipment 

suitable for use intended. 

B. Water Hoses:  Provide ¾” (19mm), heavy-duty, abrasion-resistant, flexible rubber hoses 

100’ (30m) long, with pressure rating greater than the maximum pressure of the water 

distribution system.  Provide adjustable shutoff nozzles at hose discharge. 

C. Electrical Outlets:  Provide properly configured, NEMA-polarized outlets to prevent 

insertion of 110 to 120V plugs into higher voltage outlets.  Provide receptacle outlets 

equipped with ground-fault circuit interrupters, reset button, and pilot light for connection 

of power tools and equipment. 

D. Electrical Power Cords:  Provide grounded extension cords.  Use hard-service cords 

where exposed to abrasion and traffic.  Provide waterproof connectors to connect 

separate lengths of electric cords if single lengths will not reach areas where construction 

activities are in progress.  Do not exceed safe length-voltage rating. 

E. Lamps and Light Fixtures:  Provide general service incandescent lamps of wattage 

required for adequate illumination.  Provide guard cages or tempered-glass enclosures 

where exposed to breakage.  Provide exterior fixture where exposed to moisture. 

F. Heating Units:  Provide temporary heating units that have been tested and labeled by UL, 

FM, or another recognized trade association related to the type of fuel being consumed. 

G. Temporary Offices:  Provide prefabricated or mobile units or similar job-built 

construction with lockable entrances, operable windows, and serviceable finishes.  

Provide heated and air-conditioned units on foundations adequate for normal loading. 

H. Temporary Toilet Units:  Provide self-contained, single-occupant toilet units of the 

chemical, aerated re-circulation, or combustion type.  Provide units properly vented and 

fully enclosed with a glass-fiber-reinforced polyester shell or similar nonabsorbent 

material. 

I. Fire Extinguishers:  Provide hand-carried, portable, UL-rated, Class A fire extinguishers 

for temporary offices and similar spaces.  In other locations, provide hand-carried, 

portable, UL-rated, Class ABC, dry-chemical extinguishers, or a combination of 

extinguishers of NFPA-recommended classes for the exposures. 
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1. Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent, 

and size required by location and class of fire exposure. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Use qualified personnel for installation of temporary facilities.  Locate facilities where 

they will serve the Project adequately and result in minimum interference with 

performance of the Work.  Relocate and modify facilities as required. 

B. Provide each Facility ready for use when needed to avoid delay.  Maintain and modify as 

required.  Do not remove until facilities are no longer needed or are replaced by 

authorized use of completed permanent facilities. 

3.2 TEMPORARY UTILITY INSTALLATION 

A. General:  Engage the appropriate local utility company to install temporary service or 

connect to existing service.  Where company provides only part of the service, provide 

the remainder with matching, compatible materials and equipment.  Comply with 

company recommendations. 

1. Arrange with company and existing users for a time when service can be 

interrupted, if necessary, to make connections for temporary services. 

2. Provide adequate capacity at each stage of construction.  Prior to temporary 

utility availability, provide trucked-in services. 

3. Obtain easements to bring temporary utilities to the site where the Owner’s 

easements cannot be used for that purpose. 

4. Use Charges:  Cost or use charges for temporary facilities are not chargeable to 

the Owner or Designer.  Neither the Owner nor Designer will accept cost or use 

charges as a basis of claims for Change Order. 

B. Temporary Water Service:  The Owner will provide water for construction purposes from 

the existing building system.  All required temporary extensions shall be provided and 

removed by the Contractor.  Connection points and methods of connection shall be 

designated and approved by the Construction Representative. 

C. Temporary Electric Power Service:  The Owner will provide electric power for 

construction lighting and power tools.  Contractors using such services shall pay all costs 

of temporary services, circuits, outlet, extensions, etc. 

D. Temporary Lighting:  When overhead floor or roof deck has been installed, provide 

temporary lighting with local switching. 

1. Install and operate temporary lighting that will fulfill security and protection 

requirements without operating the entire system.  Provide temporary lighting 

that will provide adequate illumination for construction operations and traffic 

conditions. 

E. Temporary Heating:  Provide temporary heat required by construction activities for 

curing or drying of completed installations or for protection of installed construction from 

adverse effects of low temperatures or high humidity.  Select safe equipment that will not 

have a harmful effect on completed installations or elements being installed.  Coordinate 
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ventilation requirements to produce the ambient condition required and minimize 

consumption of energy. 

1. Heating Facilities:  Except where the Owner authorizes use of the permanent 

system, provide vented, self-contained, LP gas or fuel-oil heaters with individual 

space thermostatic control. 

2. Use of gasoline-burning space heaters, open flame, or salamander heating units is 

prohibited. 

F. Temporary Heating and Cooling:  The normal heating and/or cooling system of the 

building shall be maintained in operation during the construction.  Should the Contractor 

find it necessary to interrupt the normal HVAC service to spaces, which have not been 

vacated for construction, such interruptions shall be pre-scheduled with the Construction 

Representative. 

G. Temporary Toilets:  Install self-contained toilet units.  Use of pit-type privies will not be 

permitted.  Comply with regulations and health codes for the type, number, location, 

operation, and maintenance of fixtures and facilities.  Install where facilities will best 

serve the Project’s needs. 

1. Shield toilets to ensure privacy. 

2. Provide separate facilities for male and female personnel. 

3. Provide toilet tissue materials for each facility. 

H. Drinking-Water Facilities:  Provide containerized, tap-dispenser, bottled-water drinking-

water units, including paper supply. 

1. Where power is accessible, provide electric water coolers to maintain dispensed 

water temperature at 45°F to 55°F (7°C to 13°C). 

I. Provide earthen embankments and similar barriers in and around excavations and 

subgrade construction, sufficient to prevent flooding by runoff of storm water from heavy 

rains. 

3.3 SUPPORT FACILITIES INSTALLATION 

A. General:  Locate field offices, storage sheds, and other temporary construction and 

support facilities for easy access. 

1. Maintain support facilities until near Substantial Completion.  Remove prior to 

Substantial Completion.  Personnel remaining after Substantial Completion will 

be permitted to use permanent facilities, under conditions acceptable to the 

Owner. 

B. Storage Facilities:  Limited areas for storage of building materials are available onsite.  

Available storage areas are shown on the drawings.  The Contractor shall provide his own 

security.  Specific locations for storage and craning operations will be discussed at the 

Pre-Bid Meeting and the Pre-Construction Meeting. 

C. Construction Parking:  Contractors must be prepared to discuss their storage and parking 

needs at the Pre-Bid Meeting.  Parking for construction personnel cannot be provided 

onsite.  All parking will be offsite.  The Contractor will have to park on the street, in city-

owned lots, or in commercial lots.  Under no circumstances will any vehicle be parked in 

a fire lane.  Parking on lawns shall be prohibited. 
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D. Dewatering Facilities and Drains:  For temporary drainage and dewatering facilities and 

operations not directly associated with construction activities included under individual 

Sections, comply with dewatering requirements of applicable Division 2 Sections.  

Where feasible, utilize the same facilities.  Maintain the site, excavations, and 

construction free of water. 

E. Temporary Enclosures:  Provide temporary enclosures for protection of construction, in 

progress and completed, from exposure, foul weather, other construction operations, and 

similar activities. 

1. Where heat is needed and the permanent building enclosure is not complete, 

provide temporary enclosures where there is no other provision for containment 

of heat.  Coordinate enclosure with ventilating and materials drying or curing 

requirements to avoid dangerous conditions and effects. 

2. Install tarpaulins securely with incombustible wood framing and other materials.  

Close openings of 25SqFt (2.3SqM) or less with plywood or similar materials. 

3. Close openings through floor or roof decks and horizontal surfaces with load-

bearing, wood-framed construction. 

F. Collection and Disposal of Waste:  Collect waste from construction areas and elsewhere 

daily.  Comply with requirements of NFPA 241 for removal of combustible waste 

material and debris.  Enforce requirements strictly.  Do not hold materials more than 

seven (7) days during normal weather or three (3) days when the temperature is expected 

to rise above 80°F (27°C).  Handle hazardous, dangerous, or unsanitary waste materials 

separately from other waste by containerizing properly.  Dispose of material lawfully. 

G. Rodent Pest Control:  Before deep foundation work has been completed, retain a local 

exterminator or pest control company to recommend practices to minimize attraction and 

harboring of rodents, roaches, and other pests.  Employ this service to perform 

extermination and control procedures are regular intervals so the Project will be free of 

pests and their residues at Substantial Completion.  Perform control operations lawfully, 

using environmentally safe materials. 

H. Stairs:  Until permanent stairs are available, provide temporary stairs where ladders are 

not adequate.  Cover finished, permanent stairs with a protective covering of plywood or 

similar material so finishes will be undamaged at the time of acceptance. 

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Except for use of permanent fire protection as soon as available, do not change over from 

use of temporary security and protection facilities to permanent facilities until Substantial 

Completion, or longer, as requested by the Designer. 

B. Temporary Fire Protection:  Until fire-protection needs are supplied by permanent 

facilities, install and maintain temporary fire-protection facilities of the types needed to 

protect against reasonable predictable and controllable fire losses.  Comply with NFPA 

10 “Standard for Portable Fire Extinguishers” and NFPA 241 “Standard for Safeguarding 

Construction, Alterations, and Demolition Operations”. 

1. Locate fire extinguishers where convenient and effective for their intended 

purpose, but not less than one (1) extinguisher on each floor at or near each 

usable stairwell. 

2. Store combustible materials in containers in fire-safe locations. 
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3. Maintain unobstructed access to fire extinguishers, fire hydrants, temporary fire-

protection facilities, stairways, and other access routes for fighting fires.  Prohibit 

smoking in hazardous fire-exposure areas. 

4. Provide supervision of welding operations, combustion-type temporary heating 

units, and similar sources of fire ignition. 

C. Permanent Fire Protection:  At the earliest feasible date in each area of the Project 

complete installation of the permanent fire-protection facility including connected 

services and place into operation and use.  Instruct key personnel on use of facilities. 

D. Security Enclosure and Lockup:  Install substantial temporary enclosure of partially 

completed areas of construction.  Provide locking entrances to prevent unauthorized 

entrance, vandalism, theft, and similar violations of security. 

1. Storage:  Where materials and equipment must be stored and are of value or attractive for 

theft, provide a secure lockup.  Enforce discipline in connection with the installation and 

release of material to minimize the opportunity for theft and vandalism. 

E. Environmental Protection:  Provide protection, operate temporary facilities, and conduct 

construction in ways and by methods that comply with environmental regulations and 

minimize the possibility that air, waterways, and subsoil might be contaminated or 

polluted or that other undesirable effects might result.  Avoid use of tools and equipment 

that produce harmful noise.  Restrict use of noisemaking tools and equipment to hours 

that will minimize complaints from persons or firms near the site. 

3.5 OPERATION, TERMINATION AND REMOVAL 

A. Supervision:  Enforce strict discipline in use of temporary facilities.  Limit availability of 

temporary facilities to essential and intended uses to minimize waste and abuse. 

B. Maintenance:  Maintain facilities in good operating condition until removal.  Protect from 

damage by freezing temperatures and similar elements. 

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 

ventilation, and similar facilities on a 24-hour basis where required to achieve 

indicated results and to avoid possibility of damage. 

2. Protection:  Prevent water-filled piping from freezing.  Maintain markers for 

underground lines.  Protect from damage during excavation operations. 

C. Termination and Removal:  Unless the Designer requests that it be maintained longer, 

remove each temporary facility when the need has ended, when replaced by authorized 

use of a permanent facility, or no later than Substantial Completion.  Complete or, if 

necessary, restore permanent construction that may have been delayed because of 

interference with the temporary facility.  Repair damaged Work, clean exposed surfaces, 

and replace construction that cannot be satisfactorily repaired. 

1. Materials and facilities that constitute temporary facilities are the Contractor’s 

property.  The Owner reserves the right to take possession of project 

identification signs. 

2. Remove temporary paving not intended for or acceptable for integration into 

permanent paving.  Where the area is intended for landscape development, 

remove soil and aggregate fill that do not comply with requirements for fill or 

subsoil in the area.  Remove materials contaminated with road oil, asphalt and 

other petrochemical compounds, and other substances that might impair growth 
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of plant materials or lawns.  Repair or replace street paving, curbs, and sidewalks 

at the temporary entrances as required by the governing authority. 

3. At Substantial Completion, clean and renovate permanent facilities used during 

the construction period including, but not limited to, the following: 

a. Replace air filters and clean inside of ductwork and housing. 

b. Replace significantly worn parts and parts subject to unusual operating 

conditions. 

c. Replace lamps burned out or noticeably dimmed by hours of use. 

END OF SECTION  015000 
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SECTION 017400 – CLEANING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 

Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for cleaning during the 

Project. 

B. Environmental Requirements:  Conduct cleaning and waste-disposal operations in 

compliance with local laws and ordinances.  Comply fully with federal and local 

environmental and anti-pollution regulations. 

1. Do not dispose of volatile wastes such as mineral spirits, oil, or paint thinner in 

storm or sanitary drains. 

2. Burning or burying of debris, rubbish, or other waste material on the premises is 

not permitted. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by the manufacturer 

or fabricator for the surface to be cleaned.  Do not use cleaning agents that are potentially 

hazardous to health or property or that might damage finished surfaces. 

PART 3 - EXECUTION 

3.1 PROGRESS CLEANING 

A. General 

1. Retain all stored items in an orderly arrangement allowing maximum access, not 

impending drainage or traffic, and providing the required protection of materials. 

2. Do not allow the accumulation of scrap, debris, waste material, and other items 

not required for construction of this Work. 

3. At least <once><twice> each month, and more often if necessary, completely 

remove all scrap, debris, and waste material from the jobsite. 

4. Provide adequate storage for all items awaiting removal from the jobsite, 

observing all requirements for fire protection and protection of the ecology. 

B. Site 

1. Daily, inspect the site and pick up all scrap, debris, and waste material.  Remove 

all such items to the place designated for their storage. 

2. Weekly, inspect all arrangements of materials stored onsite.  Re-stack, tidy, or 

otherwise service all material arrangements. 
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3. Maintain the site in a neat and orderly condition at all times. 

C. Structures 

1. Daily, inspect the structures and pick up all scrap, debris, and waste material.  

Remove all such items to the place designated for their storage. 

2. Weekly, sweep all interior spaces clean.  “Clean” for the purposes of this 

paragraph, shall be interpreted as meaning free from dust and other material 

capable of being removed by use of reasonable effort and handheld broom. 

3. In preparation for installation of succeeding materials, clean the structures or 

pertinent portions thereof to the degree of cleanliness recommended by the 

manufacturer of the succeeding material, using all equipment and materials 

required to achieve the required cleanliness. 

4. Following the installation of finish floor materials, clean the finish floor daily 

while work is being performed in the space in which finish materials have been 

installed.  “Clean” for the purposes of this subparagraph, shall be interpreted as 

meaning free from all foreign material which, in the opinion of the Construction 

Representative, may be injurious to the finish of the finish floor material. 

3.2 FINAL CLEANING 

A. General:  Provide final cleaning operations when indicated.  Employ experienced workers 

or professional cleaners for final cleaning.  Clean each surface or unit of Work to the 

condition expected from a commercial building cleaning and maintenance program.  

Comply with manufacturer’s instructions. 

B. Complete the following cleaning operations before requesting inspection for certification 

of Substantial Completion for the entire Project or a portion of the Project. 

1. Clean the Project Site, yard and grounds, in areas disturbed by construction 

activities including landscape development areas, of rubbish, waste material, 

litter, and foreign substances. 

2. Sweep paved areas broom clean.  Rake grounds that are neither planted nor 

paved to a smooth, even-textured surface. 

3. Remove petrochemical spills, stains, and other foreign deposits. 

4. Remove tools, construction equipment, machinery, and surplus material from the 

site. 

5. Remove snow and ice to provide safe access to the building. 

6. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free 

condition, free of stains, films, and similar foreign substances.  Avoid disturbing 

natural weathering of exterior surfaces.  Restore reflective surfaces to their 

original condition. 

7. Remove debris and surface dust from limited access spaces, including roofs, 

plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces. 

8. Broom clean concrete floors in unoccupied spaces. 

9. Vacuum clean carpet and similar soft surfaces removing debris and excess nap.  

Shampoo, if required. 

10. Clean transparent material, including mirrors and glass in doors and windows.  

Remove glazing compounds and other substances that are noticeable vision-
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obscuring materials. Replace chipped or broken glass and other damaged 

transparent materials.  Polish mirrors and glass, taking care not to scratch 

surfaces. 

11. Remove labels that are not permanent labels. 

12. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.  

Replace finishes and surfaces that cannot be satisfactorily repaired or restored or 

that already show evidence of repair or restoration. 

a. Do not paint over “UL” and similar labels, including mechanical and 

electrical nameplates. 

13. Wipe surfaces of mechanical and electrical equipment, elevator equipment, and 

similar equipment.  Remove excess lubrication, paint and mortar droppings, and 

other foreign substances. 

14. Clean plumbing fixtures to a sanitary condition free of stains, including stains 

resulting from water exposure. 

15. Replace disposable air filters and clean permanent air filters.  Clean exposed 

surfaces of diffusers, registers, and grills. 

16. Clean ducts, blowers, and coils if units were operated without filters during 

construction 

17. Clean food-service equipment to a sanitary condition, ready and acceptable for its 

intended use. 

18. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.  

Replace burned-out bulbs and defective and noisy starters in fluorescent and 

mercury vapor fixtures. 

19. Leave the Project clean and ready for occupancy. 

C. Pest Control:  Engage an experienced, licensed exterminator to make a final inspection 

and rid the Project of rodents, insects, and other pests.  Comply with regulations of local 

authorities. 

D. Removal of Protection:  Remove temporary protection and facilities installed during 

construction to protect previously completed installations during the remainder of the 

construction period. 

E. Compliances:  Comply with governing regulations and safety standards for cleaning 

operations.  Remove waste materials from the site and dispose of lawfully. 

1. Where extra materials of value remain after Final Acceptance by the Owner, they 

become the Owner’s property. 

END OF SECTION  017400 
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SECTION 024100  
DEMOLITION 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Selective demolition of built site elements. 

B. Abandonment and removal of existing utilities and utility structures. 

1.02 PRICE AND PAYMENT PROCEDURE 

A. Unless otherwise written in the specifications, removals are incidental to the work. 

B. Removal of Electrical Equipment: Removals shall be paid as lump sum for the removals show 
on the plans. 

C. Concrete Removal – Courtyard:  Measurement paid per square yard of concrete removed 
within the courtyard, inclusive of planter boxes.   

PART 2  EXECUTION 

2.01 GENERAL PROCEDURES AND PROJECT CONDITIONS 

A. Comply with applicable codes and regulations for demolition operations and safety of adjacent 
structures and the public. 

1. Obtain required permits. 

2. Take precautions to prevent catastrophic or uncontrolled collapse of structures to be 
removed; do not allow worker or public access within range of potential collapse of 
unstable structures. 

3. Provide, erect, and maintain temporary barriers and security devices. 

4. Conduct operations to minimize effects on and interference with adjacent structures and 
occupants. 

5. Do not close or obstruct roadways or sidewalks without permits from authority having 
jurisdiction. 

6. Conduct operations to minimize obstruction of public and private entrances and exits. Do 
not obstruct required exits at any time. Protect persons using entrances and exits from 
removal operations. 

7. Obtain written permission from owners of adjacent properties when demolition equipment 
will traverse, infringe upon, or limit access to their property. 

B. Do not begin removal until receipt of notification to proceed from Owner. 

C. Protect existing structures and other elements to remain in place and not removed. 

1. Provide bracing and shoring. 

2. Prevent movement or settlement of adjacent structures. 

3. Stop work immediately if adjacent structures appear to be in danger. 

2.02 EXISTING UTILITIES 

A. Coordinate work with utility companies. Notify utilities before starting work, comply with their 
requirements, and obtain required permits. 

B. Protect existing utilities to remain from damage. 

C. Do not disrupt public utilities without permit from authority having jurisdiction. 

D. Do not close, shut off, or disrupt existing life safety systems that are in use without at least 7 
days prior written notification to Owner. 

E. Do not close, shut off, or disrupt existing utility branches or take-offs that are in use without at 
least 3 days prior written notification to Owner. 

F. Locate and mark utilities to remain; mark using highly visible tags or flags, with identification of 
utility type; protect from damage due to subsequent construction, using substantial barricades if 
necessary. 
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G. Remove exposed piping, valves, meters, equipment, supports, and foundations of 
disconnected and abandoned utilities. 

2.03 DEBRIS AND WASTE REMOVAL 

A. Remove debris, junk, and trash from site. 

B. Leave site in clean condition, ready for subsequent work. 

C. Clean up spillage and wind-blown debris from public and private lands. 

END OF SECTION 
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SECTION 312316.13  
TRENCHING 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Backfilling and compacting for utilities outside the building. 

1.02 PRICE AND PAYMENT PROCEDURES 

A. Trenching price should be considered incidental to other construction. 

1.03 REFERENCE STANDARDS 

A. AASHTO T 180 - Standard Method of Test for Moisture-Density Relations of Soils Using a 4.54-
kg (10-lb) Rammer and a 457-mm (18-in.) Drop; 2022, with Errata . 

B. ASTM D698 - Standard Test Methods for Laboratory Compaction Characteristics of Soil Using 
Standard Effort (12,400 ft-lbf/ft3 (600 kN-m/m3)); 2012 (Reapproved 2021). 

PART 2  PRODUCTS 

2.01 FILL MATERIALS 

A. General Fill - Fill Type A:  Complying with State of Missouri Highway Department standard. 

B. Granular Fill - Fill Type B:  Coarse aggregate, complying with State of Missouri Highway 
Department standard. 

PART 3  EXECUTION 

3.01 EXAMINATION 

A. Verify that survey bench marks and intended elevations for the work are as indicated. 

3.02 PREPARATION 

A. Identify required lines, levels, contours, and datum locations. 

B. Grade top perimeter of trenching area to prevent surface water from draining into 
trench.  Provide temporary means and methods, as required, to maintain surface water 
diversion until no longer needed, or as directed by the Engineer. 

3.03 TRENCHING 

A. Notify Engineer of unexpected subsurface conditions and discontinue affected Work in area 
until notified to resume work. 

B. Slope banks of excavations deeper than 4 feet (1.2 meters) to angle of repose or less until 
shored. 

C. Do not interfere with 45 degree bearing splay of foundations. 

D. Cut trenches wide enough to allow inspection of installed utilities. 

E. Hand trim excavations.  Remove loose matter. 

F. Remove excavated material that is unsuitable for re-use from site. 

G. Remove excess excavated material from site. 

H. Provide temporary means and methods, as required, to remove all water from trenching until 
directed by the Engineer.  Remove and replace soils deemed unsuitable by classification and 
which are excessively moist due to lack of dewatering or surface water control. 

I. Determine the prevailing groundwater level prior to trenching.  If the proposed trench extends 
less than 1 foot (305 mm) into the prevailing groundwater, control groundwater intrusion with 
perimeter drains routed to sump pumps, or as directed by the Engineer. 

3.04 PREPARATION FOR UTILITY PLACEMENT 

A. Cut out soft areas of subgrade not capable of compaction in place.  Backfill with general fill. 

B. Compact subgrade to density equal to or greater than requirements for subsequent fill material. 
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C. Until ready to backfill, maintain excavations and prevent loose soil from falling into excavation. 

3.05 BACKFILLING 

A. Backfill to contours and elevations indicated using unfrozen materials. 

B. Employ a placement method that does not disturb or damage other work. 

C. Systematically fill to allow maximum time for natural settlement.  Do not fill over porous, wet, 
frozen or spongy subgrade surfaces. 

D. Maintain optimum moisture content of fill materials to attain required compaction density. 

E. Slope grade away from building minimum 2 inches in 10 feet (50 mm in 3 m), unless noted 
otherwise.  Make gradual grade changes.  Blend slope into level areas. 

F. Correct areas that are over-excavated. 

1. Other areas:  Use general fill, flush to required elevation, compacted to minimum 97 
percent of maximum dry density. 

G. Compaction Density Unless Otherwise Specified or Indicated: 

H. Reshape and re-compact fills subjected to vehicular traffic. 

3.06 TOLERANCES 

A. Top Surface of General Backfilling:  Plus or minus 1 inch (25 mm) from required elevations. 

3.07 FIELD QUALITY CONTROL 

A. See Section 014000 - Quality Requirements, for general requirements for field inspection and 
testing. 

B. Evaluate results in relation to compaction curve determined by testing uncompacted material in 
accordance with ASTM D1557 ("modified Proctor"), AASHTO T 180, or ASTM D698 ("standard 
Proctor"). 

C. If tests indicate work does not meet specified requirements, remove work, replace and retest. 

3.08 CLEANING 

A. Remove unused stockpiled materials, leave area in a clean and neat condition.  Grade 
stockpile area to prevent standing surface water. 

B. Leave borrow areas in a clean and neat condition.  Grade to prevent standing surface water. 

END OF SECTION 
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SECTION 321123  
AGGREGATE BASE COURSES 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Aggregate base course. 

1.02 RELATED REQUIREMENTS 

A. Missouri Specifications for Highway Construction, Latest Version. 

B. Section 321313 - Concrete Paving:  Finish concrete surface course. 

1.03 PRICE AND PAYMENT PROCEDURES 

A. Aggregate base courses price is incidental to other construction. 

END OF SECTION 
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SECTION 321313  
CONCRETE PAVING 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Concrete slabs for courtyard. 

B. Concrete curb for planter boxes. 

1.02 RELATED REQUIREMENTS 

A. Work shall conform to the Missouri Specifications for Highway Construction, except as modified 
here within. 

B. Section 330561 - Concrete Manholes:  Manholes, including frames; gutter drainage grilles, 
covers, and frames for placement by this section. 

1.03 PRICE AND PAYMENT PROCEDURES 

A. Concrete Placed: Measurement by the square yard (sq m) for the location specified. Includes 
mix design, excavation, finish grading, base aggregate, supplying to site, labor and equipment, 
preparing base, placing, floating, finishing and verification. 

1.04 REFERENCE STANDARDS 

A. Missouri Standard Specifications for Highway Construction, Latest Version 

B. ACI PRC-305 - Guide to Hot Weather Concreting; 2020. 

C. ACI PRC-306 - Guide to Cold Weather Concreting; 2016. 

D. ASTM C39/C39M - Standard Test Method for Compressive Strength of Cylindrical Concrete 
Specimens; 2023. 

1.05 SUBMITTALS 

A. See Section 013300 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Provide data on joint filler, admixtures, and curing compound. 

C. Samples:  Submit two sample panels, 12 by 12 inch (300 by 300 mm) in size illustrating 
exposed aggregate finish. 

D. Design Data:  Indicate pavement thickness, designed concrete strength, reinforcement, and 
typical details. 

PART 2  PRODUCTS 

2.01 PAVING ASSEMBLIES 

A. Concrete Sidewalks and concrete curb:  3,000 psi (20.7 MPa) 28 day concrete, 5 inches (127 
mm) thick, buff color Portland cement, light broom finish except as stated below. 

1. Courtyard - Exposed aggregate finish. 

2.02 REINFORCEMENT 

A. Reinforcing Steel and Welded Wire Reinforcement:  Types specified in Section 032000. 

2.03 CONCRETE MATERIALS 

A. Obtain cementitious materials from same source throughout. 

B. Concrete Materials:  Provide in accordance with Missouri Specification for Highway 
Construction, latest version, standards. 

C. Exposed Aggregate:  To match existing courtyard surface. All aggregate is to be supplied from 
a single source. 

PART 3  EXECUTION 

3.01 EXAMINATION 

A. Verify compacted subgrade is acceptable and ready to support paving and imposed loads. 
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B. Verify gradients and elevations of base are correct. 

3.02 SUBBASE 

A. Prepare subbase in accordance with State of Missouri Highways standards. 

3.03 PREPARATION 

A. Moisten base to minimize absorption of water from fresh concrete. 

B. Coat surfaces of manhole frames with oil to prevent bond with concrete pavement. 

3.04 FORMING 

A. Place and secure forms to correct location, dimension, profile, and gradient. 

3.05 REINFORCEMENT 

A. Place reinforcement as indicated. 

3.06 COLD AND HOT WEATHER CONCRETING 

A. Follow recommendations of ACI PRC-305 when concreting during hot weather. 

B. Follow recommendations of ACI PRC-306 when concreting during cold weather. 

C. Do not place concrete when base surface temperature is less than 40 degrees F (4 degrees C), 
or surface is wet or frozen. 

3.07 PLACING CONCRETE 

A. Coordinate installation of snow melting components. 

B. Place concrete in accordance with State of Missouri Highways standards. 

C. Place concrete using the slip form technique. 

D. Ensure reinforcement, inserts, embedded parts, formed joints are not disturbed during concrete 
placement. 

E. Apply surface retarder to all exposed surfaces in accordance with manufacturer's instructions. 

3.08 JOINTS 

A. Align curb, gutter, and sidewalk joints. 

B. Saw cut contraction joints 3/16 inch (5 mm) wide at an optimum time after finishing.  Cut 1/3 
into depth of slab. 

3.09 EXPOSED AGGREGATE 

A. Wash concrete surfaces to which surface retarder has been applied with clean water, and scrub 
with stiff bristle brush exposing aggregate to match existing. 

3.10 FINISHING 

A. Courtyard Paving: Exposed aggregate. 

B. Sidewalk Paving:  Light broom, texture perpendicular to direction of travel with troweled and 
radiused edge 1/4 inch radius ( 6 mm radius). 

3.11 TOLERANCES 

A. Maximum Variation of Surface Flatness:  1/4 inch (6 mm) in 10 ft (3 m). 

B. Maximum Variation From True Position:  1/4 inch (6 mm). 

3.12 FIELD QUALITY CONTROL 

A. Compressive Strength Tests:  ASTM C39/C39M; for each test, mold and cure three concrete 
test cylinders.  Obtain test samples for every 100 cu yd (76 cu m) or less of each class of 
concrete placed. 

1. Take one additional test cylinder during cold weather concreting, cured on job site under 
same conditions as concrete it represents. 

2. Perform one slump test for each set of test cylinders taken. 
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B. Maintain records of placed concrete items.  Record date, location of pour, quantity, air 
temperature, and test samples taken. 

3.13 PROTECTION 

A. Immediately after placement, protect pavement from premature drying, excessive hot or cold 
temperatures, and mechanical injury. 

B. Do not permit pedestrian traffic over pavement until 75 percent design strength of concrete has 
been achieved. 

END OF SECTION 
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SECTION 321623  
SIDEWALKS 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Concrete sidewalks. 

B. Concrete wheelchair ramps. 

1.02 RELATED REQUIREMENTS 

A. Section 321123 - Aggregate Base Courses. 

B. Section 321313 - Concrete Paving. 

1.03 PRICE AND PAYMENT PROCEDURES 

A. Concrete for Sidewalks:  Measurement by the square yard (sq m) for the location 
specified.  Includes mix design, removal existing concrete, saw cutting, grading, base 
aggregate, supplying to site, labor and equipment, preparing base, placing, floating, finishing 
and verification. 

1.04 REFERENCE STANDARDS 

A. Missouri Specifications for Highway Construction; Latest Edition. 

B. ACI PRC-305 - Guide to Hot Weather Concreting; 2020. 

C. ACI PRC-306 - Guide to Cold Weather Concreting; 2016. 

D. ADA Standards - 2010 ADA Standards for Accessible Design; 2010. 

E. ASTM C94/C94M - Standard Specification for Ready-Mixed Concrete; 2024. 

1.05 SUBMITTALS 

A. See Section 013300 – Administrative requirements for submittals. 

B. Product Review: Submit concrete mix design with data sheets for admixtures.  

PART 2 PRODUCTS 

2.01 CONCRETE SIDEWALKS AND WHEELCHAIR RAMPS 

A. Concrete Forms:  Wood. 

B. Concrete Materials: Comply with ASTM C94/C94M. 

C. Aggregate: Pit Run, washed, 3/8 inch (1 cm) stone; free of shale, clay, friable material and 
debris. 

D. Joint Filler:  Preformed expansion, with a thickness of 1/2 inch (13 mm). 

PART 3 EXECUTION 

3.01 EXAMINATION 

A. Verify gradients and elevations of the subgrade are correct as shown on drawings.  Where poor 
subgrade material is encountered, remove and replace with suitable material. 

B. Verify compacted subgrade is acceptable, ready to support imposed loads and paving, and 
ready to receive work. 

3.02 SUBBASE PREPARATION 

A. Maintain subgrade in a smooth, compacted condition with required section and established 
grade until concrete is placed. 

3.03 CONCRETE SIDEWALK AND WHEELCHAIR RAMP INSTALLATION 

A. Forming: 

1. Assemble formwork to permit easy stripping and dismantling without damaging concrete. 
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2. Sidewalk Forms:  Place and secure forms to location, dimension, profile, and gradient 
shown on drawings.  Height equal to the full depth of the finished sidewalk. 

3. Wheelchair Ramps:  Place and secure forms to location, dimension, profile, and gradient 
shown on drawings.  Comply with ADA Standards. 

B. Placement: 

1. Place concrete in a single lift. 

2. Consolidate concrete by tamping and spading. 

C. Joints: 

1. Spacing: Provide scored joints every 10 feet (3 m). 

2. Filler height equal to the full depth of the finished concrete. 

D. Finishing: 

1. Sidewalk Paving:  Light broom, texture perpendicular to direction of travel with troweled 
and radiused edge, 1/4 inch radius (6 mm radius). 

2. Wheelchair Ramps:  Broomed perpendicular to slope. 

3.04 TOLERANCES 

A. Surface Flatness:  1/4 inch (6 mm), maximum, measured with 10 foot (3 m) straight edge. 

3.05 PROTECTION 

A. Immediately after placement, protect sidewalk from premature drying, excessively hot or cold 
temperatures, and mechanical injury. 

B. Do not permit pedestrian traffic over sidewalk for 7 days minimum after finishing. 

END OF SECTION 
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SECTION 323113  
CHAIN LINK FENCES AND GATES 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Posts, rails, and frames. 

B. Wire fabric. 

C. Manual gates with related hardware. 

1.02 PRICE AND PAYMENT PROCEDURES 

1. Fencing:  Measurement and payment by the linear foot (linear meter), to the fence height 
specified, based on the specified post spacing.  Includes posts, post footings, rails, 
tension wire, fabric, accessories, attachments. 

2. Gates:  Measurement and payment by specified type.  Includes frame posts, post footings, 
fabric, accessories, and hardware. 

1.03 REFERENCE STANDARDS 

A. ASTM F567 - Standard Practice for Installation of Chain-Link Fence; 2023. 

B. CLFMI CLF-SFR0111 - Security Fencing Recommendations; 2014. 

C. FS RR-F-191/1D - Fencing, Wire and Post Metal (Chain-Link Fence Fabric); 1990. 

1.04 SUBMITTALS 

A. See Section 013300 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Provide data on fabric, posts, accessories, fittings and hardware. 

C. Shop Drawings:  Indicate plan layout, spacing of components, post foundation dimensions, 
hardware anchorage, and schedule of components.  See CLFMI CLF-SFR0111 for planning 
and design recommendations. 

1.05 QUALITY ASSURANCE 

A. Manufacturer Qualifications:  Company specializing in manufacturing products specified in this 
section, with not less than three years of documented experience. 

B. Fence Installer:  Company with demonstrated successful experience installing similar projects 
and products, with not less than five years of documented experience. 

1.06 WARRANTY 

A. Correct defective Work within a five year period after Date of Substantial Completion. 

PART 2  PRODUCTS 

2.01 MANUFACTURERS 

A. Chain Link Fences and Gates: 

1. Master-Halco, Inc:  www.masterhalco.com/#sle. 

2. Merchants Metals:  www.merchantsmetals.com/#sle. 

2.02 MATERIALS 

A. Posts, Rails, and Frames: 

1. ASTM A1011/A1011M, Designation SS; hot-rolled steel strip, cold formed to pipe 
configuration, longitudinally welded construction, minimum yield strength of 50 ksi (345 
MPa); zinc coating complying with ASTM F1043 and ASTM F1083. 

2. Line Posts:  Type I round in accordance with FS RR-F-191/1D. 

3. Terminal, Corner, Rail, Brace, and Gate Posts:  Type I round in accordance with FS RR-F-
191/1D. 

B. Wire Fabric: 

1. ASTM A392 zinc coated steel chain link fabric. 

2. Comply with CLFMI CLF-PM0610. 
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PART 3  EXECUTION 

3.01 EXAMINATION 

A. Verification of Conditions:  Verify that areas are clear of obstructions or debris. 

B. Preinstallation Testing:  Test areas for ledge. 

3.02 INSTALLATION 

A. Install framework, fabric, accessories and gates in accordance with ASTM F567. 

B. Place fabric on outside of posts and rails. 

3.03 TOLERANCES 

A. Maximum Variation From Plumb:  1/4 inch (6 mm). 

B. Maximum Offset From True Position:  1 inch (25 mm). 

C. Do not infringe on adjacent property lines. 

3.04 CLEANING 

A. Clean jobsite of excess materials; scatter excess material from post hole excavations uniformly 
away from posts. Remove excess material if required. 

B. Clean fence with mild household detergent and clean water rinse well. 

END OF SECTION 
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SECTION 330561  
CONCRETE MANHOLES 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Precast concrete manholes and dry wells. 

B. Cast-in-place concrete manholes. 

C. Frames and covers. 

1.02 RELATED REQUIREMENTS 

A. Construction to follow Missouri Specifications for Highway Construction, latest version, except 
as modified here within.  

B. Section 334211 - Stormwater Gravity Piping. 

1.03 PRICE AND PAYMENT PROCEDURES 

A. Concrete Dry Well 

1. Basis of Measurement:  By the unit for Each as shown on the project plans. 

2. Basis of Payment:  Includes excavation, hand trimming, bedding and backfilling, geotextile 
fabric, base pad, frame and grate, accessories. 

1.04 REFERENCE STANDARDS 

A. AASHTO HB - Standard Specifications for Highway Bridges; 2005, with Errata. 

B. ASTM A48/A48M - Standard Specification for Gray Iron Castings; 2022. 

C. ASTM C139 - Standard Specification for Concrete Masonry Units for Construction of Catch 
Basins and Manholes; 2017. 

D. ASTM C478/C478M - Standard Specification for Circular Precast Reinforced Concrete Manhole 
Sections; 2020. 

E. ASTM C923/C923M - Standard Specification for Resilient Connectors Between Reinforced 
Concrete Manhole Structures, Pipes, and Laterals; 2020. 

F. ASTM C990 - Standard Specification for Joints for Concrete Pipe, Manholes, and Precast Box 
Sections Using Preformed Flexible Joint Sealants; 2009 (Reapproved 2019). 

1.05 SUBMITTALS 

A. See Section 013300 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Provide manhole covers, component construction, features, configuration, and 
dimensions. 

C. Shop Drawings:  Indicate structure locations, elevations, piping sizes and elevations of 
penetrations, perforation design. 

PART 2  PRODUCTS 

2.01 CONCRETE MANHOLES 

A. Weight Rating: H 10 according to AASHTO HB. 

B. Precast Concrete Manholes:  Comply with ASTM C478/C478M, reinforced. 

1. Joint Sealant:  Comply with ASTM C990. 

2. Resilient Connectors:  Comply with ASTM C923/C923M. 

C. Frame and Cover:  Cast iron construction, ASTM A48/A48M Class 30B, machined flat bearing 
surface; hinged; sealing gasket. 

2.02 ACCESSORIES 

A. Steps:  No Steps. 
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PART 3  EXECUTION 

3.01 EXAMINATION 

A. Verify items provided by other sections of work are properly sized and located. 

B. Verify that built-in items are in proper location, and ready for roughing into Work. 

C. Verify excavation for manholes is correct. 

3.02 EXCAVATION AND FILL 

A. Hand trim excavation for accurate placement to indicated elevations. 

B. Backfill with cover fill, tamp in place and compact, then complete backfilling. 

C. Cover weep holes with 3/4 inch (19 mm) crushed stone. 

3.03 INSTALLATION 

A. Establish elevations and pipe inverts for inlets and outlets as indicated in drawings. 

B. Precast Concrete Manholes: 

1. Place base section plumb and level. 

2. Install joint sealant uniformly around section lip. 

3. Overlay additional sections on joint sealant. 

4. Install cone or lid plumb and level on joint sealant. 

C. Frames and Covers: 

1. Place frame plumb and level. 

2. Place grate in frame securely. 

3.04 FIELD QUALITY CONTROL 

A. Perform field inspection for pipe invert elevations. 

B. If inspections indicate work does not meet specified requirements, adjust work and reinspect at 
no cost to Owner. 

END OF SECTION 
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SECTION 334211  
STORMWATER GRAVITY PIPING 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Stormwater drainage piping. 

B. Stormwater pipe accessories. 

1.02 RELATED REQUIREMENTS 

A. Section 312316.13 - Trenching:  Excavating, bedding, and backfilling. 

B. Section 330561 - Concrete Manholes. 

C. Section 334230 – Stormwater Drains 

D. Section 334212 – Casing Installation 

1.03 PRICE AND PAYMENT PROCEDURES 

A. Pipe and Fittings: 

1. Basis of Measurement:  By the linear foot for the size specified. 

2. Basis of Payment:  Includes excavation, trenching, hand trimming excavation, bedding 
and backfilling, pipe and fittings, connection to building service piping and to municipal 
system. 

1.04 REFERENCE STANDARDS 

A. Codes and Standards: Comply with requirements of the following specifications as modified 
herein. 

1. Missouri Department of Transportation, Current Edition 

a. Standard Specifications for Highway Construction 

b. Supplemental Specifications and Recurring Special Provisions 

c. References to sections on measurement and basis of payment shall not apply 

B. ASTM C76 - Standard Specification for Reinforced Concrete Culvert, Storm Drain, and Sewer 
Pipe; 2022a. 

C. ASTM C76M - Standard Specification for Reinforced Concrete Culvert, Storm Drain, and Sewer 
Pipe (Metric); 2022a. 

D. ASTM C443 - Standard Specification for Joints for Concrete Pipe and Manholes, Using Rubber 
Gaskets; 2021. 

E. ASTM C443M - Standard Specification for Joints for Concrete Pipe and Manholes, Using 
Rubber Gaskets (Metric); 2021. 

F. ASTM D1785 - Standard Specification for Poly(Vinyl Chloride) (PVC) Plastic Pipe, Schedules 
40, 80, and 120; 2021a. 

G. ASTM D2321 - Standard Practice for Underground Installation of Thermoplastic Pipe for 
Sewers and Other Gravity-Flow Applications; 2020. 

H. ASTM D2729 - Standard Specification for Poly(Vinyl Chloride) (PVC) Sewer Pipe and Fittings; 
2021. 

1.05 SUBMITTALS 

A. See Section 013300 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Provide data indicating pipe, pipe accessories. 

C. Manufacturer's Certificate:  Certify that products meet or exceed specified requirements. 

D. Manufacturer's Installation Instructions:  Indicate special procedures required to install Products 
specified. 

E. Field Quality Control Submittals:  Document results of field quality control testing. 
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F. Project Record Documents: 

1. Record location of pipe runs, connections, and invert elevations. 

2. Identify and describe unexpected variations to subsoil conditions or discovery of 
uncharted utilities. 

PART 2  PRODUCTS 

2.01 STORMWATER PIPE MATERIALS 

A. Provide products that comply with Standard Specifications for Water and Sewer Construction in 
Missouri, latest edition. 

B. Plastic Pipe:  ASTM D1785, Schedule 40, Poly Vinyl Chloride (PVC) material; inside nominal 
diameter of 8 inches (203 mm), bell and spigot style solvent sealed joint end. 

2.02 BEDDING AND COVER MATERIALS 

A. Bedding:  As specified in Section 312316.13. 

B. Cover:  As specified in Section 312316.13. 

2.03 PIPE ACCESSORIES 

A. Fittings:  Same material as pipe molded or formed to suit pipe size and end design, in required 
tee, bends, elbows, cleanouts, reducers, traps and other configurations required. 

B. Trace Wire:  Magnetic detectable conductor, clear plastic covering, imprinted with "Storm 
Sewer Service " in large letters. 

C. Downspout Boots:  Smooth interior without boxed corners or choke points; include integral lug 
slots, integral cleanout, cleanout cover, and tamper proof fasteners. 

1. Configuration:  Angular. 

2. Material:  Cast iron; ASTM A48/A48M; casting thickness 3/8 inch (9.5 mm), minimum. 

3. Accessories:  Manufacturer's standard stainless steel fasteners, stainless steel building 
wall anchors, integral neoprene gaskets, and rubber coupling. 

2.04  

PART 3  EXECUTION 

3.01 TRENCHING 

A. See Section 312316.13 - Trenching for additional requirements. 

B. Backfill around sides and to top of pipe with cover fill, tamp in place and compact, then 
complete backfilling. 

3.02 INSTALLATION 

A. Verify that trench cut is ready to receive work and excavations, dimensions, and elevations are 
as indicated on layout drawings. 

B. Install pipe, fittings, and accessories in accordance with manufacturer's instructions.  Seal 
watertight. 

1. Plastic Pipe:  Also comply with ASTM D2321. 

C. Lay pipe to slope gradients noted on layout drawings; with maximum variation from true slope 
of 1/8 inch (3 mm) in 10 feet (3 m). 

D. Connect to building storm drainage system, foundation drainage system, and utility/municipal 
system. 

3.03 PROTECTION 

A. Protect pipe and bedding cover from damage or displacement until backfilling operation is in 
progress. 

END OF SECTION 
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SECTION 334212 
 

CASING INSTALLATION 
 

PART 1: GENERAL 
 

1.01 GENERAL REQUIREMENTS 

 
The installation of casing pipe shall conform to these Specifications and any 

Federal, State or local Highway requirements or any applicable Railroad requirements 
whichever may be more restrictive. 

 
1.02 SUBMITTALS 

 
Submit details of proposed jacking or boring pits to the Engineer showing locations, 

dimensions, and details of sheeting and shoring required, if requested.  
 
The proposed alignment is underneath an existing building structure. Submit a 

proposed alignment plan for review. The contractor is to use extreme caution to avoid 
foundations and existing electrical and plumbing.  Original structural plans of the building 
are included in the plan set for reference. Additional building plans available upon written 
request. 

 
1.03 RELATED WORK 

 
Excavation, backfilling and compaction for jacking and receiving pits and for open 

cut installation shall conform to the requirements set forth in Section 312316.13 Trenching. 

 
PART 2: PRODUCTS 

 

2.01 MATERIAL 
 

Casing pipe shall be bare wall steel pipe with a minimum yield strength of 35,000 
psi and a minimum wall thickness as listed below: 

 
Casing Outside 

Diameter 
Inches 

Highway Crossings 
Casing Wall Thickness 

Inches 

Railroad Crossings 
Casing Wall Thickness 

Inches 
8.625 0.250 0.250 
10.75 0.250 0.250 
12.75 0.250 0.250 

14 0.250 0.281 
16 0.250 0.281 
18 0.250 0.312 
20 0.312 0.344 
24 0.312 0.406 
30 0.375 0.469 
36 0.500 0.532 
42 0.500 0.563 
48 0.625 0.625 
54 

 
0.625 0.688 



CASING PIPE 334212-2  

60 0.625 0.750 
66 0.625 0.813 
72 0.750 0.875 

 

Smooth wall steel plates with a nominal diameter of over 54 inches shall not be 
permitted. 

 
The inside diameter of the casing pipe shall be: at least four (4) inches greater than 

the outside diameter of the carrier pipe joints or couplings for carrier pipe less than six (6) 
inches in diameter; and at least six (6) inches greater than the outside diameter of the 
carrier pipe joints or couplings for carrier pipe six (6) inches and greater in diameter. 

 
PART 3: EXECUTION 

 

3.01 ALIGNMENT AND GRADE 
 

Locate pipelines to cross roadways or tracks at approximately right angles where 
practicable, but preferably at not less than 45 degrees. Do not place pipelines in culverts 
or under bridges where there is likelihood of their restricting the area required for the 
purposes for which the bridges or culverts were built, or of endangering the foundations. 
Install the casing pipe on an even grade for its entire length and sloped to one end or as 
noted in a profile plan if provided. Satisfy a maximum tolerance of 1.5% (18” in one 
hundred feet) with the desired location of the casing or as otherwise required by regulation 
or specified on the plans, whichever is more restrictive. 

 
3.02 WELDING 

 
Connect steel casing sections by welding. Welding shall conform to AWWA 

Standard C206. 

 
3.03 PROTECTION AT ENDS OF CASING 

 
Block up both ends of casings in such a way as to prevent the entrance of foreign 

material, but to allow leakage to pass in the event of a carrier break. 

 
3.04 DEPTH OF INSTALLATION 

 
Unless the depth of casing pipe is specifically specified on the drawings, the casing 

pipe depth shall be in accordance with highway or railroad requirements. 

 
3.05 CASING INSULATORS 

 
The carrier pipe and casing shall be separated by an insulator. The insulator 

spacing shall be installed to support the weight of the pipe and contents. As a minimum, 
an insulator shall be placed a maximum of 3 foot from each side of a joint and evenly 
spaced along the carrier pipe with 3 insulators per each length of carrier pipe. Timber skids 
are not allowed. Casing insulators shall be sized according to the manufacture’s 
specifications for pipe sizes from the following list of approved manufactures and casing 
types. 

 
A. Cascade Water Works Manufacturing Company (Stainless Steel only). 
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B. Pipeline Seal and Insulator, Inc. (Carbon Steel with polyvinyl chloride or 
the Ranger II model). 

C. Advanced Products and Systems, Inc. (Model SI). 
D. Power Seal Pipeline Products Corp. (Model 4810). 
E. RACI (polyethylene model F-60 for 12-inch carrier pipe and smaller). 

RACI shall not be used for carrier pipe larger than 12-inch. 
F. CCI Pipeline Systems (Standard Restrained Configuration) 

 
 

At the sole discretion of the Engineer, alternate manufactures in lieu of those 
described above and new or improved products by the same manufactures may be 
permitted. To seek approval, adequately describe any proposed alternate product and 
submit the same with shop drawings and specifications to the Engineer. The Contractor 
cannot proceed to employ said alternate products prior to receiving written approval of 
from the Engineer. 

 
 

3.06 INSTALLATION 

 
Refer to the details on plans for a typical casing installation detail. 
 

Contractor to record the existing conditions of the building, interior and 
exterior, along the approved alignment. Contractor to note cracks and crack 
lengths, sags or uplifts in the floor, or any signs of structural deficiencies by 
taking photographs and written descriptions of the physical characteristics of the 
deficiency and location.  Contractor to submit an electronic copy of building pre-
existing conditions at least 10 days prior to the work.     

 
Install casing pipes by one of the following methods. At no time are voids allowed 
to form on the outside of the casing pipe. 

 
A. Jacking 

 

This method shall be in accordance with the current American Railway 
Engineering Association Specifications, Chapter 1, Part 4, "Jacking Culvert Pipe 
Through Fills", except that steel pipe shall be used with welded joints. Conduct this 
operation without hand mining ahead of the pipe and without the use of any type 
of boring, auguring or drilling equipment. 

 
Design the bracing, backstops, and jacks so that the jacking can 

progress without stoppage (except for adding lengths of pipe). 
 

B. Drilling 
 

This method employs the use of an oil field type rock roller bit, or a plate bit 
made up of individual roller cutter units, welded to the pipe casing being installed. 
Turn the pipe for its entire length from the drilling machine to the head to give the 
bit the necessary cutting action against the ground being drilled. Inject high 
density slurry (oil field drilling mud) through a supply line to the head to act as a 
cutter lubricant. Inject this slurry at the rear of the cutter units to prevent any 
jetting action ahead of the pipe. Advance the drilling machine on a set of steel 
rails (thus advancing the pipe) by a set of hydraulic jacks. The method can be 
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used to drill earth or rock. 

 
C. Boring 

 

This method consists of pushing the pipe into the fill with a boring auger 
rotating within the pipe to remove the soil. When augers or similar devices are 
used for pipe placement, the front of the pipe shall be provided with mechanical 
arrangements or devices that will positively prevent the auger and cutting head 
from leading the pipe so that there will be no unsupported excavation ahead of 
the pipe. The auger and cutting head arrangement shall be removable from within 
the pipe in the event an obstruction is encountered. The over-cut by the cutting 
head shall not exceed the outside diameter of the pipe by more than one-half 
inch. The face of the cutting head shall be arranged to provide reasonable 
obstruction to the free flow of soft or poor material. 

 
If an obstruction is encountered during installation that stops the forward 

action of the pipe, and if it becomes evident that it is impossible to advance the 
pipe, operations will cease, and the pipe shall be abandoned in place and filled 
completely with grout. 

 
Bored or jacked installations shall have a bore hole essentially the same 

as the outside diameter of the pipe. Grout any voids that develop. Also grout 
around the casing pipe when the bore hole diameter is greater than the outside 
diameter of the pipe by more than 1 inch. 

 
D. Directional Drilling  

 

This process employs a drilling bit that is guided through soil to create a 
round cavity, which will stay intact with suitable soils and conditions for at least 
several days. Consequently, soil testing may be required by the Engineer. 

Test hole and ream as required. The drill head is propelled and remains linked 
to the rig by adding segments of rod as the head proceeds forward. After the 
hole has been completed the drill bit is removed and a pulling adaptor is 
attached to the drilling stem and pipe is secured to the adaptor. 

As the adaptor is pulled back to the rig, segments of drill rod are removed. Pipe 
is either a continuous fused material or segments of restrained pipe are added 
as the adaptor is pulled back to the rig. The selection of pipe material and 
restraints, if required must be approved by the Engineer. The process 
continues until the adaptor returns to the rig and all of the water main is in 
place. 

 
This process may be employed only if approved by Engineer and governing 
transportation and or regulating authority). The drilled opening and pipe inserted 
cannot be less than 3 inches in tolerance. Circulate grout in annular space 
completely. Alignment and grade must be maintained, and the drilled hole must 
be controllable using steering technology. Use radio equipment to track. Provide 
report of depth and location at 20 foot intervals during installation and submit as 
a report. 

 
 
Part 4 MEASUREMENT AND PAYMENT 
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Payment for completed pipe sewer in a casing pipe shall be made at the unit bid 
price per linear foot for casing pipe.  Such payment shall cover all the cost of labor, 
materials, equipment, and tools to prepare the bore and receiving pits, bore the hole, install 
the liner pipe, lay and joint all pipe, provide casing end seal, completely fill the annual 
space, backfill the boring and receiving pits, and do all other things required constructing 
the completed pipe in a casing pipe.  Payment also includes the cost of submittals, 
including planning and inspections. 

 

END OF SECTION 



   

0231846.00 - New Dawn 

Playground  
334230 - 1  Stormwater Drains  

SECTION 334230  
STORMWATER DRAINS 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Stormwater catch basins. 

B. Frames and grates. 

C. Connections to Downspouts 

1.02 RELATED REQUIREMENTS 

A. Section 312316 - Excavation. 

B. Section 334211 - Stormwater Gravity Piping. 

1.03 PRICE AND PAYMENT PROCEDURES 

A. Catch Basins and Drop Inlets: 

1. Basis of Measurement:  Each for the type described on the plans. 

2. Basis of Payment:  Includes excavation, hand trimming, bedding and backfilling, base pad, 
frame and grate, accessories. 

B. Downspout Piping: 

1. Basis of Measurement: Payment per lineal foot for pipe installed. 

2. Basis of Payment: Includes excavation, trenching, bedding and backfill, downspout boot, 
labor, pipe connections. 

1.04 SUBMITTALS 

A. See Section 013300 - Administrative Requirements for submittal procedures. 

B. Shop Drawings:  Indicate stack assembly, invert elevations, opening sizes, and pipe angles. 

C. Manufacturer's Installation Instructions:  Indicate special procedures for assembly. 

D. Manufacturer's Certificate:  Certify that products meet or exceed specified requirements. 

1.05 QUALITY ASSURANCE 

A. Documents at Project Site:  Maintain one copy of manufacturer's instructions, assembly 
drawings, and shop drawings at the project site. 

PART 2  PRODUCTS 

2.01 STORM DRAIN 

A. Storm drain shall be as specified on the plans.   

1. Manufacturer: Approved equal 

a. Storm drain and dome grate shall be from the same manufacturer. 

2.02 CATCH BASIN, TRENCH DRAIN, CLEANOUT, AND AREA DRAIN COMPONENTS 

A. Lids and Drain Covers:  Cast iron, hinged to cast iron frame. 

1. Area Drain: 

a. Lid Design: Dome Grate 

b. Nominal Lid and Frame Size: 10inch diameter. 

PART 3  EXECUTION 

3.01 EXAMINATION 

A. Verify items provided by other sections of work are properly sized and located. 

B. Verify built-in items are in proper location and ready for roughing into work. 

C. Verify excavation location and depth are correct. 

3.02 EXCAVATION AND FILL 

A. Hand trim excavation for accurate placement to indicated elevations. 
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B. Backfill with cover fill, tamp in place and compact, then complete backfilling. 

3.03 INSTALLATION 

A. Establish elevations and pipe inverts for inlets and outlets as indicated in drawings. 

B. Install per manufacturers instruction. 

C. Frames and Grates: 

1. Place frame plumb and level. 

2. Place grate in frame securely. 

3.04 FIELD QUALITY CONTROL 

A. See Section 014000 - Quality Requirements for additional requirements. 

B. Perform field inspection for pipe invert elevations. 

C. If inspections indicate work does not meet specified requirements, adjust work and reinspect at 
no cost to Owner. 

END OF SECTION 




