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SECTION 000115 – LIST OF DRAWINGS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section provides a comprehensive list of the drawings that comprise the Bid
Documents for this project.

PART 2 - PRODUCTS (NOT APPLICABLE) 

PART 3 - EXECUTION 

3.1 LIST OF DRAWINGS 

A. The following list of drawings is a part of the Bid Documents:

TITLE SHEET # DATE CAD # 

Sheet G-001 1/26/23 G-001.dwg 

Sheet A-101 1/26/23 A-101.dwg 

1. Cover Sheet

2. Education Building Roof Plan

3. Kitchen & Laundry 
Mainenance Bldg. Roof Plan

Sheet A-102 1/26/23 A-102.dwg 

3. Details Sheet A-501 1/26/23 A-501.dwg 

4. Details Sheet A-502 1/26/23 A-502.dwg 

END OF SECTION  000115 
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SECTION 001116 - INVITATION FOR BID 

1.0 OWNER: 
A.   The State of Missouri 

Office of Administration,  
Division of Facilities Management, Design and Construction 
Jefferson City, Missouri 

2.0 PROJECT TITLE AND NUMBER: 
A. ROOF REPLACEMENTS 
 VARIOUS BUILDINGS 
 Higginsville Habilitation Center 
 Higginsville, Missouri 

Project No.: M2315-01 

3.0 BIDS WILL BE RECEIVED: 

A. Until: 1:30 PM, Thursday, March 23 2023  

B.   Only electronic bids on MissouriBUYS shall be accepted: https://missouribuys.mo.gov.   Bidder must be registered to bid. 

4.0 DESCRIPTION: 

 A. Scope:       The project includes replacing membrane roof systems on the Education Building, Kitchen & Laundry Building, and 
Maintenance Building (Alternate No. 1), approximately 45,800 square feet. 

B.  MBE/WBE/SDVE Goals: MBE 10%, WBE 10%, and SDVE 3%.  NOTE:  Only MBE/WBE firms certified by the State of Missouri 
Office of Equal Opportunity as of the date of bid opening, or SDVE(s) meeting the requirements of Section 34.074, RSMo and 1 
CSR 30-5.010, can be used to satisfy the MBE/WBE/SDVE participation goals for this project. 

C.  **NOTE: Bidders are provided new Good Faith Effort (GFE) forms on MissouriBUYS. 

5.0 PRE-BID MEETING:  

A. Place/Time: 10:00 AM, Wednesday, March, 8, 2023, at Higginsville Habilitation Center at 100 W. 1st Street - Room 18 at the 
Administration Building, Higginsville, Missouri 

B.  Access to State of Missouri property requires presentation of a photo ID by all persons 

6.0 HOW TO GET PLANS & SPECIFICATIONS: 
A. View Only Electronic bid sets are available at no cost or paper bid sets for a deposit of $100.00 from American Document Solutions 

(ADS). MAKE CHECKS PAYABLE TO: American Document Solutions.  Mail to: American Document Solutions, 1400 Forum Blvd., 
Suite 7A, Columbia, Missouri 65203.  Phone 573-446-7768, Fax 573-355-5433, https://www.adsplanroom.net.  NOTE:  Prime contractors 
will be allowed a maximum of two bid sets at the deposit rate shown above.  Other requesters will be allowed only one bid set at this rate.  
Additional bid sets or parts thereof may be obtained by any bidder at the cost of printing and shipping by request to American Document 
Solutions at the address shown above.  Bidder must secure at least one bid set to become a planholder. 

B. Refunds: Return plans and specifications in unmarked condition within 15 working days of bid opening to American Document 
Solutions, 1400 Forum Blvd., Suite 7A, Columbia, Missouri 65203. Phone 573-446-7768, Fax 573-355-5433.  Deposits for plans not 
returned within 15 working days shall be forfeited. 

C.   Information for upcoming bids, including downloadable plans, specifications, Invitation for Bid, bid tabulation, award, addenda, and  
 access to the ADS planholders list, is available on the Division of Facilities Management, Design and Construction’s web site:  

https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans. 

7.0 POINT OF CONTACT: 
A.  Designer:   Office of Administration, Division of Facilities Management, Design & Construction,  
 Larry Block, (573) 526-6270, email: larry.block@oa.mo.gov 

B.  Project Manager:  Sandra Walther, (573) 751-2283, email: sandra.walther@oa.mo.gov 
8.0 GENERAL INFORMATION: 

A. The State reserves the right to reject any and all bids and to waive all informalities in bids.  No bid may be withdrawn for a period of 20 
working days subsequent to the specified bid opening time. The contractor shall pay not less than the prevailing hourly rate of wages for 
work of a similar character in the locality in which the work is performed, as determined by the Missouri Department of Labor and 
Industrial Relations and as set out in the detailed plans and specifications. 

B.  Bid results will be available at https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans after it is verified that at least one 
bid is awardable and affordable. 

 

 

 

 

https://missouribuys.mo.gov/
https://www.adsplanroom.net/
https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
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Very Important MissouriBUYS Instructions to Help Submit a Bid Correctly 
 
A. The bidder shall submit his or her bid and all supporting documentation on MissouriBUYS eProcurement 

System.  No hard copy bids shall be accepted.  Go to https://missouribuys.mo.gov and register.  The bidder 
must register and complete a profile fully with all required documents submitted prior to submitting a bid.    

 
B. Once registered, log in. 
 1.    Under “Solicitation” select “View Current Solicitations.”   
 2.    Under “Filter by Agency” select “OA-FMDC-Contracts Chapter 8”, then click “Filter Solicitation” button. 
 3.    Select “Active Solicitations” tab. 
 4.    To see the Solicitation Summary, click on the Project Number and the summary will open. Click each  

heading to open detailed information.   
 
C. Here are simplified instructions for uploading the bid to MissouriBUYS: 
 1.    Find the solicitation by completing Steps 1 through 4 above. 
 2.    Select the three dots under “Actions.”  Select “Add New Response.” 
 3.    When the Quote box opens, give the response a title and select “OK.”   
    4.    The detailed solicitation will open.  Select “Check All” for the Original Solicitation Documents,   

open each document, and select “Accept.”  If this step is not completed, a bid cannot be    
uploaded.  Scroll to the bottom of the page and select “Add Attachments.”  If you do not see this 
command, not all documents have been opened and accepted.  

 5.    The Supplier Attachments box will open.  Select “Add Attachment” again. 
 6.    The Upload Documents box will open. Read the instructions for uploading.  Disregard the  
                   “Confidential” check box. 

7.    Browse and attach up to 5 files at a time.  Scroll to bottom of box and select “Upload.”  The   
Supplier Attachments box will open.  Repeat Steps 5 through 7 if more than 5 files are to be uploaded. 

8.    When the Supplier Attachments box opens again and uploading is complete, select “Done.”   
A message should appear that the upload is successful.  If it does not, go to the Bidder Response tab 
and select “Submit.” 

 9.    The detailed solicitation will open.  At the bottom select “Close.” 
 
D. Any time a bidder wants to modify the bid, he or she will have to submit a new one. FMDC will open the last 

response the bidder submits.  The bidder may revise and submit the bid up to the close of the solicitation (bid 
date and time).  Be sure to allow for uploading time so that the bid is successfully uploaded prior to the 1:30 
PM deadline; we can only accept the bid if it is uploaded before the deadline. 

  
E.  If you want to verify that you are uploading documents correctly, please contact Paul Girouard: 573-751-4797, 

paul.girouard@oa.mo.gov ; April Howser: 573-751-0053, April.Howser@oa.mo.gov ; or Mandy Roberson: 
573-522-0074, Mandy.Roberson@oa.mo.gov. 

 
F. If you are experiencing login issues, please contact Web Procure Support (Proactis) at 866-889-8533 anytime 

from 7:00 AM to 7:00 PM Central Time, Monday through Friday.  If you try using a userid or password several 
times that is incorrect, the system will lock you out.  Web Procure Support is the only option to unlock you!  If 
you forget your userid or password, Web Procure Support will provide a temporary userid or password.  Also, 
if it has been a while since your last successful login and you receive an “inactive” message, contact Web 
Procure (Proactis).  If you are having a registration issue, you may contact Cathy Holliday at 573-751-3491 or 
by email: cathy.holliday@oa.mo.gov. 

 

https://missouribuys.mo.gov/
mailto:paul.girouard@oa.mo.gov
mailto:April.Howser@oa.mo.gov
mailto:Mandy.Roberson@oa.mo.gov
mailto:cathy.holliday@oa.mo.gov


SECTION 001116 – INVITATION FOR BID       Page 3 of 3 
1/2/20 

IMPORTANT REMINDER REGARDING 
REQUIREMENT FOR OEO CERTIFICATION 

A. SECTION 002113 – INSTRUCTIONS TO 
BIDDERS: Article 15.0, Section D1:

As of July 1, 2020, all MBE, WBE, and MBE/WBE 
contractors, subcontractors, and suppliers must be 
certified by the State of Missouri, Office of Equal 
Opportunity.  No certifications from other Missouri 
certifying agencies will be accepted.  
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SECTION 002113 – INSTRUCTIONS TO BIDDERS  

1.0 - SPECIAL NOTICE TO BIDDERS  

A. If awarded a contract, the Bidder’s employees, and the employees of all subcontractors, who perform 
the work on the project must adhere to requirements in Section 013513 – Site Security and Health 
Requirements as applicable per Agency.  

B. The Bidder’s prices shall include all city, state, and federal sales, excise, and similar taxes that may 
lawfully be assessed in connection with the performance of work, and the purchased of materials to be 
incorporated in the work.  THIS PROJECT IS NOT TAX EXEMPT. 

2.0 - BID DOCUMENTS  

A. The number of sets obtainable by any one (1) party may be limited in accordance with available 
supply. 

B. For the convenience of contractors, sub-contractors and suppliers, copies of construction documents 
are on file at the office of the Director, Division of Facilities Management, Design and Construction 
and on the Division’s web site - https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-
plans. 

3.0 - BIDDERS' OBLIGATIONS  

A. Bidders must carefully examine the entire site of the work and shall make all reasonable and necessary 
investigations to inform themselves thoroughly as to the facilities available as well as to all the 
difficulties involved in the completion of all work in accordance with the specifications and the plans.  
Bidders are also required to examine all maps, plans and data mentioned in the specifications.  No plea 
of ignorance concerning observable existing conditions or difficulties that may be encountered in the 
execution of the work under this contract will be accepted as an excuse for any failure or omission on 
the part of the contractor to fulfill in every detail all of the requirements of the contract, nor accepted as 
a basis for any claims for extra compensation. 

B. Under no circumstances will contractors give their plans and specifications to another contractor.  Any 
bid received from a contractor whose name does not appear on the list of plan holders may be subject 
to rejection. 

4.0 - INTERPRETATIONS  

A. No bidder shall be entitled to rely on oral interpretations as to the meaning of the plans and specifications 
or the acceptability of alternate products, materials, form or type of construction.  Every request for 
interpretation shall be made in writing and submitted with all supporting documents not less than five 
(5) working days before opening of bids.  Every interpretation made to a bidder will be in the form of 
an addendum and will be sent as promptly as is practicable to all persons to whom plans and 
specifications have been issued.  All such addenda shall become part of the contract documents. 

B. Approval for an “acceptable substitution” issued in the form of an addendum as per Paragraph 4A above, 
and as per Article 3.1 of the General Conditions; ACCEPTABLE SUBSTITUTIONS shall constitute 
approval for use in the project of the product. 

C. An “acceptable substitution” requested after the award of bid shall be approved if proven to the 
satisfaction of the Owner and the Designer as per Article 3.1, that the product is acceptable in design, 
strength, durability, usefulness, and convenience for the purpose intended.  Approval of the substitution 
after award is at the sole discretion of the Owner. 

D. A request for “Acceptable Substitutions” shall be made on the Section 006325 Substitution Request 
Form. The request shall be sent directly to the project Designer.  A copy of said request should also be 
mailed to the Owner, Division of Facilities Management, Design and Construction, Post Office Box 
809, Jefferson City, Missouri 65102. 
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5.0 - BIDS AND BIDDING PROCEDURE  

A. Bidders shall submit all submission forms and accompanying documents listed in SECTION 004113 – 
BID FORM, Article 5.0, ATTACHMENTS TO BID by the stated time or their bid will be rejected for 
being non-responsive. 

Depending on the specific project requirements, the following is a GENERIC list of all possible bid 
forms that may be due with bid submittals and times when they may be due.  Please check for specific 
project requirements on the proposal form (Section 004113).  Not all of the following bid forms may 
be required to be submitted.  

Bid Submittal – due before stated date and time of bid opening (see IFB):  
004113  Bid Form (all pages are always required)  
004322  Unit Prices Form  
004336  Proposed Subcontractors Form  
004337  MBE/WBE/SDVE Compliance Evaluation Form  
004338  MBE/WBE/SDVE Eligibility Determination for Joint Ventures 
004339  MBE/WBE/SDVE GFE Determination  
004340  SDVE Business Form  
004541  
004545 

Affidavit of Work Authorization  
Anti-Discrimination Against Israel Act Certification form 

  

B. All bids shall be submitted without additional terms and conditions, modification or reservation on the 
bid forms with each space properly filled.  Bids not on these forms will be rejected. 

C. All bids shall be accompanied by a bid bond executed by the bidder and a duly authorized surety 
company, certified check, cashier's check or bank draft made payable to the Division of Facilities 
Management, Design and Construction, State of Missouri, in the amount indicated on the bid form, 
Section 004113. Failure of the contractor to submit the full amount required shall be sufficient cause to 
reject his bid.  The bidder agrees that the proceeds of the check, draft or bond shall become the property 
of the State of Missouri, if for any reason the bidder withdraws his bid after closing, or if on notification 
of award refuses or is unable to execute tendered contract, provide an acceptable performance and 
payment bond, provide evidence of required insurance coverage and/or provide required copies of 
affirmative action plans within ten (10) working days after such tender. 

D. The check or draft submitted by the successful bidder will be returned after the receipt of an acceptable 
performance and payment bond and execution of the formal contract.  Checks or drafts of all other 
bidders will be returned within a reasonable time after it is determined that the bid represented by same 
will receive no further consideration by the State of Missouri.  Bid bonds will only be returned upon 
request. 

6.0 - SIGNING OF BIDS  

A. A bid from an individual shall be signed as noted on the Bid Form. 

B. A bid from a partnership or joint venture shall require only one signature of a partner, an officer of the 
joint venture authorized to bind the venture or an attorney-in-fact.  If the bid is signed by an officer of 
a joint venture or an attorney-in-fact, a document evidencing the individual's authority to execute 
contracts should be included with the bid form. 

C. A bid from a limited liability company (LLC) shall be signed by a manager or a managing member of 
the LLC. 

D. A bid from a corporation shall have the correct corporate name thereon and the signature of an 
authorized officer of the corporation manually written.  Title of office held by the person signing for 
the corporation shall appear, along with typed name of said individual.  Corporate license number shall 
be provided and, if a corporation organized in a state other than Missouri, a Certificate of Authority to 
do business in the State of Missouri shall be attached.  In addition, for corporate proposals, the President 
or Vice-President should sign as the bidder.  If the signator is other than the corporate president or vice 
president, the bidder must provide satisfactory evidence that the signator has the legal authority to bind 
the corporation. 



SECTION 002113 – INSTRUCTIONS TO BIDDERS Page 3 of 8  
1/22  

E. A bid should contain the full and correct legal name of the Bidder. If the Bidder is an entity registered 
with the Missouri Secretary of State, the Bidder’s name on the bid form should appear as shown in the 
Secretary of State’s records. 

F. The Bidder should include its corporate license number on the Bid Form and, if the corporation is 
organized in a state other than Missouri, a Certificate of Authority to do business in the State of Missouri 
shall be attached to the bid form. 

7.0 - RECEIVING BID SUBMITTALS  

A. It is the bidder’s sole responsibility to assure receipt by Owner of bid submittals by the date and time 
specified in the Invitation for Bid.  Bids received after the date and time specified shall not be 
considered by the Owner. 

B. Bids  must be submitted through the MissouriBUYS statewide eProcurement  system 
(https://www.missouribuys.mo.gov/) in accordance with the instructions for that system.  The Owner 
shall only accept bids submitted through MissouriBUYS.  Bids received by the Owner through any 
other means, including hard copies, shall not be considered and will be discarded by the Owner 
unopened. 

C. To respond to an Invitation for Bid, the Bidder must first register with MissouriBUYS by going through 
the MissouriBUYS Home Page (https://www.missouribuys.mo.gov/), clicking the “Register” button at 
the top of the page, and completing the Vendor Registration.  Once registered, the Bidder accesses its 
account by clicking the “Login” button at the top of the MissouriBUYS Home Page.  Enter your 
USERID and PASSWORD, which the Bidder will select. Under Solicitations, select “View Current 
Solicitations.”  A new screen will open.  Under “Filter by Agency” select “OA-FMDC-Contracts 
Chapter 8.”  Under “Filter by Opp. No.” type in the State Project Number.  Select “Submit.”  Above 
the dark blue bar, select “Other Active Opportunities.” To see the Solicitation Summary, single click 
the Opp. No. (Project Number) and the summary will open. Single quick click each blue bar to open 
detailed information.  The Bidder must read and accept the Original Solicitation Documents and 
complete all identified requirements. The Bidder should download and save all of the Original 
Solicitation Documents on its computer so that the Bidder can prepare its response to these documents.  
The Bidder should upload its completed response to the downloaded documents as an attachment to 
the electronic solicitation response. 

D. Step-by-step instructions for how a registered vendor responds to a solicitation electronically are 
provided in Section 001116 – Invitation For Bid. 

E. The Bidder shall submit its bid on the forms provided by the Owner on MissouriBUYS with each space 
fully and properly completed, including all amounts required for alternate bids, unit prices, cost 
accounting data, etc.  The Owner may reject bids that are not on the Owner’s forms or that do not 
contain all requested information. 

F. No Contractor shall stipulate in his bid any conditions not contained in the specifications or standard 

bid form contained in the contract documents.  To do so may subject the Contractor’s bid to rejection. 

G. The completed forms shall be without interlineations, alterations or erasures. 

8.0 - MODIFICATION AND WITHDRAWAL OF BIDS  

A. Bidder may withdraw his bid at any time prior to scheduled closing time for receipt of bids, but no 
bidder may withdraw his bid for a period of twenty (20) working days after the scheduled closing 
time for receipt of bids. 

B. The Bidder shall modify his or her original bid by submitting a revised bid on MissouriBUYS. 

9.0 - AWARD OF CONTRACT  

A. The Owner reserves the right to reject any and/or all bids and further to waive all informalities in 
bidding when deemed in the best interest of the State of Missouri. 

B. The Owner reserves the right to let other contracts in connection with the work, including but not by 
way of limitation, contracts for the furnishing and installation of furniture, equipment, machines, 
appliances and other apparatus. 
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C. In awarding the contract the Owner may take into consideration the bidder's skill, facilities, capacity, 
experience, responsibility, previous work record, financial standing and the necessity of prompt and 
efficient completion of work herein described.  Inability of any bidder to meet the requirements 
mentioned above may be cause for rejection of his bid.  However, no contract will be awarded to any 
individual, partnership or corporation, who has had a contract with the State of Missouri declared in 
default within the preceding twelve months.  

D. Award of alternates, if any, will be made in numerical order unless all bids received are such that the 
order of acceptance of alternates does not affect the determination of the low bidder. 

E. No bid shall be considered binding upon the Owner until the written contract has been properly 
executed, a satisfactory bond has been furnished, evidence of required insurance coverage, submittal 
of executed Section 004541, Affidavit of Work Authorization form, documentation evidencing 
enrollment and participation in a federal work authorization program has been received and an 
affirmative action plan submitted.  Failure to execute and return the contract and associated documents 
within the prescribed period of time shall be treated, at the option of the Owner, as a breach of bidder's 
obligation and the Owner shall be under no further obligation to bidder. 

F. If the successful bidder is doing business in the State of Missouri under a fictitious name, he shall 
furnish to Owner, attached to the Bid Form, a properly certified copy of the certificate of Registration 
of Fictitious Name from the State of Missouri, and such certificate shall remain on file with the Owner. 

G. Any successful bidder which is a corporation organized in a state other than Missouri shall furnish to 
the Owner, attached to the Bid Form, a properly certified copy of its current Certificate of Authority to 
do business in the State of Missouri, such certificate to remain on file with the Owner.  No contract will 
be awarded by the Owner unless such certificate is furnished by the bidder. 

H. Any successful bidder which is a corporation organized in the State of Missouri shall furnish at its own 
cost to the Owner, if requested, a Certificate of Good Standing issued by the Secretary of State, such 
certificate to remain on file with the Owner. 

I. Transient employers subject to Sections 285.230 and 285.234, RSMo, (out-of-state employers who 
temporarily transact any business in the State of Missouri) may be required to file a bond with the 
Missouri Department of Revenue.  No contract will be awarded by the Owner unless the successful 
bidder certifies that he has complied with all applicable provisions of Section 285.230-234. 

J. Sections 285.525 and 285.530, RSMo, require business entities to enroll and participate in a federal 
work authorization program in order to be eligible to receive award of any state contract in excess of 
$5,000. Bidders should submit with their bid an Affidavit of Work Authorization (Section 004541) 
along with appropriate documentation evidencing such enrollment and participation. Section-004541, 
Affidavit of Work Authorization is located on the MissouriBUYS solicitation for this project.  Bidders 
must also submit an E-Verify Memorandum before the Owner may award a contract to the Bidder.  
Information regarding a E-Verify is located at https://www.uscis.gov/e-verify/.  The contractor shall be 
responsible for ensuring that all subcontractors and suppliers associated with this contract enroll in E-
Verify. 

10.0 - CONTRACT SECURITY  

A. The successful bidder shall furnish a performance/payment bond as set forth in General Conditions 
Article 6.1 on a condition prior to the State executing the contract and issuing a notice to proceed. 
 

11.0 - LIST OF SUBCONTRACTORS  

A. If required by “Section 004113 – Bid Form,” each bidder must submit as part of their bid a list of 
subcontractors to be used in performing the work (Section 004336). The list must specify the name of the 
single designated subcontractor, for each category of work listed in “Section 004336 - Proposed 
Subcontractors Form.”  If work within a category will be performed by more than one subcontractor, the 
bidder must provide the name of each subcontractor and specify the exact portion of the work to be done 
by each.  Failure to list the Bidder’s firm, or a subcontractor for each category of work identified on the 
Bid Form or the listing of more than one subcontractor for any category without designating the portion 
of work to be performed by each shall be cause for rejection of the bid.  If the bidder intends to perform 
any of the designated subcontract work with the use of his own employees, the bidder shall make that fact 
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clear, by listing his own firm for the subject category.  If any category of work is left vacant, the bid 
shall be rejected. 

12.0 - WORKING DAYS  

A.  Contract duration time is stated in working days and will use the following definition in determining the 
actual calendar date for contract completion: 

1. Working days are defined as all calendar days except Saturdays, Sundays and the following State of 
Missouri observed holidays:  New Year’s Day, Martin Luther King, Jr. Day, Lincoln Day, 
Washington’s Birthday, Truman Day, Memorial Day, Juneteenth, Independence Day, Labor Day, 
Columbus Day, Veterans Day, Thanksgiving Day and Christmas Day. 

13.0 - AMERICAN AND MISSOURI - MADE PRODUCTS AND FIRMS  

A. By signing the bid form and submitting a bid on this project, the Bidder certifies that it will use 
American and Missouri products as set forth in Article 1.7 of the General Conditions. Bidders are 
advised to review those requirements carefully prior to bidding. 

B. A preference shall be given to Missouri firms, corporations or individuals, or firms, corporations or 
individuals that maintain Missouri offices or places of business, when the quality of performance 
promised is equal or better and the price quoted is the same or less. 

C. Pursuant to Section 34.076, RSMo, a contractor or Bidder domiciled outside the boundaries of the State 
of Missouri shall be required, in order to be successful, to submit a bid the same percent less than the 
lowest bid submitted by a responsible contractor or Bidder domiciled in Missouri as would be required 
for such a Missouri domiciled contractor or Bidder to succeed over the bidding contractor or Bidder 
domiciled outside Missouri on a like contract or bid being let in the person's domiciliary state and, 
further, the contractor or Bidder domiciled outside the boundaries of Missouri shall be required to 
submit an audited financial statement as would be required of a Missouri domiciled contractor or Bidder 
on a like contract or bid being let in the domiciliary state of that contractor or Bidder. 

14.0 – ANTI-DISCRIMINATION AGAINST ISRAEL ACT CERTIFICATION: 

A.  Pursuant to section 34.600, RSMo, if the Bidder meets the section 34.600, RSMo, definition of a 
“company” and the Bidder has ten or more employees, the Bidder must certify in writing that the Bidder 
is not currently engaged in a boycott of goods or services from the State of Israel as defined in section 
34.600, RSMo, and shall not engage in a boycott of goods or services from the State of Israel, if awarded 
a contract, for the duration of the contract. The Bidder is requested to complete and submit the 
applicable portion of Section 004545 - Anti-Discrimination Against Israel Act Certification with their 
Bid Form. The applicable portion of the exhibit must be submitted prior to execution of a contract by 
the Owner and issuance of Notice to Proceed. If the exhibit is not submitted, the Owner shall rescind 
its Intent to Award and move to the next lowest, responsive, responsible bidder. 

15.0 - MBE/WBE/SDVE INSTRUCTIONS  

A.  Definitions: 

1.  “MBE” means a Minority Business Enterprise. 

2.  “MINORITY” has the same meaning as set forth in 1 C.S.R. 10-17.010. 

3.  “MINORITY BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020,  
RSMo. 

4.  “WBE” means a Women’s Business Enterprise. 

5.  “WOMEN’S BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020,  
RSMo. 

6.  “SDVE” means a Service-Disabled Veterans Enterprise. 

7.  “SERVICE-DISABLED VETERAN” has the same meaning as set forth in section 34.074, RSMo. 
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8.  “SERVICE-DISABLED VETERAN ENTERPRISE” has the same meaning as “Service-Disabled 
Veteran Business” set forth in section 34.074, RSMo. 

B. MBE/WBE/SDVE General Requirements: 

1. For all bids greater than $100,000, the Bidder shall obtain MBE, WBE and SDVE participation in an 
amount equal to or greater than the percentage goals set forth in the Invitation for Bid and the Bid 
Form, unless the Bidder is granted a Good Faith Effort waiver by the Director of the Division, as set 
forth below. If the Bidder does not meet the MBE, WBE and SDVE goals, or make a good faith effort 
to do so, the Bidder shall be non-responsive, and its bid shall be rejected. 

2. The Bidder should submit with its bid all of the information requested in the MBE/WBE/SDVE 
Compliance Evaluation Form for every MBE, WBE, or SDVE subcontractor or material supplier the 
Bidder intends to use for the contract work. The Bidder is required to submit all appropriate 
MBE/WBE/SDVE documentation before the stated time and date set forth in the Invitation for Bid. If 
the Bidder fails to provide such information by the specified date and time, the Owner shall reject the 
bid.  

3. The Director reserves the right to request additional information from a Bidder to clarify the Bidder’s 
proposed MBE, WBE, and/or SDVE participation. The Bidder shall submit the clarifying information 
requested by the Owner within two (2) Working Days of receiving the request for clarification. 

4. Pursuant to section 34.074, RSMo, a Bidder that is a SDVE doing business as Missouri firm, 
corporation, or individual, or that maintains a Missouri office or place of business, shall receive a three-
point bonus preference in the contract award evaluation process. The bonus preference will be 
calculated and applied by reducing the bid amount of the eligible SDVE by three percent of the 
apparent low responsive bidder’s bid.  Based on this calculation, if the eligible SDVE’s evaluation is 
less than the apparent low responsive bidder’s bid, the eligible SDVE’s bid becomes the apparent low 
responsive bid. This reduction is for evaluation purposes only, and will have no impact on the actual 
amount(s) of the bid or the amount(s) of any contract awarded. In order to be eligible for the SDVE 
preference, the Bidder must complete and submit with its bid the Missouri Service Disabled Veteran 
Business Form, and any information required by the form.  The form is available on the MissouriBUYS 
solicitation for this project. 

C. Computation of MBE/WBE/SDVE Goal Participation: 

1. A Bidder who is a MBE, WBE, or SDVE may count 100% of the contract towards the MBE, WBE 
or SDVE goal, less any amounts awarded to another MBE, WBE or SDVE. (NOTE: A MBE firm 
that bids as general contractor must obtain WBE and SDVE participation; a WBE firm that bids as 
a general contractor must obtain MBE and SDVE participation; and a SDVE firm that bids as general 
contractor must obtain MBE and WBE participation.) In order for the remaining contract amount to 
be counted towards the MBE, WBE or SDVE goal, the Bidder must complete the MBE/WBE/SDVE 
Compliance Evaluation Form (Section 004337) identifying itself as an MBE, WBE or SDVE. 

2. The total dollar value of the work granted to a certified MBE, WBE or SDVE by the Bidder shall 
be counted towards the applicable goal. 

3. Expenditures for materials and supplies obtained from a certified MBE, WBE, or SDVE supplier or 
manufacturer may be counted towards the MBE, WBE and SDVE goals, if the MBE, WBE, or 
SDVE assumes the actual and contractual responsibility for the provision of the materials and 
supplies. 

4. The total dollar value of the work granted to a second or subsequent tier subcontractor or a supplier 
may be counted towards a Bidder’s MBE, WBE and SDVE goals, if the MBE, WBE, or SDVE 
properly assumes the actual and contractual responsibility for the work. 

5. The total dollar value of work granted to a certified joint venture equal to the percentage of the 
ownership and control of the MBE, WBE, or SDVE partner in the joint venture may be counted 
towards the MBE/WBE/SDVE goals. 

6. Only expenditures to a MBE, WBE, or SDVE that performs a commercially useful function in the 
work may be counted towards the MBE, WBE and SDVE goals. A MBE, WBE, or SDVE performs 
a commercially useful function when it is responsible for executing a distinct element of the work 
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and carrying out its responsibilities by actually performing, managing and supervising the work or 
providing supplies or manufactured materials. 

D. Certification of MBE/WBE/SDVE Subcontractors: 

1. In order to be counted towards the goals, an MBE or WBE must be certified by the State of Missouri 
Office of Equal Opportunity and an SDVE must be certified by the State of Missouri, Office of 
Administration, Division of Purchasing and Material Management or by the Department of Veterans 
Affairs. 

2. The Bidder may determine the certification status of a proposed MBE or WBE subcontractor or 
supplier by referring to the Office of Equal Opportunity (OEO)’s online MBE/WBE directory 
(https://apps1.mo.gov/MWBCertifiedFirms/). The Bidder may determine the eligibility of a SDVE 
subcontractor or supplier by referring to the Division of Purchasing and Materials Management’s 
online SDVE directory (https://oa.mo.gov/sites/default/files/sdvelisting.pdf)  or the Department of 
Veterans Affairs’ directory (https://vetbiz.va.gov/basic-search/). 

3. Additional information, clarifications, etc., regarding the listings in the directories may be obtained 
by calling the Division at (573)751-3339 and asking to speak to the Contract Specialist of record as 
shown in the Supplementary Conditions (Section 007300).  

E. Waiver of MBE/WBE/SDVE Participation: 

1. If a Bidder has made a good faith effort to secure the required MBE, WBE and/or SDVE participation 
and has failed, the Bidder shall submit with its bid the information requested in MBE/WBE/SDVE 
Good Faith Effort (GFE) Determination form.  The GFE forms are located on the MissouriBUYS 
solicitation for this project.  The Director will determine if the Bidder made a good faith effort to 
meet the applicable goals. If the Director determines that the Bidder did not make a good faith effort, 
the bid shall be rejected as being nonresponsive to the bid requirements. Bidders who demonstrate 
that they have made a good faith effort to include MBE, WBE, and/or SDVE participation will be 
determined to be responsive to the applicable participation goals, regardless of the percent of actual 
participation obtained, if the bid is otherwise acceptable. 

2. In determining whether a Bidder has made a good faith effort to obtain MBE, WBE and/or SDVE 
participation, the Director may evaluate the factors set forth in 1 CSR 30-5.010(6)(C) and the 
following: 

a. The amount of actual participation obtained; 

b. How and when the Bidder contacted potential MBE, WBE, and SDVE subcontractors and 

suppliers; 

c. The documentation provided by the Bidder to support its contacts, including whether the 

Bidder provided the names, addresses, phone numbers, and dates of contact for 

MBE/WBE/SDVE firms contacted for specific categories of work; 

d. If project information, including plans and specifications, were provided to 

MBE/WBE/SDVE subcontractors; 

e. Whether the Bidder made any attempts to follow-up with MBE, WBE or SDVE firms prior 
to bid; 

f. Amount of bids received from any of the subcontractors and/or suppliers that the Bidder 
contacted; 

g. The Bidder’s stated reasons for rejecting any bids; 

3. If no bidder has obtained any participation in a particular category (MBE/WBE/SDVE) or made a 
good faith effort to do so, the Director may waive that goal rather than rebid. 
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F. Contractor MBE/WBE/SDVE Obligations 

1. If awarded a contract, the Bidder will be contractually required to subcontract with or obtain 
materials from the MBE, WBE, and SDVE firms listed in its bid, in amounts equal to or greater than 
the dollar amount bid, unless the amount is modified in writing by the Owner. 

2. If the Contractor fails to meet or maintain the participation requirements contained in the 
Contractor’s bid, the Contractor must satisfactorily explain to the Director why it cannot comply 
with the requirement and why failing meeting the requirement was beyond the Contractor's 
control. If the Director finds the Contractor's explanation unsatisfactory, the Director may take any 
appropriate action including, but not limited to:  
 

a. Declaring the Contractor ineligible to participate in any contracts with the Division for up to 
twelve (12) months (suspension); and/or 

b. Declaring the Contractor be non-responsive to the Invitation for Bid, or in breach of contract 
and rejecting the bid or terminating the contract. 

3. If the Contractor replaces an MBE, WBE, or SDVE during the course of this contract, the Contractor 
shall replace it with another MBE, WBE, or SDVE or make a good faith effort to do so. All MBE, 
WBE and SDVE substitutions must be approved by the Director. 

4. The Contractor shall provide the Owner with regular reports on its progress in meeting its 
MBE/WBE/SDVE obligations. At a minimum, the Contractor shall report the dollar-value of work 
completed by each MBE, WBE, or SDVE during the preceding month and the cumulative total of 
work completed by each MBE, WBE or SDVE to date with each monthly application for payment. 
The Contractor shall also make a final report, which shall include the total dollar-value of work 
completed by each MBE, WBE, and SDVE during the entire contract. 

 

 

 

 

 

 

 

 

 

 

 

 

 



STATE OF MISSOURI 

DIVISION OF FACILITIES MANAGEMENT, 

DESIGN AND CONSTRUCTION 

MBE/WBE/SDVE DIRECTORIES 
 

 

 

 

 

 

The MBE/WBE Directory for goods and services is maintained by the Office of 

Equal Opportunity (OEO) and is located at the following web address: 

https://apps1.mo.gov/MWBCertifiedFirms/ 

 

 

 
 

The SERVICE DISABLED VETERAN ENTERPRISE (SDVE) Directories 

may be accessed at the following web addresses: 

 
https://purch.oa.mo.gov/media/pdf/listing-certified-missouri-service-

disabled-veteran-business-enterprises-sdves 

 

https://veterans.certify.sba.gov/#search 
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State of Missouri 
Construction Contract 

 
 
 
 

THIS AGREEMENT is made (DATE) by and between: 

 
Contractor Name and Address 
hereinafter called the "Contractor,"  

and the State of Missouri, hereinafter called the "Owner", represented by the Office of Administration, Division 
of Facilities Management, Design and Construction, on behalf of the Department of Mental Health. 

WITNESSETH, that the Contractor and the Owner, for the consideration stated herein agree as follows: 

ARTICLE 1.  STATEMENT OF WORK 

The Contractor shall furnish all labor and materials and perform all work required for furnishing and installing all 
labor, materials, equipment and transportation and everything necessarily inferred from the general nature and 
tendency of the plans and specifications for the proper execution of the work for: 

 
  ROOF REPLACEMENTS 
  VARIOUS BUILDINGS 
  Higginsville Habilitation Center 
  Higginsville, Missouri 

 

 Project Number: M2315-01 

in strict accordance with the Contract Documents as enumerated in Article 7, all of which are made a part hereof. 

ARTICLE 2.  TIME OF COMPLETION 

The contract performance time is 135 working days from the transmittal date of this agreement.  The contract 
completion date is MONTH, DAY, YEAR.  This time includes ten (10) working days for the Contractor to 
receive, sign and return the contract form along with required bonding and insurance certificates.  Failure of the 
Contractor to provide correct bonding and insurance within the ten (10) working days shall not be grounds for a 
time extension.  Receipt of proper bonding and insurance is a condition precedent to the formation of the contract 
and if not timely received, may result in forfeiture of the Contractor's bid security.  Work may not commence until 
the Owner issues a written Notice to Proceed and must commence within seven (7) working days thereafter. 

ARTICLE 3.  LIQUIDATED DAMAGES 

Whenever time is mentioned in this contract, time shall be and is of the essence of this contract.  The Owner would 
suffer a loss should the Contractor fail to have the work embraced in this contract fully completed on or before the 
time above specified.  THEREFORE, the parties hereto realize in order to adjust satisfactorily the damages on 
account of such failure that it might be impossible to compute accurately or estimate the amount of such loss or 
damages which the Owner would sustain by reason of failure to complete fully said work within the time required 
by this contract.  The Contractor hereby covenants and agrees to pay the Owner, as and for liquidated damages, 
the sum of $1,000 per day for each and every day, Sunday and legal holidays excepted, during which the work 
remains incomplete and unfinished.  Any sum which may be due the Owner for such damages shall be deducted 
and retained by the Owner from any balance which may be due the Contractor when said work shall have been 
finished and accepted. But such provisions shall not release the Bond of the Contractor from liability according to 
its terms.  In case of failure to complete, the Owner will be under no obligation to show or prove any actual or 
specific loss or damage. 

 

Project Name: 



 

SECTION 005213 – CONSTRUCTION CONTRACT 2 
08/2022 

ARTICLE 4.  CONTRACT SUM 

The Owner shall pay the Contractor for the prompt, faithful and efficient performance of the conditions and 
undertakings of this contract, subject to additions, and deductions as provided herein, in current funds the sum of: 

 Base Bid:   $ 

 Alternate No. 1:   $ 

TOTAL CONTRACT AMOUNT:  ($CONTRACT AMOUNT) 

 

ARTICLE 5.  PREVAILING WAGE RATE 

MISSOURI PREVAILING WAGE LAW (Sections 290.210 to 290.340, RSMo): The Contractor shall pay not 
less than the specified hourly rate of wages, as set out in the wage order attached to and made part of the 
specifications for work under this contract, to all workers performing work under the contract, in accordance with 
sections 290.210 to 290.340, RSMo. The Contractor shall forfeit a penalty to the Owner of one hundred dollars per 
day (or portion of a day) for each worker that is paid less than the specified rates for any work done under the 
contract by the Contractor or by any subcontractor, in accordance with section 290.250, RSMo. 

 

ARTICLE 6.  MINORITY/WOMEN/SERVICE DISABLED VETERAN BUSINESS ENTERPRISE 
PARTICIPATION 

 
The Contractor has been granted a waiver of the 10% MBE and 10% WBE and 3% SDVE participation goals.  
The Contractor agrees to secure the MBE/WBE/SDVE participation amounts for this project as follows: (OR) 
 
The Contractor has met the MBE/WBE/SDVE participation goals and agrees to secure the MBE/WBE/SDVE 
participation amounts for this project as follows: 
 
MBE/WBE/SDVE Firm: Subcontract Amt:$ 
MBE/WBE/SDVE Firm: Subcontract Amt:$ 
MBE/WBE/SDVE Firm: Subcontract Amt:$ 
        Total  $ 
MBE/WBE/SDVE assignments identified above shall not be changed without a contract change signed by the 
Owner. 

The Director of the Division of Facilities Management, Design and Construction or his Designee shall be the 
final authority to resolve disputes and disagreements between the Contractor and the MBE/WBE/SDVE firms 
listed above when such disputes impact the subcontract amounts shown above. 

 

ARTICLE 7.  CONTRACT DOCUMENTS 

The following documents are hereby incorporated into this contract by reference (all division/section numbers and 
titles are as utilized in the Project Manual published by the Owner for this Project): 

1. Division 0 – Procurement and Contracting Information, including, but not limited to: 
a. Invitation for Bid (Section 001116) 
b. Instructions to Bidders (Section 002113) 
c. Supplementary Instructions to Bidders (if applicable) (Section 002213) 
d. The following documents as completed and executed by the Contractor and accepted by the 

Owner, if applicable: 
i. Bid Form (Section 004113) 

ii. Unit Prices (Section 004322) 
iii. Proposed Contractors Form (Section 004336) 
iv. MBE, WBE, SDVE Compliance Evaluation Form(s) (Section 004337) 
v. MBE, WBE, SDVE Eligibility Determination Form for Joint Ventures (Section 

004338) 
vi. MBE, WBE, SDVE Good Faith Effort (GFE) Determination Form (Section 004339) 
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vii. Missouri Service Disabled Veteran Business Form (Section 004340) 
viii. Affidavit of Work Authorization (Section 004541) 

ix. Affidavit for Affirmative Action (Section 005414) 
e. Performance and Payment Bond, completed and executed by the Contractor and surety 

(Section 006113) 
f. General Conditions (Section 007213) 
g. Supplementary Conditions (Section 007300) 
h. Supplementary General Conditions for Federally Funded/Assisted Construction Projects 

(Section 007333) 
i. Wage Rate(s) (Section 007346)   

2. Division 1 – General Requirements 
3. All Drawings identified in the Project Manual  
4. All Technical Specifications included in the Project Manual 
5. Addenda, if applicable 

 

ARTICLE 8 – CERTIFICATION  

By signing this contract, the Contractor hereby re-certifies compliance with all legal requirements set forth in 
Section 6.0, Bidder’s Certifications of the Bid Form.  

Further, if the Contractor provides any “personal information” as defined in §105.1500, RSMo concerning an 
entity exempt from federal income tax under Section 501(c) of the Internal Revenue Code of 1986, as amended, 
the Contractor understands and agrees that it is voluntarily choosing to enter into a state contract and providing 
such information for that purpose.  The state will treat such personal information in accord with §105.1500, 
RSMo.   

 
 
 
 
 
 
 
 
 
 
 
By signature below, the parties hereby execute this contract document. 
 
APPROVED: 

________________________________________ __________________________________________ 
Brian Yansen, Director Contractor’s Authorized Signature  
Division of Facilities Management,    
Design and Construction  
 

I, Corporate Secretary, certify that I am Secretary of the 
corporation named above and that (CONTRACTOR 
NAME), who signed said contract on behalf of the 
corporation, was then (TITLE) of said corporation and that 
said contract was duly signed for and in behalf of the 
corporation by authority of its governing body, and is 
within the scope of its corporate powers. 

 
 

__________________________________________ 
Corporate Secretary 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 
AFFIDAVIT FOR AFFIRMATIVE ACTION 

 
PROJECT NUMBER 
 

 
NAME 
 

 First being duly sworn on oath states: that 

he/she is the      sole proprietor      partner      officer or      manager or managing member of 

NAME 
 

 
a     sole proprietorship      partnership 

 
                     limited liability company (LLC) 

or      corporation, and as such, said proprietor, partner, or officer is duly authorized to make this 

affidavit on behalf of said sole proprietorship, partnership, or corporation; that under the contract known as 

PROJECT TITLE 

 

Less than 50 persons in the aggregate will be employed and therefore, the applicable Affirmative Action 

requirements as set forth in Article 1.4 of the General Conditions of the State of Missouri have been met. 

PRINT NAME & SIGNATURE 
 

 
DATE 

 

 

NOTARY INFORMATION 
 

NOTARY PUBLIC EMBOSSER SEAL 
 

STATE OF 

 
 

COUNTY (OR CITY OF ST. LOUIS) 

 
 

USE RUBBER STAMP IN CLEAR AREA BELOW 

SUBSCRIBED AND SWORN BEFORE ME, THIS 

                     DAY OF                                    YEAR 
NOTARY PUBLIC SIGNATURE 
 

MY COMMISSION EXPIRES 

 
NOTARY PUBLIC NAME (TYPED OR PRINTED) 

 

MO 300-1401 (05/18) FILE/Construction Contract
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Bond No.______________ 

 
 
SECTION 006113 - PERFORMANCE AND PAYMENT BOND FORM 
 
 

KNOW ALL MEN BY THESE PRESENTS, THAT we ____________________________________________________ 

as principal, and ___________________________________________________________________________________ 

_____________________________________________________________as Surety, are held and firmly bound unto the 
 
STATE OF MISSOURI. in the sum of  ___________________________________ Dollars ($                                          ) 

for payment whereof the Principal and Surety bind themselves, their heirs, executors, administrators and successors, jointly 

and severally, firmly by these presents. 
 

WHEREAS, the Principal has, by means of a written agreement dated the ______________________________________ 

day of_______________________________________, 20_________, enter into a contract with the State of Missouri for 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

(Insert Project Title and Number) 
 

 
NOW, THEREFORE, if the Principal shall faithfully perform and fulfill all the undertakings, covenants, terms, conditions and 

agreements of said contract during the original term of said contract and any extensions thereof that may be granted by the State of 

Missouri, with or without notice to the Surety and during the life of any guaranty required under the contract; and shall also faithfully 

perform and fulfill all undertakings, covenants, terms, conditions and agreements of any and all duly authorized modifications of said 

contract that may hereafter be made with or without notice to the Surety; and shall also promptly make payment for materials 

incorporated, consumed or used in connection with the work set forth in the contract referred to above, and all insurance premiums, 

both compensation and all other kinds of insurance, on said work, and for all labor performed on such work, whether by subcontractor 

or otherwise, at not less than the prevailing hourly rate of wages for work of a similar character (exclusive of maintenance work) in the 

locality in which the work is performed and not less than the prevailing hourly rate of wages for legal holiday and overtime work 

(exclusive of maintenance work) in the locality in which the work is performed both as determined by the Department of Labor and 

Industrial Relations or determined by the Court of Appeal, as provided for in said contract and in any and all duly authorized 

modifications of said contract that may be hereafter made, with or without notice to the Surety, then, this obligation shall be void and 

of no effect, but it is expressly understood that if the Principal should make default in or should fail to strictly, faithfully and 

efficiently do, perform and comply with any or more of the covenants, agreements, stipulations, conditions, requirements or 

undertakings, as specified in or by the terms of said contract, and with the time therein named, then this obligation shall be valid and 

binding upon each of the parties hereto and this bond shall remain in full force and effect; and the same may be sued on at the instance 

of any material man, laborer, mechanic, subcontractor, individual, or otherwise to whom such payment is due, in the name of the State 

of Missouri, to the use of any such person. 
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AND, IT IS FURTHER specifically provided that any modifications which may hereinafter be made in the terms of the contract or in 

the work to be done under it or the giving by the Owner of any extension of the time for the performance of the contract or any other 

forbearance on the part of either the Owner or the Principal to the other, shall not in any way release the Principal and the Surety, or 

either or any of them, their heirs, executors, administrators and successors, from their liability hereunder, notice to the Surety of any 

such extension, modifications or forbearance being hereby waived. 

 
IN WITNESS WHEREOF, the above bounden parties have executed the within instrument this __________________ day of 
___________________________, 20 ____. 
 
 
AS APPLICABLE: 
 
AN INDIVIDUAL 

  Name:                      ______________________________________ 

  Signature:                        ______________________________________ 

 
A PARTNERSHIP 

   Name of Partner:    _____________________________________ 

  Signature of Partner: _____________________________________ 

 
   Name of Partner:   _____________________________________ 

  Signature of Partner: _____________________________________ 
 
CORPORATION 

 Firm Name:    ____________________________________ 

  Signature of President:   ____________________________________ 
 
SURETY 

 Surety Name: _____________________________________ 

 Attorney-in-Fact: _____________________________________ 

 Address of Attorney-in-Fact: _____________________________________ 

   _____________________________________ 

 Telephone Number of Attorney-in-Fact: _____________________________________ 

 Signature Attorney-in-Fact: _____________________________________ 
 
 
NOTE:  Surety shall attach Power of Attorney 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 
PRODUCT SUBSTITUTION REQUEST 

PROJECT NUMBER 

      
PROJECT TITLE AND LOCATION 

      
CHECK APPROPRIATE BOX 

 SUBSTITUTION PRIOR TO BID OPENING 
(Minimum of (5) working days prior to receipt of Bids as per Article 4 – Instructions to Bidders) 

 SUBSTITUTION FOLLOWING AWARD 
(Maximum of (20) working days from Notice to Proceed as per Article 3 – General Conditions) 

FROM:  BIDDER/CONTRACTOR (PRINT COMPANY NAME) 

      
TO:  ARCHITECT/ENGINEER (PRINT COMPANY NAME) 

      

Bidder/Contractor hereby requests acceptance of the following product or systems as a substitution in accordance with 
provisions of Division One of the Bidding Documents: 
SPECIFIED PRODUCT OR SYSTEM 

      
SPECIFICATION SECTION NO. 

      
SUPPORTING DATA 

 Product data for proposed substitution is attached (include description of product, standards, performance, and test data) 

 Sample  Sample will be sent, if requested 
QUALITY COMPARISON 
 SPECIFIED PRODUCT SUBSTITUTION REQUEST 

NAME, BRAND             

CATALOG NO.             

MANUFACTURER             

VENDOR             
PREVIOUS INSTALLATIONS 
PROJECT 

      
ARCHITECT/ENGINEER 

      
LOCATION 

      
DATE INSTALLED 

      
SIGNIFICANT VARIATIONS FROM SPECIFIED PRODUCT 
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REASON FOR SUBSTITUTION 

DOES PROPOSED SUBSTITUTION AFFECT OTHER PARTS OF WORK? 

 YES  NO 
IF YES, EXPLAIN 

SUBSTITUTION REQUIRES DIMENSIONAL REVISION OR REDESIGN OF STRUCTURE OR A/E WORK 

 YES  NO 

BIDDER’S/CONTRACTOR’S STATEMENT OF CONFORMANCE OF PROPOSED SUBSTITUTION TO CONTRACT 
REQUIREMENT: 
 
We have investigated the proposed substitution.  We believe that it is equal or superior in all respects to specified product, 
except as stated above; that it will provide the same Warranty as specified product; that we have included complete 
implications of the substitution; that we will pay redesign and other costs caused by the substitution which subsequently 
become apparent; and that we will pay costs to modify other parts of the Work as may be needed, to make all parts of the 
Work complete and functioning as a result of the substitution. 
 
BIDDER/CONTRACTOR DATE 

      

REVIEW AND ACTION 

 Resubmit Substitution Request with the following additional information: 
 

 Substitution is accepted. 

 Substitution is accepted with the following comments: 
 

 Substitution is not accepted. 
ARCHITECT/ENGINEER DATE 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 
FINAL RECEIPT OF PAYMENT AND RELEASE 

PROJECT NUMBER 

      
 
KNOW ALL MEN BY THESE PRESENT THAT:        hereinafter called “Subcontractor” who heretofore entered into an 

agreement with       hereinafter called “Contractor”, for the performance of work and/or furnishing of material for the 

construction of the project entitled 

      
(PROJECT TITLE, PROJECT LOCATION, AND PROJECT NUMBER) 

at       
         (ADDRESS OF PROJECT) 

 

for the State of Missouri (Owner) which said subcontract is by this reference incorporated herein, in consideration of such 

final payment by Contractor. 

DOES HEREBY: 

1. ACKNOWLEDGE that they have been PAID IN FULL all sums due for work and materials contracted or done by 

their Subcontractors, Material Vendors, Equipment and Fixture Suppliers, Agents and Employees, or otherwise in 

the performance of the Work called for by the aforesaid Contract and all modifications or extras or additions 

thereto, for the construction of said project or otherwise. 

2. RELEASE and fully, finally, and forever discharge the Owner from any and all suits, actions, claims, and demands 

for payment for work performed or materials supplied by Subcontractor in accordance with the requirements of 

the above referenced Contract. 

1. REPRESENT that all of their Employees, Subcontractors, Material Vendors, Equipment and Fixture Suppliers, 

and everyone else has been paid in full all sums due them, or any of them, in connection with performance of 

said Work, or anything done or omitted by them, or any of them in connection with the construction of said 

improvements, or otherwise. 

 

DATED this       day of      , 20  . 
 

NAME OF SUBCONTRACTOR 
 

      
BY (TYPED OR PRINTED NAME) 
 

      
SIGNATURE 

 

TITLE 
 

      

 ORIGINAL:  FILE/Closeout Documents 



STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, 
DESIGN AND CONSTRUCTION 

MBE/WBE/SDVE PROGRESS REPORT 
Remit with ALL Progress and Final Payments 

(Please check appropriate box)   CONSULTANT  CONSTRUCTION 

PAY APP NO. PROJECT NUMBER 

CHECK IF FINAL 

FINAL
DATE 

PROJECT TITLE 

PROJECT LOCATION 

FIRM 

ORIGINAL CONTRACT SUM (Same as Line Item 1. on Form A of Application for 
Payment) 

 $  

TOTAL CONTRACT SUM TO DATE (Same as Line Item 3. on Form A of 
Application for Payment) 
 

 $  

THE TOTAL MBE/WBE/SDVE PARTICIPATION DOLLAR AMOUNT OF THIS PROJECT AS INDICATED IN THE 
ORIGINAL CONTRACT:  $    

SELECT 
MBE, WBE, 
SDVE 

TOTAL 
AMOUNT OF 

SUBCONTRACT 

$ AMOUNT  
PAID-TO-DATE 
(include approved 
contract changes)

CONSULTANT/SUBCONSULTANT OR 
CONTRACTOR/SUBCONTRACTOR/SUPPLIER 

COMPANY NAME 

  MBE 

  WBE 

  SDVE 

$  $  

  MBE 

  WBE 

  SDVE 

$   $  

  MBE 

  WBE 

  SDVE 

$  $  

  MBE 

  WBE 

  SDVE 

$  $  

  MBE 

  WBE 

  SDVE 

$  $  

  MBE 

  WBE 

  SDVE 

$  $  

Revised 05/21



INSTRUCTIONS FOR MBE/WBE/SDVE PROGRESS REPORT 

 
 

CONTRACTOR OR CONSULTANT TO FILL OUT AND REMIT WITH EACH PAY APPLICATION: 
 
The MBE/WBE/SDVE Progress Report for the project is issued with the contract comprising values reported in the 
consultant’s Proposal or on the successful contractor’s Section 004337 Compliance Evaluation Forms.  
 
At Initial Pay Application fill in the following: 
 

1. Pay App No. Start with 1. 
2. Fill in the Project Number and Date. 
3.   Enter Project Title, Project Location, and Firm. 
4.   Fill in the “Original Contract Sum” and “Total Contract Sum To Date” (Reference applicable Line Items on  
      Form A of Application for Payment).   
5.   Indicate the Total Participation Dollar Amount from the Original Contract. 
6.   Select MBE, WBE, or SDVE for each Consultant/Subconsultant or Contractor/Subcontractor/Supplier. 
7.   Enter the “Total Amount of Subcontract”, “$ Amount (Paid-To-Date)”, and Company Name.  
 

For all subsequent Pay Applications fill in the following: 
 

1.  Pay App No. 
2.  If Final Pay App, check box.  
3.  Fill in the Project Number and Date.   
4.  Enter Project Title, Project Location, and Firm 
5.  At each Pay App fill in the “Original Contract Sum” and “Total Contract Sum To Date” (reference 
     applicable Line Items on Form A of Application for Payment).  

      6.   Indicate the Total Participation Dollar Amount from the Original Contract. 
      7.   Select MBE, WBE, or SDVE for each Consultant/Subconsultant or Contractor/Subcontractor/Supplier 
      8.   Enter the “Total Amount of Subcontract”, “$ Amount (Paid-To-Date)”, and Company Name. 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 
AFFIDAVIT – COMPLIANCE WITH PREVAILING WAGE LAW 

PROJECT NUMBER 
 

 

 
  

 

 Before me, the undersigned Notary Public, in and for the County of   

 
State of   personally came and appeared  

 
      (NAME)  

 
 of the  

 
  (POSITION)   (NAME OF THE COMPANY)  

 
(a corporation) (a partnership) (a proprietorship) and after being duly sworn did depose and say that all provisions 

 

 
and requirements set out in Chapter 290, Sections 290.210 through and including 290.340, Missouri Revised 

 

 
Statutes, pertaining to the payment of wages to workmen employed on public works project have been fully satisfied  

 

 
and there has been no exception to the full and completed compliance with said provisions and requirements 

 

 
and with Wage Determination No:   issued by the 

 

 
Department of Labor and Industrial Relations, State of Missouri on the   day of  20  

 

 
in carrying out the contract and working in connection with  

 
   (NAME OF PROJECT)  

 
Located at  in  County 

 
   (NAME OF THE INSTITUTION)    

 
Missouri, and completed on the  day of  20  

 

 
 

 
SIGNATURE 

 

NOTARY INFORMATION 
NOTARY PUBLIC EMBOSSER OR 
BLACK INK RUBBER STAMP SEAL 

STATE 
 

COUNTY (OR CITY OF ST. LOUIS) 

SUBSCRIBED AND SWORN BEFORE ME, THIS 
USE RUBBER STAMP IN CLEAR AREA BELOW 

 DAY OF  YEAR  
NOTARY PUBLIC SIGNATURE 
 
 

MY COMMISSION 
EXPIRES 

 

NOTARY PUBLIC NAME (TYPED OR PRINTED) 
 

 FILE:  Closeout Documents
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SECTION 012300 - ALTERNATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements governing Alternates. 

1.3 DEFINITIONS 

A. Definition:  An alternate is an amount proposed by bidders and stated on the Bid Form for 
certain work defined in the Bidding Requirements that may be added to the Base Bid amount if 
the Owner decides to accept a corresponding change in either the amount of construction to be 
completed, or in the products, materials, equipment, systems, or installation methods described 
in the Contract Documents.. 

1. The cost for each alternate is the net addition to the Contract Sum to incorporate the 
Alternate into the Work.  No other adjustments are made to the Contract Sum. 

B. No additional time will be allowed for alternate work unless the number of work days is so 
stated on the bid form. 

1.4 PROCEDURES 

A. Coordination:  Modify or adjust affected adjacent Work as necessary to completely and fully 
integrate the Alternate Work into the Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar 
items incidental to or required for a complete installation whether or not mentioned as 
part of the Alternate. 

B. Notification:  The award of the Contract will indicate whether alternates have been accepted or 
rejected. 

C. Execute accepted alternates under the same conditions as other Work of this Contract. 

D. Schedule:  A “Schedule of Alternates” is included at the end of this Section.  Specification 
Sections referenced in the Schedule contain requirements for materials necessary to achieve the 
Work described under each alternate. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

A. Alternate No. 1:  Add roof replacement of the Maintenance Building as indicated by the Roof 
Plan on Sheet A-102 labeled "Alternate No. 1.”  

END OF SECTION 012300 
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SECTION 012600 – CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements for handling and 
processing Contract Modifications. 

1.3 REQUESTS FOR INFORMATION 

A. In the event that the Contractor or Subcontractor, at any tier, determines that some 
portion of the Drawings, Specifications, or other Contract Documents requires 
clarification or interpretation, the Contractor shall submit a “Request for Information” 
(RFI) in writing to the Designer.  A RFI may only be submitted by the Contractor and 
shall only be submitted on the RFI forms provided by the Owner.  The Contractor shall 
clearly and concisely set forth the issue for which clarification or interpretation is sought 
and why a response is needed.  In the RFI, the Contractor shall set forth an interpretation 
or understanding of the requirement along with reasons why such an understanding was 
reached. 

B. Responses to RFI shall be issued within ten (10) working days of receipt of the Request 
from the Contractor unless the Designer determines that a longer time is necessary to 
provide an adequate response.  If a longer time is determined necessary by the Designer, 
the Designer will, within five (5) working days of receipt of the request, notify the 
Contractor of the anticipated response time.  If the Contactor submits a RFI on a time 
sensitive activity on the current project schedule, the Contractor shall not be entitled to 
any time extension due to the time it takes the Designer to respond to the request 
provided that the Designer responds within the ten (10) working days set forth above. 

C. Responses from the Designer will not change any requirement of the Contract 
Documents.  In the event the Contractor believes that a response to a RFI will cause a 
change to the requirements of the Contract Document, the Contractor shall give written 
notice to the Designer requesting a Change Order for the work.  Failure to give such 
written notice within ten (10) working days, shall waive the Contractor’s right to seek 
additional time or cost under Article 4, “Changes in the Work” of the General Conditions. 

1.4 MINOR CHANGES IN THE WORK 

A. Designer will issue supplemental instructions authorizing Minor Changes in the Work, 
not involving adjustment to the Contract Amount or the Contract Time, on ”Designer’s 
Supplemental Instructions” (DSI). 

1.5 PROPOSAL REQUESTS 

A. The Designer or Owner Representative will issue a detailed description of proposed 
Changes in the Work that may require adjustment to the Contract Amount or the Contract 
Time.  The proposed Change Description will be issued using the “Request for Proposal” 
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(RFP) form.  If necessary, the description will include supplemental or revised Drawings 
and Specifications. 

1. Proposal Requests issued by the Designer or Owner Representative are for 
information only.  Do not consider them instructions either to stop work in 
progress or to execute the proposed change. 

2. Within ten (10) working days after receipt of Proposal Request, submit a 
proposal for the cost adjustments to the Contract Amount and the Contract Time 
necessary to execute the Change.  The Contractor shall submit his proposal on 
the appropriate Change Order Detailed Breakdown form.  Subcontractors may 
use the appropriate Change Order Detailed Breakdown form or submit their 
proposal on their letterhead provided the same level of detail is included.  All 
proposals shall include: 

a. A detailed breakdown of costs per Article 4.1 of the General Conditions. 

b. If requesting additional time per Article 4.2 of the General Conditions, 
include an updated Contractor's Construction Schedule that indicates the 
effect of the Change including, but not limited to, changes in activity 
duration, start and finish times, and activity relationship. 

1.6 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Proposal Request, the Designer or Owner Representative will 
issue a Change Order for signatures of Owner and Contractor on the “Change Order” 
form. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION  012600 
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SECTION 013100 – COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations 
on Projects including, but not limited to, the following: 

1. Coordination Drawings. 

2. Administrative and supervisory personnel. 

3. Project meetings. 

1.3 COORDINATION 

A. Coordination:  Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work.  
Coordinate construction operations included in different Sections, which depend on each 
other for proper installation, connection, and operation. 

B. Coordination:  Each Contractor shall coordinate its construction operations with those of 
other contractors and entities to ensure efficient and orderly installation of each part of 
the Work.  Each Contractor shall coordinate its operations with operations included in 
different Sections that depend on each other for proper installation, connection, and 
operation. 

1. Schedule construction operations in sequence required to obtain the best results 
where installation of one part of the Work depends on installation of other 
components, before or after its own installation. 

2. Coordinate installation of different components with other Contractors to ensure 
maximum accessibility for required maintenance, service, and repair. 

3. Where availability of space is limited, coordinate installation of different 
components to ensure maximum performance and accessibility for required 
maintenance, service, and repair of all components including mechanical and 
electrical. 

C. Prepare memoranda for distribution to each party involved outlining special procedures 
required for coordination.  Include such items as required notices, reports, and list of 
attendees at meetings. 

1. Prepare similar memoranda for Owner and separate Contractors if coordination 
of their Work is required. 

D. Administrative Procedures:  Coordinate scheduling and timing of required administrative 
procedures with other construction activities and activities of other Contractors to avoid 
conflicts and to ensure orderly progress of the Work.  Such administrative activities 
include, but are not limited to, the following: 

1. Preparation of Contractor's Construction Schedule. 
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2. Preparation of the Schedule of Values. 

3. Installation and removal of temporary facilities and controls. 

4. Delivery and processing of submittals. 

5. Progress meetings. 

6. Preinstallation conferences. 

7. Project Closeout activities. 

E. Conservation:  Coordinate construction activities to ensure that operations are carried out 
with consideration given to conservation of energy, water, and materials. 

1. Salvage materials and equipment involved in performance of, but not actually 
incorporated into, the Work.  Refer to other Sections for disposition of salvaged 
materials that are designated as Owner's property. 

1.4 PROJECT MEETINGS 

A. The Owner’s Construction Representative will schedule a Pre-Construction Meeting prior 
to beginning of construction.  The date, time, and exact place of this meeting will be 
determined after Contract Award and notification of all interested parties.  The 
Contractor shall arrange to have the Job Superintendent and all prime Subcontractors 
present at the meeting.  During the Pre-Construction Meeting, the construction 
procedures and information necessary for submitting payment requests will be discussed 
and materials distributed along with any other pertinent information. 

B. Progress Meetings:  The Owner’s Construction Representative will conduct Monthly 
Progress Meetings as stated in Articles 1.8.B and 1.8.C of Section 007213 “General 
Conditions”. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION  013100 
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SECTION 013115 - PROJECT MANAGEMENT COMMUNICATIONS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.  

B. Division 1, Section 013300 - Submittals 

C. Division 1, Section 012600 – Contract Modification Procedures 

1.2 SUMMARY 

A. Project Management Communications: The Contractor shall use the Internet web based 
project management communications tool, E-Builder® ASP software, and protocols 
included in that software during this project. The use of project management 
communications as herein described does not replace or change any contractual 
responsibilities of the participants.  
1. Project management communications is available through E-Builder® as provided 

by "e-Builder®" in the form and manner required by the Owner. 
2. The project communications database is on-line and fully functional. User 

registration, electronic and computer equipment, and Internet connections are the 
responsibility of each project participant. The sharing of user accounts is 
prohibited 

B. Support: E-Builder® will provide on-going support through on-line help files. 

C. Copyrights and Ownership: Nothing in this specification or the subsequent 
communications supersedes the parties’ obligations and rights for copyright or 
document ownership as established by the Contract Documents. The use of CAD files, 
processes or design information distributed in this system is intended only for the 
project specified herein. 

D. Purpose: The intent of using E-Builder® is to improve project work efforts by 
promoting timely initial communications and responses.  Secondly, to reduce the 
number of paper documents while providing improved record keeping by creation of 
electronic document files 

E. Authorized Users: Access to the web site will be by individuals who are authorized 
users. 
1. Individuals shall complete the E-Builder New Company/User Request Form located at 

the following web site: https://oa.mo.gov/facilities/vendor-links/contractor-forms.  

https://oa.mo.gov/facilities/vendor-links/contractor-forms
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Completed forms shall be emailed to the following email address: OA.FMDCE-
BuilderSupport@oa.mo.gov.  

2. Authorized users will be contacted directly and assigned a temporary user 
password. 

3. Individuals shall be responsible for the proper use of their passwords and access 
to data as agents of the company in which they are employed. 

F. Administrative Users: Administrative users have access and control of user licenses and 
all posted items. DO NOT POST PRIVATE OR YOUR COMPANY CONFIDENTIAL 
ITEMS IN THE DATABASE! Improper or abusive language toward any party or 
repeated posting of items intended to deceive or disrupt the work of the project will not 
be tolerated and will result in deletion of the offensive items and revocation of user 
license at the sole discretion of the Administrative User(s).  

G. Communications: The use of fax, email and courier communication for this project is 
discouraged in favor of using E-Builder® to send messages. Communication functions 
are as follows: 
1. Document Integrity and Revisions: 

a. Documents, comments, drawings and other records posted to the system 
shall remain for the project record.  The authorship time and date shall be 
recorded for each document submitted to the system. Submitting a new 
document or record with a unique ID, authorship, and time stamp shall be 
the method used to make modifications or corrections. 

b. The system shall make it easy to identify revised or superseded documents 
and their predecessors. 

c. Server or Client side software enhancements during the life of the project 
shall not alter or restrict the content of data published by the system.  
System upgrades shall not affect access to older documents or software. 

2. Document Security: 
a. The system shall provide a method for communication of documents.  

Documents shall allow security group assignment to respect the contractual 
parties communication except for Administrative Users. DO NOT POST 
PRIVATE OR YOUR COMPANY CONFIDENTIAL ITEMS IN THE 
DATABASE! 

3. Document Integration: 
a. Documents of various types shall be logically related to one another and 

discoverable.  For example, requests for information, daily field reports, 
supplemental sketches and photographs shall be capable of reference as 
related records. 

4. Reporting: 
a. The system shall be capable of generating reports for work in progress, and 

logs for each document type. Summary reports generated by the system 
shall be available for team members. 

5. Notifications and Distribution: 
a. Document distribution to project members shall be accomplished both 

within the extranet system and via email as appropriate.  Project document 
distribution to parties outside of the project communication system shall be 

mailto:OA.FMDCE-BuilderSupport@oa.mo.gov
mailto:OA.FMDCE-BuilderSupport@oa.mo.gov
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accomplished by secure email of outgoing documents and attachments, 
readable by a standard email client.   

6. Required Document Types: 
a. RFI, Request for Information. 
b. Submittals, including record numbering by drawing and specification 

section. 
c. Transmittals, including record of documents and materials delivered in hard 

copy. 
d. Meeting Minutes. 
e. Application for Payments (Draft or Pencil). 
f. Review Comments. 
g. Field Reports. 
h. Construction Photographs. 
i. Drawings. 
j. Supplemental Sketches. 
k. Schedules. 
l. Specifications. 
m. Request for Proposals 
n. Designer’s Supplemental Instructions 
o. Punch Lists 

H. Record Keeping: Except for paper documents, which require original signatures and 
large format documents (greater than 8½ x 11 inches), all other 8½ x 11 inches 
documents shall be submitted by transmission in electronic form to the E-Builder® web 
site by licensed users. 

a. The Owner and his representatives, the Designer and his consultants, and 
the Contractor and his Sub Contractors and suppliers at every tier shall 
respond to documents received in electronic form on the web site, and 
consider them as if received in paper document form. 

b. The Owner and his representatives, the Designer and his consultants, and 
the Contractor and his Sub Contractors and suppliers at every tier reserves 
the right to and shall reply or respond by transmissions in electronic form 
on the web site to documents actually received in paper document form. 

c. The Owner and his representatives, the Designer and his consultants, and 
the Contractor and his Sub Contractors and suppliers at every tier reserves 
the right to and shall copy any paper document into electronic form and 
make same available on the web site.  

I. Minimum Equipment and Internet Connection: In addition to other requirements 
specified in this Section, the Owner and his representatives, the Construction Manager 
and his representatives, the Architect and his consultants, and the Contractor and his 
sub-contractors and suppliers at every tier required to have a user license(s) shall be 
responsible for the following:  
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1. Providing suitable computer systems for each licensed user at the users normal 
work location1 with high-speed Internet access, i.e. DSL, local cable company's 
Internet connection, or T1 connection.  

2. Each of the above referenced computer systems shall have the following 
minimum system2 and software requirements: 
a. Desktop configuration (Laptop configurations are similar and should be 

equal to or exceed desktop system.) 
1) Operating System: Windows XP or newer 
2) Internet Browser: Internet Explorer 6.01SP2+ (Recommend IE7.0+) 
3) Minimum Recommend Connection Speed: 256K or above 
4) Processor Speed: 1 Gigahertz and above 
5) RAM: 512 mb 
6) Operating system and software shall be properly licensed. 
7) Internet Explorer version 7 (current version is a free distribution for 

download). This specification is not intended to restrict the host server or 
client computers provided that industry standard HTTP clients may access 
the published content. 

8) Adobe Acrobat Reader (current version is a free distribution for 
download). 

9) Users should have the standard Microsoft Office Suite (current 
version must be purchased) or the equivalent. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 -  EXECUTION (Not Applicable.) 

END OF SECTION 013115 
 

                                                      
1 The normal work location is the place where the user is assigned for more than one-half of his time working on this 
project.  
2 The minimum system herein will not be sufficient for many tasks and may not be able to process all documents 
and files stored in the E-Builder® Documents area. 
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SECTION 013200 – SCHEDULE – BAR CHART  

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes requirements for a Bar Chart Schedule for the project construction 
activities, schedule of submittals, and schedule for testing. 

PART 2 - PRODUCTS – (Not Applicable) 

PART 3 - EXECUTION 

3.1 SUBMITTAL PROCEDURES 

A. The Contractor shall submit to the Designer, within ten (10) working days following the 
Notice to Proceed, a Progress Schedule including Schedule of Values showing the rate of 
progress the Contractor agrees to maintain and the order in which he proposed to carry 
out the various phases of Work.  No payments shall be made to the Contractor until the 
Progress Schedule has been approved by the Owner. 

1. The Schedule of Values must have the following line items included with the 
value of the item as indicated below: 

a. O&M’s (Owner’s Manual) 

1) $1,000,000.00 (One million) and under – 2% of the total contract 
amount 

2) Over $1,000,000.00 (One million) – 1% of the total contract 
amount 

b. Close Out Documents 

1) $1,000,000.00 (One million) and under – 2% of the total contract 
amount 

2) Over $1,000,000.00 (One million) – 1% of the total contract 
amount 

c. General Conditions 

1) No more than 10% 

B. The Contractor shall submit an updated Schedule for presentation at each Monthly 
Progress Meeting.  The Schedule shall be updated by the Contractor as necessary to 
reflect the current Schedule and its relationship to the original Schedule.  The updated 
Schedule shall reflect any changes in the logic, sequence, durations, or completion date.  
Payments to the Contractor shall be suspended if the Progress Schedule is not adequately 
updated to reflect actual conditions. 
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C. The Contractor shall submit Progress Schedules to Subcontractors to permit coordinating 
their Progress Schedules to the general construction Work.  The Contractor shall 
coordinate preparation and processing of Schedules and reports with performance of 
other construction activities. 

3.2 CONSTRUCTION PROGRESS SCHEDULE – BAR CHART SCHEDULE 

A. Bar-Chart Schedule:  The Contractor shall prepare a comprehensive, fully developed, 
horizontal bar chart-type Contractor’s Construction Schedule.  The Contractor for general 
construction shall prepare the Construction Schedule for the entire Project.  The Schedule 
shall show the percentage of work to be completed at any time, anticipated monthly 
payments by Owner, as well as significant dates (such as completion of excavation, 
concrete foundation work, underground lines, superstructure, rough-ins, enclosure, 
hanging of fixtures, etc.) which shall serve as check points to determine compliance with 
the approved Schedule.  The Schedule shall also include an activity for the number of 
“bad” weather days specified in Section 012100 – Allowances. 

1. The Contractor shall provide a separate time bar for each significant construction 
activity.  Provide a continuous vertical line to identify the first working day of 
each week. 

a. If practical, use the same Schedule of Values breakdown for schedule 
time bars. 

2. The Contractor shall provide a base activity time bar showing duration for each 
construction activity.  Each bar is to indicate start and completion dates for the 
activity.  The Contractor is to place a contrasting bar below each original 
schedule activity time for indicating actual progress and planned remaining 
duration for the activity. 

3. The Contractor shall prepare the Schedule on a minimal number of separate 
sheets to readily show the data for the entire construction period. 

4. Secure time commitments for performing critical elements of the Work from 
parties involved.  Coordinate each element on schedule with other construction 
activities.  Include minor elements involved in the overall sequence of the Work.  
Show each activity in proper sequence.  Indicate graphically the sequences 
necessary for completion of related portions of the Work. 

5. Coordinate the Contractor’s Construction Schedule with the Schedule of Values, 
list of subcontracts, Submittal Schedule, progress reports, payment requests, and 
other required schedules and reports. 

6. Indicate the Intent to Award and the Contract Substantial Completion dates on 
the schedule. 

B. Phasing:  Provide notations on the schedule to show how the sequence of the Work is 
affected by the following: 

1. Requirement for Phased completion 

2. Work by separate Contractors 

3. Work by the Owner 

4. Pre-purchased materials 

5. Coordination with existing construction 

6. Limitations of continued occupancies 
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7. Un-interruptible services 

8. Partial Occupancy prior to Substantial Completion 

9. Site restrictions 

10. Provisions for future construction 

11. Seasonal variations 

12. Environmental control 

C. Work Stages:  Use crosshatched bars to indicate important stages of construction for each 
major portion of the Work.  Such stages include, but are not necessarily limited to, the 
following: 

1. Subcontract awards 

2. Submittals 

3. Purchases 

4. Mockups 

5. Fabrication 

6. Sample testing 

7. Deliveries 

8. Installation 

9. Testing 

10. Adjusting 

11. Curing 

12. Startup and placement into final use and operation 

D. Area Separations: Provide a separate time bar to identify each major area of construction 
for each major portion of the Work.  For the purposes of this Article, a “major area” is a 
story of construction, a separate building, or a similar significant construction element. 

1. Indicate where each construction activity within a major area must be sequenced 
or integrated with other construction activities to provide for the following: 

a. Structural completion. 

b. Permanent space enclosure 

c. Completion of mechanical installation 

d. Completion of the electrical portion of the Work 

e. Substantial Completion 

3.3 SCHEDULE OF SUBMITTALS 

A. Upon acceptance of the Construction Progress Schedule, prepare and submit a complete 
schedule of submittals.  Coordinate the submittal schedule with Section 013300 
SUBMITTALS, the approved Construction Progress Schedule, list of subcontracts, 
Schedule of Values and the list of products. 

B. Prepare the schedule in chronological order.  Provide the following information 
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1. Scheduled date for the first submittal 

2. Related Section number 

3. Submittal category 

4. Name of the Subcontractor 

5. Description of the part of the Work covered 

6. Scheduled date for resubmittal 

7. Scheduled date for the Designer’s final release or approval 

C. Distribution:  Following the Designer’s response to the initial submittal schedule, print 
and distribute copies to the Designer, Owner, subcontractors, and other parties required to 
comply with submittal dates indicated. 

1. Post copies in the Project meeting room and temporary field office. 

2. When revisions are made, distribute to the same parties and post in the same 
locations.  Delete parties from distribution when they have completed their 
assigned part of the Work and are no longer involved in construction activities. 

D. Schedule Updating:  Revise the schedule after each meeting or other activity where 
revisions have been recognized or made.  Issue the updated schedule concurrently with 
the report of each meeting. 

3.4 SCHEDULE OF INSPECTIONS AND TESTS 

A. Prepare a schedule of inspections, tests, and similar services required by the Contract 
Documents.  Submit the schedule within (15) days of the date established for 
commencement of the Contract Work.  The Contractor is to notify the testing agency at 
least (5) working days in advance of the required tests unless otherwise specified. 

B. Form:  This schedule shall be in tabular form and shall include, but not be limited to, the 
following: 

1. Specification Section number 

2. Description of the test 

3. Identification of applicable standards 

4. Identification of test methods 

5. Number of tests required 

6. Time schedule or time span for tests 

7. Entity responsible for performing tests 

8. Requirements for taking samples 

9. Unique characteristics of each service 

C. Distribution:  Distribute the schedule to the Owner, Architect, and each party involved in 
performance of portions of the Work where inspections and tests are required. 

END OF SECTION 013200 
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SECTION 013300 – SUBMITTALS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for submittals required 
for performance of the Work including the following: 

1. Shop Drawings 

2. Product Data 

3. Samples 

4. Quality Assurance Submittals 

5. Construction Photographs 

6. Operating and Maintenance Manuals 

7. Warranties 

B. Administrative Submittals:  Refer to General and Supplementary Conditions other 
applicable Division 1 Sections and other Contract Documents for requirements for 
administrative submittals.  Such submittals include, but are not limited to, the following: 

1. Construction Progress Schedule including Schedule of Values 

2. Performance and Payment Bonds 

3. Insurance Certificates 

4. Applications for Payment 

5. Certified Payroll Reports 

6. Partial and Final Receipt of Payment and Release Forms 

7. Affidavit – Compliance with Prevailing Wage Law 

8. Record Drawings 

9. Notifications, Permits, etc. 

C. The Contractor is obliged and responsible to check all shop drawings and schedules to 
assure compliance with contract plans and specifications.  The Contractor is responsible 
for the content of the shop drawings and coordination with other contract work.  Shop 
drawings and schedules shall indicate, in detail, all parts of an Item or Work including 
erection and setting instructions and integration with the Work of other trades. 

D. The Contractor shall at all times make a copy, of all approved submittals, available on 
site to the Construction Representative. 
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1.3 SUBMITTAL PROCEDURES 

A. The Contractor shall comply with the General and Supplementary Conditions and other 
applicable sections of the Contract Documents.  The Contractor shall submit, with such 
promptness as to cause no delay in his work or in that of any other contractors, all 
required submittals indicated in Part 3.1 of this section and elsewhere in the Contract 
Documents.  Coordinate preparation and processing of submittals with performance of 
construction activities.  Transmit each submittal sufficiently in advance of performance 
of related construction activities to avoid delay. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals, and related activities that require sequential activity. 

2. Coordinate transmittal of different types of submittals for related elements of the 
Work so processing will not be delayed by the need to review submittals 
concurrently for coordination. 

B. Each drawing and/or series of drawings submitted must be accompanied by a letter of 
transmittal giving a list of the titles and numbers of the drawings.  Each series shall be 
numbered consecutively for ready reference and each drawing shall be marked with the 
following information: 

1. Date of Submission 

2. Name of Project 

3. Location 

4. Section Number of Specification 

5. State Project Number 

6. Name of Submitting Contractor 

7. Name of Subcontractor 

8. Indicate if Item is submitted as specified or as a substitution 

1.4 SHOP DRAWINGS 

A. Comply with the General Conditions, Article 3.2. 

B. The Contractor shall submit newly prepared information drawn accurately to scale.  
Highlight, encircle, or otherwise indicate deviations from the Contract Documents.  Do 
not reproduce Contract Documents or copy standard information as the basis of Shop 
Drawings.  Standard information prepared without specific reference to the Project is not 
a Shop Drawing. 

C. Shop Drawings include fabrication and installation drawings, setting diagrams, schedules, 
patterns, templates, and similar drawings including the following information: 

1. Dimensions 

2. Identification of products and materials included by sheet and detail number 

3. Compliance with specified standards 

4. Notation of coordination requirements 

5. Notation of dimensions established by field measurement 
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6. Sheet Size:  Except for templates, patterns and similar full-size Drawings, submit 
Shop Drawings on sheets at least 8½”x11” but no larger than 24”x36”. 

1.5 PRODUCT DATA 

A. The Contractor shall comply with the General Conditions, Article 3.2. 

B. The Contractor shall collect Product Data into a single submittal for each element of 
construction or system.  Product Data includes printed information, such as 
manufacturer’s installation instructions, catalog cuts, standard color charts, roughing-in 
diagrams and templates, standard wiring diagrams, and performance curves. 

1. Mark each copy to show applicable choices and options.  Where printed Product 
Data includes information on several products that are not required, mark copies 
to indicate the applicable information including the following information: 

a. Manufacturer’s printed recommendations 

b. Compliance with Trade Association standards 

c. Compliance with recognized Testing Agency standards 

d. Application of Testing Agency labels and seals 

e. Notation of dimensions verified by field measurement 

f. Notation of coordination requirements 

2. Do not submit Product Data until compliance with requirements of the Contract 
Documents has been confirmed. 

1.6 SAMPLES 

A. The Contractor shall comply with the General Conditions, Article 3.2. 

B. The Contractor shall submit full-size, fully fabricated samples, cured and finished as 
specified, and physically identical with the material or product proposed.  Samples 
include partial sections of manufactured or fabricated components, cuts or containers of 
materials, color range sets, and swatches showing color, texture, and pattern. 

1. The Contractor shall mount or display samples in the manner to facilitate review 
of qualities indicated.  Prepare samples to match the Designer’s sample including 
the following: 

a. Specification Section number and reference 

b. Generic description of the Sample 

c. Sample source 

d. Product name or name of the Manufacturer 

e. Compliance with recognized standards 

f. Availability and delivery time 

2. The Contractor shall submit samples for review of size, kind, color, pattern, and 
texture.  Submit samples for a final check of these characteristics with other 
elements and a comparison of these characteristics between the final submittal 
and the actual component as delivered and installed. 
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a. Where variation in color, pattern, texture, or other characteristic is 
inherent in the material or product represented, submit at least three (3) 
multiple units that show approximate limits of the variations. 

b. Refer to other Specification Sections for requirements for samples that 
illustrate workmanship, fabrication techniques, details of assembly, 
connections, operation, and similar construction characteristics. 

c. Refer to other Sections for samples to be returned to the Contractor for 
incorporation in the Work.  Such samples must be undamaged at time of 
use.  On the transmittal, indicate special requests regarding disposition of 
sample submittals. 

d. Samples not incorporated into the Work, or otherwise designated as the 
Owner’s property, are the property of the Contractor and shall be 
removed from the site prior to Substantial Completion. 

3. Field samples are full-size examples erected onsite to illustrate finishes, coatings, 
or finish materials and to establish the Project standard. 

a. The Contractor shall comply with submittal requirements to the fullest 
extent possible.  The Contractor shall process transmittal forms to 
provide a record of activity. 

1.7 QUALITY ASSURANCE DOCUMENTS 

A. The Contractor shall comply with the General Conditions, Article 3.2 

B. The Contractor shall submit quality control submittals including design data, 
certifications, manufacturer’s instructions, manufacturer’s field reports, and other quality-
control submittals as required under other Sections of the Specifications. 

C. Certifications:  Where other Sections of the Specifications require certification that a 
product, material, or installation complies with specified requirements, submit a notarized 
certification from the Manufacturer certifying compliance with specified requirements. 

1. Signature:  Certification shall be signed by an officer of the Manufacturer or 
other individual authorized to contractually bind the Company. 

1.8 OPERATING AND MAINTENANCE MANUALS AND WARRANTIES 

A. The Contractor shall submit all required manufacturer’s operating instructions, 
maintenance/service manuals, and warranties in accordance with the General Conditions, 
Article 3.5, and Supplementary Conditions along with this and other Sections of the 
Contract Documents. 
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PART 2 - EXECUTION 

2.1 REQUIRED SUBMITTALS 

A. Contractor shall submit the following information for materials and equipment to be provided 
under this contract. 

 
SPEC 

SECTION TITLE CATEGORY 

013200 Schedules Construction Schedule 
013200 Schedules Schedule of Values 
013200 Schedules List of Subcontractors 
013200 Schedules Major Material Suppliers 
028213 Asbestos Abatement Certification 
075423 TPO Roofing Shop Drawings 
075423 TPO Roofing Product Data 
075423 TPO Roofing Sample 
075423 TPO Roofing Certification 
075423 TPO Roofing Operation / Maintenance 

Manual 
075423 TPO Roofing Warranty 
099113 Exterior Painting Product Data 

END OF SECTION  013300 
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SECTION 013513.19 – SITE SECURITY AND HEALTH REQUIREMENTS (DMH) 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section includes general Institution rules.

B. This Section includes requirements for infection control in environments that Clients are
housed in, dine in, or participate in program activities in or adjacent to the Scope of Work
area:

1. The Contractor shall have the applicable measures specified below in-place any
time demolition or construction activities occur in occupied or non-occupied
project work areas.

2. The Contractor shall complete all specified cleaning procedures and receive
clearance from the Construction Representative prior to removing any barriers and
other precautionary measures – even for areas that the Clients do not occupy during
construction.

1.3 SUBMITTALS 

A. List of required submittals:

1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.

2. Schedule of proposed shutdowns, if applicable.

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 GENERAL RULES OF THE INSTITUTION 

A. All workers and supervisors employed by the Contractor or any Subcontractors shall be
made aware that the buildings and grounds are part of a Department of Mental Health
facility and that:

1. The Residents or Patients are to be treated with dignity.

2. Construction activities shall not interfere with normal facility operation, except as
otherwise arranged with and approved by the Facility Authorities.

3. Access to the Facility, Residents, and Staff by Emergency Responders shall not be
compromised at any time.

4. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at
all times unless written approval is received from the Construction Representative
and the appropriate Facility Representative at least (24) hours in advance.  The
Contractor shall submit a written time schedule for any proposed shutdowns.
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5. Smoking is not permitted in State-operated buildings.  Smoking on grounds shall 
be in accordance with local Facility regulations and only as approved by Facility 
Management. 

6. Intoxicating beverages or narcotics shall not be brought upon the premises nor 
shall Contractor’s personnel be under the influence of these substances while on 
the premises. 

7. Explosives or firearms and other weapons shall not be allowed onsite. 

8. Keys shall not be left in unattended vehicles.  Vehicles shall be locked when not 
in use. 

9. The Residents shall not be photographed.  Maintaining confidentiality of the 
Residents shall be required. 

B. Because of the persistent risk that Residents or Patients may cause harm to themselves or 
others, extreme caution and special care must be taken in the interest of safety. 

1. Materials, tools, and construction apparatus including ropes, ladders, and 
flammable liquids shall not be left unattended during working hours and shall be 
securely stored during non-working hours.  Secure storage includes lockable 
cabinets, rooms, trailers, and rigid fenced areas.  The location and use of exterior 
storage areas shall be approved by the Construction Representative and Facility 
Management prior to their use. 

2. An inventory of tools, equipment, and materials intended to be left unsecured must 
be submitted to and approved by the Construction Representative in advance. 

3. Any missing tools, equipment, or material must be immediately reported to the 
Construction Representative and Facility Management.  Unattended or unsecured 
tools, equipment, or material that poses a potential risk may be confiscated by 
Facility Staff and returned after completion of the appropriate request documents 
by the Contractor. 

4. Access to construction areas must be controlled at all times.  Appropriate barriers 
must be erected to secure trenches, pits, wiring, etc. 

5. Material Safety Data Sheets, or their equivalent, shall be provided to the 
Construction Representative for all hazardous materials to be brought onsite at 
least a day before their delivery. 

6. Construction debris and trash must be securely stored in approved containers or 
removed from the site at least daily. 

C. If the safety of Residents or Staff is jeopardized because Safety Guidelines are not properly 
observed, the Facility Representative will notify the Construction Representative, who may 
stop the Work until the situation is resolved.  In such case, the Work will resume only after 
the unsafe conditions have been corrected and the Contractor is notified by the 
Construction Representative to resume the Work. 

3.2 ACCESS TO THE SITE 

A. The Contractor shall coordinate with the Facility and Construction Representative to 
establish a schedule for working hours.  Normal working hours for this Facility are 7:30AM 
to 4:00PM Monday through Friday.  Working hour changes or overtime are to be requested 
and approved (48) hours in advance.  The need for emergency overtime shall be reported 
to the Construction Representative as soon as it is evident that overtime is needed. 
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B. The Contractor shall provide the name and phone number of the individual who is in charge 
onsite and who can be contacted in case of an emergency.  This individual must maintain 
a current list of names and addresses of all project construction personnel and to furnish 
this list to the Construction Representative or Facility Representative upon request. 

C. All construction personnel shall be identified to the Facility Representative and, when the 
Facility Representative feels it is necessary, they will be issued identification cards. 

3.3 HEALTH AND TRAFFIC CONTROLS 

A. Take all reasonable and necessary measures to reduce air and water pollution by any 
material or equipment used during construction.  Keep volatile wastes in approved covered 
containers.  Do not dispose of volatile wastes or oils in storm or sanitary drains. 

B. Keep project area in a neat, clean, orderly, and safe condition at all times.  Immediately 
remove all waste materials.  Do not allow trash or rubbish to accumulate.  Provide approved 
onsite containers for collection of trash and rubbish and dispose of it at frequent intervals 
during progression of the Work. 

C. No burning will be permitted on the grounds. 

D. Conduct all construction-related activities and management of debris to ensure minimum 
interference with roadways, streets, walks, utilities, and adjacent facilities. 

E. Do not obstruct streets, driveways, walks, or use facilities without permission from the 
Facility Representative. 

F. No driver shall exceed the Facility speed limit of 5mph. 

3.4 SPECIFICATION OF REQUIRED INFECTION CONTROL PRECAUTIONS BY CLASS 

Class II is for work that generates minimal to a high level of dust, requires demolition, or removal 
of any fixed building components or assemblies.  Work of this type includes, but is not limited to, 
installation of telephone and computer cabling, access to chase spaces, cutting of walls or ceiling 
where dust migration can be controlled, sanding of walls for painting or wall covering, removal of 
floor coverings, ceiling tiles and casework, new wall construction, minor duct work, electrical or 
plumbing work above ceilings, and any activity that cannot be completed within a single work shift. 

A. Class II:  Contractor shall perform the following precautionary measures during the project: 

1. Provide active means to prevent airborne dust from dispersing into the atmosphere. 

2. Water mist work surfaces to control dust while cutting. 

3. Seal unused doors with duct tape. 

4. Block off and seal air vents. 

5. Place dust mat at entrance and exit of work area. 

6. Remove or isolate HVAC system in areas where work is being performed. 

B. Class II:  Contractor shall perform the following measures upon completion of the project: 

1. Wipe work surfaces with disinfectant. 

2. Contain construction waste before transport in tightly covered containers. 

3. Wet mop and/or vacuum with HEPA filtered vacuum before leaving work area. 
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4. Remove isolation of HVAC system in areas where work was performed. 

3.5 SECURITY CLEARANCES AND RESTRICTIONS 

A. FMDC CONTRACTOR BACKGROUND AND ID BADGE PROCESS 

1. All employees of an OA/FDMC contractor (or subcontractor performing work under 
an OA/FMDC contract) are required to submit a fingerprint check through the Missouri 
State Highway Patrol (MSHP) and the FBI enabling OA/FMDC to obtain state and 
national criminal background checks on the employees, unless stated otherwise in the 
Contractor’s contract.  

 
2. FMDC reserves the right to prohibit any employee of the Contractor from performing 

work in or on the premises of any facility owned, operated, or utilized by the State of 
Missouri for any reason.  

 
3. The Contractor shall ensure all of its employees submit fingerprints to the Missouri 

State Highway Patrol and pay for the cost of such background checks. The Contractor 
shall submit to FMDC via email to FMDCSecurity@oa.mo.gov a list of the names of 
the Contractor’s employees who will be fingerprinted and a signed OA/FMDC 
Authorization for Release of Information Confidentiality Oath for each employee. All 
employees of the Contractor approved by FMDC to work at a State facility must obtain 
a contractor ID badge from FMDC prior to beginning work on-site, unless the Director 
of FMDC, at the Director’s discretion, waives the requirement for a contractor ID 
badge.  The Contractor and its employees must comply with the process for background 
checks and contractor ID badges found on FMDC’s website at: 
https://oa.mo.gov/facilities/facilities-operations/security-information/fmdc-contractor-
background-and-id-badge 

 
4. Fingerprints and Authorization for Release of Information Confidentiality Oath form 

are valid for one (1) year and must be renewed annually. Changing or adding locations 
may result in additional required documentation. Certain employees may be required 
to be fingerprinted more frequently. OA/FMDC reserves the right to request additional 
background checks at any time for any reason. 

 

5. The Contractor shall notify FMDC via email to FMDCSecurity@oa.mo.gov within 48 
hours of anyone severing employment with their company. 

END OF SECTION  013513.19 

mailto:FMDCSecurity@oa.mo.gov
https://oa.mo.gov/facilities/facilities-operations/security-information/fmdc-contractor-background-and-id-badge
https://oa.mo.gov/facilities/facilities-operations/security-information/fmdc-contractor-background-and-id-badge
mailto:FMDCSecurity@oa.mo.gov
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SECTION 015000 – CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes requirements for construction facilities and temporary controls 
including temporary utilities, support facilities, security, and protection. 

B. Temporary utilities include, but are not limited to, the following: 

1. Sanitary facilities, including drinking water 

1.3 PROJECT CONDITIONS 

A. Conditions of Use:  Keep temporary services and facilities clean and neat in appearance.  
Operate in a safe and efficient manner.  Relocate temporary services and facilities as the 
Work progresses.  Do not overload facilities or permit them to interfere with progress.  
Take necessary fire-prevention measures.  Do not allow hazardous, dangerous, or 
unsanitary conditions, or public nuisances to develop or persist onsite. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Provide new materials.  If acceptable to the Designer, the Contractor may use 
undamaged, previously used materials in serviceable condition.  Provide materials 
suitable for use intended. 

2.2 EQUIPMENT 

A. General:  Provide new equipment.  If acceptable to the Designer, the Contractor may use 
undamaged, previously used equipment in serviceable condition.  Provide equipment 
suitable for use intended. 

B. Temporary Toilet Units:  Provide self-contained, single-occupant toilet units of the 
chemical, aerated re-circulation, or combustion type.  Provide units properly vented and 
fully enclosed with a glass-fiber-reinforced polyester shell or similar nonabsorbent 
material. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Use qualified personnel for installation of temporary facilities.  Locate facilities where 
they will serve the Project adequately and result in minimum interference with 
performance of the Work.  Relocate and modify facilities as required. 
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B. Provide each Facility ready for use when needed to avoid delay.  Maintain and modify as 
required.  Do not remove until facilities are no longer needed or are replaced by 
authorized use of completed permanent facilities. 

3.2 TEMPORARY UTILITY INSTALLATION 

A. General:  Engage the appropriate local utility company to install temporary service or 
connect to existing service.  Where company provides only part of the service, provide 
the remainder with matching, compatible materials and equipment.  Comply with 
company recommendations. 

1. Arrange with company and existing users for a time when service can be 
interrupted, if necessary, to make connections for temporary services. 

2. Use Charges:  Cost or use charges for temporary facilities are not chargeable to 
the Owner or Designer.  Neither the Owner nor Designer will accept cost or use 
charges as a basis of claims for Change Order. 

B. Temporary Toilets:  Install self-contained toilet units.  Use of pit-type privies will not be 
permitted.  Comply with regulations and health codes for the type, number, location, 
operation, and maintenance of fixtures and facilities.  Install where facilities will best 
serve the Project’s needs. 

1. Shield toilets to ensure privacy. 

2. Provide separate facilities for male and female personnel. 

3. Provide toilet tissue materials for each facility. 

A. Wash Facilities:  Install wash facilities supplied with potable water at convenient 
locations for personnel involved in handling materials that require wash-up for a health 
and sanitary condition.  Dispose of drainage properly.  Supply cleaning compounds 
appropriate for each condition. 

1. Provide paper towels or similar disposable materials for each facility. 

B. Drinking-Water Facilities:  Provide containerized, tap-dispenser, bottled-water drinking-
water units, including paper supply. 

C. Construction Parking:  Parking at the site will be provided in the areas designated at the 
Pre-Construction Meeting. 

D. Collection and Disposal of Waste:  Collect waste from construction areas and elsewhere 
daily.  Comply with requirements of NFPA 241 for removal of combustible waste 
material and debris.  Enforce requirements strictly.  Do not hold materials more than 
seven (7) days during normal weather or three (3) days when the temperature is expected 
to rise above 80°F (27°C).  Handle hazardous, dangerous, or unsanitary waste materials 
separately from other waste by containerizing properly.  Dispose of material lawfully. 

3.3 OPERATION, TERMINATION AND REMOVAL 

A. Supervision:  Enforce strict discipline in use of temporary facilities.  Limit availability of 
temporary facilities to essential and intended uses to minimize waste and abuse. 

B. Maintenance:  Maintain facilities in good operating condition until removal.  Protect from 
damage by freezing temperatures and similar elements. 
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C. Termination and Removal:  Unless the Designer requests that it be maintained longer, 
remove each temporary facility when the need has ended, no later than Substantial 
Completion.  

1. Materials and facilities that constitute temporary facilities are the Contractor’s 
property. 

END OF SECTION  015000 



CLEANING 017400 - 1 

SECTION 017400 – CLEANING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for cleaning during the 
Project. 

B. Environmental Requirements:  Conduct cleaning and waste-disposal operations in 
compliance with local laws and ordinances.  Comply fully with federal and local 
environmental and anti-pollution regulations. 

1. Do not dispose of volatile wastes such as mineral spirits, oil, or paint thinner in 
storm or sanitary drains. 

2. Burning or burying of debris, rubbish, or other waste material on the premises is 
not permitted. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by the manufacturer 
or fabricator for the surface to be cleaned.  Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 

PART 3 - EXECUTION 

3.1 PROGRESS CLEANING 

A. General 

1. Retain all stored items in an orderly arrangement allowing maximum access, not 
impending drainage or traffic, and providing the required protection of materials. 

2. Do not allow the accumulation of scrap, debris, waste material, and other items 
not required for construction of this Work. 

3. Each day completely remove all scrap, debris, and waste material from the 
jobsite. 

4. Provide adequate storage for all items awaiting removal from the jobsite, 
observing all requirements for fire protection and protection of the ecology. 

B. Site 

1. Daily, inspect the site and pick up all scrap, debris, and waste material.  Remove 
all such items to the place designated for their storage. 

2. Weekly, inspect all arrangements of materials stored onsite.  Re-stack, tidy, or 
otherwise service all material arrangements. 
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3. Maintain the site in a neat and orderly condition at all times. 

C. Structures 

1. Daily, inspect the structures and pick up all scrap, debris, and waste material.  
Remove all such items to the place designated for their storage. 

2. Weekly, sweep all interior spaces clean.  “Clean” for the purposes of this 
paragraph, shall be interpreted as meaning free from dust and other material 
capable of being removed by use of reasonable effort and handheld broom. 

3. In preparation for installation of succeeding materials, clean the structures or 
pertinent portions thereof to the degree of cleanliness recommended by the 
manufacturer of the succeeding material, using all equipment and materials 
required to achieve the required cleanliness. 

4. Following the installation of finish floor materials, clean the finish floor daily 
while work is being performed in the space in which finish materials have been 
installed.  “Clean” for the purposes of this subparagraph, shall be interpreted as 
meaning free from all foreign material which, in the opinion of the Construction 
Representative, may be injurious to the finish of the finish floor material. 

3.2 FINAL CLEANING 

A. General:  Provide final cleaning operations when indicated.  Employ experienced workers 
or professional cleaners for final cleaning.  Clean each surface or unit of Work to the 
condition expected from a commercial building cleaning and maintenance program.  
Comply with manufacturer’s instructions. 

B. Complete the following cleaning operations before requesting inspection for certification 
of Substantial Completion for the entire Project or a portion of the Project. 

1. Clean the Project Site, yard and grounds, in areas disturbed by construction 
activities including landscape development areas, of rubbish, waste material, 
litter, and foreign substances. 

2. Sweep paved areas broom clean.  Rake grounds that are neither planted nor 
paved to a smooth, even-textured surface. 

3. Remove petrochemical spills, stains, and other foreign deposits. 

4. Remove tools, construction equipment, machinery, and surplus material from the 
site. 

5. Remove snow and ice to provide safe access to the building. 

6. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free 
condition, free of stains, films, and similar foreign substances.  Avoid disturbing 
natural weathering of exterior surfaces.  Restore reflective surfaces to their 
original condition. 

7. Remove debris and surface dust from limited access spaces, including roofs, 
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces. 

8. Broom clean concrete floors in unoccupied spaces. 

9. Vacuum clean carpet and similar soft surfaces removing debris and excess nap.  
Shampoo, if required. 

10. Clean transparent material, including mirrors and glass in doors and windows.  
Remove glazing compounds and other substances that are noticeable vision-
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obscuring materials. Replace chipped or broken glass and other damaged 
transparent materials.  Polish mirrors and glass, taking care not to scratch 
surfaces. 

11. Remove labels that are not permanent labels. 

12. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.  
Replace finishes and surfaces that cannot be satisfactorily repaired or restored or 
that already show evidence of repair or restoration. 

a. Do not paint over “UL” and similar labels, including mechanical and 
electrical nameplates. 

13. Wipe surfaces of mechanical and electrical equipment, elevator equipment, and 
similar equipment.  Remove excess lubrication, paint and mortar droppings, and 
other foreign substances. 

14. Clean plumbing fixtures to a sanitary condition free of stains, including stains 
resulting from water exposure. 

15. Replace disposable air filters and clean permanent air filters.  Clean exposed 
surfaces of diffusers, registers, and grills. 

16. Clean ducts, blowers, and coils if units were operated without filters during 
construction 

17. Clean food-service equipment to a sanitary condition, ready and acceptable for its 
intended use. 

18. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.  
Replace burned-out bulbs and defective and noisy starters in fluorescent and 
mercury vapor fixtures. 

19. Leave the Project clean and ready for occupancy. 

C. Pest Control:  Engage an experienced, licensed exterminator to make a final inspection 
and rid the Project of rodents, insects, and other pests.  Comply with regulations of local 
authorities. 

D. Removal of Protection:  Remove temporary protection and facilities installed during 
construction to protect previously completed installations during the remainder of the 
construction period. 

E. Compliances:  Comply with governing regulations and safety standards for cleaning 
operations.  Remove waste materials from the site and dispose of lawfully. 

1. Where extra materials of value remain after Final Acceptance by the Owner, they 
become the Owner’s property. 

END OF SECTION 017400 
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SECTION 024119 - SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Demolition and removal of selected portions of roofs. 

1.3 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

1.4 FIELD CONDITIONS 

A. Owner will occupy portions of building immediately adjacent to selective demolition area. 
Conduct selective demolition so Owner's operations will not be disrupted. 

B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as 
far as practical. 

C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding 
with selective demolition. 

1.5 SELECTIVE DEMOLITION, GENERAL 

A. General: Demolish and remove existing construction only to the extent required by new 
construction and as indicated. Use methods required to complete the Work within limitations of 
governing regulations and as follows: 

 
1. Dispose of demolished items and materials promptly. Site Access and Temporary 

Controls: Conduct selective demolition and debris-removal operations to ensure 
minimum interference with roads, streets, walks, walkways, and other adjacent occupied 
and used facilities. 
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1.6 DISPOSAL OF DEMOLISHED MATERIALS 

A. Remove demolition waste materials from Project site. 

1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 

1.7 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 
demolition operations. Return adjacent areas to condition existing before selective demolition 
operations began. 

END OF SECTION 024119 
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SECTION 028213 - ASBESTOS ABATEMENT 
 

PART 1 - GENERAL 
 

1.1 PROJECT/WORK IDENTIFICATION 
 

A. General: The abatement of asbestos containing materials (ACMs) specified herein shall be performed 
by certified and registered persons who are knowledgeable, qualified and trained in the abatement, 
handling, and disposal of asbestos containing material, and subsequent cleaning of the affected 
environment. 

 
B. The contractor shall supply all labor, materials, equipment, testing, services, permits, notifications, 

insurance, and incidentals which are necessary and/or required to perform the work in accordance with 
applicable state and federal regulations; as may be necessary for the abatement of asbestos containing 
materials and for other work as specified in this section or as indicated in associated drawings or details 
of the work. 

 
C. Scope of Work: 

 
• Abate/remove approximately 33,300 square feet of asbestos containing black rolled roofing material 

from the Education Building. This black rolled roofing (Built-up Roofing) is located below the 
roofing membrane; and black roof flashing from the Education Building. 

 
D. Due to the exterior nature of the work, air monitoring will not be performed. However, all work must 

pass a visual final clearance by the Owner or Owner’s Representative. 
 

1.2 SUMMARY OF REQUIREMENTS: 
 

A. All work performed on this project shall be done in the strictest accordance with applicable federal, state 
and local regulations, standards and codes governing asbestos abatement.  

 
B. The most recent edition of any relevant regulation, standard, document or code shall be in effect. Where 

conflict among requirements or these specifications exists, the most stringent requirements shall be 
utilized. 

 
C. Because asbestos exposure is a serious health hazard, construction work involving any asbestos- 

containing materials is regulated by the Occupational Safety and Health Administration Regulations. 
Compliance with OSHA regulations in the completion of this project is the sole responsibility of the 
contractor. OSHA regulations include, but are not limited to, conducting appropriate negative exposure 
assessments and/or daily personnel air monitoring. However, the following requirements will apply 
regardless of the removal methods to be employed: 

 
a. Regardless of the removal methods employed, the contractor shall immediately stop work in 

the event of any of the following: 
 

a. Visible Emissions (as defined in this document), or 
b. Sanding, grinding, cutting abrading, removal by open flame. 

 
b. If any of the conditions in subparagraph above are observed by the Owner’s Construction 

Representative, they have the right to issue a directive to stop work. The Contractor shall be 
obligated to implement corrective action. The contractor shall not be entitled to additional 
compensation. 

D. NON-FRIABLE ACM . The roofing materials within the scope of work is considered a non-friable 
Category I materials. The Contractor is strongly encouraged to remove the roofing materials using 
methods that will not render the material friable. All applicable federal, state, and local requirements, 
including notifications, should be followed. 
1. Make notifications in compliance with Section 3.1 of this specification. 
2. Remove and dispose of all asbestos containing materials in compliance with the federal and 

state regulations as listed. 
 



ASBESTOS ABATEMENT 028213-2  

1.3 PROJECTCOORDINATION 
 

A. Contractor shall coordinate and schedule all phases of the work of the contract documents under his 
control with the Construction Administrator, Facility Representative, any subcontractors, materials 
suppliers, and other parties involved as necessary to ensure the smooth and orderly transition of separate 
phases, timely placement of items and materials, cooperation between parties, and proper execution of 
the work. In addition, the Contractor must give the Owner’s Construction Representative at least 
72-hour notice prior to the visual clearance. 

 
B. All coordination necessary with the facility will be made through the Facility Representative or their 

designated representative. The Construction Administrator and Facility Representative prior to the start 
of any work will approve scheduling and access to the work areas. 

 
C. Normal working hours of the facility will be observed in performing the work unless the Facility 

Representative and Construction Administrator approve the modification. 
 

D. Contractor shall coordinate any news media inquiries or releases with the Facilities Management 
Design and Construction Division at (573) 751-3339. 

 
E. All fees required for notifications, re-notifications, and/or inspections by the Department of Natural 

Resources shall be paid by the contractor. If necessary, bulk samples analysis information required in 
conjunction with the notification to the Missouri Department of Natural Resources, U. S. Environmental 
Protection Agency or city having jurisdiction shall be provided by the contractor unless provided within 
this specification. 

 
 

1.4 CODES AND REGULATIONS 
 

A. This section sets forth governmental regulations and industry standards which are included and 
incorporated herein by reference and made a part of this specification. 

B. Requirements include adherence to work practices and procedures set forth in applicable codes, 
regulations and standards. 

 
C. General Applicability of Codes, Regulations and Standards: Except to the extent that more explicit or 

more stringent requirements are written directly into the contract documents, all applicable codes, 
regulations standards, statutes, laws and rules have the same force and effect (and are made a part 
of the contract documents by reference) as if copied directly into the contract documents, or as if 
published copies are bound herewith. In the event of conflicting applicable codes, regulations, 
standards, statutes, laws, or rules, the more stringent shall apply to these specifications. 

 
D. Contractor Responsibility: The contractor shall assume full responsibility and liability for compliance 

with all applicable federal, state, and local regulations pertaining to work practices, hauling, 
disposal and protection of workers, visitors to the site, and persons occupying areas adjacent to the site. 
The contractor is responsible for providing medical examinations and maintaining medical records of 
personnel as required by the applicable federal, state, and local regulations. The contractor shall hold 
the owner harmless for failure to comply with any applicable work, hauling, disposal, safety, health, 
record keeping or other regulation on the part of himself, his employees, or his subcontractors. 

 
E. Requirements which govern asbestos abatement work or hauling and disposal of asbestos waste 

materials include but are not limited to the following: 
 

1. U. S. Department of Labor, Occupational Safety and Health Administration (OSHA) 
including but not limited to: 

 
a. Title 20, Part 1910, Section 1001 and Part 1926, Section 58 of the Code of 

Federal Regulations. 
b. Respiratory Protection, Title 29, Part 1910, Section 134 of the Code of Federal 

Regulations. 
c. Construction Industry, Title 29, Part 1926, of the Code of Federal Regulations. 
d. Access to Employee Exposure and Medical Records, Title, 29, Part 1910, Section 
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2 of the Code of Federal Regulations. 
e. Hazard Communication, Title 29, Part 1910, Section 1200 of the Code of 

Federal Regulations. 
2. Specifications for Accident prevention Signs and Tags, Title 29, Part 1910, Section 145 of the Code of 

Federal Regulations.. S. Environmental Protection Agency (EPA) including but not limited to: 
 

a. National Emission Standards for Hazardous Air Pollutants (NESHAPS) Title 40, 
Part 61, Subpart M of the Code of Federal Regulations. 

b. Asbestos Hazard Emergency Response Act (AHERA), Public Law (99-519) 
applicable only on schools. 

c. Asbestos-Containing Materials in Schools: Title 40, Part 763 of the Code of 
Federal Regulations, applicable only on schools. 

 
3. U. S. Department of Transportation (DOT) 

 
a. Title 49, Part 172, Section 101 of the Code of Federal Regulations. 

 
4. State of Missouri 

 
a. H.B. 77, 85th General Assembly. 
b. Missouri Air Conservation Law, Chapter 643. 
c. The following Code of State Regulations do not apply to this specification: 

 
1. 10 CSR 10-6.020, Definitions 
2. 10 CSR 10-6.080, Emission Standards for Hazardous Air Pollutants. 
3. 10 CSR 10-6.230, Administrative Penalties 
4. 10 CSR 10-6.240, Asbestos Abatement Projects-Registration, 

Notification and Performance Requirements. 
5. 10 CSR 10-6.250, Asbestos Abatement Projects - Certification, 

Accreditation, and Business Exemption Requirements. 
 
 

PART 2 – PRODUCTS (Not Applicable) 
 
PART 3 - EXECUTION 

 
3.1 NOTIFICATIONS 

 
A. If material being removed amounts to more than 260 LF, 160 SF or 35 cubic feet or if abatement is 

being done prior to a demolition, Notification shall be completed and sent by the contractor not less 
than ten (10) days before the intended starting date of the project. For amounts less than the above, 
contractor shall send a courtesy Notification. Use EPA form “Notification of Demolition and 
Renovation”, (Appendix C of this specification) and the MoDNR form “Asbestos Project Notification”, 
(Appendix D of this specification) to the following: 

 
1. Department of Natural Resources 

Air Pollution Control Program (ASBESTOS) 
P. O. Box 176 
Jefferson City, MO 65102 

2. Provide copies of these notifications to the state’s Construction Administrator and OA FMDC 
Hazardous Materials Manager. 

 
B. A Post-Notification report shall be completed and sent by the Contractor to the agencies listed in 

3.1A above within forty-five (45) days of the completion of the project. The MoDNR form 
“Asbestos Post Notification” (Appendix E of this Specification) is to be used for that purpose. 

 
3.2 SUBMITTALS 

 
3.2.1 The following submittals will be required of the contractor prior to commencement of work and are 
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subject to approval by the Owner’s Construction Representative. The contractor shall send one 
copy of the submittals for approval and then send approved copies of the submittals to the distribution 
list as discussed at the Pre-Construction Conference.Copy of Material Safety Data Sheets (MSDS) for 
each product to be used by the contractor in the performance of his work. Contractor will also maintain 
copies of the MSDS on site, per OSHA. 

 
3.2.2 A copy of the notifications to regulatory agencies as required in Section 3.1 of this specification. 

 
3.2.3 Current training certificates and MoDNR licenses for project superintendent, asbestos abatement 

supervisor(s), and asbestos workers. Superintendent shall meet the qualifications established in Section 
3.8 of these specifications. 

 
3.2.4 Name, address, and contact person’s name of testing laboratory or laboratories to be utilized by the 

contractor (this is not the TPAM) in analyzing samples for bulk analysis or air monitoring from taking 
personal air samples. Required by OSHA. 

 
3.2.5 Provide a detailed work schedule with milestones for the completion of the project within the 

established timeframe. 
 

3.2.6 Provide a disposal plan to detail the types of disposal containers to be used, the methods of 
transportation to the disposal site, the waste hauler, and disposal site. Copies of notifications required 
as part of the emergency notification plan in Section 3.6 of this specification. 

 
3.2.7 Upon completion of the work and prior to final payment, the following information must be 

submitted to the Construction Administrator. 
 

3.2.8 Waste disposal receipts and waste shipment record on all asbestos waste removed from the project. The 
enclosed Waste Shipment Record and Receipt form (or something similar) must be used for every load 
brought to the waste disposal site. The disposal and/or shipment record must include the following 
information: 

 
3.2.8.1 Work site name and address 
3.2.8.2 Project Number 
3.2.8.3 Owner’s name and telephone 
3.2.8.4 Operator’s (Contractor’s) name, address and telephone 
3.2.8.5 Waste Disposal Site name, address and telephone 
3.2.8.6 Name and address of responsible agency 
3.2.8.7 Type of materials and quantity in cubic yards 
3.2.8.8 Name, address and phone number of transporter, and date of transport 
3.2.8.9 Name, address and phone number of Waste Disposal Site representative and date 

material was received.
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3.3 LOCAL AREA PROTECTION/SITE SECURITY 
 

3.3.1       The contractor shall be responsible for all areas of the building used by him and/or subcontractors 
in the performance of the work. He shall exert full control over the actions of all employees and 
other persons with respect to the use and preservation of the existing building, except such controls 
as may be specifically reserved to the owner by these specifications. 

 
3.3.2 The contractor has the right to exclude from the work area all persons who have no purpose       related 

to the work or its inspection, and shall require all persons in the work area to observe the same    
regulations as he requires his employees. 

 
3.3.3      The contractor shall have control of site security during abatement operations in order to protect his 

work and equipment. He will have the owner’s assistance in notifying building occupants of 
impending activity and enforcement of restricted access by owner’s employees. 

 
3.3.4       The contractor shall use as small an area as necessary for storage of supplies and equipment and 

shall keep such in a neat and orderly fashion. Trash must be removed daily and will not be allowed 
to accumulate. 

 
3.3.5 The contractor shall maintain the work area free from rubbish, debris, and dirt and keep a clean safe 

work area. The contractor shall take measures to keep surfaces free from contamination or shall clean 
and lock down surfaces after work is done, protect with plastic sheeting and/or plywood during work, 
or remove from the work area. 

 
3.4 WORKER PROTECTION/TRAINING (AS NOTED) 

 
3.4.1      The contractor shall be responsible for providing his employees with proper respiratory protection, 

respiratory training, a written respirator program, medical examinations, protective clothing and 
equipment and for maintaining medical records to comply with OSHA requirements. 

3.4.2 The contractor shall be responsible for all testing and costs incurred for complying with OSHA 
regulations for Personal Monitoring. 

3.4.3       All workers are to be trained in the dangers inherent in handling asbestos and breathing asbestos 
dust and in proper work procedures and personal and protective measures. 

 
3.5 EMERGENCY PROTECTION PLAN 

 
3.5.1       The contractor shall be responsible for developing a written site specific Emergency Protection Plan 

and shall maintain this plan on site. The plan shall include considerations for asbestos leakage from 
site, fire, explosion, toxic atmospheres, electrical hazards, slips, falls, and heat related injury. All 
employees shall be instructed and trained in the procedures. 

3.5.2 Emergency protection planning shall also include written notification of police, fire, and medical 
personnel of the planned abatement activities, work schedule, and the layout of the work area, 
particularly barriers that may affect response capabilities. 

 
3.6 THIRD PARTY AIR MONITORING (TPAM) 

 
3.6.1 Due to the exterior nature of the work, the Owner will not contract with an Air Sampling Professional to 

perform TPAM activities. 
 

3.7 SUPERINTENDENCE OF ABATEMENT 
 

3.7.1       The contractor shall designate an abatement superintendent, subject to approval of the contractor’s 
representative, who will serve as the contractor’s representative on the project and will ensure that 
all work is performed in compliance with all applicable regulations and following minimum 
requirements: 

 
3.7.1.1 The Abatement Superintendent must be certified as an Asbestos Abatement 

Supervisor, and must have at least one-year full time experience in asbestos abatement 
work, and shall be on site whenever work is going on. Maintain a daily log documenting 
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project events, visitations/inspections, problems, and accidents. Implement first aid, 
safety training, respiratory protection, and ensure workers are trained in emergency 
procedures. 

3.7.1.2 Conduct visual inspection of the work area prior to TPAM’s final clearance inspection. 
This inspection shall be documented on the form “Contractor’s Superintendent Visual 
Inspection Report”, Appendix B of specification 13240A Asbestos Abatement Forms. 

3.7.1.3 Supervise activities of any subcontractors of the contractor to ensure compliance with contract 
documents. 

 
3.8 FINAL CLEARANCE REQUIREMENTS 

 
3.8.1       Following the completion of the abatement work, the abatement superintendent shall notify the 

Construction Administrator. The superintendent shall then perform a visual inspection of the work 
area. (Document inspection on Appendix B “Contractor’s Superintendent Visual Inspection Report 
form.) Due to the exterior nature of the work, final clearance air samples will not be performed. 

 
3.8.2       Any work areas failing to meet the clearance requirements of this section shall be re-cleaned and re-tested 

at the contractor's expense until satisfactory levels are obtained. The owner will not reimburse the 
contractor for re-cleaning the work area. The TPAM will separate their costs for the re-
testing from their already agreed upon services. The owner will deduct, by contract change, 
the cost of the TPAM's re-testing activities including any lab fees, travel and re-inspection and / or 
air monitoring fees from the contractor's contract amount. 

 
3.9 RE-ESTABLISHMENT OF THE WORK AREA AND SYSTEMS 

 
3.9.1       Re-establishment of the work area shall only occur after the contractor has complied with the 

clearance requirements of Section 3.9. All barriers, signs, trash, and equipment shall then be 
removed from the site. All electrical and HVAC systems shall be re-established. 

 
3.9.2 All damage to finishes, equipment, and/or the area affected by the abatement shall be repaired by 

the contractor to equal or better condition as was prior to the work, at no cost to the owner. 
 

3.10   WASTE DISPOSAL 
 

3.10.1 All ACWM shall be disposed of in compliance with current federal and state regulations. 
3.10.2 RACM and category II nonfriable ACM that is disposed of in Missouri shall be disposed of in a sanitary 

landfill having a state permit to operate. ACM shall be disposed of in a demolition landfill or a sanitary 
landfill having a state permit to operate. The landfill shall handle all ACWM so that it does not become 
friable. Demolition landfills shall cover category I nonfriable ACM with at least six (6) inches of 
soil or non-asbestos waste at the end of each operating day. 

3.10.3 A chain of custody letter/waste shipment record and disposal receipts shall be provided to the owner 
for all materials disposed of. The waste shipment record shall be originated and signed by the waste 
generator and shall be used to track and substantiate the disposition of ACWM. 

 
3.11   DRAWINGS 

 
3.11.1 For the purpose of this specification, all provided listings of ACMs requiring abatement and 

accompanying drawings, are intended to be used as a “reference” to the intended abatement scope- of-
work and areas involved. Information provided is to the best of our knowledge, is approximate only, 
and should not be relied upon as being specific as to the exact quantities or exact locations of all ACMs. 
The contractor is required to field verify the locations, condition, and quantities of all ACMs requiring 
abatement prior to demolition. 

 
 

3.12   QUALITY ASSURANCE 
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3.12.1 Abatement Contractor: 
 

3.12.1.1 Certified by the Missouri Department of Natural Resources as Asbestos Abatement contractor. 
3.12.1.2 The Asbestos Abatement Contractor must list similar asbestos abatement projects 

they have completed in the past on the enclosed Contractor’s Qualifications Form. 
 

3.13 LISTING OF ASBESTOS CONTAINING MATERIALS (ACMs) 
 

See the attached Asbestos Survey report prepared by OCCU-TEC dated June 28, 2022. This report identifies the 
ACM’s type/color/friability and % asbestos content, and location. These tables are meant to assist the abatement 
contractor, by providing a listing of all available info used to develop the asbestos abatement specification, 
drawing(s), and SOW. It is the responsibility of the Contractor to field verify all ACM locations, conditions, 
and quantities. 

 
 
 
 

END OF SECTION 
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SECTION 075423 - THERMOPLASTIC POLYOLEFIN (TPO) ROOFING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 
1. Fully Adhered Thermoplastic Polyolefin (TPO) roofing system. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Shop Drawings: For roofing system. Include plans, elevations, sections, details, and attachments 
to other work, including: 

1. Base flashings and membrane terminations. 
2. Tapered insulation, including slopes. 
3. Roof plan showing orientation of roofing, and fastening spacings. 
4. Insulation fastening patterns for corner, perimeter, and field-of-roof locations. 

C. Samples for Verification: For the following products: 

1. Sheet roofing, of color required. 
2. Walkway pads or rolls, of color required. 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For Installer and manufacturer. 

B. Manufacturer Certificates: Signed by roofing manufacturer certifying that roofing system 
complies with requirements specified in "Performance Requirements" Article. 

C. Sample Warranties: For manufacturer's special warranties. 

1.5 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For roofing system to include in maintenance manuals. 
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1.6 QUALITY ASSURANCE 

A. Manufacturer Qualifications: A qualified manufacturer that is FM Global approved for roofing 
system identical to that used for this Project. 

B. Installer Qualifications: A qualified firm that is approved, authorized, or licensed by roofing 
system manufacturer to install manufacturer's product and that is eligible to receive 
manufacturer's special warranty. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Deliver roofing materials to Project site in original containers with seals unbroken and labeled 
with manufacturer's name, product brand name and type, date of manufacture, approval or 
listing agency markings, and directions for storing and mixing with other components. 

B. Store liquid materials in their original undamaged containers in a clean, dry, protected location 
and within the temperature range required by roofing system manufacturer. Protect stored liquid 
material from direct sunlight. 

C. Protect roof insulation materials from physical damage and from deterioration by sunlight, 
moisture, soiling, and other sources. Store in a dry location. Comply with insulation 
manufacturer's written instructions for handling, storing, and protecting during installation. 

D. Handle and store roofing materials, and place equipment in a manner to avoid permanent 
deflection of deck. 

1.8 FIELD CONDITIONS 

A. Weather Limitations: Proceed with installation only when existing and forecasted weather 
conditions permit roofing system to be installed according to manufacturer's written instructions 
and warranty requirements. 

1.9 WARRANTY 

A. Special Warranty: Manufacturer agrees to repair or replace components of roofing system that 
fail in materials or workmanship within specified warranty period. 
1. Scope of Coverage:  Repair leaks in the roofing system caused by : 

a. Ordinary wear and tear of the elements 
b. Manufacturing defect in Manufacturer brand materials 
c. Defective workmanship used to install these materials 
d. Damage due to peak gust wind speed up to 72 mph 

2. Special warranty includes roofing, base flashings, roof insulation, fasteners, cover boards, 
roofing accessories, and other components of roofing system. 

3. Warranty Period: 20 years from date of Substantial Completion. 

B. Special Project Warranty: Submit roofing Installer's warranty, on warranty form at end of this 
Section, signed by Installer, covering the Work of this Section, including all components of 
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roofing system such as roofing, base flashing, roof insulation, fasteners, cover boards, substrate 
boards, vapor retarders, roof pavers, and walkway products, for the following warranty period: 

1. Warranty Period: Two years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Source Limitations: Obtain components including roof insulation and fasteners for roofing 
system from same manufacturer as membrane roofing. 

2.2 PERFORMANCE REQUIREMENTS 

A. General Performance: Installed roofing and base flashings shall withstand specified uplift 
pressures, thermally induced movement, and exposure to weather without failure due to 
defective manufacture, fabrication, installation, or other defects in construction. Roofing and 
base flashings shall remain watertight. 

B. Material Compatibility: Roofing materials shall be compatible with one another and adjacent 
materials under conditions of service and application required, as demonstrated by roofing 
manufacturer based on testing and field experience. 

C. FM Global Listing: Roofing, base flashings, and component materials shall comply with 
requirements in FM Global, and shall be listed in FM Global's "RoofNav" for Class 1 or 
noncombustible construction, as applicable. Identify materials with FM Global markings. 

1. Fire/Windstorm Classification: Class 1A-90. 

2.3 TPO ROOFING 

A. Fabric-Reinforced TPO Sheet: ASTM D 6878, internally fabric- or scrim-reinforced, uniform, 
flexible TPO sheet. 

1. Thickness 60 mils, nominal. 
2. Exposed Face Color: White. 
3. Roofing systems manufactured by the companies listed below are acceptable provided 

they are completely equivalent in materials and warranty conditions: 
a. Carlisle 
b. Sarnafil 
c. Versico 
d. Johns Manville 
e. Firestone 
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2.4 AUXILIARY ROOFING MATERIALS 

A. General: Auxiliary materials recommended by roofing system manufacturer for intended use 
and compatible with roofing. 

B. Sheet Flashing: Manufacturer's standard unreinforced TPO sheet flashing, 55 mils thick, 
minimum, of same color as TPO sheet. 

C. Bonding Adhesive: Manufacturer's standard, water based. 

D. Metal Termination Bars: Manufacturer's standard, predrilled stainless-steel or aluminum bars, 
approximately 1 by 1/8 inch (25 by 3 mm) thick; with anchors. 

E. Miscellaneous Accessories: Provide pourable sealers, preformed cone and vent sheet flashings, 
preformed inside and outside corner sheet flashings, T-joint covers, lap sealants, termination 
reglets, and other accessories. 

2.5 SUBSTRATE BOARDS 

A. Cover Board: ASTM C 1177/C 1177M, polyiso high density, 1/2 inch thick. 
1. Thermal Value: R-value of 2.5. 
2. Compressive Strength: 80 psi 
3. Adhesive for cover board attachment:  Full-spread spray-applied, low-rise, two-

component urethane adhesive. 

2.6 ROOF INSULATION 

A. General: Preformed roof insulation boards manufactured by TPO roofing manufacturer, selected 
from manufacturer's standard sizes suitable for application, of thicknesses indicated and that 
produce FM Global-approved roof insulation. 

B. Polyisocyanurate Board Insulation: ASTM C 1289, Type II, Class 1, Type II, felt or glass-fiber 
mat facer on both major surfaces. 

C. Tapered Insulation: Provide factory-tapered insulation boards fabricated to slope of 1/4 inch 
per 12 inches unless otherwise indicated. 

D. Provide preformed saddles, crickets, tapered edge strips, and other insulation shapes where 
indicated for sloping to drain. Fabricate to slopes indicated. 

2.7 INSULATION ACCESSORIES 

A. General: Roof insulation accessories recommended by insulation manufacturer for intended use 
and compatibility with roofing. 

B. Insulation Adhesive: Insulation manufacturer's recommended adhesive formulated to attach roof 
insulation to substrate or to another insulation layer as follows: 
1. Bead-applied, low-rise, one-component or multicomponent urethane adhesive. 
2. Full-spread spray-applied, low-rise, two-component urethane adhesive. 
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2.8 WALKWAYS 

A. Flexible Walkways: Factory-formed, nonporous, heavy-duty, slip-resisting, surface-textured 
walkway pads or rolls, approximately 3/16 inch thick and acceptable to roofing system 
manufacturer. 

2.9 ROOF HATCH RAILING SYSTEM & WALL MOUNT LADDER 

A. OSHA compliant prefabricated roof hatch safety railing with self-closing gate that mounts to 
the existing roof hatch curb without penetrating the roof membrane.  Aluminum construction 
with safety yellow powder coat finish. 

B. OSHA compliant prefabricated fixed wall mounted ladder with cantilevered return.  Aluminum 
construction. 

2.10 SHEET METAL FASCIA COVER/GRAVEL STOP 

A. Mechanically attached fascia cover/gravel stop. 
1. Formed Aluminum: 0.040 inch thick. 
2. Provide in 12’ lengths. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 
requirements and other conditions affecting performance of the Work: 

1. Verify that roof openings and penetrations are in place, curbs are set and braced, and 
roof-drain bodies are securely clamped in place. 

2. Verify that wood blocking, curbs, and nailers are securely anchored to roof deck at 
penetrations and terminations and that nailers match thicknesses of insulation. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Clean substrate of dust, debris, moisture, and other substances detrimental to roofing installation 
according to roofing system manufacturer's written instructions. Remove sharp projections. 

3.3 ROOFING INSTALLATION, GENERAL 

A. Install roofing system according to roofing system manufacturer's written instructions. 
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B. Complete terminations and base flashings and provide temporary seals to prevent water from 
entering completed sections of roofing system at the end of the workday or when rain is 
forecast. Remove and discard temporary seals before beginning work on adjoining roofing. 

3.4 INSULATION INSTALLATION 

A. Coordinate installing roofing system components so insulation is not exposed to precipitation or 
left exposed at the end of the workday. 

B. Comply with roofing system and insulation manufacturer's written instructions for installing 
roof insulation. 

C. Install tapered insulation under area of roofing to conform to slopes indicated. 

D. Install insulation under area of roofing to achieve required thickness. Where overall insulation 
thickness is 2.7 inches or greater, install two or more layers with joints of each succeeding layer 
staggered from joints of previous layer a minimum of 6 inches in each direction. 

E. Trim surface of insulation where necessary at roof drains so completed surface is flush and does 
not restrict flow of water. 

F. Install insulation with long joints of insulation in a continuous straight line with end joints 
staggered between rows, abutting edges and ends between boards. Fill gaps exceeding 1/4 inch 
with insulation. 

1. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations. 

G. Adhered Insulation: Install each layer of insulation and adhere to substrate as follows: 
1. Set each layer of insulation in ribbons of bead-applied insulation adhesive, firmly 

pressing and maintaining insulation in place. 
2. Set each layer of insulation in a uniform coverage of full-spread insulation adhesive, 

firmly pressing and maintaining insulation in place. 

H. Install cover boards over insulation with long joints in continuous straight lines with end joints 
staggered between rows. Offset joints of insulation below a minimum of 6 inches in each 
direction. Loosely butt cover boards together and adhere to insulation. 

1. Fasten cover boards according to requirements in FM Global's "RoofNav" for specified 
Windstorm Resistance Classification. 

2. Fasten cover boards to resist uplift pressure at corners, perimeter, and field of roof. 

3.5 ADHERED ROOFING INSTALLATION 

A. Adhere roofing over area to receive roofing according to roofing system manufacturer's written 
instructions. Unroll roofing and allow to relax before retaining. 

B. Start installation of roofing in presence of roofing system manufacturer's technical personnel. 

C. Accurately align roofing, and maintain uniform side and end laps of minimum dimensions 
required by manufacturer. Stagger end laps. 
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D. Bonding Adhesive: Apply to substrate and underside of roofing at rate required by 
manufacturer, and allow to partially dry before installing roofing. Do not apply to splice area of 
roofing. 

E. In addition to adhering, mechanically fasten roofing securely at terminations and perimeter of 
roofing. 

F. Apply roofing with side laps shingled with slope of roof deck where possible. 

G. Seams: Clean seam areas, overlap roofing, and hot-air weld side and end laps of roofing and 
sheet flashings according to manufacturer's written instructions, to ensure a watertight seam 
installation. 

1. Test lap edges with probe to verify seam weld continuity. Apply lap sealant to seal cut 
edges of sheet. 

2. Verify field strength of seams a minimum of twice daily, and repair seam sample areas. 
3. Repair tears, voids, and lapped seams in roofing that do not comply with requirements. 

H. Spread sealant bed over deck-drain flange at roof drains, and securely seal roofing in place with 
clamping ring. 

3.6 WALKWAY INSTALLATION 

A. Flexible Walkways: Install walkway products in locations indicated. Heat weld to substrate or 
adhere walkway products to substrate with compatible adhesive according to roofing system 
manufacturer's written instructions. 

3.7 FIELD QUALITY CONTROL 

A. Final Roof Inspection: Arrange for roofing system manufacturer's technical personnel to inspect 
roofing installation on completion. 

B. Repair or remove and replace components of roofing system where inspections indicate that 
they do not comply with specified requirements. 

3.8 PROTECTING AND CLEANING 

A. Protect roofing system from damage and wear during remainder of construction period. When 
remaining construction does not affect or endanger roofing, inspect roofing for deterioration and 
damage, describing its nature and extent in a written report, with copies to Architect and Owner. 

B. Correct deficiencies in or remove roofing system that does not comply with requirements, repair 
substrates, and repair or reinstall roofing system to a condition free of damage and deterioration 
at time of Substantial Completion and according to warranty requirements. 

C. Clean overspray and spillage from adjacent construction using cleaning agents and procedures 
recommended by manufacturer of affected construction. 
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3.9 ROOFING INSTALLER'S WARRANTY 

A. WHEREAS _______________________________ of ___________________________, herein 
called the "Roofing Installer," has performed roofing and associated work ("work") on the 
following project: 

1. Owner: <Insert name of Owner>. 
2. Address: <Insert address>. 
3. Building Name/Type: <Insert information>. 
4. Address: <Insert address>. 
5. Area of Work: <Insert information>. 
6. Acceptance Date: _________________. 
7. Warranty Period: <Insert time>. 
8. Expiration Date: __________________. 

B. AND WHEREAS Roofing Installer has contracted (either directly with Owner or indirectly as a 
subcontractor) to warrant said work against leaks and faulty or defective materials and 
workmanship for designated Warranty Period, 

C. NOW THEREFORE Roofing Installer hereby warrants, subject to terms and conditions herein 
set forth, that during Warranty Period he will, at his own cost and expense, make or cause to be 
made such repairs to or replacements of said work as are necessary to correct faulty and 
defective work and as are necessary to maintain said work in a watertight condition. 

D. This Warranty is made subject to the following terms and conditions: 

1. Specifically excluded from this Warranty are damages to work and other parts of the 
building, and to building contents, caused by: 

a. lightning; 
b. peak gust wind speed exceeding 72 mph; 
c. fire; 
d. failure of roofing system substrate, including cracking, settlement, excessive 

deflection, deterioration, and decomposition; 
e. faulty construction of parapet walls, copings, chimneys, skylights, vents, 

equipment supports, and other edge conditions and penetrations of the work; 
f. vapor condensation on bottom of roofing; and 
g. activity on roofing by others, including construction contractors, maintenance 

personnel, other persons, and animals, whether authorized or unauthorized by 
Owner. 

2. When work has been damaged by any of foregoing causes, Warranty shall be null and 
void until such damage has been repaired by Roofing Installer and until cost and expense 
thereof have been paid by Owner or by another responsible party so designated. 

3. Roofing Installer is responsible for damage to work covered by this Warranty but is not 
liable for consequential damages to building or building contents resulting from leaks or 
faults or defects of work. 

4. During Warranty Period, if Owner allows alteration of work by anyone other than 
Roofing Installer, including cutting, patching, and maintenance in connection with 
penetrations, attachment of other work, and positioning of anything on roof, this 
Warranty shall become null and void on date of said alterations, but only to the extent 



THERMOPLASTIC POLYOLEFIN (TPO) ROOFING 075423 - 9 

said alterations affect work covered by this Warranty. If Owner engages Roofing Installer 
to perform said alterations, Warranty shall not become null and void unless Roofing 
Installer, before starting said work, shall have notified Owner in writing, showing 
reasonable cause for claim, that said alterations would likely damage or deteriorate work, 
thereby reasonably justifying a limitation or termination of this Warranty. 

5. During Warranty Period, if original use of roof is changed and it becomes used for, but 
was not originally specified for, a promenade, work deck, spray-cooled surface, flooded 
basin, or other use or service more severe than originally specified, this Warranty shall 
become null and void on date of said change, but only to the extent said change affects 
work covered by this Warranty. 

6. Owner shall promptly notify Roofing Installer of observed, known, or suspected leaks, 
defects, or deterioration and shall afford reasonable opportunity for Roofing Installer to 
inspect work and to examine evidence of such leaks, defects, or deterioration. 

7. This Warranty is recognized to be the only warranty of Roofing Installer on said work 
and shall not operate to restrict or cut off Owner from other remedies and resources 
lawfully available to Owner in cases of roofing failure. Specifically, this Warranty shall 
not operate to relieve Roofing Installer of responsibility for performance of original work 
according to requirements of the Contract Documents, regardless of whether Contract 
was a contract directly with Owner or a subcontract with Owner's General Contractor. 

E. IN WITNESS THEREOF, this instrument has been duly executed this ___________ day of 
___________________, ________________. 

1. Authorized Signature: _______________________________________. 
2. Name: ______________________________________. 
3. Title: _______________________________________. 

END OF SECTION 075423 
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SECTION 099113 - EXTERIOR PAINTING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes surface preparation and the application of paint systems on Steel and iron. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. Include preparation requirements and application 
instructions. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Store materials not in use in tightly covered containers in well-ventilated areas with ambient 
temperatures continuously maintained at not less than 45 deg F. 

1. Maintain containers in clean condition, free of foreign materials and residue. 
2. Remove rags and waste from storage areas daily. 

PART 2 - PRODUCTS 

2.1 PAINT, POWER COATING 

A. Finish on exposed steel pipe railing surfaces. 
1. Electrostatic applied polyester powder coating.  Minimum thickness shall be 2.5 – 3.5 

mils dry film thickness. 

B. Material Compatibility: 

1. Materials for use within each paint system shall be compatible with one another and 
substrates indicated, under conditions of service and application as demonstrated by 
manufacturer, based on testing and field experience. 

C. Colors: As selected by Architect from manufacturer's full range. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Applicator present, for compliance with requirements 
for maximum moisture content and other conditions affecting performance of the Work. 

3.2 PREPARATION 

A. Comply with manufacturer's written instructions and recommendations applicable to substrates 
and paint systems indicated. 

B. Clean substrates of substances that could impair bond of paints, including dust, dirt, oil, grease, 
and incompatible paints and encapsulants. 

C. Steel Substrates: Remove rust, loose mill scale, and shop primer if any. Clean using methods 
recommended in writing by paint manufacturer. Retain "Shop-Primed Steel Substrates" 
Paragraph below if primers are shop applied and are not removed in the field. 

D. Shop-Primed Steel Substrates: Clean field welds, bolted connections, and areas where shop 
paint is abraded. Paint exposed areas with the same material as used for shop priming to comply 
with SSPC-PA 1 for touching up shop-primed surfaces. 

3.3 APPLICATION 

A. Apply paints according to manufacturer's written instructions. 

END OF SECTION 099113 
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Project Number: 922149 

June 28, 2022 

Larry Block 

State of Missouri Office of Administration  

Division of Facilities Management, Design and Construction 

P.O. Box 809 

Jefferson City, Missouri 

RE: Limited Asbestos Bulk Sampling  

Higginsville Habilitation Center Roof Sampling: Education Building, 

Kitchen & Laundry Building, & Maintenance Building 

100 West First Street, Box 517, Higginsville, MO 64037 

Project No. 922149 

STMO OA Project Number: M23XX01 

Mr. Block, 

Thank you for the opportunity to provide State of Missouri Office of 

Administration (STMO OA) with the above reference environmental consulting 

activities.  The following is our report. 

BACKGROUND 

OCCU-TEC, Inc. (OCCU-TEC) was contacted by STMO OA to conduct asbestos 

bulk sampling of suspect materials on the roofs of three (3) buildings located 

on the Higginsville Habilitation Center Campus at the address noted above.  

The above reference services were conducted in response to an upcoming roof 

replacement project. 

SUMMARY OF ACTIVITIES CONDUCTED 

OCCU-TEC arrived on site on June 14th, 2022, to inspect the project area and 

collect suspect asbestos containing material (ACM) samples. OCCU-TEC 

collected twenty (20) samples of the roofing material and suspect flashing. 

Higginsville Maintenance Staff installed a temporary patch to prevent moisture 

intrusion until the roofing replacement can be completed. 

The bulk samples were submitted to Hayes Microbial Consulting, LLC (Hayes) 

for independent analysis.  Hayes is accredited by the National Institute of 

Standards and Technology (NIST) under the National Voluntary Laboratory 

APPENDIX - 1
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Accreditation Program (NVLAP) and the NVLAP Lab code number is 500096-0.  

The bulk samples were analyzed by polarized light microscopy (PLM) using the 

dispersion staining technique, as set forth in 40 CFR 763, Subpart E, Appendix 

E, “Interim Method for the Determination of Asbestos in Bulk Insulation 

Samples.” 

A material is considered an asbestos-containing material (ACM) if at least one 

sample collected from the material showed asbestos present in an amount 

greater than one percent (1%), which is in accordance with the definition of 

ACM as per AHERA.  A material description, approximate quantities, and 

material locations of the ACM identified at the subject property have been 

summarized below.   

Education Building 

Sample # 
Sample 

Description 
Material 
Location 

Friability % Asbestos 

BRR-01-01 
BRR-01-02 

Black Rolled 
Roofing Material - 

Lower Section 

Lower 
Section 

Throughout 

Non-
Friable 

20% Chrysotile 

BRF-03-01 
BRF-03-02 

Black Roof 
Flashing 

All 

penetration
s 

throughout 

Non-
Friable 

10% Chrysotile 

BRR-04-01 
BRR-04-02 

Black Rolled 

Roofing Material - 
Upper Section 

Upper 

Section 
Throughout 

Non-
Friable 

7% Chrysotile 

Dietary & Laundry Building 

Sample 

# 

Sample 

Description 

Material 

Location 
Friability % Asbestos 

No Asbestos containing materials were detected within the subject area 

Maintenance Building 

Sample 
# 

Sample 
Description 

Material 
Location 

Friability % Asbestos 

No Asbestos containing materials were detected within the subject area 

OCCU-TEC recommends any asbestos containing materials that may be 

disturbed during renovation activities should be abated by a properly licensed 

asbestos abatement contractor licensed to perform asbestos abatement within 

the State of Missouri. 
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OCCU-TEC appreciates the opportunity to work with the STMO OA on this 

project.  Please contact us with any questions or if we can be of further 

assistance.  

Sincerely, 

 
 

Justin Arnold Kevin Heriford 

Project Manager Director of EH&S (QA/QC) 

 

 

Attachments: 

Sample Analysis Results  

Chain of Custody 

Certifications 
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#22022302

Analysis Report prepared for

Occu-Tec
2604 NE Industrial Drive

Suite 230
North Kansas City, MO 64117 

Phone: (816) 994-3420

922149
Higginsville Habilitation Center 

Education Building 

Collected: June 14, 2022
Received: June 16, 2022
Reported: June 22, 2022

 

We would like to thank you for trusting Hayes Microbial for your analytical needs! 
We received 8 samples by FedEx in good condition for this project on June 16th, 2022.

The results in this analysis pertain only to this job, collected on the stated date, and should not be used
in the interpretation of any other job. This report may not be duplicated, except in full, without the written
consent of Hayes Microbial Consulting, LLC..

This laboratory bears no responsibility for sample collection activities, analytical method limitations, or
your use of the test results. Interpretation and use of test results are your responsibility. Any reference to
health effects or interpretation of mold levels is strictly the opinion of Hayes Microbial. In no event, shall
Hayes Microbial or any of its employees be liable for lost profits or any special, incidental or
consequential damages arising out of the use of these test results.

Steve Hayes, BSMT(ASCP)
Laboratory Director
Hayes Microbial Consulting, LLC.

 

EPA Laboratory ID: VA01419

 

Lab ID: #188863

 

DPH License: #PH-0198

Hayes Microbial Consulting, LLC.  3005 East Boundary Terrace, Suite F. Midlothian, VA. 23112  (804) 562-3435  contact@hayesmicrobial.com Page: 1 of 4
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# Sample Material Description Non-Asbestos Fibers Asbestos Fibers

1 BRR-01-01 - Black Rolled Roofing Material - Lower Section West Side Bulk Material / Brown 65% Cellulose Fibers None Detected

Roofing / White/Black None Detected

Bulk Material / Black 70% Cellulose Fibers 20% Chrysotile

2 BRR-01-02 - Black Rolled Roofing Material - Lower Section East Side Bulk Material / Brown 100% Cellulose Fibers None Detected

Roofing / White/Black None Detected

Bulk Material / Black ( Not Analyzed, Positive Stop )

3 GRF-02-01 - Gray Roof Flashing Flashing / Gray None Detected

4 GRF-02-02 - Gray Roof Flashing Flashing / Gray None Detected

5 BRF-03-01 - Black Roof Flashing Flashing / Black 10% Chrysotile

6 BRF-03-02 - Black Roof Flashing Flashing / Black ( Not Analyzed, Positive Stop )

7 BRR-04-01 - Black Rolled Roofing Material - Upper Section East Side Bulk Material / Black None Detected

Roofing / Black 7% Chrysotile

Fibrous / Brown 180% Cellulose Fibers None Detected

Justin Arnold
Occu-Tec
2604 NE Industrial Drive Suite 230
North Kansas City, MO 64117
(816) 994-3420

922149
Higginsville Habilitation Center 
Education Building

#22022302

Asbestos PLM Bulk
EPA 600/R-93, M-4/82-020

Project Analyst:

David McDonald, David McD�nald
Date:

06 - 22 - 2022
Reviewed By:

Geepha Jacob,

 

Date:

06 - 22 - 2022

Collected:Jun 14, 2022  Received: Jun 16, 2022  Reported: Jun 22, 2022

3005 East Boundary Terrace, Suite F. Midlothian, VA. 23112  (804) 562-3435  contact@hayesmicrobial.com Page: 2 of 4
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# Sample Material Description Non-Asbestos Fibers Asbestos Fibers

8 BRR-04-02 - Black Rolled Roofing Material - Upper Section West Side Bulk Material / Brown None Detected

Roofing / Black ( Not Analyzed, Positive Stop )

Fibrous / Brown 80% Cellulose Fibers None Detected

Justin Arnold
Occu-Tec
2604 NE Industrial Drive Suite 230
North Kansas City, MO 64117
(816) 994-3420

922149
Higginsville Habilitation Center 
Education Building

#22022302

Asbestos PLM Bulk
EPA 600/R-93, M-4/82-020

Project Analyst:

David McDonald, David McD�nald
Date:

06 - 22 - 2022
Reviewed By:

Geepha Jacob,

 

Date:

06 - 22 - 2022

Collected:Jun 14, 2022  Received: Jun 16, 2022  Reported: Jun 22, 2022

3005 East Boundary Terrace, Suite F. Midlothian, VA. 23112  (804) 562-3435  contact@hayesmicrobial.com Page: 3 of 4
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Analysis Details All samples were received in acceptable condition unless otherwise noted on the report. This report must not be used by the client to claim product certification,
approval, or endorsement by AIHA, NIST, NVLAP, NY ELAP, or any agency. The results relate only to the items tested. Hayes Microbial Consulting reserves the right to
dispose of all samples after a period of 60 days in compliance with state and federal guidelines. 

PLM Analysis All Polarized Light Microscopy (PLM) results include an inherent uncertainty of measurement associated with estimating percentages by PLM. 
Materials with interfering matrix, low asbestos content, or small fiber size may require additional analysis via TEM Analysis. 

TEM Analysis Analysis by TEM is capable of providing positive identification of asbestos type(s) and semi-quantitation of asbestos content. 

Definitions 'None Detected' - Below the detected reporting limit of 1% unless point counting is performed, then the detected reporting limit is .25%. 

New York ELAP Per NY ELAP198.6 (NOB), TEM is the only reliable method to declare an NOB material as Non-Asbestos Containing. 

Any NY ELAP samples that are subcontracted to another laboratory will display the name and ELAP Lab Identification number in the report page heading of those
samples. The original report provided to Hayes Microbial Consulting is available upon request. 

Justin Arnold
Occu-Tec
2604 NE Industrial Drive Suite 230
North Kansas City, MO 64117
(816) 994-3420

922149
Higginsville Habilitation Center 
Education Building

#22022302

Asbestos Analysis Information

3005 East Boundary Terrace, Suite F. Midlothian, VA. 23112  (804) 562-3435  contact@hayesmicrobial.com Page: 4 of 4
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#22022416

Analysis Report prepared for

Occu-Tec
2604 NE Industrial Drive

Suite 230
North Kansas City, MO 64117 

Phone: (816) 994-3420

922149
Higginsville Habilitation Center 

Dietary / Laundry Building 

Collected: June 14, 2022
Received: June 16, 2022
Reported: June 22, 2022

 

We would like to thank you for trusting Hayes Microbial for your analytical needs! 
We received 7 samples by FedEx in good condition for this project on June 16th, 2022.

The results in this analysis pertain only to this job, collected on the stated date, and should not be used
in the interpretation of any other job. This report may not be duplicated, except in full, without the written
consent of Hayes Microbial Consulting, LLC..

This laboratory bears no responsibility for sample collection activities, analytical method limitations, or
your use of the test results. Interpretation and use of test results are your responsibility. Any reference to
health effects or interpretation of mold levels is strictly the opinion of Hayes Microbial. In no event, shall
Hayes Microbial or any of its employees be liable for lost profits or any special, incidental or
consequential damages arising out of the use of these test results.

Steve Hayes, BSMT(ASCP)
Laboratory Director
Hayes Microbial Consulting, LLC.

 

EPA Laboratory ID: VA01419

 

Lab ID: #188863

 

DPH License: #PH-0198

Hayes Microbial Consulting, LLC.  3005 East Boundary Terrace, Suite F. Midlothian, VA. 23112  (804) 562-3435  contact@hayesmicrobial.com Page: 1 of 3
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# Sample Material Description Non-Asbestos Fibers Asbestos Fibers

1 RRM-01-01 - Black Rolled Roofing Material - North Side of Roof Roofing / Black 15% Cellulose Fibers None Detected

Fibrous / Brown 80% Cellulose Fibers None Detected

Foam / Black None Detected

2 RRM-01-02 - Black Rolled Roofing Material - middle of Roof Roofing / Black 15% Cellulose Fibers None Detected

Fibrous / Brown 80% Cellulose Fibers None Detected

Foam / Black None Detected

3 RRM-01-03 - Black Rolled Roofing Material - East Side of Roof Roofing / Black 15% Cellulose Fibers None Detected

Fibrous / Brown 80% Cellulose Fibers None Detected

Foam / Black None Detected

4 BF-02-01 - Black Roof Flashing Flashing / Black 10% Cellulose Fibers None Detected

5 BF-02-02 - Black Roof Flashing Flashing / Black 12% Cellulose Fibers None Detected

6 GF-03-01 - Gray Roof Flashing Caulk-Like / Gray None Detected

7 GF-03-02 - Gray Roof Flashing Caulk-Like / Gray None Detected

Justin Arnold
Occu-Tec
2604 NE Industrial Drive Suite 230
North Kansas City, MO 64117
(816) 994-3420

922149
Higginsville Habilitation Center 
Dietary / Laundry Building

#22022416

Asbestos PLM Bulk
EPA 600/R-93, M-4/82-020

Project Analyst:

David McDonald, David McD�nald
Date:

06 - 22 - 2022
Reviewed By:

Geepha Jacob,

 

Date:

06 - 22 - 2022
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Analysis Details All samples were received in acceptable condition unless otherwise noted on the report. This report must not be used by the client to claim product certification,
approval, or endorsement by AIHA, NIST, NVLAP, NY ELAP, or any agency. The results relate only to the items tested. Hayes Microbial Consulting reserves the right to
dispose of all samples after a period of 60 days in compliance with state and federal guidelines. 

PLM Analysis All Polarized Light Microscopy (PLM) results include an inherent uncertainty of measurement associated with estimating percentages by PLM. 
Materials with interfering matrix, low asbestos content, or small fiber size may require additional analysis via TEM Analysis. 

TEM Analysis Analysis by TEM is capable of providing positive identification of asbestos type(s) and semi-quantitation of asbestos content. 

Definitions 'None Detected' - Below the detected reporting limit of 1% unless point counting is performed, then the detected reporting limit is .25%. 

New York ELAP Per NY ELAP198.6 (NOB), TEM is the only reliable method to declare an NOB material as Non-Asbestos Containing. 

Any NY ELAP samples that are subcontracted to another laboratory will display the name and ELAP Lab Identification number in the report page heading of those
samples. The original report provided to Hayes Microbial Consulting is available upon request. 

Justin Arnold
Occu-Tec
2604 NE Industrial Drive Suite 230
North Kansas City, MO 64117
(816) 994-3420

922149
Higginsville Habilitation Center 
Dietary / Laundry Building

#22022416

Asbestos Analysis Information
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#22022415

Analysis Report prepared for

Occu-Tec
2604 NE Industrial Drive

Suite 230
North Kansas City, MO 64117 

Phone: (816) 994-3420

922149
Higginsville Habilitation Center

Maintenance Building 

Collected: June 14, 2022
Received: June 16, 2022
Reported: June 21, 2022

 

We would like to thank you for trusting Hayes Microbial for your analytical needs! 
We received 5 samples by FedEx in good condition for this project on June 16th, 2022.

The results in this analysis pertain only to this job, collected on the stated date, and should not be used
in the interpretation of any other job. This report may not be duplicated, except in full, without the written
consent of Hayes Microbial Consulting, LLC..

This laboratory bears no responsibility for sample collection activities, analytical method limitations, or
your use of the test results. Interpretation and use of test results are your responsibility. Any reference to
health effects or interpretation of mold levels is strictly the opinion of Hayes Microbial. In no event, shall
Hayes Microbial or any of its employees be liable for lost profits or any special, incidental or
consequential damages arising out of the use of these test results.

Steve Hayes, BSMT(ASCP)
Laboratory Director
Hayes Microbial Consulting, LLC.

 

EPA Laboratory ID: VA01419

 

Lab ID: #188863

 

DPH License: #PH-0198

Hayes Microbial Consulting, LLC.  3005 East Boundary Terrace, Suite F. Midlothian, VA. 23112  (804) 562-3435  contact@hayesmicrobial.com Page: 1 of 3
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# Sample Material Description Non-Asbestos Fibers Asbestos Fibers

1 RR-01-01 - Black Rolled Roofing Material - East Side of Roof Roofing / Silver 15% Cellulose Fibers None Detected

Fibrous / Brown 80% Cellulose Fibers None Detected

Bulk Material / Brown 20% Cellulose Fibers None Detected

2 RR-01-02 - Black Rolled Roofing Material - West Side of Roof Roofing / Black 20% Cellulose Fibers None Detected

Fibrous / Brown 80% Cellulose Fibers None Detected

Bulk Material / Brown 20% Cellulose Fibers None Detected

3 RR-01-03 - Black Rolled Roofing Material - Middle of Roof Roofing / Black 20% Cellulose Fibers None Detected

Fibrous / Brown 80% Cellulose Fibers None Detected

Bulk Material / Brown 20% Cellulose Fibers None Detected

4 RF-02-01 - Black Roof Flashing Flashing / Black None Detected

5 RF-02-02 - Black Roof Flashing Flashing / Black None Detected

Justin Arnold
Occu-Tec
2604 NE Industrial Drive Suite 230
North Kansas City, MO 64117
(816) 994-3420

922149
Higginsville Habilitation Center
Maintenance Building

#22022415

Asbestos PLM Bulk
EPA 600/R-93, M-4/82-020

Project Analyst:

Geepha Jacob,

 

Date:

06 - 21 - 2022
Reviewed By:

Steve Hayes, BSMT

 

Date:

06 - 21 - 2022

Collected:Jun 14, 2022  Received: Jun 16, 2022  Reported: Jun 21, 2022

3005 East Boundary Terrace, Suite F. Midlothian, VA. 23112  (804) 562-3435  contact@hayesmicrobial.com Page: 2 of 3
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Analysis Details All samples were received in acceptable condition unless otherwise noted on the report. This report must not be used by the client to claim product certification,
approval, or endorsement by AIHA, NIST, NVLAP, NY ELAP, or any agency. The results relate only to the items tested. Hayes Microbial Consulting reserves the right to
dispose of all samples after a period of 60 days in compliance with state and federal guidelines. 

PLM Analysis All Polarized Light Microscopy (PLM) results include an inherent uncertainty of measurement associated with estimating percentages by PLM. 
Materials with interfering matrix, low asbestos content, or small fiber size may require additional analysis via TEM Analysis. 

TEM Analysis Analysis by TEM is capable of providing positive identification of asbestos type(s) and semi-quantitation of asbestos content. 

Definitions 'None Detected' - Below the detected reporting limit of 1% unless point counting is performed, then the detected reporting limit is .25%. 

New York ELAP Per NY ELAP198.6 (NOB), TEM is the only reliable method to declare an NOB material as Non-Asbestos Containing. 

Any NY ELAP samples that are subcontracted to another laboratory will display the name and ELAP Lab Identification number in the report page heading of those
samples. The original report provided to Hayes Microbial Consulting is available upon request. 

Justin Arnold
Occu-Tec
2604 NE Industrial Drive Suite 230
North Kansas City, MO 64117
(816) 994-3420

922149
Higginsville Habilitation Center
Maintenance Building

#22022415

Asbestos Analysis Information
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	000115 List of Drawings (3)
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section provides a comprehensive list of the drawings that comprise the Bid Documents for this project.


	PART 2 -  PRODUCTS (NOT APPLICABLE)
	PART 3 -  EXECUTION
	3.1 LIST OF DRAWINGS
	A. The following list of drawings is a part of the Bid Documents:
	1. Cover Sheet Sheet G-001 1/26/23 G-001.dwg
	2. Roof Plan Sheet A-101 1/26/23 A-101.dwg
	3. Roof Plan Sheet A-102 1/26/23 A-102.dwg
	3. Details Sheet A-501 1/26/23 A-501.dwg
	4. Details Sheet A-502 1/26/23 A-502.dwg




	011000 Summary of Work (1)
	PART 1 -  GENERAL
	1.1 WORK COVERED BY CONTRACT DOCUMENTS
	A. The Project consists of roof replacement on three buildings.
	1. Project Location: Higginsville Habilitation Center, 100 W 1st Street, Higginsville, Missouri.
	2. Owner:  State of Missouri, Office of Administration, Division of Facilities Management, Design and Construction, Harry S Truman State Office Building, Post Office Box 809, 301 West High Street, Jefferson City, Missouri  65102.

	Contract Documents, dated 1/26/23 were prepared for the Project by Office of Administration, Division of Facilities Management, Design and Construction, Project Design Unit.
	B. The Work consists of replacing membrane roof systems on the Education Building, Kitchen & Laundry Building, and Maintenance Building (Alternate No. 1), approximately 45,800 square feet.
	C. The Work will be constructed under a single prime contract.
	D. The roof replacements shall be phased by buildings, starting with the Education Building, then the Kitchen & Laundry Building, then the Maintenance Building if Alternate No. 1 is accepted.

	1.2 CONTRACTOR USE OF PREMISES
	A. Use of the Site:  Limit use of the premises to work in areas indicated.  Do not disturb portions of the site beyond the areas in which the Work is indicated.
	1. Owner Occupancy:  Allow for Owner occupancy and use by the public.
	2. Driveways and Entrances: Keep driveways and entrances serving the premises clear and available to the Owner, the Owner’s employees, and emergency vehicles at all times.  Do not use these areas for parking or storage of materials.  Schedule deliveri...

	B. Use of the Existing Building: Maintain the existing building in a weathertight condition throughout the construction period.  Repair damage cause by construction operations. Take all precautions necessary to protect the building and its occupants d...

	1.3 OCCUPANCY REQUIREMENTS
	A. Full Owner Occupancy:  The Owner will occupy the site and existing building during the entire construction period.  Cooperate with the Owner during construction operations to minimize conflicts and facilitate owner usage.  Perform the Work so as no...


	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION (Not Applicable)

	012100 Allowances (8)
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements governing allowances.
	B. Types of allowances include the following:
	1. Weather allowances.


	1.3 WEATHER ALLOWANCE
	A. Included within the completion period for this project are a specified number of “bad weather” days (see Schedule of Allowances).
	B. The Contractor’s progress schedule shall clearly indicate the bad weather day allowance as an “activity” or “activities”.  In the event weather conditions preclude performance of critical work activities for 50% or more of the Contractor’s schedule...
	C. The Contractor’s Representative and the Construction Representative shall agree monthly on the number of “bad weather” days to be charged against the allowance.  This determination will be documented in writing and be signed by the Contractor and t...
	D. There will be no modification to the time of contract performance due solely to the failure to deplete the “bad weather” day allowance.
	E. Once this allowance is depleted, a no cost Change Order time extension will be executed for “bad weather” days, as defined above, encountered during the remainder of the Project.

	3.1 SCHEDULE OF ALLOWANCES
	A. Weather Allowance:  Included within the completion period for this Project is twenty (20)“bad weather” days.


	012300 Alternates
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements governing Alternates.

	1.3 DEFINITIONS
	A. Definition:  An alternate is an amount proposed by bidders and stated on the Bid Form for certain work defined in the Bidding Requirements that may be added to the Base Bid amount if the Owner decides to accept a corresponding change in either the ...
	1. The cost for each alternate is the net addition to the Contract Sum to incorporate the Alternate into the Work.  No other adjustments are made to the Contract Sum.

	B. No additional time will be allowed for alternate work unless the number of work days is so stated on the bid form.

	1.4 PROCEDURES
	A. Coordination:  Modify or adjust affected adjacent Work as necessary to completely and fully integrate the Alternate Work into the Project.
	1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar items incidental to or required for a complete installation whether or not mentioned as part of the Alternate.

	B. Notification:  The award of the Contract will indicate whether alternates have been accepted or rejected.
	C. Execute accepted alternates under the same conditions as other Work of this Contract.
	D. Schedule:  A “Schedule of Alternates” is included at the end of this Section.  Specification Sections referenced in the Schedule contain requirements for materials necessary to achieve the Work described under each alternate.


	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION
	3.1 SCHEDULE OF ALTERNATES
	A. Alternate No. 1:  Add roof replacement of the Maintenance Building as indicated by the Roof Plan on Sheet A-102 labeled "Alternate No. 1.”



	012600 - Contract Modification Procedures (1)
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section specifies administrative and procedural requirements for handling and processing Contract Modifications.

	1.3 REQUESTS FOR INFORMATION
	A. In the event that the Contractor or Subcontractor, at any tier, determines that some portion of the Drawings, Specifications, or other Contract Documents requires clarification or interpretation, the Contractor shall submit a “Request for Informati...
	B. Responses to RFI shall be issued within ten (10) working days of receipt of the Request from the Contractor unless the Designer determines that a longer time is necessary to provide an adequate response.  If a longer time is determined necessary by...
	C. Responses from the Designer will not change any requirement of the Contract Documents.  In the event the Contractor believes that a response to a RFI will cause a change to the requirements of the Contract Document, the Contractor shall give writte...

	1.4 MINOR CHANGES IN THE WORK
	A. Designer will issue supplemental instructions authorizing Minor Changes in the Work, not involving adjustment to the Contract Amount or the Contract Time, on ”Designer’s Supplemental Instructions” (DSI).

	1.5 PROPOSAL REQUESTS
	A. The Designer or Owner Representative will issue a detailed description of proposed Changes in the Work that may require adjustment to the Contract Amount or the Contract Time.  The proposed Change Description will be issued using the “Request for P...
	1. Proposal Requests issued by the Designer or Owner Representative are for information only.  Do not consider them instructions either to stop work in progress or to execute the proposed change.
	2. Within ten (10) working days after receipt of Proposal Request, submit a proposal for the cost adjustments to the Contract Amount and the Contract Time necessary to execute the Change.  The Contractor shall submit his proposal on the appropriate Ch...
	a. A detailed breakdown of costs per Article 4.1 of the General Conditions.
	b. If requesting additional time per Article 4.2 of the General Conditions, include an updated Contractor's Construction Schedule that indicates the effect of the Change including, but not limited to, changes in activity duration, start and finish tim...



	1.6 CHANGE ORDER PROCEDURES
	A. On Owner's approval of a Proposal Request, the Designer or Owner Representative will issue a Change Order for signatures of Owner and Contractor on the “Change Order” form.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	013100 Coordination (1)
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative provisions for coordinating construction operations on Projects including, but not limited to, the following:
	1. Coordination Drawings.
	2. Administrative and supervisory personnel.
	3. Project meetings.


	1.3 COORDINATION
	A. Coordination:  Coordinate construction operations included in different Sections of the Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate construction operations included in different Sections, which ...
	B. Coordination:  Each Contractor shall coordinate its construction operations with those of other contractors and entities to ensure efficient and orderly installation of each part of the Work.  Each Contractor shall coordinate its operations with op...
	1. Schedule construction operations in sequence required to obtain the best results where installation of one part of the Work depends on installation of other components, before or after its own installation.
	2. Coordinate installation of different components with other Contractors to ensure maximum accessibility for required maintenance, service, and repair.
	3. Where availability of space is limited, coordinate installation of different components to ensure maximum performance and accessibility for required maintenance, service, and repair of all components including mechanical and electrical.

	C. Prepare memoranda for distribution to each party involved outlining special procedures required for coordination.  Include such items as required notices, reports, and list of attendees at meetings.
	1. Prepare similar memoranda for Owner and separate Contractors if coordination of their Work is required.

	D. Administrative Procedures:  Coordinate scheduling and timing of required administrative procedures with other construction activities and activities of other Contractors to avoid conflicts and to ensure orderly progress of the Work.  Such administr...
	1. Preparation of Contractor's Construction Schedule.
	2. Preparation of the Schedule of Values.
	3. Installation and removal of temporary facilities and controls.
	4. Delivery and processing of submittals.
	5. Progress meetings.
	6. Preinstallation conferences.
	7. Project Closeout activities.

	E. Conservation:  Coordinate construction activities to ensure that operations are carried out with consideration given to conservation of energy, water, and materials.
	1. Salvage materials and equipment involved in performance of, but not actually incorporated into, the Work.  Refer to other Sections for disposition of salvaged materials that are designated as Owner's property.


	1.4 PROJECT MEETINGS
	A. The Owner’s Construction Representative will schedule a Pre-Construction Meeting prior to beginning of construction.  The date, time, and exact place of this meeting will be determined after Contract Award and notification of all interested parties...
	B. Progress Meetings:  The Owner’s Construction Representative will conduct Monthly Progress Meetings as stated in Articles 1.8.B and 1.8.C of Section 007213 “General Conditions”.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	013115 Project Management Communications (2)
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.
	B. Division 1, Section 013300 - Submittals
	C. Division 1, Section 012600 – Contract Modification Procedures

	1.2 SUMMARY
	A. Project Management Communications: The Contractor shall use the Internet web based project management communications tool, E-Builder® ASP software, and protocols included in that software during this project. The use of project management communica...
	1. Project management communications is available through E-Builder® as provided by "e-Builder®" in the form and manner required by the Owner.
	2. The project communications database is on-line and fully functional. User registration, electronic and computer equipment, and Internet connections are the responsibility of each project participant. The sharing of user accounts is prohibited

	B. Support: E-Builder® will provide on-going support through on-line help files.
	C. Copyrights and Ownership: Nothing in this specification or the subsequent communications supersedes the parties’ obligations and rights for copyright or document ownership as established by the Contract Documents. The use of CAD files, processes or...
	D. Purpose: The intent of using E-Builder® is to improve project work efforts by promoting timely initial communications and responses.  Secondly, to reduce the number of paper documents while providing improved record keeping by creation of electroni...
	E. Authorized Users: Access to the web site will be by individuals who are authorized users.
	1. Individuals shall complete the E-Builder New Company/User Request Form located at the following web site: https://oa.mo.gov/facilities/vendor-links/contractor-forms.  Completed forms shall be emailed to the following email address: OA.FMDCE-Builder...
	2. Authorized users will be contacted directly and assigned a temporary user password.
	3. Individuals shall be responsible for the proper use of their passwords and access to data as agents of the company in which they are employed.

	F. Administrative Users: Administrative users have access and control of user licenses and all posted items. DO NOT POST PRIVATE OR YOUR COMPANY CONFIDENTIAL ITEMS IN THE DATABASE! Improper or abusive language toward any party or repeated posting of i...
	G. Communications: The use of fax, email and courier communication for this project is discouraged in favor of using E-Builder® to send messages. Communication functions are as follows:
	1. Document Integrity and Revisions:
	a. Documents, comments, drawings and other records posted to the system shall remain for the project record.  The authorship time and date shall be recorded for each document submitted to the system. Submitting a new document or record with a unique I...
	b. The system shall make it easy to identify revised or superseded documents and their predecessors.
	c. Server or Client side software enhancements during the life of the project shall not alter or restrict the content of data published by the system.  System upgrades shall not affect access to older documents or software.

	2. Document Security:
	a. The system shall provide a method for communication of documents.  Documents shall allow security group assignment to respect the contractual parties communication except for Administrative Users. DO NOT POST PRIVATE OR YOUR COMPANY CONFIDENTIAL IT...

	3. Document Integration:
	a. Documents of various types shall be logically related to one another and discoverable.  For example, requests for information, daily field reports, supplemental sketches and photographs shall be capable of reference as related records.

	4. Reporting:
	a. The system shall be capable of generating reports for work in progress, and logs for each document type. Summary reports generated by the system shall be available for team members.

	5. Notifications and Distribution:
	a. Document distribution to project members shall be accomplished both within the extranet system and via email as appropriate.  Project document distribution to parties outside of the project communication system shall be accomplished by secure email...

	6. Required Document Types:
	a. RFI, Request for Information.
	b. Submittals, including record numbering by drawing and specification section.
	c. Transmittals, including record of documents and materials delivered in hard copy.
	d. Meeting Minutes.
	e. Application for Payments (Draft or Pencil).
	f. Review Comments.
	g. Field Reports.
	h. Construction Photographs.
	i. Drawings.
	j. Supplemental Sketches.
	k. Schedules.
	l. Specifications.
	m. Request for Proposals
	n. Designer’s Supplemental Instructions
	o. Punch Lists


	H. Record Keeping: Except for paper documents, which require original signatures and large format documents (greater than 8½ x 11 inches), all other 8½ x 11 inches documents shall be submitted by transmission in electronic form to the E-Builder® web s...
	a. The Owner and his representatives, the Designer and his consultants, and the Contractor and his Sub Contractors and suppliers at every tier shall respond to documents received in electronic form on the web site, and consider them as if received in ...
	b. The Owner and his representatives, the Designer and his consultants, and the Contractor and his Sub Contractors and suppliers at every tier reserves the right to and shall reply or respond by transmissions in electronic form on the web site to docu...
	c. The Owner and his representatives, the Designer and his consultants, and the Contractor and his Sub Contractors and suppliers at every tier reserves the right to and shall copy any paper document into electronic form and make same available on the ...

	I. Minimum Equipment and Internet Connection: In addition to other requirements specified in this Section, the Owner and his representatives, the Construction Manager and his representatives, the Architect and his consultants, and the Contractor and h...
	1. Providing suitable computer systems for each licensed user at the users normal work location0F  with high-speed Internet access, i.e. DSL, local cable company's Internet connection, or T1 connection.
	2. Each of the above referenced computer systems shall have the following minimum system1F  and software requirements:
	a. Desktop configuration (Laptop configurations are similar and should be equal to or exceed desktop system.)
	1) Operating System: Windows XP or newer
	2) Internet Browser: Internet Explorer 6.01SP2+ (Recommend IE7.0+)
	3) Minimum Recommend Connection Speed: 256K or above
	4) Processor Speed: 1 Gigahertz and above
	5) RAM: 512 mb
	6) Operating system and software shall be properly licensed.
	7) Internet Explorer version 7 (current version is a free distribution for download). This specification is not intended to restrict the host server or client computers provided that industry standard HTTP clients may access the published content.
	8) Adobe Acrobat Reader (current version is a free distribution for download).
	9) Users should have the standard Microsoft Office Suite (current version must be purchased) or the equivalent.





	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -   EXECUTION (Not Applicable.)

	013200 Schedules-Bar Chart (1)
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section includes requirements for a Bar Chart Schedule for the project construction activities, schedule of submittals, and schedule for testing.


	PART 2 -  PRODUCTS – (Not Applicable)
	PART 3 -  EXECUTION
	3.1 SUBMITTAL PROCEDURES
	A. The Contractor shall submit to the Designer, within ten (10) working days following the Notice to Proceed, a Progress Schedule including Schedule of Values showing the rate of progress the Contractor agrees to maintain and the order in which he pro...
	1. The Schedule of Values must have the following line items included with the value of the item as indicated below:
	a. O&M’s (Owner’s Manual)
	1) $1,000,000.00 (One million) and under – 2% of the total contract amount
	2) Over $1,000,000.00 (One million) – 1% of the total contract amount

	b. Close Out Documents
	1) $1,000,000.00 (One million) and under – 2% of the total contract amount
	2) Over $1,000,000.00 (One million) – 1% of the total contract amount

	c. General Conditions
	1) No more than 10%



	B. The Contractor shall submit an updated Schedule for presentation at each Monthly Progress Meeting.  The Schedule shall be updated by the Contractor as necessary to reflect the current Schedule and its relationship to the original Schedule.  The upd...
	C. The Contractor shall submit Progress Schedules to Subcontractors to permit coordinating their Progress Schedules to the general construction Work.  The Contractor shall coordinate preparation and processing of Schedules and reports with performance...

	3.2 CONSTRUCTION PROGRESS SCHEDULE – BAR CHART SCHEDULE
	A. Bar-Chart Schedule:  The Contractor shall prepare a comprehensive, fully developed, horizontal bar chart-type Contractor’s Construction Schedule.  The Contractor for general construction shall prepare the Construction Schedule for the entire Projec...
	1. The Contractor shall provide a separate time bar for each significant construction activity.  Provide a continuous vertical line to identify the first working day of each week.
	a. If practical, use the same Schedule of Values breakdown for schedule time bars.

	2. The Contractor shall provide a base activity time bar showing duration for each construction activity.  Each bar is to indicate start and completion dates for the activity.  The Contractor is to place a contrasting bar below each original schedule ...
	3. The Contractor shall prepare the Schedule on a minimal number of separate sheets to readily show the data for the entire construction period.
	4. Secure time commitments for performing critical elements of the Work from parties involved.  Coordinate each element on schedule with other construction activities.  Include minor elements involved in the overall sequence of the Work.  Show each ac...
	5. Coordinate the Contractor’s Construction Schedule with the Schedule of Values, list of subcontracts, Submittal Schedule, progress reports, payment requests, and other required schedules and reports.
	6. Indicate the Intent to Award and the Contract Substantial Completion dates on the schedule.

	B. Phasing:  Provide notations on the schedule to show how the sequence of the Work is affected by the following:
	1. Requirement for Phased completion
	2. Work by separate Contractors
	3. Work by the Owner
	4. Pre-purchased materials
	5. Coordination with existing construction
	6. Limitations of continued occupancies
	7. Un-interruptible services
	8. Partial Occupancy prior to Substantial Completion
	9. Site restrictions
	10. Provisions for future construction
	11. Seasonal variations
	12. Environmental control

	C. Work Stages:  Use crosshatched bars to indicate important stages of construction for each major portion of the Work.  Such stages include, but are not necessarily limited to, the following:
	1. Subcontract awards
	2. Submittals
	3. Purchases
	4. Mockups
	5. Fabrication
	6. Sample testing
	7. Deliveries
	8. Installation
	9. Testing
	10. Adjusting
	11. Curing
	12. Startup and placement into final use and operation

	D. Area Separations: Provide a separate time bar to identify each major area of construction for each major portion of the Work.  For the purposes of this Article, a “major area” is a story of construction, a separate building, or a similar significan...
	1. Indicate where each construction activity within a major area must be sequenced or integrated with other construction activities to provide for the following:
	a. Structural completion.
	b. Permanent space enclosure
	c. Completion of mechanical installation
	d. Completion of the electrical portion of the Work
	e. Substantial Completion



	3.3 SCHEDULE OF SUBMITTALS
	A. Upon acceptance of the Construction Progress Schedule, prepare and submit a complete schedule of submittals.  Coordinate the submittal schedule with Section 013300 SUBMITTALS, the approved Construction Progress Schedule, list of subcontracts, Sched...
	B. Prepare the schedule in chronological order.  Provide the following information
	1. Scheduled date for the first submittal
	2. Related Section number
	3. Submittal category
	4. Name of the Subcontractor
	5. Description of the part of the Work covered
	6. Scheduled date for resubmittal
	7. Scheduled date for the Designer’s final release or approval

	C. Distribution:  Following the Designer’s response to the initial submittal schedule, print and distribute copies to the Designer, Owner, subcontractors, and other parties required to comply with submittal dates indicated.
	1. Post copies in the Project meeting room and temporary field office.
	2. When revisions are made, distribute to the same parties and post in the same locations.  Delete parties from distribution when they have completed their assigned part of the Work and are no longer involved in construction activities.

	D. Schedule Updating:  Revise the schedule after each meeting or other activity where revisions have been recognized or made.  Issue the updated schedule concurrently with the report of each meeting.

	3.4 SCHEDULE OF INSPECTIONS AND TESTS
	A. Prepare a schedule of inspections, tests, and similar services required by the Contract Documents.  Submit the schedule within (15) days of the date established for commencement of the Contract Work.  The Contractor is to notify the testing agency ...
	B. Form:  This schedule shall be in tabular form and shall include, but not be limited to, the following:
	1. Specification Section number
	2. Description of the test
	3. Identification of applicable standards
	4. Identification of test methods
	5. Number of tests required
	6. Time schedule or time span for tests
	7. Entity responsible for performing tests
	8. Requirements for taking samples
	9. Unique characteristics of each service

	C. Distribution:  Distribute the schedule to the Owner, Architect, and each party involved in performance of portions of the Work where inspections and tests are required.



	013300 Submittals (2)
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for submittals required for performance of the Work including the following:
	1. Shop Drawings
	2. Product Data
	3. Samples
	4. Quality Assurance Submittals
	5. Construction Photographs
	6. Operating and Maintenance Manuals
	7. Warranties

	B. Administrative Submittals:  Refer to General and Supplementary Conditions other applicable Division 1 Sections and other Contract Documents for requirements for administrative submittals.  Such submittals include, but are not limited to, the follow...
	1. Construction Progress Schedule including Schedule of Values
	2. Performance and Payment Bonds
	3. Insurance Certificates
	4. Applications for Payment
	5. Certified Payroll Reports
	6. Partial and Final Receipt of Payment and Release Forms
	7. Affidavit – Compliance with Prevailing Wage Law
	8. Record Drawings
	9. Notifications, Permits, etc.

	C. The Contractor is obliged and responsible to check all shop drawings and schedules to assure compliance with contract plans and specifications.  The Contractor is responsible for the content of the shop drawings and coordination with other contract...
	D. The Contractor shall at all times make a copy, of all approved submittals, available on site to the Construction Representative.

	1.3 SUBMITTAL PROCEDURES
	A. The Contractor shall comply with the General and Supplementary Conditions and other applicable sections of the Contract Documents.  The Contractor shall submit, with such promptness as to cause no delay in his work or in that of any other contracto...
	1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.
	2. Coordinate transmittal of different types of submittals for related elements of the Work so processing will not be delayed by the need to review submittals concurrently for coordination.

	B. Each drawing and/or series of drawings submitted must be accompanied by a letter of transmittal giving a list of the titles and numbers of the drawings.  Each series shall be numbered consecutively for ready reference and each drawing shall be mark...
	1. Date of Submission
	2. Name of Project
	3. Location
	4. Section Number of Specification
	5. State Project Number
	6. Name of Submitting Contractor
	7. Name of Subcontractor
	8. Indicate if Item is submitted as specified or as a substitution


	1.4 SHOP DRAWINGS
	A. Comply with the General Conditions, Article 3.2.
	B. The Contractor shall submit newly prepared information drawn accurately to scale.  Highlight, encircle, or otherwise indicate deviations from the Contract Documents.  Do not reproduce Contract Documents or copy standard information as the basis of ...
	C. Shop Drawings include fabrication and installation drawings, setting diagrams, schedules, patterns, templates, and similar drawings including the following information:
	1. Dimensions
	2. Identification of products and materials included by sheet and detail number
	3. Compliance with specified standards
	4. Notation of coordination requirements
	5. Notation of dimensions established by field measurement
	6. Sheet Size:  Except for templates, patterns and similar full-size Drawings, submit Shop Drawings on sheets at least 8½”x11” but no larger than 24”x36”.


	1.5 PRODUCT DATA
	A. The Contractor shall comply with the General Conditions, Article 3.2.
	B. The Contractor shall collect Product Data into a single submittal for each element of construction or system.  Product Data includes printed information, such as manufacturer’s installation instructions, catalog cuts, standard color charts, roughin...
	1. Mark each copy to show applicable choices and options.  Where printed Product Data includes information on several products that are not required, mark copies to indicate the applicable information including the following information:
	a. Manufacturer’s printed recommendations
	b. Compliance with Trade Association standards
	c. Compliance with recognized Testing Agency standards
	d. Application of Testing Agency labels and seals
	e. Notation of dimensions verified by field measurement
	f. Notation of coordination requirements

	2. Do not submit Product Data until compliance with requirements of the Contract Documents has been confirmed.


	1.6 SAMPLES
	A. The Contractor shall comply with the General Conditions, Article 3.2.
	B. The Contractor shall submit full-size, fully fabricated samples, cured and finished as specified, and physically identical with the material or product proposed.  Samples include partial sections of manufactured or fabricated components, cuts or co...
	1. The Contractor shall mount or display samples in the manner to facilitate review of qualities indicated.  Prepare samples to match the Designer’s sample including the following:
	a. Specification Section number and reference
	b. Generic description of the Sample
	c. Sample source
	d. Product name or name of the Manufacturer
	e. Compliance with recognized standards
	f. Availability and delivery time

	2. The Contractor shall submit samples for review of size, kind, color, pattern, and texture.  Submit samples for a final check of these characteristics with other elements and a comparison of these characteristics between the final submittal and the ...
	a. Where variation in color, pattern, texture, or other characteristic is inherent in the material or product represented, submit at least three (3) multiple units that show approximate limits of the variations.
	b. Refer to other Specification Sections for requirements for samples that illustrate workmanship, fabrication techniques, details of assembly, connections, operation, and similar construction characteristics.
	c. Refer to other Sections for samples to be returned to the Contractor for incorporation in the Work.  Such samples must be undamaged at time of use.  On the transmittal, indicate special requests regarding disposition of sample submittals.
	d. Samples not incorporated into the Work, or otherwise designated as the Owner’s property, are the property of the Contractor and shall be removed from the site prior to Substantial Completion.

	3. Field samples are full-size examples erected onsite to illustrate finishes, coatings, or finish materials and to establish the Project standard.
	a. The Contractor shall comply with submittal requirements to the fullest extent possible.  The Contractor shall process transmittal forms to provide a record of activity.



	1.7 QUALITY ASSURANCE DOCUMENTS
	A. The Contractor shall comply with the General Conditions, Article 3.2
	B. The Contractor shall submit quality control submittals including design data, certifications, manufacturer’s instructions, manufacturer’s field reports, and other quality-control submittals as required under other Sections of the Specifications.
	C. Certifications:  Where other Sections of the Specifications require certification that a product, material, or installation complies with specified requirements, submit a notarized certification from the Manufacturer certifying compliance with spec...
	1. Signature:  Certification shall be signed by an officer of the Manufacturer or other individual authorized to contractually bind the Company.


	1.8 OPERATING AND MAINTENANCE MANUALS AND WARRANTIES
	A. The Contractor shall submit all required manufacturer’s operating instructions, maintenance/service manuals, and warranties in accordance with the General Conditions, Article 3.5, and Supplementary Conditions along with this and other Sections of t...


	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION
	3.1 REQUIRED SUBMITTALS
	A. Contractor shall submit the following information for materials and equipment to be provided under this contract.



	013513 Site Security and Health Requirements (DMH)
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section includes general Institution rules.
	B. This Section includes requirements for infection control in environments that Clients are housed in, dine in, or participate in program activities in or adjacent to the Scope of Work area:
	1. The Contractor shall have the applicable measures specified below in-place any time demolition or construction activities occur in occupied or non-occupied project work areas.
	2. The Contractor shall complete all specified cleaning procedures and receive clearance from the Construction Representative prior to removing any barriers and other precautionary measures – even for areas that the Clients do not occupy during constr...


	1.3 SUBMITTALS
	A. List of required submittals:
	1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.
	2. Schedule of proposed shutdowns, if applicable.



	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION
	3.1 GENERAL RULES OF THE INSTITUTION
	A. All workers and supervisors employed by the Contractor or any Subcontractors shall be made aware that the buildings and grounds are part of a Department of Mental Health facility and that:
	1. The Residents or Patients are to be treated with dignity.
	2. Construction activities shall not interfere with normal facility operation, except as otherwise arranged with and approved by the Facility Authorities.
	3. Access to the Facility, Residents, and Staff by Emergency Responders shall not be compromised at any time.
	4. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times unless written approval is received from the Construction Representative and the appropriate Facility Representative at least (24) hours in advance.  The C...
	5. Smoking is not permitted in State-operated buildings.  Smoking on grounds shall be in accordance with local Facility regulations and only as approved by Facility Management.
	6. Intoxicating beverages or narcotics shall not be brought upon the premises nor shall Contractor’s personnel be under the influence of these substances while on the premises.
	7. Explosives or firearms and other weapons shall not be allowed onsite.
	8. Keys shall not be left in unattended vehicles.  Vehicles shall be locked when not in use.
	9. The Residents shall not be photographed.  Maintaining confidentiality of the Residents shall be required.

	B. Because of the persistent risk that Residents or Patients may cause harm to themselves or others, extreme caution and special care must be taken in the interest of safety.
	1. Materials, tools, and construction apparatus including ropes, ladders, and flammable liquids shall not be left unattended during working hours and shall be securely stored during non-working hours.  Secure storage includes lockable cabinets, rooms,...
	2. An inventory of tools, equipment, and materials intended to be left unsecured must be submitted to and approved by the Construction Representative in advance.
	3. Any missing tools, equipment, or material must be immediately reported to the Construction Representative and Facility Management.  Unattended or unsecured tools, equipment, or material that poses a potential risk may be confiscated by Facility Sta...
	4. Access to construction areas must be controlled at all times.  Appropriate barriers must be erected to secure trenches, pits, wiring, etc.
	5. Material Safety Data Sheets, or their equivalent, shall be provided to the Construction Representative for all hazardous materials to be brought onsite at least a day before their delivery.
	6. Construction debris and trash must be securely stored in approved containers or removed from the site at least daily.

	C. If the safety of Residents or Staff is jeopardized because Safety Guidelines are not properly observed, the Facility Representative will notify the Construction Representative, who may stop the Work until the situation is resolved.  In such case, t...

	3.2 ACCESS TO THE SITE
	A. The Contractor shall coordinate with the Facility and Construction Representative to establish a schedule for working hours.  Normal working hours for this Facility are 7:30AM to 4:00PM Monday through Friday.  Working hour changes or overtime are t...
	B. The Contractor shall provide the name and phone number of the individual who is in charge onsite and who can be contacted in case of an emergency.  This individual must maintain a current list of names and addresses of all project construction pers...
	C. All construction personnel shall be identified to the Facility Representative and, when the Facility Representative feels it is necessary, they will be issued identification cards.

	3.3 HEALTH AND TRAFFIC CONTROLS
	A. Take all reasonable and necessary measures to reduce air and water pollution by any material or equipment used during construction.  Keep volatile wastes in approved covered containers.  Do not dispose of volatile wastes or oils in storm or sanitar...
	B. Keep project area in a neat, clean, orderly, and safe condition at all times.  Immediately remove all waste materials.  Do not allow trash or rubbish to accumulate.  Provide approved onsite containers for collection of trash and rubbish and dispose...
	C. No burning will be permitted on the grounds.
	D. Conduct all construction-related activities and management of debris to ensure minimum interference with roadways, streets, walks, utilities, and adjacent facilities.
	E. Do not obstruct streets, driveways, walks, or use facilities without permission from the Facility Representative.
	F. No driver shall exceed the Facility speed limit of 5mph.

	3.4 SPECIFICATION OF REQUIRED INFECTION CONTROL PRECAUTIONS BY CLASS
	A. Class II:  Contractor shall perform the following precautionary measures during the project:
	1. Provide active means to prevent airborne dust from dispersing into the atmosphere.
	2. Water mist work surfaces to control dust while cutting.
	3. Seal unused doors with duct tape.
	4. Block off and seal air vents.
	5. Place dust mat at entrance and exit of work area.
	6. Remove or isolate HVAC system in areas where work is being performed.

	B. Class II:  Contractor shall perform the following measures upon completion of the project:
	1. Wipe work surfaces with disinfectant.
	2. Contain construction waste before transport in tightly covered containers.
	3. Wet mop and/or vacuum with HEPA filtered vacuum before leaving work area.
	4. Remove isolation of HVAC system in areas where work was performed.


	3.5 SECURITY CLEARANCES AND RESTRICTIONS
	1. All employees of an OA/FDMC contractor (or subcontractor performing work under an OA/FMDC contract) are required to submit a fingerprint check through the Missouri State Highway Patrol (MSHP) and the FBI enabling OA/FMDC to obtain state and nationa...
	2. FMDC reserves the right to prohibit any employee of the Contractor from performing work in or on the premises of any facility owned, operated, or utilized by the State of Missouri for any reason.
	3. The Contractor shall ensure all of its employees submit fingerprints to the Missouri State Highway Patrol and pay for the cost of such background checks. The Contractor shall submit to FMDC via email to FMDCSecurity@oa.mo.gov a list of the names of...
	4. Fingerprints and Authorization for Release of Information Confidentiality Oath form are valid for one (1) year and must be renewed annually. Changing or adding locations may result in additional required documentation. Certain employees may be requ...



	015000 Construction Facilities and Temporary Controls (2)
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section includes requirements for construction facilities and temporary controls including temporary utilities, support facilities, security, and protection.
	B. Temporary utilities include, but are not limited to, the following:
	1. Sanitary facilities, including drinking water


	1.3 PROJECT CONDITIONS
	A. Conditions of Use:  Keep temporary services and facilities clean and neat in appearance.  Operate in a safe and efficient manner.  Relocate temporary services and facilities as the Work progresses.  Do not overload facilities or permit them to inte...


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. General:  Provide new materials.  If acceptable to the Designer, the Contractor may use undamaged, previously used materials in serviceable condition.  Provide materials suitable for use intended.

	2.2 EQUIPMENT
	A. General:  Provide new equipment.  If acceptable to the Designer, the Contractor may use undamaged, previously used equipment in serviceable condition.  Provide equipment suitable for use intended.
	B. Temporary Toilet Units:  Provide self-contained, single-occupant toilet units of the chemical, aerated re-circulation, or combustion type.  Provide units properly vented and fully enclosed with a glass-fiber-reinforced polyester shell or similar no...


	PART 3 -  EXECUTION
	3.1 INSTALLATION
	A. Use qualified personnel for installation of temporary facilities.  Locate facilities where they will serve the Project adequately and result in minimum interference with performance of the Work.  Relocate and modify facilities as required.
	B. Provide each Facility ready for use when needed to avoid delay.  Maintain and modify as required.  Do not remove until facilities are no longer needed or are replaced by authorized use of completed permanent facilities.

	3.2 TEMPORARY UTILITY INSTALLATION
	A. General:  Engage the appropriate local utility company to install temporary service or connect to existing service.  Where company provides only part of the service, provide the remainder with matching, compatible materials and equipment.  Comply w...
	1. Arrange with company and existing users for a time when service can be interrupted, if necessary, to make connections for temporary services.
	2. Use Charges:  Cost or use charges for temporary facilities are not chargeable to the Owner or Designer.  Neither the Owner nor Designer will accept cost or use charges as a basis of claims for Change Order.

	B. Temporary Toilets:  Install self-contained toilet units.  Use of pit-type privies will not be permitted.  Comply with regulations and health codes for the type, number, location, operation, and maintenance of fixtures and facilities.  Install where...
	1. Shield toilets to ensure privacy.
	2. Provide separate facilities for male and female personnel.
	3. Provide toilet tissue materials for each facility.

	A. Wash Facilities:  Install wash facilities supplied with potable water at convenient locations for personnel involved in handling materials that require wash-up for a health and sanitary condition.  Dispose of drainage properly.  Supply cleaning com...
	1. Provide paper towels or similar disposable materials for each facility.

	B. Drinking-Water Facilities:  Provide containerized, tap-dispenser, bottled-water drinking-water units, including paper supply.
	C. Construction Parking:  Parking at the site will be provided in the areas designated at the Pre-Construction Meeting.
	D. Collection and Disposal of Waste:  Collect waste from construction areas and elsewhere daily.  Comply with requirements of NFPA 241 for removal of combustible waste material and debris.  Enforce requirements strictly.  Do not hold materials more th...

	3.3 OPERATION, TERMINATION AND REMOVAL
	A. Supervision:  Enforce strict discipline in use of temporary facilities.  Limit availability of temporary facilities to essential and intended uses to minimize waste and abuse.
	B. Maintenance:  Maintain facilities in good operating condition until removal.  Protect from damage by freezing temperatures and similar elements.
	C. Termination and Removal:  Unless the Designer requests that it be maintained longer, remove each temporary facility when the need has ended, no later than Substantial Completion.
	1. Materials and facilities that constitute temporary facilities are the Contractor’s property.




	024119 FL - SELECTIVE DEMOLITION
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Demolition and removal of selected portions of roofs.


	1.3 MATERIALS OWNERSHIP
	A. Unless otherwise indicated, demolition waste becomes property of Contractor.

	1.4 FIELD CONDITIONS
	A. Owner will occupy portions of building immediately adjacent to selective demolition area. Conduct selective demolition so Owner's operations will not be disrupted.
	B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far as practical.
	C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding with selective demolition.

	1.5 SELECTIVE DEMOLITION, GENERAL
	A. General: Demolish and remove existing construction only to the extent required by new construction and as indicated. Use methods required to complete the Work within limitations of governing regulations and as follows:
	1. Dispose of demolished items and materials promptly. Site Access and Temporary Controls: Conduct selective demolition and debris-removal operations to ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and ...


	1.6 DISPOSAL OF DEMOLISHED MATERIALS
	A. Remove demolition waste materials from Project site.
	1. Do not allow demolished materials to accumulate on-site.
	2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.


	1.7 CLEANING
	A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition operations. Return adjacent areas to condition existing before selective demolition operations began.



	028213 Asbestos Abatement 1
	SECTION 028213 - ASBESTOS ABATEMENT

	Asbestos Survey
	075423  - THERMOPLASTIC POLYOLEFIN (TPO) ROOFING
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Fully Adhered Thermoplastic Polyolefin (TPO) roofing system.


	1.3 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	B. Shop Drawings: For roofing system. Include plans, elevations, sections, details, and attachments to other work, including:
	1. Base flashings and membrane terminations.
	2. Tapered insulation, including slopes.
	3. Roof plan showing orientation of roofing, and fastening spacings.
	4. Insulation fastening patterns for corner, perimeter, and field-of-roof locations.

	C. Samples for Verification: For the following products:
	1. Sheet roofing, of color required.
	2. Walkway pads or rolls, of color required.


	1.4 INFORMATIONAL SUBMITTALS
	A. Qualification Data: For Installer and manufacturer.
	B. Manufacturer Certificates: Signed by roofing manufacturer certifying that roofing system complies with requirements specified in "Performance Requirements" Article.
	C. Sample Warranties: For manufacturer's special warranties.

	1.5 CLOSEOUT SUBMITTALS
	A. Maintenance Data: For roofing system to include in maintenance manuals.

	1.6 QUALITY ASSURANCE
	A. Manufacturer Qualifications: A qualified manufacturer that is FM Global approved for roofing system identical to that used for this Project.
	B. Installer Qualifications: A qualified firm that is approved, authorized, or licensed by roofing system manufacturer to install manufacturer's product and that is eligible to receive manufacturer's special warranty.

	1.7 DELIVERY, STORAGE, AND HANDLING
	A. Deliver roofing materials to Project site in original containers with seals unbroken and labeled with manufacturer's name, product brand name and type, date of manufacture, approval or listing agency markings, and directions for storing and mixing ...
	B. Store liquid materials in their original undamaged containers in a clean, dry, protected location and within the temperature range required by roofing system manufacturer. Protect stored liquid material from direct sunlight.
	C. Protect roof insulation materials from physical damage and from deterioration by sunlight, moisture, soiling, and other sources. Store in a dry location. Comply with insulation manufacturer's written instructions for handling, storing, and protecti...
	D. Handle and store roofing materials, and place equipment in a manner to avoid permanent deflection of deck.

	1.8 FIELD CONDITIONS
	A. Weather Limitations: Proceed with installation only when existing and forecasted weather conditions permit roofing system to be installed according to manufacturer's written instructions and warranty requirements.

	1.9 WARRANTY
	A. Special Warranty: Manufacturer agrees to repair or replace components of roofing system that fail in materials or workmanship within specified warranty period.
	1. Scope of Coverage:  Repair leaks in the roofing system caused by :
	a. Ordinary wear and tear of the elements
	b. Manufacturing defect in Manufacturer brand materials
	c. Defective workmanship used to install these materials
	d. Damage due to peak gust wind speed up to 72 mph

	2. Special warranty includes roofing, base flashings, roof insulation, fasteners, cover boards, roofing accessories, and other components of roofing system.
	3. Warranty Period: 20 years from date of Substantial Completion.

	B. Special Project Warranty: Submit roofing Installer's warranty, on warranty form at end of this Section, signed by Installer, covering the Work of this Section, including all components of roofing system such as roofing, base flashing, roof insulati...
	1. Warranty Period: Two years from date of Substantial Completion.



	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Source Limitations: Obtain components including roof insulation and fasteners for roofing system from same manufacturer as membrane roofing.

	2.2 PERFORMANCE REQUIREMENTS
	A. General Performance: Installed roofing and base flashings shall withstand specified uplift pressures, thermally induced movement, and exposure to weather without failure due to defective manufacture, fabrication, installation, or other defects in c...
	B. Material Compatibility: Roofing materials shall be compatible with one another and adjacent materials under conditions of service and application required, as demonstrated by roofing manufacturer based on testing and field experience.
	C. FM Global Listing: Roofing, base flashings, and component materials shall comply with requirements in FM Global, and shall be listed in FM Global's "RoofNav" for Class 1 or noncombustible construction, as applicable. Identify materials with FM Glob...
	1. Fire/Windstorm Classification: Class 1A-90.


	2.3 TPO ROOFING
	A. Fabric-Reinforced TPO Sheet: ASTM D 6878, internally fabric- or scrim-reinforced, uniform, flexible TPO sheet.
	1. Thickness 60 mils, nominal.
	2. Exposed Face Color: White.
	3. Roofing systems manufactured by the companies listed below are acceptable provided they are completely equivalent in materials and warranty conditions:
	a. Carlisle
	b. Sarnafil
	c. Versico
	d. Johns Manville
	e. Firestone



	2.4 AUXILIARY ROOFING MATERIALS
	A. General: Auxiliary materials recommended by roofing system manufacturer for intended use and compatible with roofing.
	B. Sheet Flashing: Manufacturer's standard unreinforced TPO sheet flashing, 55 mils thick, minimum, of same color as TPO sheet.
	C. Bonding Adhesive: Manufacturer's standard, water based.
	D. Metal Termination Bars: Manufacturer's standard, predrilled stainless-steel or aluminum bars, approximately 1 by 1/8 inch (25 by 3 mm) thick; with anchors.
	E. Miscellaneous Accessories: Provide pourable sealers, preformed cone and vent sheet flashings, preformed inside and outside corner sheet flashings, T-joint covers, lap sealants, termination reglets, and other accessories.

	2.5 SUBSTRATE BOARDS
	A. Cover Board: ASTM C 1177/C 1177M, polyiso high density, 1/2 inch thick.
	1. Thermal Value: R-value of 2.5.
	2. Compressive Strength: 80 psi
	3. Adhesive for cover board attachment:  Full-spread spray-applied, low-rise, two-component urethane adhesive.


	2.6 ROOF INSULATION
	A. General: Preformed roof insulation boards manufactured by TPO roofing manufacturer, selected from manufacturer's standard sizes suitable for application, of thicknesses indicated and that produce FM Global-approved roof insulation.
	B. Polyisocyanurate Board Insulation: ASTM C 1289, Type II, Class 1, Type II, felt or glass-fiber mat facer on both major surfaces.
	C. Tapered Insulation: Provide factory-tapered insulation boards fabricated to slope of 1/4 inch per 12 inches unless otherwise indicated.
	D. Provide preformed saddles, crickets, tapered edge strips, and other insulation shapes where indicated for sloping to drain. Fabricate to slopes indicated.

	2.7 INSULATION ACCESSORIES
	A. General: Roof insulation accessories recommended by insulation manufacturer for intended use and compatibility with roofing.
	B. Insulation Adhesive: Insulation manufacturer's recommended adhesive formulated to attach roof insulation to substrate or to another insulation layer as follows:
	1. Bead-applied, low-rise, one-component or multicomponent urethane adhesive.
	2. Full-spread spray-applied, low-rise, two-component urethane adhesive.


	2.8 WALKWAYS
	A. Flexible Walkways: Factory-formed, nonporous, heavy-duty, slip-resisting, surface-textured walkway pads or rolls, approximately 3/16 inch thick and acceptable to roofing system manufacturer.

	2.9 ROOF HATCH RAILING SYSTEM & WALL MOUNT LADDER
	A. OSHA compliant prefabricated roof hatch safety railing with self-closing gate that mounts to the existing roof hatch curb without penetrating the roof membrane.  Aluminum construction with safety yellow powder coat finish.
	B. OSHA compliant prefabricated fixed wall mounted ladder with cantilevered return.  Aluminum construction.

	2.10 SHEET METAL FASCIA COVER/GRAVEL STOP
	A. Mechanically attached fascia cover/gravel stop.
	1. Formed Aluminum: 0.040 inch thick.
	2. Provide in 12’ lengths.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements and other conditions affecting performance of the Work:
	1. Verify that roof openings and penetrations are in place, curbs are set and braced, and roof-drain bodies are securely clamped in place.
	2. Verify that wood blocking, curbs, and nailers are securely anchored to roof deck at penetrations and terminations and that nailers match thicknesses of insulation.

	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Clean substrate of dust, debris, moisture, and other substances detrimental to roofing installation according to roofing system manufacturer's written instructions. Remove sharp projections.

	3.3 ROOFING INSTALLATION, GENERAL
	A. Install roofing system according to roofing system manufacturer's written instructions.
	B. Complete terminations and base flashings and provide temporary seals to prevent water from entering completed sections of roofing system at the end of the workday or when rain is forecast. Remove and discard temporary seals before beginning work on...

	3.4 INSULATION INSTALLATION
	A. Coordinate installing roofing system components so insulation is not exposed to precipitation or left exposed at the end of the workday.
	B. Comply with roofing system and insulation manufacturer's written instructions for installing roof insulation.
	C. Install tapered insulation under area of roofing to conform to slopes indicated.
	D. Install insulation under area of roofing to achieve required thickness. Where overall insulation thickness is 2.7 inches or greater, install two or more layers with joints of each succeeding layer staggered from joints of previous layer a minimum o...
	E. Trim surface of insulation where necessary at roof drains so completed surface is flush and does not restrict flow of water.
	F. Install insulation with long joints of insulation in a continuous straight line with end joints staggered between rows, abutting edges and ends between boards. Fill gaps exceeding 1/4 inch with insulation.
	1. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations.

	G. Adhered Insulation: Install each layer of insulation and adhere to substrate as follows:
	1. Set each layer of insulation in ribbons of bead-applied insulation adhesive, firmly pressing and maintaining insulation in place.
	2. Set each layer of insulation in a uniform coverage of full-spread insulation adhesive, firmly pressing and maintaining insulation in place.

	H. Install cover boards over insulation with long joints in continuous straight lines with end joints staggered between rows. Offset joints of insulation below a minimum of 6 inches in each direction. Loosely butt cover boards together and adhere to i...
	1. Fasten cover boards according to requirements in FM Global's "RoofNav" for specified Windstorm Resistance Classification.
	2. Fasten cover boards to resist uplift pressure at corners, perimeter, and field of roof.


	3.5 ADHERED ROOFING INSTALLATION
	A. Adhere roofing over area to receive roofing according to roofing system manufacturer's written instructions. Unroll roofing and allow to relax before retaining.
	B. Start installation of roofing in presence of roofing system manufacturer's technical personnel.
	C. Accurately align roofing, and maintain uniform side and end laps of minimum dimensions required by manufacturer. Stagger end laps.
	D. Bonding Adhesive: Apply to substrate and underside of roofing at rate required by manufacturer, and allow to partially dry before installing roofing. Do not apply to splice area of roofing.
	E. In addition to adhering, mechanically fasten roofing securely at terminations and perimeter of roofing.
	F. Apply roofing with side laps shingled with slope of roof deck where possible.
	G. Seams: Clean seam areas, overlap roofing, and hot-air weld side and end laps of roofing and sheet flashings according to manufacturer's written instructions, to ensure a watertight seam installation.
	1. Test lap edges with probe to verify seam weld continuity. Apply lap sealant to seal cut edges of sheet.
	2. Verify field strength of seams a minimum of twice daily, and repair seam sample areas.
	3. Repair tears, voids, and lapped seams in roofing that do not comply with requirements.

	H. Spread sealant bed over deck-drain flange at roof drains, and securely seal roofing in place with clamping ring.

	3.6 WALKWAY INSTALLATION
	A. Flexible Walkways: Install walkway products in locations indicated. Heat weld to substrate or adhere walkway products to substrate with compatible adhesive according to roofing system manufacturer's written instructions.

	3.7 FIELD QUALITY CONTROL
	A. Final Roof Inspection: Arrange for roofing system manufacturer's technical personnel to inspect roofing installation on completion.
	B. Repair or remove and replace components of roofing system where inspections indicate that they do not comply with specified requirements.

	3.8 PROTECTING AND CLEANING
	A. Protect roofing system from damage and wear during remainder of construction period. When remaining construction does not affect or endanger roofing, inspect roofing for deterioration and damage, describing its nature and extent in a written report...
	B. Correct deficiencies in or remove roofing system that does not comply with requirements, repair substrates, and repair or reinstall roofing system to a condition free of damage and deterioration at time of Substantial Completion and according to wa...
	C. Clean overspray and spillage from adjacent construction using cleaning agents and procedures recommended by manufacturer of affected construction.

	3.9 ROOFING INSTALLER'S WARRANTY
	A. WHEREAS _______________________________ of ___________________________, herein called the "Roofing Installer," has performed roofing and associated work ("work") on the following project:
	1. Owner: <Insert name of Owner>.
	2. Address: <Insert address>.
	3. Building Name/Type: <Insert information>.
	4. Address: <Insert address>.
	5. Area of Work: <Insert information>.
	6. Acceptance Date: _________________.
	7. Warranty Period: <Insert time>.
	8. Expiration Date: __________________.

	B. AND WHEREAS Roofing Installer has contracted (either directly with Owner or indirectly as a subcontractor) to warrant said work against leaks and faulty or defective materials and workmanship for designated Warranty Period,
	C. NOW THEREFORE Roofing Installer hereby warrants, subject to terms and conditions herein set forth, that during Warranty Period he will, at his own cost and expense, make or cause to be made such repairs to or replacements of said work as are necess...
	D. This Warranty is made subject to the following terms and conditions:
	1. Specifically excluded from this Warranty are damages to work and other parts of the building, and to building contents, caused by:
	a. lightning;
	b. peak gust wind speed exceeding 72 mph;
	c. fire;
	d. failure of roofing system substrate, including cracking, settlement, excessive deflection, deterioration, and decomposition;
	e. faulty construction of parapet walls, copings, chimneys, skylights, vents, equipment supports, and other edge conditions and penetrations of the work;
	f. vapor condensation on bottom of roofing; and
	g. activity on roofing by others, including construction contractors, maintenance personnel, other persons, and animals, whether authorized or unauthorized by Owner.

	2. When work has been damaged by any of foregoing causes, Warranty shall be null and void until such damage has been repaired by Roofing Installer and until cost and expense thereof have been paid by Owner or by another responsible party so designated.
	3. Roofing Installer is responsible for damage to work covered by this Warranty but is not liable for consequential damages to building or building contents resulting from leaks or faults or defects of work.
	4. During Warranty Period, if Owner allows alteration of work by anyone other than Roofing Installer, including cutting, patching, and maintenance in connection with penetrations, attachment of other work, and positioning of anything on roof, this War...
	5. During Warranty Period, if original use of roof is changed and it becomes used for, but was not originally specified for, a promenade, work deck, spray-cooled surface, flooded basin, or other use or service more severe than originally specified, th...
	6. Owner shall promptly notify Roofing Installer of observed, known, or suspected leaks, defects, or deterioration and shall afford reasonable opportunity for Roofing Installer to inspect work and to examine evidence of such leaks, defects, or deterio...
	7. This Warranty is recognized to be the only warranty of Roofing Installer on said work and shall not operate to restrict or cut off Owner from other remedies and resources lawfully available to Owner in cases of roofing failure. Specifically, this W...

	E. IN WITNESS THEREOF, this instrument has been duly executed this ___________ day of ___________________, ________________.
	1. Authorized Signature: _______________________________________.
	2. Name: ______________________________________.
	3. Title: _______________________________________.




	099113 - EXTERIOR PAINTING
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes surface preparation and the application of paint systems on Steel and iron.

	1.3 ACTION SUBMITTALS
	A. Product Data: For each type of product. Include preparation requirements and application instructions.

	1.4 DELIVERY, STORAGE, AND HANDLING
	A. Store materials not in use in tightly covered containers in well-ventilated areas with ambient temperatures continuously maintained at not less than 45 deg F.
	1. Maintain containers in clean condition, free of foreign materials and residue.
	2. Remove rags and waste from storage areas daily.



	PART 2 -  PRODUCTS
	2.1 PAINT, POWER COATING
	A. Finish on exposed steel pipe railing surfaces.
	1. Electrostatic applied polyester powder coating.  Minimum thickness shall be 2.5 – 3.5 mils dry film thickness.

	B. Material Compatibility:
	1. Materials for use within each paint system shall be compatible with one another and substrates indicated, under conditions of service and application as demonstrated by manufacturer, based on testing and field experience.

	C. Colors: As selected by Architect from manufacturer's full range.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates and conditions, with Applicator present, for compliance with requirements for maximum moisture content and other conditions affecting performance of the Work.

	3.2 PREPARATION
	A. Comply with manufacturer's written instructions and recommendations applicable to substrates and paint systems indicated.
	B. Clean substrates of substances that could impair bond of paints, including dust, dirt, oil, grease, and incompatible paints and encapsulants.
	C. Steel Substrates: Remove rust, loose mill scale, and shop primer if any. Clean using methods recommended in writing by paint manufacturer. Retain "Shop-Primed Steel Substrates" Paragraph below if primers are shop applied and are not removed in the ...
	D. Shop-Primed Steel Substrates: Clean field welds, bolted connections, and areas where shop paint is abraded. Paint exposed areas with the same material as used for shop priming to comply with SSPC-PA 1 for touching up shop-primed surfaces.

	3.3 APPLICATION
	A. Apply paints according to manufacturer's written instructions.
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