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PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section provides a comprehensive list of the drawings that comprise the Bid 
Documents for this project. 

PART 2 - PRODUCTS (NOT APPLICABLE) 

PART 3 - EXECUTION 

3.1 LIST OF DRAWINGS 

A. The following list of drawings is a part of the Bid Documents: 

TITLE SHEET # DATE 

1. Cover Sheet G-001 2/2/23 

2. Drawing Index/Location Map G-002 2/2/23 

3. Overall Site Plan CS-01 2/2/23 

4. Site Plan - Partial C-100a 2/2/23 

5. Site Plan - Partial C-100b 2/2/23 

6. Site Plan - Partial C-101 2/2/23 

7. Joint Plan C-102 2/2/23 

8. Details C-103 2/2/23 
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SECTION 001116 - INVITATION FOR BID 

1.0 OWNER: 
A.   The State of Missouri 

Office of Administration,  

Division of Facilities Management, Design and Construction 

Jefferson City, Missouri 

2.0 PROJECT TITLE AND NUMBER: 

A. Paving Repairs 

 MSHP General Headquarters 

 Jefferson City, Missouri 

Project No.: R2221-01 

3.0 BIDS WILL BE RECEIVED: 

A. Until: 1:30 PM, Thursday, May 18, 2023 

B.   Only electronic bids on MissouriBUYS shall be accepted: https://missouribuys.mo.gov.   Bidder must be registered to bid. 

4.0 DESCRIPTION: 

 A. Scope:       The project includes replacing concrete pavement driveways, parking lots, sidewalks, and steps. 

B.  MBE/WBE/SDVE Goals: MBE 10%, WBE 10%, and SDVE 3%.  NOTE:  Only MBE/WBE firms certified by the State of Missouri 

Office of Equal Opportunity as of the date of bid opening, or SDVE(s) meeting the requirements of Section 34.074, RSMo and 1 

CSR 30-5.010, can be used to satisfy the MBE/WBE/SDVE participation goals for this project. 

C.  **NOTE: Bidders are provided new Good Faith Effort (GFE) forms on MissouriBUYS. 

5.0 PRE-BID MEETING:  

A. Place/Time: 10 AM, Wednesday, May, 3, 2023, at Missouri State Highway Patrol General Headquarters, Waggoner Building - 2nd Floor 

Conference Room, 1510 East Elm Street, Jefferson City, MO. 

B.  Access to State of Missouri property requires presentation of a photo ID by all persons 

6.0 HOW TO GET PLANS & SPECIFICATIONS: 

A. View Only Electronic bid sets are available at no cost or paper bid sets for a deposit of $100.00 from American Document Solutions 

(ADS). MAKE CHECKS PAYABLE TO: American Document Solutions.  Mail to: American Document Solutions, 1400 Forum Blvd., 

Suite 7A, Columbia, Missouri 65203.  Phone 573-446-7768, Fax 573-355-5433, https://www.adsplanroom.net.  NOTE:  Prime contractors 

will be allowed a maximum of two bid sets at the deposit rate shown above.  Other requesters will be allowed only one bid set at this rate.  

Additional bid sets or parts thereof may be obtained by any bidder at the cost of printing and shipping by request to American Document 

Solutions at the address shown above.  Bidder must secure at least one bid set to become a planholder. 

B. Refunds: Return plans and specifications in unmarked condition within 15 working days of bid opening to American Document 

Solutions, 1400 Forum Blvd., Suite 7A, Columbia, Missouri 65203. Phone 573-446-7768, Fax 573-355-5433.  Deposits for plans not 

returned within 15 working days shall be forfeited. 

C.   Information for upcoming bids, including downloadable plans, specifications, Invitation for Bid, bid tabulation, award, addenda, and  

 access to the ADS planholders list, is available on the Division of Facilities Management, Design and Construction’s web site:  

https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans. 

7.0 POINT OF CONTACT: 

A.  Designer:  OA-FMDC Project Design Unit, Larry Block, 573-526-6270, email: larry.block@oa.mo.gov 

B.  Project Manager:  Bryan Chinn, 573-751-2440, email: bryan.chinn@oa.mo.gov 

8.0 GENERAL INFORMATION: 

A. The State reserves the right to reject any and all bids and to waive all informalities in bids.  No bid may be withdrawn for a period of 20 

working days subsequent to the specified bid opening time. The contractor shall pay not less than the prevailing hourly rate of wages for 

work of a similar character in the locality in which the work is performed, as determined by the Missouri Department of Labor and 

Industrial Relations and as set out in the detailed plans and specifications. 

B.  Bid results will be available at https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans after it is verified that at least one 

bid is awardable and affordable. 

 

 

 

 

 

 

https://missouribuys.mo.gov/
https://www.adsplanroom.net/
https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
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Very Important MissouriBUYS Instructions to Help Submit a Bid Correctly 
 
A. The bidder shall submit his or her bid and all supporting documentation on MissouriBUYS eProcurement 

System.  No hard copy bids shall be accepted.  Go to https://missouribuys.mo.gov and register.  The bidder 
must register and complete a profile fully with all required documents submitted prior to submitting a bid.    

 
B. Once registered, log in. 
 1.    Under “Solicitation” select “View Current Solicitations.”   
 2.    Under “Filter by Agency” select “OA-FMDC-Contracts Chapter 8”, then click “Filter Solicitation” button. 
 3.    Select “Active Solicitations” tab. 
 4.    To see the Solicitation Summary, click on the Project Number and the summary will open. Click each  

heading to open detailed information.   
 
C. Here are simplified instructions for uploading the bid to MissouriBUYS: 
 1.    Find the solicitation by completing Steps 1 through 4 above. 
 2.    Select the three dots under “Actions.”  Select “Add New Response.” 
 3.    When the Quote box opens, give the response a title and select “OK.”   
    4.    The detailed solicitation will open.  Select “Check All” for the Original Solicitation Documents,   

open each document, and select “Accept.”  If this step is not completed, a bid cannot be    
uploaded.  Scroll to the bottom of the page and select “Add Attachments.”  If you do not see this 
command, not all documents have been opened and accepted.  

 5.    The Supplier Attachments box will open.  Select “Add Attachment” again. 
 6.    The Upload Documents box will open. Read the instructions for uploading.  Disregard the  
                   “Confidential” check box. 

7.    Browse and attach up to 5 files at a time.  Scroll to bottom of box and select “Upload.”  The   
Supplier Attachments box will open.  Repeat Steps 5 through 7 if more than 5 files are to be uploaded. 

8.    When the Supplier Attachments box opens again and uploading is complete, select “Done.”   
A message should appear that the upload is successful.  If it does not, go to the Bidder Response tab 
and select “Submit.” 

 9.    The detailed solicitation will open.  At the bottom select “Close.” 
 
D. Any time a bidder wants to modify the bid, he or she will have to submit a new one. FMDC will open the last 

response the bidder submits.  The bidder may revise and submit the bid up to the close of the solicitation (bid 
date and time).  Be sure to allow for uploading time so that the bid is successfully uploaded prior to the 1:30 
PM deadline; we can only accept the bid if it is uploaded before the deadline. 

  
E.  If you want to verify that you are uploading documents correctly, please contact Paul Girouard: 573-751-4797, 

paul.girouard@oa.mo.gov ; April Howser: 573-751-0053, April.Howser@oa.mo.gov ; or Mandy Roberson: 
573-522-0074, Mandy.Roberson@oa.mo.gov. 

 
F. If you are experiencing login issues, please contact Web Procure Support (Proactis) at 866-889-8533 anytime 

from 7:00 AM to 7:00 PM Central Time, Monday through Friday.  If you try using a userid or password several 
times that is incorrect, the system will lock you out.  Web Procure Support is the only option to unlock you!  If 
you forget your userid or password, Web Procure Support will provide a temporary userid or password.  Also, 
if it has been a while since your last successful login and you receive an “inactive” message, contact Web 
Procure (Proactis).  If you are having a registration issue, you may contact Cathy Holliday at 573-751-3491 or 
by email: cathy.holliday@oa.mo.gov. 

 

https://missouribuys.mo.gov/
mailto:paul.girouard@oa.mo.gov
mailto:April.Howser@oa.mo.gov
mailto:Mandy.Roberson@oa.mo.gov
mailto:cathy.holliday@oa.mo.gov
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IMPORTANT REMINDER REGARDING 
REQUIREMENT FOR OEO CERTIFICATION 

A. SECTION 002113 – INSTRUCTIONS TO 
BIDDERS: Article 15.0, Section D1:

As of July 1, 2020, all MBE, WBE, and MBE/WBE 
contractors, subcontractors, and suppliers must be 
certified by the State of Missouri, Office of Equal 
Opportunity.  No certifications from other Missouri 
certifying agencies will be accepted.  
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SECTION 002113 – INSTRUCTIONS TO BIDDERS  

1.0 - SPECIAL NOTICE TO BIDDERS  

A. If awarded a contract, the Bidder’s employees, and the employees of all subcontractors, who perform 
the work on the project must adhere to requirements in Section 013513 – Site Security and Health 
Requirements as applicable per Agency.  

B. The Bidder’s prices shall include all city, state, and federal sales, excise, and similar taxes that may 
lawfully be assessed in connection with the performance of work, and the purchased of materials to be 
incorporated in the work.  THIS PROJECT IS NOT TAX EXEMPT. 

2.0 - BID DOCUMENTS  

A. The number of sets obtainable by any one (1) party may be limited in accordance with available 
supply. 

B. For the convenience of contractors, sub-contractors and suppliers, copies of construction documents 
are on file at the office of the Director, Division of Facilities Management, Design and Construction 
and on the Division’s web site - https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-
plans. 

3.0 - BIDDERS' OBLIGATIONS  

A. Bidders must carefully examine the entire site of the work and shall make all reasonable and necessary 
investigations to inform themselves thoroughly as to the facilities available as well as to all the 
difficulties involved in the completion of all work in accordance with the specifications and the plans.  
Bidders are also required to examine all maps, plans and data mentioned in the specifications.  No plea 
of ignorance concerning observable existing conditions or difficulties that may be encountered in the 
execution of the work under this contract will be accepted as an excuse for any failure or omission on 
the part of the contractor to fulfill in every detail all of the requirements of the contract, nor accepted as 
a basis for any claims for extra compensation. 

B. Under no circumstances will contractors give their plans and specifications to another contractor.  Any 
bid received from a contractor whose name does not appear on the list of plan holders may be subject 
to rejection. 

4.0 - INTERPRETATIONS  

A. No bidder shall be entitled to rely on oral interpretations as to the meaning of the plans and specifications 
or the acceptability of alternate products, materials, form or type of construction.  Every request for 
interpretation shall be made in writing and submitted with all supporting documents not less than five 
(5) working days before opening of bids.  Every interpretation made to a bidder will be in the form of 
an addendum and will be sent as promptly as is practicable to all persons to whom plans and 
specifications have been issued.  All such addenda shall become part of the contract documents. 

B. Approval for an “acceptable substitution” issued in the form of an addendum as per Paragraph 4A above, 
and as per Article 3.1 of the General Conditions; ACCEPTABLE SUBSTITUTIONS shall constitute 
approval for use in the project of the product. 

C. An “acceptable substitution” requested after the award of bid shall be approved if proven to the 
satisfaction of the Owner and the Designer as per Article 3.1, that the product is acceptable in design, 
strength, durability, usefulness, and convenience for the purpose intended.  Approval of the substitution 
after award is at the sole discretion of the Owner. 

D. A request for “Acceptable Substitutions” shall be made on the Section 006325 Substitution Request 
Form. The request shall be sent directly to the project Designer.  A copy of said request should also be 
mailed to the Owner, Division of Facilities Management, Design and Construction, Post Office Box 
809, Jefferson City, Missouri 65102. 

 

https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
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5.0 - BIDS AND BIDDING PROCEDURE  

A. Bidders shall submit all submission forms and accompanying documents listed in SECTION 004113 – 
BID FORM, Article 5.0, ATTACHMENTS TO BID by the stated time or their bid will be rejected for 
being non-responsive. 

Depending on the specific project requirements, the following is a GENERIC list of all possible bid 
forms that may be due with bid submittals and times when they may be due.  Please check for specific 
project requirements on the proposal form (Section 004113).  Not all of the following bid forms may 
be required to be submitted.  

Bid Submittal – due before stated date and time of bid opening (see IFB):  
004113  Bid Form (all pages are always required)  
004322  Unit Prices Form  
004336  Proposed Subcontractors Form  
004337  MBE/WBE/SDVE Compliance Evaluation Form  
004338  MBE/WBE/SDVE Eligibility Determination for Joint Ventures  
004339  MBE/WBE/SDVE GFE Determination  
004340  SDVE Business Form  
004541  
004545 

Affidavit of Work Authorization  
Anti-Discrimination Against Israel Act Certification form 

  

B. All bids shall be submitted without additional terms and conditions, modification or reservation on the 
bid forms with each space properly filled.  Bids not on these forms will be rejected. 

C. All bids shall be accompanied by a bid bond executed by the bidder and a duly authorized surety 
company, certified check, cashier's check or bank draft made payable to the Division of Facilities 
Management, Design and Construction, State of Missouri, in the amount indicated on the bid form, 
Section 004113. Failure of the contractor to submit the full amount required shall be sufficient cause to 
reject his bid.  The bidder agrees that the proceeds of the check, draft or bond shall become the property 
of the State of Missouri, if for any reason the bidder withdraws his bid after closing, or if on notification 
of award refuses or is unable to execute tendered contract, provide an acceptable performance and 
payment bond, provide evidence of required insurance coverage and/or provide required copies of 
affirmative action plans within ten (10) working days after such tender. 

D. The check or draft submitted by the successful bidder will be returned after the receipt of an acceptable 
performance and payment bond and execution of the formal contract.  Checks or drafts of all other 
bidders will be returned within a reasonable time after it is determined that the bid represented by same 
will receive no further consideration by the State of Missouri.  Bid bonds will only be returned upon 
request. 

6.0 - SIGNING OF BIDS  

A. A bid from an individual shall be signed as noted on the Bid Form. 

B. A bid from a partnership or joint venture shall require only one signature of a partner, an officer of the 
joint venture authorized to bind the venture or an attorney-in-fact.  If the bid is signed by an officer of 
a joint venture or an attorney-in-fact, a document evidencing the individual's authority to execute 
contracts should be included with the bid form. 

C. A bid from a limited liability company (LLC) shall be signed by a manager or a managing member of 
the LLC. 

D. A bid from a corporation shall have the correct corporate name thereon and the signature of an 
authorized officer of the corporation manually written.  Title of office held by the person signing for 
the corporation shall appear, along with typed name of said individual.  Corporate license number shall 
be provided and, if a corporation organized in a state other than Missouri, a Certificate of Authority to 
do business in the State of Missouri shall be attached.  In addition, for corporate proposals, the President 
or Vice-President should sign as the bidder.  If the signator is other than the corporate president or vice 
president, the bidder must provide satisfactory evidence that the signator has the legal authority to bind 
the corporation. 
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E. A bid should contain the full and correct legal name of the Bidder. If the Bidder is an entity registered 
with the Missouri Secretary of State, the Bidder’s name on the bid form should appear as shown in the 
Secretary of State’s records. 

F. The Bidder should include its corporate license number on the Bid Form and, if the corporation is 
organized in a state other than Missouri, a Certificate of Authority to do business in the State of Missouri 
shall be attached to the bid form. 

7.0 - RECEIVING BID SUBMITTALS  

A. It is the bidder’s sole responsibility to assure receipt by Owner of bid submittals by the date and time 
specified in the Invitation for Bid.  Bids received after the date and time specified shall not be 
considered by the Owner. 

B. Bids  must be submitted through the MissouriBUYS statewide eProcurement  system 
(https://www.missouribuys.mo.gov/) in accordance with the instructions for that system.  The Owner 
shall only accept bids submitted through MissouriBUYS.  Bids received by the Owner through any 
other means, including hard copies, shall not be considered and will be discarded by the Owner 
unopened. 

C. To respond to an Invitation for Bid, the Bidder must first register with MissouriBUYS by going through 
the MissouriBUYS Home Page (https://www.missouribuys.mo.gov/), clicking the “Register” button at 
the top of the page, and completing the Vendor Registration.  Once registered, the Bidder accesses its 
account by clicking the “Login” button at the top of the MissouriBUYS Home Page.  Enter your 
USERID and PASSWORD, which the Bidder will select. Under Solicitations, select “View Current 
Solicitations.”  A new screen will open.  Under “Filter by Agency” select “OA-FMDC-Contracts 
Chapter 8.”  Under “Filter by Opp. No.” type in the State Project Number.  Select “Submit.”  Above 
the dark blue bar, select “Other Active Opportunities.” To see the Solicitation Summary, single click 
the Opp. No. (Project Number) and the summary will open. Single quick click each blue bar to open 
detailed information.  The Bidder must read and accept the Original Solicitation Documents and 
complete all identified requirements. The Bidder should download and save all of the Original 
Solicitation Documents on its computer so that the Bidder can prepare its response to these documents.  
The Bidder should upload its completed response to the downloaded documents as an attachment to 
the electronic solicitation response. 

D. Step-by-step instructions for how a registered vendor responds to a solicitation electronically are 
provided in Section 001116 – Invitation For Bid. 

E. The Bidder shall submit its bid on the forms provided by the Owner on MissouriBUYS with each space 
fully and properly completed, including all amounts required for alternate bids, unit prices, cost 
accounting data, etc.  The Owner may reject bids that are not on the Owner’s forms or that do not 
contain all requested information. 

F. No Contractor shall stipulate in his bid any conditions not contained in the specifications or standard 
bid form contained in the contract documents.  To do so may subject the Contractor’s bid to rejection. 

G. The completed forms shall be without interlineations, alterations or erasures. 

8.0 - MODIFICATION AND WITHDRAWAL OF BIDS  

A. Bidder may withdraw his bid at any time prior to scheduled closing time for receipt of bids, but no 
bidder may withdraw his bid for a period of twenty (20) working days after the scheduled closing 
time for receipt of bids. 

B. The Bidder shall modify his or her original bid by submitting a revised bid on MissouriBUYS. 

9.0 - AWARD OF CONTRACT  

A. The Owner reserves the right to reject any and/or all bids and further to waive all informalities in 
bidding when deemed in the best interest of the State of Missouri. 

B. The Owner reserves the right to let other contracts in connection with the work, including but not by 
way of limitation, contracts for the furnishing and installation of furniture, equipment, machines, 
appliances and other apparatus. 

https://www.missouribuys.mo.gov/
https://www.missouribuys.mo.gov/
https://www.missouribuys.mo.gov/
https://www.missouribuys.mo.gov/
https://www.missouribuys.mo.gov/
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C. The Owner shall award a contract to the lowest, responsive, responsible Bidder in accordance with 
Section 8.250, RSMo.  No contract will be awarded to any Bidder who has had a contract with the 
Owner terminated within the preceding twelve months for material breach of contract or who has been 
suspended or debarred by the Owner.  

D. Award of alternates, if any, will be made in numerical order unless all bids received are such that the 
order of acceptance of alternates does not affect the determination of the lowest, responsive, responsible 
bidder. 

E. No bid shall be considered binding upon the Owner until the written contract has been properly 
executed, a satisfactory bond has been furnished, evidence of required insurance coverage, submittal 
of executed Section 004541, Affidavit of Work Authorization form, documentation evidencing 
enrollment and participation in a federal work authorization program has been received and an 
affirmative action plan submitted.  Failure to execute and return the contract and associated documents 
within the prescribed period of time shall be treated, at the option of the Owner, as a breach of bidder's 
obligation and the Owner shall be under no further obligation to bidder. 

F. If the successful bidder is doing business in the State of Missouri under a fictitious name, he shall 
furnish to Owner, attached to the Bid Form, a properly certified copy of the certificate of Registration 
of Fictitious Name from the State of Missouri, and such certificate shall remain on file with the Owner. 

G. Any successful bidder which is a corporation organized in a state other than Missouri shall furnish to 
the Owner, attached to the Bid Form, a properly certified copy of its current Certificate of Authority to 
do business in the State of Missouri, such certificate to remain on file with the Owner.  No contract will 
be awarded by the Owner unless such certificate is furnished by the bidder. 

H. Any successful bidder which is a corporation organized in the State of Missouri shall furnish at its own 
cost to the Owner, if requested, a Certificate of Good Standing issued by the Secretary of State, such 
certificate to remain on file with the Owner. 

I. Transient employers subject to Sections 285.230 and 285.234, RSMo, (out-of-state employers who 
temporarily transact any business in the State of Missouri) may be required to file a bond with the 
Missouri Department of Revenue.  No contract will be awarded by the Owner unless the successful 
bidder certifies that he has complied with all applicable provisions of Section 285.230-234. 

J. Sections 285.525 and 285.530, RSMo, require business entities to enroll and participate in a federal 
work authorization program in order to be eligible to receive award of any state contract in excess of 
$5,000. Bidders should submit with their bid an Affidavit of Work Authorization (Section 004541) 
along with appropriate documentation evidencing such enrollment and participation. Section-004541, 
Affidavit of Work Authorization is located on the MissouriBUYS solicitation for this project.  Bidders 
must also submit an E-Verify Memorandum before the Owner may award a contract to the Bidder.  
Information regarding a E-Verify is located at https://www.uscis.gov/e-verify/.  The contractor shall be 
responsible for ensuring that all subcontractors and suppliers associated with this contract enroll in E-
Verify. 

10.0 - CONTRACT SECURITY  

A. The successful bidder shall furnish a performance/payment bond as set forth in General Conditions 
Article 6.1 on a condition prior to the State executing the contract and issuing a notice to proceed. 
 

11.0 - LIST OF SUBCONTRACTORS  

A. If required by “Section 004113 – Bid Form,” each bidder must submit as part of their bid a list of 
subcontractors to be used in performing the work (Section 004336). The list must specify the name of the 
single designated subcontractor, for each category of work listed in “Section 004336 - Proposed 
Subcontractors Form.”  If work within a category will be performed by more than one subcontractor, the 
bidder must provide the name of each subcontractor and specify the exact portion of the work to be done 
by each.  Failure to list the Bidder’s firm, or a subcontractor for each category of work identified on the 
Bid Form or the listing of more than one subcontractor for any category without designating the portion 
of work to be performed by each shall be cause for rejection of the bid.  If the bidder intends to perform 
any of the designated subcontract work with the use of his own employees, the bidder shall make that fact 
clear, by listing his own firm for the subject category.  If any category of work is left vacant, the bid 
shall be rejected. 

https://www.uscis.gov/e-verify/
https://www.uscis.gov/e-verify/
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12.0 - WORKING DAYS  

A.  Contract duration time is stated in working days and will use the following definition in determining the 
actual calendar date for contract completion: 

1. Working days are defined as all calendar days except Saturdays, Sundays and the following State of 
Missouri observed holidays:  New Year’s Day, Martin Luther King, Jr. Day, Lincoln Day, 
Washington’s Birthday, Truman Day, Memorial Day, Juneteenth, Independence Day, Labor Day, 
Columbus Day, Veterans Day, Thanksgiving Day and Christmas Day. 

13.0 - AMERICAN AND MISSOURI - MADE PRODUCTS AND FIRMS  

A. By signing the bid form and submitting a bid on this project, the Bidder certifies that it will use 
American and Missouri products as set forth in Article 1.7 of the General Conditions. Bidders are 
advised to review those requirements carefully prior to bidding. 

B. A preference shall be given to Missouri firms, corporations or individuals, or firms, corporations or 
individuals that maintain Missouri offices or places of business, when the quality of performance 
promised is equal or better and the price quoted is the same or less. 

C. Pursuant to Section 34.076, RSMo, a contractor or Bidder domiciled outside the boundaries of the State 
of Missouri shall be required, in order to be successful, to submit a bid the same percent less than the 
lowest bid submitted by a responsible contractor or Bidder domiciled in Missouri as would be required 
for such a Missouri domiciled contractor or Bidder to succeed over the bidding contractor or Bidder 
domiciled outside Missouri on a like contract or bid being let in the person's domiciliary state and, 
further, the contractor or Bidder domiciled outside the boundaries of Missouri shall be required to 
submit an audited financial statement as would be required of a Missouri domiciled contractor or Bidder 
on a like contract or bid being let in the domiciliary state of that contractor or Bidder. 

14.0 – ANTI-DISCRIMINATION AGAINST ISRAEL ACT CERTIFICATION: 

A.  Pursuant to section 34.600, RSMo, if the Bidder meets the section 34.600, RSMo, definition of a 
“company” and the Bidder has ten or more employees, the Bidder must certify in writing that the Bidder 
is not currently engaged in a boycott of goods or services from the State of Israel as defined in section 
34.600, RSMo, and shall not engage in a boycott of goods or services from the State of Israel, if awarded 
a contract, for the duration of the contract. The Bidder is requested to complete and submit the 
applicable portion of Section 004545 - Anti-Discrimination Against Israel Act Certification with their 
Bid Form. The applicable portion of the exhibit must be submitted prior to execution of a contract by 
the Owner and issuance of Notice to Proceed. If the exhibit is not submitted, the Owner shall rescind 
its Intent to Award and move to the next lowest, responsive, responsible bidder. 

15.0 - MBE/WBE/SDVE INSTRUCTIONS  

A.  Definitions: 

1.  “MBE” means a Minority Business Enterprise. 

2.  “MINORITY” has the same meaning as set forth in 1 C.S.R. 10-17.010. 

3.  “MINORITY BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020,  
RSMo. 

4.  “WBE” means a Women’s Business Enterprise. 

5.  “WOMEN’S BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020,  
RSMo. 

6.  “SDVE” means a Service-Disabled Veterans Enterprise. 

7.  “SERVICE-DISABLED VETERAN” has the same meaning as set forth in section 34.074, RSMo. 

8.  “SERVICE-DISABLED VETERAN ENTERPRISE” has the same meaning as “Service-Disabled 
Veteran Business” set forth in section 34.074, RSMo. 
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B. MBE/WBE/SDVE General Requirements: 

1. For all bids greater than $100,000, the Bidder shall obtain MBE, WBE and SDVE participation in an 
amount equal to or greater than the percentage goals set forth in the Invitation for Bid and the Bid 
Form, unless the Bidder is granted a Good Faith Effort waiver by the Director of the Division, as set 
forth below. If the Bidder does not meet the MBE, WBE and SDVE goals, or make a good faith effort 
to do so, the Bidder shall be non-responsive, and its bid shall be rejected. 

2. The Bidder should submit with its bid all of the information requested in the MBE/WBE/SDVE 
Compliance Evaluation Form for every MBE, WBE, or SDVE subcontractor or material supplier the 
Bidder intends to use for the contract work. The Bidder is required to submit all appropriate 
MBE/WBE/SDVE documentation before the stated time and date set forth in the Invitation for Bid. If 
the Bidder fails to provide such information by the specified date and time, the Owner shall reject the 
bid.  

3. The Director reserves the right to request additional information from a Bidder to clarify the Bidder’s 
proposed MBE, WBE, and/or SDVE participation. The Bidder shall submit the clarifying information 
requested by the Owner within two (2) Working Days of receiving the request for clarification. 

4. Pursuant to section 34.074, RSMo, a Bidder that is a SDVE doing business as Missouri firm, 
corporation, or individual, or that maintains a Missouri office or place of business, shall receive a three-
point bonus preference in the contract award evaluation process. The bonus preference will be 
calculated and applied by reducing the bid amount of the eligible SDVE by three percent of the 
apparent low responsive bidder’s bid.  Based on this calculation, if the eligible SDVE’s evaluation is 
less than the apparent low responsive bidder’s bid, the eligible SDVE’s bid becomes the apparent low 
responsive bid. This reduction is for evaluation purposes only, and will have no impact on the actual 
amount(s) of the bid or the amount(s) of any contract awarded. In order to be eligible for the SDVE 
preference, the Bidder must complete and submit with its bid the Missouri Service Disabled Veteran 
Business Form, and any information required by the form.  The form is available on the MissouriBUYS 
solicitation for this project. 

C. Computation of MBE/WBE/SDVE Goal Participation: 

1. A Bidder who is a MBE, WBE, or SDVE may count 100% of the contract towards the MBE, WBE 
or SDVE goal, less any amounts awarded to another MBE, WBE or SDVE. (NOTE: A MBE firm 
that bids as general contractor must obtain WBE and SDVE participation; a WBE firm that bids as 
a general contractor must obtain MBE and SDVE participation; and a SDVE firm that bids as general 
contractor must obtain MBE and WBE participation.) In order for the remaining contract amount to 
be counted towards the MBE, WBE or SDVE goal, the Bidder must complete the MBE/WBE/SDVE 
Compliance Evaluation Form (Section 004337) identifying itself as an MBE, WBE or SDVE. 

2. The total dollar value of the work granted to a certified MBE, WBE or SDVE by the Bidder shall 
be counted towards the applicable goal. 

3. Expenditures for materials and supplies obtained from a certified MBE, WBE, or SDVE supplier or 
manufacturer may be counted towards the MBE, WBE and SDVE goals, if the MBE, WBE, or 
SDVE assumes the actual and contractual responsibility for the provision of the materials and 
supplies. 

4. The total dollar value of the work granted to a second or subsequent tier subcontractor or a supplier 
may be counted towards a Bidder’s MBE, WBE and SDVE goals, if the MBE, WBE, or SDVE 
properly assumes the actual and contractual responsibility for the work. 

5. The total dollar value of work granted to a certified joint venture equal to the percentage of the 
ownership and control of the MBE, WBE, or SDVE partner in the joint venture may be counted 
towards the MBE/WBE/SDVE goals. 

6. Only expenditures to a MBE, WBE, or SDVE that performs a commercially useful function in the 
work may be counted towards the MBE, WBE and SDVE goals. A MBE, WBE, or SDVE performs 
a commercially useful function when it is responsible for executing a distinct element of the work 
and carrying out its responsibilities by actually performing, managing and supervising the work or 
providing supplies or manufactured materials. 
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D. Certification of MBE/WBE/SDVE Subcontractors: 

1. In order to be counted towards the goals, an MBE or WBE must be certified by the State of Missouri 
Office of Equal Opportunity and an SDVE must be certified by the State of Missouri, Office of 
Administration, Division of Purchasing and Material Management or by the Department of Veterans 
Affairs. 

2. The Bidder may determine the certification status of a proposed MBE or WBE subcontractor or 
supplier by referring to the Office of Equal Opportunity (OEO)’s online MBE/WBE directory 
(https://apps1.mo.gov/MWBCertifiedFirms/). The Bidder may determine the eligibility of a SDVE 
subcontractor or supplier by referring to the Division of Purchasing and Materials Management’s 
online SDVE directory (https://oa.mo.gov/sites/default/files/sdvelisting.pdf)  or the Department of 
Veterans Affairs’ directory (https://vetbiz.va.gov/basic-search/). 

3. Additional information, clarifications, etc., regarding the listings in the directories may be obtained 
by calling the Division at (573)751-3339 and asking to speak to the Contract Specialist of record as 
shown in the Supplementary Conditions (Section 007300).  

E. Waiver of MBE/WBE/SDVE Participation: 

1. If a Bidder has made a good faith effort to secure the required MBE, WBE and/or SDVE participation 
and has failed, the Bidder shall submit with its bid the information requested in MBE/WBE/SDVE 
Good Faith Effort (GFE) Determination form.  The GFE forms are located on the MissouriBUYS 
solicitation for this project.  The Director will determine if the Bidder made a good faith effort to 
meet the applicable goals. If the Director determines that the Bidder did not make a good faith effort, 
the bid shall be rejected as being nonresponsive to the bid requirements. Bidders who demonstrate 
that they have made a good faith effort to include MBE, WBE, and/or SDVE participation will be 
determined to be responsive to the applicable participation goals, regardless of the percent of actual 
participation obtained, if the bid is otherwise acceptable. 

2. In determining whether a Bidder has made a good faith effort to obtain MBE, WBE and/or SDVE 
participation, the Director may evaluate the factors set forth in 1 CSR 30-5.010(6)(C) and the 
following: 

a. The amount of actual participation obtained; 

b. How and when the Bidder contacted potential MBE, WBE, and SDVE subcontractors and 

suppliers; 

c. The documentation provided by the Bidder to support its contacts, including whether the 

Bidder provided the names, addresses, phone numbers, and dates of contact for 

MBE/WBE/SDVE firms contacted for specific categories of work; 

d. If project information, including plans and specifications, were provided to 

MBE/WBE/SDVE subcontractors; 

e. Whether the Bidder made any attempts to follow-up with MBE, WBE or SDVE firms prior 
to bid; 

f. Amount of bids received from any of the subcontractors and/or suppliers that the Bidder 
contacted; 

g. The Bidder’s stated reasons for rejecting any bids; 

3. If no bidder has obtained any participation in a particular category (MBE/WBE/SDVE) or made a 
good faith effort to do so, the Director may waive that goal rather than rebid. 

 

 

F. Contractor MBE/WBE/SDVE Obligations 

https://apps1.mo.gov/MWBCertifiedFirms/
https://oa.mo.gov/sites/default/files/sdvelisting.pdf
https://vetbiz.va.gov/basic-search/
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1. If awarded a contract, the Bidder will be contractually required to subcontract with or obtain 
materials from the MBE, WBE, and SDVE firms listed in its bid, in amounts equal to or greater than 
the dollar amount bid, unless the amount is modified in writing by the Owner. 

2. If the Contractor fails to meet or maintain the participation requirements contained in the 
Contractor’s bid, the Contractor must satisfactorily explain to the Director why it cannot comply 
with the requirement and why failing meeting the requirement was beyond the Contractor's 
control. If the Director finds the Contractor's explanation unsatisfactory, the Director may take any 
appropriate action including, but not limited to:  
 

a. Declaring the Contractor ineligible to participate in any contracts with the Division for up to 
twelve (12) months (suspension); and/or 

b. Declaring the Contractor be non-responsive to the Invitation for Bid, or in breach of contract 
and rejecting the bid or terminating the contract. 

3. If the Contractor replaces an MBE, WBE, or SDVE during the course of this contract, the Contractor 
shall replace it with another MBE, WBE, or SDVE or make a good faith effort to do so. All MBE, 
WBE and SDVE substitutions must be approved by the Director. 

4. The Contractor shall provide the Owner with regular reports on its progress in meeting its 
MBE/WBE/SDVE obligations. At a minimum, the Contractor shall report the dollar-value of work 
completed by each MBE, WBE, or SDVE during the preceding month and the cumulative total of 
work completed by each MBE, WBE or SDVE to date with each monthly application for payment. 
The Contractor shall also make a final report, which shall include the total dollar-value of work 
completed by each MBE, WBE, and SDVE during the entire contract. 

 

 

 

 

 

 

 

 

 

 

 

 

 



STATE OF MISSOURI 

DIVISION OF FACILITIES MANAGEMENT, 

DESIGN AND CONSTRUCTION 

MBE/WBE/SDVE DIRECTORIES 
 

 

 

 

 

 

The MBE/WBE Directory for goods and services is maintained by the Office of 

Equal Opportunity (OEO) and is located at the following web address: 

https://apps1.mo.gov/MWBCertifiedFirms/ 

 

 

 
 

The SERVICE DISABLED VETERAN ENTERPRISE (SDVE) Directories 

may be accessed at the following web addresses: 

 
https://purch.oa.mo.gov/media/pdf/listing-certified-missouri-service-

disabled-veteran-business-enterprises-sdves 

 

https://veterans.certify.sba.gov/#search 
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State of Missouri 
Construction Contract 

 
 
 

 

THIS AGREEMENT is made (DATE) by and between: 

 

Contractor Name and Address 

hereinafter called the "Contractor,"  

and the State of Missouri, hereinafter called the "Owner", represented by the Office of Administration, Division 

of Facilities Management, Design and Construction, on behalf of the Department of Public Safety. 

WITNESSETH, that the Contractor and the Owner, for the consideration stated herein agree as follows: 

ARTICLE 1.  STATEMENT OF WORK 

The Contractor shall furnish all labor and materials and perform all work required for furnishing and installing all 

labor, materials, equipment and transportation and everything necessarily inferred from the general nature and 

tendency of the plans and specifications for the proper execution of the work for: 

 

  Paving Repairs 

  MSHP General Headquarters 

  Jefferson City, Missouri 

 

 Project Number: R2221-01 

in strict accordance with the Contract Documents as enumerated in Article 7, all of which are made a part hereof. 

ARTICLE 2.  TIME OF COMPLETION 

The contract performance time is 150 working days from the transmittal date of this agreement.  The contract 

completion date is MONTH, DAY, YEAR.  This time includes ten (10) working days for the Contractor to 

receive, sign and return the contract form along with required bonding and insurance certificates.  Failure of the 

Contractor to provide correct bonding and insurance within the ten (10) working days shall not be grounds for a 

time extension.  Receipt of proper bonding and insurance is a condition precedent to the formation of the contract 

and if not timely received, may result in forfeiture of the Contractor's bid security.  Work may not commence until 

the Owner issues a written Notice to Proceed and must commence within seven (7) working days thereafter. 

ARTICLE 3.  LIQUIDATED DAMAGES 

Whenever time is mentioned in this contract, time shall be and is of the essence of this contract.  The Owner would 

suffer a loss should the Contractor fail to have the work embraced in this contract fully completed on or before the 

time above specified.  THEREFORE, the parties hereto realize in order to adjust satisfactorily the damages on 

account of such failure that it might be impossible to compute accurately or estimate the amount of such loss or 

damages which the Owner would sustain by reason of failure to complete fully said work within the time required 

by this contract.  The Contractor hereby covenants and agrees to pay the Owner, as and for liquidated damages, 

the sum of $700 per day for each and every day, Sunday and legal holidays excepted, during which the work 

remains incomplete and unfinished.  Any sum which may be due the Owner for such damages shall be deducted 

and retained by the Owner from any balance which may be due the Contractor when said work shall have been 

finished and accepted. But such provisions shall not release the Bond of the Contractor from liability according to 

its terms.  In case of failure to complete, the Owner will be under no obligation to show or prove any actual or 

specific loss or damage. 

 

Project Name: 
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ARTICLE 4.  CONTRACT SUM 

The Owner shall pay the Contractor for the prompt, faithful and efficient performance of the conditions and 

undertakings of this contract, subject to additions, and deductions as provided herein, in current funds the sum of: 

 Base Bid:   $ 

 Alternate No. 1:   $ 

Alternate No. 2:   $ 

Alternate No. 3:   $ 

TOTAL CONTRACT AMOUNT:  ($CONTRACT AMOUNT) 

 

ARTICLE 5.  PREVAILING WAGE RATE 

MISSOURI PREVAILING WAGE LAW (Sections 290.210 to 290.340, RSMo): The Contractor shall pay not 

less than the specified hourly rate of wages, as set out in the wage order attached to and made part of the 

specifications for work under this contract, to all workers performing work under the contract, in accordance with 

sections 290.210 to 290.340, RSMo. The Contractor shall forfeit a penalty to the Owner of one hundred dollars per 

day (or portion of a day) for each worker that is paid less than the specified rates for any work done under the 

contract by the Contractor or by any subcontractor, in accordance with section 290.250, RSMo. 

 

ARTICLE 6.  MINORITY/WOMEN/SERVICE DISABLED VETERAN BUSINESS ENTERPRISE 

PARTICIPATION 

 

The Contractor has been granted a waiver of the 10% MBE and 10% WBE and 3% SDVE participation goals.  

The Contractor agrees to secure the MBE/WBE/SDVE participation amounts for this project as follows: (OR) 

 

The Contractor has met the MBE/WBE/SDVE participation goals and agrees to secure the MBE/WBE/SDVE 

participation amounts for this project as follows: 

 

MBE/WBE/SDVE Firm: Subcontract Amt:$ 

MBE/WBE/SDVE Firm: Subcontract Amt:$ 

MBE/WBE/SDVE Firm: Subcontract Amt:$ 

        Total  $ 

MBE/WBE/SDVE assignments identified above shall not be changed without a contract change signed by the 

Owner. 

The Director of the Division of Facilities Management, Design and Construction or his Designee shall be the 

final authority to resolve disputes and disagreements between the Contractor and the MBE/WBE/SDVE firms 

listed above when such disputes impact the subcontract amounts shown above. 

ARTICLE 7.  CONTRACT DOCUMENTS 

The following documents are hereby incorporated into this contract by reference (all division/section numbers and 

titles are as utilized in the Project Manual published by the Owner for this Project): 

1. Division 0 – Procurement and Contracting Information, including, but not limited to: 

a. Invitation for Bid (Section 001116) 

b. Instructions to Bidders (Section 002113) 

c. Supplementary Instructions to Bidders (if applicable) (Section 002213) 

d. The following documents as completed and executed by the Contractor and accepted by the 

Owner, if applicable: 

i. Bid Form (Section 004113) 

ii. Unit Prices (Section 004322) 

iii. Proposed Contractors Form (Section 004336) 

iv. MBE, WBE, SDVE Compliance Evaluation Form(s) (Section 004337) 

v. MBE, WBE, SDVE Eligibility Determination Form for Joint Ventures (Section 

004338) 
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vi. MBE, WBE, SDVE Good Faith Effort (GFE) Determination Form (Section 004339) 

vii. Missouri Service Disabled Veteran Business Form (Section 004340) 

viii. Affidavit of Work Authorization (Section 004541) 

ix. Affidavit for Affirmative Action (Section 005414) 

e. Performance and Payment Bond, completed and executed by the Contractor and surety 

(Section 006113) 

f. General Conditions (Section 007213) 

g. Supplementary Conditions (Section 007300) 

h. Supplementary General Conditions for Federally Funded/Assisted Construction Projects 

(Section 007333) 

i. Wage Rate(s) (Section 007346)   

2. Division 1 – General Requirements 

3. All Drawings identified in the Project Manual  

4. All Technical Specifications included in the Project Manual 

5. Addenda, if applicable 

 

ARTICLE 8 – CERTIFICATION  

By signing this contract, the Contractor hereby re-certifies compliance with all legal requirements set forth in 

Section 6.0, Bidder’s Certifications of the Bid Form.  

Further, if the Contractor provides any “personal information” as defined in §105.1500, RSMo concerning an 

entity exempt from federal income tax under Section 501(c) of the Internal Revenue Code of 1986, as amended, 

the Contractor understands and agrees that it is voluntarily choosing to enter into a state contract and providing 

such information for that purpose.  The state will treat such personal information in accord with §105.1500, 

RSMo.   

 

 

By signature below, the parties hereby execute this contract document. 

 

APPROVED: 

________________________________________ __________________________________________ 

Brian Yansen, Director Contractor’s Authorized Signature  

Division of Facilities Management,    

Design and Construction  

 

I, Corporate Secretary, certify that I am Secretary of the 

corporation named above and that (CONTRACTOR 

NAME), who signed said contract on behalf of the 

corporation, was then (TITLE) of said corporation and that 

said contract was duly signed for and in behalf of the 

corporation by authority of its governing body, and is 

within the scope of its corporate powers. 

 

 

__________________________________________ 

Corporate Secretary 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 

AFFIDAVIT FOR AFFIRMATIVE ACTION 

 
PROJECT NUMBER 

 

 
NAME 

 

 First being duly sworn on oath states: that 

he/she is the      sole proprietor      partner      officer or      manager or managing member of 

NAME 

 

 
a     sole proprietorship      partnership 

 
                     limited liability company (LLC) 

or      corporation, and as such, said proprietor, partner, or officer is duly authorized to make this 

affidavit on behalf of said sole proprietorship, partnership, or corporation; that under the contract known as 

PROJECT TITLE 

 

Less than 50 persons in the aggregate will be employed and therefore, the applicable Affirmative Action 

requirements as set forth in Article 1.4 of the General Conditions of the State of Missouri have been met. 

PRINT NAME & SIGNATURE 

 

 

DATE 

 

 

NOTARY INFORMATION 
 

NOTARY PUBLIC EMBOSSER SEAL 
 

STATE OF 

 

 

COUNTY (OR CITY OF ST. LOUIS) 

 

 

USE RUBBER STAMP IN CLEAR AREA BELOW 

SUBSCRIBED AND SWORN BEFORE ME, THIS 

                     DAY OF                                    YEAR 

NOTARY PUBLIC SIGNATURE 

 

MY COMMISSION EXPIRES 

 

NOTARY PUBLIC NAME (TYPED OR PRINTED) 

 

MO 300-1401 (05/18) FILE/Construction Contract
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Bond No.______________ 

 

 

SECTION 006113 - PERFORMANCE AND PAYMENT BOND FORM 

 

 

KNOW ALL MEN BY THESE PRESENTS, THAT we ____________________________________________________ 

as principal, and ___________________________________________________________________________________ 

_____________________________________________________________as Surety, are held and firmly bound unto the 

 

STATE OF MISSOURI. in the sum of  ___________________________________ Dollars ($                                          )  

for payment whereof the Principal and Surety bind themselves, their heirs, executors, administrators and successors, jointly 

and severally, firmly by these presents. 

 

WHEREAS, the Principal has, by means of a written agreement dated the ______________________________________ 

day of_______________________________________, 20_________, enter into a contract with the State of Missouri for 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

(Insert Project Title and Number) 

 

 

NOW, THEREFORE, if the Principal shall faithfully perform and fulfill all the undertakings, covenants, terms, conditions and 

agreements of said contract during the original term of said contract and any extensions thereof that may be granted by the State of 

Missouri, with or without notice to the Surety and during the life of any guaranty required under the contract; and shall also faithfully 

perform and fulfill all undertakings, covenants, terms, conditions and agreements of any and all duly authorized modifications of said 

contract that may hereafter be made with or without notice to the Surety; and shall also promptly make payment for materials 

incorporated, consumed or used in connection with the work set forth in the contract referred to above, and all insurance premiums, 

both compensation and all other kinds of insurance, on said work, and for all labor performed on such work, whether by subcontractor 

or otherwise, at not less than the prevailing hourly rate of wages for work of a similar character (exclusive of maintenance work) in the 

locality in which the work is performed and not less than the prevailing hourly rate of wages for legal holiday and overtime work 

(exclusive of maintenance work) in the locality in which the work is performed both as determined by the Department of Labor and 

Industrial Relations or determined by the Court of Appeal, as provided for in said contract and in any and all duly authorized 

modifications of said contract that may be hereafter made, with or without notice to the Surety, then, this obligation shall be void and 

of no effect, but it is expressly understood that if the Principal should make default in or should fail to strictly, faithfully and 

efficiently do, perform and comply with any or more of the covenants, agreements, stipulations, conditions, requirements or 

undertakings, as specified in or by the terms of said contract, and with the time therein named, then this obligation shall be valid and 

binding upon each of the parties hereto and this bond shall remain in full force and effect; and the same may be sued on at the instance 

of any material man, laborer, mechanic, subcontractor, individual, or otherwise to whom such payment is due, in the name of the State 

of Missouri, to the use of any such person. 

 

 



 

 

 

Section 006113 - PERFORMANCE AND PAYMENT BOND                                                                                          Page 2 of 2 

07/16              

 

 

 

 

 

AND, IT IS FURTHER specifically provided that any modifications which may hereinafter be made in the terms of the contract or in 

the work to be done under it or the giving by the Owner of any extension of the time for the performance of the contract or any other 

forbearance on the part of either the Owner or the Principal to the other, shall not in any way release the Principal and the Surety, or 

either or any of them, their heirs, executors, administrators and successors, from their liability hereunder, notice to the Surety of any 

such extension, modifications or forbearance being hereby waived. 

 

IN WITNESS WHEREOF, the above bounden parties have executed the within instrument this __________________ day of 

___________________________, 20 ____. 

 

 

AS APPLICABLE: 

 

AN INDIVIDUAL 

  Name:                      ______________________________________ 

  Signature:                        ______________________________________ 

 

A PARTNERSHIP 

   Name of Partner:    _____________________________________ 

  Signature of Partner: _____________________________________ 

 

   Name of Partner:   _____________________________________ 

  Signature of Partner: _____________________________________ 

 

CORPORATION 

 Firm Name:    ____________________________________ 

  Signature of President:   ____________________________________ 

 

SURETY 

 Surety Name: _____________________________________ 

 Attorney-in-Fact: _____________________________________ 

 Address of Attorney-in-Fact: _____________________________________ 

   _____________________________________ 

 Telephone Number of Attorney-in-Fact: _____________________________________ 

 Signature Attorney-in-Fact: _____________________________________ 

 

 

NOTE:  Surety shall attach Power of Attorney 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 

PRODUCT SUBSTITUTION REQUEST 

PROJECT NUMBER 

      
PROJECT TITLE AND LOCATION 

      

CHECK APPROPRIATE BOX 

 SUBSTITUTION PRIOR TO BID OPENING 
(Minimum of (5) working days prior to receipt of Bids as per Article 4 – Instructions to Bidders) 

 SUBSTITUTION FOLLOWING AWARD 
(Maximum of (20) working days from Notice to Proceed as per Article 3 – General Conditions) 

FROM:  BIDDER/CONTRACTOR (PRINT COMPANY NAME) 

      
TO:  ARCHITECT/ENGINEER (PRINT COMPANY NAME) 

      

Bidder/Contractor hereby requests acceptance of the following product or systems as a substitution in accordance with 
provisions of Division One of the Bidding Documents: 
SPECIFIED PRODUCT OR SYSTEM 

      
SPECIFICATION SECTION NO. 

      

SUPPORTING DATA 

 Product data for proposed substitution is attached (include description of product, standards, performance, and test data) 

 Sample  Sample will be sent, if requested 

QUALITY COMPARISON 

 SPECIFIED PRODUCT SUBSTITUTION REQUEST 

NAME, BRAND             

CATALOG NO.             

MANUFACTURER             

VENDOR             

PREVIOUS INSTALLATIONS 
PROJECT 

      
ARCHITECT/ENGINEER 

      
LOCATION 

      
DATE INSTALLED 

      
SIGNIFICANT VARIATIONS FROM SPECIFIED PRODUCT 
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REASON FOR SUBSTITUTION 

DOES PROPOSED SUBSTITUTION AFFECT OTHER PARTS OF WORK? 

 YES  NO 

IF YES, EXPLAIN 

SUBSTITUTION REQUIRES DIMENSIONAL REVISION OR REDESIGN OF STRUCTURE OR A/E WORK 

 YES  NO 

BIDDER’S/CONTRACTOR’S STATEMENT OF CONFORMANCE OF PROPOSED SUBSTITUTION TO CONTRACT 

REQUIREMENT: 

 
We have investigated the proposed substitution.  We believe that it is equal or superior in all respects to specified product, 
except as stated above; that it will provide the same Warranty as specified product; that we have included complete 
implications of the substitution; that we will pay redesign and other costs caused by the substitution which subsequently 
become apparent; and that we will pay costs to modify other parts of the Work as may be needed, to make all parts of the 
Work complete and functioning as a result of the substitution. 
 

BIDDER/CONTRACTOR DATE 

      

REVIEW AND ACTION 

 Resubmit Substitution Request with the following additional information: 

 

 Substitution is accepted. 

 Substitution is accepted with the following comments: 

 

 Substitution is not accepted. 

ARCHITECT/ENGINEER DATE 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 

FINAL RECEIPT OF PAYMENT AND RELEASE 

PROJECT NUMBER 

      

 
KNOW ALL MEN BY THESE PRESENT THAT:        hereinafter called “Subcontractor” who heretofore entered into an 

agreement with       hereinafter called “Contractor”, for the performance of work and/or furnishing of material for the 

construction of the project entitled 

      
(PROJECT TITLE, PROJECT LOCATION, AND PROJECT NUMBER) 

at       
         (ADDRESS OF PROJECT) 

 

for the State of Missouri (Owner) which said subcontract is by this reference incorporated herein, in consideration of such 

final payment by Contractor. 

DOES HEREBY: 

1. ACKNOWLEDGE that they have been PAID IN FULL all sums due for work and materials contracted or done by 

their Subcontractors, Material Vendors, Equipment and Fixture Suppliers, Agents and Employees, or otherwise in 

the performance of the Work called for by the aforesaid Contract and all modifications or extras or additions 

thereto, for the construction of said project or otherwise. 

2. RELEASE and fully, finally, and forever discharge the Owner from any and all suits, actions, claims, and demands 

for payment for work performed or materials supplied by Subcontractor in accordance with the requirements of 

the above referenced Contract. 

1. REPRESENT that all of their Employees, Subcontractors, Material Vendors, Equipment and Fixture Suppliers, 

and everyone else has been paid in full all sums due them, or any of them, in connection with performance of 

said Work, or anything done or omitted by them, or any of them in connection with the construction of said 

improvements, or otherwise. 

 

DATED this       day of      , 20  . 

 

NAME OF SUBCONTRACTOR 
 

      

BY (TYPED OR PRINTED NAME) 
 

      

SIGNATURE 

 

TITLE 
 

      

 ORIGINAL:  FILE/Closeout Documents 



STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, 
DESIGN AND CONSTRUCTION 

MBE/WBE/SDVE PROGRESS REPORT 
Remit with ALL Progress and Final Payments 

(Please check appropriate box)   CONSULTANT  CONSTRUCTION 

PAY APP NO. PROJECT NUMBER 

CHECK IF FINAL 

FINAL
DATE 

PROJECT TITLE 

PROJECT LOCATION 

FIRM 

ORIGINAL CONTRACT SUM (Same as Line Item 1. on Form A of Application for 
Payment) 

 $  

TOTAL CONTRACT SUM TO DATE (Same as Line Item 3. on Form A of 
Application for Payment) 
 

 $  

THE TOTAL MBE/WBE/SDVE PARTICIPATION DOLLAR AMOUNT OF THIS PROJECT AS INDICATED IN THE 
ORIGINAL CONTRACT:  $    

SELECT 
MBE, WBE, 
SDVE 

TOTAL 
AMOUNT OF 

SUBCONTRACT 

$ AMOUNT  
PAID-TO-DATE 
(include approved 
contract changes)

CONSULTANT/SUBCONSULTANT OR 
CONTRACTOR/SUBCONTRACTOR/SUPPLIER 

COMPANY NAME 

  MBE 

  WBE 

  SDVE 

$  $  

  MBE 

  WBE 

  SDVE 

$   $  

  MBE 

  WBE 

  SDVE 

$  $  

  MBE 

  WBE 

  SDVE 

$  $  

  MBE 

  WBE 

  SDVE 

$  $  

  MBE 

  WBE 

  SDVE 

$  $  

Revised 05/21



INSTRUCTIONS FOR MBE/WBE/SDVE PROGRESS REPORT 

 
 

CONTRACTOR OR CONSULTANT TO FILL OUT AND REMIT WITH EACH PAY APPLICATION: 
 
The MBE/WBE/SDVE Progress Report for the project is issued with the contract comprising values reported in the 
consultant’s Proposal or on the successful contractor’s Section 004337 Compliance Evaluation Forms.  
 
At Initial Pay Application fill in the following: 
 

1. Pay App No. Start with 1. 
2. Fill in the Project Number and Date. 
3.   Enter Project Title, Project Location, and Firm. 
4.   Fill in the “Original Contract Sum” and “Total Contract Sum To Date” (Reference applicable Line Items on  
      Form A of Application for Payment).   
5.   Indicate the Total Participation Dollar Amount from the Original Contract. 
6.   Select MBE, WBE, or SDVE for each Consultant/Subconsultant or Contractor/Subcontractor/Supplier. 
7.   Enter the “Total Amount of Subcontract”, “$ Amount (Paid-To-Date)”, and Company Name.  
 

For all subsequent Pay Applications fill in the following: 
 

1.  Pay App No. 
2.  If Final Pay App, check box.  
3.  Fill in the Project Number and Date.   
4.  Enter Project Title, Project Location, and Firm 
5.  At each Pay App fill in the “Original Contract Sum” and “Total Contract Sum To Date” (reference 
     applicable Line Items on Form A of Application for Payment).  

      6.   Indicate the Total Participation Dollar Amount from the Original Contract. 
      7.   Select MBE, WBE, or SDVE for each Consultant/Subconsultant or Contractor/Subcontractor/Supplier 
      8.   Enter the “Total Amount of Subcontract”, “$ Amount (Paid-To-Date)”, and Company Name. 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 
AFFIDAVIT – COMPLIANCE WITH PREVAILING WAGE LAW 

PROJECT NUMBER 
 

 

 
  

 

 
Before me, the undersigned Notary Public, in and for the County of  

 

 
State of   personally came and appeared  

 
      (NAME)  

 

 of the  
 

  (POSITION)   (NAME OF THE COMPANY)  

 
(a corporation) (a partnership) (a proprietorship) and after being duly sworn did depose and say that all provisions 

 

 
and requirements set out in Chapter 290, Sections 290.210 through and including 290.340, Missouri Revised 

 

 
Statutes, pertaining to the payment of wages to workmen employed on public works project have been fully satisfied  

 

 
and there has been no exception to the full and completed compliance with said provisions and requirements 

 

 
and with Wage Determination No:   issued by the 

 

 
Department of Labor and Industrial Relations, State of Missouri on the   day of  20  

 

 
in carrying out the contract and working in connection with  

 
   (NAME OF PROJECT)  

 
Located at  in  County 

 
   (NAME OF THE INSTITUTION)    

 
Missouri, and completed on the  day of  20  

 

 
 

 
SIGNATURE 

 

NOTARY INFORMATION 
NOTARY PUBLIC EMBOSSER OR 
BLACK INK RUBBER STAMP SEAL 

STATE 

 
COUNTY (OR CITY OF ST. LOUIS) 

SUBSCRIBED AND SWORN BEFORE ME, THIS 
USE RUBBER STAMP IN CLEAR AREA BELOW 

 DAY OF  YEAR  

NOTARY PUBLIC SIGNATURE 

 
 

MY COMMISSION 
EXPIRES 

 

NOTARY PUBLIC NAME (TYPED OR PRINTED) 

 

 FILE:  Closeout Documents
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GENERAL CONDITIONS 

INDEX 

ARTICLE:  

1. General Provisions 

1.1. Definitions 

1.2. Drawings and Specifications 

1.3. Compliance with Laws, Permits, Regulations 
and Inspections 

1.4. Nondiscrimination in Employment 

1.5. Anti-Kickback 

1.6. Patents and Royalties 

1.7. Preference for American and Missouri 
Products and Services 

1.8. Communications 

1.9. Separate Contracts and Cooperation 

1.10. Assignment of Contract 

1.11. Indemnification 

1.12. Disputes and Disagreements 

2. Owner/Designer Responsibilities 

3. Contractor Responsibilities 

3.1. Acceptable Substitutions 

3.2. Submittals 

3.3. As-Built Drawings 

3.4. Guaranty and Warranties 

3.5. Operation and Maintenance Manuals 

3.6. Other Contractor Responsibilities 

3.7. Subcontracts 

4. Changes in the Work 

4.1. Changes in the Work 

4.2. Changes in Completion Time 

 

5. Construction and Completion  

5.1. Construction Commencement 

5.2. Project Construction 

5.3. Project Completion  

5.4. Payments  

6. Bond and Insurance 

6.1. Bond 

6.2. Insurance 

7. Termination or Suspension of Contract 

7.1. For Site Conditions 

7.2. For Cause 

7.3. For Convenience 
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SECTION 007213 - GENERAL CONDITIONS 

A. These General Conditions apply to each section of 
these specifications. The Contractor is subject to 
the provisions contained herein. 

B. The General Conditions are intended to define the 
relationship of the Owner, the Designer and the 
Contractor thereby establishing certain rules and 
provisions governing the operation and 
performance of the work so that the work may be 
performed in a safe, orderly, expeditious and 
workmanlike manner. 

ARTICLE 1 – GENERAL PROVISIONS 

ARTICLE 1.1 - DEFINITIONS 

As used in these contract documents, the following 
terms shall have the meanings and refer to the 
parties designated in these definitions. 

1. "COMMISSIONER":  The Commissioner 
of the Office of Administration. 

2. “CONSTRUCTION DOCUMENTS”:  The 
“Construction Documents” shall consist of the 
Project Manual, Drawings and Addenda. 

3. "CONSTRUCTION 
REPRESENTATIVE:” Whenever the term 
"Construction Representative" is used, it shall 
mean the Owner’s Representative at the work 
site.  

4. "CONTRACTOR":  Party or parties who 
have entered into a contract with the Owner to 
furnish work under these specifications and 
drawings. 

5. "DESIGNER":  When the term "Designer" is 
used herein, it shall refer to the Architect, 
Engineer, or Consultant of Record specified 
and defined in Paragraph 2.0 of the 
Supplemental Conditions, or his duly 
authorized representative.  The Designer may 
be either a consultant or state employee. 

6. "DIRECTOR":  Whenever the term 
"Director" is used, it shall mean the Director 
of the Division of Facilities Management, 
Design and Construction or his Designee, 
representing the Office of Administration, 
State of Missouri.  The Director is the agent of 
the Owner. 

7. "DIVISION":  Shall mean the Division of 
Facilities Management, Design and 
Construction, State of Missouri. 

8. “INCIDENTAL JOB BURDENS”: Shall 
mean those expenses relating to the cost of 
work, incurred either in the home office or on 
the job-site, which are necessary in the course 
of doing business but are incidental to the job.  
Such costs include office supplies and 
equipment, postage, courier services, 
telephone expenses including long distance, 
water and ice and other similar expenses. 

9. "JOINT VENTURE":  An association of 
two (2) or more businesses to carry out a 
single business enterprise for profit for which 
purpose they combine their property, capital, 
efforts, skills and knowledge. 

10. "OWNER”:  Whenever the term “Owner” is 
used, it shall mean the State of Missouri. 

11. “PROJECT”:  Wherever the term “Project” 
is used, it shall mean the work required to be 
completed by the construction contract. 

12.  “PROJECT MANUAL”:  The “Project 
Manual” shall consist of Introductory 
Information, Invitation for Bid, Instructions to 
Bidders, Bid Documents, Additional 
Information, Standard Forms, General 
Conditions, Supplemental General Conditions, 
General Requirements and Technical 
Specifications. 

13. "SUBCONTRACTOR":  Party or parties 
who contract under, or for the performance of 
part or this entire Contract between the Owner 
and Contractor.  The subcontract may or may 
not be direct with the Contractor. 

14. "WORK":  Labor, material, supplies, plant 
and equipment required to perform and 
complete the service agreed to by the 
Contractor in a safe, expeditious, orderly and 
workmanlike manner so that the project shall 
be complete and finished in the best manner 
known to each respective trade. 

15. “WORKING DAYS”: are all calendar days 
except Saturdays, Sundays and the following 
holidays:  New Year’s Day, Martin Luther 
King, Jr. Day, Lincoln Day, Washington’s 
Birthday (observed), Truman Day, Memorial 
Day, Juneteenth, Independence Day, Labor 
Day, Columbus Day, Veterans Day 
(observed), Thanksgiving Day, Christmas 
Day. 

ARTICLE 1.2 DRAWINGS AND 
SPECIFICATIONS 

A. In case of discrepancy between drawings and 
specifications, specifications shall govern.  Should 
discrepancies in architectural drawings, structural 
drawings and mechanical drawings occur, 
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architectural drawings shall govern and, in case of 
conflict between structural and mechanical 
drawings, structural drawings shall govern. 

B. Specifications are separated into titled divisions for 
convenience of reference only and to facilitate 
letting of contracts and subcontracts. The 
Contractor is responsible for establishing the scope 
of work for subcontractors, which may cross titled 
divisions.  Neither the Owner nor Designer will 
establish limits and jurisdiction of subcontracts. 

C. Figured dimensions take precedence over scaled 
measurements and details over smaller scale 
general drawings.  In the event of conflict between 
any of the documents contained within the 
contract, the documents shall take precedence and 
be controlling in the following sequence:  addenda, 
supplementary general conditions, general 
conditions, division 1 specifications, technical 
division specifications, drawings, bid form and 
instructions to bidders. 

D. Anything shown on drawings and not mentioned in 
these specifications or vice versa, as well as any 
incidental work which is obviously necessary to 
complete the project within the limits established 
by the drawings and specifications, although not 
shown on or described therein, shall be performed 
by the Contractor at no additional cost as a part of 
his contract. 

E. Upon encountering conditions differing materially 
from those indicated in the contract documents, the 
Contractor shall promptly notify the Designer and 
Construction Representative in writing before such 
conditions are disturbed.  The Designer shall 
promptly investigate said conditions and report to 
the Owner, with a recommended course of action.  
If conditions do materially differ and cause an 
increase or decrease in contract cost or time 
required for completion of any portion of the work, 
a contract change will be initiated as outlined in 
Article 4 of these General Conditions. 

E. Only work included in the contract documents is 
authorized, and the Contractor shall do no work 
other than that described therein or in accordance 
with appropriately authorized and approved 
contract changes.  

ARTICLE 1.3 - COMPLIANCE WITH LAWS, 
PERMITS, REGULATIONS AND INSPECTIONS 

A. Since the Owner is the State of Missouri, 
municipal or political subdivisions, zoning 
ordinances, construction codes (other than 
licensing of trades), and other like ordinances are 
not applicable to construction on Owner’s 
property, and Contractor will not be required to 
submit drawings and specifications to any 
municipal or political subdivision, authority, obtain 

construction permits or any other licenses (other 
than licensing of trades) or permits from or submit 
to inspections by any municipality or political 
subdivision relating to the construction for this 
project.  All permits or licenses required by 
municipality or political subdivision for operation 
on property not belonging to Owner shall be 
obtained by and paid for by Contractor.  Each 
Contractor shall comply with all applicable laws, 
ordinances, rules and regulations that pertain to the 
work of this contract. 

B. Contractors, subcontractors and their employees 
engaged in the businesses of electrical, mechanical, 
plumbing, carpentry, sprinkler system work, and 
other construction related trades shall be licensed 
to perform such work by the municipal or political 
subdivision where the project is located, if such 
licensure is required by local code.  Local codes 
shall dictate the level (master, journeyman, and 
apprentice) and the number, type and ratio of 
licensed tradesmen required for this project within 
the jurisdiction of such municipal or political 
subdivision. 

C. Equipment and controls manufacturers and their 
authorized service and       installation technicians 
that do not maintain an office within the 
jurisdiction of the municipal or political 
subdivision but are a listed or specified contractor 
or subcontractor on this project are exempt from 
Paragraph 1.3 B above. 

D. The Contractor shall post a copy of the wage 
determination issued for the project and included 
as a part of the contract documents, in a prominent 
and easily accessible location at the site of 
construction for the duration of the project. 

E. Any contractor or subcontractor to such contractor 
at any tier signing a contract to work on this 
project shall provide a ten-hour Occupational 
Safety and Health Administration (OSHA) 
construction safety program for their on-site 
employees which includes a course in construction 
safety and health approved by OSHA or a similar 
program approved by the Department of Labor and 
Industrial Relations which is at least as stringent as 
an approved OSHA program. The contractor shall 
forfeit as a penalty to the public body on whose 
behalf the contract is made or awarded, two 
thousand five hundred dollars plus one hundred 
dollars for each employee employed by the 
contractor or subcontractor, for each calendar day, 
or portion thereof, such employee is employed 
without the required training. 

ARTICLE 1.4 - NONDISCRIMINATION IN 
EMPLOYMENT 

A. The Contractor and his subcontractors will not 
discriminate against individuals based on race, 
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color, religion, national origin, sex, disability, or 
age, but may use restrictions which relate to bona 
fide occupational qualifications.  Specifically, the 
Contractor and his subcontractors shall not 
discriminate: 

1. Against recipients of service on the basis of 
race, color, religion, national origin, sex, 
disability or age. 

2. Against any employee or applicant, for 
employment on the basis of race, color, 
religion, national origin, sex or otherwise 
qualified disability status. 

3. Against any applicant for employment or 
employee on the basis of age, where such 
applicant or employee is between ages 40 and 
70 and where such Contractor employs at least 
20 persons. 

4. Against any applicant for employment or 
employee on the basis of that person's status as 
a disabled or Vietnam-era veteran. 

 The Contractor and his Subcontractors will take 
affirmative action to insure applicants for 
employment and employees are treated equally 
without regard to race, color, religion, national 
origin, sex, disability, or age.  Such action shall 
include, but not be limited to, the following:  
employment, upgrading, demotion and transfer; 
recruitment or recruitment advertising; and 
selection for training, including apprenticeship.  
The Contractor and his Subcontractors will give 
written notice of their commitments under this 
clause to any labor union with which they have 
bargaining or other agreements. 

B. The Contractor and his subcontractors shall 
develop, implement, maintain and submit in 
writing to the Owner an affirmative action program 
if at least fifty (50) persons in the aggregate are 
employed under this contract.  If less than fifty 
(50) persons in the aggregate are to be employed 
under this contract, the Contractor shall submit, in 
lieu of the written affirmative action program, a 
properly executed Affidavit for Affirmative Action 
in the form included in the contract specifications.  
For the purpose of this section, an "affirmative 
action program" means positive action to influence 
all employment practices (including, but not 
limited to, recruiting, hiring, promoting and 
training) in providing equal employment 
opportunity regardless of race, color, sex, national 
origin, religion, age (where the person affected is 
between age 40 and 70), disabled and Vietnam-era 
veteran status, and disability.  Such "affirmative 
action program" shall include: 

1. A written policy statement committing the 
total organization to affirmative action and 

assigning management responsibilities and 
procedures for evaluation and dissemination; 

2. The identification of a person designated to 
handle affirmative action; 

3. The establishment of non-discriminatory 
selection standards, objective measures to 
analyze recruitment, an upward mobility 
system, a wage and salary structure, and 
standards applicable to lay-off, recall, 
discharge, demotion and discipline; 

4. The exclusion of discrimination from all 
collective bargaining agreements; and 

5. Performance of an internal audit of the 
reporting system to monitor execution and to 
provide for future planning. 

In the enforcement of this non-discrimination 
clause, the Owner may use any reasonable 
procedures available, including, but not limited to:  
requests, reports, site visits and inspection of 
relevant documents of contractors and 
subcontractors. 

C. In the event of the Contractor's or his 
subcontractor's noncompliance with any provisions 
of this Article of the Contract, the Owner may 
cancel this contract in whole or in part or require 
the Contractor to terminate his contract with the 
subcontractor. 

ARTICLE 1.5 - ANTI-KICKBACK 

 No employee of the division, shall have or acquire 
any pecuniary interest, whether direct or indirect, 
in this contract or in any part hereof.  No officer, 
employee, designer, attorney, or administrator of or 
for the Owner who is authorized in such capacity 
and on behalf of the Owner to exercise any 
legislative, executive, supervisory or other similar 
functions in connection with the construction of the 
project, shall have or acquire any pecuniary 
interest, whether direct or indirect, in this contract, 
any material supply contract, subcontract, 
insurance contract, or any other contract pertaining 
to the project. 

ARTICLE 1.6 - PATENTS AND ROYALTIES 

A. The Contractor shall hold and save the Owner and 
its officers, agents, servants and employees 
harmless from liabilities of any nature or kind, 
including cost and expenses, for, or on account of, 
any patented or unpatented invention, process, 
article or appliance manufactured or used in the 
performance of this contract, including its use by 
the Owner, unless otherwise specifically stipulated 
in the contract documents. 

B. If the Contractor uses any design, device or 
materials covered by letters, patent or copyright, 
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the Contractor shall provide for such use by 
suitable agreement with the Owner of such 
patented or copyrighted design, device or material.  
It is mutually agreed and understood, without 
exception, that the contract prices shall include all 
royalties or costs arising from the use of such 
design, device or materials, in any way involved in 
the work.  The Contractor and/or his sureties shall 
indemnify and save harmless the Owner of the 
project from any and all claims for infringement by 
reason of the use of such patented or copyrighted 
design, device or materials or any trademark or 
copyright in connection with work agreed to be 
performed under this contract and shall indemnify 
the Owner for any cost, expense or damage it may 
be obliged to pay by reason of such infringement at 
any time during the prosecution of the work or 
after completion of the work. 

ARTICLE 1.7 - PREFERENCE FOR AMERICAN 
AND MISSOURI PRODUCTS AND SERVICES 

A. By virtue of statutory authority a preference will be 
given to Missouri labor and to products of mines, 
forests and quarries of the state of Missouri when 
they are found in marketable quantities in the state, 
and all such materials shall be of the best quality 
and suitable character that can be obtained at 
reasonable market prices, all as provided for in 
Section 8.280, Missouri Revised Statutes and 
Cumulative Supplements. 

B. Furthermore, pursuant to Section 34.076 Missouri 
Revised Statutes  and Cumulative Supplements, a 
preference shall be given to those persons doing 
business as Missouri firms, corporations, or 
individuals, or which maintain Missouri offices or 
places of business, when the quality of 
performance promised is equal or better and the 
price quoted is the same or less.  In addition, in 
order for a non-domiciliary bidder to be successful, 
his bid must be that same percentage lower than a 
domiciliary Missouri bidder's bid, as would be 
required for a Missouri bidder to successfully bid 
in the non-domiciliary state. 

C  In accordance with the Missouri Domestic 
Products Procurement Act Section 34.350 RSMo  
and Cumulative Supplements any manufactured 
goods or commodities used or supplied in the 
performance of this contract or any subcontract 
thereto shall be manufactured, assembled or 
produced in the United States, unless the specified 
products are not manufactured, assembled or 
produced in the United States in sufficient 
quantities to meet the agency's requirements or 
cannot be manufactured, assembled or produced in 
the United States within the necessary time in 
sufficient quantities to meet the contract 
requirements, or if obtaining the specified products 
manufactured, assembled or produced in the 

United States would increase the cost of this 
contract for purchase of the product by more than 
ten percent. 

ARTICLE 1.8 - COMMUNICATIONS 

A. All notices, requests, instructions, approvals and 
claims must be in writing and shall be delivered to 
the Designer and copied to the Construction 
Representative for the project except as required 
by Article 1.12 Disputes and Disagreements, or as 
otherwise specified by the Owner in writing as 
stated in Section 012600.  Any such notice shall be 
deemed to have been given as of the time of actual 
receipt.   

B. The Contractor shall attend on-site progress and 
coordination meetings, as scheduled by the 
Construction Representative, no less than once a 
month.   

C. The Contractor shall ensure that major 
subcontractors and suppliers shall attend monthly 
progress meetings as necessary to coordinate the 
work, and as specifically requested by the 
Construction Representative.   

ARTICLE 1.9 - SEPARATE CONTRACTS AND 
COOPERATION 

A. The Owner reserves the right to let other contracts 
in connection with this work.  The Contractor shall 
afford other contractors reasonable opportunity for 
the introduction and storage of their materials and 
the execution of their work and shall properly 
connect and coordinate his work with theirs. 

B. The Contractor shall consult the drawings for all 
other contractors in connection with this work.  
Any work conflicting with the above shall be 
brought to the attention of the Owner’s 
Representative before the work is performed.  If 
the Contractor fails to do this, and constructs any 
work which interferes with the work of another 
contractor, the Contractor shall remove any part so 
conflicting and rebuild same, as directed by the 
Owner’s Representative at no additional cost to the 
Owner. 

C. Each contractor shall be required to coordinate his 
work with other contractors so as to afford others 
reasonable opportunity for execution of their work.  
No contractor shall delay any other contractor by 
neglecting to perform contract work at the proper 
time.  If any contractor causes delay to another, 
they shall be liable directly to that contractor for 
such delay in addition to any liquidated damages 
which might be due the Owner. 

D. Should the Contractor or project associated 
subcontractors refuse to cooperate with the 
instructions and reasonable requests of other 
Contractors or other subcontractors in the overall 
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coordinating of the work, the Owner may take such 
appropriate action and issue directions, as required, 
to avoid unnecessary and unwarranted delays. 

E. Each Contractor shall be responsible for damage 
done to Owner's or other Contractor's property by 
him/her or workers in his employ through their 
fault or negligence. 

F. Should a Contractor sustain any damage through 
any act or omission of any other Contractor having 
a contract with the Owner, the Contractor so 
damaged shall have no claim or cause of action 
against the Owner for such damage, but shall have 
a claim or cause of action against the other 
Contractor to recover any and all damages 
sustained by reason of the acts or omissions of 
such Contractor.  The phrase "acts or omissions" as 
used in this section shall be defined to include, but 
not be limited to, any unreasonable delay on the 
part of any such contractors. 

ARTICLE 1.10 - ASSIGNMENT OF CONTRACT 

A. No assignment by Contractor of any amount or any 
part of this contract or of the funds to be received 
there under will be recognized unless such 
assignment has had the written approval of the 
Director and the surety has been given due notice 
of such assignment and has furnished written 
consent thereto.  In addition to the usual recitals in 
assignment contracts, the following language must 
be set forth:  "It is agreed that the funds to be paid 
to the assignee under this assignment are subject to 
performance by the Contractor of this contract and 
to claims or liens for services rendered or materials 
supplied for the performance of the work called for 
in said contract in favor of all persons, firms or 
corporations rendering such services or supplying 
such materials." 

ARTICLE 1.11 - INDEMNIFICATION 

A. Contractor agrees to indemnify and save harmless 
Owner and its respective commissioners, officers, 
officials, agents, consultants and employees and 
Designer, their agents, servants and employees, 
from and against any and all liability for damage 
arising from injuries to persons or damage to 
property occasioned by any acts or omissions of 
Contractor, any subcontractors, agents, servants or 
employees, including any and all expense, legal or 
otherwise, which may be incurred by Owner or 
Designer, its agents, servants or employees, in 
defense of any claim, action or suit. 

B. The obligations of the Contractor under this 
paragraph shall not extend to the liability of the 
Designer, his agents or employees, arising out of 
(1) the preparation or approval of maps, drawings, 
opinions, reports, surveys, contract changes, design 
or specifications, or (2) giving of or the failure to 

give directions or instructions by the Designer, his 
agents or employees as required by this contract 
documents provided such giving or failure to give 
is the primary cause of the injury or damage. 

ARTICLE 1.12 -  DISPUTES AND  
DISAGREEMENTS 

It is hereby expressly agreed and understood that 
in case any controversy or difference of opinion 
arises during construction, best efforts will be 
given to resolution at the field level.  Should those 
efforts be unsuccessful, the Contractor has the 
right to appeal in writing, the decision of the 
Director’s Designee to the Director at Room 730 
Truman Building, P.O. Box 809, Jefferson City, 
Missouri 65102. The decision of the Director shall 
be final and binding on all parties.  

ARTICLE 2 --  OWNER/DESIGNER 
RESPONSIBILITIES 

A. The Owner shall give all orders and directions 
contemplated under this contract relative to the 
execution of the work.  During progress of work 
the Owner will be represented at the project site by 
the Construction Representative and/or Designer, 
whose responsibilities are to see that this contract 
is properly fulfilled. 

B. The Owner shall at all times have access to the 
work whenever it is in preparation or progress.  
The Contractors shall provide proper facilities for 
such access and for inspection and supervision. 

C. All materials and workmanship used in the work 
shall be subject to the inspection of the Designer 
and Construction Representative, and any work 
which is deemed defective shall be removed, 
rebuilt or made good immediately upon notice.  
The cost of such correction shall be borne by the 
Contractor.  Contractor shall not be entitled to an 
extension of the contract completion date in order 
to remedy defective work.  All rejected materials 
shall be immediately removed from the site of the 
work. 

D. If the Contractor fails to proceed at once with the 
correction of rejected defective materials or 
workmanship, the Owner may, by separate 
contract or otherwise, have the defects remedied or 
rejected.  Materials removed from the site and 
charge the cost of the same against any monies 
which may be due the Contractor, without 
prejudice to any other rights or remedies of the 
Owner. 

E. Failure or neglect on the part of Owner to observe 
faulty work, or work done which is not in 
accordance with the drawings and specifications 
shall not relieve the Contractor from responsibility 
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for correcting such work without additional 
compensation.  

F. The Owner shall have the right to direct the 
Contractor to uncover any completed work. 

1. If the Contractor fails to adequately notify the 
Construction Representative and/or Designer 
of an inspection as required by the Contract 
Documents, the Contractor shall, upon written 
request, uncover the work.  The Contractor 
shall bear all costs associated with uncovering 
and again covering the work exposed. 

2. If the Contractor is directed to uncover work, 
which was not otherwise required by the 
Contract Documents to be inspected, and the 
work is found to be defective in any respect, 
no compensation shall be allowed for this 
work.  If, however, such work is found to meet 
the requirements of this contract, the actual 
cost of labor and material necessarily involved 
in the examination and replacement plus 10% 
shall be allowed the Contractor.   

G. The Designer shall give all orders and directions 
contemplated under this contract relative to the 
scope of the work and shall give the initial 
interpretation of the contract documents.   

H. The Owner may file a written notice to the 
Contractor to dismiss immediately any 
subcontractors, project managers, superintendents, 
foremen, workers, watchmen or other employees 
whom the Owner may deem incompetent, careless 
or a hindrance to proper or timely execution of the 
work.  The Contractor shall comply with such 
notice as promptly as practicable without detriment 
to the work or its progress. 

I. If in the Owner’s judgment it becomes necessary at 
any time to accelerate work, when ordered by the 
Owner in writing, the Contractor shall redirect 
resources to such work items and execute such 
portions of the work as may be required to 
complete the work within the current approved 
contract schedule. 

ARTICLE 3 --  CONTRACTOR          
RESPONSIBILITIES 

The Contractor shall register and utilize the Owner’s 
eBuilder digital project management system for 
submission of documents described in the following 
sections.  This includes but is not limited to submittals 
as required by designer, payment applications, Request 
for Information (RFI), construction change orders, 
Request for Proposals (RFP), Designer Supplemental 
Instructions (DSI), etc.  

 

 

ARTICLE 3.1 -- ACCEPTABLE SUBSTITUTIONS 

A. The Contractor may request use of any article, 
device, product, material, fixture, form or type of 
construction which in the judgment of the Owner 
and Designer is equal in all respects to that named.  
Standard products of manufacturers other than 
those specified will be accepted when, prior to the 
ordering or use thereof, it is proven to the 
satisfaction of the Owner and Designer that they 
are equal in design, strength, durability, usefulness 
and convenience for the purpose intended. 

B. Any changes required in the details and 
dimensions indicated on the drawings for the 
substitution of products other than those specified 
shall be properly made at the expense of the 
Contractor requesting the substitution or change. 

C. The Contractor shall submit a request for such 
substitutions in writing to the Owner and Designer 
within twenty (20) working days after the date of 
the "Notice to Proceed."  Thereafter no 
consideration will be given to alternate forms of 
accomplishing the work.  This Article does not 
preclude the Owner from exercising the provisions 
of Article 4 hereof. 

D. Any request for substitution by the Contractor shall 
be submitted in accordance with SECTION 
002113 - INSTRUCTIONS TO BIDDERS. 

E. When a material has been approved, no change in 
brand or make will be permitted unless: 

1. Written verification is received from the 
manufacturer stating they cannot make 
delivery on the date previously agreed, or 

2. Material delivered fails to comply with 
contract requirements. 

ARTICLE 3.2 -- SUBMITTALS 

A. The Contractor’s submittals must be submitted 
with such promptness as to allow for review and 
approval so as not to cause delay in the work. The 
Contractor shall coordinate preparation and 
processing of submittals with performance of 
construction activities.   

Coordinate each submittal with fabrication, = 
purchasing, testing, delivery, other submittals, and 
related activities that require sequential activity. 

Submit four (4) copies to the Designer and 
additional copies as required for the subcontractors 
and material suppliers.  Also provide copies to 
meet the requirements for maintenance manuals.  

B. All subcontractors' shop drawings and schedules 
shall be submitted by the Contractor and shall bear 
evidence that Contractor has received, reviewed, 
and approved them.  Any shop drawings and 
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schedules submitted without this evidence will be 
returned to the Contractor for resubmission. 

C. The Contractor shall include with the shop 
drawing, a letter indicating any and all deviations 
from the drawings and/or specifications.  Failure to 
notify the Designer of such deviations will be 
grounds for subsequent rejection of the related 
work or materials.  If, in the opinion of the 
Designer, the deviations are not acceptable, the 
Contractor will be required to furnish the item as 
specified and indicated on the drawings. 

D. The Designer shall check shop drawings and 
schedules with reasonable promptness and approve 
them only if they conform to the design concept of 
the project and comply with the information given 
in the contract documents.  The approval shall not 
relieve the Contractor from the responsibility to 
comply with the drawings and specifications, 
unless the Contractor has called the Designer's 
attention to the deviation, in writing, at the time of 
submission and the Designer has knowingly 
approved thereof.  An approval of any such 
modification will be given only under the 
following conditions: 

1. It is in the best interest of the Owner 

2. It does not increase the contract sum and/or 
completion time 

3. It does not deviate from the design intent 

4. It is without prejudice to any and all rights 
under the surety bond. 

E. No extension of time will be granted because of the 
Contractor's failure to submit shop drawings and 
schedules in ample time to allow for review, 
possible resubmission, and approval.  Fabrication 
of work shall not commence until the Contractor 
has received approval.  The Contractor shall 
furnish prints of approved shop drawings and 
schedules to all subcontractors whose work is in 
any way related to the work under this contract.  
Only prints bearing this approval will be allowed 
on the site of construction  

F. The Contractor shall maintain a complete file on-
site of approved shop drawings available for use by 
the Construction Representative. 

ARTICLE 3.3 – AS-BUILT DRAWINGS 

A. The Contractor shall update a complete set of the 
construction drawings, shop drawings and 
schedules of all work monthly by marking 
changes, and at the completion of their work (prior 
to submission of request for final payment) note all 
changes and turn the set over to the Construction 
Representative.  The updates shall show all 
addenda, all field changes that were made to adapt 
to field conditions, changes resulting from contract 

changes or supplemental instructions, and all 
locations of structures, buried installations of 
piping, conduit, and utility services.  All buried and 
concealed items both inside and outside shall be 
accurately located as to depth and referenced to 
permanent features such as interior or exterior wall 
faces and dimensions shall be given in a neat and 
legible manner in a contrasting colored pencil or 
ink.  If approved by the Designer, an electronic file 
format may be provided. 

ARTICLE 3.4 –  GUARANTY AND 
WARRANTIES 

A. General Guaranty 

1. Neither the final certificate of payment nor 
any provision in the contract documents nor 
partial use or occupancy of the premises by 
the Owner shall constitute an acceptance of 
work not done in accordance with contract 
requirements.  

2. The Contractor or surety shall remedy any 
defects in the work and pay for any damage to 
property resulting there from which shall 
appear within a period of one (1) year from 
the date of substantial completion unless a 
longer period is otherwise specified or a 
differing guaranty period has been established 
in the substantial completion certificate.  The 
Owner will give notice of observed defects 
with reasonable promptness. 

3. In case of default on the part of the Contractor 
in fulfilling this part of this contract, the 
Owner may correct the work or repair the 
damage and the cost and expense incurred in 
such event shall be paid by or recoverable 
from the Contractor or surety. 

4. The work will be free from defects not 
inherent in the quality required or permitted, 
and that the Work will conform to the 
requirements of the Contract Documents.  
Work not conforming to these requirements, 
including substitutions not properly approved 
and authorized, may be considered defective.  
The Contractor's guaranty excludes remedy 
for damage or defect caused by abuse, 
modifications not executed by the Contractor, 
improper or insufficient maintenance, 
improper operation, or normal wear and tear 
under normal usage.  If required by the 
Owner, the Contractor shall furnish 
satisfactory evidence as to the kind and quality 
of materials and equipment 

B. Extended Warranty 

 Manufacturer's certificates of warranty shall be 
obtained for all major equipment.  Warranty shall 
be obtained for at least one year.  Where a longer 



SECTION 007213 - GENERAL CONDITIONS Page 9 of 20 
8/21 

period is offered at no additional cost or called for 
in the specific equipment specifications, the longer 
period shall govern. 

ARTICLE 3.5 -- OPERATION AND 
MAINTENANCE MANUALS 

A. Immediately after equipment submittals are 
approved and no later than ten (10) working days 
prior to the substantial completion inspection, the 
Contractor shall provide to the Designer three (3) 
copies of operating instructions and service 
manuals, containing the following: 

 
1. Start-up and Shut-down Procedures:  Provide 

a step-by-step write up of all major equipment.  
When manufacturer’s printed start-up, trouble 
shooting and shut-down procedures are 
available; they may be incorporated into the 
operating manual for reference. 

2. Operating Instructions:  Written operating 
instructions shall be included for the efficient 
and safe operation of all equipment. 

3. Equipment List:  List of all major equipment 
as installed shall be prepared to include model 
number, capacities, flow rate, name place data, 
shop drawings and air and water balance 
reports. 

4. Service Instructions:  Provide the following 
information for all pieces of equipment. 

a. Recommended spare parts including 
catalog number and name of local 
supplier or factory representative. 

b. Belt sizes, types, and lengths. 

c. Wiring diagrams. 

5. Manufacturer's Certificate of Warranty as 
described in Article 3.4.   

6. Prior to the final payment, furnish to the 
Designer three (4) copies of parts catalogs for 
each piece of equipment furnished by him/her 
on the project with the components identified 
by number for replacement ordering. 

B. Submission of operating instructions shall be done 
in the following manner. 

1. Manuals shall be in quadruplicate, and all 
materials shall be bound into volumes of 
standard 8½" x 11" hard binders.  Large 
drawings too bulky to be folded into 8½" x 
11" shall be separately bound or folded and in 
envelopes, cross referenced and indexed with 
the manuals. 

2. The manuals shall identify project name, 
project number, and include the name and 

address of the Contractor, subcontractors and 
manufacturers who were involved with the 
activity described in that particular manual. 

3. Internally subdivide the binder contents with 
permanent page dividers, logically organized 
with tab titles clearly printed under reinforced 
laminated plastic tabs. 

4. Contents:  Prepare a Table of Contents for 
each volume, with each product or system 
description identified. 

ARTICLE 3.6 – OTHER CONTRACTOR 
RESPONSIBILITIES 

A. The Contractor shall keep on site, during progress 
of the work, a competent superintendent 
satisfactory to the Construction Representative.  
The superintendent shall represent the Contractor 
and all agreements made by the superintendent 
shall be binding.  The superintendent shall 
carefully study and compare all drawings, 
specifications and other instructions and shall 
promptly notify the Construction Representative 
and Designer, in writing, any error, inconsistency 
or omission which may be discovered.  The 
superintendent shall coordinate all work on the 
project. Any change of the superintendent shall be 
approved by the Construction Representative.   

B. Contractor shall, at all times, enforce strict 
discipline and good order among his employees, 
and shall not employ on the work any unfit person 
or anyone not skilled in the work assigned to 
him/her. 

C. The Contractor shall supply sufficient labor, 
material, plant and equipment and pay when due 
any laborer, subcontractor or supplier for supplies 
furnished and otherwise prosecute the work with 
diligence to prevent work stoppage and insure 
completion thereof within the time specified.  

D. The Contractor and each of his subcontractors shall 
submit to the Construction Representative, through 
the Designer such schedules of quantities and 
costs, progress schedules, payrolls, reports, 
estimates, records and other data as the Owner may 
request concerning work performed or to be 
performed under this contract. 

E. The Contractor, subcontractors, and material 
suppliers shall upon written request, give the 
Owner access to all time cards, material invoices, 
payrolls, estimates, profit and loss statements, and 
all other direct or indirect costs related to this 
work. 

F. The Contractor shall be responsible for laying out 
all contract work such as layout of architectural, 
structural, mechanical and electrical work, which 
shall be coordinated with layouts of subcontractors 
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for general construction work.  The Contractor is 
also responsible for unloading, uncrating and 
handling of all materials and equipment to be 
erected or placed by him/her, whether furnished by 
Contractor or others.  No extra charges or 
compensation will be allowed as a result of failure 
to verify dimensions before ordering materials or 
fabricating items. 

G. The Contractor must notify the Construction 
Representative at least one working day before 
placing concrete or burying underground utilities, 
pipelines, etc. 

H. Contractors shall prearrange time with the 
Construction Representative for the interruption of 
any facility operation.  Unless otherwise specified 
in these documents, all connections, alterations or 
relocations as well as all other portions of the work 
will be performed during normal working hours. 

I. The Contractor shall coordinate all work so there 
will not be prolonged interruptions of existing 
equipment operation.  Any existing plumbing, 
heating, ventilating, air conditioning or electrical 
disconnections necessary for the project, which 
affect portions of this construction or building or 
any other building must be scheduled with the 
Construction Representative to minimize or avoid 
any disruption of facility operations. In no case, 
unless previously approved in writing by the 
Construction Representative, shall utilities be left 
disconnected at the end of a work day or over a 
weekend.  Any interruption of utilities either 
intentionally or accidentally shall not relieve the 
Contractor responsible for the interruption from 
the responsibility to repair and restore the utility to 
normal service.  Repairs and restoration shall be 
made before the workers responsible for the repair 
and restoration leave the job. 

J. Contractors shall limit operations and storage of 
materials to the area within the project, except as 
necessary to connect to existing utilities, and shall 
not encroach on neighboring property.  The 
Contractor shall be responsible for repair of their 
damage to property on or off the project site 
occurring during construction of project.  All such 
repairs shall be made to the satisfaction of the 
property owner. 

K. Unless otherwise permitted, all materials shall be 
new and both workmanship and materials shall be 
of the best quality.   

L. Unless otherwise provided and stipulated within 
these specifications, the Contractor shall furnish, 
construct, and/or install and pay for materials, 
devices, mechanisms, equipment, all necessary 
personnel, utilities including, but not limited to 
water, heat, light and electric power, transportation 

services, applicable taxes of every nature, and all 
other facilities necessary for the proper execution 
and completion of the work. 

M. Contractor shall carefully examine the plans and 
drawings and shall be responsible for the proper 
fitting of his material, equipment and apparatus 
into the building. 

N. The Contractor or subcontractors shall not 
overload, or permit others to overload, any part of 
any structure during the performance of this 
contract. 

O. All temporary shoring, bracing, etc., required for 
the removal of existing work and/or for the 
installation of new work shall be included in this 
contract.  The Contractor shall make good, at no 
cost to the Owner, any damage caused by improper 
support or failure of shoring in any respect. Each 
Contractor shall be responsible for shoring 
required to protect his work or adjacent property 
and improvements of Owner and shall be 
responsible for shoring or for giving written notice 
to adjacent property owners.  Shoring shall be 
removed only after completion of permanent 
supports. 

P. The Contractor shall provide at the proper time 
such material as is required for support of the 
work.  If openings are required, whether shown on 
drawings or not, the Contractor shall see that they 
are properly constructed. 

Q. During the performance of work the Contractor 
shall be responsible for providing and maintaining 
warning signs, lights, signal devices, barricades, 
guard rails, fences and other devices appropriately 
located on site which will give proper and 
understandable warning to all persons of danger of 
entry onto land, structure or equipment.  

R. The Contractor shall be responsible for protection, 
including weather protection, and proper 
maintenance of all equipment and materials. 

S. The Contractor shall be responsible for care of the 
finished work and shall protect same from damage 
or defacement until substantial completion by the 
Owner.  If the work is damaged by any cause, the 
Contractor shall immediately begin to make repairs 
in accordance with the drawings and 
specifications.  Contractor shall be liable for all 
damage or loss unless attributable to the acts or 
omissions of the Owner or Designer. Any claim for 
reimbursement shall be submitted in accordance 
with Article 4.  After substantial completion the 
Contractor will only be responsible for damage 
resulting from acts or omissions of the Contractor 
or subcontractors through final warranty. 

T. In the event the Contractor encounters an 
unforeseen hazardous material, the Contractor 
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shall immediately stop work in the area affected 
and report the condition to the Owner and 
Designer in writing.  The Contractor shall not be 
required, pursuant to Article 4, to perform, any 
work relating to hazardous materials. 

U. In an emergency affecting safety of persons or 
property, the Contractor shall act, at the 
Contractor's discretion, to prevent threatened 
damage, injury or loss.  Additional compensation 
or extension of time claimed by the Contractor on 
account of an emergency shall be determined as 
provided in Article 4. 

V. Before commencing work, Contractors shall confer 
with the Construction Representative and facility 
representative and review any facility rules and 
regulations which may affect the conduct of the 
work.   

W. Project signs will only be erected on major 
projects and only as described in the specifications.  
If no sign is specified, none shall be erected. 

ARTICLE 3.7 -- SUBCONTRACTS 

A. Subcontractor assignments as identified in the bid 
form shall not be changed without written approval 
of the Owner.  The Owner will not approve 
changes of a listed subcontractor unless the 
Contractor documents, to the satisfaction of the 
Owner that the subcontractor cannot or will not 
perform the work as specified. 

B. The Contractor is fully responsible to the Owner 
for the acts and omissions of all subcontractors and 
of persons either directly or indirectly employed by 
them. 

C. Every subcontractor shall be bound by the 
applicable terms and provisions of these contract 
documents, but no contractual relationship shall 
exist between any subcontractor and the Owner 
unless the right of the Contractor to proceed with 
the work is suspended or this contract is terminated 
as herein provided, and the Owner in writing elects 
to assume the subcontract. 

D. The Contractor shall upon receipt of "Notice to 
Proceed" and prior to submission of the first 
payment request, notify the Designer and 
Construction Representative in writing of the 
names of any subcontractors to be used in addition 
to those identified in the bid form and all major 
material suppliers proposed for all parts of the 
work. 

ARTICLE 4 -- CHANGES IN THE WORK 

4.1 CHANGES IN THE WORK 

A. The Construction Representative, without giving 
notice to the surety and without invalidating this 
contract, may order extra work or make changes by 

altering, adding to or deducting from the work, this 
contract sum being adjusted accordingly.  All such 
work shall be executed under the conditions of the 
original contract. A claim for extension of time 
caused by any change must be adjusted at the time 
of ordering such change.  No future request for 
time will be considered. 

B. Each Contract Change shall include all costs 
required to perform the work including all labor, 
material, equipment, overheads and profit, delay, 
disruptions, or other miscellaneous expenses.  No 
subsequent requests for additional compensation 
including claims for delay, disruption, or reduced 
efficiency as a result of each change will be 
considered. Values from the Schedule of Values 
will not be binding as a basis for additions to or 
deductions from the contract price. 

C. The amount of any adjustment in this contract 
price for authorized changes shall be agreed upon 
before such changes become effective and shall be 
determined, through submission of a request for 
proposal, as follows: 

1. By an acceptable fixed price proposal from the 
Contractor.  Breakdowns shall include all 
takeoff sheets of each Contractor and 
subcontractor.  Breakdown shall include a 
listing of each item of material with unit prices 
and number of hours of labor for each task.  
Labor costs per hour shall be included with 
labor burden identified, which shall be not less 
than the prevailing wage rate, etc.  Overhead 
and profit shall be shown separately for each 
subcontractor and the Contractor. 

2. By a cost-plus-fixed-fee (time and material) 
basis with maximum price, total cost not to 
exceed said maximum.  Breakdown shall 
include a listing of each item of material with 
unit prices and number of hours of labor for 
each task.  Labor costs per hour shall be 
included with labor burden identified, which 
shall be not less than the prevailing wage rate, 
etc.  Overhead and profit shall be shown 
separately for each subcontractor and the 
Contractor. 

3. By unit prices contained in Contractor's 
original bid form and incorporated in the 
construction contract. 

 
D. Overhead and Profit on Contract Changes shall be 

applied as follows: 

1. The overhead and profit charge by the 
Contractor and all subcontractors shall be 
considered to include, but is not limited to: 
incidental job burdens, small truck (under 1 
ton) expense, mileage, small hand tools, 
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warranty costs, company benefits and general 
office overhead.  Project supervision including 
field supervision and job site office expense 
shall be considered a part of overhead and 
profit unless a compensable time extension is 
granted. 

2. The percentages for overhead and profit 
charged on Contract Changes shall be 
negotiated, and may vary according to the 
nature, extent, and complexity of the work 
involved.  However, the overhead and profit 
for the Contractor or subcontractor actually 
performing the work shall not exceed 14%.  
When one or more tiers of subcontractors are 
used, in no event shall any Contractor or 
subcontractor receive as overhead and profit 
more than 3% of the cost of the work 
performed by any of his subcontractors.  In no 
case shall the total overhead and profit paid by 
the Owner on any Contract Changes exceed 
twenty percent (20%) of the cost of materials, 
labor and equipment (exclusive of Contractor 
or any Subcontractor overhead and profit) 
necessary to put the contract change work in 
place. 

3. The Contractor will be allowed to add the cost 
of bonding and insurance to their cost of work.  
This bonding and insurance cost shall not 
exceed 2% and shall be allowed on the total 
cost of the added work, including overhead 
and profit. 

4. On proposals covering both increases and 
decreases in the amount of this contract, the 
application of overhead and profit shall be on 
the net change in the cost of the work. 

5. The percentage for overhead and profit to be 
credited to the Owner on Contract Changes 
that are solely decreases in the quantity of 
work or materials shall be negotiated, and may 
vary according to the nature, extent and 
complexity of the work involved, but in no 
case shall be less than ten percent (10%).   If 
the percentage for overhead and profit charged 
for work added by Contract Changes for this 
contract has been negotiated to less than 10%, 
the negotiated rate shall then apply to credits 
as well. 

E. No claim for an addition to this contract sum shall 
be valid unless authorized as aforesaid in writing 
by the Owner.  In the event that none of the 
foregoing methods are agreed upon, the Owner 
may order the Contractor to perform work on a 
time and material basis.  The cost of such work 
shall be determined by the Contractor's actual labor 
and material cost to perform the work plus 
overhead and profit as outlined herein.  The 

Designer and Construction Representative shall 
approve the Contractor's daily time and material 
invoices for the work involved. 

F. If the Contractor claims that any instructions 
involve extra cost under this contract, the 
Contractor shall give the Owner’s Representative 
written notice thereof within a reasonable time 
after the receipt of such instructions, and in any 
event before proceeding to execute the work.  No 
such claim shall be valid unless so made and 
authorized by the Owner, in writing. 

G. In an emergency affecting the safety of life or of 
the structure or of adjoining property, the 
Contractor, without special instruction or 
authorization from the Construction 
Representative, is hereby permitted to act at their 
discretion to prevent such threatened loss or injury.  
The Contractor shall submit a claim for 
compensation for such emergency work in writing 
to the Owner’s Representative. 

ARTICLE 4.2 – CHANGES IN COMPLETION 
TIME 

A. Extension of the number of work days stipulated in 
the Contract  for completion of the work with 
compensation may be made when: 

1. The contractor documents that proposed 
Changes in the work, as provided in Article 
4.1, extends construction activities critical to 
contract completion date,  OR 

2. The Owner suspends all work for convenience 
of the Owner as provided in Article 7.3,  OR 

3. An Owner caused delay extends construction 
activities critical to contract completion 
(except as provided elsewhere in these 
General Conditions).  The Contractor is to 
review the work activities yet to begin and 
evaluate the possibility of rescheduling the 
work to minimize the overall project delay. 

B. Extension of the number of work days stipulated in 
the Contract for completion of the work without 
compensation may be made when: 

1. Weather-related delays occur, subject to 
provisions for the inclusion of a specified 
number of "bad weather" days when provided 
for in Section 012100-Allowances,  OR 

2. Labor strikes or acts of God occur, OR  

3. The work of the Contractor is delayed on 
account of conditions which were beyond the 
control of the Contractor, subcontractors or 
suppliers, and were not the result of their fault 
or negligence.  

C. No time extension or compensation will be 
provided for delays caused by or within the control 
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of the Contractor, subcontractors or suppliers and 
for concurrent delays caused by the Owner. 

D. The Contractor shall notify the Owner promptly of 
any occurrence or conditions which in the 
Contractor's opinion results in a need for an 
extension of time.  The notice shall be in writing 
and shall include all necessary supporting 
materials with details of any resultant costs and be 
submitted in time to permit full investigation and 
evaluation of the Contractor's claim.  The Owner 
shall promptly acknowledge the Contractor's 
notice and, after recommendation from the 
Owner’s Representative and/or Designer, shall 
provide a decision to the Contractor.  Failure on 
the part of the Contractor to provide such notice 
and to detail the costs shall constitute a waiver by 
the Contractor of any claim.  Requests for 
extensions of time shall be for working days only.   

ARTICLE 5 -  CONSTRUCTION AND 
COMPLETION 

ARTICLE 5.1 –  CONSTRUCTION 
COMMENCEMENT 

A. Upon receipt of the "Intent to Award" letter, the 
Contractor must submit the following properly 
executed instruments to the Owner: 

1. Contract; 

2. Performance/payment bond as described in 
Article 6.1; 

3. Certificates of Insurance, or the actual policies 
themselves, showing that the Contractor has 
obtained the insurance coverage required by 
Article 6.2.   

4. Written Affirmative Action Plans as required 
in Article 1.4. 

Above referenced items must be received by the 
Owner within ten (10) working days after the 
effective date of the contract.  If not received, the 
Owner may treat the failure to timely submit them 
as a refusal by the Contractor to accept a contract 
for this work and may retain as liquidated damages 
the Contractor's bid bond, cashier's check or 
certified check as provided in the Instructions to 
Bidders.  Upon receipt the Owner will issue a 
“Notice to Proceed” with the work to the 
Contractor. 

B. Within the time frame noted in Section 013200 - 
Schedules, following receipt of the "Notice to 
Proceed", the Contractor shall submit to the Owner 
a progress schedule and schedule of values, 
showing activities through the end of the contract 
period.  Should the Contractor not receive written 
notification from the Owner of the disapproval of 
the schedule of values within fifteen (15) working 

days, the Contractor may consider it approved for 
purpose of determining when the first monthly 
Application and Certification for Payment may be 
submitted. 

C. The Contractor may commence work upon receipt 
of the Division of Facilities Management, Design 
and Construction’s "Notice to Proceed" letter. 
Contractor shall prosecute the work with 
faithfulness and energy, and shall complete the 
entire work on or before the completion time stated 
in the contract documents or pay to the Owner the 
damages resulting from the failure to timely 
complete the work as set out within Article 5.4.   

ARTICLE 5.2 -- PROJECT CONSTRUCTION 

A. Each Contractor shall submit for the Owner's 
approval, in reproducible form, a progress schedule 
showing the rate of progress and the order of the 
work proposed to carry on various phases of the 
project.  The schedule shall be in conformance 
with the requirements outlined in Section 013200 – 
Schedules. 

B. Contractor shall employ and supply a sufficient 
force of workers, material, and equipment and 
shall pay when due, any worker, subcontractor or 
supplier and otherwise prosecute the work with 
such diligence so as to maintain the rate of 
progress indicated on the progress schedule, 
prevent work stoppage, and insure completion of 
the project within the time specified. 

 

ARTICLE 5.3 -- PROJECT COMPLETION 

A. Substantial Completion.  A Project is substantially 
complete when construction is essentially complete 
and work items remaining to be completed can be 
done without interfering with the Owner’s ability 
to use the Project for its intended purpose.   

1. Once the Contractor has reached what they 
believe is Substantial Completion, the 
Contractor shall notify the Designer and the 
Construction Representative of the following: 

a. That work is essentially complete with the 
exception of certain listed work items.  
The list shall be referred to as the 
“Contractor’s Punch.” 

b. That all Operation and Maintenance 
Manuals have been assembled and 
submitted in accordance with Article 
3.5A. 

c. That the Work is ready for inspection by 
the Designer and Construction 
Representative.  The Owner shall be 
entitled to a minimum of ten working 
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days notice before the inspection shall be 
performed. 

2. If the work is acceptable, the Owner shall 
issue a Certificate of Substantial Completion, 
which shall set forth the responsibilities of the 
Owner and the Contractor for utilities, 
security, maintenance, damage to the work 
and risk of loss.  The Certificate shall also 
identify those remaining items of work to be 
performed by the Contractor.  All such work 
items shall be complete within 30 working 
days of the date of the Certificate, unless the 
Certificate specifies a different time.  If the 
Contractor shall be required to perform tests 
that must be delayed due to climatic 
conditions, it is understood that such tests and 
affected equipment will be identified on the 
Certificate and shall be accomplished by the 
Contractor at the earliest possible date.  
Performance of the tests may not be required 
before Substantial Completion can be issued.  
The date of the issuance of the Certificate of 
Substantial Completion shall determine 
whether or not the work was completed within 
the contract time and whether or not 
Liquidated Damages are due. 

3. If the work is not acceptable, and the Owner 
does not issue a Certificate of Substantial 
Completion, the Owner shall be entitled to 
charge the Contractor with the Designer’s and 
Owner’s costs of re-inspection, including time 
and travel.  

B. Partial Occupancy.  Contractor agrees that the 
Owner shall be permitted to occupy and use any 
completed or partially completed portions of the 
Project, when such occupancy and use is in the 
Owner’s best interest.  Owner shall notify 
Contractor of its desire and intention to take Partial 
Occupancy as soon as possible but at least ten (10) 
working days before the Owner intends to occupy.  
If the Contractor believes that the portion of the 
work the Owner intends to occupy is not ready for 
occupancy, the Contractor shall notify the Owner 
immediately.  The Designer shall inspect the work 
in accordance with the procedures above.  If the 
Contractor claims increased cost of the project or 
delay in completion as a result of the occupancy, 
he shall notify the Owner immediately but in all 
cases before occupancy occurs.   

C. Final Completion.  The Project is finally complete 
when the Certificate of Substantial Completion has 
been issued and all work items identified therein as 
incomplete have been completed, and when all 
administrative items required by the contract have 
been completed.  Final Completion entitles the 
Contractor to payment of the outstanding balance 
of the contract amount including all change orders 

and retainage.  Within five (5) working days of the 
date of the Certificate of Substantial Completion, 
the Contractor shall identify the cost to complete 
any outstanding items of work.  The Designer shall 
review the Contractor’s estimate and either 
approve it or provide an independent estimate for 
all such items.  If the Contractor fails to complete 
the remaining items within the time specified in 
the Certificate, the Owner may terminate the 
contract and go to the surety for project completion 
in accordance with Article 7.2 or release the 
contract balance to the Contractor less 150% of the 
approved estimate to complete the outstanding 
items.  Upon completion of the outstanding items, 
when a final cost has been established, any monies 
remaining shall be paid to the Contractor.  Failure 
to complete items of work does not relieve the 
Contractor from the obligation to complete the 
administrative requirements of the contract, such 
as the provisions of Article 5.3  FAILURE TO 
COMPLETE ALL ITEMS OF WORK UNDER 
THE CONTRACT SHALL BE CONSIDERED A 
DEFAULT AND BE GROUNDS FOR 
CONTRACT TERMINATION AND 
DEBARMENT. 

D. Liquidated Damages.  Contractor agrees that the 
Owner may deduct from the contract price and 
retain as liquidated damages, and not as penalty or 
forfeiture, the sum stipulated in this contract for 
each work day after the Contract Completion Day 
on which work is not Substantially Complete.  
Assessment of Liquidated Damages shall not 
relieve the Contractor or the surety of any 
responsibility or obligation under the Contract.  In 
addition, the Owner may, without prejudice to any 
other rights, claims, or remedies the Owner may 
have including the right to Liquidated Damages, 
charge the Contractor for all additional expenses 
incurred by the Owner and/or Designer as the 
result of the extended contract period through Final 
Completion.  Additional Expenses shall include 
but not be limited to the costs of additional 
inspections. 

E. Early Completion.  The Contractor has the right to 
finish the work before the contract completion 
date; however, the Owner assumes no liability for 
any hindrances to the Contractor unless Owner 
caused delays result in a time extension to the 
contract completion date.  The Contractor shall not 
be entitled to any claims for lost efficiencies or for 
delay if a Certificate of Substantial Completion is 
given on or before the Contract Completion Date. 

ARTICLE 5.4 -- PAYMENT TO CONTRACTOR  

A. Payments on account of this contract will be made 
monthly in proportion to the work which has been 
completed. Request for payment must be submitted 
on the Owner's forms.  No other pay request will 
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be processed.  Supporting breakdowns must be in 
the same format as Owner’s forms and must 
provide the same level of detail.  The Designer 
will, within 5 working days from receipt of the 
contractor’s request for payment either issue a 
Certificate for Payment to the Owner, for such 
amount as the Designer determines is properly due, 
or notify the Contractor in writing of reasons for 
withholding a Certificate.  The Owner shall make 
payment within 30 calendar days after the 
"Application and Certification for Payment" has 
been received and certified by the Designer. The 
following items are to be attached to the 
contractor’s pay request: 

1. Updated construction schedule 

2. Certified payrolls consisting of name, 
occupation and craft, number of hours worked 
and actual wages paid for each individual 
employee, of the Contractor and all 
subcontractors working on the project 

B. The Owner shall retain 5 percent of the amount of 
each such payment application, except as allowed 
by Article 5.4, until final completion and 
acceptance of all work covered by this contract. 

C. Each payment made to Contractor shall be on 
account of the total amount payable to Contractor 
and all material and work covered by paid partial 
payment shall thereupon become the sole property 
of Owner.  This provision shall not be construed as 
relieving Contractor from sole responsibility for 
care and protection of materials and work upon 
which payments have been made or restoration of 
any damaged work or as a waiver of the right of 
Owner to require fulfillment of all terms of this 
contract. 

D. Materials delivered to the work site and not 
incorporated in the work will be allowed in the 
Application and Certification for Payment on the 
basis of one hundred (100%) percent of value, 
subject to the 5% retainage  providing that they are 
suitably stored on the site or in an approved 
warehouse in accordance with the following 
requirements:  

1. Material has previously been approved 
through submittal and acceptance of shop 
drawings conforming to requirements of 
Article 3.2 of General Conditions. 

2. Delivery is made in accordance with the time 
frame on the approved schedule. 

3. Materials, equipment, etc., are properly stored 
and protected from damage and deterioration 
and remain so - if not, previously approved 
amounts will be deleted from subsequent pay 
applications. 

4. The payment request is accompanied by a 
breakdown identifying the material 
equipment, etc. in sufficient detail to establish 
quantity and value. 

E. The Contractor shall be allowed to include in the 
Application and Certification for Payment, one 
hundred (100%) of the value, subject to retainage, 
of major equipment and material stored off the site 
if all of the following conditions are met: 

1. The request for consideration of payment for 
materials stored off site is made at least 15 
working days prior to submittal of the 
Application for Payment including such 
material.  Only materials inspected will be 
considered for inclusion on Application for 
Payment requests. 

2. Materials stored in one location off site are 
valued in excess of $25,000. 

3. That a Certificate of Insurance is provided 
indicating adequate protection from loss, theft 
conversion or damage for materials stored off 
site.  This Certificate shall show the State of 
Missouri as an additional insured for this loss. 

4. The materials are stored in a facility approved 
and inspected, by the Construction 
Representative. 

5. Contractor shall be responsible for, Owner 
costs to inspect out of state facilities, and any 
delays in the completion of the work caused 
by damage to the material or for any other 
failure of the Contractor to have access to this 
material for the execution of the work. 

F. The Owner shall determine the amount, quality 
and acceptability of the work and materials which 
are to be paid for under this contract.  In the event 
any questions shall arise between the parties, 
relative to this contract or specifications, 
determination or decision of the Owner or the 
Construction Representative and the Designer shall 
be a condition precedent to the right of the 
Contractor to receive any money or payment for 
work under this contract affected in any manner or 
to any extent by such question. 

G. Payments Withheld: The Owner may withhold or 
nullify in whole or part any certificate to such 
extent as may be necessary to protect the Owner 
from loss on account of: 

1. Defective work not remedied.  When a notice 
of noncompliance is issued on an item or 
items, corrective action shall be undertaken 
immediately.  Until corrective action is 
completed, no monies will be paid and no 
additional time will be allowed for the item or 
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items.  The cost of corrective action(s) shall be 
borne by the Contractor. 

2. A reasonable doubt that this contract can be 
completed for the unpaid balance. 

3. Failure of the Contractor to update as-built 
drawings monthly for review by the 
Construction Representative.  

4. Failure of the Contractor to update the 
construction schedule. 

When the Construction Representative is 
satisfied the Contractor has remedied above 
deficiencies, payment shall be released. 

H. Final Payment:  Upon receipt of written notice 
from the Contractor to the Designer and Project 
Representative that the work is ready for final 
inspection and acceptance, the Designer and 
Project Representative, with the Contractor, shall 
promptly make such inspection.  If the work is 
acceptable and the contract fully performed, the 
Construction Representative shall complete a final 
acceptance report and the Contractor will be 
directed to submit a final Application and 
Certification for Payment.  If the Owner approves 
the same, the entire balance shall be due and 
payable, with the exception of deductions as 
provided for under Article 5.4. 

1. Where the specifications provide for the 
performance by the Contractor of (certain tests 
for the purpose of balancing and checking the 
air conditioning and heating equipment and 
the Contractor shall have furnished and 
installed all such equipment in accordance 
with the specifications, but said test cannot 
then be made because of climatic conditions, 
such test shall may be considered as required 
under the provisions of the specifications, 
Section 013300 and this contract may be 
substantial  Full payment will not be made 
until the tests have been made and the 
equipment and system is finally accepted.  If 
the tests are not completed when scheduled, 
the Owner may deduct 150% of the value of 
the tests from the final payment. 

2. The final payment shall not become due until 
the Contractor delivers to the Construction 
Representative: 

   
a) A complete file of releases, on the 

standard form included in the contract 
documents as "Final Receipt of Payment 
and Release Form", from subcontractors 
and material suppliers evidencing 
payment in full for services, equipment 
and materials, as the case may require, if 
the Owner approves, or a consent from 

the Surety to final payment accepting 
liability for any unpaid amounts.  

b) An Affidavit of Compliance with 
Prevailing Wage Law, in the form as 
included in this contract specifications, 
properly executed by each subcontractor, 
and the Contractor 

c) Certified copies of all payrolls 

d) As-built drawings  

3. If any claim remains unsatisfied after all 
payments are made, the Contractor shall 
refund to the Owner all monies that the latter 
may be compelled to pay in discharging such a 
claim including all costs and a reasonable 
attorney's fee.   

4. Missouri statute requires prompt payment 
from the Owner to the Contractor within thirty 
calendar days and from the Contractor to his 
subcontractors within fifteen calendar days.  
Failure to make payments within the required 
time frame entitles the receiving party to 
charge interest at the rate of one and one half 
percent per month calculated from the 
expiration of the statutory time period until 
paid. 

5. The value of all unused unit price allowances 
and/or 150% of the value of the outstanding 
work items, and/or liquidated damages may be 
deducted from the final pay request without 
executing a Contract Change.  Any unit price 
items which exceed the number of units in the 
contract may be added by Contract Change. 

ARTICLE 6 -- INSURANCE AND BONDS 

ARTICLE 6.1 -- BOND 

A. Contractor shall furnish a performance/payment 
bond in an amount equal to 100% of the contract 
price to guarantee faithful performance of the 
contract and 100% of the contract price to 
guarantee the payment of all persons performing 
labor on the project and furnishing materials in 
connection therewith under this contract as set 
forth in the standard form of performance and 
payment bond included in the contract documents.  
The surety on such bond shall be issued by a surety 
company authorized by the Missouri Department 
of Insurance to do business in the state of 
Missouri. 

B. All Performance/Payment Bonds furnished in 
response to this provision shall be provided by a 
bonding company with a rating of B+ or higher as 
established by A.M. Best Company, Inc. in their 
most recent publication. 
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ARTICLE 6.2 – INSURANCE 

A. The successful Contractor shall procure and 
maintain for the duration of the contract issued a 
policy or policies of insurance for the protection 
of both the Contractor and the Owner and their 
respective officers, officials, agents, consultants 
and employees.  The Owner requires certification 
of insurance coverage from the Contractor prior to 
commencing work.   

B.     Minimum Scope and Extent of Coverage 

1. General Liability 

Commercial General Liability, ISO coverage 
form number or equivalent CG 00 01 
("occurrence" basis), or I-SO coverage form 
number CG 00 02, or ISO equivalent. 

If ISO equivalent or manuscript general 
liability coverage forms are used, minimum 
coverage will be as follows: 
Premises/Operations; Independent 
Contractors; Products/Completed Operations; 
personal Injury; Broad Form Property Damage 
including Completed Operations; Broad Form 
Contractual Liability Coverage to include 
Contractor's obligations under Article 1.11 
Indemnification and any other Special 
Hazards required by the work of the contract. 

2. Automobile Liability 

Business Automobile Liability Insurance, ISO 
Coverage form number or equivalent CA 00 
01 covering automobile liability, code 1 
"ANY AUTO". 

3. Workers' Compensation and Employer's 
Liability 

Statutory Workers' Compensation Insurance 
for Missouri and standard Employer's Liability 
Insurance, or the authorization to self-insure 
for such liability from the Missouri Division 
of Workers’ Compensation. 

4. Builder's Risk or Installation Floater Insurance 

Insurance upon the work and all materials, 
equipment, supplies, temporary structures and 
similar items which may be incident to the 
performance of the work and located at or 
adjacent to the site, against loss or damage 
from fire and such other casualties as are 
included in extended coverage in broad "All 
Risk" form, including coverage for Flood and 
Earthquake, in an amount not less than the 
replacement cost of the work or this contact 
price, whichever is greater, with loss payable 
to Contractor and Owner as their respective 
interests may appear. 

Contractor shall maintain sufficient insurance 
to cover the full value of the work and 
materials as the work progresses, and shall 
furnish Owner copies of all endorsements.  If 
Builder's Risk Reporting- Form of 
Endorsement is used, Contractor shall make 
all reports as required therein so as to keep in 
force an amount of insurance which will equal 
the replacement cost of the work, materials, 
equipment, supplies, temporary structures, and 
other property covered thereby; and if, as a 
result of Contractor's failure to make any such 
report, the amount of insurance so recoverable 
shall be less than such replacement cost, 
Contractor's interest in the proceeds of such 
insurance, if any, shall be subordinated to 
Owner's interest to the end that Owner may 
receive full reimbursement for its loss. 

C. Minimum Limits of Insurance 

1. General Liability 

Contractor 

$2,000,000 combined single limit per 
occurrence for bodily injury, 
personal injury, and 
property damage 

$2,000,000 annual aggregate 

2. Automobile Liability 

$2,000,000 combined single limit per 
occurrence for bodily injury 
and property damage 

3. Workers' Compensation and Employers 
Liability 

Workers' Compensation limits as required by 
applicable State Statutes (generally unlimited) 
and minimum of $1,000,000 limit per accident 
for Employer's Liability. 

General Liability and Automobile Liability 
insurance may be arranged under individual 
policies for the full limits required or by a 
combination of underlying policies with the 
balance provided by a form-following Excess 
or Umbrella Liability policy. 

D. Deductibles and Self-Insured Retentions 

All deductibles, co-payment clauses, and self-
insured retentions must be declared to and 
approved by the Owner.  The Owner reserves the 
right to request the reduction or elimination of 
unacceptable deductibles or self-insured retentions, 
as they would apply to the Owner, and their 
respective officers, officials, agents, consultants 
and employees.  Alternatively, the Owner may 
request Contractor to procure a bond guaranteeing 
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payment of losses and related investigations, 
claims administration, and defense expenses. 

E. Other Insurance Provisions and Requirements 

The respective insurance policies and coverage, as 
specified below, must contain, or be endorsed to 
contain the following conditions or provisions: 

1. General Liability 

The Owner, and its respective commissioners, 
officers, officials, agents, consultants and 
employees shall be endorsed as additional 
insured’s by ISO form CG 20 26 Additional 
Insured - Designated Person or Organization.  
As additional insured’s, they shall be covered 
as to work performed by or on behalf of the 
Contractor or as to liability which arises out of 
Contractor's activities or resulting from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's insurance coverage shall be 
primary with respect to all additional 
insured’s.  Insurance of self-insurance 
programs maintained by the designated 
additional -insured’s shall be excess of the 
Contractor's insurance and shall not contribute 
with it. 

Additionally, the Contractor and Contractor's 
general liability insurer shall agree to waive 
all rights of subrogation against the Owner 
and any of their respective officers, officials, 
agents, consultants or employees for claims, 
losses, or expenses which arise out of 
Contractor's activities or result from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's failure to comply with the terms 
and conditions of these insurance policies 
shall not affect or abridge coverage for the 
Owner, or for any of their officers, officials, 
agents, consultants or employees. 

2. Automobile Insurance 

The Owner, and their respective officers, 
officials, agents, consultants and employees 
shall be endorsed as additional insured’s by 
ISO form CG 20 26 - Additional Insured 
Designated Person or Organization.  As 
additional insured’s, they shall be covered as 
to work performed by or on behalf of the 
Contractor or as to liability which arises out of 
Contractor's activities or resulting from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's insurance coverage shall be 
primary with respect to all additional 
insured’s.  Insurance or self-insurance 

programs maintained by the designated 
additional insured’s shall be in excess of the 
Contractor's insurance and shall not contribute 
with it. 

Additionally, the Contractor and Contractor's 
automobile insurer shall agree to waive all 
rights of subrogation against the Owner and 
any of their respective officers, officials, 
agents, consultants or employees for claims, 
losses, or expenses which arise out of 
Contractor's activities or result from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's failure to comply with the terms 
and conditions of these insurance policies 
shall not affect or abridge coverage for the 
Owner or for any of its officers, officials, 
agents, consultants or employees. 

3. Workers' Compensation/Employer's Liability 

Contractor's workers' compensation insurance 
shall be endorsed with NCCI form WC 00 03 
01 A - Alternative Employer Endorsement.  
The Alternative Employer Endorsement shall 
designate the Owner as "alternate employers." 

4. All Coverages 

Each insurance policy required by this section 
of the Contract shall contain a stipulation, 
endorsed if necessary, that the Owner will 
receive a minimum of a thirty (30) calendar 
day advance notice of any policy cancellation.  
Ten (10) calendar days advance notice is 
required for policy cancellation due to non-
payment of premium. 

F. Insurer Qualifications and Acceptability 

Insurance required hereunder shall be issued by an 
A.M. Best, “B+” rated, Class IX insurance 
company approved to conduct insurance business 
in the state of Missouri. 

G. Verification of Insurance Coverage 

Prior to Owner issuing a Notice to Proceed, the 
Contractor-shall furnish the Owner with 
Certificate(s) of Insurance and with any applicable 
original endorsements evidencing the required 
insurance coverage.  The insurance certificates and 
endorsements are to be signed by a person 
authorized by that insurer to bind coverage on its 
behalf.  All certificates and endorsements received 
by the Owner are subject to review and approval 
by the Owner.  The Owner reserves the right to 
require certified copies of all required policies at 
any time.  If the scope of this contract will exceed 
one (1) year - or, if any of Contractor's applicable 
insurance coverage expires prior to completion of 
the work or services required under this contract - 
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the Contractor will provide a renewal or 
replacement certificate before continuing work or 
services hereunder.  If the Contractor fails to 
provide documentation of required insurance 
coverage, the Owner may issue a stop work order 
and no additional contract completion time and/or 
compensation shall be granted as a result thereof. 

 

ARTICLE 7 – SUSPENSION OR TERMINATION 
OF CONTRACT 

ARTICLE 7.1 - FOR SITE CONDITIONS 

When conditions at the site of the proposed work 
are considered by the Owner to be unsatisfactory 
for prosecution of the work, the Contractor may be 
ordered in writing to suspend the work or any part 
thereof until reasonable conditions exist.  When 
such suspension is not due to fault or negligence of 
the Contractor, time allowed for completion of 
such suspended work will be extended by a period 
of time equal to that lost due to delay occasioned 
by ordered suspension. This will be a no cost time 
extension. 

ARTICLE 7.2 - FOR CAUSE  

A. Termination or Suspension for Cause: 

1.  If the Contractor shall file for bankruptcy, or 
should make a general assignment for the 
benefit of the creditors, or if a receiver should 
be appointed on account of  insolvency, or if 
the contractor should persistently or 
repeatedly refuse or fail to supply enough 
properly skilled workers or proper materials, 
or if the contractor should fail to make prompt 
payment to subcontractors or for material or 
labor, or persistently disregard laws, 
ordinances or the instructions of the Owner, or 
otherwise be guilty of a substantial violation 
of any provision of this contract, then the 
Owner may serve notice on the Contractor and 
the surety setting forth the violations and 
demanding compliance with this contract.  
Unless within ten (10) consecutive calendar 
days after serving such notice, such violations 
shall cease and satisfactory arrangements for 
correction be made, the Owner may suspend 
the Contractor's right to proceed with the work 
or terminate this contract. 

2. In the event the Owner suspends Contractor's 
right to proceed with the work or terminates 
the contract, the Owner may demand that the 
Contractor's surety take over and complete the 
work on this contract, after the surety submits 
a written proposal to the Owner and receives 
written approval and upon the surety's failure 
or refusal to do so within ten (10) consecutive 

calendar days after demand therefore, the 
Owner may take over the work and prosecute 
the same to completion by bid or negotiated 
contract, or the Owner may elect to take 
possession of and utilize in completing the 
work such materials, supplies, appliances and 
plant as may be on the site of the work, and all 
subcontractors, if the Owner elects, shall be 
bound to perform their contracts. 

B. The Contractor and its surety shall be and remain 
liable to the Owner for any excess cost or damages 
occasioned to the Owner as a result of the actions 
above set forth. 

C. The Contractor in the event of such suspension or 
termination shall not be entitled to receive any 
further payments under this contract until the work 
is wholly finished.  Then if the unpaid balance 
under this contract shall exceed all expenses of the 
Owner as certified by the Director, such excess 
shall be paid to the Contractor; but, if such 
expenses shall exceed the unpaid balance as 
certified by the Director, the Contractor and their 
surety shall be liable for and shall pay the 
difference and any damages to the Owner. 

D. In exercising Owner's right to secure completion of 
the work under any of the provisions hereof, the 
Director shall have the right to exercise Owner's 
sole discretion as to the manner, methods and 
reasonableness of costs of completing the work. 

E. The rights of the Owner to suspend or terminate as 
herein provided shall be cumulative and not 
exclusive and shall be in addition to any other 
remedy provided by law. 

F. The Contractor in the event of such suspension or 
termination may be declared ineligible for Owner 
contracts for a minimal period of twelve (12) 
months.  Further, no contract will be awarded to 
any Contractor who lists in their bid form any 
subcontractor whose prior performance has 
contributed, as determined by the Owner, to a 
breach of a contract.  In order to be considered for 
state-awarded contracts after this period, the 
Contractor/subcontractor will be required to 
forward acceptance reports to the Owner regarding 
successful completion of non-state projects during 
the intervening twelve (12) months from the date 
of default.  No contracts will be awarded to a 
subcontractor/Contractor until the ability to 
perform responsibly in the private sector has been 
proven to the Owner. 

ARTICLE 7.3 -- FOR CONVENIENCE 

A. The Owner may terminate or suspend the Contract 
or any portion of the Work without cause at any 
time, and at the Owner's convenience.  Notification 
of a termination or suspension shall be in writing 
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and shall be given to the Contractor and their 
surety.  If the Contract is suspended, the notice will 
contain the anticipated duration of the suspension 
or the conditions under which work will be 
permitted to resume.  If appropriate, the Contractor 
will be requested to demobilize and re-mobilize 
and will be reimbursed time and costs associated 
with the suspension. 

B. Upon receipt of notification, the Contractor shall: 

1. Cease operations when directed. 

2. Take actions to protect the work and any 
stored materials. 

3. Place no further subcontracts or orders for 
material, supplies, services or facilities except 
as may be necessary to complete the portion of 
the Contract that has not been terminated.  No 
claim for payment of materials or supplies 
ordered after the termination date shall be 
considered. 

4. Terminate all existing subcontracts, rentals, 
material, and equipment orders. 

5. Settle all outstanding liabilities arising from 
termination with subcontractors and suppliers. 

6. Transfer title and deliver to the Owner, work 
in progress, completed work, supplies and 
other material produced or acquire for the 
work terminated, and completed or partially 
completed plans, drawings information and 
other property that, if the Contract had been 
completed, would be required to be furnished 
to the Owner. 

C. For termination without cause and at the Owner's 
convenience, in addition to payment for work 
completed prior to date of termination, the 
Contractor may be entitled to payment of other 
documented costs directly associated with the early 
termination of the contract.  Payment for 
anticipated profit and unapplied overhead will not 
be allowed. 
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SECTION 007300 - SUPPLEMENTARY CONDITIONS 

1.0 GENERAL: 

A. These Supplementary General Conditions clarify, add, delete, or otherwise modify standard terms and

conditions of DIVISION 0, BIDDING AND CONTRACTING REQUIREMENTS.

2.0 CONTACTS: 

Designer: Larry Block 

OA-FMDC Project Design Unit 

301 West High Street 

Jefferson City, Missouri 65101 

Telephone:  573-526-6270 

Email: larry.block@oa.mo.gov  

Construction Representative: Troy Wolken 

Division of Facilities Management, Design and Construction 

709 Missouri Blvd (Upper Level) 

Jefferson City, Missouri 65109 

Telephone:  573-751-3227 

Email: troy.wolken@oa.mo.gov  

Project Manager: Bryan Chinn 

Division of Facilities Management, Design and Construction 

301 West High Street, Room 730 

Jefferson City, Missouri  65101 

Telephone:  573-751-2440 

Email: bryan.chinn@oa.mo.gov  

Contract Specialist: Mandy Roberson 

Division of Facilities Management, Design and Construction 

301 West High Street, Room 730 

Jefferson City, Missouri  65101 

Telephone: 573-522-0074  

Email: mandy.roberson@oa.mo.gov    

3.0  NOTICE:  ALL BID MATERIALS ARE DUE AT THE TIME OF BID SUBMITTAL.  THERE IS 

NO SECOND SUBMITTAL FOR THIS PROJECT. 

4.0 FURNISHING CONSTRUCTION DOCUMENTS: 

A. The Owner will furnish the Contractor with approximately 3 complete sets of drawings and

specifications at no charge.

B. The Owner will furnish the Contractor with approximately 3 sets of explanatory or change drawings at

no charge.

C. The Contractor may make copies of the documents as needed with no additional cost to the Owner.

5.0    SAFETY REQUIREMENTS 

Contractor and subcontractors at any tier shall comply with RSMo 292.675 and Article 1.3, E, of Section 

007213, General Conditions. 

mailto:larry.block@oa.mo.gov
mailto:troy.wolken@oa.mo.gov
mailto:bryan.chinn@oa.mo.gov
mailto:mandy.roberson@oa.mo.gov


 
 
 
 
 
 
 
 
     

 

      

Division of Labor Standards 
WAGE AND HOUR SECTION 

 

MICHAEL L. PARSON, Governor 
 

Annual Wage Order No. 29 
Section 026 

COLE COUNTY 
 
In accordance with Section 290.262 RSMo 2000, within thirty (30) days after a certified copy of 
this Annual Wage Order has been filed with the Secretary of State as indicated below, any person 
who may be affected by this Annual Wage Order may object by filing an objection in triplicate 
with the Labor and Industrial Relations Commission, P.O. Box 599, Jefferson City, MO 65102-
0599.  Such objections must set forth in writing the specific grounds of objection.  Each objection 
shall certify that a copy has been furnished to the Division of Labor Standards, P.O. Box 449, 
Jefferson City, MO 65102-0449 pursuant to 8 CSR 20-5.010(1).  A certified copy of the Annual 
Wage Order has been filed with the Secretary of State of Missouri. 

      Original Signed by   
       Todd Smith, Director 
       Division of Labor Standards 

Filed With Secretary of State:              March 10, 2022    
  
Last Date Objections May Be Filed:  April 11, 2022  

Prepared by Missouri Department of Labor and Industrial Relations 

Missouri 



Building Construction Rates for
COLE County          

Section  026

ANNUAL WAGE ORDER NO. 29  3/22

**Prevailing
OCCUPATIONAL TITLE Hourly 

Rate
Asbestos Worker $53.18
Boilermaker  $27.22*
Bricklayer $51.39
Carpenter $47.88
  Lather
  Linoleum Layer 
  Millwright
  Pile Driver
Cement Mason $41.24
  Plasterer
Communications Technician $55.00
Electrician (Inside Wireman) $55.64
Electrician Outside Lineman $74.20
  Lineman Operator
  Lineman - Tree Trimmer
  Groundman
  Groundman - Tree Trimmer
Elevator Constructor $27.22*
Glazier $56.16
Ironworker $61.89
Laborer $41.21
  General Laborer
  First Semi-Skilled
  Second Semi-Skilled
Mason $27.22*
  Marble Mason
  Marble Finisher
  Terrazzo Worker
  Terrazzo Finisher
  Tile Setter
  Tile Finisher
Operating Engineer $60.02
  Group I
  Group II
  Group III   
  Group III-A
  Group IV
  Group V
Painter $39.08
Plumber $66.28
  Pipe Fitter
Roofer $51.92
Sheet Metal Worker $54.06
Sprinkler Fitter $62.10
Truck Driver $41.74
  Truck Control Service Driver
  Group I
  Group II
  Group III   
  Group IV

*The Division of Labor Standards received fewer than 1,000 reportable hours for this occupational title. The public works contracting 
minimum wage is established for this occupational title using data provided by Missouri Economic Research and Information Center.
**The Prevailing Hourly Rate includes any applicable fringe benefit amounts for each occupational title as defined in Section 290.210 RSMo.



Heavy Construction Rates for
COLE County    

Section  026

ANNUAL WAGE ORDER NO. 29  3/22

**Prevailing
OCCUPATIONAL TITLE Hourly

Rate
Carpenter $53.63
   Millwright
   Pile Driver
Electrician (Outside Lineman) $74.20
  Lineman Operator
  Lineman - Tree Trimmer
  Groundman
  Groundman - Tree Trimmer
Laborer $43.21
  General Laborer
  Skilled Laborer
Operating Engineer $58.94
  Group I
  Group II
  Group III
  Group IV
Truck Driver $45.80
  Truck Control Service Driver
  Group I
  Group II
  Group III
  Group IV

Use Heavy Construction Rates on Highway and Heavy construction in accordance with the classifications of 
construction work established in 8 CSR 30-3.040(3).

Use Building Construction Rates on Building construction in accordance with the classifications of construction
work established in 8 CSR 30-3.040(2).

If a worker is performing work on a heavy construction project within an occupational title that is not listed on the 
Heavy Construction Rate Sheet, use the rate for that occupational title as shown on the Building 
Construction Rate Sheet. 

*The Division of Labor Standards received fewer than 1,000 reportable hours for this occupational title. The public works contracting 
minimum wage is established for this occupational title using data provided by Missouri Economic Research and Information Center.

**The Prevailing Hourly Rate includes any applicable fringe benefit amounts for each occupational title as defined in
Section 290.210 RSMo.



OVERTIME 
and 

HOLIDAYS 

ANNUAL WAGE ORDER NO. 29 3/22 

OVERTIME 

For all work performed on a Sunday or a holiday, not less than twice (2x) the prevailing 
hourly rate of wages for work of a similar character in the locality in which the work is 
performed or the public works contracting minimum wage, whichever is applicable, shall 
be paid to all workers employed by or on behalf of any public body engaged in the 
construction of public works, exclusive of maintenance work. 

For all overtime work performed, not less than one and one-half (1½) the prevailing 
hourly rate of wages for work of a similar character in the locality in which the work is 
performed or the public works contracting minimum wage, whichever is applicable, shall 
be paid to all workers employed by or on behalf of any public body engaged in the 
construction of public works, exclusive of maintenance work or contractual obligation. 
For purposes of this subdivision, "overtime work" shall include work that exceeds ten 
hours in one day and work in excess of forty hours in one calendar week; and 

A thirty-minute lunch period on each calendar day shall be allowed for each worker on a 
public works project, provided that such time shall not be considered as time worked. 

HOLIDAYS
January first; 
The last Monday in May; 
July fourth; 
The first Monday in September; 
November eleventh; 
The fourth Thursday in November; and 
December twenty-fifth; 

If any holiday falls on a Sunday, the following Monday shall be considered a holiday. 
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SECTION 011000 – SUMMARY OF WORK 

PART 1 - GENERAL 

1.1 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Project consists of replacing concrete pavement driveways, parking lots,
sidewalks, and steps.

1. Project Location: Missouri State Highway Patrol, General Headquarters,
1510 E. Elm St., Missouri.

2. Owner:  State of Missouri, Office of Administration, Division of Facilities
Management, Design and Construction, Harry S Truman State Office Building,
Post Office Box 809, 301 West High Street, Jefferson City, Missouri  65102.

Contract Documents, dated 2/2/23 were prepared for the Project by Office of 
Administration, Division of Facilities Management, Design and Construction, Project 
Design Unit. 

B. The Work consists of:
1. Base Bid: Replace approximately 34,247 sq. ft. of concrete pavement, including curb &

gutters, and traffic markings.
2. Alternate No. 1: Replace concrete stairs and sidewalk.
3. Alternate No. 2: Replace approximately 8,102 sq. ft. of concrete pavement.
4. Alternate No. 3: Install approximately 3,745 sq. ft. of rip-rap embankment.

C. The Work will be constructed under a single prime contract.

1.2 CONTRACTOR USE OF PREMISES 

A. Use of the Site:  Limit use of the premises to work in areas indicated.  Do not disturb
portions of the site beyond the areas in which the Work is indicated.

1. Owner Occupancy:  Allow for Owner occupancy and use by the public.

B. Use of the Existing Building: Maintain the existing building in a weathertight condition
throughout the construction period.  Repair damage cause by construction operations.
Take all precautions necessary to protect the building and its occupants during the
construction period.

1.3 OCCUPANCY REQUIREMENTS 

A. Full Owner Occupancy:  The Owner will occupy the site and existing building during the
entire construction period.  Cooperate with the Owner during construction operations to
minimize conflicts and facilitate owner usage.  Perform the Work so as not to interfere
with the Owner’s operations.

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION (Not Applicable) 

END OF SECTION  011000 
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SECTION 012100 – ALLOWANCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements governing allowances. 

B. Types of allowances include the following: 

1. Weather allowances. 

1.3 WEATHER ALLOWANCE 

A. Included within the completion period for this project are a specified number of “bad 
weather” days (see Schedule of Allowances). 

B. The Contractor’s progress schedule shall clearly indicate the bad weather day allowance 
as an “activity” or “activities”.  In the event weather conditions preclude performance of 
critical work activities for 50% or more of the Contractor’s scheduled workday, that day 
shall be declared unavailable for work due to weather (a “bad weather” day) and charged 
against the above allowance.  Critical work activities will be determined by review of the 
Contractor’s current progress schedule. 

C. The Contractor’s Representative and the Construction Representative shall agree monthly 
on the number of “bad weather” days to be charged against the allowance.  This 
determination will be documented in writing and be signed by the Contractor and the 
Construction Representatives.  If there is a failure to agree on all or part of the “bad 
weather” days for a particular month, that disagreement shall be noted on this written 
document and signed by each party’s representative.  Failure of the Contractor’s 
representative to sign the “bad weather” day documentation after it is presented, with or 
without the notes of disagreement, shall constitute agreement with the “bad weather” day 
determination contained in that document. 

D. There will be no modification to the time of contract performance due solely to the 
failure to deplete the “bad weather” day allowance. 

E. Once this allowance is depleted, a no cost Change Order time extension will be executed 
for “bad weather” days, as defined above, encountered during the remainder of the 
Project. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALLOWANCES 

A. Weather Allowance:  Included within the completion period for this Project is fifteen 
(15)“bad weather” days. 

END OF SECTION  012100 
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SECTION 012300 - ALTERNATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements governing Alternates. 

1.3 DEFINITIONS 

A. Definition:  An alternate is an amount proposed by bidders and stated on the Bid Form for 
certain work defined in the Bidding Requirements that may be added to the Base Bid amount if 
the Owner decides to accept a corresponding change in either the amount of construction to be 
completed, or in the products, materials, equipment, systems, or installation methods described 
in the Contract Documents.. 

1. The cost for each alternate is the net addition to the Contract Sum to incorporate the 
Alternate into the Work.  No other adjustments are made to the Contract Sum. 

B. No additional time will be allowed for alternate work unless the number of work days is so 
stated on the bid form. 

1.4 PROCEDURES 

A. Coordination:  Modify or adjust affected adjacent Work as necessary to completely and fully 
integrate the Alternate Work into the Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar 
items incidental to or required for a complete installation whether or not mentioned as 
part of the Alternate. 

B. Notification:  The award of the Contract will indicate whether alternates have been accepted or 
rejected. 

C. Execute accepted alternates under the same conditions as other Work of this Contract. 

D. Schedule:  A “Schedule of Alternates” is included at the end of this Section.  Specification 
Sections referenced in the Schedule contain requirements for materials necessary to achieve the 
Work described under each alternate. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

A. Alternate No. 1:  Add replacement of the concrete stairs as indicated on the Drawings labeled 
"Alternate No. 1”. 
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B. Alternate No. 2:  Add replacement of the concrete driveway as indicated on the Drawings 
labeled "Alternate No. 2”. 

C. Alternate No. 3:  Install rip-rap embankment as indicated on the Drawings labeled “Alternate 
No. 3”. 

END OF SECTION 012300 
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SECTION 012600 – CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements for handling and 
processing Contract Modifications. 

1.3 REQUESTS FOR INFORMATION 

A. In the event that the Contractor or Subcontractor, at any tier, determines that some 
portion of the Drawings, Specifications, or other Contract Documents requires 
clarification or interpretation, the Contractor shall submit a “Request for Information” 
(RFI) in writing to the Designer.  A RFI may only be submitted by the Contractor and 
shall only be submitted on the RFI forms provided by the Owner.  The Contractor shall 
clearly and concisely set forth the issue for which clarification or interpretation is sought 
and why a response is needed.  In the RFI, the Contractor shall set forth an interpretation 
or understanding of the requirement along with reasons why such an understanding was 
reached. 

B. Responses to RFI shall be issued within ten (10) working days of receipt of the Request 
from the Contractor unless the Designer determines that a longer time is necessary to 
provide an adequate response.  If a longer time is determined necessary by the Designer, 
the Designer will, within five (5) working days of receipt of the request, notify the 
Contractor of the anticipated response time.  If the Contactor submits a RFI on a time 
sensitive activity on the current project schedule, the Contractor shall not be entitled to 
any time extension due to the time it takes the Designer to respond to the request 
provided that the Designer responds within the ten (10) working days set forth above. 

C. Responses from the Designer will not change any requirement of the Contract 
Documents.  In the event the Contractor believes that a response to a RFI will cause a 
change to the requirements of the Contract Document, the Contractor shall give written 
notice to the Designer requesting a Change Order for the work.  Failure to give such 
written notice within ten (10) working days, shall waive the Contractor’s right to seek 
additional time or cost under Article 4, “Changes in the Work” of the General Conditions. 

1.4 MINOR CHANGES IN THE WORK 

A. Designer will issue supplemental instructions authorizing Minor Changes in the Work, 
not involving adjustment to the Contract Amount or the Contract Time, on ”Designer’s 
Supplemental Instructions” (DSI). 

1.5 PROPOSAL REQUESTS 

A. The Designer or Owner Representative will issue a detailed description of proposed 
Changes in the Work that may require adjustment to the Contract Amount or the Contract 
Time.  The proposed Change Description will be issued using the “Request for Proposal” 



CONTRACT MODIFICATION PROCEDURES 012600 - 2 

(RFP) form.  If necessary, the description will include supplemental or revised Drawings 
and Specifications. 

1. Proposal Requests issued by the Designer or Owner Representative are for 
information only.  Do not consider them instructions either to stop work in 
progress or to execute the proposed change. 

2. Within ten (10) working days after receipt of Proposal Request, submit a 
proposal for the cost adjustments to the Contract Amount and the Contract Time 
necessary to execute the Change.  The Contractor shall submit his proposal on 
the appropriate Change Order Detailed Breakdown form.  Subcontractors may 
use the appropriate Change Order Detailed Breakdown form or submit their 
proposal on their letterhead provided the same level of detail is included.  All 
proposals shall include: 

a. A detailed breakdown of costs per Article 4.1 of the General Conditions. 

b. If requesting additional time per Article 4.2 of the General Conditions, 
include an updated Contractor's Construction Schedule that indicates the 
effect of the Change including, but not limited to, changes in activity 
duration, start and finish times, and activity relationship. 

1.6 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Proposal Request, the Designer or Owner Representative will 
issue a Change Order for signatures of Owner and Contractor on the “Change Order” 
form. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION  012600 
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SECTION 013100 – COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations 
on Projects including, but not limited to, the following: 

1. Administrative and supervisory personnel. 

2. Project meetings. 

1.3 COORDINATION 

A. Coordination:  Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work.  
Coordinate construction operations included in different Sections, which depend on each 
other for proper installation, connection, and operation. 

B. Coordination:  Each Contractor shall coordinate its construction operations with those of 
other contractors and entities to ensure efficient and orderly installation of each part of 
the Work.  Each Contractor shall coordinate its operations with operations included in 
different Sections that depend on each other for proper installation, connection, and 
operation. 

1. Schedule construction operations in sequence required to obtain the best results 
where installation of one part of the Work depends on installation of other 
components, before or after its own installation. 

2. Coordinate installation of different components with other Contractors to ensure 
maximum accessibility for required maintenance, service, and repair. 

3. Where availability of space is limited, coordinate installation of different 
components to ensure maximum performance and accessibility for required 
maintenance, service, and repair of all components including mechanical and 
electrical. 

C. Administrative Procedures:  Coordinate scheduling and timing of required administrative 
procedures with other construction activities and activities of other Contractors to avoid 
conflicts and to ensure orderly progress of the Work.  Such administrative activities 
include, but are not limited to, the following: 

1. Preparation of Contractor's Construction Schedule. 

2. Preparation of the Schedule of Values. 

3. Installation and removal of temporary facilities and controls. 

4. Delivery and processing of submittals. 

5. Progress meetings. 

6. Project Closeout activities. 
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D. Conservation:  Coordinate construction activities to ensure that operations are carried out 
with consideration given to conservation of energy, water, and materials. 

1.4 PROJECT MEETINGS 

A. The Owner’s Construction Representative will schedule a Pre-Construction Meeting prior 
to beginning of construction.  The date, time, and exact place of this meeting will be 
determined after Contract Award and notification of all interested parties.  The 
Contractor shall arrange to have the Job Superintendent and all prime Subcontractors 
present at the meeting.  During the Pre-Construction Meeting, the construction 
procedures and information necessary for submitting payment requests will be discussed 
and materials distributed along with any other pertinent information. 

B. Progress Meetings:  The Owner’s Construction Representative will conduct Monthly 
Progress Meetings as stated in Articles 1.8.B and 1.8.C of Section 007213 “General 
Conditions”. 

1. Contractor shall record significant conference discussions, agreements, and 
disagreements including required corrective measures and actions. 

2. Reporting:  Distribute minutes of the meeting to each party present and to parties 
who should have been present. 

3. Do not proceed with installation if the conference cannot be successfully 
concluded.  Initiate whatever actions are necessary to resolve impediments to 
performance of the Work and reconvene the conference at earliest feasible date. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION  013100 
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SECTION 013115 - PROJECT MANAGEMENT COMMUNICATIONS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.  

B. Division 1, Section 013300 - Submittals 

C. Division 1, Section 012600 – Contract Modification Procedures 

1.2 SUMMARY 

A. Project Management Communications: The Contractor shall use the Internet web based 
project management communications tool, E-Builder® ASP software, and protocols 
included in that software during this project. The use of project management 
communications as herein described does not replace or change any contractual 
responsibilities of the participants.  
1. Project management communications is available through E-Builder® as provided 

by "e-Builder®" in the form and manner required by the Owner. 
2. The project communications database is on-line and fully functional. User 

registration, electronic and computer equipment, and Internet connections are the 
responsibility of each project participant. The sharing of user accounts is 
prohibited 

B. Support: E-Builder® will provide on-going support through on-line help files. 

C. Copyrights and Ownership: Nothing in this specification or the subsequent 
communications supersedes the parties’ obligations and rights for copyright or 
document ownership as established by the Contract Documents. The use of CAD files, 
processes or design information distributed in this system is intended only for the 
project specified herein. 

D. Purpose: The intent of using E-Builder® is to improve project work efforts by 
promoting timely initial communications and responses.  Secondly, to reduce the 
number of paper documents while providing improved record keeping by creation of 
electronic document files 

E. Authorized Users: Access to the web site will be by individuals who are authorized 
users. 
1. Individuals shall complete the E-Builder New Company/User Request Form located at 

the following web site: https://oa.mo.gov/facilities/vendor-links/contractor-forms.  

https://oa.mo.gov/facilities/vendor-links/contractor-forms
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Completed forms shall be emailed to the following email address: OA.FMDCE-
BuilderSupport@oa.mo.gov.  

2. Authorized users will be contacted directly and assigned a temporary user 
password. 

3. Individuals shall be responsible for the proper use of their passwords and access 
to data as agents of the company in which they are employed. 

F. Administrative Users: Administrative users have access and control of user licenses and 
all posted items. DO NOT POST PRIVATE OR YOUR COMPANY CONFIDENTIAL 
ITEMS IN THE DATABASE! Improper or abusive language toward any party or 
repeated posting of items intended to deceive or disrupt the work of the project will not 
be tolerated and will result in deletion of the offensive items and revocation of user 
license at the sole discretion of the Administrative User(s).  

G. Communications: The use of fax, email and courier communication for this project is 
discouraged in favor of using E-Builder® to send messages. Communication functions 
are as follows: 
1. Document Integrity and Revisions: 

a. Documents, comments, drawings and other records posted to the system 
shall remain for the project record.  The authorship time and date shall be 
recorded for each document submitted to the system. Submitting a new 
document or record with a unique ID, authorship, and time stamp shall be 
the method used to make modifications or corrections. 

b. The system shall make it easy to identify revised or superseded documents 
and their predecessors. 

c. Server or Client side software enhancements during the life of the project 
shall not alter or restrict the content of data published by the system.  
System upgrades shall not affect access to older documents or software. 

2. Document Security: 
a. The system shall provide a method for communication of documents.  

Documents shall allow security group assignment to respect the contractual 
parties communication except for Administrative Users. DO NOT POST 
PRIVATE OR YOUR COMPANY CONFIDENTIAL ITEMS IN THE 
DATABASE! 

3. Document Integration: 
a. Documents of various types shall be logically related to one another and 

discoverable.  For example, requests for information, daily field reports, 
supplemental sketches and photographs shall be capable of reference as 
related records. 

4. Reporting: 
a. The system shall be capable of generating reports for work in progress, and 

logs for each document type. Summary reports generated by the system 
shall be available for team members. 

5. Notifications and Distribution: 
a. Document distribution to project members shall be accomplished both 

within the extranet system and via email as appropriate.  Project document 
distribution to parties outside of the project communication system shall be 

mailto:OA.FMDCE-BuilderSupport@oa.mo.gov
mailto:OA.FMDCE-BuilderSupport@oa.mo.gov
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accomplished by secure email of outgoing documents and attachments, 
readable by a standard email client.   

6. Required Document Types: 
a. RFI, Request for Information. 
b. Submittals, including record numbering by drawing and specification 

section. 
c. Transmittals, including record of documents and materials delivered in hard 

copy. 
d. Meeting Minutes. 
e. Application for Payments (Draft or Pencil). 
f. Review Comments. 
g. Field Reports. 
h. Construction Photographs. 
i. Drawings. 
j. Supplemental Sketches. 
k. Schedules. 
l. Specifications. 
m. Request for Proposals 
n. Designer’s Supplemental Instructions 
o. Punch Lists 

H. Record Keeping: Except for paper documents, which require original signatures and 
large format documents (greater than 8½ x 11 inches), all other 8½ x 11 inches 
documents shall be submitted by transmission in electronic form to the E-Builder® web 
site by licensed users. 

a. The Owner and his representatives, the Designer and his consultants, and 
the Contractor and his Sub Contractors and suppliers at every tier shall 
respond to documents received in electronic form on the web site, and 
consider them as if received in paper document form. 

b. The Owner and his representatives, the Designer and his consultants, and 
the Contractor and his Sub Contractors and suppliers at every tier reserves 
the right to and shall reply or respond by transmissions in electronic form 
on the web site to documents actually received in paper document form. 

c. The Owner and his representatives, the Designer and his consultants, and 
the Contractor and his Sub Contractors and suppliers at every tier reserves 
the right to and shall copy any paper document into electronic form and 
make same available on the web site.  

I. Minimum Equipment and Internet Connection: In addition to other requirements 
specified in this Section, the Owner and his representatives, the Construction Manager 
and his representatives, the Architect and his consultants, and the Contractor and his 
sub-contractors and suppliers at every tier required to have a user license(s) shall be 
responsible for the following:  
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1. Providing suitable computer systems for each licensed user at the users normal 
work location1 with high-speed Internet access, i.e. DSL, local cable company's 
Internet connection, or T1 connection.  

2. Each of the above referenced computer systems shall have the following 
minimum system2 and software requirements: 
a. Desktop configuration (Laptop configurations are similar and should be 

equal to or exceed desktop system.) 
1) Operating System: Windows XP or newer 
2) Internet Browser: Internet Explorer 6.01SP2+ (Recommend IE7.0+) 
3) Minimum Recommend Connection Speed: 256K or above 
4) Processor Speed: 1 Gigahertz and above 
5) RAM: 512 mb 
6) Operating system and software shall be properly licensed. 
7) Internet Explorer version 7 (current version is a free distribution for 

download). This specification is not intended to restrict the host server or 
client computers provided that industry standard HTTP clients may access 
the published content. 

8) Adobe Acrobat Reader (current version is a free distribution for 
download). 

9) Users should have the standard Microsoft Office Suite (current 
version must be purchased) or the equivalent. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 -  EXECUTION (Not Applicable.) 

END OF SECTION 013115 
 

                                                      
1 The normal work location is the place where the user is assigned for more than one-half of his time working on this 
project.  
2 The minimum system herein will not be sufficient for many tasks and may not be able to process all documents 
and files stored in the E-Builder® Documents area. 
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SECTION 013200 – SCHEDULE – BAR CHART  

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes requirements for a Bar Chart Schedule for the project construction 
activities, schedule of submittals, and schedule for testing. 

PART 2 - PRODUCTS – (Not Applicable) 

PART 3 - EXECUTION 

3.1 SUBMITTAL PROCEDURES 

A. The Contractor shall submit to the Designer, within ten (10) working days following the 
Notice to Proceed, a Progress Schedule including Schedule of Values showing the rate of 
progress the Contractor agrees to maintain and the order in which he proposed to carry 
out the various phases of Work.  No payments shall be made to the Contractor until the 
Progress Schedule has been approved by the Owner. 

1. The Schedule of Values must have the following line items included with the 
value of the item as indicated below: 

a. O&M’s (Owner’s Manual) 

1) $1,000,000.00 (One million) and under – 2% of the total contract 
amount 

2) Over $1,000,000.00 (One million) – 1% of the total contract 
amount 

b. Close Out Documents 

1) $1,000,000.00 (One million) and under – 2% of the total contract 
amount 

2) Over $1,000,000.00 (One million) – 1% of the total contract 
amount 

c. General Conditions 

1) No more than 10% 

B. The Contractor shall submit an updated Schedule for presentation at each Monthly 
Progress Meeting.  The Schedule shall be updated by the Contractor as necessary to 
reflect the current Schedule and its relationship to the original Schedule.  The updated 
Schedule shall reflect any changes in the logic, sequence, durations, or completion date.  
Payments to the Contractor shall be suspended if the Progress Schedule is not adequately 
updated to reflect actual conditions. 



SCHEDULES – BAR CHART 013200 - 2 

C. The Contractor shall submit Progress Schedules to Subcontractors to permit coordinating 
their Progress Schedules to the general construction Work.  The Contractor shall 
coordinate preparation and processing of Schedules and reports with performance of 
other construction activities. 

3.2 CONSTRUCTION PROGRESS SCHEDULE – BAR CHART SCHEDULE 

A. Bar-Chart Schedule:  The Contractor shall prepare a comprehensive, fully developed, 
horizontal bar chart-type Contractor’s Construction Schedule.  The Contractor for general 
construction shall prepare the Construction Schedule for the entire Project.  The Schedule 
shall show the percentage of work to be completed at any time, anticipated monthly 
payments by Owner, as well as significant dates (such as completion of excavation, 
concrete foundation work, underground lines, superstructure, rough-ins, enclosure, 
hanging of fixtures, etc.) which shall serve as check points to determine compliance with 
the approved Schedule.  The Schedule shall also include an activity for the number of 
“bad” weather days specified in Section 012100 – Allowances. 

1. The Contractor shall provide a separate time bar for each significant construction 
activity.  Provide a continuous vertical line to identify the first working day of 
each week. 

a. If practical, use the same Schedule of Values breakdown for schedule 
time bars. 

2. The Contractor shall provide a base activity time bar showing duration for each 
construction activity.  Each bar is to indicate start and completion dates for the 
activity.  The Contractor is to place a contrasting bar below each original 
schedule activity time for indicating actual progress and planned remaining 
duration for the activity. 

3. The Contractor shall prepare the Schedule on a minimal number of separate 
sheets to readily show the data for the entire construction period. 

4. Secure time commitments for performing critical elements of the Work from 
parties involved.  Coordinate each element on schedule with other construction 
activities.  Include minor elements involved in the overall sequence of the Work.  
Show each activity in proper sequence.  Indicate graphically the sequences 
necessary for completion of related portions of the Work. 

5. Coordinate the Contractor’s Construction Schedule with the Schedule of Values, 
list of subcontracts, Submittal Schedule, progress reports, payment requests, and 
other required schedules and reports. 

6. Indicate the Intent to Award and the Contract Substantial Completion dates on 
the schedule. 

B. Phasing:  Provide notations on the schedule to show how the sequence of the Work is 
affected by the following: 

1. Requirement for Phased completion 

2. Work by separate Contractors 

3. Work by the Owner 

4. Pre-purchased materials 

5. Coordination with existing construction 

6. Limitations of continued occupancies 
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7. Un-interruptible services 

8. Partial Occupancy prior to Substantial Completion 

9. Site restrictions 

10. Provisions for future construction 

11. Seasonal variations 

12. Environmental control 

C. Work Stages:  Use crosshatched bars to indicate important stages of construction for each 
major portion of the Work.  Such stages include, but are not necessarily limited to, the 
following: 

1. Submittals 

2. Purchases 

3. Fabrication 

4. Sample testing 

5. Deliveries 

6. Installation 

7. Testing 

8. Curing 

3.3 SCHEDULE OF SUBMITTALS 

A. Upon acceptance of the Construction Progress Schedule, prepare and submit a complete 
schedule of submittals.  Coordinate the submittal schedule with Section 013300 
SUBMITTALS, the approved Construction Progress Schedule, list of subcontracts, 
Schedule of Values and the list of products. 

B. Prepare the schedule in chronological order.  Provide the following information 

1. Scheduled date for the first submittal 

2. Related Section number 

3. Submittal category 

4. Name of the Subcontractor 

5. Description of the part of the Work covered 

6. Scheduled date for resubmittal 

7. Scheduled date for the Designer’s final release or approval 

C. Distribution:  Following the Designer’s response to the initial submittal schedule, print 
and distribute copies to the Designer, Owner, subcontractors, and other parties required to 
comply with submittal dates indicated. 

1. Post copies in the Project meeting room and temporary field office. 

2. When revisions are made, distribute to the same parties and post in the same 
locations.  Delete parties from distribution when they have completed their 
assigned part of the Work and are no longer involved in construction activities. 
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D. Schedule Updating:  Revise the schedule after each meeting or other activity where 
revisions have been recognized or made.  Issue the updated schedule concurrently with 
the report of each meeting. 

3.4 SCHEDULE OF INSPECTIONS AND TESTS 

A. Prepare a schedule of inspections, tests, and similar services required by the Contract 
Documents.  Submit the schedule within (15) days of the date established for 
commencement of the Contract Work.  The Contractor is to notify the testing agency at 
least (5) working days in advance of the required tests unless otherwise specified. 

B. Form:  This schedule shall be in tabular form and shall include, but not be limited to, the 
following: 

1. Specification Section number 

2. Description of the test 

3. Identification of applicable standards 

4. Identification of test methods 

5. Number of tests required 

6. Time schedule or time span for tests 

7. Entity responsible for performing tests 

8. Requirements for taking samples 

9. Unique characteristics of each service 

C. Distribution:  Distribute the schedule to the Owner, Architect, and each party involved in 
performance of portions of the Work where inspections and tests are required. 

END OF SECTION 013200 
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SECTION 013300 – SUBMITTALS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for submittals required 
for performance of the Work including the following: 

1. Shop Drawings 

2. Product Data 

B. Administrative Submittals:  Refer to General and Supplementary Conditions other 
applicable Division 1 Sections and other Contract Documents for requirements for 
administrative submittals.  Such submittals include, but are not limited to, the following: 

1. Construction Progress Schedule including Schedule of Values 

2. Performance and Payment Bonds 

3. Insurance Certificates 

4. Applications for Payment 

5. Certified Payroll Reports 

6. Partial and Final Receipt of Payment and Release Forms 

7. Affidavit – Compliance with Prevailing Wage Law 

8. Record Drawings 

C. The Contractor is obliged and responsible to check all shop drawings and schedules to 
assure compliance with contract plans and specifications.  The Contractor is responsible 
for the content of the shop drawings and coordination with other contract work.  Shop 
drawings and schedules shall indicate, in detail, all parts of an Item or Work including 
erection and setting instructions and integration with the Work of other trades. 

1.3 SUBMITTAL PROCEDURES 

A. The Contractor shall comply with the General and Supplementary Conditions and other 
applicable sections of the Contract Documents.  The Contractor shall submit, with such 
promptness as to cause no delay in his work or in that of any other contractors, all 
required submittals indicated in Part 3.1 of this section and elsewhere in the Contract 
Documents.  Coordinate preparation and processing of submittals with performance of 
construction activities.  Transmit each submittal sufficiently in advance of performance 
of related construction activities to avoid delay. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals, and related activities that require sequential activity. 

2. Coordinate transmittal of different types of submittals for related elements of the 
Work so processing will not be delayed by the need to review submittals 
concurrently for coordination. 



SUBMITTALS 013300 - 2 

B. Each drawing and/or series of drawings submitted must be accompanied by a letter of 
transmittal giving a list of the titles and numbers of the drawings.  Each series shall be 
numbered consecutively for ready reference and each drawing shall be marked with the 
following information: 

1. Date of Submission 

2. Name of Project 

3. Location 

4. Section Number of Specification 

5. State Project Number 

6. Name of Submitting Contractor 

7. Name of Subcontractor 

8. Indicate if Item is submitted as specified or as a substitution 

1.4 SHOP DRAWINGS 

A. Comply with the General Conditions, Article 3.2. 

B. The Contractor shall submit newly prepared information drawn accurately to scale.  
Highlight, encircle, or otherwise indicate deviations from the Contract Documents.  Do 
not reproduce Contract Documents or copy standard information as the basis of Shop 
Drawings.  Standard information prepared without specific reference to the Project is not 
a Shop Drawing. 

C. Shop Drawings include fabrication and installation drawings, setting diagrams, schedules, 
patterns, templates, and similar drawings including the following information: 

1. Dimensions 

2. Identification of products and materials included by sheet and detail number 

3. Compliance with specified standards 

4. Notation of coordination requirements 

5. Notation of dimensions established by field measurement 

6. Sheet Size:  Except for templates, patterns and similar full-size Drawings, submit 
Shop Drawings on sheets at least 8½”x11” but no larger than 24”x36”. 

1.5 PRODUCT DATA 

A. The Contractor shall comply with the General Conditions, Article 3.2. 

B. The Contractor shall collect Product Data into a single submittal for each element of 
construction or system.  Product Data includes printed information, such as 
manufacturer’s installation instructions, catalog cuts, standard color charts, roughing-in 
diagrams and templates, standard wiring diagrams, and performance curves. 

1. Mark each copy to show applicable choices and options.  Where printed Product 
Data includes information on several products that are not required, mark copies 
to indicate the applicable information including the following information: 

a. Manufacturer’s printed recommendations 

b. Compliance with Trade Association standards 
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c. Compliance with recognized Testing Agency standards 

d. Application of Testing Agency labels and seals 

e. Notation of dimensions verified by field measurement 

f. Notation of coordination requirements 

2. Do not submit Product Data until compliance with requirements of the Contract 
Documents has been confirmed. 

1.6 SAMPLES 

A. The Contractor shall comply with the General Conditions, Article 3.2. 

B. The Contractor shall submit full-size, fully fabricated samples, cured and finished as 
specified, and physically identical with the material or product proposed.  Samples 
include partial sections of manufactured or fabricated components, cuts or containers of 
materials, color range sets, and swatches showing color, texture, and pattern. 

1. The Contractor shall submit samples for review of size, kind, color, pattern, and 
texture.  Submit samples for a final check of these characteristics with other 
elements and a comparison of these characteristics between the final submittal 
and the actual component as delivered and installed. 

a. Where variation in color, pattern, texture, or other characteristic is 
inherent in the material or product represented, submit at least three (3) 
multiple units that show approximate limits of the variations. 

b. Refer to other Specification Sections for requirements for samples that 
illustrate workmanship, fabrication techniques, details of assembly, 
connections, operation, and similar construction characteristics. 

c. Refer to other Sections for samples to be returned to the Contractor for 
incorporation in the Work.  Such samples must be undamaged at time of 
use.  On the transmittal, indicate special requests regarding disposition of 
sample submittals. 

2. Field samples are full-size examples erected onsite to illustrate finishes, coatings, 
or finish materials and to establish the Project standard. 

a. The Contractor shall comply with submittal requirements to the fullest 
extent possible.  The Contractor shall process transmittal forms to 
provide a record of activity. 

1.7 QUALITY ASSURANCE DOCUMENTS 

A. The Contractor shall comply with the General Conditions, Article 3.2 

B. The Contractor shall submit quality control submittals including design data, 
certifications, manufacturer’s instructions, manufacturer’s field reports, and other quality-
control submittals as required under other Sections of the Specifications. 

C. Certifications:  Where other Sections of the Specifications require certification that a 
product, material, or installation complies with specified requirements, submit a notarized 
certification from the Manufacturer certifying compliance with specified requirements. 
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PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 REQUIRED SUBMITTALS 

A. Contractor shall submit the following information for materials and equipment to be provided 
under this contract. 
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055213 Pipe and Tube Railings X X           

099113 Exterior Painting  X           

312000 Earth Moving  X           

312500 Erosion Control/Storm Water 
Pollution Prevention 

X X           

321313 Concrete Paving  X           

321373 Concrete Paving Joint Sealants  X           

321723 Pavement Markings  X           

              

              

              

              

              

              

END OF SECTION  013300 
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SECTION 013513.25 – SITE SECURITY AND HEALTH REQUIREMENTS (MSHP) 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUBMITTALS 
 

A. List of required submittals: 
 
1. Materials Safety Data Sheets for all hazardous materials to be brought onsite. 

 
2. Schedule of proposed shutdowns, if applicable. 

 
3. A list of the names of all employees who will submit fingerprints for a background 

check, and the signed privacy documents identified below for each employee. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 ACCESS TO THE SITE 

A. The Contractor shall arrange with Facility Representatives to establish procedures for the 
controlled entry of workers and materials into the work areas at the Facility. 

B. The Contractor shall establish regular working hours with Facility Representatives.  The 
Contractor must report changes in working hours or overtime to Facility Representatives 
and obtain approval twenty-four (24) hours ahead of time.  The Contractor shall report 
emergency overtime to Facility Representatives as soon as it is evident that overtime is 
needed.  The Contractor must obtain approval from Facility Representatives for all work 
performed after dark. 

C. The Contractor shall provide the name and phone number of the Contractor’s employee or 
agent who is in charge onsite; this individual must be able to be contacted in case of 
emergency.  The Contractor must be able to furnish names and address of all employees 
upon request. 

D. All construction personnel shall visibly display issued identification cards. 

3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS 

A. The Contractor shall take all necessary precautions to guard against and eliminate possible 
fire hazards.   

1. Onsite burning is prohibited. 

2. The Contractor shall store all flammable or hazardous materials in proper 
containers located outside the buildings or offsite, if possible. 

3. The Contractor shall provide and maintain, in good order, during construction fire 
extinguishers as required by the National Fire Protection Association.  In areas of 
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flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-
pound dry chemical extinguishers shall be provided. 

B. The Contractor shall not obstruct streets or walks without permission from the Owner’s 
Construction Representative and Facility Representatives. 

C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility 
unless otherwise posted. 

D. The Contractor shall take all necessary, reasonable measures to reduce air and water 
pollution by any material or equipment used during construction.  The Contractor shall 
keep volatile wastes in covered containers, and shall not dispose of volatile wastes or oils 
in storm or sanitary drains. 

E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all times. 
The Contractor shall immediately remove all hazardous waste, and shall not allow rubbish 
to accumulate.  The Contractor shall provide onsite containers for collection of rubbish and 
shall dispose of it at frequent intervals during the progress of the Work. 

F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times, 
unless written approval is received from the Owner’s Construction Representative and the 
appropriate Facility Representative at least twenty-four (24) hours in advance.  The 
Contractor shall submit a written time schedule for any proposed shutdowns. 
 

G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and 
readily available upon request at least a day before delivery. 
 

H. Alcoholic beverages or illegal substances shall not be brought upon the Facility premises. 
The Contractor’s workers shall not be under the influence of any intoxicating substances 
while on the Facility premises. 

3.3 MSHP SECURITY CLEARANCE REQUIREMENTS 

A. Contractor Background Screening Policy:  As a normal business activity, the Missouri 
State Highway Patrol (MSHP) may contract with external companies to perform various 
duties for the Missouri State Highway Patrol.  Any personnel working for a contractor, and 
who has access to criminal justice information is required to pass a background check prior 
to beginning work on the contract.  A contractor’s proposed candidate may also be required 
to undergo a MSHP approved drug screening.  This background check requirement will be 
included as part of all PAQs or solicitations for bids.  The contract/PAQ award is contingent 
upon the proposed candidate background checks being completed. 

B. This background check will include, but not be limited to, state of residency and national 
fingerprint-based record checks.  If the proposed candidate lives outside the United States, 
the contractor will submit similar documentation from their respective country.  
Qualification to work on contract will be based upon the following criteria: 

1. A felony conviction or guilty plea will be an automatic disapproval of the 
candidate.  

2. Any conviction whether misdemeanor or felony, involving violence, crimes 
against children, and all sexual crimes regardless of timeframe will be an automatic 
disapproval of the candidate. 

3. Candidates will be disqualified if it is confirmed there are outstanding arrest 
warrants for the candidate. 



SITE SECURITY AND HEALTH REQUIREMENTS (MSHP) 013513.25 - 3 

4. Any other misdemeanor convictions and guilty pleas may be considered for 
automatic disapproval.  The State CSO (CJIS Security Officer) has final authority 
regarding if the nature or severity of the misdemeanor offense(s) does or does not 
warrant a disqualification.  

C. For misdemeanors, consideration will be given to the relationship between the information 
obtained in the background check and the responsibilities of the position.  Time and 
severity of crime may also be considered as factors in a disqualification.  Candidates may 
submit a written request for waiver through their contracting company if they have been 
disapproved and wish to contest the decision.  The request will need to explain the 
circumstances of the crime and justification for a waiver. 

D. Contractors will be required to undergo a background check at a minimum once every five 
years.  If there is a significant gap between contracts, candidates may be required to 
undergo a background check before working under a new contract.  

E. The CSO or their designee will maintain a list of contractors who have been approved to 
work at the MSHP.  

F. If a candidate goes through a background check with one contractor and then goes to work 
at a different contractor, the candidate will not be required to undergo a separate 
background check unless the timeframe exceeds five-year limit. 

G. The CSO for the MSHP has the right to approve or disapprove any candidate and has the 
right to revoke a candidate’s approval at any time. 

H. The FBI CJIS Security Policy requires the MSHP to conduct background checks on all 
contractors needing MSHP access. 

I.           Contractors working on-site and/or need escorted access are required to provide name, date 
of birth and social security number to enable the MSHP to run a name based background 
check prior to their arrival on-site. 

J.           Contractors working on-site with unescorted access and/or need access to our network 
are required to submit fingerprints.  Required fields for print cards are as follows:  

1. ORI: MOMHP0070 

2. OCA: CONTRACTOR 

3. Employer and Address: COMPANY NAME AND ADDRESS 

4. Reason Fingerprinted: CONTRACTOR 

K. Contractors may submit fingerprints either at the MSHP General Headquarters, Annex 
Building, front office located at 1510 East Elm Street, Jefferson City, MO 65109, or may 
go to their local law enforcement agency to obtain a "copy" of their fingerprints (ten print 
or digital). There is a processing fee of $33.25 per applicant.  We accept check or money 
orders made payable to the "Criminal Record System Fund".  Credit card and debit cards 
only accepted at our location, no cash please.  Fingerprints with processing fee can be 
mailed to the address below: 

Missouri State Highway Patrol 
Criminal Justice Information Services Division 
Attn:  Accounting, Annex Bldg. 
1510 East Elm Street 
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Post Office Box 9500 
Jefferson City, MO 65102-9500 

L. Once background checks are completed, results will be returned via encrypted email to the 
requestor.  Processing time varies.  Please contact the Security Audit and Compliance Unit 
for questions at 573-526-6153 x2658. 

3.4 DISRUPTION OF UTILITIES 

A. The Contractor shall give a minimum of seventy-two (72) hours written notice to the 
Construction Representative and the Facility Representative before disconnecting electric, 
gas, water, fire protection, or sewer service to any building. 

B. The Contractor shall give a minimum of seventy-two (72) hours written notice to the 
Construction Representative and Facility Representative before closing any access drives, 
and shall make temporary access available, if possible.  The Contractor shall not obstruct 
streets, walks, or parking. 

 

END OF SECTION 013513.25 
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SECTION 015000 – CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes requirements for construction facilities and temporary controls 
including temporary utilities, support facilities, security, and protection. 

B. Temporary utilities include, but are not limited to, the following: 

1. Sanitary facilities, including drinking water 

C. Security and protection facilities include, but are not limited to, to following: 

1. Barricades, warning signs, and lights 

2. Environmental protection 

1.3 PROJECT CONDITIONS 

A. Conditions of Use:  Keep temporary services and facilities clean and neat in appearance.  
Operate in a safe and efficient manner.  Relocate temporary services and facilities as the 
Work progresses.  Do not overload facilities or permit them to interfere with progress.  
Take necessary fire-prevention measures.  Do not allow hazardous, dangerous, or 
unsanitary conditions, or public nuisances to develop or persist onsite. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Provide new materials.  If acceptable to the Designer, the Contractor may use 
undamaged, previously used materials in serviceable condition.  Provide materials 
suitable for use intended. 

B. Water:  Provide potable water approved by local health authorities. 

2.2 EQUIPMENT 

A. General:  Provide new equipment.  If acceptable to the Designer, the Contractor may use 
undamaged, previously used equipment in serviceable condition.  Provide equipment 
suitable for use intended. 

B. Temporary Toilet Units:  Provide self-contained, single-occupant toilet units of the 
chemical, aerated re-circulation, or combustion type.  Provide units properly vented and 
fully enclosed with a glass-fiber-reinforced polyester shell or similar nonabsorbent 
material. 
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PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Use qualified personnel for installation of temporary facilities.  Locate facilities where 
they will serve the Project adequately and result in minimum interference with 
performance of the Work.  Relocate and modify facilities as required. 

B. Provide each Facility ready for use when needed to avoid delay.  Maintain and modify as 
required.  Do not remove until facilities are no longer needed. 

3.2 TEMPORARY UTILITY INSTALLATION 

A. Temporary Toilets:  Install self-contained toilet units.  Use of pit-type privies will not be 
permitted.  Install where facilities will best serve the Project’s needs. 

1. Shield toilets to ensure privacy. 

2. Provide toilet tissue materials for each facility. 

B. Drinking-Water Facilities:  Provide containerized, tap-dispenser, bottled-water drinking-
water units, including paper supply. 

3.3 SUPPORT FACILITIES INSTALLATION 

A. Construction Parking:  Parking at the site will be provided in the areas designated at the 
Pre-Construction Meeting. 

B. Temporary Enclosures:  Provide temporary enclosures for protection of construction, in 
progress and completed, from exposure, foul weather, other construction operations, and 
similar activities. 

C. Collection and Disposal of Waste:  Collect waste from construction areas and elsewhere 
daily.  Comply with requirements of NFPA 241 for removal of combustible waste 
material and debris.  Enforce requirements strictly.  Do not hold materials more than 
seven (7) days during normal weather or three (3) days when the temperature is expected 
to rise above 80°F (27°C).  Handle hazardous, dangerous, or unsanitary waste materials 
separately from other waste by containerizing properly.  Dispose of material lawfully. 

3.4 OPERATION, TERMINATION AND REMOVAL 

A. Supervision:  Enforce strict discipline in use of temporary facilities.  Limit availability of 
temporary facilities to essential and intended uses to minimize waste and abuse. 

B. Maintenance:  Maintain facilities in good operating condition until removal.  Protect from 
damage by freezing temperatures and similar elements. 

C. Termination and Removal:  Unless the Designer requests that it be maintained longer, 
remove each temporary facility when the need has ended, when replaced by authorized 
use of a permanent facility, or no later than Substantial Completion.  Repair damaged 
Work, clean exposed surfaces, and replace construction that cannot be satisfactorily 
repaired. 

END OF SECTION  015000 
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SECTION 017400 – CLEANING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for cleaning during the 
Project. 

B. Environmental Requirements:  Conduct cleaning and waste-disposal operations in 
compliance with local laws and ordinances.  Comply fully with federal and local 
environmental and anti-pollution regulations. 

1. Do not dispose of volatile wastes such as mineral spirits, oil, or paint thinner in 
storm or sanitary drains. 

2. Burning or burying of debris, rubbish, or other waste material on the premises is 
not permitted. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by the manufacturer 
or fabricator for the surface to be cleaned.  Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 

PART 3 - EXECUTION 

3.1 PROGRESS CLEANING 

A. General 

1. Retain all stored items in an orderly arrangement allowing maximum access, not 
impending drainage or traffic, and providing the required protection of materials. 

2. Do not allow the accumulation of scrap, debris, waste material, and other items 
not required for construction of this Work. 

3. At least once each month, and more often if necessary, completely remove all 
scrap, debris, and waste material from the jobsite. 

4. Provide adequate storage for all items awaiting removal from the jobsite, 
observing all requirements for fire protection and protection of the ecology. 

B. Site 

1. Daily, inspect the site and pick up all scrap, debris, and waste material.  Remove 
all such items to the place designated for their storage. 

2. Weekly, inspect all arrangements of materials stored onsite.  Re-stack, tidy, or 
otherwise service all material arrangements. 



CLEANING 017400 - 2 

3. Maintain the site in a neat and orderly condition at all times. 

3.2 FINAL CLEANING 

A. General:  Provide final cleaning operations when indicated.  Employ experienced workers 
or professional cleaners for final cleaning.  Clean each surface or unit of Work to the 
condition expected from a commercial building cleaning and maintenance program.  
Comply with manufacturer’s instructions. 

B. Complete the following cleaning operations before requesting inspection for certification 
of Substantial Completion for the entire Project or a portion of the Project. 

1. Clean the Project Site, yard and grounds, in areas disturbed by construction 
activities including landscape development areas, of rubbish, waste material, 
litter, and foreign substances. 

2. Sweep paved areas broom clean.  Rake grounds that are neither planted nor 
paved to a smooth, even-textured surface. 

3. Remove petrochemical spills, stains, and other foreign deposits. 

4. Remove tools, construction equipment, machinery, and surplus material from the 
site. 

5. Leave the Project clean and ready for occupancy. 

C. Removal of Protection:  Remove temporary protection and facilities installed during 
construction to protect previously completed installations during the remainder of the 
construction period. 

D. Compliances:  Comply with governing regulations and safety standards for cleaning 
operations.  Remove waste materials from the site and dispose of lawfully. 

1. Where extra materials of value remain after Final Acceptance by the Owner, they 
become the Owner’s property. 

END OF SECTION  017400 
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SECTION 024119 - SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Demolition and removal of selected portions of roofs. 

1.3 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

1.4 FIELD CONDITIONS 

A. Owner will occupy portions of building immediately adjacent to selective demolition area. 
Conduct selective demolition so Owner's operations will not be disrupted. 

B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as 
far as practical. 

C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding 
with selective demolition. 

D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the 
Work. 
1. If suspected hazardous materials are encountered, do not disturb; immediately notify 

Architect and Owner. Hazardous materials will be removed by Owner under a separate 
contract. 

1.5 SELECTIVE DEMOLITION, GENERAL 

A. General: Demolish and remove existing construction only to the extent required by new 
construction and as indicated. Use methods required to complete the Work within limitations of 
governing regulations and as follows: 

 
1. Dispose of demolished items and materials promptly. Site Access and Temporary 

Controls: Conduct selective demolition and debris-removal operations to ensure 
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minimum interference with roads, streets, walks, walkways, and other adjacent occupied 
and used facilities. 

1.6 DISPOSAL OF DEMOLISHED MATERIALS 

A. Remove demolition waste materials from Project site. 

1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 

1.7 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 
demolition operations. Return adjacent areas to condition existing before selective demolition 
operations began. 

END OF SECTION 024119 
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SECTION 055213 - PIPE AND TUBE RAILINGS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY 

A. Section Includes:

1. Steel pipe railings.

1.3 COORDINATION 

A. Schedule installation so stair attachments are made only to completed stairs. Do not support
railings temporarily by any means that do not satisfy structural performance requirements.

1.4 ACTION SUBMITTALS 

A. Product Data: For the following:
1. Railing brackets.
2. Grout, anchoring cement, and paint products.

B. Shop Drawings: Include plans, elevations, sections, details, and attachments to other work.

1.5 FIELD CONDITIONS 

A. Field Measurements: Verify actual locations of stairs and other construction contiguous with
metal fabrications by field measurements before fabrication.

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Source Limitations: Obtain each type of railing from single source from single manufacturer.
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2.2 METALS, GENERAL 

A. Metal Surfaces, General: Provide materials with smooth surfaces, without seam marks, roller 
marks, rolled trade names, stains, discolorations, or blemishes. 

B. Brackets, Flanges, and Anchors: Cast or formed metal of same type of material and finish as 
supported rails unless otherwise indicated. 

2.3 STEEL AND IRON 

A. Pipe: ASTM A 53, Type F, Grade A, Standard Weight (Schedule 40). 

2.4 FASTENERS 

A. Fasteners for Interconnecting Railing Components: 

1. Provide concealed fasteners for interconnecting railing components and for attaching 
them to other work, unless otherwise indicated. 

2.5 MISCELLANEOUS MATERIALS 

A. Powdercoat Finish: Powder polyester one coat finish meeting AAMA 2603. 

B. Nonshrink, Nonmetallic Grout: Factory-packaged, nonstaining, noncorrosive, nongaseous grout 
complying with ASTM C 1107/C 1107M. Provide grout specifically recommended by 
manufacturer for interior and exterior applications. 

C. Anchoring Cement: Factory-packaged, nonshrink, nonstaining, hydraulic-controlled expansion 
cement formulation for mixing with water at Project site to create pourable anchoring, patching, 
and grouting compound. 

2.6 FABRICATION 

A. General: Fabricate railings to comply with requirements indicated for design, dimensions, 
member sizes and spacing, details, finish, and anchorage. 

B. Shop assemble railings to greatest extent possible to minimize field splicing and assembly. 
Disassemble units only as necessary for shipping and handling limitations. Clearly mark units 
for reassembly and coordinated installation. Use connections that maintain structural value of 
joined pieces. 

C. Cut, drill, and punch metals cleanly and accurately. Remove sharp or rough areas on exposed 
surfaces. 

D. Form work true to line and level with accurate angles and surfaces. 

E. Fabricate connections that are exposed to weather in a manner that excludes water. Provide 
weep holes where water may accumulate. 
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F. Cut, reinforce, drill, and tap as indicated to receive finish hardware, screws, and similar items. 

G. Connections: Fabricate railings with welded connections unless otherwise indicated. 

H. Welded Connections: Cope components at connections to provide close fit, or use fittings 
designed for this purpose. Weld all around at connections, including at fittings. 

I. For railing posts set in concrete, provide steel sleeves not less than 6 inches long with inside 
dimensions not less than 1/2 inch greater than outside dimensions of post, with metal plate 
forming bottom closure. 

J. For removable railing posts, fabricate slip-fit sockets from [steel] [stainless-steel] tube or pipe 
whose ID is sized for a close fit with posts; limit movement of post without lateral load, 
measured at top, to not more than one-fortieth of post height. Provide socket covers designed 
and fabricated to resist being dislodged. 

1. Provide chain with eye, snap hook, and staple across gaps formed by removable railing 
sections at locations indicated. Fabricate from same metal as railings. 

2.7 STEEL AND IRON FINISHES 

A. Super Durable Polyester Powder Coating: 
1. IFS 400SD - IFS Super Durable Polyester that will meet and exceed the performance 

requirements of AAMA 2604. 
a. Color to be selected by Owner. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine plaster and gypsum board assemblies, where reinforced to receive anchors, to verify 
that locations of concealed reinforcements are clearly marked for Installer. Locate 
reinforcements and mark locations if not already done. 

3.2 INSTALLATION, GENERAL 

A. Fit exposed connections together to form tight, hairline joints. 

B. Perform cutting, drilling, and fitting required for installing railings. Set railings accurately in 
location, alignment, and elevation; measured from established lines and levels and free of rack. 

1. Do not weld, cut, or abrade surfaces of railing components that are coated or finished 
after fabrication and that are intended for field connection by mechanical or other means 
without further cutting or fitting. 

2. Set posts plumb within a tolerance of 1/16 inch in 3 feet. 
3. Align rails so variations from level for horizontal members and variations from parallel 

with rake of steps and ramps for sloping members do not exceed 1/4 inch in 12 feet. 
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C. Adjust railings before anchoring to ensure matching alignment at abutting joints. 

D. Fastening to In-Place Construction: Use anchorage devices and fasteners where necessary for 
securing railings and for properly transferring loads to in-place construction. 

3.3 RAILING CONNECTIONS 

A. Nonwelded Connections: Use mechanical or adhesive joints for permanently connecting railing 
components. Seal recessed holes of exposed locking screws using plastic cement filler colored 
to match finish of railings. 

B. Welded Connections: Use fully welded joints for permanently connecting railing components. 
Comply with requirements for welded connections in "Fabrication" Article whether welding is 
performed in the shop or in the field. 

3.4 ANCHORING POSTS 

A. Use metal sleeves preset and anchored into concrete for installing posts. After posts are inserted 
into sleeves, fill annular space between post and sleeve with anchoring cement, mixed and 
placed to comply with anchoring material manufacturer's written instructions. 

B. Form or core-drill holes not less than 5 inches deep and 3/4 inch  larger than OD of post for 
installing posts in concrete. Clean holes of loose material, insert posts, and fill annular space 
between post and concrete with anchoring cement, mixed and placed to comply with anchoring 
material manufacturer's written instructions. 

3.5 ADJUSTING AND CLEANING 

A. Touchup Painting: Immediately after erection, clean field welds, bolted connections, and 
abraded areas of shop paint, and paint exposed areas with the same material as used for shop 
painting to comply with SSPC-PA 1 requirements for touching up shop-painted surfaces. 

1. Apply by brush or spray to provide a minimum 2.0-mil dry film thickness. 

3.6 PROTECTION 

A. Protect finishes of railings from damage during construction period with temporary protective 
coverings approved by railing manufacturer. Remove protective coverings at time of Substantial 
Completion. 

END OF SECTION 055213 
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SECTION 099113 - EXTERIOR PAINTING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes surface preparation and the application of paint systems on Steel and iron. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. Include preparation requirements and application 
instructions. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Store materials not in use in tightly covered containers in well-ventilated areas with ambient 
temperatures continuously maintained at not less than 45 deg F. 

1. Maintain containers in clean condition, free of foreign materials and residue. 
2. Remove rags and waste from storage areas daily. 

PART 2 - PRODUCTS 

2.1 PAINT, POWER COATING 

A. Finish on exposed steel pipe railing surfaces. 
1. Electrostatic applied polyester powder coating.  Minimum thickness shall be 2.5 – 3.5 

mils dry film thickness. 

B. Material Compatibility: 

1. Materials for use within each paint system shall be compatible with one another and 
substrates indicated, under conditions of service and application as demonstrated by 
manufacturer, based on testing and field experience. 

C. Colors: As selected by Architect from manufacturer's full range. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Applicator present, for compliance with requirements 
for maximum moisture content and other conditions affecting performance of the Work. 

3.2 PREPARATION 

A. Comply with manufacturer's written instructions and recommendations applicable to substrates 
and paint systems indicated. 

B. Clean substrates of substances that could impair bond of paints, including dust, dirt, oil, grease, 
and incompatible paints and encapsulants. 

C. Steel Substrates: Remove rust, loose mill scale, and shop primer if any. Clean using methods 
recommended in writing by paint manufacturer. Retain "Shop-Primed Steel Substrates" 
Paragraph below if primers are shop applied and are not removed in the field. 

D. Shop-Primed Steel Substrates: Clean field welds, bolted connections, and areas where shop 
paint is abraded. Paint exposed areas with the same material as used for shop priming to comply 
with SSPC-PA 1 for touching up shop-primed surfaces. 

3.3 APPLICATION 

A. Apply paints according to manufacturer's written instructions. 

END OF SECTION 099113 
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SECTION 312000 - EARTH MOVING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 
1. Subbase course for concrete walks, pavements. 
2. Subbase course and base course for asphalt paving. 

1.3 DEFINITIONS 

A. Backfill: Soil material or controlled low-strength material used to fill an excavation. 

B. Base Course: Aggregate layer placed between the subbase course and hot-mix asphalt paving. 

C. Borrow Soil: Satisfactory soil imported from off-site for use as fill or backfill. 

D. Excavation: Removal of material encountered above subgrade elevations. 

E. Fill: Soil materials used to raise existing grades. 

F. Rock: Rock material in beds, ledges, unstratified masses, conglomerate deposits, and boulders 
of rock material that exceed 1 cu. yd. for bulk excavation. 

G. Subbase Course: Aggregate layer placed between the subgrade and base course for hot-mix 
asphalt pavement, or aggregate layer placed between the subgrade and a cement concrete 
pavement or a cement concrete or hot-mix asphalt walk. 

H. Subgrade: Uppermost surface of an excavation or the top surface of a fill or backfill 
immediately below subbase, drainage fill, drainage course, or topsoil materials. 

1.4 FIELD CONDITIONS 

A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied 
or used facilities during earth-moving operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 
without permission from Owner and authorities having jurisdiction. 
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B. Utility Locator Service: Notify utility–locator service for area where Project is located before 
beginning earth-moving operations. 

1.5 ACTION SUBMITTALS 

A. Product Data: For each type of the following manufactured products required: 

1. Subbase Material 

2. Base Course Material 

PART 2 - PRODUCTS 

2.1 SOIL MATERIALS 

A. General: Provide borrow soil materials when sufficient satisfactory soil materials are not 
available from excavations. 

B. Satisfactory Soils: Soil Classification Groups GW, GP, GM, SW, SP, and SM according to 
ASTM D 2487; free of rock or gravel larger than 3 inches  in any dimension, debris, waste, 
frozen materials, vegetation, and other deleterious matter. 

C. Unsatisfactory Soils: Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, and PT 
according to ASTM D 2487, or a combination of these groups. 

1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of 
optimum moisture content at time of compaction. 

D. Subbase Material: Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940/D 2940M; with at least 90 percent passing a 
1-1/2-inch (37.5-mm) sieve and not more than 12 percent passing a No. 200 (0.075-mm) sieve. 

E. Base Course: Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 294/D 2940M 0; with at least 95 percent passing a 
1-1/2-inch (37.5-mm) sieve and not more than 8 percent passing a No. 200 (0.075-mm) sieve. 

F. Filter Material: Narrowly graded mixture of natural or crushed gravel, or crushed stone and 
natural sand; ASTM D 448; coarse-aggregate grading Size 67; with 100 percent passing a 1-
inch (25-mm) sieve and zero to 5 percent passing a No. 4 (4.75-mm) sieve. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by 
settlement, lateral movement, undermining, washout, and other hazards created by earth-moving 
operations. 
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B. Protect and maintain erosion and sedimentation controls during earth-moving operations. 

C. Protect subgrades and foundation soils from freezing temperatures and frost. Remove temporary 
protection before placing subsequent materials. 

3.2 DEWATERING 

A. Prevent surface water and ground water from entering excavations, from ponding on prepared 
subgrades, and from flooding Project site and surrounding area. 

B. Protect subgrades from softening, undermining, washout, and damage by rain or water 
accumulation. 

1. Reroute surface water runoff away from excavated areas. Do not allow water to 
accumulate in excavations. Do not use excavated trenches as temporary drainage ditches. 

3.3 EXPLOSIVES 

A. Explosives: Do not use explosives. 

3.4 EXCAVATION, GENERAL 

A. Unclassified Excavation: Excavate to subgrade elevations regardless of the character of surface 
and subsurface conditions encountered. Unclassified excavated materials may include rock, soil 
materials, and obstructions. No changes in the Contract Sum or the Contract Time will be 
authorized for rock excavation or removal of obstructions. 

1. If excavated materials intended for fill and backfill include unsatisfactory soil materials 
and rock, replace with satisfactory soil materials. 

3.5 EXCAVATION FOR WALKS AND PAVEMENTS 

A. Excavate surfaces under walks and pavements to indicated lines, cross sections, elevations, and 
subgrades. 

3.6 SUBGRADE INSPECTION 

A. Notify Architect when excavations have reached required subgrade. 

B. If Architect determines that unsatisfactory soil is present, continue excavation and replace with 
compacted backfill or fill material as directed. 

C. Proof-roll subgrade  with a pneumatic-tired and loaded 10-wheel, tandem-axle dump truck 
weighing not less than 15 tons  to identify soft pockets and areas of excess yielding. Do not 
proof-roll wet or saturated subgrades. 
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D. Authorized additional excavation and replacement material will be paid for according to 
Contract provisions for changes in the work. 

E. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or 
construction activities, as directed by Architect, without additional compensation. 

3.7 STORAGE OF SOIL MATERIALS 

A. Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing. 
Place, grade, and shape stockpiles to drain surface water. Cover to prevent windblown dust. 

1. Stockpile soil materials away from edge of excavations. Do not store within drip line of 
remaining trees. 

3.8 BACKFILL 

A. Place and compact backfill in excavations promptly, but not before completing the following: 
1. Surveying locations of underground utilities for Record Documents. 
2. Removing trash and debris. 
3. Removing temporary shoring, bracing, and sheeting. 

B. Place backfill on subgrades free of mud, frost, snow, or ice. 

3.9 SOIL FILL 

A. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill 
material will bond with existing material. 

B. Place and compact fill material in layers to required elevations as follows: 

1. Under grass and planted areas, use satisfactory soil material. 
2. Under walks and pavements, use satisfactory soil material. 

C. Place soil fill on subgrades free of mud, frost, snow, or ice. 

3.10 SOIL MOISTURE CONTROL 

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before 
compaction to within 2 percent of optimum moisture content. 

1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or contain 
frost or ice. 

2. Remove and replace, or scarify and air dry, otherwise satisfactory soil material that 
exceeds optimum moisture content by 2 percent and is too wet to compact to specified 
dry unit weight. 
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3.11 COMPACTION OF SOIL BACKFILLS AND FILLS 

A. Place backfill and fill soil materials in layers not more than 8 inches in loose depth for material 
compacted by heavy compaction equipment and not more than 4 inches in loose depth for 
material compacted by hand-operated tampers. 

B. Compact soil materials to not less than the following percentages of maximum dry unit weight 
according to ASTM D 698: 
1. Under walkways, scarify and recompact top 6 inches below subgrade and compact each 

layer of backfill or fill soil material at 92 percent. 
2. Under turf or unpaved areas, scarify and recompact top 6 inches below subgrade and 

compact each layer of backfill or fill soil material at 85 percent. 

3.12 GRADING 

A. General: Uniformly grade areas to a smooth surface, free of irregular surface changes. Comply 
with compaction requirements and grade to cross sections, lines, and elevations indicated. 

1. Provide a smooth transition between adjacent existing grades and new grades. 
2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface 

tolerances. 

B. Site Rough Grading: Finish subgrades to elevations required to achieve indicated finish 
elevations, within the following subgrade tolerances: 

1. Turf or Unpaved Areas: Plus or minus 1 inch. 
2. Walks: Plus or minus 1 inch. 
3. Pavements: Plus or minus 1/2 inch. 

3.13 FIELD QUALITY CONTROL 

A. Testing Agency: Contractor will engage a qualified independent geotechnical engineering 
testing agency to perform tests and inspections. 

B. Allow testing agency to inspect and test subgrades and each fill or backfill layer. Proceed with 
subsequent earth moving only after test results for previously completed work comply with 
requirements. 

C. Testing agency will test compaction of soils in place according to ASTM D 1556, 
ASTM D 2167, ASTM D 2937, and ASTM D 6938, as applicable. Tests will be performed at 
the following locations and frequencies: 

1. Paved Areas: At subgrade and at each compacted fill and backfill layer, at least one test 
for every 2000 sq. ft. or less of paved area or building slab but in no case fewer than three 
tests. 

D. When testing agency reports that subgrades, fills, or backfills have not achieved degree of 
compaction specified, scarify and moisten or aerate, or remove and replace soil materials to 
depth required; recompact and retest until specified compaction is obtained. 
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3.14 PROTECTION 

A. Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion. Keep 
free of trash and debris. 

B. Repair and reestablish grades to specified tolerances where completed or partially completed 
surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent 
construction operations or weather conditions. 

1. Scarify or remove and replace soil material to depth as directed by Architect; reshape and 
recompact. 

C. Where settling occurs before Project correction period elapses, remove finished surfacing, 
backfill with additional soil material, compact, and reconstruct surfacing. 

1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, 
and eliminate evidence of restoration to greatest extent possible. 

3.15 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, and 
debris, and legally dispose of them off Owner's property. 

B. Transport surplus satisfactory soil to designated storage areas on Owner's property. Stockpile or 
spread soil as directed by Architect. 

1. Remove waste materials, including unsatisfactory soil, trash, and debris, and legally 
dispose of them off Owner's property. 

END OF SECTION 312000 
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SECTION 312500-EROSION CONTROL/STORM WATER POLLUTION PREVENTION 

PART 1 - GENERAL 

1.1 SECTION INCLUDES 

A. Installation of temporary water pollution control measures to prevent discharge of
pollutants such as chemicals, fuels, lubricants, bitumen, raw sewage, or other harmful
material from the project.

B. Installation of riprap embankment.

1.2 GENERAL

A. The Contractor shall manage his operations to control water pollution in accordance
with this specification and applicable State regulations.  Construction of permanent
drainage facilities and other contract work, contributing to control of erosion, shall be
scheduled at the earliest practicable time.

B. The Contractor shall furnish, install, maintain, and remove temporary erosion control
measures. The Contractor shall prevent silt or polluted storm water discharge from the
site.

C. The Owner’s Representative may require installation of additional erosion control
facilities, by the Contractor, if in the sole opinion of the Owner’s Representative, the
Contractor’s efforts are inadequate.

1.3 DEFINITIONS

A. General Permit:  The General Permit for storm water discharges associated with
construction activity (Land Disturbance General Permit No. MO-R100038) issued to
FMDC as a blanket permit by the Missouri Department of Natural Resources, Water
Pollution Program.

B. Storm Water Pollution Prevention Plan (SWPPP):  A plan required by the General
Permit that includes site map(s), an identification of construction/contractor activities
that could cause pollutants in the storm water, and a description of measures or
practices to control these pollutants.

C. Best Management Practice (BMP):  Any program, technology, process, siting criteria,
operating method, measure, or device that controls, prevents, removes, or reduces
pollution.

D. Temporary Berm:  A temporary ridge of compacted soil, with or without a shallow
ditch, constructed at the top of slopes or transverse to the centerline of a slope.  The
berm diverts storm runoff to temporary outlets to discharge water with minimal erosion.

E. Temporary Slope Drain:  A temporary facility used to carry water down a slope.
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F. Ditch Check:  An obstruction placed at frequent intervals across ditches, creating small 
ponds to cause sediment to settle and be contained.  

G. Sediment Basin:  An excavated or dammed storage area to trap and store sediment and 
prevent the discharge of silt.  

H. Temporary Seeding and Mulching:  Placement of a quick ground cover to reduce 
erosion in areas expected to be re-disturbed. 

I. Straw Bales:  Standard agricultural bales used to filter the flow of water, trap, deposit 
sediment, and/or divert water. 

J. Silt Fence:  A geotextile barrier fence to contain sediment by removing suspended 
particles from water passing through the fence. 

K. Sediment Removal:  Removal of accumulated sediment to restore the efficiency of 
sediment control features. 

1.4 ACTION SUBMITTALS 

A. The Contractor shall submit his proposed “Erosion Control Plan” for review and 
approval by the Owner’s Representative.  Approval of the plan does not relieve the 
Contractor of his contractual responsibility to prevent the discharge of pollutants into 
the receiving drainage ways. 

B. The Contractor shall review the Storm Water Pollution Prevention Plan (SWPPP) 
provided by the Designer, make appropriate field corrections to the document, and 
submit final corrected copies of the SWPPP to the Owner and facility. 

C. Geotextile Filter Fabric: Product Data 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Ditch Checks: 
1. Straw bale ditch checks:  Rectangular wheat straw bales in good condition.  

Other foliage may be substituted for straw in accordance with MoDOT 802.2.1. 
2. Silt fence ditch checks:  Geotextile meeting the requirements of this 

specification. 

B. Riprap for Erosion Control:  Type 1 Rock Blanket conforming to MoDOT 611.32. 

C. Temporary Seeding: 

1. December 1 to March 1: 50 lbs oats/acre. 
2. March 1 to December 1: 50 lbs cereal rye or wheat. 
3. Mulch shall be wheat straw. 

D. Wire Supported and Self Supporting Silt Fence: 

1. Geotextile Fabric 
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a. Fibers used in geotextiles shall consist of longchain synthetic polymers, 
composed of at least 85 percent by weight polyolefins, polyesters, or 
polyamides.  They shall be formed into a network such that the filaments 
or yarns retain dimensional stability relative to each other, including 
selvages.  

b. The geotextile shall be free of any treatment or coating which might 
adversely alter its physical properties after installation.  

c. Geotextile shall be furnished in 36" width rolls. 
d. Geotextile rolls shall be furnished with suitable wrapping for protection 

against moisture and extended ultraviolet exposure.  
e. Each roll shall be labeled or tagged to provide product identification 

sufficient for inventory.  
f. Rolls shall be stored in a manner, which protects them from the elements. 
g. Geotextile shall conform to the following: 

 

TABLE 1 
PHYSICAL REQUIREMENTS1 FOR 

TEMPORARY SILT FENCE GEOTEXTILES 
 

Property Test Method Wire Fence 
Supported 

Requirements 

Self 
Supported 

Requirements 
 

Tensile Strength, Lbs. ASTM D4632 90 Minimum2 90 Minimum2 
Elongation at 50% 
Minimum 

   

Tensile Strength (45 Lbs.) ASTM D4632 N/A 50 Maximum 
Filtering Efficiency, % VTM-513 75 75 
Flow Rate gal/ft/min VTM-513 0.3 0.3 
Ultraviolet Degradation 
at 500 hrs. 

 
ASTM D4355 

Minimum 70% 
Strength Retained 

Minimum 70% 
Strength Retained 

 

2. Posts:  Wood, steel or synthetic posts may be used.  Posts shall have a minimum 
length of 36" plus embedment depth (24” min.).  Posts shall have sufficient 
strength to resist damage during installation and to support applied loads. 

3. Support Fence:  Wire or other support fence shall be at least 24" high and strong 
enough to support applied loads. 

4. Prefabricated Fence:  Prefabricated fence systems may be used provided they 
meet all of the above material requirements. 

E. Geotextile for erosion control under Rip Rap: 

 
1. Nonwoven geotextile fabric to prevent underlying soil from penetrating through 

the riprap stone. 
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F. Erosion Mat: 

 
1. A light duty, organic mat encased in a light weight photodegradable or 

biodegradable netting on both the bottom and top sides.  
2. Use biodegradable staples in accordance with manufacturer’s recommendations 

for anchoring erosion mats. 

PART 3 - EXECUTION 

3.1 GENERAL REQUIREMENTS 

A. The Owner’s Representative may limit the surface area of erodible earth material 
exposed by clearing and grubbing, excavation, borrow, or fill operations.   

B. The Owner’s Representative may direct the Contractor to provide immediate permanent 
or temporary pollution control measures to prevent contamination of adjacent streams, 
other watercourses, lakes, ponds, or other areas of water impoundment.  Work may 
involve the construction of temporary berms, dikes, dams, sediment basins, slope 
drains, use of temporary mulches, seeding or other control devices or methods to 
control erosion. 

C. The Contractor shall incorporate permanent erosion control features at the earliest 
practicable time. 

D. The Contractor at no additional cost shall provide temporary pollution control measures 
needed to control erosion during normal construction practices to the Owner. 

E. Contractor shall designate trained and knowledgable personnel to coordinate all SWPPP 
activities, and identify these personnel to the Owner’s Representative during 
construction.  Missouri Department of Natural Resources offers training classes in 
Erosion Control free of charge in Jefferson City.  Contact for training:  David Goggins 
at (573) 751-2556. 

F. The SWPPP is a living document.  As the conditions of the site changes, the SWPPP 
should be updated by the Contractor. 

G. The SWPPP is subject to random inspection by the Owner.  The SWPPP should be kept 
up to date by the Contractor and available for inspection at any time. 

H. If Contractor determines that any BMP should need modification, the changes shall be 
dated and documented, and all necessary field changes performed. 

3.2 LIMITATION OF AREA DISTURBED: 

A. The Contractor’s operations shall be scheduled to install permanent erosion control 
features immediately after clearing and grubbing, and grading. 

B. The surface area of erodible earth material exposed at one time by clearing and 
grubbing, excavating, fill, or borrow shall not exceed 200,000 square feet without 
written approval of the Owner’s Representative. 
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C. The Owner’s Representative may limit the area of clearing and grubbing, excavation, 
borrow, and embankment operations commensurate with the Contractor’s capability 
and progress in completing the finish grading, mulching, seeding, and other such 
permanent pollution control measures current. 

D. The Contractor shall respond to seasonal variations.  If required by weather, temporary 
erosion control measures shall be taken immediately. 

3.3 BORROW AND WASTE AREAS 

A. Material pits other than commercially operated sources and material spoil areas shall be 
subject to pollution control measures of this specification.  An offsite location does not 
relieve the Contractor of his contractual obligation to prevent the introduction of silt or 
other pollutants into receiving waterways. 

3.4 CONFLICT WITH FEDERAL, STATE OR LOCAL LAWS, RULES OR 
REGULATIONS 

A. In case of conflict between these requirements and pollution control laws, rules, or 
regulations or other Federal, State or local agencies, the more restrictive laws, rules, or 
regulations shall apply. 

3.5 TEMPORARY SLOPE DRAINS 

A. General: 

1. Temporary slope drains are required to concentrate water flowing down a slope 
prior to installation of permanent facilities.  Slope drains shall be placed at 
approximately 500-foot intervals or as directed by the Owner’s Representative. 

B. General Requirements 

1. The Contractor shall install a temporary silt fence in locations shown on the 
drawings, around inlets that accept flow carrying silt, and other locations 
necessary to prevent the discharge of silt from the site. 

2. Installation shall conform to the drawing detail. 
3. Fence construction shall be adequate to handle the stress from hydraulic and 

sediment loading. 

C. Construction Requirements: 

1. Temporary slope drains shall be anchored to prevent disruption by the force of 
the water flowing in the drain.   

2. The inlet end shall be constructed to channel water into the drain. 
3. The outlet ends of these temporary slope drains shall have some means of 

dissipating the energy of this water to reduce erosion downstream. 
4. Unless otherwise directed by the Owner’s Representative, temporary slope drains 

shall be removed when no longer necessary and the site restored to match the 
surroundings. 
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3.6 DITCH CHECKS 

A. General: 

1. Rock ditch checks may be used on ditches with grades of 4 percent or less. 
2. Straw bale ditch checks may be used on all ditches.   

a. The silt fence fabric may be eliminated for grades of 2 percent or less. 

3. Silt fence ditch check may be used on all ditches. 
4. A straw bale ditch check or a silt fence ditch check may be used in lieu of a 

sediment basin for drainage areas less than two acres.  The basin shall have a 
volume of 1,815 CF per acre of contributing drainage area. 

B. Construction Requirements: 

1. Construct rock ditch checks in accordance with the drawing detail. 

a. Achieve complete coverage of the ditch or swale and insure the center of 
the check is lower than the edges. 

2. Construct straw bale ditch checks in accordance with the drawing detail. 
3. Construct silt fence ditch checks in accordance with the drawing detail. 

C. Maintenance: 

1. Inspect ditch checks for sediment accumulation after each rainfall.  
2. Sediment shall be removed when it reaches one-half of the original height.  

a. Regular inspections shall insure that the center of a rock check is lower 
than the edges. Correct erosion caused by high flows around the edges of 
the check immediately. 

3.7 TEMPORARY SEEDING AND MULCHING 

A. General  
1. Seeding and/or mulching shall be a continuous operation on all cut slopes, fill 

slopes, and borrow pits during the construction process.  All disturbed areas shall 
be seeded and mulched within five (5) working days after the last construction 
activity in all locations where necessary to eliminate erosion. 

B. Construction Requirements: 

1. Permanent seeding and mulching following temporary seeding will be performed 
during the favorable seeding seasons only. 

2. Temporary seeding mixtures and planting season: 

a. December 1 to March 1:  50 lbs. oat grain per acre 
b. March 1 to December 1:  50 lbs. (cereal rye or wheat) per acre  

3. Temporary mulch, fertilizer, and seeding: 
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a. Fertilizer and mulch for temporary seed mixtures shall be applied in 
accordance with Section 02921. 

b. Fertilizer shall be applied at the rate specified for permanent seeding. 

3.8 STRAW BALES 

A. General 

1. Install at the bottom of embankment slopes less than 10' high to divert runoff 
from sheet flow and intercept some of the sediment in the sheet flow. 

2. Install as ditch checks in small ditches and drainage areas. 
3. Install on the lower side of cleared areas to catch sediment from sheet flow. 

B. Construction Requirements: 

1. Bales of straw shall be utilized to control erosion, trap sediment, and divert 
runoff. 

2. Bales must be adequately braced from behind. 

3.9 SILT FENCE 

A. General 

1. Install along the toe of fills over 10' in height, along the right-of-way line, 
parallel to streams or around an inlet to prevent sediment from entering the pipe 
system. 

B. General Requirements: 

1. The Contractor shall install a temporary silt fence in locations shown on the 
drawings, around inlets that accept flows containing silt, and other locations 
necessary to prevent the discharge of silt from the site. 

2. Installation shall conform to the detail at the end of this section. 
3. Fence construction shall be adequate to handle the stress from hydraulic and 

sediment loading.  

C. Installation 

1. Geotextile at the bottom of the fence shall be buried as indicated on the detail. 
2. The trench shall be backfilled and the soil compacted over the geotextile.  The 

geotextile shall be spliced together as indicated on the detail. 
3. Post Installation 

a. Post spacing shall not exceed 8' for wire support fence installation or 5' for 
self supported installations. 

b. Posts shall be driven a minimum of 24" into the ground.  Where rock is 
encountered, posts shall be installed in a manner approved by the Owner’s 
Representative.  

c. Closer spacing, greater embedment depth and/or wider posts shall be used 
in low areas, soft, or swampy ground to ensure adequate resistance to 
applied loads. 
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4. When support fence is used, the mesh shall be fastened securely to the upstream
side of the post.

a. The mesh shall extend into the trench a minimum of 2" and extend a
maximum of 36" above the original ground surface.

5. When self-supported fence is used, the geotextile shall be securely fastened to
fence posts.

6. Maintenance

a. The Contractor shall maintain the integrity of silt fences as long as they are
necessary to contain sediment runoff.

b. The Contractor shall inspect all temporary silt fences immediately after
each rainfall and at least daily, during prolonged rainfall.

c. The Contractor shall immediately correct deficiencies.
d. The Contractor shall make a daily review of the location of silt fences in

areas where construction activities have changed the natural contour and
drainage runoff to ensure that the silt fences are properly located for
effectiveness.

e. Where a single fence is not adequate to handle the volume of silt or flows
are not completely intercepted, additional silt fences shall be installed.

7. The Contractor shall remove and dispose of sediment deposits when the deposit
approaches one-half the height of the fence.

8. The silt fence shall remain in place until the upstream surface is stabilized.  Upon
removal, the Contractor shall remove the silt fence, dispose of excess silt, and
restore the disturbed area in accordance with Section 02921.

3.10 SEDIMENT REMOVAL 

A. General

1. Sediment deposits shall be removed when:

a. The deposits reach approximately one-half the height of a ditch check,
straw bale barrier or silt fence.

b. The sediments have reduced the ponded volume of sediment basins to one-
third of the original volume.

c. Requested by the Owner’s Representative.

B. Sediment removed from erosion control features shall be deposited in a location where
it will not erode into construction areas or watercourses.

END OF SECTION 312500 
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SECTION 321313 - CONCRETE PAVING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes Concrete Paving 

1. Driveways. 
2. Parking lots. 
3. Curbs and gutters. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Design Mixtures: For each concrete paving mixture. Include alternate design mixtures when 
characteristics of materials, Project conditions, weather, test results, or other circumstances 
warrant adjustments. 

1.4 FIELD CONDITIONS 

A. Traffic Control: Maintain access for vehicular and pedestrian traffic as required for other 
construction activities. 

B. Cold-Weather Concrete Placement: Protect concrete work from physical damage or reduced 
strength that could be caused by frost, freezing, or low temperatures. Comply with ACI 306.1 
and the following: 

1. When air temperature has fallen to or is expected to fall below 40 deg F (4.4 deg C), 
uniformly heat water and aggregates before mixing to obtain a concrete mixture 
temperature of not less than 50 deg F (10 deg C) and not more than 80 deg F (27 deg C) 
at point of placement. 

2. Do not use frozen materials or materials containing ice or snow. 
3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or 

chemical accelerators unless otherwise specified and approved in design mixtures. 

C. Hot-Weather Concrete Placement: Comply with ACI 301 (ACI 301M) and as follows when hot-
weather conditions exist: 
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1. Cool ingredients before mixing to maintain concrete temperature below 90 deg F (32 
deg C) at time of placement. Chilled mixing water or chopped ice may be used to control 
temperature, provided water equivalent of ice is calculated in total amount of mixing 
water. Using liquid nitrogen to cool concrete is Contractor's option. 

2. Cover steel reinforcement with water-soaked burlap, so steel temperature will not exceed 
ambient air temperature immediately before embedding in concrete. 

3. Fog-spray forms and subgrade just before placing concrete. Keep subgrade moisture 
uniform without standing water, soft spots, or dry areas. 

PART 2 - PRODUCTS 

2.1 CONCRETE, GENERAL 

A. ACI Publications: Comply with ACI 301 (ACI 301M) unless otherwise indicated. 

2.2 FORMS 

A. Form Materials: Plywood, metal, metal-framed plywood, or other approved panel-type 
materials to provide full-depth, continuous, straight, and smooth exposed surfaces. 

B. Form-Release Agent: Commercially formulated form-release agent that will not bond with, 
stain, or adversely affect concrete surfaces and that will not impair subsequent treatments of 
concrete surfaces. 

2.3 STEEL REINFORCEMENT 

A. Plain-Steel Wire: ASTM A 1064/A 1064M. 

B. Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening 
reinforcing bars, welded-wire reinforcement, and dowels in place. Manufacture bar supports 
according to CRSI's "Manual of Standard Practice" from steel wire, plastic, or precast concrete 
of greater compressive strength than concrete specified, and as follows: 

2.4 CONCRETE MATERIALS 

A. Cementitious Materials: Use the following cementitious materials, of same type, brand, and 
source throughout Project: 

1. Portland Cement: ASTM C 150/C 150M white portland cement Type I. 
2. Fly Ash: ASTM C 618. 
3. Slag Cement: ASTM C 989/C 989M, Grade 100 or 120. 

B. Normal-Weight Aggregates: ASTM C 33/C 33M, uniformly graded. Provide aggregates from a 
single source. 

1. Maximum Coarse-Aggregate Size: 1-1/2 inches nominal. 
2. Fine Aggregate: Free of materials with deleterious reactivity to alkali in cement. 
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C. Air-Entraining Admixture: ASTM C 260/C 260M. 

D. Chemical Admixtures: Admixtures certified by manufacturer to be compatible with other 
admixtures and to contain not more than 0.1 percent water-soluble chloride ions by mass of 
cementitious material. 

E. Water: Potable and complying with ASTM C 94/C 94M. 

2.5 CURING MATERIALS 

A. Moisture-Retaining Cover: ASTM C 171, polyethylene film or white burlap-polyethylene sheet. 

B. Water: Potable. 

C. Evaporation Retarder: Waterborne, monomolecular, film forming, manufactured for application 
to fresh concrete. 

D. Clear, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 1, Class B, 
dissipating. 

2.6 RELATED MATERIALS 

A. Joint Fillers: ASTM D 1751, asphalt-saturated cellulosic fiber in preformed strips. 

2.7 CONCRETE MIXTURES 

A. Prepare design mixtures, proportioned according to ACI 301 (ACI 301M), for each type and 
strength of normal-weight concrete, and as determined by either laboratory trial mixtures or 
field experience. 

1. Use a qualified independent testing agency for preparing and reporting proposed concrete 
design mixtures for the trial batch method. 

B. Add air-entraining admixture at manufacturer's prescribed rate to result in normal-weight 
concrete at point of placement having an air content as follows: 

1. Air Content: 5 - 8 percent. 

C. Chemical Admixtures: Use admixtures according to manufacturer's written instructions. 

D. Concrete Mixtures: Normal-weight concrete. 

1. Compressive Strength (28 Days): 4000 psi. 
2. Maximum W/C Ratio at Point of Placement: 0.45 
3. Slump Limit: 4 inches. 
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2.8 CONCRETE MIXING 

A. Ready-Mixed Concrete: Measure, batch, and mix concrete materials and concrete according to 
ASTM C 94/C 94M. Furnish batch certificates for each batch discharged and used in the Work. 

1. When air temperature is between 85 and 90 deg F (30 and 32 deg C), reduce mixing and 
delivery time from 1-1/2 hours to 75 minutes; when air temperature is above 90 deg F (32 
deg C), reduce mixing and delivery time to 60 minutes. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine exposed subgrades and subbase surfaces for compliance with requirements for 
dimensional, grading, and elevation tolerances. 

B. Proof-roll prepared subbase surface below concrete paving to identify soft pockets and areas of 
excess yielding. 
1. Correct subbase with soft spots and areas of pumping or rutting exceeding depth of 1/2 

inch. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Remove loose material from compacted subbase surface immediately before placing concrete. 

3.3 EDGE FORMS AND SCREED CONSTRUCTION 

A. Set, brace, and secure edge forms, bulkheads, and intermediate screed guides to required lines, 
grades, and elevations. Install forms to allow continuous progress of work and so forms can 
remain in place at least 24 hours after concrete placement. 

B. Clean forms after each use and coat with form-release agent to ensure separation from concrete 
without damage. 

3.4 STEEL REINFORCEMENT INSTALLATION 

A. General: Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, and 
supporting reinforcement. 

B. Clean reinforcement of loose rust and mill scale, earth, ice, or other bond-reducing materials. 

C. Arrange, space, and securely tie bars and bar supports to hold reinforcement in position during 
concrete placement. Maintain minimum cover to reinforcement. 
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D. Install welded-wire reinforcement in lengths as long as practicable. Lap adjoining pieces at least 
one full mesh, and lace splices with wire. Offset laps of adjoining widths to prevent continuous 
laps in either direction. 

3.5 JOINTS 

A. General: Form construction, isolation, and contraction joints and tool edges true to line, with 
faces perpendicular to surface plane of concrete. Construct transverse joints at right angles to 
centerline unless otherwise indicated. 

1. When joining existing paving, place transverse joints to align with previously placed 
joints unless otherwise indicated. 

B. Construction Joints: Set construction joints at side and end terminations of paving and at 
locations where paving operations are stopped for more than one-half hour unless paving 
terminates at isolation joints. 

1. Continue steel reinforcement across construction joints unless otherwise indicated. Do 
not continue reinforcement through sides of paving strips unless otherwise indicated. 

2. Butt Joints: Use bonding agent at joint locations where fresh concrete is placed against 
hardened or partially hardened concrete surfaces. 

C. Isolation Joints: Form isolation joints of preformed joint-filler strips abutting concrete curbs, 
catch basins, manholes, inlets, structures, other fixed objects, and where indicated. 

1. Locate expansion joints at intervals of 50 feet unless otherwise indicated. 
2. Extend joint fillers full width and depth of joint. 
3. Terminate joint filler not less than 1/2 inch (13 mm) or more than 1 inch (25 mm) below 

finished surface if joint sealant is indicated. 
4. Place top of joint filler flush with finished concrete surface if joint sealant is not 

indicated. 
5. Furnish joint fillers in one-piece lengths. Where more than one length is required, lace or 

clip joint-filler sections together. 
6. During concrete placement, protect top edge of joint filler with metal, plastic, or other 

temporary preformed cap. Remove protective cap after concrete has been placed on both 
sides of joint. 

D. Contraction Joints: Form weakened-plane contraction joints, sectioning concrete into areas as 
indicated. Construct contraction joints for a depth equal to at least one-fourth of the concrete 
thickness. 

3.6 FLOAT FINISHING 

A. General: Do not add water to concrete surfaces during finishing operations. 

B. Float Finish: Begin the second floating operation when bleed water sheen has disappeared and 
concrete surface has stiffened sufficiently to permit operations. Float surface with power-driven 
floats or by hand floating if area is small or inaccessible to power units. Finish surfaces to true 
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planes. Cut down high spots and fill low spots. Refloat surface immediately to uniform granular 
texture. 
1. Medium-to-Fine-Textured Broom Finish: Draw a soft-bristle broom across float-finished

concrete surface, perpendicular to line of traffic, to provide a uniform, fine-line texture.

3.7 CONCRETE PROTECTION AND CURING 

A. General: Protect freshly placed concrete from premature drying and excessive cold or hot 
temperatures.

B. Comply with ACI 306.1 for cold-weather protection.
C. Evaporation Retarder: Apply evaporation retarder to concrete surfaces if hot, dry, or windy 

conditions cause moisture loss approaching 0.2 lb/sq. ft. x h  before and during finishing 
operations. Apply according to manufacturer's written instructions after placing, screeding, and 
bull floating or darbying concrete but before float finishing.

D. Begin curing after finishing concrete but not before free water has disappeared from concrete 
surface.

E. Curing Methods: Cure concrete by curing compound as follows:
1. Curing Compound: Apply uniformly in continuous operation by power spray or roller 

according to manufacturer's written instructions. Recoat areas subjected to heavy rainfall 
within three hours after initial application. Maintain continuity of coating, and 
repair damage during curing period.

3.8 REPAIR AND PROTECTION 

A. Remove and replace concrete paving that is broken, damaged, or defective or that does not 
comply with requirements in this Section. Remove work in complete sections from joint to joint 
unless otherwise approved by Architect.

B. Protect concrete paving from damage. Exclude traffic from paving for at least 14 days after 
placement. When construction traffic is permitted, maintain paving as clean as possible by 
removing surface stains and spillage of materials as they occur.

C. Maintain concrete paving free of stains, discoloration, dirt, and other foreign material. Sweep 
paving not more than two days before date scheduled for Substantial Completion inspections.

END OF SECTION 321313 

3.9 FIELD QUALITY CONTROL TESTING

      A. Testing Agency: Contractor to engage a qualified testing agency to perform tests and inspections.
      B. An ACI certified Grade 1 field technician shall perform testing.
      C. Fresh concrete shall be sampled in accordance with ASTM C172.
      D. Obtain at least one composite sample of fresh concrete for each 50 cu. yd. or fraction thereof
 placed each day.
      E. Tests shall be performed for strength (ASTM C31/C39), air entrainment (ASTM C231),
 temperature (ASTM C1064), and slump (ASTM C143).  Strength tests require 4 cylinders (1 tested
 @ 7 days, 2 tested @ 28 days, and 1 spare).  Test results shall be sent to the contractor, engineer,
 and owner's representative.
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SECTION 321373 - CONCRETE PAVING JOINT SEALANTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Cold-applied joint sealants. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Samples for Verification: For each kind and color of joint sealant required, provide Samples 
with joint sealants in 1/2-inch- (13-mm-) wide joints formed between two 6-inch- (150-mm-) 
long strips of material matching the appearance of exposed surfaces adjacent to joint sealants. 

1.4 QUALITY ASSURANCE 

A. Installer Qualifications: An entity that employs installers and supervisors who are trained and 
approved by manufacturer. 

1.5 FIELD CONDITIONS 

A. Do not proceed with installation of joint sealants under the following conditions: 

1. When ambient and substrate temperature conditions are outside limits permitted by joint-
sealant manufacturer. 

2. When joint substrates are wet. 
3. Where joint widths are less than those allowed by joint-sealant manufacturer for 

applications indicated. 
4. Where contaminants capable of interfering with adhesion have not yet been removed 

from joint substrates. 
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PART 2 - PRODUCTS 

2.1 MATERIALS, GENERAL 

A. Compatibility: Provide joint sealants, backing materials, and other related materials that are 
compatible with one another and with joint substrates under conditions of service and 
application, as demonstrated by joint-sealant manufacturer, based on testing and field 
experience. 

2.2 COLD-APPLIED JOINT SEALANTS 

A. Single Component, Pourable, Polyurethane, Elastomeric Joint Sealant: ASTM C 920, Type S, 
Grade P, Class 25. 

2.3 JOINT-SEALANT BACKER MATERIALS 

A. Joint-Sealant Backer Materials: Nonstaining; compatible with joint substrates, sealants, primers, 
and other joint fillers; and approved for applications indicated by joint-sealant manufacturer, 
based on field experience and laboratory testing. 

B. Round Backer Rods for Cold-Applied Joint Sealants: ASTM D 5249, Type 3, of diameter and 
density required to control joint-sealant depth and prevent bottom-side adhesion of sealant. 

2.4 PRIMERS 

A. Primers: Product recommended by joint-sealant manufacturer where required for adhesion of 
sealant to joint substrates indicated. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine joints to receive joint sealants, with Installer present, for compliance with 
requirements for joint configuration, installation tolerances, and other conditions affecting joint-
sealant performance. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Surface Cleaning of Joints: Before installing joint sealants, clean out joints immediately to 
comply with joint-sealant manufacturer's written instructions. 
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1. Remove all foreign material from joint substrates that could interfere with adhesion of 
joint sealant, including dust, old joint sealants, oil, grease, waterproofing, water 
repellents, water, surface dirt, and frost. 

B. Joint Priming: Prime joint substrates where indicated or where recommended in writing by 
joint-sealant manufacturer. Apply primer to comply with joint-sealant manufacturer's written 
instructions. Confine primers to areas of joint-sealant bond; do not allow spillage or migration 
onto adjoining surfaces. 

3.3 INSTALLATION OF JOINT SEALANTS 

A. Comply with joint-sealant manufacturer's written installation instructions for products and 
applications indicated unless more stringent requirements apply. 

B. Install joint-sealant backings to support joint sealants during application and at position required 
to produce cross-sectional shapes and depths of installed sealants relative to joint widths that 
allow optimum sealant movement capability. 

1. Do not leave gaps between ends of joint-sealant backings. 
2. Do not stretch, twist, puncture, or tear joint-sealant backings. 
3. Remove absorbent joint-sealant backings that have become wet before sealant application 

and replace them with dry materials. 

C. Install joint sealants immediately following backing installation, using proven techniques that 
comply with the following: 

1. Place joint sealants so they fully contact joint substrates. 
2. Completely fill recesses in each joint configuration. 
3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow 

optimum sealant movement capability. 

D. Provide joint configuration to comply with joint-sealant manufacturer's written instructions 
unless otherwise indicated. 

3.4 CLEANING AND PROTECTION 

A. Clean off excess joint sealant as the Work progresses, by methods and with cleaning materials 
approved in writing by joint-sealant manufacturers. 

B. Protect joint sealants, during and after curing period, from contact with contaminating 
substances and from damage resulting from construction operations or other causes so sealants 
are without deterioration or damage at time of Substantial Completion. If, despite such 
protection, damage or deterioration occurs, cut out and remove damaged or deteriorated joint 
sealants immediately and replace with joint sealant so installations in repaired areas are 
indistinguishable from the original work. 

END OF SECTION 321373 
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SECTION 321723 - PAVEMENT MARKINGS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes painted markings applied to asphalt and concrete pavement. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1. Include technical data and tested physical and performance properties. 

1.4 FIELD CONDITIONS 

A. Environmental Limitations: Proceed with pavement marking only on clean, dry surfaces and at 
a minimum ambient or surface temperature 55 deg F (12.8 deg C), and not exceeding 95 deg F 
(35 deg C). 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

2.2 PAVEMENT-MARKING PAINT 

A. Pavement-Marking Paint: MPI #97, latex traffic-marking paint. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that pavement is dry and in suitable condition to begin pavement marking according to 
manufacturer's written instructions. 

B. Proceed with pavement marking only after unsatisfactory conditions have been corrected. 
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3.2 PAVEMENT MARKING 

A. Do not apply pavement-marking paint until layout, colors, and placement have been verified 
with Architect. 

B. Allow paving to age for a minimum of 10 days before starting pavement marking. 

C. Sweep and clean surface to eliminate loose material and dust. 

D. Apply paint with mechanical equipment to produce pavement markings, of dimensions 
indicated, with uniform, straight edges. Apply at manufacturer's recommended rates to provide 
a minimum wet film thickness of 15 mils (0.4 mm). 

3.3 PROTECTING AND CLEANING 

A. Protect pavement markings from damage and wear during remainder of construction period. 

B. Clean spillage and soiling from adjacent construction using cleaning agents and procedures 
recommended by manufacturer of affected construction. 

END OF SECTION 321723 



LAWNS AND GRASSES 329200-1 

SECTION 329200-LAWNS AND GRASSES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions, Division Specification sections, and the Approved DNR Land Disturbance Permit, 
apply to the Work specified in this Section. 

1.2 DESCRIPTION OF WORK 

A. Furnish all materials, labor, equipment and services necessary to perform all Work. 

B. Work included in this Section includes clearing of weeds, seedbed preparation, installation of 
erosion control fabric and seeding operations required for seeding of the areas shown on 
Drawings. 

1.3 SPECIFICATIONS AND STANDARDS 

A. U.S. Department of Agriculture:  SRA 156 U.S. Department of Agriculture, Rules and 
Regulations under the Federal Seed Act. 

B. American Joint Committee on Horticultural Nomenclature Standard:  1942 Edition Standardized 
Plant Names. 

PART 2 - PRODUCTS 

2.1 SEED 

A. All seed shall be furnished in sealed, standard containers, unless otherwise   approved.  Seed 
which has become wet, moldy, or otherwise damaged will not be acceptable. 

B. Each container of seed shall be fully labeled in accordance with the Federal Seed Act and seed 
certifications shall be signed and made part of seed invoices. 

C. Seed shall be Fescue, 97 percent pure live seed 

D. Invoices and tags for seed shall show type furnished.  Upon acceptance of the seeded areas, a 
final check of total quantities of seed used will be made against total area seeded and if minimum 
rates of application or specified quantities have not been met, the Architect will require 
distribution of additional quantities of these materials to make up minimum application specified. 

2.2 FERTILIZER 

A. Fertilizer shall be uniform in composition, free-flowing, suitable for application with approved 
equipment and delivered to the site unopened in original containers each bearing the 
manufacturer’s guaranteed analysis and in conformity with state fertilizer laws.  Fertilizer shall 
contain the following minimum percentage of plant food by weight. 

1. 12 percent available nitrogen 
2. 12 percent available phosphoric acid 
3. 12 percent available potash 
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B. Fertilizer application rates shall be 600 pounds per acre. 

C. Invoices for fertilizer shall show grade furnished.  Upon acceptance of the seeded areas, a final 
check of total quantities of fertilizer used will be made against total area seeded and if minimum 
rates of application or specified quantities have not been met, the Architect will require 
distribution of additional quantities of these materials to make up minimum application specified.   

PART 3 - EXECUTION 

3.1 GROUND PREPARATION 

A. General:  the ground areas are to be seeded and fertilized as indicated on the Drawings and/or as 
specified herein.  Equipment necessary for the proper preparation of the ground surface and for 
handling and placing all required materials shall be on hand, in good condition and shall be 
approved before the Work is started. 

B. Clearing:  Prior to tillage, seeding or other specified operations, all vegetation which might 
interfere with the indicated treatment of the areas shall be mowed, grubbed, raked and the debris 
removed from the site.  Prior to or during grading and tillage operations, the ground surface shall 
be cleared of materials which might hinder final operations.  Areas which have been disturbed 
shall be finish graded and/or developed as indicated on the Drawings or as specified. 

C. Tillage: After the areas required to be seeded have been brought to the finish grades as specified, 
they shall be thoroughly tilled to a depth of at least 6 inches by plowing, disking, harrowing or 
other approved methods until the condition of the soil is acceptable to the Architect.  Work shall 
be performed only during period when beneficial results are likely to be obtained.  When 
conditions are such by reason of drought, excessive moisture, or other factors that satisfactory 
results are not likely to be obtained, Work shall be stopped.  Work shall be resumed only when 
desired results are likely to be obtained. 

D. Leveling:  Any undulations or irregularities in the surface resulting from tillage, fertilizing or 
other operations shall be leveled with a float drag before seeding operations are begun. 

E. Fertilizing:  Fertilizer shall be distributed uniformly at the rate previously specified per 1,000 
square feet over the areas to be seeded and shall be incorporated into the soil to a depth of at least 
3 to 4 inches by disking, harrowing or other approved methods.  The incorporation of fertilizer 
may be a part of the tillage operation hereinbefore specified.  Distribution by means of an 
approved seed drill equipped to sow seed and distribute fertilizer at the same time will not be 
accepted.  Fertilizer shall be incorporated into the soil a minimum of 10 days before seed is 
planted. 

F. Inspection: A minimum of 48 hours prior notice must be given to the Construction Administrator 
before fertilizing may commence. 

G. Planting Time:  All seeding Work shall be done between the dates of April 1 to May 15 for spring 
planting and from August 15 to October 15 for fall planting except as otherwise directed in 
writing by the Construction Administrator. 

3.2 SEEDING  

A. General:  Prior to seeding, any previously prepared seedbed areas compacted or damaged by 
interim rains, traffic, or other cause shall be reworked to restore the ground condition previously 
specified.  Seed shall be planted by drill seeding. 
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B. Drill Seeding:  Seed shall be uniformly drilled to an average depth of ½ inch and at the rate of 8
pounds per 1,000 square feet using equipment having drills not more than 6 ½ inches apart.  Row
markers shall be used with the drill seeder.

C. Rolling:  Immediately after seeding, except for slopes 3 horizontal to 1 vertical and greater, the
entire area shall be firmed with a roller not exceeding 90 pounds for each foot of roller width.  Do
not roll areas seeded with seed drills equipped with rollers.

D. Inspection:  A minimum of 48 hours prior notice must be given to the Construction Administrator
before seeding may commence.

3.3 MAINTENANCE

A. General:  The project areas shall be kept clean at all times and care shall be taken that use of the
premises shall not be unduly hampered by Work herein specified.  The intent of this Section is to
ensure a healthy, well-established turf, and prevent soil erosion in compliance with the Land
Disturbance Permit issued by the Missouri Department of Natural Resources.

B. Responsibility:  The Owner shall be responsible for maintenance of all seeded areas upon
completion of seeding and general acceptance by the Construction Administrator.

C. Damage: Damage to seeded areas during the project shall be repaired by the persons responsible
for causing such damage.

3.4 GENERAL ACCEPTANCE

A. The Construction Administrator shall make an inspection of the seeded areas upon completion of
seeding.  Seeded areas shall be considered acceptable if the specified quantities of fertilizer &
seed have been properly applied.

3.5 GUARANTEE

A. The Contractor is responsible for the proper application of the fertilizer & seeding. Watering,
weeding, re-seeding, and mowing will be the responsibility of the Owner after proper application
of the seed.

END OF SECTION 329200 
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General Operating Permit

MISSOURI STATE OPERATING PERMIT

STATE OF MISSOURI

DEPARTMENT OF NATURAL RESOURCES
MISSOURI CLEAN WATER COMMISSION

In compliance with the Missouri Clean Water Law, (Chapter 644 R.S. Mo as amended, hereinafter, the Law), and the 
Federal Water Pollution Control Act (Public Law 92-500, 92nd Congress) as amended,

Permit No:

Owner:
Address:

MOR100038

OA-Facilities Mgmt, Design, and Construc
301 West High Street, Hst Rm 370

Continuing Authority:

Jefferson City, MO 65101

OA Facilities Mgmt Design Construction
301 West High St.

HST SOB Rm 730

Facility Name:
Facility Address:

Jefferson City, MO 65102

Office of Administration
OA-FMDC, PO Box 809 301 W High street
JEFFERSON CITY, MO 65102

USGS# and Sub Watershed#:
First Classified Stream - ID#:
Receiving Stream:
UTM Coordinates:
Legal Description:

Tributary to Wears Creek (U)
100K Extent-Remaining Streams (C) 3960.00
10300102 - 1304

571840.000/4270368.000
Land Grant 02681, Cole County

is authorized to discharge from the facility described herein, in accordance with the effluent limitations and monitoring requirements as 
set forth herein.

FACILITY DESCRIPTION All Outfalls SIC #1629
All Outfalls - Construction or land disturbance activity (e.g., clearing, grubbing, excavating, grading, filling and other 
activity that results in the destruction of the root zone and/or land disturbance activity that is reasonably certain to 
cause pollution of waters of the state)
Issued to a city, county, state or federal agency, other governmental jurisdiction, or other private area-wide projects as 
determined by the Department on a case-by-case basis

This permit authorizes only wastewater, including storm water, discharges under the Missouri Clean Water Law and the National 
Pollutant Discharge Elimination System, it does not apply to other regulated areas.  This permit may be appealed in accordance with 
RSMo Section 644.051.6 and 621.250, 10 CSR 20-6.020, and 10 CSR 20-1.020.

                                                               
Issue Date

                                                               
Expiration Date
July 04, 2027

August 01, 2022                                                                                                                                 
Chris Wieberg, Director
Water Protection Program
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I. APPLICABILITY 
 
A. Permit Coverage and Authorized Discharges 
 
1. This Missouri State Operating Permit (permit) authorizes the discharge of stormwater and certain non-stormwater 

discharges from land disturbance sites that disturb one or more acres, or disturb less than one acre when part of a 
larger common plan of development or sale that will disturb a cumulative total of one or more acres over the life of 
the project.   
 

A Missouri State Operating Permit must be issued before any site vegetation is removed or the site disturbed. Any site 
owner/operator subject to these requirements for stormwater discharges and who disturbs land prior to permit issuance 
from the Missouri Department of Natural Resources (Department) is in violation of both State regulations per 10 CSR 
20-6.200(1)(A) and Federal regulations per 40 CFR 122.26. The owner/operator of this permit is responsible for 
compliance with this permit [10 CSR 20-6.200 (3)(B)]. 

  
2. This general permit is issued to a city, county, state or federal agency, other governmental jurisdiction, or other 

private area-wide projects as determined by the Department on a case-by-case basis, for land disturbance projects 
performed by or under contract to the permittee.   

 
3. This permit authorizes stormwater discharges from land disturbance support activities (e.g., equipment staging yards, 

material storage areas, excavated material disposal areas, borrow areas, concrete, or asphalt batch plants) provided 
appropriate stormwater controls are designed, installed, and maintained and the following conditions are met and 
addressed in the Stormwater Pollution Prevention Plan (SWPPP). The permittee is responsible for compliance with 
this permit for any stormwater discharges from construction support activity.  
(a) The support activity is directly related to the construction site required to have permit coverage for stormwater 

discharges;  
(b) The support activity is not a commercial operation or serve multiple unrelated construction sites; 
(c) The support activity does not continue to operate beyond the completion of the construction activity at the project 

it supports; 
(d) Sediment and erosion controls are implemented in accordance with the conditions of this permit; and 
(e) The support activity is strictly stormwater discharges or non-stormwater discharges listed in PART I, 

APPLICABILTY, Condition A.4. Support activities which discharge process water shall apply for separate 
coverage (e.g.,a concrete batch plant discharging process water shall be covered under a MOG49). 
 

4. This permit authorizes non-stormwater discharges associated with your construction activity from the following 
activities provided that these discharges are treated by appropriate Best Management Practices (BMPs) where 
applicable and addressed in the permittee’s site specific SWPPP required by this general permit: 
(a) Discharges from emergency fire-fighting activities; 
(b) Hydrant flushing and water line flushing, provided the discharged water is managed to avoid instream water 

quality impacts; 
(c) Landscape watering, including to establish vegetation; 
(d) Water used to control dust;  
(e) Waters used to rinse vehicles and equipment, provided there is no discharge of soaps, solvents, or detergents used 

for such purposes; 
(f) External building washdown, provided soaps, solvents, and detergents are not used, and external surfaces do not 

contain hazardous substances (e.g., paint or caulk containing polychlorinated biphenyls (PCBs)) 
(g) Pavement wash waters, provided spills or leaks of toxic or hazardous substances have not occurred (unless all 

spill material has been removed) and where soaps, solvents, and detergents are not used. Directing pavement wash 
waters directly into any water of the state, storm drain inlet, or stormwater conveyance (constructed or natural site 
drainage features), unless the conveyance is connected to an effective control, is prohibited; 

(h) Uncontaminated air conditioning or compressor condensate; 
(i) Uncontaminated, non-turbid discharges of ground water or spring water; 
(j) Foundation or footing drains where flows are not contaminated with process materials; and 
(k) Uncontaminated construction dewatering water discharged in accordance with requirements found in this permit 

for specific dewatering activities. 
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B. Permit Restrictions and Limitations 
 

1.  This permit does not authorize the discharge of process wastewaters, treated or otherwise.  
 

2. For sites operating within the watershed of any Outstanding National Resource Water (which includes the Ozark 
National Riverways and the National Wild and Scenic Rivers System), sites that discharge to an Outstanding State 
Resource Water, or facilities located within the watershed of an impaired water as designated in the Clean Water Act 
(CWA) Section 303(d) list with an impairment for sedimentation/siltation:  
(a) This permit authorizes stormwater discharge provided no degradation of water quality occurs due to discharges 

from the permitted facility per 10 CSR 20-7.031(3)(C).  
(b) A site with a discharge found to be causing degradation or contributing to an impairment by discharging a 

pollutant of concern, during an inspection or through complaint investigations, may be required to become a no 
discharge facility or obtain a site-specific permit with more stringent monitoring and SWPPP requirements.  
 

3. This permit does not allow placement of fill material into any stream or wetland, alteration of a stream channel, or 
obstruction of stream flow unless the appropriate CWA Section 404 permitting authority provides approval for such 
actions or determines such actions are exempt from Section 404 jurisdiction. Additionally, this permit does not 
authorize placement of fill in floodplains unless approved or determined exempt by appropriate federal and/or state 
floodplain development authorities. 
 

4. This operating permit does not affect, remove, or replace any requirement of the National Environmental Policy Act; 
the Endangered Species Act; the National Historic Preservation Act; the Comprehensive Environmental Response, 
Compensation and Liability Act; the Resource Conservation and Recovery Act; or any other relevant acts. 
Determination of applicability to the above mentioned acts is the responsibility of the permittee. Additionally, this 
permit does not establish terms and conditions for runoff resulting from silvicultural activities listed in Section 
402(l)(3)(a) of the Clean Water Act. 
 

5. Compliance with all requirements in this permit does not supersede any requirement for obtaining project approval 
from an established local authority nor remove liability for compliance with county and other local ordinances.   
 

6. The Department may require any facility or site authorized by a general permit to apply for a site-specific permit [10 
CSR 20-6.010(13)(C)].  

 
7. If a facility or site covered under a current general permit desires to apply for a site-specific permit, the facility or site 

may do so by contacting the Department for application requirements and procedures.   
 

8. Any discharges not expressly authorized in this permit and not clearly disclosed in the permit application cannot 
become authorized or shielded from liability under CWA section 402(k) or Section 644.051.16, RSMo, by disclosure 
to EPA, state, or local authorities after issuance of this permit via any means, including any other permit applications, 
funding applications, the SWPPP, discharge monitoring reporting, or during an inspection. Discharges at the facility 
not expressly authorized by this permit must be covered by another permit, be exempt from permitting, or be 
authorized through some other method.  

 
 

II. EXEMPTIONS FROM PERMIT REQUIREMENTS 
 

1. Sites that discharge all stormwater runoff directly to a combined sewer system (as defined in 40 CFR 122.26 and 40 
CFR 35.2005) connecting to a publicly owned treatment works which has consented to receive such a discharge are 
exempt from Department stormwater permit requirements.  

 
2. Land disturbance activities that disturb less than one (1) acre of total land area which are not part of a common plan or 

sale where water quality standards are not exceeded are exempt from Department stormwater permit requirements.   
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3. Oil and gas related activities as listed in 40 CFR 122.26(a)(2)(ii) where water quality standards are not exceeded are 

exempt from Department stormwater permit requirements.  
 
4.  Linear, strip, or ribbon construction or maintenance operations meeting one (1) of the following criteria are exempt 

from Department stormwater permit requirements: 
(a)  Grading of existing dirt or gravel roads which does not increase the runoff coefficient and the addition of an 

impermeable surface over an existing dirt or gravel road; 
(b)  Cleaning or routine maintenance of roadside ditches, sewers, waterlines, pipelines, utility lines, or similar 

facilities; 
(c)  Trenches two (2) feet in width or less; or 
(d)  Emergency repair or replacement of existing facilities as long as BMPs are employed during the emergency 

repair. 
 
 

III. REQUIREMENTS 
 

1. The permittee shall post a public notification sign at the main entrance to the site, or a publically visible location, with 
the specific MOR100 permit number. The public notification sign must be visible from the public road that provides 
access to the site’s main entrance. An alternate location is acceptable provided the public can see it and it is noted in 
the SWPPP. The public notification sign must remain posted at the site until the site is finalized.  
 

2. The permittee shall be responsible for notifying the land owner and each contractor or entity (including utility crews 
and city employees or their agents) who will perform work at the site of the existence of the SWPPP and what actions 
or precautions shall be taken while on site to minimize the potential for erosion and the potential for damaging any 
BMP. The permittee is responsible for any damage a subcontractor may do to established BMPs and any subsequent 
water quality violation resulting from the damage. 
 

3. Ensure the design, installation, and maintenance of effective erosion and sediment controls to minimize the discharge 
of pollutants. At a minimum, such controls must be designed, installed, and maintained to: 
(a) Control stormwater volume, velocity, and peak flow rates to minimize soil erosion; 
(b) Control stormwater discharges, including both peak flow rates and total stormwater volume, to minimize erosion 

at outlets and to minimize downstream channel and stream bank erosion and scour; 
(c) Minimize the amount of exposed soil during construction activity; 
(d) Minimize the disturbance of steep slopes; 
(e) Minimize sediment discharges from the site. Address factors such as:  

1) The amount, frequency, intensity, and duration of precipitation;  
2) The nature of resulting stormwater runoff;  
3) Expected flow from impervious surfaces, slopes, and drainage features; and 
4) Soil characteristics, including the range of soil particle size expected to be present on the site. 

(f) Provide and maintain natural buffers around surface waters as detailed in Part V. BMP REQUIREMENTS 
Condition 7, direct stormwater to vegetated areas to increase sediment removal and maximize stormwater 
infiltration and filtering, unless infeasible; and 

(g) Minimize soil compaction and preserve topsoil where practicable. 
 

A 2-year, 24-hour storm event can be determined for the project location using the National Oceanic and Atmospheric 
Administration’s National Weather Service Atlas 14 which can be located at 
https://hdsc.nws.noaa.gov/hdsc/pfds/pfds_map_cont.html, or the permittee can determine local rainfall distribution for 
a 2-year, 24 hours storm event using multi-decade local high density rain gauge data, as approved by the Department. 

 
4. BMPs for land disturbance [10 CSR 20-6.200(1)(D)2] are a schedule of activities, practices, or procedures that 

reduces the amount of soil available for transport or a device that reduces the amount of suspended solids in runoff 
before discharge to waters of the state. The term BMPs are also used to describe the sediment and erosion controls 
and other activities used to prevent stormwater pollution. BMPs are divided into two main categories: structural or 
non-structural; and they are also classified as temporary or permanent.  
Temporary BMPs may be added and removed as necessary with updates to the SWPPP as specified in the 
requirements below.  

https://hdsc.nws.noaa.gov/hdsc/pfds/pfds_map_cont.html
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5. Installation of BMPs necessary to prevent soil erosion and sedimentation at the downgradient project boundary (e.g. 

buffers, perimeter controls, exit point controls, storm drain inlet protection) must be complete prior to the start of all 
phases of construction. By the time construction activity in any given portion of the site begins, downgradient BMPs 
must be installed and operational to control discharges from the initial site clearing, grading, excavating, and other 
earth-disturbing activities. Additional BMPs shall be installed as necessary throughout the life of the project.  

 
6. All BMPs shall be maintained and remain in effective operating condition during the entire duration of the project, 

with repairs made within the timeframes specified elsewhere in this permit, until final stabilization has been achieved.  
(a) Ensure BMPs are protected from activities that would reduce their effectiveness.   
(b) Remove any sediment per the BMP manufacturer’s instructions or before it has accumulated to one-half of the 

above-ground height of any BMP that collects sediment (i.e., silt fences, sediment traps, etc.)  
(c) The project is considered to achieve final stabilization when Part V. BMP REQUIREMENTS, Condition 13 is 

met.  
 

7. Minimize sediment trackout from the site and sediment transport onto roadways. 
(a) Restrict vehicle traffic to designated exit points. 
(b) Use appropriate stabilization techniques or BMPs at all points that exit onto paved roads or areas outside of the 

site. 
(c) Use additional controls or BMPs to remove sediment from vehicle and equipment tires prior to exit from facility 

where necessary.  
(d)  Any sediment or debris that is tracked out past the exit pad or is deposited on a roadway after a precipitation event 

shall be removed by the shorter of either the same business day (for business days only), or by the end of the next 
business day if track-out occurs on a non-business day, and before predicted rain events. Remove the track-out 
sediment by sweeping, shoveling, or vacuuming these surfaces, or by using other similarly effective means of 
sediment removal. Sediment or debris tracked out on pavement or other impervious surfaces shall not be disposed 
of into any stormwater conveyance, storm drain inlet, or water of the state. 

(e) Stormwater inlets susceptible to receiving sediment or other pollutants from the permitted land disturbance site 
shall have curb inlet protection. This may include inlets off the active area where track out from vehicles and 
equipment could impact the stormwater runoff to those inlets.   

 
8.  Concrete washout facilities shall be used to contain concrete waste from the activities onsite, unless the washout of 

trucks and equipment is managed properly at an off-site location.  
The washout facility shall be managed to prevent solid and/or liquid waste from entering waters of the state by the 
following: 
(a) Direct the wash water into leak-proof containers or pits designed so that no overflows can occur due to inadequate 

sizing or precipitation;  
(b) Locate washout activities away from waters of the state, stormwater inlets, and/or stormwater conveyances where 

practicable. If not practicable, use BMPs to reduce risk of waste leaving the washout facility;  
(c) Washout facilities shall be cleaned, or new facilities must be constructed and ready for use, once the washout is 

75% full; 
(d) Designate the washout area(s) and conduct such activities only in these areas.  
(e) Ensure contractors are aware of the location, such as by marking the area(s) on the map or signage visible to the 

truck and/or equipment operators.  
 

9. Good housekeeping practices shall be maintained at all times to keep waste from entering waters of the state.  
(a)  Provide solid and hazardous waste management practices, including providing trash containers, regular site 

cleanup for proper disposal of solid waste such as scrap building material, product/material shipping waste, 
food/beverage containers, spent structural BMPs;  

(b)  Provide containers and methods for proper disposal of waste paints, solvents, and cleaning compounds.  
(c)  Manage sanitary waste. Portable toilets shall be positioned so that they are secure and will not be tipped or 

knocked over and so that they are located away from waters of the state and stormwater inlets and stormwater 
conveyances. 

(d)  Ensure the storage of construction materials be kept away from drainage courses, stormwater conveyances, storm 
drain inlets, and low areas.  
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10. All fueling facilities present shall at all times adhere to applicable federal and state regulations concerning 

underground storage, above ground storage, and dispensers.  
 

11.  Any hazardous wastes that are generated onsite shall be managed, stored, and transported according to the provisions 
of the Missouri Hazardous Waste Laws and Regulations.  
 

12.  Store all paints, solvents, petroleum products, petroleum waste products, and storage containers (such as drums, cans, 
or cartons) so they are not exposed to stormwater or provide other prescribed BMPs (such as plastic lids and/or 
portable spill pans) to prevent the commingling of stormwater with container contents. Commingled water may not be 
discharged under this permit. Provide spill prevention, control, and countermeasures to contain the spill. Any 
containment system used to implement this requirement shall be constructed of materials compatible with the 
substances contained and shall prevent the contamination of groundwater.  

 
13.  Implement measures intended to prevent the spillage or loss of fluids, oil, grease, fuel, etc. from vehicles and 

equipment to thereby prevent the contamination of stormwater from these substances. This may include prevention 
measures such as, but not limited to, utilizing drip pans under vehicles and equipment stored outdoors, covering 
fueling areas, using dry clean-up methods, use of absorbents, and cleaning pavement surfaces to remove oil and 
grease.  

 
14. Spills, Overflows, and Other Unauthorized Discharges.  

(a) Any spill, overflow, or other discharge not specifically authorized in the permit above are unauthorized.  
(b) Should an unauthorized discharge cause or permit any contaminants, other than sediment, or hazardous substance 

to discharge or enter waters of the state, the unauthorized discharge must be reported to the regional office as soon 
as practicable but no more than 24 hours after the discovery of the discharge. If the spill or overflow needs to be 
reported after normal business hours or on the weekend, the facility must call the Department’s Environmental 
Emergency Response hotline at (573) 634-2436. Leaving a message on a Department staff member voice-mail 
does not satisfy this reporting requirement.   

(c) A record of all spills shall be retained with the SWPPP and made available to the Department upon request. 
(d) Other spills not reaching waters of the state must be cleaned up as soon as possible to prevent entrainment in 

stormwater but are not required to be reported to the Department. 
 

15. The full implementation of this operating permit shall constitute compliance with all applicable federal and state 
statutes and regulations in accordance with RSMo 644.051.16 and the CWA §402(k); however, this permit may be 
reopened and modified or alternatively revoked and reissued to comply with any applicable effluent standard or 
limitation issued or approved under Clean Water Act §§ 301(b)(2)(C) and (D), 304(b)(2), and 307(a)(2) if the effluent 
standard or limitation so issued or approved contains different conditions or is otherwise more stringent than any 
effluent limitation in the permit or controls any pollutant not limited in the permit. This permit may be modified, 
revoked and reissued, or terminated for cause. The filing of a request by the permittee for a permit modification, 
termination, notice of planned changes, or anticipated non-compliance does not stay any permit condition.  

 
 

IV. STORMWATER POLLUTION PREVENTION PLAN (SWPPP) MANAGEMENT REQUIREMENTS  
 

1. The primary requirement of this permit is the development and implementation of a SWPPP which incorporates site 
specific practices to best minimize the soil exposure, soil erosion, and the discharge of pollutants, including solids for 
each site covered under this permit.  

 
The purpose of the SWPPP is to ensure the design, implementation, management, and maintenance of BMPs in order 
to prevent sediment and other pollutants in stormwater discharges associated with the land disturbance activities [40 
CFR 122.44 (k)(4)] from entering waters of the state above established general and narrative criteria; compliance with 
Missouri Water Quality Standards; and compliance with the terms and conditions of this general permit. 
 
(a)  The SWPPP must be developed and implemented prior to conducting any land disturbance activities and 

must be specific to the land disturbance activities at the site. 
(b) The permittee shall fully implement the provisions of the SWPPP required under this permit as a condition of this 

general permit throughout the term of the land disturbance project. Failure to develop, implement, and maintain a 
SWPPP may lead to immediate enforcement action.  
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(c)  The SWPPP shall be updated any time site conditions warrant adjustments to the project or BMPs.  
(d)  Either an electronic copy or a paper copy of the SWPPP, and any required reports, must be accessible to anyone 

on site at all times when land disturbance operations are in process or other operational activities that may affect 
the maintenance or integrity of the BMP structures and made available as specified under Part VIII. STANDARD 
PERMIT CONDITIONS, Condition 1 of this permit. The SWPPP shall be readily available upon request and 
should not be sent to the Department unless specifically requested 

 
2. Failure to implement and maintain the BMPs chosen, which can be revised and updated, is a permit violation. The 

chosen BMPs will be the most reasonable and cost effective while also ensuring the highest quality water discharged 
attainable for the facility. Facilities with established SWPPPs and BMPs shall evaluate BMPs on a regular basis and 
change the BMPs as needed if there are BMP deficiencies.  

 
3. The SWPPP must: 

(a) List and describe the location of all outfalls;  
(b) List any allowable non-stormwater discharges occurring on site and where these discharges occur;   
(c) Incorporate required practices identified below; 
(d) Incorporate sediment and erosion control practices specific to site conditions; 
(e) Discuss whether or not a 404 Permit is required for the project; and 
(f) Name the person(s) responsible for inspection, operation, and maintenance of BMPs. The SWPPP shall list the 

names and describe the role of all owners/primary operators (such as general contractor, project manager) 
responsible for environmental or sediment and erosion control at the land disturbance site. 

 
4.  The SWPPP briefly must describe the nature of the land disturbance activity, including:  

(a) The function of the project (e.g., low density residential, shopping mall, highway, etc.);  
(b) The intended sequence and timing of activities that disturb the soils at the site; and 
(c) Estimates of the total area expected to be disturbed by excavation, grading, or other land disturbance support 

activities including off-site borrow and fill areas;  
 

5. In order to identify the site, the SWPPP shall include site information including size in acres. The SWPPP shall have 
sufficient information to be of practical use to contractors and site construction workers to guide the installation and 
maintenance of BMPs.  

 
6. The function of the SWPPP and the BMPs listed therein is to prevent or minimize pollution to waters of the state. A 

deficiency of a BMP means it was not effective in preventing or minimizing pollution of waters of the state.  
 

The permittee shall select, install, use, operate and maintain appropriate BMPs for the permitted site. The following 
manuals are acceptable resources for the selection of appropriate BMPs. 
 
Developing Your Stormwater Pollution Prevention Plan: A Guide for Construction Sites, (Document number EPA 
833-R-06-004) published by the United States Environmental Protection Agency (USEPA) in May 2007. This manual 
as well as other information, including examples of construction SWPPPs, is available at the USEPA internet site at 
https://www.epa.gov/sites/production/files/2015-10/documents/sw_swppp_guide.pdf; and 
https://www.epa.gov/npdes/developing-stormwater-pollution-prevention-plan-swppp.  
 
The latest version of Protecting Water Quality: A field guide to erosion, sediment and stormwater best management 
practices for development sites in Missouri, published by the Department. This manual is available at: 
https://dnr.mo.gov/document-search/protecting-water-quality-field-guide.  
 
The permittee is not limited to the use of these guidance manuals. Other guidance publications may be used to select 
appropriate BMPs. However, all BMPs must be described and justified in the SWPPP. Although the use of these 
manuals or other resources is recommended and may be used for BMP selection, they do not supersede the conditions 
of this permit. They may be used to inform in the decision making process for BMP selection but they are not 
themselves part of the permit conditions.  
  

https://www.epa.gov/sites/production/files/2015-10/documents/sw_swppp_guide.pdf
https://www.epa.gov/npdes/developing-stormwater-pollution-prevention-plan-swppp
https://dnr.mo.gov/document-search/protecting-water-quality-field-guide
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The permittee may retain the SWPPP, inspection reports, and all other associated documents (including a copy of this 
permit) electronically pursuant to RSMo 432.255. The documents must be made available to all interested persons in 
either paper or electronic format as required by this permit and the permittee must remit a copy (electronic or 
otherwise) of the SWPPP and inspection reports to the Department upon request.  

 
7. The SWPPP must contain a legible site map, multiple maps if necessary, identifying:  

(a) Site boundaries of the property;  
(b) Locations of all waters of the state (including wetlands) within the site and half a mile downstream of the site’s 

outfalls; 
(c) Location of all outfalls;  
(d) Direction(s) of stormwater flow (use arrows) and approximate slopes before and after grading activities;  
(e) Areas of soil disturbance and areas that will not be disturbed (or a statement that all areas of the site will be 

disturbed unless otherwise noted);  
(f) Location of structural and non-structural BMPs, including natural buffer areas, identified in the SWPPP;   
(g) Locations where stabilization practices are expected to occur;  
(h) Locations of on-site and off-site material, waste, borrow, or equipment storage areas and stockpiles;  
(i) Designated points where vehicles will exit the site;  
(j) Location of stormwater inlets and conveyances including ditches, pipes, man-made conduits, and swales; and 
(k) Areas where final stabilization has been achieved.  

 
8. An individual shall be designated by the permittee as the environmental lead. This environmental lead shall have 

knowledge in erosion, sediment, and stormwater control principles, knowledge of the permit, and the site’s SWPPP. 
The environmental lead shall ensure all personnel and contractors understand any requirements of this permit may be 
affected by the work they are doing. The environmental lead or designated inspector(s) knowledgeable in erosion, 
sediment, and stormwater control principles shall inspect all structures that function to prevent or minimize pollution 
of waters of the state.  

 
9. Throughout coverage under this permit, the permittee shall amend and update the SWPPP as appropriate during the 

term of the land disturbance activity. All SWPPP modifications shall be signed and dated. The permittee shall amend 
the SWPPP to incorporate any significant site condition changes which impact the nature and condition of stormwater 
discharges. At a minimum, these changes include whenever the: 
(a) Location, design, operation, or maintenance of BMPs is changed; 
(b) Design of the construction project is changed that could significantly affect the quality of the stormwater 

discharges; 
(c) The permittee’s inspections indicate deficiencies in the SWPPP or any BMP; 
(d) Department notifies the permittee in writing of deficiencies in the SWPPP; 
(e) SWPPP is determined to be ineffective in minimizing or controlling erosion and sedimentation (e.g., there is 

visual evidence of excessive site erosion or sediment deposits in streams, lakes, or downstream waterways, 
sediment or other wastes off site); and/or 

(f) Department determines violations of water quality standards may occur or have occurred. 
 

10. Site Inspections: The environmental lead, or a designated inspector, shall conduct regularly scheduled inspections. 
These inspections shall be conducted by a qualified person, one who is responsible for environmental matters at the 
site, or a person trained by and directly supervised by the person responsible for environmental matters at the site. Site 
inspections shall include, at a minimum, the following:   
(a) For disturbed areas that have not achieved final stabilization, all installed BMPs and other pollution control 

measures shall be inspected to ensure they are properly installed, appear to be operational, and are working as 
intended to minimize the discharge of pollutants.  

(b) For areas on site that have achieved either temporary or final stabilization, while at the same time active 
construction continues on other areas, ensure that all stabilization measures are properly installed, appear to be 
operational, and are working as intended to minimize the discharge of pollutants.  

(c) Inspect all material, waste, borrow, and equipment storage and maintenance areas that are covered by this permit. 
Inspect for conditions that could lead to spills, leaks, or other accumulations of pollutants on the site.  

(d) Inspect all areas where stormwater typically flows within the site, including drainage ways designed to divert, 
convey, and/or treat stormwater.  
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(e) All stormwater outfalls shall be inspected for evidence of erosion, sediment deposition, or impacts to the 

receiving stream. If a discharge is occurring during an inspection, the inspector must observe and document the 
visual quality of the discharge and take note of the characteristics of the stormwater discharge, including turbidity, 
color; odor; floating, settled, or suspended solids; foam; oil sheen; and other indicators of stormwater pollutants.  

(f) When practicable the receiving stream shall also be inspected for a minimum of 50 feet downstream of the outfall. 
(g) The perimeter of the site shall be inspected for evidence of BMP failure to ensure concentrated flow does not 

develop a new outfall.  
(h) The SWPPP must explain how the environmental lead will be notified when stormwater runoff occurs. 

   
11. Inspection Frequency: All BMPs must be inspected in accordance to one of the schedules listed below. The inspection 

frequency shall be documented in the SWPPP, and any changes to the frequency of inspections, including switching 
between the options listed below, must be documented on the inspection form: 
(a) At least once every seven (7) calendar days and within 48 hours after any storm event equal to or greater than a 2-

year, 24-hour storm has ceased during a normal work day or within 72 hours if the rain event ceases during a non-
work day such as a weekend or holiday; or  

(b) Once every 14 calendar days and within 24 hours of the occurrence of a storm event of 0.25 inches of 
precipitation or greater, or the occurrence of runoff from snowmelt. To determine if a storm event of 0.25 inches 
or greater has occurred on the site, the permittee shall either keep a properly maintained rain gauge on site, or 
obtain the storm event information from a weather station near the site location.  
1) Inspections are only required during the project’s normal working hours. 
2) An inspection must be conducted within 24 hours of a storm event which has produced 0.25 inches. The 

inspection shall be conducted within 24 hours of the event end, or within 72 hours if the rain event ceases 
during a non-work day such as a weekend or holiday. 

3) If it is elected to inspect every 14 calendar days and there is a storm event at the site that continues for multiple 
days, and each day of the storm produces 0.25 inches or more of rain, the permittee shall conduct an inspection 
within 24 hours of the end of the storm or within 72 hours if the rain event ceases during a non-work day such 
as a weekend or holiday. 

(c) Areas on site that have achieved stabilization, while at the same time active construction continues on other areas, 
may reduce inspection frequency to monthly, for those stabilized areas, if the following conditions exist: 
1) For areas where disturbed portions have undergone temporary stabilization, inspections shall occur at least 

once a month while stabilized and when re-disturbed shall follow either frequency outlined in (a),(b), or (c) 
above.  

2) Areas on site that have achieved final stabilization must be inspected at least once per month until the permit is 
terminated. 

(d) If construction activities are suspended due to frozen conditions, the permittee may temporarily reduce site 
inspections to monthly until thawing conditions begin to occur if all of the following are met: 
1) Land disturbances have been suspended; and 
2) All disturbed areas of the site have been stabilized in accordance with Part V. BMP REQUIREMENTS, 

Condition 13.  
3) The change shall be noted in the SWPPP.  

(e)  Any basin dewatering shall be inspected daily when discharge is occurring. The discharge shall be observed and 
dewatering activities shall be ceased immediately if the receiving stream is being impacted. These inspections 
shall be noted on a log or on the inspection report.   
 
If weather conditions or other issues prevent correction of BMPs within seven calendar days, the reasons for the 
delay must be documented (including pictures), and there must be a narrative explaining why the work cannot be 
accomplished within the seven day time period. The documentation must be filed with the regular inspection 
reports. The corrections shall be made as soon as weather conditions or other issues allow.   

 
12. Site Inspection Reports: A log of each inspection and/or copy of the inspection report shall be kept readily accessible 

and must be made available upon request by the Department. Electronic logs are acceptable as long as reports can be 
provided within 24 hours. If inspection reports are kept off site, the SWPPP must indicate where they are stored. The 
inspection report shall be signed by the environmental lead or designated inspector (electronically or otherwise).  
(a) The inspection report is to include the following minimum information: 

1) Inspector’s name and title. 
2) Date and time of inspection. 
3) Observations relative to the effectiveness of the BMPs and stabilization measures. The following must be 
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documented: 
a. Whether BMPs are installed, operational, and working as intended;  
b. Whether any new or modified stormwater controls are needed;  
c. Facilities examined for conditions that could lead to spill or leak;  
d. Outfalls examined for visual signs of erosion or sedimentation at outfalls. Excessive erosion or 

sedimentation may be due to BMP failure or insufficiency. Response to observations should be addressed in 
the inspection report.  

4) Corrective actions taken or necessary to correct the observed problem. 
5) Listing of areas where land disturbance operations have permanently or temporarily stopped.   

 
13. Any structural or maintenance deficiencies for BMPs or stabilization measures shall be documented and corrected as 

soon as possible but no more than seven (7) calendar days after the inspection.  
(a) Corrective action documentation shall be stored with the associated site inspection report.  
(b) Immediately take all reasonable steps to address the condition, including cleaning up any contaminated surfaces 

so the material will not discharge in subsequent storm events.  
(c) If weather conditions or other issues prevent correction of BMPs within seven calendar days, the reasons for the 

delay must be documented (this may include pictures) and there must be a narrative explaining why the work 
cannot be accomplished within the seven day time period. The permittee shall correct the problem as soon as 
weather conditions or issues allow.  

(d) Corrective actions may be required by the Department. The permittee must comply with any corrective actions 
required by the Department as a result of permit violations found during an inspection.  

 
 

V. BMP REQUIREMENTS 
 
1. The information, practices, and BMP requirements in this section shall be implemented on site and, where noted, 

provided for in the SWPPP.  
 

2. Existing vegetation and trees shall be preserved where practicable. The permittee is encouraged to preserve topsoil 
where practicable.  

 
3. The permittee shall select appropriate BMPs for use at the site and list them in the SWPPP. When selecting effective 

BMPs, the permittee shall consider stormwater volume and velocity. A BMP that has demonstrated ineffectiveness in 
preventing or minimizing sediment or other pollutants from leaving a given site shall be replaced with a more 
effective BMP, or additional and sequential BMPs and treatment devices may be incorporated as site conditions 
allow. The permittee should consider a schedule for performing erosion control measures when selecting BMPs.  
 

4. The SWPPP shall include a description of both structural and non-structural BMPs that will be used at the site.   
(a) The SWPPP shall provide the following general information for each BMP which will be used one or more 

times at the site: 
1) Physical description of the BMP; 
2) Site conditions that must be met for effective use of the BMP; 
3) BMP installation/construction procedures, including typical drawings; and 
4) Operation and maintenance procedures and schedules for the BMP.  

(b) The SWPPP shall provide the following information for each specific instance where a BMP is to be 
installed:  
1) Whether the BMP is temporary or permanent; 
2) When the BMP will be installed in relation to each phase of the land disturbance procedures to complete 

the project; and 
3) Site conditions that must be met before removal of the BMP if the BMP is not a permanent BMP. 

 
5. Structural BMP Installation: The permittee shall ensure all BMPs are properly installed and operational at the 

locations and relative times specified in the SWPPP.   
(a) Perimeter control BMPs for runoff from disturbed areas shall be installed before general site clearing is started. 

Note this requirement does not apply to earth disturbances related to initial site clearing and establishing entry, 
exit, or access of the site, which may require that stormwater controls be installed immediately after the earth 
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disturbance.   

(b) For phased projects, BMPs shall be properly installed as necessary prior to construction activities.   
(c) Stormwater discharges which leave the site from disturbed areas shall pass through an appropriate impediment to 

sediment movement such as a sedimentation basin, sediment traps (including vegetative buffers), or silt fences 
prior to leaving the land disturbance site.   

(d) A drainage course change shall be clearly marked on a site map and described in the SWPPP. 
(e) If vegetative stabilization measures are being implemented, stabilization efforts are considered “installed” when 

all activities necessary to seed or plant the area are completed. Vegetative stabilization is not considered 
“operational” until the vegetation is established.   

 
6. Install sediment controls along any perimeter areas of the site that are downgradient from any exposed soil or other 

disturbed areas. Prevent stormwater from circumventing the edge of the perimeter control. For sites where perimeter 
controls are infeasible, other practices shall be implemented to minimize discharges to perimeter areas of the site.  
 

7. For surface waters of the state, defined in Section 644.016.1(27) RSMo, located on or adjacent to the site, the 
permittee must maintain a riparian buffer or structural equivalent in accordance with at least one of the following 
options. The selection and location must be described in the SWPPP. 
(a) Provide and maintain a 50-foot undisturbed natural buffer; or 
(b) Provide and maintain an undisturbed natural buffer that is less than 50 feet and is supplemented by erosion and 

sediment controls that achieve the sediment load reduction equivalent to a 50-foot undisturbed natural buffer; or 
(c) If infeasible to provide and maintain an undisturbed natural buffer of any size, implement erosion and sediment 

controls to achieve the sediment load reduction equivalent to a 50-foot undisturbed natural buffer. 
(d) The permittee is not required to comply with (a), (b), or (c) above if one or more of the following exceptions 

apply and documentation is provided in the SWPPP:  
1) As authorized per CWA Section 404 Department of the Army permit and its associated Section 401 Water 

Quality Certification from the Department. 
2) If there is no discharge of stormwater to waters of the state through the area between the disturbed portions of 

the site and waters of the state located within 50 feet of the site. This includes situations where the permittee 
has implemented permanent control measures that will prevent such discharges, such as a berm or other 
barrier.  

3) Where no natural buffer exists due to preexisting development disturbances that occurred prior to the initiation 
of planning for the current development of the site.  
a. Where some natural buffer exists but portions of the area within 50 feet of the waters of the state are 

occupied by preexisting development disturbances the permittee is required to comply with (a), (b), or (c) 
above.  

4) For linear projects where site constraints make it infeasible to implement a buffer or equivalent provided the 
permittee limit disturbances within 50 feet of any waters of the state and/or the permittee provides 
supplemental erosion and sediment controls to treat stormwater discharges from earth disturbances within 50 
feet of the water of the state. The permittee must also document in the SWPPP the rationale for why it is 
infeasible for the permittee to implement (a), (b), or (c) and describe any buffer width retained and 
supplemental BMPs installed.  

(e) Where the permittee is retaining a buffer of any size, the buffer should be measured perpendicularly from any of 
the following points, whichever is further landward from the water: 
1) The ordinary high water mark of the water body, defined as the line on the shore established by fluctuations of 

water and indicated by physical characteristics such as a clear, natural line impressed on the bank, shelving, 
changes in the character of soil, destruction of terrestrial vegetation, and/or the presence of litter and debris; or 

2) The edge of the stream or river bank, bluff, or cliff, whichever is applicable. 
 
8. Slopes for disturbed areas must be identified in the SWPPP. A site map or maps defining the sloped areas for all 

phases of the project must be included in the SWPPP. The disturbance of steep slopes shall be minimized.  
9. Manage stockpiles or land clearing debris piles composed, in whole or in part, of sediment and/or soil. 

(a) Locate the piles outside of any natural buffers zones, established under the condition above, and away from any 
stormwater conveyances, drain inlets, and areas where stormwater flow is concentrated;  

(b) Install a sediment barrier along all downgradient perimeter areas;  
(c) Divert surface flows around stockpiles to reduce and minimize erosion of the stockpile.  
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(d) For piles that will be unused for 14 or more days, provide cover with appropriate temporary stabilization in 

accordance with Part V. BMP REQUIREMENTS, Condition 13.   
(e) Rinsing, sweeping, or otherwise placing any soil, sediment, debris, or stockpiled product which has accumulated 

on pavement or other impervious surfaces into any stormwater conveyance, storm drain inlet, or water of the state 
is prohibited.  

 
10. The site shall include BMPs for pollution prevention measures and shall be noted in the SWPPP. At minimum such 

measures must be designed, installed, implemented, and maintained to: 
(a) Minimize the discharge of pollutants from equipment and vehicle rinsing; no detergents, additives, or soaps of 

any kind shall be discharged. Rinse waters must be treated in a sediment basin or alternative control that provides 
equivalent or better treatment prior to discharge;   

(b) Minimize the exposure of building materials, building products, construction wastes, trash, landscape materials, 
fertilizers, pesticides, herbicides, detergents, sanitary waste, and other materials present on the site to precipitation 
and to stormwater;  

(c) Minimize the discharge of pollutants from spills and leaks and implement chemical spill and leak prevention and 
response procedures, including, but not limited to, the installation of containment berms and use of drip pans at 
petroleum product and liquid storage tanks and containers; and 

(d) Prevent discharges from causing or contributing to an exceedance of water quality standards including general 
criteria. 

 
11. Sedimentation Basins: The SWPPP shall include a sedimentation basin for each drainage area with ten or more acres 

disturbed at one time.   
(a) The sedimentation basin shall be sized, at a minimum, to treat a local 2-year, 24-hour storm. 
(b) Sediment basins shall not be constructed in any waters of the state or natural buffer zones. 
(c) Discharges from dewatering activities shall be managed by appropriate controls. The SWPPP shall include a 

description of any anticipated dewatering methods and specific BMPs designed to treat dewatering water. 
1)  Appropriate controls include, but are not limited to, sediment socks, dewatering tanks, tube settlers, weir 

tanks, filtration systems (e.g. bag or sand filters), and passive treatment systems that are designed to remove 
or retain sediment. 

2) Erosion controls and velocity dissipation devices (e.g., check dams, riprap, and vegetated buffers) to minimize 
erosion at inlets, outlets, and discharge points from shall be utilized. 

3) Water with an oil sheen shall not be discharged and shall be marked in SWPPP. 
4)  Visible floating solids and foam shall not be discharged. 

(d) Until final stabilization has been achieved, sediment basins and impoundments shall utilize outlet structures or 
floating skimmers that withdraw water from the surface when discharging.  
1) Under frozen conditions, it may be considered infeasible to withdraw water from the surface and an exception 

can be made for that specific period as long as discharges that may contain sediment and other pollutants are 
managed by appropriate controls. If determined infeasible due to frozen conditions, documentation must be 
provided in the SWPPP to support the determination, including the specific conditions or time period when 
this exception applies.  

(e) Accumulated sediment shall not exceed 50% of total volume or as prescribed in the design, whichever is less. 
Note in the SWPPP the locations for disposal of the material removed from sediment basins. 

(f) Prevent discharges to the receiving stream causing excessive visual turbidity. For the purposes of this permit, 
visual turbidity refers to a sediment plume or other cloudiness in the water caused by sediment that can be 
identified by an observer.  

(g) The SWPPP shall require the basin be maintained until final stabilization of the disturbed area served by the 
basin. 
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Where use of a sediment basin is infeasible, the SWPPP shall evaluate and specify other similarly effective BMPs to 
be employed to control erosion and sediment. These similarly effective BMPs shall be selected from appropriate BMP 
guidance documents authorized by this permit. The BMPs must provide equivalent water quality protection to achieve 
compliance with this permit. The SWPPP shall require both temporary and permanent sedimentation basins to have a 
stabilized spillway to minimize the potential for erosion of the spillway or basin embankment. 
 

12. Soil disturbing activities on site that have ceased either temporarily or permanently shall initiate stabilization 
immediately in accordance with the options below. For soil disturbing activities that have been temporarily ceased on 
any portion of the site and will not resume for a period exceeding 14 calendar days: 
(a) The permittee shall construct BMPs to establish interim stabilization; and  
(b) Stabilization must be initiated immediately and completed within 14 calendar days.  
(c) For soil disturbing activities that have been permanently ceased on any portion of the site, final stabilization of 

disturbed areas must be initiated immediately and completed within 14 calendar days.  
1) Allowances to the 14-day completion period for temporary and final stabilization may be made due to weather 

and equipment malfunctions. The use of allowances shall be documented in the SWPPP. Allowances may be 
determined unnecessary after review by the Department.   

(d) Until stabilization is complete, interim sediment control shall consist of well-established and maintained BMPs 
that are reasonably certain to protect waters of the state from sediment pollution over an extended period of time. 
This may require adding more BMPs to an area than is normally used during daily operations. The types of BMPs 
used must be suited to the area disturbed, taking into account the number of acres exposed and the steepness of 
the slopes. If the slope of the area is greater than 3:1 (three feet horizontal to one foot vertical), then the permittee 
shall establish interim stabilization within seven days of ceasing operations on that part of the site. The following 
activities would constitute the immediate initiation of stabilization:  
1) Prepping the soil for vegetative or non-vegetative stabilization as long as seeding, planting, and/or installation 

of non-vegetative stabilization products takes place as soon as practicable; 
2) Applying mulch or other non-vegetative product to the exposed areas; 
3) Seeding or planting the exposed areas;  
4) Finalizing arrangements to have stabilization product fully installed in compliance with the deadlines for 

completing stabilization.  
(e) If vegetative stabilization measures are being implemented, stabilization is considered “installed” when all 

activities necessary to seed or plant the area are completed. Installed does not mean established. 
(f) If non-vegetative stabilization measures are being implemented, stabilization is considered “installed” when all 

such measures are implemented or applied.  
1) Non-vegetative stabilization shall prevent erosion and shall be chosen for site conditions, such as slope and 

flow of stormwater.  
(g) Final stabilization is not considered achieved until vegetation has grown and established to meet the requirements 

below.  
 

13. Prior to removal of BMPs, ceasing site inspections, and removing from the quarterly report, final stabilization must be 
achieved. Final stabilization shall be achieved as soon as possible once land disturbance activities have ceased. 
Document in the SWPPP the type of stabilization and the date final stabilization is achieved.  
(a) The project is considered to have achieved final stabilization when perennial vegetation (excluding volunteer 

vegetation), pavement, buildings, or structures using permanent materials (e.g., riprap, gravel, etc.) cover all areas 
that have been disturbed. With respect to areas that have been vegetated, vegetation must be at least 70% coverage 
of 100% of the vegetated areas on site. Vegetation must be evenly distributed.  

(b) Disturbed areas on agricultural land are considered to have achieved final stabilization when they are restored to 
their preconstruction agricultural use. If former agricultural land is changing to non-agricultural use, this is no 
longer considered agricultural land and shall follow condition (a).  

(c) If the intended function of a specific area of the site necessitates that it remain disturbed, final stabilization is 
considered achieved if all of the following are met:  
1) Only the minimum area needed remains disturbed (i.e., dirt access roads, motocross tracks, utility pole pads, 

areas being used for storage of vehicles, equipment, materials). Other areas must meet the criteria above.  
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2) Permanent structural BMPs (e.g., rock checks, berms, grading, etc.) or non-vegetative stabilization measures 

are implemented and designed to prevent sediment and other pollutants from entering waters of the state.  
3) Inspection requirements in Part IV. SWPPP MANAGEMENT REQUIREMENT, Condition 11 are met and 

documented in the SWPPP.  
(d) Winter weather and frozen conditions do not excuse any of the above final stabilization requirements. If 

vegetation is required for stabilization the permittee must maintain BMPs throughout winter weather and frozen 
conditions until thawing and vegetation meets final stabilization criteria above. Document stabilization attempts 
during frozen conditions in the SWPPP. Consider future freezing when removing vegetation and plan with 
temporary stabilization techniques before the ground becomes frozen. 
 
 

VI. SITE FINALIZATION & PERMIT TERMINATION 
 
1. Until a site is finalized, the permittee must comply with all conditions in the permit, including continuation of site 

inspections and reporting quarterly to the Department. To finalize the site and remove from this permit coverage, the 
site shall meet the following requirements:  
(a)  For any areas that (1) were disturbed during construction, (2) are not covered over by permanent structures, and 

(3) over which the permittee had control during the construction activities, the requirements for final vegetative or 
non-vegetative stabilization in Part V. BMP REQUIREMENTS, Condition 13;  

(b)  The permittee has removed and properly disposed of all construction materials, waste, and waste handling devices 
and has removed all equipment and vehicles that were used during construction, unless intended for long-term 
beyond construction phase;  

(c)  The permittee has removed all temporary BMPs that were installed and maintained during construction, except 
those that are intended for long-term use or those that are biodegradable; and 

(d)  The permittee has removed all potential pollutants and pollutant-generating activities associated with 
construction, unless needed for long-term use following the construction activities.  

 
2. The permit may be terminated if;  

(a)  There has been a transfer of control of all areas of the site for which the current permittee is responsible under this 
permit to another operator, and that operator has obtained coverage under this permit;  

(b)  Active sites obtain coverage under an individual or alternative general NPDES permit, with land disturbance 
conditions; or 

(c)  This permit may be terminated when all projects covered under this permit are finalized. In order to terminate the 
permit, the permittee shall notify the Department by submitting a Request for Termination along with the final 
quarterly report for the current calendar quarter. 

 
 
VII. REPORTING AND SAMPLING REQUIREMENTS 
 
1. The permittee is not required to sample stormwater under this permit. The Department may require sampling and 

reporting as a result of illegal discharges, compliance issues related to water quality concerns, or evidence of off-site 
impacts from activities at a site. If such an action is needed, the Department will specify in writing the sampling 
requirements, including such information as location and extent. If the permittee refuses to perform sampling when 
required, the Department may terminate the general permit and require the facility to obtain a site-specific permit with 
sampling requirements. 
 

2. Electronic Discharge Monitoring Report (eDMR) Submission System. The NPDES Electronic Reporting Rule, 40 
CFR Part 127, reporting of any report required by the permit shall be submitted via an electronic system to ensure 
timely, complete, accurate, and nationally consistent set of data for the NPDES program. The eDMR system is 
currently the only Department-approved reporting method for this permit unless specified elsewhere in this permit, or 
a waiver is granted by the Department. The facility must register in the Department’s eDMR system through the 
Missouri Gateway for Environmental Management (MoGEM) before the first report is due. 
 

3. Permittees shall prepare a quarterly report with a list of active land disturbance sites including any off-site borrow or 
depositional areas associated with the construction project and submit the following information electronically as an 
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attachment to the eDMR system until such a time when the current or a new system is available to allow direct input 
of the data: 
(a) The name of the project; 
(b) The location of the project (including the county); 
(c) The name of the primary receiving water(s) for each project; 
(d) A description of the project; 
(e) The number of acres disturbed; 
(f) The percent of completion of the project; and 
(g) The projected date of completion. 

 
The quarterly report(s) shall be maintained by the permittee and readily available for review by the Department at the 
address provided on the application as well as submitted quarterly via the Department’s eDMR system. The permittee 
shall submit quarterly reports according to Table A.  

 
Table A Schedule for Quarterly Reporting 
Activity for the months of: Report is due: 
January, February, March (1st Quarter) 
April, May, June (2nd Quarter) 
July, August, September (3rd Quarter) 
October, November, December (4th Quarter) 

April 28 
July 28 
October 28 
January 28 

 
 
VIII. STANDARD PERMIT CONDITIONS 
 
1. Records: The permittee shall retain copies of this general permit, the SWPPP and all amendments for the site named 

in the State Operating Permit, results of any monitoring and analysis, and all site inspection records required by this 
general permit.   
(a) The records shall be accessible during normal business hours and retained for a period of at least three (3) years 

from the date of termination.   
(b) The permittee shall provide a copy (electronic or otherwise) of the SWPPP to the Department, USEPA, or any 

local agency or government representative if they request a copy in the performance of their official duties within 
24 hours of the request (or next working day), unless given more time by the representative. 

(c) The permittee shall provide a copy of the SWPPP to those who are responsible for installation, operation, or 
maintenance of any BMP. The permittee, their representative, and/or the contractor(s) responsible for installation, 
operation and maintenance of the BMPs shall have a current copy of the SWPPP with them when on the project 
site. 

 
2. Land Ownership and Change of Ownership: Federal and Missouri stormwater regulations [10 CSR 20-6.200(1) (B)] 

require a stormwater permit and erosion control measures for all land disturbances of one or more acres. These 
regulations also require a permit for less than one acre lots if the lot is part of a larger common plan of development or 
sale where that plan is at least one acre in size.  
(a) If the permittee sells any portion of a permitted site to a developer for commercial, industrial, or residential use, 

this land remains a part of the common sale and the new owner must obtain a permit prior to conducting any land 
disturbance activity. Therefore, the original permittee must amend the SWPPP to show that the property has been 
sold and, therefore, no longer under the original permit coverage. 

(b) Property of any size which is part of a larger common plan of development where the property has achieved final 
stabilization and the original permit terminated will require application of a new land disturbance permit for any 
future land disturbance activity unless the activity is by an individual residential building lot owner on a site less 
than one acre.  

(c) If a portion of a larger common plan of development is sold to an individual for the purpose of building his or her 
own private residence, a permit is required if the portion of land sold is equal to or greater than one acre. No 
permit is required, however, for less than one acre of land sold. 

 
3. Permit Transfer: This permit may not be transferred to a new owner. 
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4. Termination: This permit may be terminated when the project has achieved final stabilization, defined in Part VI. 

SITE FINALIZATION & PERMIT TERMINATION.   
(a) In order to terminate the permit, the permittee shall notify the Department by submitting the form Request for 

Termination of Operating Permit Form MO 780-2814. The form should be submitted to the appropriate regional 
office or through an approved electronic system if it should become available.  

(b) The Cover Page (Certificate Page) of the Master General Permit for Land Disturbance specifies the “effective 
date” and the “expiration date” of the Master General Permit. The “issued date” along with the “expiration date” 
will appear on the State Operating Permit issued to the applicant. This permit does not continue 
administratively beyond the expiration date.   

 
5. Duty to Reapply: If the project or development completion date will be after the expiration date of this general permit, 

then the permittee must reapply to the Department for a new permit. This permit may be applied for and issued 
electronically in accordance with Section 644.051.10, RSMo. 
(a) Due to the nature of the electronic permitting system, a period of time may be granted at the discretion of the 

Department in order to apply for a new permit after the new version is effective. Applicants must maintain 
appropriate best management practices and inspections during the discretionary period.  

 
6. Duty to Comply: The permittee must comply with all conditions of this permit. Any permit noncompliance constitutes 

a violation of the Missouri Clean Water Law and Federal Clean Water Act and is grounds for enforcement action; for 
permit termination, revocation and reissuance, or modification; or denial of a permit renewal application. 
 

7. Modification, Revocation, and Reopening: 
(a) If at any time the Department determines that the quality of waters of the state may be better protected by 

reopening this permit, or revoking this permit and requiring the owner/operator of the permitted site to apply for a 
site-specific permit, the Department may revoke a general permit and require any person to obtain such an 
operating permit as authorized by 10 CSR20-6.010(13) and 10 CSR 20-6.200(1)(B).  

(b) If this permit is reopened, modified, or revoked pursuant to this Section, the permittee retains all rights under 
Chapter 536 and 644 Revised Statutes of Missouri upon the Department’s reissuance of the permit as well as all 
other forms of administrative, judicial, and equitable relief available under law.  

 
8. Other Information: Where the permittee becomes aware that it failed to submit any relevant facts in a permit 

application or submitted incorrect information in a permit application or in any report to the Department, it shall 
promptly submit such facts or information.  
 

9. Duty to Provide Information: The permittee shall furnish to the Department, within 24 hours unless explicitly granted 
more time in writing, any information which the Department may request to determine whether cause exists for 
modifying, revoking and reissuing, or terminating this permit or to determine compliance with this permit. The 
permittee shall also furnish to the Department upon request, copies of records required to be kept by this permit. 
 

10. Inspection and Entry: The permittee shall allow the Department, or an authorized representative (including an 
authorized contractor acting as a representative of the Department), upon presentation of credentials and other 
documents as may be required by law, to:  
(a) Enter upon the permittee's premises where a regulated facility or activity is located or conducted or where records 

must be kept under the conditions of the permit;  
(b) Have access to and copy, at reasonable times, any records that must be kept under the conditions of this permit;  
(c) Inspect at reasonable times any facilities, equipment (including monitoring and control equipment), practices, or 

operations regulated or required under this permit; and  
(d) Sample or monitor at reasonable times, for the purposes of assuring permit compliance or as otherwise authorized 

by the Federal Clean Water Act or Missouri Clean Water Law, any substances or parameters at any location. 
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11. Signatory Requirement:  

(a) All permit applications, reports required by the permit, or information requested by the Department shall be 
signed and certified. (See 40 CFR 122.22 and 10 CSR 20-6.010) 

(b) The Federal Clean Water Act provides that any person who knowingly makes any false statement, representation, 
or certification in any record or other document submitted or required to be maintained under this permit 
(including monitoring reports or reports of compliance or non-compliance) shall, upon conviction, be punished by 
a fine of not more than $10,000 per violation, or by imprisonment for not more than six (6) months per violation, 
or by both.  

(c) The Missouri Clean Water Law provides that any person who knowingly makes any false statement, 
representation or certification in any application, record, report, plan, or other document filed or required to be 
maintained pursuant to sections 644.006 to 644.141 shall, upon conviction, be punished by a fine of not more than 
ten thousand dollars, or by imprisonment for not more than six months, or by both. 

 
12. Property Rights: This permit does not convey any property rights of any sort or any exclusive privilege.  
 

13. Notice of Right to Appeal: If you were adversely affected by this decision, you may be entitled to pursue an appeal 
before the administrative hearing commission (AHC) pursuant to Sections 621.250 and 644.051.6 RSMo. To appeal, 
you must file a petition with the AHC within thirty days after the date this decision was mailed or the date it was 
delivered, whichever date was earlier. If any such petition is sent by registered mail or certified mail, it will be 
deemed filed on the date it is mailed; if it is sent by any method other than registered mail or certified mail, it will be 
deemed filed on the date it is received by the AHC. Any appeal should be directed to:  

 
Administrative Hearing Commission 

U.S. Post Office Building, Third Floor 
131 West High Street, P.O. Box 1557 

Jefferson City, MO 65102-1557 
Phone: 573-751-2422 
Fax: 573-751-5018 

Website: https://ahc.mo.gov 
 
 
  

https://ahc.mo.gov/


PUBLIC NOTIFICATION SIGN 
 

 
 

STORMWATER DISCHARGES FROM 
THIS LAND DISTURBANCE SITE ARE 

AUTHORIZED BY THE MISSOURI 
STATE OPERATING PERMIT NUMBER: 

 
                                                            
ANYONE WITH QUESTIONS OR 

CONCERNS ABOUT STORMWATER 
DISCHARGES FROM THIS SITE, 

PLEASE CONTACT THE MISSOURI 
DEPARTMENT OF NATURAL 

RESOURCES AT 

1-800-361-4827
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MISSOURI DEPARTMENT OF NATURAL RESOURCES 

FACT SHEET FOR MASTER GENERAL PERMIT 
MO-R100XXX 

 
The Federal Water Pollution Control Act [Clean Water Act (CWA)] Section 402 of Public Law 92-500 
(as amended) established the National Pollution Discharge Elimination System (NPDES) permit program. 
This program regulates the discharge of pollutants from point sources into the waters of the United States 
and the release of stormwater from certain point sources. All such discharges are unlawful without a 
permit (Section 301 of the CWA). After a permit is obtained, a discharge not in compliance with all 
permit terms and conditions is unlawful. Missouri State Operating Permits (MSOPs) are issued by the 
Missouri Department of Natural Resources (Department) under an approved program operated in 
accordance with federal and state laws (Federal CWA and Missouri Clean Water Law Section 644 as 
amended). Permits are issued for a period of five (5) years unless otherwise specified. 
 
Per 40 CFR 124.56, 40 CFR 124.8, and 10 CSR 20-6.020(1)(A)2, a Fact Sheet shall be prepared to give 
pertinent information regarding the applicable regulations, rationale for the development of effluent 
limitations and conditions, and the public participation process for the permit. A Fact Sheet is not an 
enforceable part of an MSOP. 
 
DEFINITIONS FOR THE PURPOSES OF THIS PERMIT:  
 
Common Promotional Plan: A plan undertaken by one (1) or more persons to offer lots for sale or lease; 
where land is offered for sale by a person or group of persons acting in concert, and the land is contiguous 
or is known, designated, or advertised as a common unit or by a common name or similar names, the land 
is presumed, without regard to the number of lots covered by each individual offering, as being offered 
for sale or lease as part of a common promotional plan.  
 
Dewatering: The act of draining rainwater and/or groundwater from basins, building foundations, vaults, 
and trenches.  
 
Effective Operating Condition: For the purposes of this permit, a stormwater control is kept in effective 
operating condition if it has been implemented and maintained in such a manner that it is working as 
designed to minimize pollutant discharges.  
 
Emergency-Related Project: A project initiated in response to a public emergency (e.g. earthquakes, 
extreme flooding conditions, tornado, disruptions in essential public services, pandemic) for which the 
related work requires immediate authorization to avoid imminent endangerment to human health/safety or 
the environment or to reestablish essential public services.  
 
Exposed Soils: For the purposes of this permit, soils that as a result of earth-disturbing activities are left 
open to the elements.  
 
Immediately: For the purposes of this permit, immediately should be defined as within 24 hours.  
 
Impervious Surface: For the purpose of this permit, any land surface with a low or no capacity for soil 
infiltration including, but not limited to, pavement, sidewalks, parking areas and driveways, packed gravel 
or soil, or rooftops.  
 
Infeasible: Infeasible means not technologically possible or not economically practicable and achievable 
in light of best industry practices.  
 
Install or Installation: When used in connection with stormwater controls, to connect or set in position 
stormwater controls to make them operational.  
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Land Disturbance Site or Site: The land or water area where land disturbance activities will occur and 
where stormwater controls will be installed and maintained. The land disturbance site includes 
construction support activities, which may be located at a different part of the property from where the 
primary land disturbance activity will take place or on a different piece of property altogether. Off-site 
borrow areas directly and exclusively related to the land disturbance activity are part of the site and must 
be permitted.   
 
Larger Common Plan of Development or Sale: A continuous area where multiple separate and distinct 
construction activities are occurring under one plan, including any off-site borrow areas that are directly 
and exclusively related to the land disturbance activity. Off-site borrow areas utilized for multiple 
different land disturbance projects are considered their own entity and are not part of the larger common 
plan of development or sale. See definition of Common Promotional Plan to understand what a ‘common 
plan’ is.  
 
Minimize: To reduce and/or eliminate to the extent achievable using stormwater controls that are 
technologically available and economically practicable and achievable in light of best industry practices.  
 
Non-structural Best Management Practices (BMPs): Institutional, educational, or pollution prevention 
practices designed to limit the amount of stormwater runoff or pollutants that are generated in the 
landscape. Examples of non-structural BMPs include picking up trash and debris, sweeping up nearby 
sidewalks and streets, maintaining equipment, and training site staff on stormwater control practices.    
 
Operational: for the purposes of this permit, stormwater controls are made “operational” when they have 
been installed and implemented, are functioning as designed, and are properly maintained.  
 
Ordinary High Water Mark: The line on the shore established by fluctuations of water and indicated by 
physical characteristics such as a clear, natural line impressed on the bank, shelving, changes in the 
character of soil, destruction of terrestrial vegetation, and/or the presence of litter and debris.  
 
Peripheral: For the purposes of this permit, peripheral should be defined as the outermost boundary of the 
area that will be disturbed. 
 
Permanently: For the purposes of this permit, permanently is defined as any activity that has been ceased 
without any intentions of future disturbance.  
 
Pollution Prevention Controls (or Measures): Stormwater controls designed to reduce or eliminate the 
addition of pollutants to construction site discharges through analysis of pollutant sources, 
implementation of proper handling/disposal practices, employee education, and other actions.  
 
Qualified Person (inspections): A person knowledgeable in the principles and practice of erosion and 
sediment controls and pollution prevention who possesses the appropriate skills and training to assess 
conditions at the construction site that could impact stormwater quality and the appropriate skills and 
training to assess the effectiveness of any stormwater controls selected and installed to meet the 
requirements of this permit. 
 
Stormwater Control (also referred to as sediment/erosion controls): refers to any temporary or permanent 
BMP or other method used to prevent or reduce the discharge of pollutants to waters of the state.  
 
Structural BMP: Physical sediment/erosion controls working individually or as a group (treatment train) 
appropriate to the source, location, and area climate for the pollutant to be controlled. Examples of 
structural BMPs include silt fences, sedimentation ponds, erosion control blankets, and seeding.  
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Temporary Stabilization: A condition where exposed soils or disturbed areas are provided temporary 
vegetation and/or non-vegetative protective cover to prevent erosion and sediment loss. Temporary 
stabilization may include temporary seeding, geotextiles, mulches, and other techniques to reduce or 
eliminate erosion until either final stabilization can be achieved or until further construction activities take 
place to re-disturb this area.  
 
Treatment Train: A multi-BMP approach to managing the stormwater volume and velocity and often 
includes erosion prevention and sediment control practices often applied when the use of a single BMP is 
inadequate in preventing the erosion and transport of sediment. A good option to utilize as a corrective 
action.  
 
Volunteer Vegetation: A volunteer plant is a plant that grows on its own, rather than being deliberately 
planted for stabilization purposes. Volunteers often grow from seeds that float in on the wind, are dropped 
by birds, or are inadvertently mixed into soils. Commonly, volunteer vegetation is referred to as ‘weeds’. 
This does not meet the requirements for final stabilization.  
 
Waters of the State: Section 644.016.1(27) RSMo. defines waters of the state as, “All waters within the 
jurisdiction of this state, including all rivers, streams, lakes and other bodies of surface and subsurface 
water lying within or forming a part of the boundaries of the state which are not entirely confined and 
located completely upon lands owned, leased or otherwise controlled by a single person or by two or 
more persons jointly or as tenants in common.”  
 
 
PART I – BASIC PERMIT INFORMATION 
 
Facility Type:   Industrial Stormwater; Land Disturbance   
Facility SIC Code(s):  1629 
Facility Description:  Construction or land disturbance activity (e.g., clearing, grubbing, excavating, 

grading, filling, and other activities that result in the destruction of the root zone 
and/or land disturbance activity that is reasonably certain to cause pollution to 
waters of the state). 

 
This permit establishes a Stormwater Pollution Prevention Plan (SWPPP) requirement for pollutants of 
concern from this type of facility or for all facilities and sites covered under this permit. 10 CSR 20-
6.200(7) specifies “general permits shall contain BMP requirements and/or monitoring and reporting 
requirements to keep the stormwater from becoming contaminated”.  
 
Land disturbance activities include clearing, grubbing, excavating, grading, filling and other activities that 
result in the destruction of the root zone and/or other activities that are reasonably certain to cause 
pollution to waters of the state. A Missouri State Operating Permit for land disturbance permit is required 
for construction disturbance activities of one or more acres or for construction activities that disturb less 
than one acre when they are part of a larger common plan of development or sale that will disturb a 
cumulative total of one or more acres over the life of the project. 
 
The primary requirement of a land disturbance permit is the development of a SWPPP which incorporates 
site-specific BMPs to minimize soil exposure, soil erosion, and the discharge of pollutants. The SWPPP 
ensures the design, implementation, management, and maintenance of BMPs in order to prevent sediment 
and other pollutants from leaving the site. 
 
When it precipitates, stormwater washes over the loose soil on a construction site and various other 
materials and products being stored outside. As stormwater flows over the site, it can pick up pollutants 
like sediment, debris, and chemicals from the loose soil and transport them to nearby storm sewer systems 
or directly into rivers, lakes, or coastal waters. 
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The Missouri Department of Natural Resources is responsible for ensuring that construction site operators 
have the proper stormwater controls in place so that construction can proceed in a way that protects your 
community’s clean water and the surrounding environment. One way the department helps protect water 
quality is by issuing land disturbance permits. 
 
Local conditions are not considered when developing conditions for a general permit. A facility may 
apply for a site-specific permit if they desire a review of site-specific conditions. 
 
 
PART II – RECEIVING STREAM INFORMATION 
 
APPLICABLE DESIGNATIONS OF WATERS OF THE STATE: 
Per Missouri Effluent Regulations (10 CSR 20-7.015), the waters of the state are divided into seven (7) 
categories. This permit applies to facilities discharging to the following water body categories: 
 

 Missouri or Mississippi River [10 CSR 20-7.015(2)] 
 Lakes or Reservoirs [10 CSR 20-7.015(3)] 
 Losing Streams [10 CSR 20-7.015(4)] 
 Metropolitan No-Discharge Streams [10 CSR 20-7.015(5)] 
 Special Streams [10 CSR 20-7.015(6)] 
 Subsurface Waters [10 CSR 20-7.015(7)] 
 All Other Waters [10 CSR 20-7.015(8)] 

 
Missouri Water Quality Standards (10 CSR 20-7.031) defines the Clean Water Commission water quality 
objectives in terms of "water uses to be maintained and the criteria to protect those uses." The receiving 
stream and/or 1st classified receiving stream’s designated water uses shall be maintained in accordance 
with 10 CSR 20-7.031(24). A general permit does not take into consideration site-specific conditions. 
 
MIXING CONSIDERATIONS:  
This permit applies to receiving streams of varying low flow conditions. Therefore, the effluent 
limitations must be based on the smallest low flow streams considered, which includes waters without 
designated uses. As such, no mixing is allowed [10 CSR 20-7.031(5)(A)4.B.(I)(a)]. No Zone of Initial 
Dilution is allowed. [10 CSR 20-7.031(5)(A)4.B.(I)(b)]. 

 
RECEIVING STREAM MONITORING REQUIREMENTS:  
There are no receiving water monitoring requirements recommended at this time. 
 
 
PART III – RATIONALE AND DERIVATION OF EFFLUENT LIMITATIONS & PERMIT CONDITIONS 
 
305(B) REPORT, 303(d) LIST, & TOTAL MAXIMUM DAILY LOAD (TMDL):  
Section 305(b) of the Federal CWA requires each state identify waters not meeting Water Quality 
Standards and for which adequate water pollution controls have not been required. Water Quality 
Standards protect such beneficial uses of water as whole body contact, maintaining fish and other aquatic 
life, and providing drinking water for people, livestock, and wildlife. The 303(d) list helps state and 
federal agencies keep track of waters which are impaired but not addressed by normal water pollution 
control programs. 
 
A TMDL is a calculation of the maximum amount of a given pollutant a body of water can absorb before 
its water quality is affected. If a water body is determined to be impaired as listed on the 303(d) list, then 
a watershed management plan will be developed which shall include the TMDL calculation. For facilities 
with an existing general permit before a TMDL is written on their receiving stream, the Department will 
evaluate the permit and may require any facility authorized by this general permit to apply for and obtain 
a site-specific operating permit.  
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ANTI-BACKSLIDING: 
A provision in the Federal Regulations [CWA Section 303(d)(4); CWA Section 402(c); 40 CFR Part 
122.44(I)] requires a reissued permit to be as stringent as the previous permit with some exceptions. 
 Not Applicable: All effluent limitations in this permit are at least as protective as those previously 

established.  
 

ANTIDEGRADATION:  
Antidegradation policies ensure protection of water quality for a particular water body on a pollutant by 
pollutant basis to ensure Water Quality Standards are maintained to support beneficial uses such as fish 
and wildlife propagation and recreation on and in the water. This also includes special protection of 
waters designated as an Outstanding National Resource Water or Outstanding State Resource Water [10 
CSR 20-7.031(3)(C)]. Antidegradation policies are adopted to minimize adverse effects on water.  
 
The Department has determined the best avenue forward for implementing the Antidegradation 
requirements into general stormwater permits is by requiring the appropriate development and 
maintenance of a SWPPP. The SWPPP must identify all reasonable and effective BMPs, taking into 
account environmental impacts and costs. This analysis must document why no discharge or no exposure 
options are not feasible at the facility. This selection and documentation of appropriate control measures 
will then serve as the analysis of alternatives and fulfill the requirements of the Antidegradation Rule and 
Implementation Procedure 10 CSR 20-7.031(3) and 10 CSR 20-7.015(9)(A)5. 
 
Any facility seeking coverage under this permit which undergoes expansion or discharges a new pollutant 
of concern must update their SWPPP and select reasonable and cost effective new BMPs. New facilities 
seeking coverage under this permit are required to develop a SWPPP including this analysis and 
documentation of appropriate BMPs. Renewal of coverage for a facility requires a review of the SWPPP 
to ensure the selected BMPs continue to be appropriate. 
 Applicable; the facility must review and maintain stormwater BMPs as appropriate. 

 
BENCHMARKS:  
When a permitted feature or outfall consists of only stormwater, a benchmark may be implemented at the 
discretion of the permit writer. Benchmarks require the facility to monitor and, if necessary, replace and 
update stormwater control measures. Benchmark concentrations are not effluent limitations. A benchmark 
exceedance, therefore, is not a permit violation; however, failure to take corrective action is a violation of 
the permit. Benchmark monitoring data is used to determine the overall effectiveness of control measures 
and to assist the permittee in knowing when additional corrective actions may be necessary to comply 
with the limitations of the permit. 
 Not applicable; this permit does not contain numeric benchmarks.  

 
BEST MANAGEMENT PRACTICES (BMPS): 
Minimum site-wide BMPs are established in this permit to ensure all permittees are managing their sites 
equally to protect waters of the state from certain activities which could cause negative effects in 
receiving water bodies. While not all sites require a SWPPP because the SIC codes are specifically 
exempted in 40 CFR 122.26(b)(14), these BMPs are not specifically included for stormwater purposes. 
These practices are minimum requirements for all industrial sites to protect waters of the state. If the 
minimum BMPs are not followed, the facility may violate general criteria [10 CSR 20-7.031(4)]. Statutes 
are applicable to all permitted facilities in the state; therefore, pollutants cannot be released unless in 
accordance with RSMo 644.011 and 644.016 (17). 
 
CHANGES IN DISCHARGES OF TOXIC POLLUTANT: 
This special condition reiterates the federal rules found in 40 CFR 122.44(f) and 122.42(a)(1). In these 
rules, the facility is required to report changes in amounts of toxic substances discharged. Toxic 
substances are defined in 40 CFR 122.2 as “…any pollutant listed as toxic under section 307(a)(1) or, in 
the case of “sludge use or disposal practices,” any pollutant identified in regulations implementing section 
405(d) of the CWA.” Section 307 of the CWA then refers to those parameters found in 40 CFR 401.15. 
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The permittee should also consider any other toxic pollutant in the discharge as reportable under this 
condition.  

 
EFFLUENT LIMITATION GUIDELINE: 
Effluent Limitation Guidelines, or ELGs, are found at 40 CFR 400-499. These are limitations established 
by the EPA based on the SIC code and the type of work a facility is conducting. Most ELGs are for 
process wastewater and some address stormwater. All are technology based limitations which must be 
met by the applicable facility at all times. 
 The industries covered under this permit have an associated Effluent Limit Guideline (ELG) which is 

applicable to the stormwater discharges in this permit and is applied under 40 CFR 125.3(a).  
 

ELECTRONIC DISCHARGE MONITORING REPORT (EDMR) SUBMISSION SYSTEM: 
The U.S. Environmental Protection Agency (EPA) promulgated a final rule on October 22, 2015, to 
modernize CWA reporting for municipalities, industries, and other facilities by converting to an 
electronic data reporting system. The final rule requires regulated entities and state and federal regulators 
to use information technology to electronically report data required by the National Pollutant Discharge 
Elimination System (NPDES) permit program instead of filing paper reports. To comply with the federal 
rule, the Department is requiring all permittees to begin submitting discharge monitoring data and reports 
online.  
 Applicable; this permit requires quarterly reports. 

 
GENERAL CRITERIA CONSIDERATIONS: 
In accordance with 40 CFR 122.44(d)(1), effluent limitations shall be placed into permits for pollutants 
determined to cause, have reasonable potential to cause, or to contribute to, an excursion above any water 
quality standard, including narrative water quality criteria. In order to comply with this regulation, the 
permit writer has completed a reasonable potential determination on whether discharges have reasonable 
potential to cause or contribute to an excursion of the general criteria listed in 10 CSR 20-7.031(4). In 
instances where reasonable potential exists, the permit includes limitations within the permit to address 
the reasonable potential. In discharges where reasonable potential does not exist, the permit may include 
monitoring to later determine the discharge’s potential to impact the narrative criteria. Additionally, 
RSMo 644.076.1, as well as Standard Permit Conditions Part VIII of this permit state it shall be unlawful 
for any person to cause or allow any discharge of water contaminants from any water contaminant or 
point source located in Missouri in violation of sections 644.006 to 644.141 of the Missouri Clean Water 
Law or any standard, rule, or regulation promulgated by the commission. 
 
LAND APPLICATION: 
Land application, or surficial dispersion of wastewater and/or sludge, is performed by facilities to 
maintain a basin as no-discharge. Requirements for these types of operations are found in 10 CSR 20-
6.015; authority to regulate these activities is from RSMo 644.026.  
 Not applicable; this permit does not authorize operation of a surficial land application system to 

disperse wastewater or sludge.  
 
LAND DISTURBANCE: 
Land disturbance, sometimes called construction activities, are actions which cause disturbance of the 
root layer or soil; these include clearing, grading, and excavating of the land. 40 CFR 122.26(b)(14) and 
10 CSR 20-6.200(3) requires permit coverage for these activities. Coverage is not required for facilities 
when only providing maintenance of original line and grade, hydraulic capacity, or to continue the 
original purpose of the facility.  
 Applicable; this permit provides coverage for land disturbance activities. These activities have 

SWPPP requirements and may be combined with the standard site SWPPP. Land disturbance BMPs 
should be designed to control the expected peak discharges. The University of Missouri has design 
storm events for the 25 year 24 hour storm; these can be found at:  
http://ag3.agebb.missouri.edu/design_storm/comparison_reports/20191117_25yr_24hr_comparison_t
able.htm; to calculate peak discharges, the website https://www.lmnoeng.com/Hydrology/rational.php 
has the rational equation to calculate expected discharge volume from the peak storm events. 

http://ag3.agebb.missouri.edu/design_storm/comparison_reports/20191117_25yr_24hr_comparison_table.htm
http://ag3.agebb.missouri.edu/design_storm/comparison_reports/20191117_25yr_24hr_comparison_table.htm
https://www.lmnoeng.com/Hydrology/rational.php
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NUTRIENT MONITORING: 
Nutrient monitoring is required for facilities characteristically or expected to discharge nutrients 
(nitrogenous compounds and/or phosphorus) when the design flow is equal to or greater than 0.1 MGD 
per 10 CSR 20-7.015(9)(D)8.  
 This is a stormwater only permit; therefore, it is not subject to provisions found in 10 CSR 20-7.015 

per 10 CSR 20-7.015(1)(C).  
 

OIL/WATER SEPARATORS: 
Oil water separator (OWS) tank systems are frequently found at industrial sites where process water and 
stormwater may contain oils and greases, oily wastewaters, or other immiscible liquids requiring 
separation. Food industry discharges typically require pretreatment prior to discharge to municipally 
owned treatment works. Per 10 CSR 26-2.010(2)(B), all oil water separator tanks must be operated 
according to manufacturer’s specifications and authorized in NPDES permits per 10 CSR 26-2.010(2) or 
may be regulated as a petroleum tank.  
 Not applicable; this permit does not authorize the operation of OWS. The facility must obtain a 

separate permit to cover operation of and discharge from these devices.  
 

PERMIT SHIELD: 
The permit shield provision of the CWA (Section 402(k)) and Missouri Clean Water Law (644.051.16 
RSMo) provides that when a permit holder is in compliance with its NPDES permit or MSOP, they are 
effectively in compliance with certain sections of the CWA and equivalent sections of the Missouri Clean 
Water Law. In general, the permit shield is a legal defense against certain enforcement actions but is only 
available when the facility is in compliance with its permit and satisfies other specific conditions, 
including having completely disclosed all discharges and all facility processes and activities to the 
Department at time of application. It is the facility’s responsibility to ensure that all potential pollutants, 
waste streams, discharges, and activities, as well as wastewater land application, storage, and treatment 
areas, are all fully disclosed to the Department at the time of application or during the draft permit review 
process. Subsequent requests for authorization to discharge additional pollutants or expanded or newly 
disclosed flows, or for authorization for previously unpermitted and undisclosed activities or discharges, 
will likely require permit modification or may require the facility be covered under a site specific permit.  
 
PRETREATMENT PROGRAM: 
This permit does not regulate pretreatment requirements for facilities discharging to an accepting 
permitted wastewater treatment facility. If applicable, the receiving entity (the publicly owned treatment 
works - POTW) must ensure compliance with any effluent limitation guidelines for pretreatment listed in 
40 CFR Subchapter N per 10 CSR 20-6.100. Pretreatment regulations per RSMo 644.016 are limitations 
on the introduction of pollutants or water contaminants into publicly owned treatment works or facilities. 
 Not Applicable; the facilities covered under this permit are not required to meet pretreatment 

requirements under an ELG.   
 
PUBLIC NOTICE OF COVERAGE FOR AN INDIVIDUAL FACILITY: 
Public Notice of reissuance of coverage is not required unless the facility is a specific type of facility as 
defined in 10 CSR 20-6.200(1). The need for an individual public notification process shall be determined 
and identified in the permit [10 CSR 20-6.020(1)(C)5.]. 
 Not applicable; public notice is not required for coverage under this permit to individual facilities. 

The MGP is public noticed in lieu of individual permit PN requirements. 
 

REASONABLE POTENTIAL ANALYSIS (RPA): 
Federal regulation 40 CFR Part 122.44(d)(1)(i) requires effluent limitations for all pollutants which are or 
may be discharged at a level which will cause or have the reasonable potential to cause or contribute to an 
in-stream excursion above narrative or numeric water quality standard. In accordance with 40 CFR Part 
122.44(d)(iii) if the permit writer determines any given pollutant has the reasonable potential to cause or 
contribute to an in-stream excursion above the water quality standard, the permit must contain effluent 
limits for the pollutant. 
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 The permit writer reviewed industry materials, available past inspections, and other documents and 

research to evaluate general and narrative water quality reasonable potential for this permit. Permit 
writers also use the Department’s permit writer’s manual, the EPA’s permit writer’s manual 
(https://www.epa.gov/npdes/npdes-permit-writers-manual), program policies, and best professional 
judgment. For each parameter in each permit, the permit writer carefully considers all applicable 
information regarding technology based effluent limitations, effluent limitation guidelines, and water 
quality standards. Best professional judgment is based on the experience of the permit writer, cohorts 
in the Department and resources at the EPA, research, and maintaining continuity of permits if 
necessary. For stormwater permits, the permit writer is required per 10 CSR 6.200(6)(B)2 to consider: 
A. application and other information supplied by the permittee; B. effluent guidelines; C. best 
professional judgment of the permit writer; D. water quality; and E. BMPs.  

 
SCHEDULE OF COMPLIANCE (SOC): 
Per § 644.051, RSMo, a permit may be issued with a Schedule of Compliance (SOC) to provide time for 
a facility to come into compliance with new state or federal effluent regulations, water quality standards, 
or other requirements. Such a schedule is not allowed if the facility is already in compliance with the new 
requirement or if prohibited by other statute or regulation. An SOC includes an enforceable sequence of 
interim requirements (e.g. actions, operations, or milestone events) leading to compliance with the 
Missouri Clean Water Law, its implementing regulations, and/or the terms and conditions of an operating 
permit. See also Section 502(17) of the CWA, and 40 CFR 122.2. For new effluent limitations, the permit 
may include interim monitoring for the specific parameter to demonstrate the facility is not already in 
compliance with the new requirement. Per 40 CFR 122.47(a)(1) and 10 CSR 20-7.031(11), compliance 
must occur as soon as possible. If the permit provides a schedule for meeting new water quality based 
effluent limits, an SOC must include an enforceable, final effluent limitation in the permit even if the 
SOC extends beyond the life of the permit. 
 Not Applicable: This permit does not contain a SOC. 
 
SETBACKS: 
Setbacks, sometimes called separation distances, are common elements of permits and are established to 
provide a margin of safety in order to protect the receiving water and other features from accidents, spills, 
unusual events, etc. Specific separation distances are included in 10 CSR 20-8 for minimum design 
standards of wastewater structures. While wastewater is considered separately from stormwater under this 
permit, the guides and Chapter 8 distances may remain relevant to requirements under this permit if 
deemed appropriate by the permittee.  
 Discharge to the watersheds of a Metropolitan No-Discharge Stream (10 CSR 20-7.031 Table F) is 

authorized by this permit if the discharges are in compliance with 10 CSR 20-7.015(5) and 10 CSR 
20-7.031(7).  Discharges to these watersheds are authorized for uncontaminated stormwater 
discharges only.  

 This permit authorizes stormwater discharges which are located in a way to allow water to be released 
into sinkholes, caves, fissures, or other openings in the ground which could drain into aquifers (except 
losing streams) per 10 CSR 20-7.015(7). It is the best professional judgment of the permit writer to 
allow discharges to losing streams as the effluent is stormwater only.  

 This permit authorizes stormwater discharge in the watersheds of Outstanding state Resource Waters 
(OSRW); Outstanding National Resources Waters (ONRW), which includes the Ozark National 
Riverways and the National Wild and Scenic Rivers System; and impaired waters as designated in the 
305(b) Report provided no degradation of water quality occurs in the OSRW and ONRW due to 
discharges from the permitted facility per 10 CSR 20-7.015(6)(B) and 10 CSR 20-7.031(3)(C).  
Additionally, if the facility is found to be causing degradation or contributing to an impairment by 
discharging a pollutant of concern during an inspection or through complaint investigations, they will 
be required to become a no discharge facility or obtain a site specific permit with more stringent 
monitoring and SWPPP requirements. Missouri’s impaired waters can be found at 
https://dnr.mo.gov/water/what-were-doing/water-planning/quality-standards-impaired-waters-total-
maximum-daily-loads/impaired-waters. Sites within 1000 feet of a OSRW, ONRW, or water 
impaired for sediment must operate as a no-discharge facility. These additional protections are 
borrowed from the USEPA 2021 draft Construction General Permit.  

https://www.epa.gov/npdes/npdes-permit-writers-manual
https://dnr.mo.gov/water/what-were-doing/water-planning/quality-standards-impaired-waters-total-maximum-daily-loads/impaired-waters
https://dnr.mo.gov/water/what-were-doing/water-planning/quality-standards-impaired-waters-total-maximum-daily-loads/impaired-waters


MO-R100000 
Fact Sheet, Page 9 of 13 
 
SLUDGE – DOMESTIC BIOSOLIDS: 
Biosolids are solid materials resulting from domestic wastewater treatment meeting federal and state 
criteria for beneficial use (i.e. fertilizer). Sewage sludge is solid, semi-solid, or liquid residue generated 
during the treatment of domestic sewage in a treatment works; including, but not limited to, domestic 
septage; scum or solids removed in primary, secondary, or advanced wastewater treatment process; and 
material derived from sewage sludge. Sewage sludge does not include ash generated during the firing of 
sewage sludge in a sewage sludge incinerator or grit and screening generated during preliminary 
treatment of domestic sewage in a treatment works.  
 This permit does not authorize discharge or land application of biosolids. Sludge/biosolids is not 

generated by this industry.  
 
SLUDGE – INDUSTRIAL: 
Industrial sludge is solid, semi-solid, or liquid residue generated during the treatment of industrial process 
wastewater in a treatment works; including, but not limited to, scum or solids removed in primary, 
secondary, or advanced wastewater treatment process; scum and solids filtered from water supplies and 
backwashed; and a material derived from industrial sludge.  
 Not applicable; sludge is not generated by this industry. 
 
SPILL REPORTING: 
Any emergency involving a hazardous substance must be reported to the Department’s 24 hour 
Environmental Emergency Response hotline at (573) 634-2436 at the earliest practicable moment after 
discovery. The Department may require the submittal of a written report detailing measures taken to clean 
up a spill. These reporting requirements apply when the spill results in chemicals or materials leaving the 
permitted property or reaching waters of the state. This requirement is in addition to the noncompliance 
reporting requirement found in Standard Conditions Part I. https://dnr.mo.gov/waste-
recycling/investigations-cleanups/environmental-emergency-response. 
 
Underground and above ground storage devices for petroleum products, vegetable oils, and animal fats 
may be subject to control under federal Spill Prevention, Control, and Countermeasure Regulation and are 
expected to be managed under those provisions, if applicable. Substances regulated by federal law under 
the Resource Conservation and Recovery Act (RCRA) or the Comprehensive Environmental Response, 
Compensation, and Liability Act (CERCLA) which are transported, stored, or used for maintenance, 
cleaning or repair shall be managed according to the provisions of RCRA and CERCLA. 
 
STORMWATER POLLUTION PREVENTION PLAN (SWPPP):  
In accordance with 40 CFR 122.44(k), BMPs must be used to control or abate the discharge of pollutants 
when: 1) Authorized under section 304(e) of the CWA for the control of toxic pollutants and hazardous 
substances from ancillary industrial activities; 2) Authorized under section 402(p) of the CWA for the 
control of stormwater discharges; 3) Numeric effluent limitations are infeasible; or 4) the practices are 
reasonably necessary to achieve effluent limitations and standards or to carry out the purposes and intent 
of the CWA. In accordance with the EPA’s Developing Your Stormwater Pollution Prevention Plan: A 
Guide for Construction Sites, (Document number EPA 833-R-06-004) published by the EPA in 2007 
https://www.epa.gov/sites/production/files/2015-10/documents/sw_swppp_guide.pdf, BMPs are measures 
or practices used to reduce the amount of pollution entering waters of the state from a permitted facility. 
BMPs may take the form of a process, activity, or physical structure. Additionally, in accordance with the 
Stormwater Management, a SWPPP is a series of steps and activities to 1) identify sources of pollution or 
contamination, and 2) select and carry out actions which prevent or control the pollution of storm water 
discharges. Additional information can be found in Stormwater Management for Industrial Activities: 
Developing Pollution Prevention Plans and Best Management Practices (EPA 832-R-92-006; September 
1992). 
 
A SWPPP must be prepared if the SIC code for the facility is found in 40 CFR 122.26(b)(14) and/or 10 
CSR 20-6.200(2). A SWPPP may be required of other facilities where stormwater has been identified as 
necessitating better management.  
  

https://dnr.mo.gov/waste-recycling/investigations-cleanups/environmental-emergency-response
https://dnr.mo.gov/waste-recycling/investigations-cleanups/environmental-emergency-response
https://www.epa.gov/sites/production/files/2015-10/documents/sw_swppp_guide.pdf
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The purpose of a SWPPP is to comply with all applicable stormwater regulations by creating an adaptive 
management plan to control and mitigate stream pollution from stormwater runoff. Developing a SWPPP 
provides opportunities to employ appropriate BMPs to minimize the risk of pollutants being discharged 
during storm events. The following paragraph outlines the general steps the permittee should take to 
determine which BMPs will work to achieve the benchmark values or limits in the permit. This section is 
not intended to be all encompassing or restrict the use of any physical BMP or operational and 
maintenance procedure assisting in pollution control. Additional steps or revisions to the SWPPP may be 
required to meet the requirements of the permit.  
 
Areas which should be included in the SWPPP are identified in 40 CFR 122.26(b)(14). Once the potential 
sources of stormwater pollution have been identified, a plan should be formulated to best control the 
amount of pollutant being released and discharged by each activity or source. This should include, but is 
not limited to, minimizing exposure to stormwater, good housekeeping measures, proper facility and 
equipment maintenance, spill prevention and response, vehicle traffic control, and proper materials 
handling. Once a plan has been developed, the facility will employ the control measures determined to be 
adequate to prevent pollution from entering waters of the state. The facility will conduct inspections of 
the BMPs to ensure they are working properly and re-evaluate any BMP not achieving compliance with 
permitting requirements. For example if the BMP being employed is deficient in controlling stormwater 
pollution, corrective action should be taken to repair, improve, or replace the failing BMP. If failures do 
occur, continue this trial and error process until appropriate BMPs have been established.  
 
The EPA has developed factsheets on the pollutants of concern for specific industries along with the 
BMPs to control and minimize stormwater (https://www.epa.gov/npdes/stormwater-discharges-industrial-
activities). Along with EPA’s factsheets, the International Stormwater BMP database 
(https://bmpdatabase.org/) may provide guidance on BMPs appropriate for specific industries. 
 
For new, altered, or expanded stormwater discharges, the SWPPP shall identify reasonable and effective 
BMPs while accounting for environmental impacts of varying control methods. The antidegradation 
analysis must document why no discharge or no exposure options are not feasible. The selection and 
documentation of appropriate control measures shall serve as an alternative analysis of technology and 
fulfill the requirements of antidegradation [10 CSR 20-7.031(3)].  
 
Alternative analysis evaluation of the BMPs is a structured evaluation of BMPs which are reasonable and 
cost effective. The alternative analysis evaluation should include practices designed to be: 1) non-
degrading; 2) less degrading; or 3) degrading water quality. The glossary of the Antidegradation 
Implementation Procedure defines these three terms. The chosen BMP will be the most reasonable and 
effective management strategy while ensuring the highest statutory and regulatory requirements are 
achieved and the highest quality water attainable for the facility is discharged. The alternative analysis 
evaluation must demonstrate why “no discharge” or “no exposure” is not a feasible alternative at the 
facility. This structured analysis of BMPs serves as the antidegradation review, fulfilling the requirements 
of 10 CSR 20-7.031(3) Water Quality Standards and Antidegradation Implementation Procedure, Section 
II.B. 
 Applicable: A SWPPP shall be developed and implemented for each site and shall incorporate 

required practices identified by the Department with jurisdiction, incorporate control practices 
specific to site conditions, and provide for maintenance and adherence to the plan. 

 
UNDERGROUND INJECTION CONTROL (UIC): 
The UIC program for all classes of wells in the State of Missouri is administered by the Missouri 
Department of Natural Resources and approved by EPA pursuant to section 1422 and 1425 of the Safe 
Drinking Water Act (SDWA) and 40 CFR 147 Subpart AA. Injection wells are classified based on the 
liquids which are being injected. Class I wells are hazardous waste wells which are banned by RSMo 
577.155; Class II wells are established for oil and natural gas production; Class III wells are used to inject 
fluids to extract minerals; Class IV wells are also banned by Missouri in RSMo 577.155; Class V wells 
are shallow injection wells; some examples are heat pump wells and groundwater remediation wells. 
Domestic wastewater being disposed of sub-surface is also considered a Class V well. 

https://www.epa.gov/npdes/stormwater-discharges-industrial-activities
https://www.epa.gov/npdes/stormwater-discharges-industrial-activities
https://bmpdatabase.org/
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In accordance with 40 CFR 144.82, construction, operation, maintenance, conversion, plugging, or 
closure of injection wells shall not cause movement of fluids containing any contaminant into 
Underground Sources of Drinking Water (USDW) if the presence of any contaminant may cause a 
violation of drinking water standards or groundwater standards under 10 CSR 20-7.031 or other health-
based standards or may otherwise adversely affect human health. If the Department finds the injection 
activity may endanger USDWs, the Department may require closure of the injection wells or other actions 
listed in 40 CFR 144.12(c), (d), or (e). In accordance with 40 CFR 144.26, the permittee shall submit a 
Class V Well Inventory Form for each active or new underground injection well drilled, or when the 
status of a well changes, to the Missouri Department of Natural Resources, Geological Survey Program, 
P.O. Box 250, Rolla, Missouri 65402. Single family residential septic systems and non-residential septic 
systems used solely for sanitary waste and having the capacity to serve fewer than 20 persons a day are 
excluded from the UIC requirements (40 CFR 144.81(9)). 

 Not applicable; this permit does not authorize subsurface wastewater systems or other underground 
injection. These activities must be assessed under an application for a site specific permit. Certain 
discharges of stormwater into sinkholes may qualify as UIC. It is important the permittee evaluate all 
stormwater basins, even those holding water; as sinkholes have varying seepage rates. This permit 
does not allow stormwater discharges into sinkholes. The facility must ensure sinkholes are avoided 
in the construction process. The State’s online mapping resource 
https://modnr.maps.arcgis.com/apps/webappviewer/index.html?id=87ebef4af15d438ca658ce0b2bbc8
62e has a sinkhole layer.  
 

VARIANCE: 
Per the Missouri Clean Water Law Section 644.061.4, variances shall be granted for such period of time 
and under such terms and conditions as shall be specified by the commission in its order. The variance 
may be extended by affirmative action of the commission. In no event shall the variance be granted for a 
period of time greater than is reasonably necessary for complying with the Missouri Clean Water Law 
Section 644.006 to 644.141 or any standard, rule, or regulation promulgated pursuant to Missouri Clean 
Water Law Section 644.006 to 644.141. 
 Not Applicable: This permit is not drafted under premises of a petition for variance. 
 
WASTELOAD ALLOCATIONS (WLA) FOR LIMITATIONS: 
Per 10 CSR 20-2.010(78), the amount of pollutant each discharger is allowed by the Department to 
release into a given stream after the Department has determined total amount of pollutant which may be 
discharged into the stream without endangering its water quality. Water quality based maximum daily and 
average monthly effluent limitations were calculated using methods and procedures outlined in USEPA’s 
Technical Support Document For Water Quality-based Toxics Control (TSD) (EPA/505/2-90-001). 
 Not applicable; water quality limitations were not applied in this permit. 
 
WATER QUALITY STANDARDS: 
Per 10 CSR 20-7.031(4), General Criteria shall be applicable to all waters of the state at all times, 
including mixing zones. Additionally, 40 CFR 122.44(d)(1) directs the Department to include in each 
NPDES permit conditions to achieve water quality established under Section 303 of the CWA, including 
state narrative criteria for water quality. 

 
WHOLE EFFLUENT TOXICITY (WET) TEST:  
Per 10 CSR 20-7.031(1)(FF), a toxicity test conducted under specified laboratory conditions on specific 
indicator organism; and per 40 CFR 122.2, the aggregate toxic effect of an effluent measured directly by a 
toxicity test. A WET test is a quantifiable method of determining if a discharge from a facility may be 
causing toxicity to aquatic life by itself, in combination with, or through synergistic responses when 
mixed with receiving water. 
 Not applicable: At this time, permittees are not required to conduct a WET test. This permit is for 

stormwater only. 
 

https://modnr.maps.arcgis.com/apps/webappviewer/index.html?id=87ebef4af15d438ca658ce0b2bbc862e
https://modnr.maps.arcgis.com/apps/webappviewer/index.html?id=87ebef4af15d438ca658ce0b2bbc862e
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PART IV – EFFLUENT LIMITATIONS DETERMINATION 
 
EPA Construction General Permit (CGP) 
The CGP was used to research and support best professional judgment decisions made in establishing 
technology-based conditions for this general permit which are consistent with national standards. The 
permit writer determined the standards established by the CGP are achievable and consistent with federal 
regulations. Additionally, the conditions reflecting the best practicable technology currently available are 
utilized to implement the ELG.  
 
In this general permit, technology-based effluent conditions are established through the SWPPP and BMP 
requirements. Effective BMPs should be designed on a site-specific basis. The implementation of 
inspections provides a tool for each facility to evaluate the effectiveness of BMPs to ensure protection of 
water quality. Any flow through an outfall is considered a discharge. Future permit action due to permit 
modification may contain new operating permit terms and conditions which supersede the terms and 
conditions, including effluent limitations, of this operating permit.  
 
 
PART V–REPORTING REQUIREMENTS 
 
SAMPLING: 
The permittee is not required to sample stormwater under this permit. The Department may require 
sampling and reporting as a result of illegal discharges, compliance issues related to water quality 
concerns or BMP effectiveness, or evidence of off-site impacts from activities at the facility. If such an 
action is needed, the Department will specify in writing the sampling requirements, including such 
information as location and extent. If the permittee refuses to perform sampling when required, the 
Department may terminate the general permit and require the facility to obtain a site-specific permit with 
sampling requirements. 
 
REPORTING: 
There are quarterly reporting requirements for MO-R100xxx land disturbance permits. Project specific 
information is required to be report to the Department through the eDMR system.  
 
 
PART VI – RAINFALL VALUES FOR MISSOURI & SURFACE WATER BUFFER ZONES 
 
Knowledge of the 2-year, 24-hour storm event is used in this permit for two main reasons: 
1) The design, installation, and maintenance of effective erosion and sediment controls to minimize the 
discharge of pollutants.  
2) If the seven-day inspection frequency is utilized, an inspection must occur within 48 hours after any 
storm event equal to or greater than a 2-year, 24 hour storm has ceased.  
For site-specific 2-year, 24-hour storm event information utilize the National Oceanic and Atmospheric 
Administration’s National Weather Service Atlas 14 (NOAA Atlas 14) which is located at 
https://hdsc.nws.noaa.gov/hdsc/pfds/pfds_map_cont.html. For more information visit; 
https://www.weather.gov/media/owp/oh/hdsc/docs/Atlas14_Volume8.pdf.  
 
Surface Water Buffer Zones: In order to design controls that match the sediment removal efficiency of a 
50-foot buffer, you first need to know what this efficiency is for your site. The sediment removal 
efficiencies of natural buffers vary according to a number of site-specific factors, including precipitation, 
soil type, land cover, slope length, width, steepness, and the types of erosion and sediment controls used 
to reduce the discharge of sediment prior to the buffer. For additional information; 
https://www.epa.gov/sites/default/files/2017-02/documents/2017_cgp_final_appendix_g_-
_buffer_reqs_508.pdf  
 
  

https://hdsc.nws.noaa.gov/hdsc/pfds/pfds_map_cont.html
https://www.weather.gov/media/owp/oh/hdsc/docs/Atlas14_Volume8.pdf
https://www.epa.gov/sites/default/files/2017-02/documents/2017_cgp_final_appendix_g_-_buffer_reqs_508.pdf
https://www.epa.gov/sites/default/files/2017-02/documents/2017_cgp_final_appendix_g_-_buffer_reqs_508.pdf
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PART VII – ADMINISTRATIVE REQUIREMENTS 
 
On the basis of preliminary staff review and applicable standards and regulations, the Department, as 
administrative agent for the Missouri Clean Water Commission, proposes to issue a permit(s) subject to 
certain effluent limitations, schedules, and special conditions contained herein and within the permit. The 
proposed determinations are tentative pending public comment. 
 
PUBLIC MEETING: 
The department hosted three public meetings for this permit. The meetings were held on January 27, 
February 17, and March 9, 2021.  
 
PUBLIC NOTICE: 
The Department shall give public notice when a draft permit has been prepared and its issuance is 
pending. Additionally, public notice will be issued if a public hearing is to be held because of a significant 
degree of interest or because of water quality concerns related to a draft permit. No public notice is 
required when a request for a permit modification or termination is denied; however, the requester and 
facility must be notified of the denial in writing. 
 
The Department must give public notice of a pending permit or of a new or reissued Missouri State 
Operating Permit. The public comment period is a length of time not less than thirty (30) days following 
the date of the public notice, during which interested persons may submit written comments about the 
proposed permit. 
 
For persons wanting to submit comments regarding this proposed permit, please refer to the Public Notice 
page located at the front of this draft permit. The Public Notice page gives direction on how and where to 
submit appropriate comments.  
 
 The Public Notice period for this permit is started March 25, 2022 and ended April 25, 2022. Two 

comment letters were received. 
 
DATE OF FACT SHEET: 03/2/2022 
 
COMPLETED BY: 
SARAH WRIGHT 
MS4 & LAND DISTURBANCE PERMITTING COORDINATOR 
MISSOURI DEPARTMENT OF NATURAL RESOURCES 
WATER PROTECTION PROGRAM 
OPERATING PERMITS SECTION - STORMWATER AND CERTIFICATION UNIT 
(573) 526-1139 
Sarah.wright@dnr.mo.gov, dnr.generalpermits@dnr.mo.gov  
 
 

mailto:Sarah.wright@dnr.mo.gov
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	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section provides a comprehensive list of the drawings that comprise the Bid Documents for this project.


	PART 2 -  PRODUCTS (NOT APPLICABLE)
	PART 3 -  EXECUTION
	3.1 LIST OF DRAWINGS
	A. The following list of drawings is a part of the Bid Documents:
	1. Cover Sheet G-001 2/2/23
	2. Drawing Index/Location Map G-002 2/2/23
	3. Overall Site Plan CS-01 2/2/23
	4. Site Plan - Partial C-100a 2/2/23
	5. Site Plan - Partial C-100b 2/2/23
	6. Site Plan - Partial C-101 2/2/23
	7. Joint Plan C-102 2/2/23
	8. Details C-103 2/2/23




	011000 Summary of Work (Revised 8 24 22)
	PART 1 -  GENERAL
	1.1 WORK COVERED BY CONTRACT DOCUMENTS
	A. The Project consists of replacing concrete pavement driveways, parking lots, sidewalks, and steps.
	1. Project Location: Missouri State Highway Patrol, General Headquarters, 1510 E. Elm St., Missouri.
	2. Owner:  State of Missouri, Office of Administration, Division of Facilities Management, Design and Construction, Harry S Truman State Office Building, Post Office Box 809, 301 West High Street, Jefferson City, Missouri  65102.

	Contract Documents, dated 10/05/22 were prepared for the Project by Office of Administration, Division of Facilities Management, Design and Construction, Project Design Unit.
	B. The Work consists of:
	1. Base Bid: Replace approximately 34,247 sq. ft. of concrete pavement, including curb & gutters, and traffic markings.
	2. Alternate No. 1: Replace concrete stairs and sidewalk.
	3. Alternate No. 2: Replace approximately 8,102 sq. ft. of concrete pavement.
	4. Alternate No. 3: Install approximately 3,745 sq. ft. of rip-rap embankment.

	C. The Work will be constructed under a single prime contract.

	1.2 CONTRACTOR USE OF PREMISES
	A. Use of the Site:  Limit use of the premises to work in areas indicated.  Do not disturb portions of the site beyond the areas in which the Work is indicated.
	1. Owner Occupancy:  Allow for Owner occupancy and use by the public.

	B. Use of the Existing Building: Maintain the existing building in a weathertight condition throughout the construction period.  Repair damage cause by construction operations. Take all precautions necessary to protect the building and its occupants d...

	1.3 OCCUPANCY REQUIREMENTS
	A. Full Owner Occupancy:  The Owner will occupy the site and existing building during the entire construction period.  Cooperate with the Owner during construction operations to minimize conflicts and facilitate owner usage.  Perform the Work so as no...


	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION (Not Applicable)

	012100 Allowances (8 24 22)
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements governing allowances.
	B. Types of allowances include the following:
	1. Weather allowances.


	1.3 WEATHER ALLOWANCE
	A. Included within the completion period for this project are a specified number of “bad weather” days (see Schedule of Allowances).
	B. The Contractor’s progress schedule shall clearly indicate the bad weather day allowance as an “activity” or “activities”.  In the event weather conditions preclude performance of critical work activities for 50% or more of the Contractor’s schedule...
	C. The Contractor’s Representative and the Construction Representative shall agree monthly on the number of “bad weather” days to be charged against the allowance.  This determination will be documented in writing and be signed by the Contractor and t...
	D. There will be no modification to the time of contract performance due solely to the failure to deplete the “bad weather” day allowance.
	E. Once this allowance is depleted, a no cost Change Order time extension will be executed for “bad weather” days, as defined above, encountered during the remainder of the Project.

	3.1 SCHEDULE OF ALLOWANCES
	A. Weather Allowance:  Included within the completion period for this Project is fifteen (15)“bad weather” days.


	012300 Alternates (Revised 6 21 22)
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements governing Alternates.

	1.3 DEFINITIONS
	A. Definition:  An alternate is an amount proposed by bidders and stated on the Bid Form for certain work defined in the Bidding Requirements that may be added to the Base Bid amount if the Owner decides to accept a corresponding change in either the ...
	1. The cost for each alternate is the net addition to the Contract Sum to incorporate the Alternate into the Work.  No other adjustments are made to the Contract Sum.

	B. No additional time will be allowed for alternate work unless the number of work days is so stated on the bid form.

	1.4 PROCEDURES
	A. Coordination:  Modify or adjust affected adjacent Work as necessary to completely and fully integrate the Alternate Work into the Project.
	1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar items incidental to or required for a complete installation whether or not mentioned as part of the Alternate.

	B. Notification:  The award of the Contract will indicate whether alternates have been accepted or rejected.
	C. Execute accepted alternates under the same conditions as other Work of this Contract.
	D. Schedule:  A “Schedule of Alternates” is included at the end of this Section.  Specification Sections referenced in the Schedule contain requirements for materials necessary to achieve the Work described under each alternate.


	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION
	3.1 SCHEDULE OF ALTERNATES
	A. Alternate No. 1:  Add replacement of the concrete stairs as indicated on the Drawings labeled "Alternate No. 1”.
	B. Alternate No. 2:  Add replacement of the concrete driveway as indicated on the Drawings labeled "Alternate No. 2”.
	C. Alternate No. 3:  Install rip-rap embankment as indicated on the Drawings labeled “Alternate No. 3”.



	012600 - Contract Modification Procedures (1)
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section specifies administrative and procedural requirements for handling and processing Contract Modifications.

	1.3 REQUESTS FOR INFORMATION
	A. In the event that the Contractor or Subcontractor, at any tier, determines that some portion of the Drawings, Specifications, or other Contract Documents requires clarification or interpretation, the Contractor shall submit a “Request for Informati...
	B. Responses to RFI shall be issued within ten (10) working days of receipt of the Request from the Contractor unless the Designer determines that a longer time is necessary to provide an adequate response.  If a longer time is determined necessary by...
	C. Responses from the Designer will not change any requirement of the Contract Documents.  In the event the Contractor believes that a response to a RFI will cause a change to the requirements of the Contract Document, the Contractor shall give writte...

	1.4 MINOR CHANGES IN THE WORK
	A. Designer will issue supplemental instructions authorizing Minor Changes in the Work, not involving adjustment to the Contract Amount or the Contract Time, on ”Designer’s Supplemental Instructions” (DSI).

	1.5 PROPOSAL REQUESTS
	A. The Designer or Owner Representative will issue a detailed description of proposed Changes in the Work that may require adjustment to the Contract Amount or the Contract Time.  The proposed Change Description will be issued using the “Request for P...
	1. Proposal Requests issued by the Designer or Owner Representative are for information only.  Do not consider them instructions either to stop work in progress or to execute the proposed change.
	2. Within ten (10) working days after receipt of Proposal Request, submit a proposal for the cost adjustments to the Contract Amount and the Contract Time necessary to execute the Change.  The Contractor shall submit his proposal on the appropriate Ch...
	a. A detailed breakdown of costs per Article 4.1 of the General Conditions.
	b. If requesting additional time per Article 4.2 of the General Conditions, include an updated Contractor's Construction Schedule that indicates the effect of the Change including, but not limited to, changes in activity duration, start and finish tim...



	1.6 CHANGE ORDER PROCEDURES
	A. On Owner's approval of a Proposal Request, the Designer or Owner Representative will issue a Change Order for signatures of Owner and Contractor on the “Change Order” form.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	013100 Coordination (Revised 6 21 22)
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative provisions for coordinating construction operations on Projects including, but not limited to, the following:
	1. Administrative and supervisory personnel.
	2. Project meetings.


	1.3 COORDINATION
	A. Coordination:  Coordinate construction operations included in different Sections of the Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate construction operations included in different Sections, which ...
	B. Coordination:  Each Contractor shall coordinate its construction operations with those of other contractors and entities to ensure efficient and orderly installation of each part of the Work.  Each Contractor shall coordinate its operations with op...
	1. Schedule construction operations in sequence required to obtain the best results where installation of one part of the Work depends on installation of other components, before or after its own installation.
	2. Coordinate installation of different components with other Contractors to ensure maximum accessibility for required maintenance, service, and repair.
	3. Where availability of space is limited, coordinate installation of different components to ensure maximum performance and accessibility for required maintenance, service, and repair of all components including mechanical and electrical.

	C. Administrative Procedures:  Coordinate scheduling and timing of required administrative procedures with other construction activities and activities of other Contractors to avoid conflicts and to ensure orderly progress of the Work.  Such administr...
	1. Preparation of Contractor's Construction Schedule.
	2. Preparation of the Schedule of Values.
	3. Installation and removal of temporary facilities and controls.
	4. Delivery and processing of submittals.
	5. Progress meetings.
	6. Project Closeout activities.

	D. Conservation:  Coordinate construction activities to ensure that operations are carried out with consideration given to conservation of energy, water, and materials.

	1.4 PROJECT MEETINGS
	A. The Owner’s Construction Representative will schedule a Pre-Construction Meeting prior to beginning of construction.  The date, time, and exact place of this meeting will be determined after Contract Award and notification of all interested parties...
	B. Progress Meetings:  The Owner’s Construction Representative will conduct Monthly Progress Meetings as stated in Articles 1.8.B and 1.8.C of Section 007213 “General Conditions”.
	1. Contractor shall record significant conference discussions, agreements, and disagreements including required corrective measures and actions.
	2. Reporting:  Distribute minutes of the meeting to each party present and to parties who should have been present.
	3. Do not proceed with installation if the conference cannot be successfully concluded.  Initiate whatever actions are necessary to resolve impediments to performance of the Work and reconvene the conference at earliest feasible date.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	013115 Project Management Communications (2)
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.
	B. Division 1, Section 013300 - Submittals
	C. Division 1, Section 012600 – Contract Modification Procedures

	1.2 SUMMARY
	A. Project Management Communications: The Contractor shall use the Internet web based project management communications tool, E-Builder® ASP software, and protocols included in that software during this project. The use of project management communica...
	1. Project management communications is available through E-Builder® as provided by "e-Builder®" in the form and manner required by the Owner.
	2. The project communications database is on-line and fully functional. User registration, electronic and computer equipment, and Internet connections are the responsibility of each project participant. The sharing of user accounts is prohibited

	B. Support: E-Builder® will provide on-going support through on-line help files.
	C. Copyrights and Ownership: Nothing in this specification or the subsequent communications supersedes the parties’ obligations and rights for copyright or document ownership as established by the Contract Documents. The use of CAD files, processes or...
	D. Purpose: The intent of using E-Builder® is to improve project work efforts by promoting timely initial communications and responses.  Secondly, to reduce the number of paper documents while providing improved record keeping by creation of electroni...
	E. Authorized Users: Access to the web site will be by individuals who are authorized users.
	1. Individuals shall complete the E-Builder New Company/User Request Form located at the following web site: https://oa.mo.gov/facilities/vendor-links/contractor-forms.  Completed forms shall be emailed to the following email address: OA.FMDCE-Builder...
	2. Authorized users will be contacted directly and assigned a temporary user password.
	3. Individuals shall be responsible for the proper use of their passwords and access to data as agents of the company in which they are employed.

	F. Administrative Users: Administrative users have access and control of user licenses and all posted items. DO NOT POST PRIVATE OR YOUR COMPANY CONFIDENTIAL ITEMS IN THE DATABASE! Improper or abusive language toward any party or repeated posting of i...
	G. Communications: The use of fax, email and courier communication for this project is discouraged in favor of using E-Builder® to send messages. Communication functions are as follows:
	1. Document Integrity and Revisions:
	a. Documents, comments, drawings and other records posted to the system shall remain for the project record.  The authorship time and date shall be recorded for each document submitted to the system. Submitting a new document or record with a unique I...
	b. The system shall make it easy to identify revised or superseded documents and their predecessors.
	c. Server or Client side software enhancements during the life of the project shall not alter or restrict the content of data published by the system.  System upgrades shall not affect access to older documents or software.

	2. Document Security:
	a. The system shall provide a method for communication of documents.  Documents shall allow security group assignment to respect the contractual parties communication except for Administrative Users. DO NOT POST PRIVATE OR YOUR COMPANY CONFIDENTIAL IT...

	3. Document Integration:
	a. Documents of various types shall be logically related to one another and discoverable.  For example, requests for information, daily field reports, supplemental sketches and photographs shall be capable of reference as related records.

	4. Reporting:
	a. The system shall be capable of generating reports for work in progress, and logs for each document type. Summary reports generated by the system shall be available for team members.

	5. Notifications and Distribution:
	a. Document distribution to project members shall be accomplished both within the extranet system and via email as appropriate.  Project document distribution to parties outside of the project communication system shall be accomplished by secure email...

	6. Required Document Types:
	a. RFI, Request for Information.
	b. Submittals, including record numbering by drawing and specification section.
	c. Transmittals, including record of documents and materials delivered in hard copy.
	d. Meeting Minutes.
	e. Application for Payments (Draft or Pencil).
	f. Review Comments.
	g. Field Reports.
	h. Construction Photographs.
	i. Drawings.
	j. Supplemental Sketches.
	k. Schedules.
	l. Specifications.
	m. Request for Proposals
	n. Designer’s Supplemental Instructions
	o. Punch Lists


	H. Record Keeping: Except for paper documents, which require original signatures and large format documents (greater than 8½ x 11 inches), all other 8½ x 11 inches documents shall be submitted by transmission in electronic form to the E-Builder® web s...
	a. The Owner and his representatives, the Designer and his consultants, and the Contractor and his Sub Contractors and suppliers at every tier shall respond to documents received in electronic form on the web site, and consider them as if received in ...
	b. The Owner and his representatives, the Designer and his consultants, and the Contractor and his Sub Contractors and suppliers at every tier reserves the right to and shall reply or respond by transmissions in electronic form on the web site to docu...
	c. The Owner and his representatives, the Designer and his consultants, and the Contractor and his Sub Contractors and suppliers at every tier reserves the right to and shall copy any paper document into electronic form and make same available on the ...

	I. Minimum Equipment and Internet Connection: In addition to other requirements specified in this Section, the Owner and his representatives, the Construction Manager and his representatives, the Architect and his consultants, and the Contractor and h...
	1. Providing suitable computer systems for each licensed user at the users normal work location0F  with high-speed Internet access, i.e. DSL, local cable company's Internet connection, or T1 connection.
	2. Each of the above referenced computer systems shall have the following minimum system1F  and software requirements:
	a. Desktop configuration (Laptop configurations are similar and should be equal to or exceed desktop system.)
	1) Operating System: Windows XP or newer
	2) Internet Browser: Internet Explorer 6.01SP2+ (Recommend IE7.0+)
	3) Minimum Recommend Connection Speed: 256K or above
	4) Processor Speed: 1 Gigahertz and above
	5) RAM: 512 mb
	6) Operating system and software shall be properly licensed.
	7) Internet Explorer version 7 (current version is a free distribution for download). This specification is not intended to restrict the host server or client computers provided that industry standard HTTP clients may access the published content.
	8) Adobe Acrobat Reader (current version is a free distribution for download).
	9) Users should have the standard Microsoft Office Suite (current version must be purchased) or the equivalent.





	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -   EXECUTION (Not Applicable.)

	013200 Schedules-Bar Chart (Revised 2 21 22)
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section includes requirements for a Bar Chart Schedule for the project construction activities, schedule of submittals, and schedule for testing.


	PART 2 -  PRODUCTS – (Not Applicable)
	PART 3 -  EXECUTION
	3.1 SUBMITTAL PROCEDURES
	A. The Contractor shall submit to the Designer, within ten (10) working days following the Notice to Proceed, a Progress Schedule including Schedule of Values showing the rate of progress the Contractor agrees to maintain and the order in which he pro...
	1. The Schedule of Values must have the following line items included with the value of the item as indicated below:
	a. O&M’s (Owner’s Manual)
	1) $1,000,000.00 (One million) and under – 2% of the total contract amount
	2) Over $1,000,000.00 (One million) – 1% of the total contract amount

	b. Close Out Documents
	1) $1,000,000.00 (One million) and under – 2% of the total contract amount
	2) Over $1,000,000.00 (One million) – 1% of the total contract amount

	c. General Conditions
	1) No more than 10%



	B. The Contractor shall submit an updated Schedule for presentation at each Monthly Progress Meeting.  The Schedule shall be updated by the Contractor as necessary to reflect the current Schedule and its relationship to the original Schedule.  The upd...
	C. The Contractor shall submit Progress Schedules to Subcontractors to permit coordinating their Progress Schedules to the general construction Work.  The Contractor shall coordinate preparation and processing of Schedules and reports with performance...

	3.2 CONSTRUCTION PROGRESS SCHEDULE – BAR CHART SCHEDULE
	A. Bar-Chart Schedule:  The Contractor shall prepare a comprehensive, fully developed, horizontal bar chart-type Contractor’s Construction Schedule.  The Contractor for general construction shall prepare the Construction Schedule for the entire Projec...
	1. The Contractor shall provide a separate time bar for each significant construction activity.  Provide a continuous vertical line to identify the first working day of each week.
	a. If practical, use the same Schedule of Values breakdown for schedule time bars.

	2. The Contractor shall provide a base activity time bar showing duration for each construction activity.  Each bar is to indicate start and completion dates for the activity.  The Contractor is to place a contrasting bar below each original schedule ...
	3. The Contractor shall prepare the Schedule on a minimal number of separate sheets to readily show the data for the entire construction period.
	4. Secure time commitments for performing critical elements of the Work from parties involved.  Coordinate each element on schedule with other construction activities.  Include minor elements involved in the overall sequence of the Work.  Show each ac...
	5. Coordinate the Contractor’s Construction Schedule with the Schedule of Values, list of subcontracts, Submittal Schedule, progress reports, payment requests, and other required schedules and reports.
	6. Indicate the Intent to Award and the Contract Substantial Completion dates on the schedule.

	B. Phasing:  Provide notations on the schedule to show how the sequence of the Work is affected by the following:
	1. Requirement for Phased completion
	2. Work by separate Contractors
	3. Work by the Owner
	4. Pre-purchased materials
	5. Coordination with existing construction
	6. Limitations of continued occupancies
	7. Un-interruptible services
	8. Partial Occupancy prior to Substantial Completion
	9. Site restrictions
	10. Provisions for future construction
	11. Seasonal variations
	12. Environmental control

	C. Work Stages:  Use crosshatched bars to indicate important stages of construction for each major portion of the Work.  Such stages include, but are not necessarily limited to, the following:
	1. Submittals
	2. Purchases
	3. Fabrication
	4. Sample testing
	5. Deliveries
	6. Installation
	7. Testing
	8. Curing


	3.3 SCHEDULE OF SUBMITTALS
	A. Upon acceptance of the Construction Progress Schedule, prepare and submit a complete schedule of submittals.  Coordinate the submittal schedule with Section 013300 SUBMITTALS, the approved Construction Progress Schedule, list of subcontracts, Sched...
	B. Prepare the schedule in chronological order.  Provide the following information
	1. Scheduled date for the first submittal
	2. Related Section number
	3. Submittal category
	4. Name of the Subcontractor
	5. Description of the part of the Work covered
	6. Scheduled date for resubmittal
	7. Scheduled date for the Designer’s final release or approval

	C. Distribution:  Following the Designer’s response to the initial submittal schedule, print and distribute copies to the Designer, Owner, subcontractors, and other parties required to comply with submittal dates indicated.
	1. Post copies in the Project meeting room and temporary field office.
	2. When revisions are made, distribute to the same parties and post in the same locations.  Delete parties from distribution when they have completed their assigned part of the Work and are no longer involved in construction activities.

	D. Schedule Updating:  Revise the schedule after each meeting or other activity where revisions have been recognized or made.  Issue the updated schedule concurrently with the report of each meeting.

	3.4 SCHEDULE OF INSPECTIONS AND TESTS
	A. Prepare a schedule of inspections, tests, and similar services required by the Contract Documents.  Submit the schedule within (15) days of the date established for commencement of the Contract Work.  The Contractor is to notify the testing agency ...
	B. Form:  This schedule shall be in tabular form and shall include, but not be limited to, the following:
	1. Specification Section number
	2. Description of the test
	3. Identification of applicable standards
	4. Identification of test methods
	5. Number of tests required
	6. Time schedule or time span for tests
	7. Entity responsible for performing tests
	8. Requirements for taking samples
	9. Unique characteristics of each service

	C. Distribution:  Distribute the schedule to the Owner, Architect, and each party involved in performance of portions of the Work where inspections and tests are required.



	013300 Submittals
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for submittals required for performance of the Work including the following:
	1. Shop Drawings
	2. Product Data

	B. Administrative Submittals:  Refer to General and Supplementary Conditions other applicable Division 1 Sections and other Contract Documents for requirements for administrative submittals.  Such submittals include, but are not limited to, the follow...
	1. Construction Progress Schedule including Schedule of Values
	2. Performance and Payment Bonds
	3. Insurance Certificates
	4. Applications for Payment
	5. Certified Payroll Reports
	6. Partial and Final Receipt of Payment and Release Forms
	7. Affidavit – Compliance with Prevailing Wage Law
	8. Record Drawings

	C. The Contractor is obliged and responsible to check all shop drawings and schedules to assure compliance with contract plans and specifications.  The Contractor is responsible for the content of the shop drawings and coordination with other contract...

	1.3 SUBMITTAL PROCEDURES
	A. The Contractor shall comply with the General and Supplementary Conditions and other applicable sections of the Contract Documents.  The Contractor shall submit, with such promptness as to cause no delay in his work or in that of any other contracto...
	1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.
	2. Coordinate transmittal of different types of submittals for related elements of the Work so processing will not be delayed by the need to review submittals concurrently for coordination.

	B. Each drawing and/or series of drawings submitted must be accompanied by a letter of transmittal giving a list of the titles and numbers of the drawings.  Each series shall be numbered consecutively for ready reference and each drawing shall be mark...
	1. Date of Submission
	2. Name of Project
	3. Location
	4. Section Number of Specification
	5. State Project Number
	6. Name of Submitting Contractor
	7. Name of Subcontractor
	8. Indicate if Item is submitted as specified or as a substitution


	1.4 SHOP DRAWINGS
	A. Comply with the General Conditions, Article 3.2.
	B. The Contractor shall submit newly prepared information drawn accurately to scale.  Highlight, encircle, or otherwise indicate deviations from the Contract Documents.  Do not reproduce Contract Documents or copy standard information as the basis of ...
	C. Shop Drawings include fabrication and installation drawings, setting diagrams, schedules, patterns, templates, and similar drawings including the following information:
	1. Dimensions
	2. Identification of products and materials included by sheet and detail number
	3. Compliance with specified standards
	4. Notation of coordination requirements
	5. Notation of dimensions established by field measurement
	6. Sheet Size:  Except for templates, patterns and similar full-size Drawings, submit Shop Drawings on sheets at least 8½”x11” but no larger than 24”x36”.


	1.5 PRODUCT DATA
	A. The Contractor shall comply with the General Conditions, Article 3.2.
	B. The Contractor shall collect Product Data into a single submittal for each element of construction or system.  Product Data includes printed information, such as manufacturer’s installation instructions, catalog cuts, standard color charts, roughin...
	1. Mark each copy to show applicable choices and options.  Where printed Product Data includes information on several products that are not required, mark copies to indicate the applicable information including the following information:
	a. Manufacturer’s printed recommendations
	b. Compliance with Trade Association standards
	c. Compliance with recognized Testing Agency standards
	d. Application of Testing Agency labels and seals
	e. Notation of dimensions verified by field measurement
	f. Notation of coordination requirements

	2. Do not submit Product Data until compliance with requirements of the Contract Documents has been confirmed.


	1.6 SAMPLES
	A. The Contractor shall comply with the General Conditions, Article 3.2.
	B. The Contractor shall submit full-size, fully fabricated samples, cured and finished as specified, and physically identical with the material or product proposed.  Samples include partial sections of manufactured or fabricated components, cuts or co...
	1. The Contractor shall submit samples for review of size, kind, color, pattern, and texture.  Submit samples for a final check of these characteristics with other elements and a comparison of these characteristics between the final submittal and the ...
	a. Where variation in color, pattern, texture, or other characteristic is inherent in the material or product represented, submit at least three (3) multiple units that show approximate limits of the variations.
	b. Refer to other Specification Sections for requirements for samples that illustrate workmanship, fabrication techniques, details of assembly, connections, operation, and similar construction characteristics.
	c. Refer to other Sections for samples to be returned to the Contractor for incorporation in the Work.  Such samples must be undamaged at time of use.  On the transmittal, indicate special requests regarding disposition of sample submittals.

	2. Field samples are full-size examples erected onsite to illustrate finishes, coatings, or finish materials and to establish the Project standard.
	a. The Contractor shall comply with submittal requirements to the fullest extent possible.  The Contractor shall process transmittal forms to provide a record of activity.



	1.7 QUALITY ASSURANCE DOCUMENTS
	A. The Contractor shall comply with the General Conditions, Article 3.2
	B. The Contractor shall submit quality control submittals including design data, certifications, manufacturer’s instructions, manufacturer’s field reports, and other quality-control submittals as required under other Sections of the Specifications.
	C. Certifications:  Where other Sections of the Specifications require certification that a product, material, or installation complies with specified requirements, submit a notarized certification from the Manufacturer certifying compliance with spec...


	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION
	3.1 REQUIRED SUBMITTALS
	A. Contractor shall submit the following information for materials and equipment to be provided under this contract.



	013513.25 Site Security and Health Requirements (MSHP) (6)
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUBMITTALS
	A. List of required submittals:
	1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.
	2. Schedule of proposed shutdowns, if applicable.
	3. A list of the names of all employees who will submit fingerprints for a background check, and the signed privacy documents identified below for each employee.



	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION
	3.1 ACCESS TO THE SITE
	A. The Contractor shall arrange with Facility Representatives to establish procedures for the controlled entry of workers and materials into the work areas at the Facility.
	B. The Contractor shall establish regular working hours with Facility Representatives.  The Contractor must report changes in working hours or overtime to Facility Representatives and obtain approval twenty-four (24) hours ahead of time.  The Contract...
	C. The Contractor shall provide the name and phone number of the Contractor’s employee or agent who is in charge onsite; this individual must be able to be contacted in case of emergency.  The Contractor must be able to furnish names and address of al...
	D. All construction personnel shall visibly display issued identification cards.

	3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS
	A. The Contractor shall take all necessary precautions to guard against and eliminate possible fire hazards.
	1. Onsite burning is prohibited.
	2. The Contractor shall store all flammable or hazardous materials in proper containers located outside the buildings or offsite, if possible.
	3. The Contractor shall provide and maintain, in good order, during construction fire extinguishers as required by the National Fire Protection Association.  In areas of flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-...

	B. The Contractor shall not obstruct streets or walks without permission from the Owner’s Construction Representative and Facility Representatives.
	C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility unless otherwise posted.
	D. The Contractor shall take all necessary, reasonable measures to reduce air and water pollution by any material or equipment used during construction.  The Contractor shall keep volatile wastes in covered containers, and shall not dispose of volatil...
	E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all times. The Contractor shall immediately remove all hazardous waste, and shall not allow rubbish to accumulate.  The Contractor shall provide onsite containers ...
	F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times, unless written approval is received from the Owner’s Construction Representative and the appropriate Facility Representative at least twenty-four (24) hou...
	G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and readily available upon request at least a day before delivery.
	H. Alcoholic beverages or illegal substances shall not be brought upon the Facility premises. The Contractor’s workers shall not be under the influence of any intoxicating substances while on the Facility premises.

	3.3 MSHP SECURITY CLEARANCE REQUIREMENTS
	A. Contractor Background Screening Policy:  As a normal business activity, the Missouri State Highway Patrol (MSHP) may contract with external companies to perform various duties for the Missouri State Highway Patrol.  Any personnel working for a cont...
	B. This background check will include, but not be limited to, state of residency and national fingerprint-based record checks.  If the proposed candidate lives outside the United States, the contractor will submit similar documentation from their resp...
	1. A felony conviction or guilty plea will be an automatic disapproval of the candidate.
	2. Any conviction whether misdemeanor or felony, involving violence, crimes against children, and all sexual crimes regardless of timeframe will be an automatic disapproval of the candidate.
	3. Candidates will be disqualified if it is confirmed there are outstanding arrest warrants for the candidate.
	4. Any other misdemeanor convictions and guilty pleas may be considered for automatic disapproval.  The State CSO (CJIS Security Officer) has final authority regarding if the nature or severity of the misdemeanor offense(s) does or does not warrant a ...

	C. For misdemeanors, consideration will be given to the relationship between the information obtained in the background check and the responsibilities of the position.  Time and severity of crime may also be considered as factors in a disqualification...
	D. Contractors will be required to undergo a background check at a minimum once every five years.  If there is a significant gap between contracts, candidates may be required to undergo a background check before working under a new contract.
	E. The CSO or their designee will maintain a list of contractors who have been approved to work at the MSHP.
	F. If a candidate goes through a background check with one contractor and then goes to work at a different contractor, the candidate will not be required to undergo a separate background check unless the timeframe exceeds five-year limit.
	G. The CSO for the MSHP has the right to approve or disapprove any candidate and has the right to revoke a candidate’s approval at any time.
	H. The FBI CJIS Security Policy requires the MSHP to conduct background checks on all contractors needing MSHP access.
	I.           Contractors working on-site and/or need escorted access are required to provide name, date of birth and social security number to enable the MSHP to run a name based background check prior to their arrival on-site.
	J.           Contractors working on-site with unescorted access and/or need access to our network are required to submit fingerprints.  Required fields for print cards are as follows:
	1. ORI: MOMHP0070
	2. OCA: CONTRACTOR
	3. Employer and Address: COMPANY NAME AND ADDRESS
	4. Reason Fingerprinted: CONTRACTOR

	K. Contractors may submit fingerprints either at the MSHP General Headquarters, Annex Building, front office located at 1510 East Elm Street, Jefferson City, MO 65109, or may go to their local law enforcement agency to obtain a "copy" of their fingerp...
	Missouri State Highway Patrol
	Criminal Justice Information Services Division
	Attn:  Accounting, Annex Bldg.
	1510 East Elm Street
	Post Office Box 9500
	Jefferson City, MO 65102-9500
	L. Once background checks are completed, results will be returned via encrypted email to the requestor.  Processing time varies.  Please contact the Security Audit and Compliance Unit for questions at 573-526-6153 x2658.

	3.4 DISRUPTION OF UTILITIES
	A. The Contractor shall give a minimum of seventy-two (72) hours written notice to the Construction Representative and the Facility Representative before disconnecting electric, gas, water, fire protection, or sewer service to any building.
	B. The Contractor shall give a minimum of seventy-two (72) hours written notice to the Construction Representative and Facility Representative before closing any access drives, and shall make temporary access available, if possible.  The Contractor sh...



	015000 Construction Facilities and Temporary Controls (Revised 6 21 22)
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section includes requirements for construction facilities and temporary controls including temporary utilities, support facilities, security, and protection.
	B. Temporary utilities include, but are not limited to, the following:
	1. Sanitary facilities, including drinking water

	C. Security and protection facilities include, but are not limited to, to following:
	1. Barricades, warning signs, and lights
	2. Environmental protection


	1.3 PROJECT CONDITIONS
	A. Conditions of Use:  Keep temporary services and facilities clean and neat in appearance.  Operate in a safe and efficient manner.  Relocate temporary services and facilities as the Work progresses.  Do not overload facilities or permit them to inte...


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. General:  Provide new materials.  If acceptable to the Designer, the Contractor may use undamaged, previously used materials in serviceable condition.  Provide materials suitable for use intended.
	B. Water:  Provide potable water approved by local health authorities.

	2.2 EQUIPMENT
	A. General:  Provide new equipment.  If acceptable to the Designer, the Contractor may use undamaged, previously used equipment in serviceable condition.  Provide equipment suitable for use intended.
	B. Temporary Toilet Units:  Provide self-contained, single-occupant toilet units of the chemical, aerated re-circulation, or combustion type.  Provide units properly vented and fully enclosed with a glass-fiber-reinforced polyester shell or similar no...


	PART 3 -  EXECUTION
	3.1 INSTALLATION
	A. Use qualified personnel for installation of temporary facilities.  Locate facilities where they will serve the Project adequately and result in minimum interference with performance of the Work.  Relocate and modify facilities as required.
	B. Provide each Facility ready for use when needed to avoid delay.  Maintain and modify as required.  Do not remove until facilities are no longer needed.

	3.2 TEMPORARY UTILITY INSTALLATION
	A. Temporary Toilets:  Install self-contained toilet units.  Use of pit-type privies will not be permitted.  Install where facilities will best serve the Project’s needs.
	1. Shield toilets to ensure privacy.
	2. Provide toilet tissue materials for each facility.

	B. Drinking-Water Facilities:  Provide containerized, tap-dispenser, bottled-water drinking-water units, including paper supply.

	3.3 SUPPORT FACILITIES INSTALLATION
	A. Construction Parking:  Parking at the site will be provided in the areas designated at the Pre-Construction Meeting.
	B. Temporary Enclosures:  Provide temporary enclosures for protection of construction, in progress and completed, from exposure, foul weather, other construction operations, and similar activities.
	C. Collection and Disposal of Waste:  Collect waste from construction areas and elsewhere daily.  Comply with requirements of NFPA 241 for removal of combustible waste material and debris.  Enforce requirements strictly.  Do not hold materials more th...

	3.4 OPERATION, TERMINATION AND REMOVAL
	A. Supervision:  Enforce strict discipline in use of temporary facilities.  Limit availability of temporary facilities to essential and intended uses to minimize waste and abuse.
	B. Maintenance:  Maintain facilities in good operating condition until removal.  Protect from damage by freezing temperatures and similar elements.
	C. Termination and Removal:  Unless the Designer requests that it be maintained longer, remove each temporary facility when the need has ended, when replaced by authorized use of a permanent facility, or no later than Substantial Completion.  Repair d...



	017400 Cleaning
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for cleaning during the Project.
	B. Environmental Requirements:  Conduct cleaning and waste-disposal operations in compliance with local laws and ordinances.  Comply fully with federal and local environmental and anti-pollution regulations.
	1. Do not dispose of volatile wastes such as mineral spirits, oil, or paint thinner in storm or sanitary drains.
	2. Burning or burying of debris, rubbish, or other waste material on the premises is not permitted.



	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Cleaning Agents:  Use cleaning materials and agents recommended by the manufacturer or fabricator for the surface to be cleaned.  Do not use cleaning agents that are potentially hazardous to health or property or that might damage finished surfaces.


	PART 3 -  EXECUTION
	3.1 PROGRESS CLEANING
	A. General
	1. Retain all stored items in an orderly arrangement allowing maximum access, not impending drainage or traffic, and providing the required protection of materials.
	2. Do not allow the accumulation of scrap, debris, waste material, and other items not required for construction of this Work.
	3. At least once each month, and more often if necessary, completely remove all scrap, debris, and waste material from the jobsite.
	4. Provide adequate storage for all items awaiting removal from the jobsite, observing all requirements for fire protection and protection of the ecology.

	B. Site
	1. Daily, inspect the site and pick up all scrap, debris, and waste material.  Remove all such items to the place designated for their storage.
	2. Weekly, inspect all arrangements of materials stored onsite.  Re-stack, tidy, or otherwise service all material arrangements.
	3. Maintain the site in a neat and orderly condition at all times.


	3.2 FINAL CLEANING
	A. General:  Provide final cleaning operations when indicated.  Employ experienced workers or professional cleaners for final cleaning.  Clean each surface or unit of Work to the condition expected from a commercial building cleaning and maintenance p...
	B. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion for the entire Project or a portion of the Project.
	1. Clean the Project Site, yard and grounds, in areas disturbed by construction activities including landscape development areas, of rubbish, waste material, litter, and foreign substances.
	2. Sweep paved areas broom clean.  Rake grounds that are neither planted nor paved to a smooth, even-textured surface.
	3. Remove petrochemical spills, stains, and other foreign deposits.
	4. Remove tools, construction equipment, machinery, and surplus material from the site.
	5. Leave the Project clean and ready for occupancy.

	C. Removal of Protection:  Remove temporary protection and facilities installed during construction to protect previously completed installations during the remainder of the construction period.
	D. Compliances:  Comply with governing regulations and safety standards for cleaning operations.  Remove waste materials from the site and dispose of lawfully.
	1. Where extra materials of value remain after Final Acceptance by the Owner, they become the Owner’s property.




	024119 - SELECTIVE DEMOLITION
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Demolition and removal of selected portions of roofs.


	1.3 MATERIALS OWNERSHIP
	A. Unless otherwise indicated, demolition waste becomes property of Contractor.

	1.4 FIELD CONDITIONS
	A. Owner will occupy portions of building immediately adjacent to selective demolition area. Conduct selective demolition so Owner's operations will not be disrupted.
	B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far as practical.
	C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding with selective demolition.
	D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the Work.
	1. If suspected hazardous materials are encountered, do not disturb; immediately notify Architect and Owner. Hazardous materials will be removed by Owner under a separate contract.


	1.5 SELECTIVE DEMOLITION, GENERAL
	A. General: Demolish and remove existing construction only to the extent required by new construction and as indicated. Use methods required to complete the Work within limitations of governing regulations and as follows:
	1. Dispose of demolished items and materials promptly. Site Access and Temporary Controls: Conduct selective demolition and debris-removal operations to ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and ...


	1.6 DISPOSAL OF DEMOLISHED MATERIALS
	A. Remove demolition waste materials from Project site.
	1. Do not allow demolished materials to accumulate on-site.
	2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.


	1.7 CLEANING
	A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition operations. Return adjacent areas to condition existing before selective demolition operations began.



	026250 - Erosion Control-Storm Water Pollution Prevention
	PART 1 -  GENERAL
	1.1 SECTION INCLUDES
	A. Installation of temporary water pollution control measures to prevent discharge of pollutants such as chemicals, fuels, lubricants, bitumen, raw sewage, or other harmful material from the project.
	B. Installation of riprap embankment.

	1.2 GENERAL
	A. The Contractor shall manage his operations to control water pollution in accordance with this specification and applicable State regulations.  Construction of permanent drainage facilities and other contract work, contributing to control of erosion...
	B. The Contractor shall furnish, install, maintain, and remove temporary erosion control measures. The Contractor shall prevent silt or polluted storm water discharge from the site.
	C. The Owner’s Representative may require installation of additional erosion control facilities, by the Contractor, if in the sole opinion of the Owner’s Representative, the Contractor’s efforts are inadequate.

	1.3 DEFINITIONS
	A. General Permit:  The General Permit for storm water discharges associated with construction activity (Land Disturbance General Permit No. MO-R100038) issued to FMDC as a blanket permit by the Missouri Department of Natural Resources, Water Pollutio...
	B. Storm Water Pollution Prevention Plan (SWPPP):  A plan required by the General Permit that includes site map(s), an identification of construction/contractor activities that could cause pollutants in the storm water, and a description of measures o...
	C. Best Management Practice (BMP):  Any program, technology, process, siting criteria, operating method, measure, or device that controls, prevents, removes, or reduces pollution.
	D. Temporary Berm:  A temporary ridge of compacted soil, with or without a shallow ditch, constructed at the top of slopes or transverse to the centerline of a slope.  The berm diverts storm runoff to temporary outlets to discharge water with minimal ...
	E. Temporary Slope Drain:  A temporary facility used to carry water down a slope.
	F. Ditch Check:  An obstruction placed at frequent intervals across ditches, creating small ponds to cause sediment to settle and be contained.
	G. Sediment Basin:  An excavated or dammed storage area to trap and store sediment and prevent the discharge of silt.
	H. Temporary Seeding and Mulching:  Placement of a quick ground cover to reduce erosion in areas expected to be re-disturbed.
	I. Straw Bales:  Standard agricultural bales used to filter the flow of water, trap, deposit sediment, and/or divert water.
	J. Silt Fence:  A geotextile barrier fence to contain sediment by removing suspended particles from water passing through the fence.
	K. Sediment Removal:  Removal of accumulated sediment to restore the efficiency of sediment control features.

	1.4 ACTION SUBMITTALS
	A. The Contractor shall submit his proposed “Erosion Control Plan” for review and approval by the Owner’s Representative.  Approval of the plan does not relieve the Contractor of his contractual responsibility to prevent the discharge of pollutants in...
	B. The Contractor shall review the Storm Water Pollution Prevention Plan (SWPPP) provided by the Designer, make appropriate field corrections to the document, and submit final corrected copies of the SWPPP to the Owner and facility.
	C. Geotextile Filter Fabric: Product Data


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Ditch Checks:
	1. Straw bale ditch checks:  Rectangular wheat straw bales in good condition.  Other foliage may be substituted for straw in accordance with MoDOT 802.2.1.
	2. Silt fence ditch checks:  Geotextile meeting the requirements of this specification.

	B. Riprap for Erosion Control:  Type 1 Rock Blanket conforming to MoDOT 611.32.
	C. Temporary Seeding:
	1. December 1 to March 1: 50 lbs oats/acre.
	2. March 1 to December 1: 50 lbs cereal rye or wheat.
	3. Mulch shall be wheat straw.

	D. Wire Supported and Self Supporting Silt Fence:
	1. Geotextile Fabric
	a. Fibers used in geotextiles shall consist of longchain synthetic polymers, composed of at least 85 percent by weight polyolefins, polyesters, or polyamides.  They shall be formed into a network such that the filaments or yarns retain dimensional sta...
	b. The geotextile shall be free of any treatment or coating which might adversely alter its physical properties after installation.
	c. Geotextile shall be furnished in 36" width rolls.
	d. Geotextile rolls shall be furnished with suitable wrapping for protection against moisture and extended ultraviolet exposure.
	e. Each roll shall be labeled or tagged to provide product identification sufficient for inventory.
	f. Rolls shall be stored in a manner, which protects them from the elements.
	g. Geotextile shall conform to the following:

	2. Posts:  Wood, steel or synthetic posts may be used.  Posts shall have a minimum length of 36" plus embedment depth (24” min.).  Posts shall have sufficient strength to resist damage during installation and to support applied loads.
	3. Support Fence:  Wire or other support fence shall be at least 24" high and strong enough to support applied loads.
	4. Prefabricated Fence:  Prefabricated fence systems may be used provided they meet all of the above material requirements.

	E. Geotextile for erosion control under Rip Rap:
	1. Nonwoven geotextile fabric to prevent underlying soil from penetrating through the riprap stone.

	F. Erosion Mat:
	1. A light duty, organic mat encased in a light weight photodegradable or biodegradable netting on both the bottom and top sides.
	2. Use biodegradable staples in accordance with manufacturer’s recommendations for anchoring erosion mats.



	Requirements
	PART 3 -  EXECUTION
	3.1 GENERAL REQUIREMENTS
	A. The Owner’s Representative may limit the surface area of erodible earth material exposed by clearing and grubbing, excavation, borrow, or fill operations.
	B. The Owner’s Representative may direct the Contractor to provide immediate permanent or temporary pollution control measures to prevent contamination of adjacent streams, other watercourses, lakes, ponds, or other areas of water impoundment.  Work m...
	C. The Contractor shall incorporate permanent erosion control features at the earliest practicable time.
	D. The Contractor at no additional cost shall provide temporary pollution control measures needed to control erosion during normal construction practices to the Owner.
	E. Contractor shall designate trained and knowledgable personnel to coordinate all SWPPP activities, and identify these personnel to the Owner’s Representative during construction.  Missouri Department of Natural Resources offers training classes in E...
	F. The SWPPP is a living document.  As the conditions of the site changes, the SWPPP should be updated by the Contractor.
	G. The SWPPP is subject to random inspection by the Owner.  The SWPPP should be kept up to date by the Contractor and available for inspection at any time.
	H. If Contractor determines that any BMP should need modification, the changes shall be dated and documented, and all necessary field changes performed.

	3.2 LIMITATION OF AREA DISTURBED:
	A. The Contractor’s operations shall be scheduled to install permanent erosion control features immediately after clearing and grubbing, and grading.
	B. The surface area of erodible earth material exposed at one time by clearing and grubbing, excavating, fill, or borrow shall not exceed 200,000 square feet without written approval of the Owner’s Representative.
	C. The Owner’s Representative may limit the area of clearing and grubbing, excavation, borrow, and embankment operations commensurate with the Contractor’s capability and progress in completing the finish grading, mulching, seeding, and other such per...
	D. The Contractor shall respond to seasonal variations.  If required by weather, temporary erosion control measures shall be taken immediately.

	3.3 BORROW AND WASTE AREAS
	A. Material pits other than commercially operated sources and material spoil areas shall be subject to pollution control measures of this specification.  An offsite location does not relieve the Contractor of his contractual obligation to prevent the ...

	3.4 CONFLICT WITH FEDERAL, STATE OR LOCAL LAWS, RULES OR REGULATIONS
	A. In case of conflict between these requirements and pollution control laws, rules, or regulations or other Federal, State or local agencies, the more restrictive laws, rules, or regulations shall apply.

	3.5 TEMPORARY SLOPE DRAINS
	A. General:
	1. Temporary slope drains are required to concentrate water flowing down a slope prior to installation of permanent facilities.  Slope drains shall be placed at approximately 500-foot intervals or as directed by the Owner’s Representative.

	B. General Requirements
	1. The Contractor shall install a temporary silt fence in locations shown on the drawings, around inlets that accept flow carrying silt, and other locations necessary to prevent the discharge of silt from the site.
	2. Installation shall conform to the drawing detail.
	3. Fence construction shall be adequate to handle the stress from hydraulic and sediment loading.

	C. Construction Requirements:
	1. Temporary slope drains shall be anchored to prevent disruption by the force of the water flowing in the drain.
	2. The inlet end shall be constructed to channel water into the drain.
	3. The outlet ends of these temporary slope drains shall have some means of dissipating the energy of this water to reduce erosion downstream.
	4. Unless otherwise directed by the Owner’s Representative, temporary slope drains shall be removed when no longer necessary and the site restored to match the surroundings.


	3.6 DITCH CHECKS
	A. General:
	1. Rock ditch checks may be used on ditches with grades of 4 percent or less.
	2. Straw bale ditch checks may be used on all ditches.
	a. The silt fence fabric may be eliminated for grades of 2 percent or less.

	3. Silt fence ditch check may be used on all ditches.
	4. A straw bale ditch check or a silt fence ditch check may be used in lieu of a sediment basin for drainage areas less than two acres.  The basin shall have a volume of 1,815 CF per acre of contributing drainage area.

	B. Construction Requirements:
	1. Construct rock ditch checks in accordance with the drawing detail.
	a. Achieve complete coverage of the ditch or swale and insure the center of the check is lower than the edges.

	2. Construct straw bale ditch checks in accordance with the drawing detail.
	3. Construct silt fence ditch checks in accordance with the drawing detail.

	C. Maintenance:
	1. Inspect ditch checks for sediment accumulation after each rainfall.
	2. Sediment shall be removed when it reaches one-half of the original height.
	a. Regular inspections shall insure that the center of a rock check is lower than the edges. Correct erosion caused by high flows around the edges of the check immediately.



	3.7 TEMPORARY SEEDING AND MULCHING
	A. General
	1. Seeding and/or mulching shall be a continuous operation on all cut slopes, fill slopes, and borrow pits during the construction process.  All disturbed areas shall be seeded and mulched within five (5) working days after the last construction activ...

	B. Construction Requirements:
	1. Permanent seeding and mulching following temporary seeding will be performed during the favorable seeding seasons only.
	2. Temporary seeding mixtures and planting season:
	a. December 1 to March 1:  50 lbs. oat grain per acre
	b. March 1 to December 1:  50 lbs. (cereal rye or wheat) per acre

	3. Temporary mulch, fertilizer, and seeding:
	a. Fertilizer and mulch for temporary seed mixtures shall be applied in accordance with Section 02921.
	b. Fertilizer shall be applied at the rate specified for permanent seeding.



	3.8 STRAW BALES
	A. General
	1. Install at the bottom of embankment slopes less than 10' high to divert runoff from sheet flow and intercept some of the sediment in the sheet flow.
	2. Install as ditch checks in small ditches and drainage areas.
	3. Install on the lower side of cleared areas to catch sediment from sheet flow.

	B. Construction Requirements:
	1. Bales of straw shall be utilized to control erosion, trap sediment, and divert runoff.
	2. Bales must be adequately braced from behind.


	3.9 SILT FENCE
	A. General
	1. Install along the toe of fills over 10' in height, along the right-of-way line, parallel to streams or around an inlet to prevent sediment from entering the pipe system.

	B. General Requirements:
	1. The Contractor shall install a temporary silt fence in locations shown on the drawings, around inlets that accept flows containing silt, and other locations necessary to prevent the discharge of silt from the site.
	2. Installation shall conform to the detail at the end of this section.
	3. Fence construction shall be adequate to handle the stress from hydraulic and sediment loading.

	C. Installation
	1. Geotextile at the bottom of the fence shall be buried as indicated on the detail.
	2. The trench shall be backfilled and the soil compacted over the geotextile.  The geotextile shall be spliced together as indicated on the detail.
	3. Post Installation
	a. Post spacing shall not exceed 8' for wire support fence installation or 5' for self supported installations.
	b. Posts shall be driven a minimum of 24" into the ground.  Where rock is encountered, posts shall be installed in a manner approved by the Owner’s Representative.
	c. Closer spacing, greater embedment depth and/or wider posts shall be used in low areas, soft, or swampy ground to ensure adequate resistance to applied loads.

	4. When support fence is used, the mesh shall be fastened securely to the upstream side of the post.
	a. The mesh shall extend into the trench a minimum of 2" and extend a maximum of 36" above the original ground surface.

	5. When self-supported fence is used, the geotextile shall be securely fastened to fence posts.
	6. Maintenance
	a. The Contractor shall maintain the integrity of silt fences as long as they are necessary to contain sediment runoff.
	b. The Contractor shall inspect all temporary silt fences immediately after each rainfall and at least daily, during prolonged rainfall.
	c. The Contractor shall immediately correct deficiencies.
	d. The Contractor shall make a daily review of the location of silt fences in areas where construction activities have changed the natural contour and drainage runoff to ensure that the silt fences are properly located for effectiveness.
	e. Where a single fence is not adequate to handle the volume of silt or flows are not completely intercepted, additional silt fences shall be installed.

	7. The Contractor shall remove and dispose of sediment deposits when the deposit approaches one-half the height of the fence.
	8. The silt fence shall remain in place until the upstream surface is stabilized.  Upon removal, the Contractor shall remove the silt fence, dispose of excess silt, and restore the disturbed area in accordance with Section 02921.


	3.10 SEDIMENT REMOVAL
	A. General
	1. Sediment deposits shall be removed when:
	a. The deposits reach approximately one-half the height of a ditch check, straw bale barrier or silt fence.
	b. The sediments have reduced the ponded volume of sediment basins to one-third of the original volume.
	c. Requested by the Owner’s Representative.


	B. Sediment removed from erosion control features shall be deposited in a location where it will not erode into construction areas or watercourses.



	055213 - PIPE AND TUBE RAILINGS (Revisde 8 24 22)
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Steel pipe railings.


	1.3 COORDINATION
	A. Schedule installation so stair attachments are made only to completed stairs. Do not support railings temporarily by any means that do not satisfy structural performance requirements.

	1.4 ACTION SUBMITTALS
	A. Product Data: For the following:
	1. Railing brackets.
	2. Grout, anchoring cement, and paint products.

	B. Shop Drawings: Include plans, elevations, sections, details, and attachments to other work.

	1.5 FIELD CONDITIONS
	A. Field Measurements: Verify actual locations of stairs and other construction contiguous with metal fabrications by field measurements before fabrication.


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. Source Limitations: Obtain each type of railing from single source from single manufacturer.

	2.2 METALS, GENERAL
	A. Metal Surfaces, General: Provide materials with smooth surfaces, without seam marks, roller marks, rolled trade names, stains, discolorations, or blemishes.
	B. Brackets, Flanges, and Anchors: Cast or formed metal of same type of material and finish as supported rails unless otherwise indicated.

	2.3 STEEL AND IRON
	A. Pipe: ASTM A 53, Type F, Grade A, Standard Weight (Schedule 40).

	2.4 FASTENERS
	A. Fasteners for Interconnecting Railing Components:
	1. Provide concealed fasteners for interconnecting railing components and for attaching them to other work, unless otherwise indicated.


	2.5 MISCELLANEOUS MATERIALS
	A. Powdercoat Finish: Powder polyester one coat finish meeting AAMA 2603.
	B. Nonshrink, Nonmetallic Grout: Factory-packaged, nonstaining, noncorrosive, nongaseous grout complying with ASTM C 1107/C 1107M. Provide grout specifically recommended by manufacturer for interior and exterior applications.
	C. Anchoring Cement: Factory-packaged, nonshrink, nonstaining, hydraulic-controlled expansion cement formulation for mixing with water at Project site to create pourable anchoring, patching, and grouting compound.

	2.6 FABRICATION
	A. General: Fabricate railings to comply with requirements indicated for design, dimensions, member sizes and spacing, details, finish, and anchorage.
	B. Shop assemble railings to greatest extent possible to minimize field splicing and assembly. Disassemble units only as necessary for shipping and handling limitations. Clearly mark units for reassembly and coordinated installation. Use connections t...
	C. Cut, drill, and punch metals cleanly and accurately. Remove sharp or rough areas on exposed surfaces.
	D. Form work true to line and level with accurate angles and surfaces.
	E. Fabricate connections that are exposed to weather in a manner that excludes water. Provide weep holes where water may accumulate.
	F. Cut, reinforce, drill, and tap as indicated to receive finish hardware, screws, and similar items.
	G. Connections: Fabricate railings with welded connections unless otherwise indicated.
	H. Welded Connections: Cope components at connections to provide close fit, or use fittings designed for this purpose. Weld all around at connections, including at fittings.
	I. For railing posts set in concrete, provide steel sleeves not less than 6 inches long with inside dimensions not less than 1/2 inch greater than outside dimensions of post, with metal plate forming bottom closure.
	J. For removable railing posts, fabricate slip-fit sockets from [steel] [stainless-steel] tube or pipe whose ID is sized for a close fit with posts; limit movement of post without lateral load, measured at top, to not more than one-fortieth of post he...
	1. Provide chain with eye, snap hook, and staple across gaps formed by removable railing sections at locations indicated. Fabricate from same metal as railings.


	2.7 STEEL AND IRON FINISHES
	A. Super Durable Polyester Powder Coating:
	1. IFS 400SD - IFS Super Durable Polyester that will meet and exceed the performance requirements of AAMA 2604.
	a. Color to be selected by Owner.




	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine plaster and gypsum board assemblies, where reinforced to receive anchors, to verify that locations of concealed reinforcements are clearly marked for Installer. Locate reinforcements and mark locations if not already done.

	3.2 INSTALLATION, GENERAL
	A. Fit exposed connections together to form tight, hairline joints.
	B. Perform cutting, drilling, and fitting required for installing railings. Set railings accurately in location, alignment, and elevation; measured from established lines and levels and free of rack.
	1. Do not weld, cut, or abrade surfaces of railing components that are coated or finished after fabrication and that are intended for field connection by mechanical or other means without further cutting or fitting.
	2. Set posts plumb within a tolerance of 1/16 inch in 3 feet.
	3. Align rails so variations from level for horizontal members and variations from parallel with rake of steps and ramps for sloping members do not exceed 1/4 inch in 12 feet.

	C. Adjust railings before anchoring to ensure matching alignment at abutting joints.
	D. Fastening to In-Place Construction: Use anchorage devices and fasteners where necessary for securing railings and for properly transferring loads to in-place construction.

	3.3 RAILING CONNECTIONS
	A. Nonwelded Connections: Use mechanical or adhesive joints for permanently connecting railing components. Seal recessed holes of exposed locking screws using plastic cement filler colored to match finish of railings.
	B. Welded Connections: Use fully welded joints for permanently connecting railing components. Comply with requirements for welded connections in "Fabrication" Article whether welding is performed in the shop or in the field.

	3.4 ANCHORING POSTS
	A. Use metal sleeves preset and anchored into concrete for installing posts. After posts are inserted into sleeves, fill annular space between post and sleeve with anchoring cement, mixed and placed to comply with anchoring material manufacturer's wri...
	B. Form or core-drill holes not less than 5 inches deep and 3/4 inch  larger than OD of post for installing posts in concrete. Clean holes of loose material, insert posts, and fill annular space between post and concrete with anchoring cement, mixed a...

	3.5 ADJUSTING AND CLEANING
	A. Touchup Painting: Immediately after erection, clean field welds, bolted connections, and abraded areas of shop paint, and paint exposed areas with the same material as used for shop painting to comply with SSPC-PA 1 requirements for touching up sho...
	1. Apply by brush or spray to provide a minimum 2.0-mil dry film thickness.


	3.6 PROTECTION
	A. Protect finishes of railings from damage during construction period with temporary protective coverings approved by railing manufacturer. Remove protective coverings at time of Substantial Completion.



	099113 - EXTERIOR PAINTING
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes surface preparation and the application of paint systems on Steel and iron.

	1.3 ACTION SUBMITTALS
	A. Product Data: For each type of product. Include preparation requirements and application instructions.

	1.4 DELIVERY, STORAGE, AND HANDLING
	A. Store materials not in use in tightly covered containers in well-ventilated areas with ambient temperatures continuously maintained at not less than 45 deg F.
	1. Maintain containers in clean condition, free of foreign materials and residue.
	2. Remove rags and waste from storage areas daily.



	PART 2 -  PRODUCTS
	2.1 PAINT, POWER COATING
	A. Finish on exposed steel pipe railing surfaces.
	1. Electrostatic applied polyester powder coating.  Minimum thickness shall be 2.5 – 3.5 mils dry film thickness.

	B. Material Compatibility:
	1. Materials for use within each paint system shall be compatible with one another and substrates indicated, under conditions of service and application as demonstrated by manufacturer, based on testing and field experience.

	C. Colors: As selected by Architect from manufacturer's full range.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates and conditions, with Applicator present, for compliance with requirements for maximum moisture content and other conditions affecting performance of the Work.

	3.2 PREPARATION
	A. Comply with manufacturer's written instructions and recommendations applicable to substrates and paint systems indicated.
	B. Clean substrates of substances that could impair bond of paints, including dust, dirt, oil, grease, and incompatible paints and encapsulants.
	C. Steel Substrates: Remove rust, loose mill scale, and shop primer if any. Clean using methods recommended in writing by paint manufacturer. Retain "Shop-Primed Steel Substrates" Paragraph below if primers are shop applied and are not removed in the ...
	D. Shop-Primed Steel Substrates: Clean field welds, bolted connections, and areas where shop paint is abraded. Paint exposed areas with the same material as used for shop priming to comply with SSPC-PA 1 for touching up shop-primed surfaces.

	3.3 APPLICATION
	A. Apply paints according to manufacturer's written instructions.



	312000  - EARTH MOVING(Revised 8 24 22)
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Subbase course for concrete walks, pavements.
	2. Subbase course and base course for asphalt paving.


	1.3 DEFINITIONS
	A. Backfill: Soil material or controlled low-strength material used to fill an excavation.
	B. Base Course: Aggregate layer placed between the subbase course and hot-mix asphalt paving.
	C. Borrow Soil: Satisfactory soil imported from off-site for use as fill or backfill.
	D. Excavation: Removal of material encountered above subgrade elevations.
	E. Fill: Soil materials used to raise existing grades.
	F. Rock: Rock material in beds, ledges, unstratified masses, conglomerate deposits, and boulders of rock material that exceed 1 cu. yd. for bulk excavation.
	G. Subbase Course: Aggregate layer placed between the subgrade and base course for hot-mix asphalt pavement, or aggregate layer placed between the subgrade and a cement concrete pavement or a cement concrete or hot-mix asphalt walk.
	H. Subgrade: Uppermost surface of an excavation or the top surface of a fill or backfill immediately below subbase, drainage fill, drainage course, or topsoil materials.

	1.4 FIELD CONDITIONS
	A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied or used facilities during earth-moving operations.
	1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities without permission from Owner and authorities having jurisdiction.

	B. Utility Locator Service: Notify utility–locator service for area where Project is located before beginning earth-moving operations.

	1.5 ACTION SUBMITTALS
	A. Product Data: For each type of the following manufactured products required:
	1. Subbase Material
	2. Base Course Material



	PART 2 -  PRODUCTS
	2.1 SOIL MATERIALS
	A. General: Provide borrow soil materials when sufficient satisfactory soil materials are not available from excavations.
	B. Satisfactory Soils: Soil Classification Groups GW, GP, GM, SW, SP, and SM according to ASTM D 2487; free of rock or gravel larger than 3 inches  in any dimension, debris, waste, frozen materials, vegetation, and other deleterious matter.
	C. Unsatisfactory Soils: Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, and PT according to ASTM D 2487, or a combination of these groups.
	1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of optimum moisture content at time of compaction.

	D. Subbase Material: Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand; ASTM D 2940/D 2940M; with at least 90 percent passing a 1-1/2-inch (37.5-mm) sieve and not more than 12 percent pas...
	E. Base Course: Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand; ASTM D 294/D 2940M 0; with at least 95 percent passing a 1-1/2-inch (37.5-mm) sieve and not more than 8 percent passing ...
	F. Filter Material: Narrowly graded mixture of natural or crushed gravel, or crushed stone and natural sand; ASTM D 448; coarse-aggregate grading Size 67; with 100 percent passing a 1-inch (25-mm) sieve and zero to 5 percent passing a No. 4 (4.75-mm) ...


	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by settlement, lateral movement, undermining, washout, and other hazards created by earth-moving operations.
	B. Protect and maintain erosion and sedimentation controls during earth-moving operations.
	C. Protect subgrades and foundation soils from freezing temperatures and frost. Remove temporary protection before placing subsequent materials.

	3.2 DEWATERING
	A. Prevent surface water and ground water from entering excavations, from ponding on prepared subgrades, and from flooding Project site and surrounding area.
	B. Protect subgrades from softening, undermining, washout, and damage by rain or water accumulation.
	1. Reroute surface water runoff away from excavated areas. Do not allow water to accumulate in excavations. Do not use excavated trenches as temporary drainage ditches.


	3.3 EXPLOSIVES
	A. Explosives: Do not use explosives.

	3.4 EXCAVATION, GENERAL
	A. Unclassified Excavation: Excavate to subgrade elevations regardless of the character of surface and subsurface conditions encountered. Unclassified excavated materials may include rock, soil materials, and obstructions. No changes in the Contract S...
	1. If excavated materials intended for fill and backfill include unsatisfactory soil materials and rock, replace with satisfactory soil materials.


	3.5 EXCAVATION FOR WALKS AND PAVEMENTS
	A. Excavate surfaces under walks and pavements to indicated lines, cross sections, elevations, and subgrades.

	3.6 SUBGRADE INSPECTION
	A. Notify Architect when excavations have reached required subgrade.
	B. If Architect determines that unsatisfactory soil is present, continue excavation and replace with compacted backfill or fill material as directed.
	C. Proof-roll subgrade  with a pneumatic-tired and loaded 10-wheel, tandem-axle dump truck weighing not less than 15 tons  to identify soft pockets and areas of excess yielding. Do not proof-roll wet or saturated subgrades.
	D. Authorized additional excavation and replacement material will be paid for according to Contract provisions for changes in the work.
	E. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or construction activities, as directed by Architect, without additional compensation.

	3.7 STORAGE OF SOIL MATERIALS
	A. Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing. Place, grade, and shape stockpiles to drain surface water. Cover to prevent windblown dust.
	1. Stockpile soil materials away from edge of excavations. Do not store within drip line of remaining trees.


	3.8 BACKFILL
	A. Place and compact backfill in excavations promptly, but not before completing the following:
	1. Surveying locations of underground utilities for Record Documents.
	2. Removing trash and debris.
	3. Removing temporary shoring, bracing, and sheeting.

	B. Place backfill on subgrades free of mud, frost, snow, or ice.

	3.9 SOIL FILL
	A. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill material will bond with existing material.
	B. Place and compact fill material in layers to required elevations as follows:
	1. Under grass and planted areas, use satisfactory soil material.
	2. Under walks and pavements, use satisfactory soil material.

	C. Place soil fill on subgrades free of mud, frost, snow, or ice.

	3.10 SOIL MOISTURE CONTROL
	A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before compaction to within 2 percent of optimum moisture content.
	1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or contain frost or ice.
	2. Remove and replace, or scarify and air dry, otherwise satisfactory soil material that exceeds optimum moisture content by 2 percent and is too wet to compact to specified dry unit weight.


	3.11 COMPACTION OF SOIL BACKFILLS AND FILLS
	A. Place backfill and fill soil materials in layers not more than 8 inches in loose depth for material compacted by heavy compaction equipment and not more than 4 inches in loose depth for material compacted by hand-operated tampers.
	B. Compact soil materials to not less than the following percentages of maximum dry unit weight according to ASTM D 698:
	1. Under walkways, scarify and recompact top 6 inches below subgrade and compact each layer of backfill or fill soil material at 92 percent.
	2. Under turf or unpaved areas, scarify and recompact top 6 inches below subgrade and compact each layer of backfill or fill soil material at 85 percent.


	3.12 GRADING
	A. General: Uniformly grade areas to a smooth surface, free of irregular surface changes. Comply with compaction requirements and grade to cross sections, lines, and elevations indicated.
	1. Provide a smooth transition between adjacent existing grades and new grades.
	2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface tolerances.

	B. Site Rough Grading: Finish subgrades to elevations required to achieve indicated finish elevations, within the following subgrade tolerances:
	1. Turf or Unpaved Areas: Plus or minus 1 inch.
	2. Walks: Plus or minus 1 inch.
	3. Pavements: Plus or minus 1/2 inch.


	3.13 FIELD QUALITY CONTROL
	A. Testing Agency: Contractor will engage a qualified independent geotechnical engineering testing agency to perform tests and inspections.
	B. Allow testing agency to inspect and test subgrades and each fill or backfill layer. Proceed with subsequent earth moving only after test results for previously completed work comply with requirements.
	C. Testing agency will test compaction of soils in place according to ASTM D 1556, ASTM D 2167, ASTM D 2937, and ASTM D 6938, as applicable. Tests will be performed at the following locations and frequencies:
	1. Paved Areas: At subgrade and at each compacted fill and backfill layer, at least one test for every 2000 sq. ft. or less of paved area or building slab but in no case fewer than three tests.

	D. When testing agency reports that subgrades, fills, or backfills have not achieved degree of compaction specified, scarify and moisten or aerate, or remove and replace soil materials to depth required; recompact and retest until specified compaction...

	3.14 PROTECTION
	A. Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion. Keep free of trash and debris.
	B. Repair and reestablish grades to specified tolerances where completed or partially completed surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent construction operations or weather conditions.
	1. Scarify or remove and replace soil material to depth as directed by Architect; reshape and recompact.

	C. Where settling occurs before Project correction period elapses, remove finished surfacing, backfill with additional soil material, compact, and reconstruct surfacing.
	1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, and eliminate evidence of restoration to greatest extent possible.


	3.15 DISPOSAL OF SURPLUS AND WASTE MATERIALS
	A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, and debris, and legally dispose of them off Owner's property.
	B. Transport surplus satisfactory soil to designated storage areas on Owner's property. Stockpile or spread soil as directed by Architect.
	1. Remove waste materials, including unsatisfactory soil, trash, and debris, and legally dispose of them off Owner's property.




	321313 - CONCRETE PAVING
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes Concrete Paving
	1. Driveways.
	2. Parking lots.
	3. Curbs and gutters.


	1.3 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	B. Design Mixtures: For each concrete paving mixture. Include alternate design mixtures when characteristics of materials, Project conditions, weather, test results, or other circumstances warrant adjustments.

	1.4 FIELD CONDITIONS
	A. Traffic Control: Maintain access for vehicular and pedestrian traffic as required for other construction activities.
	B. Cold-Weather Concrete Placement: Protect concrete work from physical damage or reduced strength that could be caused by frost, freezing, or low temperatures. Comply with ACI 306.1 and the following:
	1. When air temperature has fallen to or is expected to fall below 40 deg F (4.4 deg C), uniformly heat water and aggregates before mixing to obtain a concrete mixture temperature of not less than 50 deg F (10 deg C) and not more than 80 deg F (27 deg...
	2. Do not use frozen materials or materials containing ice or snow.
	3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or chemical accelerators unless otherwise specified and approved in design mixtures.

	C. Hot-Weather Concrete Placement: Comply with ACI 301 (ACI 301M) and as follows when hot-weather conditions exist:
	1. Cool ingredients before mixing to maintain concrete temperature below 90 deg F (32 deg C) at time of placement. Chilled mixing water or chopped ice may be used to control temperature, provided water equivalent of ice is calculated in total amount o...
	2. Cover steel reinforcement with water-soaked burlap, so steel temperature will not exceed ambient air temperature immediately before embedding in concrete.
	3. Fog-spray forms and subgrade just before placing concrete. Keep subgrade moisture uniform without standing water, soft spots, or dry areas.



	PART 2 -  PRODUCTS
	2.1 CONCRETE, GENERAL
	A. ACI Publications: Comply with ACI 301 (ACI 301M) unless otherwise indicated.

	2.2 FORMS
	A. Form Materials: Plywood, metal, metal-framed plywood, or other approved panel-type materials to provide full-depth, continuous, straight, and smooth exposed surfaces.
	B. Form-Release Agent: Commercially formulated form-release agent that will not bond with, stain, or adversely affect concrete surfaces and that will not impair subsequent treatments of concrete surfaces.

	2.3 STEEL REINFORCEMENT
	A. Plain-Steel Wire: ASTM A 1064/A 1064M.
	B. Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening reinforcing bars, welded-wire reinforcement, and dowels in place. Manufacture bar supports according to CRSI's "Manual of Standard Practice" from stee...

	2.4 CONCRETE MATERIALS
	A. Cementitious Materials: Use the following cementitious materials, of same type, brand, and source throughout Project:
	1. Portland Cement: ASTM C 150/C 150M white portland cement Type I.
	2. Fly Ash: ASTM C 618.
	3. Slag Cement: ASTM C 989/C 989M, Grade 100 or 120.

	B. Normal-Weight Aggregates: ASTM C 33/C 33M, uniformly graded. Provide aggregates from a single source.
	1. Maximum Coarse-Aggregate Size: 1-1/2 inches nominal.
	2. Fine Aggregate: Free of materials with deleterious reactivity to alkali in cement.

	C. Air-Entraining Admixture: ASTM C 260/C 260M.
	D. Chemical Admixtures: Admixtures certified by manufacturer to be compatible with other admixtures and to contain not more than 0.1 percent water-soluble chloride ions by mass of cementitious material.
	E. Water: Potable and complying with ASTM C 94/C 94M.

	2.5 CURING MATERIALS
	A. Moisture-Retaining Cover: ASTM C 171, polyethylene film or white burlap-polyethylene sheet.
	B. Water: Potable.
	C. Evaporation Retarder: Waterborne, monomolecular, film forming, manufactured for application to fresh concrete.
	D. Clear, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 1, Class B, dissipating.

	2.6 RELATED MATERIALS
	A. Joint Fillers: ASTM D 1751, asphalt-saturated cellulosic fiber in preformed strips.

	2.7 CONCRETE MIXTURES
	A. Prepare design mixtures, proportioned according to ACI 301 (ACI 301M), for each type and strength of normal-weight concrete, and as determined by either laboratory trial mixtures or field experience.
	1. Use a qualified independent testing agency for preparing and reporting proposed concrete design mixtures for the trial batch method.

	B. Add air-entraining admixture at manufacturer's prescribed rate to result in normal-weight concrete at point of placement having an air content as follows:
	1. Air Content: 5 - 8 percent.

	C. Chemical Admixtures: Use admixtures according to manufacturer's written instructions.
	D. Concrete Mixtures: Normal-weight concrete.
	1. Compressive Strength (28 Days): 4000 psi.
	2. Maximum W/C Ratio at Point of Placement: 0.45
	3. Slump Limit: 4 inches.


	2.8 CONCRETE MIXING
	A. Ready-Mixed Concrete: Measure, batch, and mix concrete materials and concrete according to ASTM C 94/C 94M. Furnish batch certificates for each batch discharged and used in the Work.
	1. When air temperature is between 85 and 90 deg F (30 and 32 deg C), reduce mixing and delivery time from 1-1/2 hours to 75 minutes; when air temperature is above 90 deg F (32 deg C), reduce mixing and delivery time to 60 minutes.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine exposed subgrades and subbase surfaces for compliance with requirements for dimensional, grading, and elevation tolerances.
	B. Proof-roll prepared subbase surface below concrete paving to identify soft pockets and areas of excess yielding.
	1. Correct subbase with soft spots and areas of pumping or rutting exceeding depth of 1/2 inch.

	C. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Remove loose material from compacted subbase surface immediately before placing concrete.

	3.3 EDGE FORMS AND SCREED CONSTRUCTION
	A. Set, brace, and secure edge forms, bulkheads, and intermediate screed guides to required lines, grades, and elevations. Install forms to allow continuous progress of work and so forms can remain in place at least 24 hours after concrete placement.
	B. Clean forms after each use and coat with form-release agent to ensure separation from concrete without damage.

	3.4 STEEL REINFORCEMENT INSTALLATION
	A. General: Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, and supporting reinforcement.
	B. Clean reinforcement of loose rust and mill scale, earth, ice, or other bond-reducing materials.
	C. Arrange, space, and securely tie bars and bar supports to hold reinforcement in position during concrete placement. Maintain minimum cover to reinforcement.
	D. Install welded-wire reinforcement in lengths as long as practicable. Lap adjoining pieces at least one full mesh, and lace splices with wire. Offset laps of adjoining widths to prevent continuous laps in either direction.

	3.5 JOINTS
	A. General: Form construction, isolation, and contraction joints and tool edges true to line, with faces perpendicular to surface plane of concrete. Construct transverse joints at right angles to centerline unless otherwise indicated.
	1. When joining existing paving, place transverse joints to align with previously placed joints unless otherwise indicated.

	B. Construction Joints: Set construction joints at side and end terminations of paving and at locations where paving operations are stopped for more than one-half hour unless paving terminates at isolation joints.
	1. Continue steel reinforcement across construction joints unless otherwise indicated. Do not continue reinforcement through sides of paving strips unless otherwise indicated.
	2. Butt Joints: Use bonding agent at joint locations where fresh concrete is placed against hardened or partially hardened concrete surfaces.

	C. Isolation Joints: Form isolation joints of preformed joint-filler strips abutting concrete curbs, catch basins, manholes, inlets, structures, other fixed objects, and where indicated.
	1. Locate expansion joints at intervals of 50 feet unless otherwise indicated.
	2. Extend joint fillers full width and depth of joint.
	3. Terminate joint filler not less than 1/2 inch (13 mm) or more than 1 inch (25 mm) below finished surface if joint sealant is indicated.
	4. Place top of joint filler flush with finished concrete surface if joint sealant is not indicated.
	5. Furnish joint fillers in one-piece lengths. Where more than one length is required, lace or clip joint-filler sections together.
	6. During concrete placement, protect top edge of joint filler with metal, plastic, or other temporary preformed cap. Remove protective cap after concrete has been placed on both sides of joint.

	D. Contraction Joints: Form weakened-plane contraction joints, sectioning concrete into areas as indicated. Construct contraction joints for a depth equal to at least one-fourth of the concrete thickness.

	3.6 FLOAT FINISHING
	A. General: Do not add water to concrete surfaces during finishing operations.
	B. Float Finish: Begin the second floating operation when bleed water sheen has disappeared and concrete surface has stiffened sufficiently to permit operations. Float surface with power-driven floats or by hand floating if area is small or inaccessib...
	1. Medium-to-Fine-Textured Broom Finish: Draw a soft-bristle broom across float-finished concrete surface, perpendicular to line of traffic, to provide a uniform, fine-line texture.


	3.7 CONCRETE PROTECTION AND CURING
	A. General: Protect freshly placed concrete from premature drying and excessive cold or hot temperatures.
	B. Comply with ACI 306.1 for cold-weather protection.
	C. Evaporation Retarder: Apply evaporation retarder to concrete surfaces if hot, dry, or windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h  before and during finishing operations. Apply according to manufacturer's written instruction...
	D. Begin curing after finishing concrete but not before free water has disappeared from concrete surface.
	E. Curing Methods: Cure concrete by curing compound as follows:
	1. Curing Compound: Apply uniformly in continuous operation by power spray or roller according to manufacturer's written instructions. Recoat areas subjected to heavy rainfall within three hours after initial application. Maintain continuity of coatin...


	3.8 REPAIR AND PROTECTION
	A. Remove and replace concrete paving that is broken, damaged, or defective or that does not comply with requirements in this Section. Remove work in complete sections from joint to joint unless otherwise approved by Architect.
	B. Protect concrete paving from damage. Exclude traffic from paving for at least 14 days after placement. When construction traffic is permitted, maintain paving as clean as possible by removing surface stains and spillage of materials as they occur.
	C. Maintain concrete paving free of stains, discoloration, dirt, and other foreign material. Sweep paving not more than two days before date scheduled for Substantial Completion inspections.



	321373 - CONCRETE PAVING JOINT SEALANTS
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Cold-applied joint sealants.


	1.3 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	B. Samples for Verification: For each kind and color of joint sealant required, provide Samples with joint sealants in 1/2-inch- (13-mm-) wide joints formed between two 6-inch- (150-mm-) long strips of material matching the appearance of exposed surfa...

	1.4 QUALITY ASSURANCE
	A. Installer Qualifications: An entity that employs installers and supervisors who are trained and approved by manufacturer.

	1.5 FIELD CONDITIONS
	A. Do not proceed with installation of joint sealants under the following conditions:
	1. When ambient and substrate temperature conditions are outside limits permitted by joint-sealant manufacturer.
	2. When joint substrates are wet.
	3. Where joint widths are less than those allowed by joint-sealant manufacturer for applications indicated.
	4. Where contaminants capable of interfering with adhesion have not yet been removed from joint substrates.



	PART 2 -  PRODUCTS
	2.1 MATERIALS, GENERAL
	A. Compatibility: Provide joint sealants, backing materials, and other related materials that are compatible with one another and with joint substrates under conditions of service and application, as demonstrated by joint-sealant manufacturer, based o...

	2.2 COLD-APPLIED JOINT SEALANTS
	A. Single Component, Pourable, Polyurethane, Elastomeric Joint Sealant: ASTM C 920, Type S, Grade P, Class 25.

	2.3 JOINT-SEALANT BACKER MATERIALS
	A. Joint-Sealant Backer Materials: Nonstaining; compatible with joint substrates, sealants, primers, and other joint fillers; and approved for applications indicated by joint-sealant manufacturer, based on field experience and laboratory testing.
	B. Round Backer Rods for Cold-Applied Joint Sealants: ASTM D 5249, Type 3, of diameter and density required to control joint-sealant depth and prevent bottom-side adhesion of sealant.

	2.4 PRIMERS
	A. Primers: Product recommended by joint-sealant manufacturer where required for adhesion of sealant to joint substrates indicated.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine joints to receive joint sealants, with Installer present, for compliance with requirements for joint configuration, installation tolerances, and other conditions affecting joint-sealant performance.
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Surface Cleaning of Joints: Before installing joint sealants, clean out joints immediately to comply with joint-sealant manufacturer's written instructions.
	1. Remove all foreign material from joint substrates that could interfere with adhesion of joint sealant, including dust, old joint sealants, oil, grease, waterproofing, water repellents, water, surface dirt, and frost.

	B. Joint Priming: Prime joint substrates where indicated or where recommended in writing by joint-sealant manufacturer. Apply primer to comply with joint-sealant manufacturer's written instructions. Confine primers to areas of joint-sealant bond; do n...

	3.3 INSTALLATION OF JOINT SEALANTS
	A. Comply with joint-sealant manufacturer's written installation instructions for products and applications indicated unless more stringent requirements apply.
	B. Install joint-sealant backings to support joint sealants during application and at position required to produce cross-sectional shapes and depths of installed sealants relative to joint widths that allow optimum sealant movement capability.
	1. Do not leave gaps between ends of joint-sealant backings.
	2. Do not stretch, twist, puncture, or tear joint-sealant backings.
	3. Remove absorbent joint-sealant backings that have become wet before sealant application and replace them with dry materials.

	C. Install joint sealants immediately following backing installation, using proven techniques that comply with the following:
	1. Place joint sealants so they fully contact joint substrates.
	2. Completely fill recesses in each joint configuration.
	3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow optimum sealant movement capability.

	D. Provide joint configuration to comply with joint-sealant manufacturer's written instructions unless otherwise indicated.

	3.4 CLEANING AND PROTECTION
	A. Clean off excess joint sealant as the Work progresses, by methods and with cleaning materials approved in writing by joint-sealant manufacturers.
	B. Protect joint sealants, during and after curing period, from contact with contaminating substances and from damage resulting from construction operations or other causes so sealants are without deterioration or damage at time of Substantial Complet...



	321723- PAVEMENT MARKINGS
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes painted markings applied to asphalt and concrete pavement.

	1.3 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	1. Include technical data and tested physical and performance properties.


	1.4 FIELD CONDITIONS
	A. Environmental Limitations: Proceed with pavement marking only on clean, dry surfaces and at a minimum ambient or surface temperature 55 deg F (12.8 deg C), and not exceeding 95 deg F (35 deg C).


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	2.2 PAVEMENT-MARKING PAINT
	A. Pavement-Marking Paint: MPI #97, latex traffic-marking paint.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Verify that pavement is dry and in suitable condition to begin pavement marking according to manufacturer's written instructions.
	B. Proceed with pavement marking only after unsatisfactory conditions have been corrected.

	3.2 PAVEMENT MARKING
	A. Do not apply pavement-marking paint until layout, colors, and placement have been verified with Architect.
	B. Allow paving to age for a minimum of 10 days before starting pavement marking.
	C. Sweep and clean surface to eliminate loose material and dust.
	D. Apply paint with mechanical equipment to produce pavement markings, of dimensions indicated, with uniform, straight edges. Apply at manufacturer's recommended rates to provide a minimum wet film thickness of 15 mils (0.4 mm).

	3.3 PROTECTING AND CLEANING
	A. Protect pavement markings from damage and wear during remainder of construction period.
	B. Clean spillage and soiling from adjacent construction using cleaning agents and procedures recommended by manufacturer of affected construction.



	329200-Lawns and Grasses (Revised 7 5 22)
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions, Division Specification sections, and the Approved DNR Land Disturbance Permit, apply to the Work specified in this Section.

	1.2 DESCRIPTION OF WORK
	A. Furnish all materials, labor, equipment and services necessary to perform all Work.
	B. Work included in this Section includes clearing of weeds, seedbed preparation, installation of erosion control fabric and seeding operations required for seeding of the areas shown on Drawings.

	1.3 SPECIFICATIONS AND STANDARDS
	A. U.S. Department of Agriculture:  SRA 156 U.S. Department of Agriculture, Rules and Regulations under the Federal Seed Act.
	B. American Joint Committee on Horticultural Nomenclature Standard:  1942 Edition Standardized Plant Names.


	PART 2 -  PRODUCTS
	2.1 SEED
	A. All seed shall be furnished in sealed, standard containers, unless otherwise   approved.  Seed which has become wet, moldy, or otherwise damaged will not be acceptable.
	B. Each container of seed shall be fully labeled in accordance with the Federal Seed Act and seed certifications shall be signed and made part of seed invoices.
	C. Seed shall be Fescue, 97 percent pure live seed
	D. Invoices and tags for seed shall show type furnished.  Upon acceptance of the seeded areas, a final check of total quantities of seed used will be made against total area seeded and if minimum rates of application or specified quantities have not b...

	2.2 FERTILIZER
	A. Fertilizer shall be uniform in composition, free-flowing, suitable for application with approved equipment and delivered to the site unopened in original containers each bearing the manufacturer’s guaranteed analysis and in conformity with state fe...
	1. 12 percent available nitrogen
	2. 12 percent available phosphoric acid
	3. 12 percent available potash

	B. Fertilizer application rates shall be 600 pounds per acre.
	C. Invoices for fertilizer shall show grade furnished.  Upon acceptance of the seeded areas, a final check of total quantities of fertilizer used will be made against total area seeded and if minimum rates of application or specified quantities have n...


	PART 3 -  EXECUTION
	3.1 GROUND PREPARATION
	A. General:  the ground areas are to be seeded and fertilized as indicated on the Drawings and/or as specified herein.  Equipment necessary for the proper preparation of the ground surface and for handling and placing all required materials shall be o...
	B. Clearing:  Prior to tillage, seeding or other specified operations, all vegetation which might interfere with the indicated treatment of the areas shall be mowed, grubbed, raked and the debris removed from the site.  Prior to or during grading and ...
	C. Tillage: After the areas required to be seeded have been brought to the finish grades as specified, they shall be thoroughly tilled to a depth of at least 6 inches by plowing, disking, harrowing or other approved methods until the condition of the ...
	D. Leveling:  Any undulations or irregularities in the surface resulting from tillage, fertilizing or other operations shall be leveled with a float drag before seeding operations are begun.
	E. Fertilizing:  Fertilizer shall be distributed uniformly at the rate previously specified per 1,000 square feet over the areas to be seeded and shall be incorporated into the soil to a depth of at least 3 to 4 inches by disking, harrowing or other a...
	F. Inspection: A minimum of 48 hours prior notice must be given to the Construction Administrator before fertilizing may commence.
	G. Planting Time:  All seeding Work shall be done between the dates of April 1 to May 15 for spring planting and from August 15 to October 15 for fall planting except as otherwise directed in writing by the Construction Administrator.

	3.2 SEEDING
	A. General:  Prior to seeding, any previously prepared seedbed areas compacted or damaged by interim rains, traffic, or other cause shall be reworked to restore the ground condition previously specified.  Seed shall be planted by drill seeding.
	B. Drill Seeding:  Seed shall be uniformly drilled to an average depth of ½ inch and at the rate of 8 pounds per 1,000 square feet using equipment having drills not more than 6 ½ inches apart.  Row markers shall be used with the drill seeder.
	C. Rolling:  Immediately after seeding, except for slopes 3 horizontal to 1 vertical and greater, the entire area shall be firmed with a roller not exceeding 90 pounds for each foot of roller width.  Do not roll areas seeded with seed drills equipped ...
	D. Inspection:  A minimum of 48 hours prior notice must be given to the Construction Administrator before seeding may commence.

	3.3 MAINTENANCE
	A. General:  The project areas shall be kept clean at all times and care shall be taken that use of the premises shall not be unduly hampered by Work herein specified.  The intent of this Section is to ensure a healthy, well-established turf, and prev...
	B. Responsibility:  The Owner shall be responsible for maintenance of all seeded areas upon completion of seeding and general acceptance by the Construction Administrator.
	C. Damage: Damage to seeded areas during the project shall be repaired by the persons responsible for causing such damage.

	3.4 GENERAL ACCEPTANCE
	A. The Construction Administrator shall make an inspection of the seeded areas upon completion of seeding.  Seeded areas shall be considered acceptable if the specified quantities of fertilizer & seed have been properly applied.

	3.5 GUARANTEE
	A. The Contractor is responsible for the proper application of the fertilizer & seeding. Watering, weeding, re-seeding, and mowing will be the responsibility of the Owner after proper application of the seed.



	APPENDIX 1
	DNR Permit
	r100038-officeofadministration-2022-certificate-cole-wpp.pdf
	r100038-officeofadministration-2022-attachments-cole-wpp.pdf
	Definitions for the purposes of this permit:
	Part I – Basic Permit Information
	Part II – Receiving Stream Information
	Part III – Rationale and Derivation of Effluent Limitations & Permit Conditions
	Land Application:
	Nutrient Monitoring:
	Public Notice of Coverage for an Individual Facility:


	Part IV – Effluent Limitations Determination
	Part V–Reporting Requirements
	Part VI – Rainfall Values for Missouri & Surface Water Buffer Zones
	Part VII – Administrative Requirements
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