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SECTION 000115 — LIST OF DRAWINGS

PART 1 - GENERAL
11 RELATED DOCUMENTS

A Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY

A This Section provides a comprehensive list of the drawings that comprise the Bid
Documents for this project.

PART 2 - PRODUCTS (NOT APPLICABLE)

PART 3 - EXECUTION

3.1 LIST OF DRAWINGS

A The following list of drawings is a part of the Bid Documents:
TITLE SHEET # DATE CAD #
1. Cover Sheet Sheet G-001 06/14/23 G-001
2. Civil Plan Sheet C-101 06/14/23 C-101

END OF SECTION 000115
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SECTION 001116 - INVITATION FOR BID

1.0 OWNER:
A The State of Missouri
Office of Administration,
Division of Facilities Management, Design and Construction
Jefferson City, Missouri
2.0 PROJECT TITLE AND NUMBER:
A Renovate Parking Lot and Sidewalk
Kansas City Readiness Center
Kansas City, Missouri
Project No.: T2303-01
3.0 BIDS WILL BE RECEIVED:
A. Until:  1:30 PM, Tuesday, July 25, 2023
B. Only electronic bids on MissouriBUYS shall be accepted: https://missouribuys.mo.gov. Bidder must be registered to bid.
4.0 DESCRIPTION:

A. Scope: Project includes: Asphalt sealcoat with striping at upper POV parking area to include full depth repair in areas noted on plan.
Remove and replacement of existing sidewalk area at front entrance. Remove existing asphalt drive surface, regrade and install
concrete at small POV lot in front of entrance. Asphalt sealcoat with some full depth repair along driveway from main entrance
to the rear POV parking area.

B. MBE/WBE/SDVE Goals:  MBE 10%, WBE 10%, and SDVE 3%. NOTE: Only MBE/WBE firms certified by the State of Missouri

Office of Equal Opportunity as of the date of bid opening, or SDVE(s) meeting the requirements of Section 34.074, RSMo and 1
CSR 30-5.010, can be used to satisfy the MBE/WBE/SDVE participation goals for this project.

C. **NOTE: Bidders are provided new Good Faith Effort (GFE) forms on MissouriBUY'S.

D. In addition to the State of Missouri MBE/WBE/SDVE participation goals set forth herein and in the bid documents for this project, the
contractor on a federally funded/assisted construction project is subject to federal Executive Order 11246. The Bidder’s attention is drawn
to the Notice of Requirement for Affirmative Action To Ensure Equal Employment Opportunity (Executive Order 11246, 41 C.F.R. 60-
4.2) in Section 007333, SUPPLEMENTRARY GENERAL CONDITIONS FOR FEDERALLY FUNDED/ASSISTED CONSTRUCTION
PROJECTS, which is incorporated by reference.

5.0 PRE-BID MEETING:
A. Place/Time: 10 AM, Tuesday, July, 11, 2023, at Kansas City Readiness Center 7600 Ozark Rd. Kansas City, MO 64129
B. Access to State of Missouri property requires presentation of a photo 1D by all persons

6.0 HOW TO GET PLANS & SPECIFICATIONS:

A. View Only Electronic bid sets are available at no cost or paper bid sets for a deposit of $100.00 from American Document Solutions
(ADS). MAKE CHECKS PAYABLE TO: American Document Solutions. Mail to: American Document Solutions, 1400 Forum Blvd.,
Suite 7A, Columbia, Missouri 65203. Phone 573-446-7768, Fax 573-355-5433, https://www.adsplanroom.net. NOTE: Prime contractors
will be allowed a maximum of two bid sets at the deposit rate shown above. Other requesters will be allowed only one bid set at this rate.
Additional bid sets or parts thereof may be obtained by any bidder at the cost of printing and shipping by request to American Document
Solutions at the address shown above. Bidder must secure at least one bid set to become a planholder.

B. Refunds:Return plans and specifications in unmarked condition within 15 working days of bid opening to American Document
Solutions, 1400 Forum Blvd., Suite 7A, Columbia, Missouri 65203. Phone 573-446-7768, Fax 573-355-5433. Deposits for plans not
returned within 15 working days shall be forfeited.

C. Information for upcoming bids, including downloadable plans, specifications, Invitation for Bid, bid tabulation, award, addenda, and
access to the ADS planholders list, is available on the Division of Facilities Management, Design and Construction’s web site:
https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans.

7.0 POINT OF CONTACT:
A. Designer: Missouri National Guard Facilities Division, Mitch Strother, 573-638-9536, email: mitchell.l.strother.nfg@army.mil
B. Project Manager: Bill Edwards, 573-638-9534, email: billy.j.edwards66.nfg@army.mil

8.0 GENERAL INFORMATION:

A. The State reserves the right to reject any and all bids and to waive all informalities in bids. No bid may be withdrawn for a period of 20
working days subsequent to the specified bid opening time. The contractor shall pay not less than the prevailing hourly rate of wages for
work of a similar character in the locality in which the work is performed, as determined by the Missouri Department of Labor and
Industrial Relations and as set out in the detailed plans and specifications.

B. Bid results will be available at https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans after it is verified that at least one
bid is awardable and affordable.

C. This is a federally funded/assisted construction project that requires compliance by the awarded contractor with applicable federal laws and
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regulations. The Bidder should review Section 007333, SUPPLEMENTARY GENERAL CONDITIONS FOR FEDERALLY
FUNDED/ASSISTED CONSTRUCTION PROJECTS, which is made part of this solicitation and will be made part of the resulting
contract by reference.

D. The State of Missouri, OA-FMDC, hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant to
this advertisement, businesses owned and controlled by socially and economically disadvantaged individuals will be afforded full
opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, religion, creed,
sex, age, ancestry or national origin in consideration for an award.

Very Important MissouriBUYS Instructions to Help Submit a Bid Correctly

A. The bidder shall submit his or her bid and all supporting documentation on MissouriBUYS eProcurement
System. No hard copy bids shall be accepted. Go to https://missouribuys.mo.gov and register. The bidder
must register and complete a profile fully with all required documents submitted prior to submitting a bid.

B. Once registered, log in.
1. Under “Solicitation” select “View Current Solicitations.”
2. Under “Filter by Agency” select “OA-FMDC-Contracts Chapter 8”, then click “Filter Solicitation” button.
3. Select “Active Solicitations” tab.
4. To see the Solicitation Summary, click on the Project Number and the summary will open. Click each

heading to open detailed information.

C. Here are simplified instructions for uploading the bid to MissouriBUYS:
1. Find the solicitation by completing Steps 1 through 4 above.
2. Select the three dots under “Actions.” Select “Add New Response.”
3. When the Quote box opens, give the response a title and select “OK.”
4. The detailed solicitation will open. Select “Check All” for the Original Solicitation Documents,
open each document, and select “Accept.” If this step is not completed, a bid cannot be
uploaded. Scroll to the bottom of the page and select “Add Attachments.” If you do not see this
command, not all documents have been opened and accepted.
The Supplier Attachments box will open. Select “Add Attachment” again.
The Upload Documents box will open. Read the instructions for uploading. Disregard the
“Confidential” check box.
7. Browse and attach up to 5 files at a time. Scroll to bottom of box and select “Upload.” The
Supplier Attachments box will open. Repeat Steps 5 through 7 if more than 5 files are to be uploaded.
8. When the Supplier Attachments box opens again and uploading is complete, select “Done.”
A message should appear that the upload is successful. If it does not, go to the Bidder Response tab
and select “Submit.”
9. The detailed solicitation will open. At the bottom select “Close.”

o o

D. Any time a bidder wants to modify the bid, he or she will have to submit a new one. FMDC will open the last
response the bidder submits. The bidder may revise and submit the bid up to the close of the solicitation (bid
date and time). Be sure to allow for uploading time so that the bid is successfully uploaded prior to the 1:30
PM deadline; we can only accept the bid if it is uploaded before the deadline.

E. If you want to verify that you are uploading documents correctly, please contact Paul Girouard: 573-751-4797,
paul.girouard@oa.mo.gov ; April Howser: 573-751-0053, April.Howser@oa.mo.gov ; or Mandy Roberson:
573-522-0074, Mandy.Roberson@oa.mo.gov.

F. If you are experiencing login issues, please contact Web Procure Support (Proactis) at 866-889-8533 anytime
from 7:00 AM to 7:00 PM Central Time, Monday through Friday. If you try using a userid or password several
times that is incorrect, the system will lock you out. Web Procure Support is the only option to unlock you! If
you forget your userid or password, Web Procure Support will provide a temporary userid or password. Also,
if it has been a while since your last successful login and you receive an “inactive” message, contact Web
Procure (Proactis). If you are having a registration issue, you may contact Cathy Holliday at 573-751-3491 or
by email: cathy.holliday@oa.mo.gov.
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IMPORTANT REMINDER REGARDING
REQUIREMENT FOR OEO CERTIFICATION

A. SECTION 002113 — INSTRUCTIONS TO
BIDDERS: Article 15.0, Section D1:

As of July 1, 2020, all MBE, WBE, and MBE/WBE
contractors, subcontractors, and suppliers must be
certified by the State of Missouri, Office of Equal
Opportunity. No certifications from other Missouri
certifying agencies will be accepted.
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SECTION 002113 — INSTRUCTIONS TO BIDDERS

1.0 - SPECIAL NOTICE TO BIDDERS

A.

If awarded a contract, the Bidder’s employees, and the employees of all subcontractors, who perform
the work on the project must adhere to requirements in Section 013513 — Site Security and Health
Requirements as applicable per Agency.

The Bidder’s prices shall include all city, state, and federal sales, excise, and similar taxes that may
lawfully be assessed in connection with the performance of work, and the purchased of materials to be
incorporated in the work. THIS PROJECT IS NOT TAX EXEMPT.

2.0 - BID DOCUMENTS

A.

The number of sets obtainable by any one (1) party may be limited in accordance with available
supply.

For the convenience of contractors, sub-contractors and suppliers, copies of construction documents
are on file at the office of the Director, Division of Facilities Management, Design and Construction
and on the Division’s web site - https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-

plans.

3.0 - BIDDERS' OBLIGATIONS

A.

Bidders must carefully examine the entire site of the work and shall make all reasonable and necessary
investigations to inform themselves thoroughly as to the facilities available as well as to all the
difficulties involved in the completion of all work in accordance with the specifications and the plans.
Bidders are also required to examine all maps, plans and data mentioned in the specifications. No plea
of ignorance concerning observable existing conditions or difficulties that may be encountered in the
execution of the work under this contract will be accepted as an excuse for any failure or omission on
the part of the contractor to fulfill in every detail all of the requirements of the contract, nor accepted as
a basis for any claims for extra compensation.

Under no circumstances will contractors give their plans and specifications to another contractor. Any
bid received from a contractor whose name does not appear on the list of plan holders may be subject
to rejection.

4.0 - INTERPRETATIONS

A.

No bidder shall be entitled to rely on oral interpretations as to the meaning of the plans and specifications
or the acceptability of alternate products, materials, form or type of construction. Every request for
interpretation shall be made in writing and submitted with all supporting documents not less than five
(5) working days before opening of bids. Every interpretation made to a bidder will be in the form of
an addendum and will be sent as promptly as is practicable to all persons to whom plans and
specifications have been issued. All such addenda shall become part of the contract documents.

Approval for an “acceptable substitution” issued in the form of an addendum as per Paragraph 4A above,
and as per Article 3.1 of the General Conditions; ACCEPTABLE SUBSTITUTIONS shall constitute
approval for use in the project of the product.

An “acceptable substitution” requested after the award of bid shall be approved if proven to the
satisfaction of the Owner and the Designer as per Article 3.1, that the product is acceptable in design,
strength, durability, usefulness, and convenience for the purpose intended. Approval of the substitution
after award is at the sole discretion of the Owner.

A request for “Acceptable Substitutions” shall be made on the Section 006325 Substitution Request
Form. The request shall be sent directly to the project Designer. A copy of said request should also be
mailed to the Owner, Division of Facilities Management, Design and Construction, Post Office Box
809, Jefferson City, Missouri 65102.
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5.0 - BIDS AND BIDDING PROCEDURE

A.

Bidders shall submit all submission forms and accompanying documents listed in SECTION 004113 —
BID FORM, Article 5.0, ATTACHMENTS TO BID by the stated time or their bid will be rejected for
being non-responsive.

Depending on the specific project requirements, the following is a GENERIC list of all possible bid
forms that may be due with bid submittals and times when they may be due. Please check for specific
project requirements on the proposal form (Section 004113). Not all of the following bid forms may
be required to be submitted.

Bid Submittal — due before stated date and time of bid opening (see IFB):

004113 Bid Form (all pages are always required)

004322 Unit Prices Form

004336 Proposed Subcontractors Form

004337 MBE/WBE/SDVE Compliance Evaluation Form

004338 MBE/WBE/SDVE Eligibility Determination for Joint Ventures
004339 MBE/WBE/SDVE GFE Determination

004340 SDVE Business Form

004541 Affidavit of Work Authorization

004545 Anti-Discrimination Against Israel Act Certification form

All bids shall be submitted without additional terms and conditions, modification or reservation on the
bid forms with each space properly filled. Bids not on these forms will be rejected.

All bids shall be accompanied by a bid bond executed by the bidder and a duly authorized surety
company, certified check, cashier's check or bank draft made payable to the Division of Facilities
Management, Design and Construction, State of Missouri, in the amount indicated on the bid form,
Section 004113. Failure of the contractor to submit the full amount required shall be sufficient cause to
reject his bid. The bidder agrees that the proceeds of the check, draft or bond shall become the property
of the State of Missouri, if for any reason the bidder withdraws his bid after closing, or if on notification
of award refuses or is unable to execute tendered contract, provide an acceptable performance and
payment bond, provide evidence of required insurance coverage and/or provide required copies of
affirmative action plans within ten (10) working days after such tender.

The check or draft submitted by the successful bidder will be returned after the receipt of an acceptable
performance and payment bond and execution of the formal contract. Checks or drafts of all other
bidders will be returned within a reasonable time after it is determined that the bid represented by same
will receive no further consideration by the State of Missouri. Bid bonds will only be returned upon
request.

6.0 - SIGNING OF BIDS

A.
B.

A bid from an individual shall be signed as noted on the Bid Form.

A bid from a partnership or joint venture shall require only one signature of a partner, an officer of the
joint venture authorized to bind the venture or an attorney-in-fact. If the bid is signed by an officer of
a joint venture or an attorney-in-fact, a document evidencing the individual's authority to execute
contracts should be included with the bid form.

A bid from a limited liability company (LLC) shall be signed by a manager or a managing member of
the LLC.

A bid from a corporation shall have the correct corporate name thereon and the signature of an
authorized officer of the corporation manually written. Title of office held by the person signing for
the corporation shall appear, along with typed name of said individual. Corporate license number shall
be provided and, if a corporation organized in a state other than Missouri, a Certificate of Authority to
do business in the State of Missouri shall be attached. In addition, for corporate proposals, the President
or Vice-President should sign as the bidder. If the signator is other than the corporate president or vice
president, the bidder must provide satisfactory evidence that the signator has the legal authority to bind
the corporation.
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A bid should contain the full and correct legal name of the Bidder. If the Bidder is an entity registered
with the Missouri Secretary of State, the Bidder’s name on the bid form should appear as shown in the
Secretary of State’s records.

The Bidder should include its corporate license number on the Bid Form and, if the corporation is
organized in a state other than Missouri, a Certificate of Authority to do business in the State of Missouri
shall be attached to the bid form.

7.0 - RECEIVING BID SUBMITTALS

A.

G.

It is the bidder’s sole responsibility to assure receipt by Owner of bid submittals by the date and time
specified in the Invitation for Bid. Bids received after the date and time specified shall not be
considered by the Owner.

Bids must be submitted through the MissouriBUYS statewide eProcurement system
(https://www.missouribuys.mo.gov/) in accordance with the instructions for that system. The Owner
shall only accept bids submitted through MissouriBUYS. Bids received by the Owner through any
other means, including hard copies, shall not be considered and will be discarded by the Owner
unopened.

To respond to an Invitation for Bid, the Bidder must first register with MissouriBUY'S by going through
the MissouriBUY'S Home Page (https://www.missouribuys.mo.gov/), clicking the “Register” button at
the top of the page, and completing the Vendor Registration. Once registered, the Bidder accesses its
account by clicking the “Login” button at the top of the MissouriBUYS Home Page. Enter your
USERID and PASSWORD, which the Bidder will select. Under Solicitations, select “View Current
Solicitations.” A new screen will open. Under “Filter by Agency” select “OA-FMDC-Contracts
Chapter 8.” Under “Filter by Opp. No.” type in the State Project Number. Select “Submit.” Above
the dark blue bar, select “Other Active Opportunities.” To see the Solicitation Summary, single click
the Opp. No. (Project Number) and the summary will open. Single quick click each blue bar to open
detailed information. The Bidder must read and accept the Original Solicitation Documents and
complete all identified requirements. The Bidder should download and save all of the Original
Solicitation Documents on its computer so that the Bidder can prepare its response to these documents.
The Bidder should upload its completed response to the downloaded documents as an attachment to
the electronic solicitation response.

Step-by-step instructions for how a registered vendor responds to a solicitation electronically are
provided in Section 001116 — Invitation For Bid.

The Bidder shall submit its bid on the forms provided by the Owner on MissouriBUY'S with each space
fully and properly completed, including all amounts required for alternate bids, unit prices, cost
accounting data, etc. The Owner may reject bids that are not on the Owner’s forms or that do not
contain all requested information.

No Contractor shall stipulate in his bid any conditions not contained in the specifications or standard

bid form contained in the contract documents. To do so may subject the Contractor’s bid to rejection.

The completed forms shall be without interlineations, alterations or erasures.

8.0 - MODIFICATION AND WITHDRAWAL OF BIDS

A.

B.

Bidder may withdraw his bid at any time prior to scheduled closing time for receipt of bids, but no
bidder may withdraw his bid for a period of twenty (20) working days after the scheduled closing
time for receipt of bids.

The Bidder shall modify his or her original bid by submitting a revised bid on MissouriBUYS.

9.0 - AWARD OF CONTRACT

A. The Owner reserves the right to reject any and/or all bids and further to waive all informalities in
bidding when deemed in the best interest of the State of Missouri.

B.  The Owner reserves the right to let other contracts in connection with the work, including but not by
way of limitation, contracts for the furnishing and installation of furniture, equipment, machines,
appliances and other apparatus.
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C. The Owner shall award a contract to the lowest, responsive, responsible Bidder in accordance with
Section 8.250, RSMo. No contract will be awarded to any Bidder who has had a contract with the
Owner terminated within the preceding twelve months for material breach of contract or who has been
suspended or debarred by the Owner.

D. Award of alternates, if any, will be made in numerical order unless all bids received are such that the
order of acceptance of alternates does not affect the determination of the lowest, responsive, responsible
bidder.

E. No bid shall be considered binding upon the Owner until the written contract has been properly
executed, a satisfactory bond has been furnished, evidence of required insurance coverage, submittal
of executed Section 004541, Affidavit of Work Authorization form, documentation evidencing
enrollment and participation in a federal work authorization program has been received and an
affirmative action plan submitted. Failure to execute and return the contract and associated documents
within the prescribed period of time shall be treated, at the option of the Owner, as a breach of bidder's
obligation and the Owner shall be under no further obligation to bidder.

F.  If the successful bidder is doing business in the State of Missouri under a fictitious name, he shall
furnish to Owner, attached to the Bid Form, a properly certified copy of the certificate of Registration
of Fictitious Name from the State of Missouri, and such certificate shall remain on file with the Owner.

G.  Any successful bidder which is a corporation organized in a state other than Missouri shall furnish to
the Owner, attached to the Bid Form, a properly certified copy of its current Certificate of Authority to
do business in the State of Missouri, such certificate to remain on file with the Owner. No contract will
be awarded by the Owner unless such certificate is furnished by the bidder.

H.  Any successful bidder which is a corporation organized in the State of Missouri shall furnish at its own
cost to the Owner, if requested, a Certificate of Good Standing issued by the Secretary of State, such
certificate to remain on file with the Owner.

L. Transient employers subject to Sections 285.230 and 285.234, RSMo, (out-of-state employers who
temporarily transact any business in the State of Missouri) may be required to file a bond with the
Missouri Department of Revenue. No contract will be awarded by the Owner unless the successful
bidder certifies that he has complied with all applicable provisions of Section 285.230-234.

J. Sections 285.525 and 285.530, RSMo, require business entities to enroll and participate in a federal
work authorization program in order to be eligible to receive award of any state contract in excess of
$5,000. Bidders should submit with their bid an Affidavit of Work Authorization (Section 004541)
along with appropriate documentation evidencing such enrollment and participation. Section-004541,
Affidavit of Work Authorization is located on the MissouriBUYS solicitation for this project. Bidders
must also submit an E-Verify Memorandum before the Owner may award a contract to the Bidder.
Information regarding a E-Verify is located at https://www.uscis.gov/e-verify/. The contractor shall be
responsible for ensuring that all subcontractors and suppliers associated with this contract enroll in E-
Verify.

10.0 - CONTRACT SECURITY

A.  The successful bidder shall furnish a performance/payment bond as set forth in General Conditions
Article 6.1 on a condition prior to the State executing the contract and issuing a notice to proceed.

11.0 - LIST OF SUBCONTRACTORS

A. If required by “Section 004113 — Bid Form,” each bidder must submit as part of their bid a list of
subcontractors to be used in performing the work (Section 004336). The list must specify the name of the
single designated subcontractor, for each category of work listed in “Section 004336 - Proposed
Subcontractors Form.” If work within a category will be performed by more than one subcontractor, the
bidder must provide the name of each subcontractor and specify the exact portion of the work to be done
by each. Failure to list the Bidder’s firm, or a subcontractor for each category of work identified on the
Bid Form or the listing of more than one subcontractor for any category without designating the portion
of work to be performed by each shall be cause for rejection of the bid. If the bidder intends to perform
any of the designated subcontract work with the use of his own employees, the bidder shall make that fact
clear, by listing his own firm for the subject category. If any category of work is left vacant, the bid
shall be rejected.
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12.0 - WORKING DAYS

A.

Contract duration time is stated in working days and will use the following definition in determining the
actual calendar date for contract completion:

1. Working days are defined as all calendar days except Saturdays, Sundays and the following State of

Missouri observed holidays: New Year’s Day, Martin Luther King, Jr. Day, Lincoln Day,
Washington’s Birthday, Truman Day, Memorial Day, Juneteenth, Independence Day, Labor Day,
Columbus Day, Veterans Day, Thanksgiving Day and Christmas Day.

13.0 - AMERICAN AND MISSOURI - MADE PRODUCTS AND FIRMS

A.

By signing the bid form and submitting a bid on this project, the Bidder certifies that it will use
American and Missouri products as set forth in Article 1.7 of the General Conditions. Bidders are
advised to review those requirements carefully prior to bidding.

A preference shall be given to Missouri firms, corporations or individuals, or firms, corporations or
individuals that maintain Missouri offices or places of business, when the quality of performance
promised is equal or better and the price quoted is the same or less.

Pursuant to Section 34.076, RSMo, a contractor or Bidder domiciled outside the boundaries of the State
of Missouri shall be required, in order to be successful, to submit a bid the same percent less than the
lowest bid submitted by a responsible contractor or Bidder domiciled in Missouri as would be required
for such a Missouri domiciled contractor or Bidder to succeed over the bidding contractor or Bidder
domiciled outside Missouri on a like contract or bid being let in the person's domiciliary state and,
further, the contractor or Bidder domiciled outside the boundaries of Missouri shall be required to
submit an audited financial statement as would be required of a Missouri domiciled contractor or Bidder
on a like contract or bid being let in the domiciliary state of that contractor or Bidder.

14.0 — ANTI-DISCRIMINATION AGAINST ISRAEL ACT CERTIFICATION:

A.

Pursuant to section 34.600, RSMo, if the Bidder meets the section 34.600, RSMo, definition of a
“company” and the Bidder has ten or more employees, the Bidder must certify in writing that the Bidder
is not currently engaged in a boycott of goods or services from the State of Israel as defined in section
34.600, RSMo, and shall not engage in a boycott of goods or services from the State of Israel, if awarded
a contract, for the duration of the contract. The Bidder is requested to complete and submit the
applicable portion of Section 004545 - Anti-Discrimination Against Israel Act Certification with their
Bid Form. The applicable portion of the exhibit must be submitted prior to execution of a contract by
the Owner and issuance of Notice to Proceed. If the exhibit is not submitted, the Owner shall rescind
its Intent to Award and move to the next lowest, responsive, responsible bidder.

15.0 - MBE/WBE/SDVE INSTRUCTIONS

A. Definitions:

1. “MBE” means a Minority Business Enterprise.

2. “MINORITY” has the same meaning as set forth in 1 C.S.R. 10-17.010.

3. “MINORITY BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020,
RSMo.

4. “WBE” means a Women’s Business Enterprise.

5. “WOMEN’S BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020,
RSMo.

6. “SDVE” means a Service-Disabled Veterans Enterprise.

7. “SERVICE-DISABLED VETERAN” has the same meaning as set forth in section 34.074, RSMo.

8. “SERVICE-DISABLED VETERAN ENTERPRISE” has the same meaning as “Service-Disabled
Veteran Business” set forth in section 34.074, RSMo.
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B. MBE/WBE/SDVE General Requirements:

For all bids greater than $100,000, the Bidder shall obtain MBE, WBE and SDVE participation in an
amount equal to or greater than the percentage goals set forth in the Invitation for Bid and the Bid
Form, unless the Bidder is granted a Good Faith Effort waiver by the Director of the Division, as set
forth below. If the Bidder does not meet the MBE, WBE and SDVE goals, or make a good faith effort
to do so, the Bidder shall be non-responsive, and its bid shall be rejected.

The Bidder should submit with its bid all of the information requested in the MBE/WBE/SDVE
Compliance Evaluation Form for every MBE, WBE, or SDVE subcontractor or material supplier the
Bidder intends to use for the contract work. The Bidder is required to submit all appropriate
MBE/WBE/SDVE documentation before the stated time and date set forth in the Invitation for Bid. If
the Bidder fails to provide such information by the specified date and time, the Owner shall reject the
bid.

The Director reserves the right to request additional information from a Bidder to clarify the Bidder’s
proposed MBE, WBE, and/or SDVE participation. The Bidder shall submit the clarifying information
requested by the Owner within two (2) Working Days of receiving the request for clarification.

Pursuant to section 34.074, RSMo, a Bidder that is a SDVE doing business as Missouri firm,
corporation, or individual, or that maintains a Missouri office or place of business, shall receive a three-
point bonus preference in the contract award evaluation process. The bonus preference will be
calculated and applied by reducing the bid amount of the eligible SDVE by three percent of the
apparent low responsive bidder’s bid. Based on this calculation, if the eligible SDVE’s evaluation is
less than the apparent low responsive bidder’s bid, the eligible SDVE’s bid becomes the apparent low
responsive bid. This reduction is for evaluation purposes only, and will have no impact on the actual
amount(s) of the bid or the amount(s) of any contract awarded. In order to be eligible for the SDVE
preference, the Bidder must complete and submit with its bid the Missouri Service Disabled Veteran
Business Form, and any information required by the form. The form is available on the MissouriBUY'S
solicitation for this project.

C. Computation of MBE/WBE/SDVE Goal Participation:

1.

A Bidder who is a MBE, WBE, or SDVE may count 100% of the contract towards the MBE, WBE
or SDVE goal, less any amounts awarded to another MBE, WBE or SDVE. (NOTE: A MBE firm
that bids as general contractor must obtain WBE and SDVE participation; a WBE firm that bids as
a general contractor must obtain MBE and SDVE participation; and a SDVE firm that bids as general
contractor must obtain MBE and WBE participation.) In order for the remaining contract amount to
be counted towards the MBE, WBE or SDVE goal, the Bidder must complete the MBE/WBE/SDVE
Compliance Evaluation Form (Section 004337) identifying itself as an MBE, WBE or SDVE.

The total dollar value of the work granted to a certified MBE, WBE or SDVE by the Bidder shall
be counted towards the applicable goal.

Expenditures for materials and supplies obtained from a certified MBE, WBE, or SDVE supplier or
manufacturer may be counted towards the MBE, WBE and SDVE goals, if the MBE, WBE, or
SDVE assumes the actual and contractual responsibility for the provision of the materials and
supplies.

The total dollar value of the work granted to a second or subsequent tier subcontractor or a supplier
may be counted towards a Bidder’s MBE, WBE and SDVE goals, if the MBE, WBE, or SDVE
properly assumes the actual and contractual responsibility for the work.

The total dollar value of work granted to a certified joint venture equal to the percentage of the
ownership and control of the MBE, WBE, or SDVE partner in the joint venture may be counted
towards the MBE/WBE/SDVE goals.

Only expenditures to a MBE, WBE, or SDVE that performs a commercially useful function in the
work may be counted towards the MBE, WBE and SDVE goals. A MBE, WBE, or SDVE performs
a commercially useful function when it is responsible for executing a distinct element of the work
and carrying out its responsibilities by actually performing, managing and supervising the work or
providing supplies or manufactured materials.
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F.

D. Certification of MBE/WBE/SDVE Subcontractors:

In order to be counted towards the goals, an MBE or WBE must be certified by the State of Missouri
Office of Equal Opportunity and an SDVE must be certified by the State of Missouri, Office of
Administration, Division of Purchasing and Material Management or by the Department of Veterans
Affairs.

The Bidder may determine the certification status of a proposed MBE or WBE subcontractor or
supplier by referring to the Office of Equal Opportunity (OEO)’s online MBE/WBE directory
(https://apps1.mo.gov/MWBCertifiedFirms/). The Bidder may determine the eligibility of a SDVE
subcontractor or supplier by referring to the Division of Purchasing and Materials Management’s
online SDVE directory (https://oa.mo.gov/sites/default/files/sdvelisting.pdf) or the Department of
Veterans Affairs’ directory (https://vetbiz.va.gov/basic-search/).

Additional information, clarifications, etc., regarding the listings in the directories may be obtained
by calling the Division at (573)751-3339 and asking to speak to the Contract Specialist of record as
shown in the Supplementary Conditions (Section 007300).

E. Waiver of MBE/WBE/SDVE Participation:

1.

3.

If a Bidder has made a good faith effort to secure the required MBE, WBE and/or SDVE participation
and has failed, the Bidder shall submit with its bid the information requested in MBE/WBE/SDVE
Good Faith Effort (GFE) Determination form. The GFE forms are located on the MissouriBUY'S
solicitation for this project. The Director will determine if the Bidder made a good faith effort to
meet the applicable goals. If the Director determines that the Bidder did not make a good faith effort,
the bid shall be rejected as being nonresponsive to the bid requirements. Bidders who demonstrate
that they have made a good faith effort to include MBE, WBE, and/or SDVE participation will be
determined to be responsive to the applicable participation goals, regardless of the percent of actual
participation obtained, if the bid is otherwise acceptable.

In determining whether a Bidder has made a good faith effort to obtain MBE, WBE and/or SDVE
participation, the Director may evaluate the factors set forth in 1 CSR 30-5.010(6)(C) and the
following:

a. The amount of actual participation obtained;

b. How and when the Bidder contacted potential MBE, WBE, and SDVE subcontractors and
suppliers;

c. The documentation provided by the Bidder to support its contacts, including whether the
Bidder provided the names, addresses, phone numbers, and dates of contact for
MBE/WBE/SDVE firms contacted for specific categories of work;

d.  Ifproject information, including plans and specifications, were provided to
MBE/WBE/SDVE subcontractors;

e. Whether the Bidder made any attempts to follow-up with MBE, WBE or SDVE firms prior
to bid;

f. Amount of bids received from any of the subcontractors and/or suppliers that the Bidder
contacted;

g.  The Bidder’s stated reasons for rejecting any bids;

If no bidder has obtained any participation in a particular category (MBE/WBE/SDVE) or made a
good faith effort to do so, the Director may waive that goal rather than rebid.

Contractor MBE/WBE/SDVE Obligations
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If awarded a contract, the Bidder will be contractually required to subcontract with or obtain
materials from the MBE, WBE, and SDVE firms listed in its bid, in amounts equal to or greater than
the dollar amount bid, unless the amount is modified in writing by the Owner.

If the Contractor fails to meet or maintain the participation requirements contained in the
Contractor’s bid, the Contractor must satisfactorily explain to the Director why it cannot comply
with the requirement and why failing meeting the requirement was beyond the Contractor's
control. If the Director finds the Contractor's explanation unsatisfactory, the Director may take any
appropriate action including, but not limited to:

a.  Declaring the Contractor ineligible to participate in any contracts with the Division for up to
twelve (12) months (suspension); and/or

b.  Declaring the Contractor be non-responsive to the Invitation for Bid, or in breach of contract
and rejecting the bid or terminating the contract.

If the Contractor replaces an MBE, WBE, or SDVE during the course of this contract, the Contractor
shall replace it with another MBE, WBE, or SDVE or make a good faith effort to do so. All MBE,
WBE and SDVE substitutions must be approved by the Director.

The Contractor shall provide the Owner with regular reports on its progress in meeting its
MBE/WBE/SDVE obligations. At a minimum, the Contractor shall report the dollar-value of work
completed by each MBE, WBE, or SDVE during the preceding month and the cumulative total of
work completed by each MBE, WBE or SDVE to date with each monthly application for payment.
The Contractor shall also make a final report, which shall include the total dollar-value of work
completed by each MBE, WBE, and SDVE during the entire contract.
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STATE OF MISSOURI
DIVISION OF FACILITIES MANAGEMENT,
DESIGN AND CONSTRUCTION
MBE/WBE/SDVE DIRECTORIES

The MBE/WBE Directory for goods and services is maintained by the Office of
Equal Opportunity (OEQ) and is located at the following web address:

https://appsl.mo.qgov/MWBCertifiedFirms/

The SERVICE DISABLED VETERAN ENTERPRISE (SDVE) Directories
may be accessed at the following web addresses:

https://purch.oa.mo.gov/media/pdf/listing-certified-missouri-service-
disabled-veteran-business-enterprises-sdves

https://veterans.certify.sba.gov/#search
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State of Missouri
Construction Contract

THIS AGREEMENT is made (DATE) by and between:

Contractor Name and Address
hereinafter called the "Contractor,"

and the State of Missouri, hereinafter called the ""Owner", represented by the Office of Administration, Division
of Facilities Management, Design and Construction.

WITNESSETH, that the Contractor and the Owner, for the consideration stated herein agree as follows:
ARTICLE 1. STATEMENT OF WORK

The Contractor shall furnish all labor and materials and perform all work required for furnishing and installing all
labor, materials, equipment and transportation and everything necessarily inferred from the general nature and
tendency of the plans and specifications for the proper execution of the work for:

Project Name: Renovate Parking Lot and Sidewalk
Kansas City Readiness Center
Kansas City, Missouri

Project Number: T2303-01
in strict accordance with the Contract Documents as enumerated in Article 7, all of which are made a part hereof.
ARTICLE 2. TIME OF COMPLETION

The contract performance time is 60 working days from the transmittal date of this agreement. The contract
completion date is MONTH, DAY, YEAR. This time includes ten (10) working days for the Contractor to
receive, sign and return the contract form along with required bonding and insurance certificates. Failure of the
Contractor to provide correct bonding and insurance within the ten (10) working days shall not be grounds for a
time extension. Receipt of proper bonding and insurance is a condition precedent to the formation of the contract
and if not timely received, may result in forfeiture of the Contractor's bid security. Work may not commence until
the Owner issues a written Notice to Proceed and must commence within seven (7) working days thereafter.

ARTICLE 3. LIQUIDATED DAMAGES

Whenever time is mentioned in this contract, time shall be and is of the essence of this contract. The Owner would
suffer a loss should the Contractor fail to have the work embraced in this contract fully completed on or before the
time above specified. THEREFORE, the parties hereto realize in order to adjust satisfactorily the damages on
account of such failure that it might be impossible to compute accurately or estimate the amount of such loss or
damages which the Owner would sustain by reason of failure to complete fully said work within the time required
by this contract. The Contractor hereby covenants and agrees to pay the Owner, as and for liquidated damages,
the sum of $700 per day for each and every day, Sunday and legal holidays excepted, during which the work
remains incomplete and unfinished. Any sum which may be due the Owner for such damages shall be deducted
and retained by the Owner from any balance which may be due the Contractor when said work shall have been
finished and accepted. But such provisions shall not release the Bond of the Contractor from liability according to
its terms. In case of failure to complete, the Owner will be under no obligation to show or prove any actual or
specific loss or damage.
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ARTICLE 4. CONTRACT SUM

The Owner shall pay the Contractor for the prompt, faithful and efficient performance of the conditions and
undertakings of this contract, subject to additions, and deductions as provided herein, in current funds the sum of:

Base Bid: $

Alternate No. 1: $

Alternate No. 2: $
TOTAL CONTRACT AMOUNT: (SCONTRACT AMOUNT)
UNIT PRICES: The Owner accepts the following Unit Prices:

For changing specified quantities of work from those indicated by the contract drawings and specifications, upon
written instructions of Owner, the following unit prices shall prevail. The unit prices include all labor, overhead
and profit, materials, equipment, appliances, bailing, shoring, shoring removal, etc., to cover the finished work of
the several kinds of work called for. Only a single unit price shall be given and it shall apply for either MORE or
LESS work than that shown on the drawings and called for in the specifications or included in the Base Bid. In the
event of more or less units than so indicated or included, change orders may be issued for the increased or
decreased amount.

ARTICLE 5. PREVAILING WAGE RATE

MISSOURI PREVAILING WAGE LAW (Sections 290.210 to 290.340, RSMo): The Contractor shall pay not
less than the specified hourly rate of wages, as set out in the wage order attached to and made part of the
specifications for work under this contract, to all workers performing work under the contract, in accordance with
sections 290.210 to 290.340, RSMo. The Contractor shall forfeit a penalty to the Owner of one hundred dollars per
day (or portion of a day) for each worker that is paid less than the specified rates for any work done under the
contract by the Contractor or by any subcontractor, in accordance with section 290.250, RSMo.

DAVIS-BACON ACT: If this Project is financed in whole or in part from Federal funds (as indicated in the
Instructions to Bidders or other bid or contract documents for this Project), then this contract shall be subject to all
applicable federal labor statutes, rules and regulations, including provisions of the Davis-Bacon Act, 40 U.S.C.
§3141 et seq., and the “Federal Labor Standards Provisions,” as further set forth in Section 007333 —
Supplementary General Conditions for Federally Funded/Assisted Construction Projects, which is incorporated into
the contract by reference. Where the Missouri Prevailing Wage Law and the Davis-Bacon Act require payment of
different wages for work performed under this contract, the Contractor and all Subcontractors shall pay the greater
of the wages required under either law, on a classification by classification basis.

ARTICLE 6. MINORITY/WOMEN/SERVICE DISABLED VETERAN BUSINESS ENTERPRISE
PARTICIPATION

The Contractor has been granted a waiver of the 10% MBE and 10% WBE and 3% SDVE participation goals.
The Contractor agrees to secure the MBE/WBE/SDVE participation amounts for this project as follows: (OR)

The Contractor has met the MBE/WBE/SDVE participation goals and agrees to secure the MBE/WBE/SDVE
participation amounts for this project as follows:

MBE/WBE/SDVE Firm: Subcontract Amt:$
MBE/WBE/SDVE Firm: Subcontract Amt:$
MBE/WBE/SDVE Firm: Subcontract Amt:$
Total $
MBE/WBE/SDVE assignments identified above shall not be changed without a contract change signed by the
Owner.
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The Director of the Division of Facilities Management, Design and Construction or his Designee shall be the
final authority to resolve disputes and disagreements between the Contractor and the MBE/WBE/SDVE firms

listed above when

such disputes impact the subcontract amounts shown above.

ARTICLE 7. CONTRACT DOCUMENTS

The following documents are hereby incorporated into this contract by reference (all division/section numbers and
titles are as utilized in the Project Manual published by the Owner for this Project):

1. Division
a

b,
C.
d.

s Qe

i.
Division

aprwd

0 — Procurement and Contracting Information, including, but not limited to:
Invitation for Bid (Section 001116)
Instructions to Bidders (Section 002113)
Supplementary Instructions to Bidders (if applicable) (Section 002213)
The following documents as completed and executed by the Contractor and accepted by the
Owner, if applicable:
i. Bid Form (Section 004113)

ii. Unit Prices (Section 004322)

iii. Proposed Contractors Form (Section 004336)

iv. MBE, WBE, SDVE Compliance Evaluation Form(s) (Section 004337)

v. MBE, WBE, SDVE Eligibility Determination Form for Joint Ventures (Section

004338)
vi. MBE, WBE, SDVE Good Faith Effort (GFE) Determination Form (Section 004339)
vii. Missouri Service Disabled Veteran Business Form (Section 004340)
viii.  Affidavit of Work Authorization (Section 004541)

ix. Affidavit for Affirmative Action (Section 005414)
Performance and Payment Bond, completed and executed by the Contractor and surety
(Section 006113)
General Conditions (Section 007213)
Supplementary Conditions (Section 007300)
Supplementary General Conditions for Federally Funded/Assisted Construction Projects
(Section 007333)
Wage Rate(s) (Section 007346)
1 — General Requirements

All Drawings identified in the Project Manual
All Technical Specifications included in the Project Manual
Addenda, if applicable

ARTICLE 8 - CERTIFICATION

By signing this contract, the Contractor hereby re-certifies compliance with all legal requirements set forth in
Section 6.0, Bidder’s Certifications of the Bid Form.

Further, if the Contractor provides any “personal information” as defined in §105.1500, RSMo concerning an
entity exempt from federal income tax under Section 501(c) of the Internal Revenue Code of 1986, as amended,
the Contractor understands and agrees that it is voluntarily choosing to enter into a state contract and providing
such information for that purpose. The state will treat such personal information in accord with §105.1500,

RSMo.
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By signature below, the parties hereby execute this contract document.

APPROVED:

Brian Yansen, Director
Division of Facilities Management,
Design and Construction

SECTION 005213 — CONSTRUCTION CONTRACT
08/2022

Contractor’s Authorized Signature

I, Corporate Secretary, certify that | am Secretary of the
corporation named above and that (CONTRACTOR
NAME), who signed said contract on behalf of the
corporation, was then (TITLE) of said corporation and that
said contract was duly signed for and in behalf of the
corporation by authority of its governing body, and is
within the scope of its corporate powers.

Corporate Secretary



STATE OF MISSOURI
OFFICE OF ADMINISTRATION

AFFIDAVIT FOR AFFIRMATIVE ACTION

DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION

PROJECT NUMBER

First being duly sworn on oath states: that

he/she isthe [ sole proprietor [ partner [ officer or [0 manager or managing member of

NAME

a [ sole proprietorship [ partnership

I limited liability company (LLC)

or [ corporation, and as such, said proprietor, partner, or officer is duly authorized to make this

affidavit on behalf of said sole proprietorship, partnership, or corporation; that under the contract known as

PROJECT TITLE

Less than 50 persons in the aggregate will be employed and therefore, the applicable Affirmative Action

requirements as set forth in Article 1.4 of the General Conditions of the State of Missouri have been met.

PRINT NAME & SIGNATURE

DATE

NOTARY INFORMATION
NOTARY PUBLIC EMBOSSER SEAL | STATE OF

COUNTY (OR CITY OF ST.LOUIS) | g RUBBER STAMP IN CLEAR AREA BELOW

DAY OF

SUBSCRIBED AND SWORN BEFORE ME, THIS

YEAR

NOTARY PUBLIC SIGNATURE

MY COMMISSION EXPIRES

NOTARY PUBLIC NAME (TYPED OR PRINTED)

MO 300-1401 (05/18)

FILE/Construction Contract
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Bond No.

SECTION 006113 - PERFORMANCE AND PAYMENT BOND FORM

KNOW ALL MEN BY THESE PRESENTS, THAT we

as principal, and

as Surety, are held and firmly bound unto the

STATE OF MISSOURIL. in the sum of Dollars ($ )
for payment whereof the Principal and Surety bind themselves, their heirs, executors, administrators and successors, jointly

and severally, firmly by these presents.

WHEREAS, the Principal has, by means of a written agreement dated the

day of , 20 , enter into a contract with the State of Missouri for

(Insert Project Title and Number)

NOW, THEREFORE, if the Principal shall faithfully perform and fulfill all the undertakings, covenants, terms, conditions and
agreements of said contract during the original term of said contract and any extensions thereof that may be granted by the State of
Missouri, with or without notice to the Surety and during the life of any guaranty required under the contract; and shall also faithfully
perform and fulfill all undertakings, covenants, terms, conditions and agreements of any and all duly authorized modifications of said
contract that may hereafter be made with or without notice to the Surety; and shall also promptly make payment for materials
incorporated, consumed or used in connection with the work set forth in the contract referred to above, and all insurance premiums,
both compensation and all other kinds of insurance, on said work, and for all labor performed on such work, whether by subcontractor
or otherwise, at not less than the prevailing hourly rate of wages for work of a similar character (exclusive of maintenance work) in the
locality in which the work is performed and not less than the prevailing hourly rate of wages for legal holiday and overtime work
(exclusive of maintenance work) in the locality in which the work is performed both as determined by the Department of Labor and
Industrial Relations or determined by the Court of Appeal, as provided for in said contract and in any and all duly authorized
modifications of said contract that may be hereafter made, with or without notice to the Surety, then, this obligation shall be void and
of no effect, but it is expressly understood that if the Principal should make default in or should fail to strictly, faithfully and
efficiently do, perform and comply with any or more of the covenants, agreements, stipulations, conditions, requirements or
undertakings, as specified in or by the terms of said contract, and with the time therein named, then this obligation shall be valid and
binding upon each of the parties hereto and this bond shall remain in full force and effect; and the same may be sued on at the instance
of any material man, laborer, mechanic, subcontractor, individual, or otherwise to whom such payment is due, in the name of the State

of Missouri, to the use of any such person.

Section 006113 - PERFORMANCE AND PAYMENT BOND Page 1 of 2
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AND, IT IS FURTHER specifically provided that any modifications which may hereinafter be made in the terms of the contract or in
the work to be done under it or the giving by the Owner of any extension of the time for the performance of the contract or any other
forbearance on the part of either the Owner or the Principal to the other, shall not in any way release the Principal and the Surety, or
either or any of them, their heirs, executors, administrators and successors, from their liability hereunder, notice to the Surety of any
such extension, modifications or forbearance being hereby waived.

IN WITNESS WHEREOF, the above bounden parties have executed the within instrument this day of
, 20

AS APPLICABLE:

AN INDIVIDUAL

Name:

Signature:

A PARTNERSHIP

Name of Partner:

Signature of Partner:

Name of Partner:

Signature of Partner:

CORPORATION

Firm Name:

Signature of President:

SURETY

Surety Name:

Attorney-in-Fact:

Address of Attorney-in-Fact:

Telephone Number of Attorney-in-Fact:

Signature Attorney-in-Fact:

NOTE: Surety shall attach Power of Attorney

Section 006113 - PERFORMANCE AND PAYMENT BOND Page 2 of 2
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STATE OF MISSOURI
OFFICE OF ADMINISTRATION

DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION PROJECT NUMBER

PRODUCT SUBSTITUTION REQUEST

PROJECT TITLE AND LOCATION

CHECK APPROPRIATE BOX

[] SUBSTITUTION PRIOR TO BID OPENING
(Minimum of (5) working days prior to receipt of Bids as per Article 4 — Instructions to Bidders)

[] SUBSTITUTION FOLLOWING AWARD
(Maximum of (20) working days from Notice to Proceed as per Article 3 — General Conditions)

FROM: BIDDER/CONTRACTOR (PRINT COMPANY NAME)

TO: ARCHITECT/ENGINEER (PRINT COMPANY NAME)

Bidder/Contractor hereby requests acceptance of the following product or systems as a substitution in accordance with
provisions of Division One of the Bidding Documents:

SPECIFIED PRODUCT OR SYSTEM

SPECIFICATION SECTION NO.

SUPPORTING DATA

|:| Product data for proposed substitution is attached (include description of product, standards, performance, and test data)
|:| Sample |:| Sample will be sent, if requested

QUALITY COMPARISON

SPECIFIED PRODUCT SUBSTITUTION REQUEST

NAME, BRAND

CATALOG NO.

MANUFACTURER

VENDOR

PREVIOUS INSTALLATIONS

PROJECT ARCHITECT/ENGINEER

LOCATION DATE INSTALLED

SIGNIFICANT VARIATIONS FROM SPECIFIED PRODUCT

SECTION 006325 — SUBSTITUTION REQUEST
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REASON FOR SUBSTITUTION

DOES PROPOSED SUBSTITUTION AFFECT OTHER PARTS OF WORK?

[] YES ] NO
IF YES, EXPLAIN

SUBSTITUTION REQUIRES DIMENSIONAL REVISION OR REDESIGN OF STRUCTURE OR A/E WORK
[] YES [] NO

BIDDER’S/CONTRACTOR’S STATEMENT OF CONFORMANCE OF PROPOSED SUBSTITUTION TO CONTRACT
REQUIREMENT:

We have investigated the proposed substitution. We believe that it is equal or superior in all respects to specified product,
except as stated above; that it will provide the same Warranty as specified product; that we have included complete
implications of the substitution; that we will pay redesign and other costs caused by the substitution which subsequently
become apparent; and that we will pay costs to modify other parts of the Work as may be needed, to make all parts of the
Work complete and functioning as a result of the substitution.

BIDDER/CONTRACTOR DATE

REVIEW AND ACTION

[] Resubmit Substitution Request with the following additional information:

[] Substitution is accepted.

[] Substitution is accepted with the following comments:

[] Substitution is not accepted.

ARCHITECT/ENGINEER DATE

SECTION 006325 — SUBSTITUTION REQUEST
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STATE OF MISSOURI
OFFICE OF ADMINISTRATION

DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION PROJECT NUMBER

FINAL RECEIPT OF PAYMENT AND RELEASE

KNOW ALL MEN BY THESE PRESENT THAT: hereinafter called “Subcontractor” who heretofore entered into an
agreement with hereinafter called “Contractor”, for the performance of work and/or furnishing of material for the

construction of the project entitled

(PROJECT TITLE, PROJECT LOCATION, AND PROJECT NUMBER)

at

(ADDRESS OF PROJECT)

for the State of Missouri (Owner) which said subcontract is by this reference incorporated herein, in consideration of such

final payment by Contractor.
DOES HEREBY:

1. ACKNOWLEDGE that they have been PAID IN FULL all sums due for work and materials contracted or done by
their Subcontractors, Material Vendors, Equipment and Fixture Suppliers, Agents and Employees, or otherwise in
the performance of the Work called for by the aforesaid Contract and all modifications or extras or additions
thereto, for the construction of said project or otherwise.

2. RELEASE and fully, finally, and forever discharge the Owner from any and all suits, actions, claims, and demands
for payment for work performed or materials supplied by Subcontractor in accordance with the requirements of
the above referenced Contract.

1. REPRESENT that all of their Employees, Subcontractors, Material Vendors, Equipment and Fixture Suppliers,
and everyone else has been paid in full all sums due them, or any of them, in connection with performance of
said Work, or anything done or omitted by them, or any of them in connection with the construction of said

improvements, or otherwise.

DATED this day of , 20

NAME OF SUBCONTRACTOR

BY (TYPED OR PRINTED NAME)

SIGNATURE

TITLE

ORIGINAL: FILE/Closeout Documents

SECTION 006519.16 - FINAL RECEIPT OF PAYMENT AND RELEASE FORM 07/16 Page 1 of 1




(Please check appropriate box)

STATE OF MISSOURI
OFFICE OF ADMINISTRATION
DIVISION OF FACILITIES MANAGEMENT,
DESIGN AND CONSTRUCTION

MBE/WBE/SDVE PROGRESS REPORT

Remit with ALL Progress and Final Payments

[JCONSULTANT [JCONSTRUCTION

PAY APP NO. PROJECT NUMBER

CHECK IF FINAL DATE

COFINAL

PROJECT TITLE

PROJECT LOCATION

FIRM

Payment)

$

ORIGINAL CONTRACT SUM (Same as Line ltem 1. on Form A of Application for

TOTAL CONTRACT SUM TO DATE (Same as Line Item 3. on Form A of
Application for Payment)

$

THE TOTAL MBE/WBE/SDVE PARTICIPATION DOLLAR AMOUNT OF THIS PROJECT AS INDICATED IN THE
ORIGINAL CONTRACT: $

SELECT
MBE, WBE,
SDVE

] MBE
] WBE
] SDVE

ORIGINAL
CONTRACT
PARTICIPATION
AMOUNT

$

PARTICIPATION
AMOUNT
PAID-TO-DATE

(includes approved
contract changes)

CONSULTANT/SUBCONSULTANT OR
CONTRACTOR/SUBCONTRACTOR/SUPPLIER
COMPANY NAME

] MBE
] WBE
[] SDVE

] MBE
] WBE
] SDVE

] MBE
] WBE
] SDVE

] MBE
] WBE
] SDVE

] MBE
] WBE
] SDVE

Revised 05/21



INSTRUCTIONS FOR MBE/WBE/SDVE PROGRESS REPORT

CONTRACTOR OR CONSULTANT TO FILL OUT AND REMIT WITH EACH PAY APPLICATION:

The MBE/WBE/SDVE Progress Report for the project is issued with the contract comprising values reported in the
consultant’s Proposal or on the successful contractor’s Section 004337 Compliance Evaluation Forms.

At Initial Pay Application fill in the following:

Pay App No. Start with 1.
Fill in the Project Number and Date.

Enter Project Title, Project Location, and Firm.

Fill in the “Original Contract Sum” and “Total Contract Sum To Date” (Reference applicable Line Items on
Form A of Application for Payment).

Indicate the Total Participation Dollar Amount from the Original Contract.

Select MBE, WBE, or SDVE for each Consultant/Subconsultant or Contractor/Subcontractor/Supplier.

7. Enter the “Total Amount of Subcontract”, “$ Amount (Paid-To-Date)”, and Company Name.

o=

o o

For all subsequent Pay Applications fill in the following:

Pay App No.

If Final Pay App, check box.

Fill in the Project Number and Date.

Enter Project Title, Project Location, and Firm

At each Pay App fill in the “Original Contract Sum” and “Total Contract Sum To Date” (reference
applicable Line ltems on Form A of Application for Payment).

Indicate the Total Participation Dollar Amount from the Original Contract.

Select MBE, WBE, or SDVE for each Consultant/Subconsultant or Contractor/Subcontractor/Supplier

8. Enter the “Total Amount of Subcontract”, “$ Amount (Paid-To-Date)”, and Company Name.

arod=

N o



STATE OF MISSOURI
OFFICE OF ADMINISTRATION

DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION
AFFIDAVIT — COMPLIANCE WITH PREVAILING WAGE LAW

PROJECT NUMBER

Before me, the undersigned Notary Public, in and for the County of

State of personally came and appeared

(NAME)

of the

(POSITION) (NAME OF THE COMPANY)

(a corporation) (a partnership) (a proprietorship) and after being duly sworn did depose and say that all provisions

and requirements set out in Chapter 290, Sections 290.210 through and including 290.340, Missouri Revised

Statutes, pertaining to the payment of wages to workmen employed on public works project have been fully satisfied

and there has been no exception to the full and completed compliance with said provisions and requirements

and with Wage Determination No:

issued by the

Department of Labor and Industrial Relations, State of Missouri on the

in carrying out the contract and working in connection with

day of 20

(NAME OF PROJECT)

Located at in

County

(NAME OF THE INSTITUTION)

Missouri, and completed on the day of

20

SIGNATURE

NOTARY INFORMATION

NOTARY PUBLIC EMBOSSER OR STATE
BLACK INK RUBBER STAMP SEAL

COUNTY (OR CITY OF ST. LOUIS)

SUBSCRIBED AND SWORN BEFORE ME, THIS

DAY OF YEAR

USE RUBBER STAMP IN CLEAR AREA BELOW

NOTARY PUBLIC SIGNATURE MY COMMISSION
EXPIRES

NOTARY PUBLIC NAME (TYPED OR PRINTED)

FILE: Closeout Documents

SECTION 006519.21 - Affidavit of Compliance with Prevailing Wage Law 07/16
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SECTION 007213 - GENERAL CONDITIONS

A. These General Conditions apply to each section of
these specifications. The Contractor is subject to

the provisions contained herein.

B. The General Conditions are intended to define the
relationship of the Owner, the Designer and the
Contractor thereby establishing certain rules and
provisions  governing the operation and
performance of the work so that the work may be
performed in a safe, orderly, expeditious and

workmanlike manner.

ARTICLE 1 - GENERAL PROVISIONS

ARTICLE 1.1 - DEFINITIONS

As used in these contract documents, the following
terms shall have the meanings and refer to the

parties designated in these definitions.

1. "COMMISSIONER": The Commissioner
of the Office of Administration.

2. “CONSTRUCTION DOCUMENTS”: The
“Construction Documents” shall consist of the

Project Manual, Drawings and Addenda.
3. "CONSTRUCTION

REPRESENTATIVE:” Whenever the term
"Construction Representative" is used, it shall
mean the Owner’s Representative at the work

site.

4. "CONTRACTOR": Party or parties who
have entered into a contract with the Owner to
furnish work under these specifications and

drawings.

5. "DESIGNER'": When the term "Designer" is
used herein, it shall refer to the Architect,
Engineer, or Consultant of Record specified
and defined in Paragraph 2.0 of the
Supplemental Conditions, or his duly
authorized representative. The Designer may

be either a consultant or state employee.

6. "DIRECTOR": Whenever the term
"Director" is used, it shall mean the Director
of the Division of Facilities Management,
Design and Construction or his Designee,
representing the Office of Administration,
State of Missouri. The Director is the agent of

the Owner.

7. "DIVISION": Shall mean the Division of
Facilities Management, Design and

Construction, State of Missouri.

SECTION 007213 - GENERAL CONDITIONS
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8. “INCIDENTAL JOB BURDENS”: Shall
mean those expenses relating to the cost of
work, incurred either in the home office or on
the job-site, which are necessary in the course
of doing business but are incidental to the job.
Such costs include office supplies and
equipment, postage, courier  services,
telephone expenses including long distance,
water and ice and other similar expenses.

9. "JOINT VENTURE": An association of
two (2) or more businesses to carry out a
single business enterprise for profit for which
purpose they combine their property, capital,
efforts, skills and knowledge.

10. "OWNER”: Whenever the term “Owner” is
used, it shall mean the State of Missouri.

11. “PROJECT”: Wherever the term “Project”
is used, it shall mean the work required to be
completed by the construction contract.

12. “PROJECT MANUAL”: The “Project
Manual” shall consist of Introductory
Information, Invitation for Bid, Instructions to
Bidders, Bid  Documents,  Additional
Information, Standard Forms, General
Conditions, Supplemental General Conditions,
General  Requirements and  Technical
Specifications.

13. "SUBCONTRACTOR": Party or parties
who contract under, or for the performance of
part or this entire Contract between the Owner
and Contractor. The subcontract may or may
not be direct with the Contractor.

14. "WORK": Labor, material, supplies, plant
and equipment required to perform and
complete the service agreed to by the
Contractor in a safe, expeditious, orderly and
workmanlike manner so that the project shall
be complete and finished in the best manner
known to each respective trade.

15. “WORKING DAYS”: are all calendar days
except Saturdays, Sundays and the following
holidays: New Year’s Day, Martin Luther
King, Jr. Day, Lincoln Day, Washington’s
Birthday (observed), Truman Day, Memorial
Day, Juneteenth, Independence Day, Labor
Day, Columbus Day, Veterans Day
(observed), Thanksgiving Day, Christmas
Day.

ARTICLE 1.2 DRAWINGS AND
SPECIFICATIONS

A. In case of discrepancy between drawings and

specifications, specifications shall govern. Should
discrepancies in architectural drawings, structural
drawings and mechanical drawings occur,
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architectural drawings shall govern and, in case of
conflict between structural and mechanical
drawings, structural drawings shall govern.

B. Specifications are separated into titled divisions for
convenience of reference only and to facilitate
letting of contracts and subcontracts. The
Contractor is responsible for establishing the scope
of work for subcontractors, which may cross titled
divisions. Neither the Owner nor Designer will
establish limits and jurisdiction of subcontracts.

C. Figured dimensions take precedence over scaled
measurements and details over smaller scale
general drawings. In the event of conflict between
any of the documents contained within the
contract, the documents shall take precedence and
be controlling in the following sequence: addenda,
supplementary  general  conditions,  general
conditions, division 1 specifications, technical
division specifications, drawings, bid form and
instructions to bidders.

D. Anything shown on drawings and not mentioned in
these specifications or vice versa, as well as any
incidental work which is obviously necessary to
complete the project within the limits established
by the drawings and specifications, although not
shown on or described therein, shall be performed
by the Contractor at no additional cost as a part of
his contract.

E. Upon encountering conditions differing materially
from those indicated in the contract documents, the
Contractor shall promptly notify the Designer and
Construction Representative in writing before such
conditions are disturbed. The Designer shall
promptly investigate said conditions and report to
the Owner, with a recommended course of action.
If conditions do materially differ and cause an
increase or decrease in contract cost or time
required for completion of any portion of the work,
a contract change will be initiated as outlined in
Article 4 of these General Conditions.

E. Only work included in the contract documents is
authorized, and the Contractor shall do no work
other than that described therein or in accordance
with appropriately authorized and approved
contract changes.

ARTICLE 1.3 - COMPLIANCE WITH LAWS,
PERMITS, REGULATIONS AND INSPECTIONS

A. Since the Owner is the State of Missouri,
municipal or political subdivisions, zoning
ordinances, construction codes (other than
licensing of trades), and other like ordinances are
not applicable to construction on Owner’s
property, and Contractor will not be required to
submit drawings and specifications to any
municipal or political subdivision, authority, obtain

SECTION 007213 - GENERAL CONDITIONS
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construction permits or any other licenses (other
than licensing of trades) or permits from or submit
to inspections by any municipality or political
subdivision relating to the construction for this
project.  All permits or licenses required by
municipality or political subdivision for operation
on property not belonging to Owner shall be
obtained by and paid for by Contractor. Each
Contractor shall comply with all applicable laws,
ordinances, rules and regulations that pertain to the
work of this contract.

Contractors, subcontractors and their employees
engaged in the businesses of electrical, mechanical,
plumbing, carpentry, sprinkler system work, and
other construction related trades shall be licensed
to perform such work by the municipal or political
subdivision where the project is located, if such
licensure is required by local code. Local codes
shall dictate the level (master, journeyman, and
apprentice) and the number, type and ratio of
licensed tradesmen required for this project within
the jurisdiction of such municipal or political
subdivision.

Equipment and controls manufacturers and their
authorized service and installation technicians
that do not maintain an office within the
jurisdiction of the municipal or political
subdivision but are a listed or specified contractor
or subcontractor on this project are exempt from
Paragraph 1.3 B above.

The Contractor shall post a copy of the wage
determination issued for the project and included
as a part of the contract documents, in a prominent
and easily accessible location at the site of
construction for the duration of the project.

Any contractor or subcontractor to such contractor
at any tier signing a contract to work on this
project shall provide a ten-hour Occupational
Safety and Health Administration (OSHA)
construction safety program for their on-site
employees which includes a course in construction
safety and health approved by OSHA or a similar
program approved by the Department of Labor and
Industrial Relations which is at least as stringent as
an approved OSHA program. The contractor shall
forfeit as a penalty to the public body on whose
behalf the contract is made or awarded, two
thousand five hundred dollars plus one hundred
dollars for each employee employed by the
contractor or subcontractor, for each calendar day,
or portion thereof, such employee is employed
without the required training.

ARTICLE 1.4 - NONDISCRIMINATION IN
EMPLOYMENT

A. The Contractor and his subcontractors will not

discriminate against individuals based on race,
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color, religion, national origin, sex, disability, or
age, but may use restrictions which relate to bona
fide occupational qualifications. Specifically, the
Contractor and his subcontractors shall not
discriminate:

1. Against recipients of service on the basis of
race, color, religion, national origin, sex,
disability or age.

2. Against any employee or applicant, for
employment on the basis of race, color,
religion, national origin, sex or otherwise
qualified disability status.

3. Against any applicant for employment or
employee on the basis of age, where such
applicant or employee is between ages 40 and
70 and where such Contractor employs at least
20 persons.

4. Against any applicant for employment or
employee on the basis of that person's status as
a disabled or Vietnam-era veteran.

The Contractor and his Subcontractors will take
affirmative action to insure applicants for
employment and employees are treated equally
without regard to race, color, religion, national
origin, sex, disability, or age. Such action shall
include, but not be limited to, the following:
employment, upgrading, demotion and transfer;
recruitment or recruitment advertising; and
selection for training, including apprenticeship.
The Contractor and his Subcontractors will give
written notice of their commitments under this
clause to any labor union with which they have
bargaining or other agreements.

The Contractor and his subcontractors shall
develop, implement, maintain and submit in
writing to the Owner an affirmative action program
if at least fifty (50) persons in the aggregate are
employed under this contract. If less than fifty
(50) persons in the aggregate are to be employed
under this contract, the Contractor shall submit, in
lieu of the written affirmative action program, a
properly executed Affidavit for Affirmative Action
in the form included in the contract specifications.
For the purpose of this section, an "affirmative
action program" means positive action to influence
all employment practices (including, but not
limited to, recruiting, hiring, promoting and
training) in providing equal employment
opportunity regardless of race, color, sex, national
origin, religion, age (where the person affected is
between age 40 and 70), disabled and Vietnam-era
veteran status, and disability. Such "affirmative
action program" shall include:

1. A written policy statement committing the
total organization to affirmative action and

SECTION 007213 - GENERAL CONDITIONS
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assigning management responsibilities and
procedures for evaluation and dissemination;

2. The identification of a person designated to
handle affirmative action;

3. The establishment of non-discriminatory
selection standards, objective measures to
analyze recruitment, an upward mobility
system, a wage and salary structure, and
standards applicable to lay-off, recall,
discharge, demotion and discipline;

4. The exclusion of discrimination from all
collective bargaining agreements; and

5. Performance of an internal audit of the
reporting system to monitor execution and to
provide for future planning.

In the enforcement of this non-discrimination
clause, the Owner may use any reasonable
procedures available, including, but not limited to:
requests, reports, site visits and inspection of
relevant  documents  of  contractors  and
subcontractors.

In the event of the Contractor's or his
subcontractor's noncompliance with any provisions
of this Article of the Contract, the Owner may
cancel this contract in whole or in part or require
the Contractor to terminate his contract with the
subcontractor.

ARTICLE 1.5 - ANTI-KICKBACK

No employee of the division, shall have or acquire
any pecuniary interest, whether direct or indirect,
in this contract or in any part hereof. No officer,
employee, designer, attorney, or administrator of or
for the Owner who is authorized in such capacity
and on behalf of the Owner to exercise any
legislative, executive, supervisory or other similar
functions in connection with the construction of the
project, shall have or acquire any pecuniary
interest, whether direct or indirect, in this contract,
any material supply contract, subcontract,
insurance contract, or any other contract pertaining
to the project.

ARTICLE 1.6 - PATENTS AND ROYALTIES
A. The Contractor shall hold and save the Owner and

its officers, agents, servants and employees
harmless from liabilities of any nature or kind,
including cost and expenses, for, or on account of,
any patented or unpatented invention, process,
article or appliance manufactured or used in the
performance of this contract, including its use by
the Owner, unless otherwise specifically stipulated
in the contract documents.

If the Contractor uses any design, device or
materials covered by letters, patent or copyright,
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the Contractor shall provide for such use by
suitable agreement with the Owner of such
patented or copyrighted design, device or material.
It is mutually agreed and understood, without
exception, that the contract prices shall include all
royalties or costs arising from the use of such
design, device or materials, in any way involved in
the work. The Contractor and/or his sureties shall
indemnify and save harmless the Owner of the
project from any and all claims for infringement by
reason of the use of such patented or copyrighted
design, device or materials or any trademark or
copyright in connection with work agreed to be
performed under this contract and shall indemnify
the Owner for any cost, expense or damage it may
be obliged to pay by reason of such infringement at
any time during the prosecution of the work or
after completion of the work.

ARTICLE 1.7 - PREFERENCE FOR AMERICAN
AND MISSOURI PRODUCTS AND SERVICES

A.

By virtue of statutory authority a preference will be
given to Missouri labor and to products of mines,
forests and quarries of the state of Missouri when
they are found in marketable quantities in the state,
and all such materials shall be of the best quality
and suitable character that can be obtained at
reasonable market prices, all as provided for in
Section 8.280, Missouri Revised Statutes and
Cumulative Supplements.

Furthermore, pursuant to Section 34.076 Missouri
Revised Statutes and Cumulative Supplements, a
preference shall be given to those persons doing
business as Missouri firms, corporations, or
individuals, or which maintain Missouri offices or
places of business, when the quality of
performance promised is equal or better and the
price quoted is the same or less. In addition, in
order for a non-domiciliary bidder to be successful,
his bid must be that same percentage lower than a
domiciliary Missouri bidder's bid, as would be
required for a Missouri bidder to successfully bid
in the non-domiciliary state.

In accordance with the Missouri Domestic
Products Procurement Act Section 34.350 RSMo
and Cumulative Supplements any manufactured
goods or commodities used or supplied in the
performance of this contract or any subcontract
thereto shall be manufactured, assembled or
produced in the United States, unless the specified
products are not manufactured, assembled or
produced in the United States in sufficient
quantities to meet the agency's requirements or
cannot be manufactured, assembled or produced in
the United States within the necessary time in
sufficient quantities to meet the contract
requirements, or if obtaining the specified products
manufactured, assembled or produced in the
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United States would increase the cost of this
contract for purchase of the product by more than
ten percent.

ARTICLE 1.8 - COMMUNICATIONS

A. All notices, requests, instructions, approvals and

claims must be in writing and shall be delivered to
the Designer and copied to the Construction
Representative for the project except as required
by Article 1.12 Disputes and Disagreements, or as
otherwise specified by the Owner in writing as
stated in Section 012600. Any such notice shall be
deemed to have been given as of the time of actual
receipt.

The Contractor shall attend on-site progress and
coordination meetings, as scheduled by the
Construction Representative, no less than once a
month.

The Contractor shall ensure that major
subcontractors and suppliers shall attend monthly
progress meetings as necessary to coordinate the
work, and as specifically requested by the
Construction Representative.

ARTICLE 1.9 - SEPARATE CONTRACTS AND
COOPERATION

A. The Owner reserves the right to let other contracts

in connection with this work. The Contractor shall
afford other contractors reasonable opportunity for
the introduction and storage of their materials and
the execution of their work and shall properly
connect and coordinate his work with theirs.

The Contractor shall consult the drawings for all
other contractors in connection with this work.
Any work conflicting with the above shall be
brought to the attention of the Owner’s
Representative before the work is performed. If
the Contractor fails to do this, and constructs any
work which interferes with the work of another
contractor, the Contractor shall remove any part so
conflicting and rebuild same, as directed by the
Owner’s Representative at no additional cost to the
Owner.

Each contractor shall be required to coordinate his
work with other contractors so as to afford others
reasonable opportunity for execution of their work.
No contractor shall delay any other contractor by
neglecting to perform contract work at the proper
time. If any contractor causes delay to another,
they shall be liable directly to that contractor for
such delay in addition to any liquidated damages
which might be due the Owner.

Should the Contractor or project associated
subcontractors refuse to cooperate with the
instructions and reasonable requests of other
Contractors or other subcontractors in the overall
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coordinating of the work, the Owner may take such
appropriate action and issue directions, as required,
to avoid unnecessary and unwarranted delays.

Each Contractor shall be responsible for damage
done to Owner's or other Contractor's property by
him/her or workers in his employ through their
fault or negligence.

Should a Contractor sustain any damage through
any act or omission of any other Contractor having
a contract with the Owner, the Contractor so
damaged shall have no claim or cause of action
against the Owner for such damage, but shall have
a claim or cause of action against the other
Contractor to recover any and all damages
sustained by reason of the acts or omissions of
such Contractor. The phrase "acts or omissions" as
used in this section shall be defined to include, but
not be limited to, any unreasonable delay on the
part of any such contractors.

ARTICLE 1.10 - ASSIGNMENT OF CONTRACT

A.

No assignment by Contractor of any amount or any
part of this contract or of the funds to be received
there under will be recognized unless such
assignment has had the written approval of the
Director and the surety has been given due notice
of such assignment and has furnished written
consent thereto. In addition to the usual recitals in
assignment contracts, the following language must
be set forth: "It is agreed that the funds to be paid
to the assignee under this assignment are subject to
performance by the Contractor of this contract and
to claims or liens for services rendered or materials
supplied for the performance of the work called for
in said contract in favor of all persons, firms or
corporations rendering such services or supplying
such materials."

ARTICLE 1.11 - INDEMNIFICATION

A.

Contractor agrees to indemnify and save harmless
Owner and its respective commissioners, officers,
officials, agents, consultants and employees and
Designer, their agents, servants and employees,
from and against any and all liability for damage
arising from injuries to persons or damage to
property occasioned by any acts or omissions of
Contractor, any subcontractors, agents, servants or
employees, including any and all expense, legal or
otherwise, which may be incurred by Owner or
Designer, its agents, servants or employees, in
defense of any claim, action or suit.

The obligations of the Contractor under this
paragraph shall not extend to the liability of the
Designer, his agents or employees, arising out of
(1) the preparation or approval of maps, drawings,
opinions, reports, surveys, contract changes, design
or specifications, or (2) giving of or the failure to
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give directions or instructions by the Designer, his
agents or employees as required by this contract
documents provided such giving or failure to give
is the primary cause of the injury or damage.

ARTICLE 1.12 - DISPUTES AND

DISAGREEMENTS

It is hereby expressly agreed and understood that
in case any controversy or difference of opinion
arises during construction, best efforts will be
given to resolution at the field level. Should those
efforts be unsuccessful, the Contractor has the
right to appeal in writing, the decision of the
Director’s Designee to the Director at Room 730
Truman Building, P.O. Box 809, Jefferson City,
Missouri 65102. The decision of the Director shall
be final and binding on all parties.

ARTICLE 2 -- OWNER/DESIGNER

RESPONSIBILITIES

The Owner shall give all orders and directions
contemplated under this contract relative to the
execution of the work. During progress of work
the Owner will be represented at the project site by
the Construction Representative and/or Designer,
whose responsibilities are to see that this contract
is properly fulfilled.

The Owner shall at all times have access to the
work whenever it is in preparation or progress.
The Contractors shall provide proper facilities for
such access and for inspection and supervision.

All materials and workmanship used in the work
shall be subject to the inspection of the Designer
and Construction Representative, and any work
which is deemed defective shall be removed,
rebuilt or made good immediately upon notice.
The cost of such correction shall be borne by the
Contractor. Contractor shall not be entitled to an
extension of the contract completion date in order
to remedy defective work. All rejected materials
shall be immediately removed from the site of the
work.

If the Contractor fails to proceed at once with the
correction of rejected defective materials or
workmanship, the Owner may, by separate
contract or otherwise, have the defects remedied or
rejected. Materials removed from the site and
charge the cost of the same against any monies
which may be due the Contractor, without
prejudice to any other rights or remedies of the
Owner.

Failure or neglect on the part of Owner to observe
faulty work, or work done which is not in
accordance with the drawings and specifications
shall not relieve the Contractor from responsibility
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for correcting such work without additional
compensation.

F. The Owner shall have the right to direct the
Contractor to uncover any completed work.

1. If the Contractor fails to adequately notify the
Construction Representative and/or Designer
of an inspection as required by the Contract
Documents, the Contractor shall, upon written
request, uncover the work. The Contractor
shall bear all costs associated with uncovering
and again covering the work exposed.

2. If the Contractor is directed to uncover work,
which was not otherwise required by the
Contract Documents to be inspected, and the
work is found to be defective in any respect,
no compensation shall be allowed for this
work. If, however, such work is found to meet
the requirements of this contract, the actual
cost of labor and material necessarily involved
in the examination and replacement plus 10%
shall be allowed the Contractor.

G. The Designer shall give all orders and directions
contemplated under this contract relative to the
scope of the work and shall give the initial
interpretation of the contract documents.

H. The Owner may file a written notice to the
Contractor to  dismiss immediately any
subcontractors, project managers, superintendents,
foremen, workers, watchmen or other employees
whom the Owner may deem incompetent, careless
or a hindrance to proper or timely execution of the
work. The Contractor shall comply with such
notice as promptly as practicable without detriment
to the work or its progress.

I. Ifin the Owner’s judgment it becomes necessary at
any time to accelerate work, when ordered by the
Owner in writing, the Contractor shall redirect
resources to such work items and execute such
portions of the work as may be required to
complete the work within the current approved
contract schedule.

ARTICLE 3 -- CONTRACTOR
RESPONSIBILITIES

The Contractor shall register and utilize the Owner’s
eBuilder digital project management system for
submission of documents described in the following
sections. This includes but is not limited to submittals
as required by designer, payment applications, Request
for Information (RFI), construction change orders,
Request for Proposals (RFP), Designer Supplemental
Instructions (DSI), etc.
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ARTICLE 3.1 -- ACCEPTABLE SUBSTITUTIONS

A.

The Contractor may request use of any article,
device, product, material, fixture, form or type of
construction which in the judgment of the Owner
and Designer is equal in all respects to that named.
Standard products of manufacturers other than
those specified will be accepted when, prior to the
ordering or use thereof, it is proven to the
satisfaction of the Owner and Designer that they
are equal in design, strength, durability, usefulness
and convenience for the purpose intended.

Any changes required in the details and
dimensions indicated on the drawings for the
substitution of products other than those specified
shall be properly made at the expense of the
Contractor requesting the substitution or change.

The Contractor shall submit a request for such
substitutions in writing to the Owner and Designer
within twenty (20) working days after the date of
the "Notice to Proceed.” Thereafter no
consideration will be given to alternate forms of
accomplishing the work. This Article does not
preclude the Owner from exercising the provisions
of Article 4 hereof.

Any request for substitution by the Contractor shall
be submitted in accordance with SECTION
002113 - INSTRUCTIONS TO BIDDERS.

When a material has been approved, no change in
brand or make will be permitted unless:

1. Written verification is received from the
manufacturer stating they cannot make
delivery on the date previously agreed, or

2. Material delivered fails to comply with
contract requirements.

ARTICLE 3.2 -- SUBMITTALS

A.

The Contractor’s submittals must be submitted
with such promptness as to allow for review and
approval so as not to cause delay in the work. The
Contractor shall coordinate preparation and
processing of submittals with performance of
construction activities.

Coordinate each submittal with fabrication, =
purchasing, testing, delivery, other submittals, and
related activities that require sequential activity.

Submit four (4) copies to the Designer and
additional copies as required for the subcontractors
and material suppliers. Also provide copies to
meet the requirements for maintenance manuals.

All subcontractors' shop drawings and schedules
shall be submitted by the Contractor and shall bear
evidence that Contractor has received, reviewed,
and approved them. Any shop drawings and
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schedules submitted without this evidence will be
returned to the Contractor for resubmission.

The Contractor shall include with the shop
drawing, a letter indicating any and all deviations
from the drawings and/or specifications. Failure to
notify the Designer of such deviations will be
grounds for subsequent rejection of the related
work or materials. If, in the opinion of the
Designer, the deviations are not acceptable, the
Contractor will be required to furnish the item as
specified and indicated on the drawings.

The Designer shall check shop drawings and
schedules with reasonable promptness and approve
them only if they conform to the design concept of
the project and comply with the information given
in the contract documents. The approval shall not
relieve the Contractor from the responsibility to
comply with the drawings and specifications,
unless the Contractor has called the Designer's
attention to the deviation, in writing, at the time of
submission and the Designer has knowingly
approved thereof. An approval of any such
modification will be given only under the
following conditions:

1. It is in the best interest of the Owner

2. Tt does not increase the contract sum and/or
completion time

3. It does not deviate from the design intent

4. 1t is without prejudice to any and all rights
under the surety bond.

No extension of time will be granted because of the
Contractor's failure to submit shop drawings and
schedules in ample time to allow for review,
possible resubmission, and approval. Fabrication
of work shall not commence until the Contractor
has received approval. The Contractor shall
furnish prints of approved shop drawings and
schedules to all subcontractors whose work is in
any way related to the work under this contract.
Only prints bearing this approval will be allowed
on the site of construction

The Contractor shall maintain a complete file on-
site of approved shop drawings available for use by
the Construction Representative.

ARTICLE 3.3 — AS-BUILT DRAWINGS

A.

The Contractor shall update a complete set of the
construction drawings, shop drawings and
schedules of all work monthly by marking
changes, and at the completion of their work (prior
to submission of request for final payment) note all
changes and turn the set over to the Construction
Representative. ~ The updates shall show all
addenda, all field changes that were made to adapt
to field conditions, changes resulting from contract
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changes or supplemental instructions, and all
locations of structures, buried installations of
piping, conduit, and utility services. All buried and
concealed items both inside and outside shall be
accurately located as to depth and referenced to
permanent features such as interior or exterior wall
faces and dimensions shall be given in a neat and
legible manner in a contrasting colored pencil or
ink. If approved by the Designer, an electronic file
format may be provided.

ARTICLE 3.4 — GUARANTY AND

WARRANTIES

A.  General Guaranty

1. Neither the final certificate of payment nor
any provision in the contract documents nor
partial use or occupancy of the premises by
the Owner shall constitute an acceptance of
work not done in accordance with contract
requirements.

2. The Contractor or surety shall remedy any
defects in the work and pay for any damage to
property resulting there from which shall
appear within a period of one (1) year from
the date of substantial completion unless a
longer period is otherwise specified or a
differing guaranty period has been established
in the substantial completion certificate. The
Owner will give notice of observed defects
with reasonable promptness.

3. In case of default on the part of the Contractor
in fulfilling this part of this contract, the
Owner may correct the work or repair the
damage and the cost and expense incurred in
such event shall be paid by or recoverable
from the Contractor or surety.

4. The work will be free from defects not
inherent in the quality required or permitted,
and that the Work will conform to the
requirements of the Contract Documents.
Work not conforming to these requirements,
including substitutions not properly approved
and authorized, may be considered defective.
The Contractor's guaranty excludes remedy
for damage or defect caused by abuse,
modifications not executed by the Contractor,
improper or insufficient maintenance,
improper operation, or normal wear and tear
under normal usage. If required by the
Owner, the Contractor shall furnish
satisfactory evidence as to the kind and quality
of materials and equipment

B. Extended Warranty

Manufacturer's certificates of warranty shall be
obtained for all major equipment. Warranty shall
be obtained for at least one year. Where a longer
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period is offered at no additional cost or called for
in the specific equipment specifications, the longer
period shall govern.

ARTICLE 3.5 -- OPERATION AND

A.

MAINTENANCE MANUALS

Immediately after equipment submittals are
approved and no later than ten (10) working days
prior to the substantial completion inspection, the
Contractor shall provide to the Designer three (3)
copies of operating instructions and service
manuals, containing the following:

1. Start-up and Shut-down Procedures: Provide
a step-by-step write up of all major equipment.
When manufacturer’s printed start-up, trouble
shooting and shut-down procedures are
available; they may be incorporated into the
operating manual for reference.

2. Operating Instructions: Written operating
instructions shall be included for the efficient
and safe operation of all equipment.

3. Equipment List: List of all major equipment
as installed shall be prepared to include model
number, capacities, flow rate, name place data,
shop drawings and air and water balance
reports.

4. Service Instructions: Provide the following
information for all pieces of equipment.

a. Recommended spare parts including
catalog number and name of local
supplier or factory representative.

b. Belt sizes, types, and lengths.
c. Wiring diagrams.

5. Manufacturer's Certificate of Warranty as
described in Article 3.4.

6. Prior to the final payment, furnish to the
Designer three (4) copies of parts catalogs for
each piece of equipment furnished by him/her
on the project with the components identified
by number for replacement ordering.

Submission of operating instructions shall be done
in the following manner.

1. Manuals shall be in quadruplicate, and all
materials shall be bound into volumes of
standard 8%" x 11" hard binders. Large
drawings too bulky to be folded into 8%" x
11" shall be separately bound or folded and in
envelopes, cross referenced and indexed with
the manuals.

2. The manuals shall identify project name,
project number, and include the name and
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address of the Contractor, subcontractors and
manufacturers who were involved with the
activity described in that particular manual.

3. Internally subdivide the binder contents with
permanent page dividers, logically organized
with tab titles clearly printed under reinforced
laminated plastic tabs.

4. Contents: Prepare a Table of Contents for
each volume, with each product or system
description identified.

ARTICLE 3.6 - OTHER CONTRACTOR

A.

RESPONSIBILITIES

The Contractor shall keep on site, during progress
of the work, a competent superintendent
satisfactory to the Construction Representative.
The superintendent shall represent the Contractor
and all agreements made by the superintendent
shall be binding. The superintendent shall
carefully study and compare all drawings,
specifications and other instructions and shall
promptly notify the Construction Representative
and Designer, in writing, any error, inconsistency
or omission which may be discovered. The
superintendent shall coordinate all work on the
project. Any change of the superintendent shall be
approved by the Construction Representative.

Contractor shall, at all times, enforce strict
discipline and good order among his employees,
and shall not employ on the work any unfit person
or anyone not skilled in the work assigned to
him/her.

The Contractor shall supply sufficient labor,
material, plant and equipment and pay when due
any laborer, subcontractor or supplier for supplies
furnished and otherwise prosecute the work with
diligence to prevent work stoppage and insure
completion thereof within the time specified.

The Contractor and each of his subcontractors shall
submit to the Construction Representative, through
the Designer such schedules of quantities and
costs, progress schedules, payrolls, reports,
estimates, records and other data as the Owner may
request concerning work performed or to be
performed under this contract.

The Contractor, subcontractors, and material
suppliers shall upon written request, give the
Owner access to all time cards, material invoices,
payrolls, estimates, profit and loss statements, and
all other direct or indirect costs related to this
work.

The Contractor shall be responsible for laying out
all contract work such as layout of architectural,
structural, mechanical and electrical work, which
shall be coordinated with layouts of subcontractors
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for general construction work. The Contractor is
also responsible for unloading, uncrating and
handling of all materials and equipment to be
erected or placed by him/her, whether furnished by
Contractor or others. No extra charges or
compensation will be allowed as a result of failure
to verify dimensions before ordering materials or
fabricating items.

The Contractor must notify the Construction
Representative at least one working day before
placing concrete or burying underground utilities,
pipelines, etc.

Contractors shall prearrange time with the
Construction Representative for the interruption of
any facility operation. Unless otherwise specified
in these documents, all connections, alterations or
relocations as well as all other portions of the work
will be performed during normal working hours.

The Contractor shall coordinate all work so there
will not be prolonged interruptions of existing
equipment operation. Any existing plumbing,
heating, ventilating, air conditioning or electrical
disconnections necessary for the project, which
affect portions of this construction or building or
any other building must be scheduled with the
Construction Representative to minimize or avoid
any disruption of facility operations. In no case,
unless previously approved in writing by the
Construction Representative, shall utilities be left
disconnected at the end of a work day or over a
weekend.  Any interruption of utilities either
intentionally or accidentally shall not relieve the
Contractor responsible for the interruption from
the responsibility to repair and restore the utility to
normal service. Repairs and restoration shall be
made before the workers responsible for the repair
and restoration leave the job.

Contractors shall limit operations and storage of
materials to the area within the project, except as
necessary to connect to existing utilities, and shall
not encroach on neighboring property.  The
Contractor shall be responsible for repair of their
damage to property on or off the project site
occurring during construction of project. All such
repairs shall be made to the satisfaction of the
property owner.

Unless otherwise permitted, all materials shall be
new and both workmanship and materials shall be
of the best quality.

Unless otherwise provided and stipulated within
these specifications, the Contractor shall furnish,
construct, and/or install and pay for materials,
devices, mechanisms, equipment, all necessary
personnel, utilities including, but not limited to
water, heat, light and electric power, transportation

SECTION 007213 - GENERAL CONDITIONS

8/21

services, applicable taxes of every nature, and all
other facilities necessary for the proper execution
and completion of the work.

. Contractor shall carefully examine the plans and

drawings and shall be responsible for the proper
fitting of his material, equipment and apparatus
into the building.

The Contractor or subcontractors shall not
overload, or permit others to overload, any part of
any structure during the performance of this
contract.

All temporary shoring, bracing, etc., required for
the removal of existing work and/or for the
installation of new work shall be included in this
contract. The Contractor shall make good, at no
cost to the Owner, any damage caused by improper
support or failure of shoring in any respect. Each
Contractor shall be responsible for shoring
required to protect his work or adjacent property
and improvements of Owner and shall be
responsible for shoring or for giving written notice
to adjacent property owners. Shoring shall be
removed only after completion of permanent
supports.

The Contractor shall provide at the proper time
such material as is required for support of the
work. If openings are required, whether shown on
drawings or not, the Contractor shall see that they
are properly constructed.

During the performance of work the Contractor
shall be responsible for providing and maintaining
warning signs, lights, signal devices, barricades,
guard rails, fences and other devices appropriately
located on site which will give proper and
understandable warning to all persons of danger of
entry onto land, structure or equipment.

The Contractor shall be responsible for protection,
including weather protection, and proper
maintenance of all equipment and materials.

The Contractor shall be responsible for care of the
finished work and shall protect same from damage
or defacement until substantial completion by the
Owner. If the work is damaged by any cause, the
Contractor shall immediately begin to make repairs
in accordance with the drawings and
specifications. Contractor shall be liable for all
damage or loss unless attributable to the acts or
omissions of the Owner or Designer. Any claim for
reimbursement shall be submitted in accordance
with Article 4. After substantial completion the
Contractor will only be responsible for damage
resulting from acts or omissions of the Contractor
or subcontractors through final warranty.

In the event the Contractor encounters an
unforeseen hazardous material, the Contractor
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shall immediately stop work in the area affected
and report the condition to the Owner and
Designer in writing. The Contractor shall not be
required, pursuant to Article 4, to perform, any
work relating to hazardous materials.

In an emergency affecting safety of persons or
property, the Contractor shall act, at the
Contractor's  discretion, to prevent threatened
damage, injury or loss. Additional compensation
or extension of time claimed by the Contractor on
account of an emergency shall be determined as
provided in Article 4.

Before commencing work, Contractors shall confer
with the Construction Representative and facility
representative and review any facility rules and
regulations which may affect the conduct of the
work.

Project signs will only be erected on major
projects and only as described in the specifications.
If no sign is specified, none shall be erected.

ARTICLE 3.7 -- SUBCONTRACTS

A.

Subcontractor assignments as identified in the bid
form shall not be changed without written approval
of the Owner. The Owner will not approve
changes of a listed subcontractor unless the
Contractor documents, to the satisfaction of the
Owner that the subcontractor cannot or will not
perform the work as specified.

The Contractor is fully responsible to the Owner
for the acts and omissions of all subcontractors and
of persons either directly or indirectly employed by
them.

Every subcontractor shall be bound by the
applicable terms and provisions of these contract
documents, but no contractual relationship shall
exist between any subcontractor and the Owner
unless the right of the Contractor to proceed with
the work is suspended or this contract is terminated
as herein provided, and the Owner in writing elects
to assume the subcontract.

The Contractor shall upon receipt of "Notice to
Proceed" and prior to submission of the first
payment request, notify the Designer and
Construction Representative in writing of the
names of any subcontractors to be used in addition
to those identified in the bid form and all major
material suppliers proposed for all parts of the
work.

ARTICLE 4 -- CHANGES IN THE WORK

4.1 CHANGES IN THE WORK

A.

The Construction Representative, without giving
notice to the surety and without invalidating this
contract, may order extra work or make changes by
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altering, adding to or deducting from the work, this
contract sum being adjusted accordingly. All such
work shall be executed under the conditions of the
original contract. A claim for extension of time
caused by any change must be adjusted at the time
of ordering such change. No future request for
time will be considered.

Each Contract Change shall include all costs
required to perform the work including all labor,
material, equipment, overheads and profit, delay,
disruptions, or other miscellaneous expenses. No
subsequent requests for additional compensation
including claims for delay, disruption, or reduced
efficiency as a result of each change will be
considered. Values from the Schedule of Values
will not be binding as a basis for additions to or
deductions from the contract price.

The amount of any adjustment in this contract
price for authorized changes shall be agreed upon
before such changes become effective and shall be
determined, through submission of a request for
proposal, as follows:

1. By an acceptable fixed price proposal from the
Contractor.  Breakdowns shall include all
takeoff sheets of each Contractor and
subcontractor. Breakdown shall include a
listing of each item of material with unit prices
and number of hours of labor for each task.
Labor costs per hour shall be included with
labor burden identified, which shall be not less
than the prevailing wage rate, etc. Overhead
and profit shall be shown separately for each
subcontractor and the Contractor.

2. By a cost-plus-fixed-fee (time and material)
basis with maximum price, total cost not to
exceed said maximum. Breakdown shall
include a listing of each item of material with
unit prices and number of hours of labor for
each task. Labor costs per hour shall be
included with labor burden identified, which
shall be not less than the prevailing wage rate,
etc. Overhead and profit shall be shown
separately for each subcontractor and the
Contractor.

3. By unit prices contained in Contractor's
original bid form and incorporated in the
construction contract.

D. Overhead and Profit on Contract Changes shall be

applied as follows:

1. The overhead and profit charge by the
Contractor and all subcontractors shall be
considered to include, but is not limited to:
incidental job burdens, small truck (under 1
ton) expense, mileage, small hand tools,
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warranty costs, company benefits and general
office overhead. Project supervision including
field supervision and job site office expense
shall be considered a part of overhead and
profit unless a compensable time extension is
granted.

2. The percentages for overhead and profit
charged on Contract Changes shall be
negotiated, and may vary according to the
nature, extent, and complexity of the work
involved. However, the overhead and profit
for the Contractor or subcontractor actually
performing the work shall not exceed 14%.
When one or more tiers of subcontractors are
used, in no event shall any Contractor or
subcontractor receive as overhead and profit
more than 3% of the cost of the work
performed by any of his subcontractors. In no
case shall the total overhead and profit paid by
the Owner on any Contract Changes exceed
twenty percent (20%) of the cost of materials,
labor and equipment (exclusive of Contractor
or any Subcontractor overhead and profit)
necessary to put the contract change work in
place.

3. The Contractor will be allowed to add the cost
of bonding and insurance to their cost of work.
This bonding and insurance cost shall not
exceed 2% and shall be allowed on the total
cost of the added work, including overhead
and profit.

4. On proposals covering both increases and
decreases in the amount of this contract, the
application of overhead and profit shall be on
the net change in the cost of the work.

5. The percentage for overhead and profit to be
credited to the Owner on Contract Changes
that are solely decreases in the quantity of
work or materials shall be negotiated, and may
vary according to the nature, extent and
complexity of the work involved, but in no
case shall be less than ten percent (10%). If
the percentage for overhead and profit charged
for work added by Contract Changes for this
contract has been negotiated to less than 10%,
the negotiated rate shall then apply to credits
as well.

No claim for an addition to this contract sum shall
be valid unless authorized as aforesaid in writing
by the Owner. In the event that none of the
foregoing methods are agreed upon, the Owner
may order the Contractor to perform work on a
time and material basis. The cost of such work
shall be determined by the Contractor's actual labor
and material cost to perform the work plus
overhead and profit as outlined herein. The
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Designer and Construction Representative shall
approve the Contractor's daily time and material
invoices for the work involved.

If the Contractor claims that any instructions
involve extra cost under this contract, the
Contractor shall give the Owner’s Representative
written notice thereof within a reasonable time
after the receipt of such instructions, and in any
event before proceeding to execute the work. No
such claim shall be valid unless so made and
authorized by the Owner, in writing.

In an emergency affecting the safety of life or of
the structure or of adjoining property, the
Contractor, without special instruction or
authorization from the Construction
Representative, is hereby permitted to act at their
discretion to prevent such threatened loss or injury.
The Contractor shall submit a claim for
compensation for such emergency work in writing
to the Owner’s Representative.

ARTICLE 4.2 - CHANGES IN COMPLETION

TIME

A. Extension of the number of work days stipulated in

the Contract for completion of the work with
compensation may be made when:

1. The -contractor documents that proposed
Changes in the work, as provided in Article
4.1, extends construction activities critical to
contract completion date, OR

2. The Owner suspends all work for convenience
of the Owner as provided in Article 7.3, OR

3.  An Owner caused delay extends construction
activities critical to contract completion
(except as provided elsewhere in these
General Conditions). The Contractor is to
review the work activities yet to begin and
evaluate the possibility of rescheduling the
work to minimize the overall project delay.

Extension of the number of work days stipulated in
the Contract for completion of the work without
compensation may be made when:

1. Weather-related delays occur, subject to
provisions for the inclusion of a specified
number of "bad weather" days when provided
for in Section 012100-Allowances, OR

2. Labor strikes or acts of God occur, OR

3. The work of the Contractor is delayed on
account of conditions which were beyond the
control of the Contractor, subcontractors or
suppliers, and were not the result of their fault
or negligence.

No time extension or compensation will be
provided for delays caused by or within the control
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of the Contractor, subcontractors or suppliers and
for concurrent delays caused by the Owner.

The Contractor shall notify the Owner promptly of
any occurrence or conditions which in the
Contractor's opinion results in a need for an
extension of time. The notice shall be in writing
and shall include all necessary supporting
materials with details of any resultant costs and be
submitted in time to permit full investigation and
evaluation of the Contractor's claim. The Owner
shall promptly acknowledge the Contractor's
notice and, after recommendation from the
Owner’s Representative and/or Designer, shall
provide a decision to the Contractor. Failure on
the part of the Contractor to provide such notice
and to detail the costs shall constitute a waiver by
the Contractor of any claim. Requests for
extensions of time shall be for working days only.

ARTICLE 5 - CONSTRUCTION AND

COMPLETION

ARTICLE 5.1 - CONSTRUCTION

A.

COMMENCEMENT

Upon receipt of the "Intent to Award" letter, the
Contractor must submit the following properly
executed instruments to the Owner:

1. Contract;

2. Performance/payment bond as described in
Article 6.1;

3. Certificates of Insurance, or the actual policies
themselves, showing that the Contractor has
obtained the insurance coverage required by
Article 6.2.

4. Written Affirmative Action Plans as required
in Article 1.4.

Above referenced items must be received by the
Owner within ten (10) working days after the
effective date of the contract. If not received, the
Owner may treat the failure to timely submit them
as a refusal by the Contractor to accept a contract
for this work and may retain as liquidated damages
the Contractor's bid bond, cashier's check or
certified check as provided in the Instructions to
Bidders. Upon receipt the Owner will issue a
“Notice to Proceed” with the work to the
Contractor.

Within the time frame noted in Section 013200 -
Schedules, following receipt of the "Notice to
Proceed", the Contractor shall submit to the Owner
a progress schedule and schedule of wvalues,
showing activities through the end of the contract
period. Should the Contractor not receive written
notification from the Owner of the disapproval of
the schedule of values within fifteen (15) working
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days, the Contractor may consider it approved for
purpose of determining when the first monthly
Application and Certification for Payment may be
submitted.

The Contractor may commence work upon receipt
of the Division of Facilities Management, Design
and Construction’s "Notice to Proceed" letter.
Contractor shall prosecute the work with
faithfulness and energy, and shall complete the
entire work on or before the completion time stated
in the contract documents or pay to the Owner the
damages resulting from the failure to timely
complete the work as set out within Article 5.4.

ARTICLE 5.2 -- PROJECT CONSTRUCTION

A. Each Contractor shall submit for the Owner's

approval, in reproducible form, a progress schedule
showing the rate of progress and the order of the
work proposed to carry on various phases of the
project. The schedule shall be in conformance
with the requirements outlined in Section 013200 —
Schedules.

Contractor shall employ and supply a sufficient
force of workers, material, and equipment and
shall pay when due, any worker, subcontractor or
supplier and otherwise prosecute the work with
such diligence so as to maintain the rate of
progress indicated on the progress schedule,
prevent work stoppage, and insure completion of
the project within the time specified.

ARTICLE 5.3 -- PROJECT COMPLETION

A. Substantial Completion. A Project is substantially

complete when construction is essentially complete
and work items remaining to be completed can be
done without interfering with the Owner’s ability
to use the Project for its intended purpose.

1. Once the Contractor has reached what they
believe is Substantial Completion, the
Contractor shall notify the Designer and the
Construction Representative of the following:

a. That work is essentially complete with the
exception of certain listed work items.
The list shall be referred to as the
“Contractor’s Punch.”

b. That all Operation and Maintenance
Manuals have been assembled and
submitted in accordance with Article
3.5A.

c. That the Work is ready for inspection by
the Designer and Construction
Representative. The Owner shall be
entitled to a minimum of ten working
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days notice before the inspection shall be
performed.

2. If the work is acceptable, the Owner shall
issue a Certificate of Substantial Completion,
which shall set forth the responsibilities of the
Owner and the Contractor for utilities,
security, maintenance, damage to the work
and risk of loss. The Certificate shall also
identify those remaining items of work to be
performed by the Contractor. All such work
items shall be complete within 30 working
days of the date of the Certificate, unless the
Certificate specifies a different time. If the
Contractor shall be required to perform tests
that must be delayed due to climatic
conditions, it is understood that such tests and
affected equipment will be identified on the
Certificate and shall be accomplished by the
Contractor at the earliest possible date.
Performance of the tests may not be required
before Substantial Completion can be issued.
The date of the issuance of the Certificate of
Substantial Completion shall determine
whether or not the work was completed within
the contract time and whether or not
Liquidated Damages are due.

3. Ifthe work is not acceptable, and the Owner
does not issue a Certificate of Substantial
Completion, the Owner shall be entitled to
charge the Contractor with the Designer’s and
Owner’s costs of re-inspection, including time
and travel.

Partial Occupancy. Contractor agrees that the
Owner shall be permitted to occupy and use any
completed or partially completed portions of the
Project, when such occupancy and use is in the
Owner’s best interest. Owner shall notify
Contractor of its desire and intention to take Partial
Occupancy as soon as possible but at least ten (10)
working days before the Owner intends to occupy.
If the Contractor believes that the portion of the
work the Owner intends to occupy is not ready for
occupancy, the Contractor shall notify the Owner
immediately. The Designer shall inspect the work
in accordance with the procedures above. If the
Contractor claims increased cost of the project or
delay in completion as a result of the occupancy,
he shall notify the Owner immediately but in all
cases before occupancy occurs.

Final Completion. The Project is finally complete
when the Certificate of Substantial Completion has
been issued and all work items identified therein as
incomplete have been completed, and when all
administrative items required by the contract have
been completed. Final Completion entitles the
Contractor to payment of the outstanding balance
of the contract amount including all change orders
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and retainage. Within five (5) working days of the
date of the Certificate of Substantial Completion,
the Contractor shall identify the cost to complete
any outstanding items of work. The Designer shall
review the Contractor’s estimate and either
approve it or provide an independent estimate for
all such items. If the Contractor fails to complete
the remaining items within the time specified in
the Certificate, the Owner may terminate the
contract and go to the surety for project completion
in accordance with Article 7.2 or release the
contract balance to the Contractor less 150% of the
approved estimate to complete the outstanding
items. Upon completion of the outstanding items,
when a final cost has been established, any monies
remaining shall be paid to the Contractor. Failure
to complete items of work does not relieve the
Contractor from the obligation to complete the
administrative requirements of the contract, such
as the provisions of Article 5.3 FAILURE TO
COMPLETE ALL ITEMS OF WORK UNDER
THE CONTRACT SHALL BE CONSIDERED A
DEFAULT AND BE GROUNDS FOR
CONTRACT TERMINATION AND
DEBARMENT.

Liquidated Damages. Contractor agrees that the
Owner may deduct from the contract price and
retain as liquidated damages, and not as penalty or
forfeiture, the sum stipulated in this contract for
each work day after the Contract Completion Day
on which work is not Substantially Complete.
Assessment of Liquidated Damages shall not
relieve the Contractor or the surety of any
responsibility or obligation under the Contract. In
addition, the Owner may, without prejudice to any
other rights, claims, or remedies the Owner may
have including the right to Liquidated Damages,
charge the Contractor for all additional expenses
incurred by the Owner and/or Designer as the
result of the extended contract period through Final
Completion. Additional Expenses shall include
but not be limited to the costs of additional
inspections.

Early Completion. The Contractor has the right to
finish the work before the contract completion
date; however, the Owner assumes no liability for
any hindrances to the Contractor unless Owner
caused delays result in a time extension to the
contract completion date. The Contractor shall not
be entitled to any claims for lost efficiencies or for
delay if a Certificate of Substantial Completion is
given on or before the Contract Completion Date.

ARTICLE 5.4 -- PAYMENT TO CONTRACTOR

A.

Payments on account of this contract will be made
monthly in proportion to the work which has been
completed. Request for payment must be submitted
on the Owner's forms. No other pay request will
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be processed. Supporting breakdowns must be in
the same format as Owner’s forms and must
provide the same level of detail. The Designer
will, within 5 working days from receipt of the
contractor’s request for payment either issue a
Certificate for Payment to the Owner, for such
amount as the Designer determines is properly due,
or notify the Contractor in writing of reasons for
withholding a Certificate. The Owner shall make
payment within 30 calendar days after the
"Application and Certification for Payment" has
been received and certified by the Designer. The
following items are to be attached to the
contractor’s pay request:

1. Updated construction schedule

2. Certified payrolls consisting of name,
occupation and craft, number of hours worked
and actual wages paid for each individual
employee, of the Contractor and all
subcontractors working on the project

The Owner shall retain 5 percent of the amount of
each such payment application, except as allowed
by Article 5.4, until final completion and
acceptance of all work covered by this contract.

Each payment made to Contractor shall be on
account of the total amount payable to Contractor
and all material and work covered by paid partial
payment shall thereupon become the sole property
of Owner. This provision shall not be construed as
relieving Contractor from sole responsibility for
care and protection of materials and work upon
which payments have been made or restoration of
any damaged work or as a waiver of the right of
Owner to require fulfillment of all terms of this
contract.

Materials delivered to the work site and not
incorporated in the work will be allowed in the
Application and Certification for Payment on the
basis of one hundred (100%) percent of value,
subject to the 5% retainage providing that they are
suitably stored on the site or in an approved
warehouse in accordance with the following
requirements:

1. Material has previously been approved
through submittal and acceptance of shop
drawings conforming to requirements of
Article 3.2 of General Conditions.

2. Delivery is made in accordance with the time
frame on the approved schedule.

3. Materials, equipment, etc., are properly stored
and protected from damage and deterioration
and remain so - if not, previously approved
amounts will be deleted from subsequent pay
applications.
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4. The payment request is accompanied by a
breakdown  identifying  the material
equipment, etc. in sufficient detail to establish
quantity and value.

The Contractor shall be allowed to include in the
Application and Certification for Payment, one
hundred (100%) of the value, subject to retainage,
of major equipment and material stored off the site
if all of the following conditions are met:

1. The request for consideration of payment for
materials stored off site is made at least 15
working days prior to submittal of the
Application for Payment including such
material. Only materials inspected will be
considered for inclusion on Application for
Payment requests.

2. Materials stored in one location off site are
valued in excess of $25,000.

3. That a Certificate of Insurance is provided
indicating adequate protection from loss, theft
conversion or damage for materials stored off
site. This Certificate shall show the State of
Missouri as an additional insured for this loss.

4. The materials are stored in a facility approved
and inspected, by the Construction
Representative.

5. Contractor shall be responsible for, Owner
costs to inspect out of state facilities, and any
delays in the completion of the work caused
by damage to the material or for any other
failure of the Contractor to have access to this
material for the execution of the work.

The Owner shall determine the amount, quality
and acceptability of the work and materials which
are to be paid for under this contract. In the event
any questions shall arise between the parties,
relative to this contract or specifications,
determination or decision of the Owner or the
Construction Representative and the Designer shall
be a condition precedent to the right of the
Contractor to receive any money or payment for
work under this contract affected in any manner or
to any extent by such question.

Payments Withheld: The Owner may withhold or
nullify in whole or part any certificate to such
extent as may be necessary to protect the Owner
from loss on account of:

1. Defective work not remedied. When a notice
of noncompliance is issued on an item or
items, corrective action shall be undertaken
immediately.  Until corrective action is
completed, no monies will be paid and no
additional time will be allowed for the item or
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items. The cost of corrective action(s) shall be
borne by the Contractor.

2. A reasonable doubt that this contract can be
completed for the unpaid balance.

3. Failure of the Contractor to update as-built
drawings monthly for review by the
Construction Representative.

4. Failure of the Contractor to update the
construction schedule.

When the Construction Representative is
satisfied the Contractor has remedied above
deficiencies, payment shall be released.

H. Final Payment: Upon receipt of written notice

from the Contractor to the Designer and Project
Representative that the work is ready for final
inspection and acceptance, the Designer and
Project Representative, with the Contractor, shall
promptly make such inspection. If the work is
acceptable and the contract fully performed, the
Construction Representative shall complete a final
acceptance report and the Contractor will be
directed to submit a final Application and
Certification for Payment. If the Owner approves
the same, the entire balance shall be due and
payable, with the exception of deductions as
provided for under Article 5.4.

1.  Where the specifications provide for the
performance by the Contractor of (certain tests
for the purpose of balancing and checking the
air conditioning and heating equipment and
the Contractor shall have furnished and
installed all such equipment in accordance
with the specifications, but said test cannot
then be made because of climatic conditions,
such test shall may be considered as required
under the provisions of the specifications,
Section 013300 and this contract may be
substantial Full payment will not be made
until the tests have been made and the
equipment and system is finally accepted. If
the tests are not completed when scheduled,
the Owner may deduct 150% of the value of
the tests from the final payment.

2. The final payment shall not become due until
the Contractor delivers to the Construction
Representative:

a) A complete file of releases, on the
standard form included in the contract
documents as "Final Receipt of Payment
and Release Form", from subcontractors
and material suppliers evidencing
payment in full for services, equipment
and materials, as the case may require, if
the Owner approves, or a consent from
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the Surety to final payment accepting
liability for any unpaid amounts.

b) An Affidavit of Compliance with
Prevailing Wage Law, in the form as
included in this contract specifications,
properly executed by each subcontractor,
and the Contractor

¢) Certified copies of all payrolls
d) As-built drawings

3. Ifany claim remains unsatisfied after all
payments are made, the Contractor shall
refund to the Owner all monies that the latter
may be compelled to pay in discharging such a
claim including all costs and a reasonable
attorney's fee.

4. Missouri statute requires prompt payment
from the Owner to the Contractor within thirty
calendar days and from the Contractor to his
subcontractors within fifteen calendar days.
Failure to make payments within the required
time frame entitles the receiving party to
charge interest at the rate of one and one half
percent per month calculated from the
expiration of the statutory time period until
paid.

5. The value of all unused unit price allowances
and/or 150% of the value of the outstanding
work items, and/or liquidated damages may be
deducted from the final pay request without
executing a Contract Change. Any unit price
items which exceed the number of units in the
contract may be added by Contract Change.

ARTICLE 6 -- INSURANCE AND BONDS

ARTICLE 6.1 -- BOND

A. Contractor shall furnish a performance/payment

bond in an amount equal to 100% of the contract
price to guarantee faithful performance of the
contract and 100% of the contract price to
guarantee the payment of all persons performing
labor on the project and furnishing materials in
connection therewith under this contract as set
forth in the standard form of performance and
payment bond included in the contract documents.
The surety on such bond shall be issued by a surety
company authorized by the Missouri Department
of Insurance to do business in the state of
Missouri.

All Performance/Payment Bonds furnished in
response to this provision shall be provided by a
bonding company with a rating of B+ or higher as
established by A.M. Best Company, Inc. in their
most recent publication.
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ARTICLE 6.2 - INSURANCE

A.

The successful Contractor shall procure and
maintain for the duration of the contract issued a
policy or policies of insurance for the protection
of both the Contractor and the Owner and their
respective officers, officials, agents, consultants
and employees. The Owner requires certification
of insurance coverage from the Contractor prior to
commencing work.

Minimum Scope and Extent of Coverage
1. General Liability

Commercial General Liability, ISO coverage
form number or equivalent CG 00 Ol
("occurrence" basis), or I-SO coverage form
number CG 00 02, or ISO equivalent.

If ISO equivalent or manuscript general
liability coverage forms are used, minimum
coverage will be as follows:
Premises/Operations; Independent
Contractors; Products/Completed Operations;
personal Injury; Broad Form Property Damage
including Completed Operations; Broad Form
Contractual Liability Coverage to include
Contractor's obligations under Article 1.11
Indemnification and any other Special
Hazards required by the work of the contract.

2. Automobile Liability

Business Automobile Liability Insurance, ISO
Coverage form number or equivalent CA 00
01 covering automobile liability, code 1
"ANY AUTO".

3. Workers' Compensation and Employer's

Liability

Statutory Workers' Compensation Insurance
for Missouri and standard Employer's Liability
Insurance, or the authorization to self-insure

for such liability from the Missouri Division
of Workers” Compensation.

4. Builder's Risk or Installation Floater Insurance

Insurance upon the work and all materials,
equipment, supplies, temporary structures and
similar items which may be incident to the
performance of the work and located at or
adjacent to the site, against loss or damage
from fire and such other casualties as are
included in extended coverage in broad "All
Risk" form, including coverage for Flood and
Earthquake, in an amount not less than the
replacement cost of the work or this contact
price, whichever is greater, with loss payable
to Contractor and Owner as their respective
interests may appear.
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Contractor shall maintain sufficient insurance
to cover the full value of the work and
materials as the work progresses, and shall
furnish Owner copies of all endorsements. If
Builder's  Risk  Reporting- Form  of
Endorsement is used, Contractor shall make
all reports as required therein so as to keep in
force an amount of insurance which will equal
the replacement cost of the work, materials,
equipment, supplies, temporary structures, and
other property covered thereby; and if, as a
result of Contractor's failure to make any such
report, the amount of insurance so recoverable
shall be less than such replacement cost,
Contractor's interest in the proceeds of such
insurance, if any, shall be subordinated to
Owner's interest to the end that Owner may
receive full reimbursement for its loss.

C. Minimum Limits of Insurance

1. General Liability

Contractor

$2,000,000 combined single limit per
occurrence for bodily injury,
personal injury, and
property damage

$2,000,000 annual aggregate

2. Automobile Liability
$2,000,000 combined single limit per

occurrence for bodily injury
and property damage

3. Workers' Compensation and Employers
Liability
Workers' Compensation limits as required by
applicable State Statutes (generally unlimited)
and minimum of $1,000,000 limit per accident
for Employer's Liability.

General Liability and Automobile Liability
insurance may be arranged under individual
policies for the full limits required or by a
combination of underlying policies with the
balance provided by a form-following Excess
or Umbrella Liability policy.

Deductibles and Self-Insured Retentions

All deductibles, co-payment clauses, and self-
insured retentions must be declared to and
approved by the Owner. The Owner reserves the
right to request the reduction or elimination of
unacceptable deductibles or self-insured retentions,
as they would apply to the Owner, and their
respective officers, officials, agents, consultants
and employees. Alternatively, the Owner may
request Contractor to procure a bond guaranteeing
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payment of losses and related investigations,
claims administration, and defense expenses.

Other Insurance Provisions and Requirements

The respective insurance policies and coverage, as
specified below, must contain, or be endorsed to
contain the following conditions or provisions:

1. General Liability

The Owner, and its respective commissioners,
officers, officials, agents, consultants and
employees shall be endorsed as additional
insured’s by ISO form CG 20 26 Additional
Insured - Designated Person or Organization.
As additional insured’s, they shall be covered
as to work performed by or on behalf of the
Contractor or as to liability which arises out of
Contractor's activities or resulting from the
performance of services or the delivery of
goods called for by the Contract.

Contractor's insurance coverage shall be
primary with respect to all additional
insured’s. Insurance of self-insurance
programs maintained by the designated
additional -insured’s shall be excess of the
Contractor's insurance and shall not contribute
with it.

Additionally, the Contractor and Contractor's
general liability insurer shall agree to waive
all rights of subrogation against the Owner
and any of their respective officers, officials,
agents, consultants or employees for claims,
losses, or expenses which arise out of
Contractor's activities or result from the
performance of services or the delivery of
goods called for by the Contract.

Contractor's failure to comply with the terms
and conditions of these insurance policies
shall not affect or abridge coverage for the
Owner, or for any of their officers, officials,
agents, consultants or employees.

2. Automobile Insurance

The Owner, and their respective officers,
officials, agents, consultants and employees
shall be endorsed as additional insured’s by
ISO form CG 20 26 - Additional Insured
Designated Person or Organization.  As
additional insured’s, they shall be covered as
to work performed by or on behalf of the
Contractor or as to liability which arises out of
Contractor's activities or resulting from the
performance of services or the delivery of
goods called for by the Contract.

Contractor's insurance coverage shall be
primary with respect to all additional
insured’s. Insurance or self-insurance
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programs maintained by the designated
additional insured’s shall be in excess of the
Contractor's insurance and shall not contribute
with it.

Additionally, the Contractor and Contractor's
automobile insurer shall agree to waive all
rights of subrogation against the Owner and
any of their respective officers, officials,
agents, consultants or employees for claims,
losses, or expenses which arise out of
Contractor's activities or result from the
performance of services or the delivery of
goods called for by the Contract.

Contractor's failure to comply with the terms
and conditions of these insurance policies
shall not affect or abridge coverage for the
Owner or for any of its officers, officials,
agents, consultants or employees.

3. Workers' Compensation/Employer's Liability

Contractor's workers' compensation insurance
shall be endorsed with NCCI form WC 00 03
01 A - Alternative Employer Endorsement.
The Alternative Employer Endorsement shall
designate the Owner as "alternate employers."

4. All Coverages

Each insurance policy required by this section
of the Contract shall contain a stipulation,
endorsed if necessary, that the Owner will
receive a minimum of a thirty (30) calendar
day advance notice of any policy cancellation.
Ten (10) calendar days advance notice is
required for policy cancellation due to non-
payment of premium.

Insurer Qualifications and Acceptability

Insurance required hereunder shall be issued by an
AM. Best, “B+” rated, Class IX insurance
company approved to conduct insurance business
in the state of Missouri.

Verification of Insurance Coverage

Prior to Owner issuing a Notice to Proceed, the
Contractor-shall furnish the Owner with
Certificate(s) of Insurance and with any applicable
original endorsements evidencing the required
insurance coverage. The insurance certificates and
endorsements are to be signed by a person
authorized by that insurer to bind coverage on its
behalf. All certificates and endorsements received
by the Owner are subject to review and approval
by the Owner. The Owner reserves the right to
require certified copies of all required policies at
any time. If the scope of this contract will exceed
one (1) year - or, if any of Contractor's applicable
insurance coverage expires prior to completion of
the work or services required under this contract -
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the Contractor will provide a renewal or
replacement certificate before continuing work or
services hereunder. If the Contractor fails to
provide documentation of required insurance
coverage, the Owner may issue a stop work order
and no additional contract completion time and/or
compensation shall be granted as a result thereof.

ARTICLE 7 — SUSPENSION OR TERMINATION

OF CONTRACT

ARTICLE 7.1 - FOR SITE CONDITIONS

When conditions at the site of the proposed work
are considered by the Owner to be unsatisfactory
for prosecution of the work, the Contractor may be
ordered in writing to suspend the work or any part
thereof until reasonable conditions exist. When
such suspension is not due to fault or negligence of
the Contractor, time allowed for completion of
such suspended work will be extended by a period
of time equal to that lost due to delay occasioned
by ordered suspension. This will be a no cost time
extension.

ARTICLE 7.2 - FOR CAUSE

A.

Termination or Suspension for Cause:

1. If the Contractor shall file for bankruptcy, or
should make a general assignment for the
benefit of the creditors, or if a receiver should
be appointed on account of insolvency, or if
the contractor should persistently or
repeatedly refuse or fail to supply enough
properly skilled workers or proper materials,
or if the contractor should fail to make prompt
payment to subcontractors or for material or
labor, or persistently disregard laws,
ordinances or the instructions of the Owner, or
otherwise be guilty of a substantial violation
of any provision of this contract, then the
Owner may serve notice on the Contractor and
the surety setting forth the violations and
demanding compliance with this contract.
Unless within ten (10) consecutive calendar
days after serving such notice, such violations
shall cease and satisfactory arrangements for
correction be made, the Owner may suspend
the Contractor's right to proceed with the work
or terminate this contract.

2. In the event the Owner suspends Contractor's
right to proceed with the work or terminates
the contract, the Owner may demand that the
Contractor's surety take over and complete the
work on this contract, after the surety submits
a written proposal to the Owner and receives
written approval and upon the surety's failure
or refusal to do so within ten (10) consecutive
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calendar days after demand therefore, the
Owner may take over the work and prosecute
the same to completion by bid or negotiated
contract, or the Owner may elect to take
possession of and utilize in completing the
work such materials, supplies, appliances and
plant as may be on the site of the work, and all
subcontractors, if the Owner elects, shall be
bound to perform their contracts.

The Contractor and its surety shall be and remain
liable to the Owner for any excess cost or damages
occasioned to the Owner as a result of the actions
above set forth.

The Contractor in the event of such suspension or
termination shall not be entitled to receive any
further payments under this contract until the work
is wholly finished. Then if the unpaid balance
under this contract shall exceed all expenses of the
Owner as certified by the Director, such excess
shall be paid to the Contractor; but, if such
expenses shall exceed the unpaid balance as
certified by the Director, the Contractor and their
surety shall be liable for and shall pay the
difference and any damages to the Owner.

In exercising Owner's right to secure completion of
the work under any of the provisions hereof, the
Director shall have the right to exercise Owner's
sole discretion as to the manner, methods and
reasonableness of costs of completing the work.

The rights of the Owner to suspend or terminate as
herein provided shall be cumulative and not
exclusive and shall be in addition to any other
remedy provided by law.

The Contractor in the event of such suspension or
termination may be declared ineligible for Owner
contracts for a minimal period of twelve (12)
months. Further, no contract will be awarded to
any Contractor who lists in their bid form any
subcontractor whose prior performance has
contributed, as determined by the Owner, to a
breach of a contract. In order to be considered for
state-awarded contracts after this period, the
Contractor/subcontractor will be required to
forward acceptance reports to the Owner regarding
successful completion of non-state projects during
the intervening twelve (12) months from the date
of default. No contracts will be awarded to a
subcontractor/Contractor until the ability to
perform responsibly in the private sector has been
proven to the Owner.

ARTICLE 7.3 -- FOR CONVENIENCE

A.

The Owner may terminate or suspend the Contract
or any portion of the Work without cause at any
time, and at the Owner's convenience. Notification
of a termination or suspension shall be in writing
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and shall be given to the Contractor and their 5. Settle all outstanding liabilities arising from

surety. If the Contract is suspended, the notice will termination with subcontractors and suppliers.
contain the anticipated duration of the suspension

or the conditions under which work will be 6. Transfer title and deliver to the Owner, work
permitted to resume. If appropriate, the Contractor in progress, completed work, supplies and
will be requested to demobilize and re-mobilize other material produced or acquire for the
and will be reimbursed time and costs associated work terminated, and completed or partially
with the suspension. completed plans, drawings information and

other property that, if the Contract had been
completed, would be required to be furnished
1. Cease operations when directed. to the Owner.

B. Upon receipt of notification, the Contractor shall:

2. Take actions to protect the work and any

. C. For termination without cause and at the Owner's
stored materials.

convenience, in addition to payment for work

3. Place no further subcontracts or orders for completed prior to date of termination, the
material, supplies, services or facilities except Contractor may be entitled to payment of other
as may be necessary to complete the portion of documented costs directly associated with the early
the Contract that has not been terminated. No termination of the contract. Payment for
claim for payment of materials or supplies anticipated profit and unapplied overhead will not
ordered after the termination date shall be be allowed.
considered.

4. Terminate all existing subcontracts, rentals,
material, and equipment orders.
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SECTION 007300 - SUPPLEMENTARY CONDITIONS

1.0 GENERAL:
A. These Supplementary General Conditions clarify, add, delete, or otherwise modify standard terms and
conditions of DIVISION 0, BIDDING AND CONTRACTING REQUIREMENTS.

2.0 CONTACTS:

Designer: Mitch Strother
Missouri National Guard Facilities Division
6819 N. Boundary Rd.
Jefferson City, Mo. 65101
Telephone: 573-638-9536
Email: mitchell.l.strother.nfg@army.mil

MONG Project Manager /

Construction Representative: Bill Edwards
Missouri National Guard-CFMO Office
6819a North Boundary Road
Jefferson City, Missouri 65101
Telephone: 573-638-9534
Email: billy.j.edwards66.nfg@army.mil

Contract Specialist: Mandy Roberson
Division of Facilities Management, Design and Construction
301 West High Street, Room 730
Jefferson City, Missouri 65101
Telephone: 573-522-0074
Email: mandy.roberson@oa.mo.gov

3.0 NOTICE: ALL BID MATERIALS ARE DUE AT THE TIME OF BID SUBMITTAL. THERE IS
NO SECOND SUBMITTAL FOR THIS PROJECT.

4.0 FURNISHING CONSTRUCTION DOCUMENTS:
A. The Owner will furnish the Contractor with approximately 3 complete sets of drawings and
specifications at no charge.
B. The Owner will furnish the Contractor with approximately 3 sets of explanatory or change drawings at
no charge.
C. The Contractor may make copies of the documents as needed with no additional cost to the Owner.

5.0 SAFETY REQUIREMENTS

Contractor and subcontractors at any tier shall comply with RSMo 292.675 and Article 1.3, E, of Section
007213, General Conditions.

6.0 ENVIRONMENTAL MANAGEMENT SYSTEM (eMS):

The Missouri Army National Guard (MOARNG) has implemented an Environmental Management System
(eMS). One of the key components of the eMS is the establishment of an Environmental Policy that must be
communicated to all persons working for or on behalf of the organization including all suppliers and contractors.
This policy stresses commitment to compliance with accepted environmental practices, and meeting or exceeding
applicable environmental requirements, legal and otherwise. This policy also stresses commitment to waste
minimization, pollution prevention, and management of personnel, processes, real property, and materials in a
manner to reduce environmental impacts. The policy is available upon request to all parties by contacting the
Environmental Management Office at (573) 638-9514.

7.0 OFF-SITE BORROW & SPOIL DEPOSIT SITES FOR FEDERALLY FUNDED PROJECTS:

All Federally funded projects which involve off-site borrow and/or off-site spoil deposit sites will require
written certification that the site(s) are in compliance with the National Environmental Protection Act and all
related applicable Federal and State laws and regulations. If the need for off-site borrow and/or spoil sites is
stipulated in the Contract Documents, the following applies:
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A. The Contractor is required to use only the designated site described in the Contract Documents. If

B.

another off-site area is proposed by the Contractor, the Contractor must provide written certification to
the Division of Facilities Management, Design and Construction Project Representative that the
proposed borrow or spoil site has been cleared of environmental concerns in accordance with all
applicable Federal and State laws and regulations. These include but are not limited to the following:
Clean Water Act; the Endangered Species Act; the National Historic Preservation Act (NHPA) (The site
must have Section 106 Clearance); the Farmland Protection Act; Resource Conservation and Recovery
Act; Comprehensive Environmental Response; Compensation and Liability Act; and RSMo Chapter
194, Section 194.400, Unmarked Human Burial Sites. Certifications shall include clearance letters and
other evidence of coordination with the appropriate regulatory agencies. The Missouri Historic
Preservation Office, PO Box 176 Jefferson City, MO 65102, may be contacted to provide assistance
with the NHPA and cultural resource issues pertaining to the borrow and spoil site regulations. The
Missouri State Historic Preservation Office can provide a list of qualified and certified archaeologists to
assist in borrow and spoil site investigations.

If project conditions require off-site borrow or off-site deposit of spoils, the Contractor will be required
to provide written certification to the Division of Facilities Management, Design and Construction
Project Representative that the proposed borrow or spoil site has been cleared of environmental
concerns in accordance with all applicable Federal and State laws and regulations. These include but are
not limited to the following: Clean Water Act; the Endangered Species Act; the National Historic
Preservation Act (NHPA) (The site must have Section 106 Clearance); the Farmland Protection Act;
Resource Conservation and Recovery Act; Comprehensive Environmental Response; Compensation
and Liability Act; and RSMo Chapter 194, Section 194.400, Unmarked Human Burial Sites.
Certifications shall include clearance letters and other evidence of coordination with the appropriate
regulatory agencies. The Missouri Historic Preservation Office, PO Box 176 Jefferson City, MO
65102, may be contacted to provide assistance with the NHPA and cultural resource issues pertaining to
the borrow and spoil site regulations. The Missouri State Historic Preservation Office can provide a list
of qualified and certified archaeologists to assist in borrow and spoil site investigations.

The Owner recognizes that additional time (beyond what is allowed in the Construction Contract) may
be required in order to secure the aforementioned certifications and approvals. Should more time be
required, the Owner will consider approval of a no-cost time extension contract change. The Contractor
will be required to provide documentation that substantiates the need for the time extension.
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SECTION 007333 - SUPPLEMENTARY GENERAL CONDITIONS
FOR FEDERALLY FUNDED/ASSISTED CONSTRUCTION PROJECTS

1.0 Notice of Federal Funding

This project is being performed in whole or in part using federal funds. Therefore, all work or services
performed by the Contractor and its subcontractors shall be subject to the terms and conditions set forth
below in addition to all terms and conditions in the Construction Contract, General Conditions, and other
contract documents. The concepts, rules, and guidelines set forth in 2 C.F.R. 200 describing allowable costs
and administrative requirements apply.

2.0 Definitions

As used herein, “Federal Government” means the government of the United States of America. “Federal
Agency” means an agency, entity, department or division of the Federal Government that is providing
funding for this project. All other terms shall have the meanings established in the Construction Contract,
General Conditions, and/or Project Manual, unless such definitions conflict with a definition provided in
an applicable statute or regulation.

3.0 Conflicting Terms or Conditions

To the extent that any terms or conditions set forth herein conflict with the Construction Contract or its
General Conditions, the more stringent of the two terms and conditions shall govern.

4.0 No Obligation by Federal Government

The Federal Government is not a party to this contract and is not subject to any obligations or liabilities to
the non-Federal entity, Contractor, or any other party pertaining to any matter resulting from the contract.

5.0 Compliance with Federal Laws, Regulations and Executive Orders

The Contractor and its subcontractors and suppliers are required to comply with all applicable Federal laws,
regulations, and executive orders, regardless of whether set forth herein. The Contractor shall assist and
enable the State of Missouri in complying with any requirements imposed by the Federal Agency as a
condition of funding.

6.0 Compliance with Civil Rights Provisions

The Contractor shall comply with all Federal statutes, executive orders, and regulations relating to
nondiscrimination. These include, but are not limited to the following:

Title VI of the Civil Rights Act of 1964 (P.L. 88-352) which prohibits discrimination on the basis
of race, color or national origin;

Title IX of the Education Amendments of 1972, as amended (20 U.S.C. §§1681-1683, and 1685-
1686), which prohibits discrimination on the basis of sex;

Section 504 of the Rehabilitation Act of 1973, as amended (29 U.S.C. §794), which prohibits
discrimination on the basis of handicaps;
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7.0

The Age Discrimination Act of 1975, as amended (42 U.S.C. §§6101-6107), which prohibits
discrimination on the basis of age;

Title VIII of the Civil Rights Act of 1968 (42 U.S.C. §§3601 et seq.), as amended, relating to
nondiscrimination in the sale, rental or financing of housing;

Title VII of the Civil Rights Act of 1964 (42 U.S.C. part 2000(e), which prohibits discrimination
against employees on the basis of religion;

Any other nondiscrimination provisions in the specific statute(s) under which application for
Federal assistance is being made; and

The requirements of any other nondiscrimination statute(s) that may apply to the application.

Equal Employment Opportunity (41 C.F.R. 60-1.4(b)).

During the performance of this contract, the Contractor agrees as follows:

(1

2

3)

4

The Contractor will not discriminate against any employee or applicant for employment because of
race, color, religion, sex, sexual orientation, gender identity, or national origin. The Contractor will take
affirmative action to ensure that applicants are employed, and that employees are treated during
employment without regard to their race, color, religion, sex, sexual orientation, gender identity, or
national origin. Such action shall include, but not be limited to the following:

Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination
clause.

The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, state that all qualified applicants will receive consideration for employment without regard
to race, color, religion, sex, sexual orientation, gender identity, or national origin.

The Contractor will not discharge or in any other manner discriminate against any employee or
applicant for employment because such employee or applicant has inquired about, discussed, or
disclosed the compensation of the employee or applicants or another employee or applicant. This
provision shall not apply to instances in which an employee who has access to the compensation
information of other employees or applicants as a part of such employee's essential job functions
discloses the compensation of such other employees or applicants to individuals who do not otherwise
have access to such information, unless such disclosure is in response to a formal complaint or charge,
in furtherance of an investigation, proceeding, hearing, or action, including an investigation conducted
by the employer, or is consistent with the Contractor's legal duty to furnish information.

The Contractor will send to each labor union or representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a notice to be provided advising the said labor
union or workers' representatives of the Contractor's commitments under this section, and shall post
copies of the notice in conspicuous places available to employees and applicants for employment.
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(5) The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and
of the rules, regulations, and relevant orders of the Secretary of Labor.

(6) The Contractor will furnish all information and reports required by Executive Order 11246 of
September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto,
and will permit access to his books, records, and accounts by the administering agency and the Secretary
of Labor for purposes of investigation to ascertain compliance with such rules, regulations, and orders.

(7) In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or
with any of the said rules, regulations, or orders, this contract may be canceled, terminated, or
suspended in whole or in part and the Contractor may be declared ineligible for further Government
contracts or federally assisted construction contracts in accordance with procedures authorized
in Executive Order 11246 of September 24, 1965, and such other sanctions may be imposed and
remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, regulation,
or order of the Secretary of Labor, or as otherwise provided by law.

(8) The Contractor will include the portion of the sentence immediately preceding paragraph (1) and the
provisions of paragraphs (1) through (8) in every subcontract or purchase order unless exempted by
rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order
11246 of September 24, 1965, so that such provisions will be binding upon each subcontractor or
vendor. The Contractor will take such action with respect to any subcontract or purchase order as the
administering agency may direct as a means of enforcing such provisions, including sanctions for
noncompliance:

Provided, however, that in the event a Contractor becomes involved in, or is threatened with, litigation
with a subcontractor or vendor as a result of such direction by the administering agency, the Contractor
may request the United States to enter into such litigation to protect the interests of the United States.

The applicant further agrees that it will be bound by the above equal opportunity clause with respect to its
own employment practices when it participates in federally assisted construction work: Provided, That if
the applicant so participating is a State or local government, the above equal opportunity clause is not
applicable to any agency, instrumentality or subdivision of such government which does not participate in
work on or under the contract.

The applicant agrees that it will assist and cooperate actively with the administering agency and
the Secretary of Labor in obtaining the compliance of contractors and sub contractors with the equal
opportunity clause and the rules, regulations, and relevant orders of the Secretary of Labor, that it will
furnish the administering agency and the Secretary of Labor such information as they may require for the
supervision of such compliance, and that it will otherwise assist the administering agency in the discharge
of the agency's primary responsibility for securing compliance.

The applicant further agrees that it will refrain from entering into
any contract or contract modification subject to Executive Order 11246 of September 24, 1965, with
a contractor debarred from, or who has not demonstrated eligibility for, Government contracts and federally
assisted construction contracts pursuant to the Executive Order and will carry out such sanctions and
penalties for violation of the equal opportunity clause as may be imposed upon contractors and
sub contractors by the administering agency or the Secretary of Labor pursuant to Part II, Subpart D of the
Executive Order. In addition, the applicant agrees that if it fails or refuses to comply with these
undertakings, the administering agency may take any or all of the following actions: Cancel, terminate, or
suspend in whole or in part this grant (contract, loan, insurance, guarantee); refrain from extending any
further assistance to the applicant under the program with respect to which the failure or refund occurred
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until satisfactory assurance of future compliance has been received from such applicant; and refer the case
to the Department of Justice for appropriate legal proceedings.

8.0 Notice of Requirement for Affirmative Action To Ensure Equal Employment Opportunity
(Executive Order 11246, 41 C.F.R. 60-4.2)

(1) The Offeror's or Bidder's attention is called to the “Equal Opportunity Clause” and the “Standard
Federal Equal Employment Specifications” set forth herein.

(2) The goals and timetables for minority and female participation, expressed in percentage terms for
the Contractor's aggregate workforce in each trade on all construction work in the covered area, are as
follows:

Time- Goals for minority participation for each/Goals for female participation in each
tables trade trade
105 12.7 6.9

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or
federally assisted) performed in the covered area. If the contractor performs construction work in a
geographical area located outside of the covered area, it shall apply the goals established for such
geographical area where the work is actually performed. With regard to this second area, the contractor also
is subject to the goals for both its federally involved and nonfederally involved construction.

The Contractor's compliance with the Executive Order and the regulations in 41 C.F.R. pt. 60-4 shall
be based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations
required by the specifications set forth in 41 C.F.R. 60-4.3(a), and its efforts to meet the goals. The hours
of minority and female employment and training must be substantially uniform throughout the length of
the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities and
women evenly on each of its projects. The transfer of minority or female employees or trainees from
Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals
shall be a violation of the contract, the Executive Order and the regulations in 41 C.F.R. pt. 60-4.
Compliance with the goals will be measured against the total work hours performed.

(3) The Contractor shall provide written notification to the Director of the Office of Federal Contract
Compliance Programs within 10 working days of award of any construction subcontract in excess of
$10,000 at any tier for construction work under the contract resulting from this solicitation. The notification
shall list the name, address and telephone number of the subcontractor; employer identification number of
the subcontractor; estimated dollar amount of the subcontract; estimated starting and completion dates of
the subcontract; and the geographical area in which the subcontract is to be performed.

(4) As used in this Notice, and in the contract resulting from this solicitation, the “covered area” is
(insert description of the geographical areas where the contract is to be performed giving the state, county
and city, if any).

9.0 Standard Federal Equal Employment Opportunity Construction Contract Specifications
(Executive Order 11246 - 41 C.F.R. 60-4.3)

(1) As used in these specifications:
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a. “Covered area” means the geographical area described in the solicitation from which this contract
resulted;

b. “Director” means Director, Office of Federal Contract Compliance Programs, United States
Department of Labor, or any person to whom the Director delegates authority;

c. “Employer identification number” means the Federal Social Security number used on the
Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

d. “Minority” includes:
(i) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);

(i1) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other
Spanish Culture or origin, regardless of race);

(iii) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far
East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and

(iv) American Indian or Alaskan Native (all persons having origins in any of the original peoples of
North America and maintaining identifiable tribal affiliations through membership and participation or
community identification).

(2) Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the work
involving any construction trade, it shall physically include in each subcontract in excess of $10,000 the
provisions of these specifications and the Notice which contains the applicable goals for minority and
female participation and which is set forth in the solicitations from which this contract resulted.

(3) If the Contractor is participating (pursuant to 41 C.F.R. 60-4.5) in a Hometown Plan approved by
the U.S. Department of Labor in the covered area either individually or through an association, its
affirmative action obligations on all work in the Plan area (including goals and timetables) shall be in
accordance with that Plan for those trades which have unions participating in the Plan. Contractors must be
able to demonstrate their participation in and compliance with the provisions of any such Hometown Plan.
Each contractor or subcontractor participating in an approved Plan is individually required to comply with
its obligations under the EEO clause, and to make a good faith effort to achieve each goal under the Plan
in each trade in which it has employees. The overall good faith performance by other contractors or
subcontractors toward a goal in an approved Plan does not excuse any covered contractor's or
subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables.

(4) The Contractor shall implement the specific affirmative action standards provided in paragraphs 7
a through p of these specifications. The goals set forth in the solicitation from which this contract resulted
are expressed as percentages of the total hours of employment and training of minority and female
utilization the Contractor should reasonably be able to achieve in each construction trade in which it has
employees in the covered area. Covered Construction contractors performing construction work in
geographical areas where they do not have a Federal or federally assisted construction contract shall apply
the minority and female goals established for the geographical area where the work is being performed.
Goals are published periodically in the FEDERAL REGISTER in notice form, and such notices may be
obtained from any Office of Federal Contract Compliance Programs office or from Federal procurement
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contracting officers. The Contractor is expected to make substantially uniform progress in meeting its goals
in each craft during the period specified.

(5) Neither the provisions of any collective bargaining agreement, nor the failure by a union with
whom the Contractor has a collective bargaining agreement, to refer either minorities or women shall
excuse the Contractor's obligations under these specifications, Executive Order 11246, or the regulations
promulgated pursuant thereto.

(6) In order for the nonworking training hours of apprentices and trainees to be counted in meeting
the goals, such apprentices and trainees must be employed by the Contractor during the training period, and
the Contractor must have made a commitment to employ the apprentices and trainees at the completion of
their training, subject to the availability of employment opportunities. Trainees must be trained pursuant to
training programs approved by the U.S. Department of Labor.

(7) The Contractor shall take specific affirmative actions to ensure equal employment opportunity.
The evaluation of the Contractor's compliance with these specifications shall be based upon its effort to
achieve maximum results from its actions. The Contractor shall document these efforts fully, and shall
implement affirmative action steps at least as extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all
sites, and in all facilities at which the Contractor's employees are assigned to work. The Contractor, where
possible, will assign two or more women to each construction project. The Contractor shall specifically
ensure that all foremen, superintendents, and other on-site supervisory personnel are aware of and carry out
the Contractor's obligation to maintain such a working environment, with specific attention to minority or
female individuals working at such sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment sources, provide written
notification to minority and female recruitment sources and to community organizations when the
Contractor or its unions have employment opportunities available, and maintain a record of the
organizations' responses.

c. Maintain a current file of the names, addresses and telephone numbers of each minority and female
off-the-street applicant and minority or female referral from a union, a recruitment source or community
organization and of what action was taken with respect to each such individual. If such individual was sent
to the union hiring hall for referral and was not referred back to the Contractor by the union or, if referred,
not employed by the Contractor, this shall be documented in the file with the reason therefor, along with
whatever additional actions the Contractor may have taken.

d. Provide immediate written notification to the Director when the union or unions with which the
Contractor has a collective bargaining agreement has not referred to the Contractor a minority person or
woman sent by the Contractor, or when the Contractor has other information that the union referral process
has impeded the Contractor's efforts to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for the area which
expressly include minorities and women, including upgrading programs and apprenticeship and trainee
programs relevant to the Contractor's employment needs, especially those programs funded or approved by
the Department of Labor. The Contractor shall provide notice of these programs to the sources compiled
under 7b above.
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f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training
programs and requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by
including it in any policy manual and collective bargaining agreement; by publicizing it in the company
newspaper, annual report, etc.; by specific review of the policy with all management personnel and with all
minority and female employees at least once a year; and by posting the company EEO policy on bulletin
boards accessible to all employees at each location where construction work is performed.

g. Review, at least annually, the company's EEO policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff, termination or
other employment decisions including specific review of these items with onsite supervisory personnel such
as Superintendents, General Foremen, etc., prior to the initiation of construction work at any job site. A
written record shall be made and maintained identifying the time and place of these meetings, persons
attending, subject matter discussed, and disposition of the subject matter.

h. Disseminate the Contractor's EEO policy externally by including it in any advertising in the news
media, specifically including minority and female news media, and providing written notification to and
discussing the Contractor's EEO policy with other contractors and subcontractors with whom the Contractor
does or anticipates doing business.

i. Direct its recruitment efforts, both oral and written, to minority, female and community
organizations, to schools with minority and female students and to minority and female recruitment and
training organizations serving the Contractor's recruitment area and employment needs. Not later than one
month prior to the date for the acceptance of applications for apprenticeship or other training by any
recruitment source, the Contractor shall send written notification to organizations such as the above,
describing the openings, screening procedures, and tests to be used in the selection process.

j. Encourage present minority and female employees to recruit other minority persons and women
and, where reasonable, provide after school, summer and vacation employment to minority and female
youth both on the site and in other areas of a Contractor's work force.

k. Validate all tests and other selection requirements where there is an obligation to do so under 41
C.F.R. pt. 60-3.

1. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel
for promotional opportunities and encourage these employees to seek or to prepare for, through appropriate
training, etc., such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other personnel practices,
do not have a discriminatory effect by continually monitoring all personnel and employment related
activities to ensure that the EEO policy and the Contractor's obligations under these specifications are being
carried out.

n. Ensure that all facilities and company activities are nonsegregated except that separate or single-
user toilet and necessary changing facilities shall be provided to assure privacy between the sexes.

0. Document and maintain a record of all solicitations of offers for subcontracts from minority and
female construction contractors and suppliers, including circulation of solicitations to minority and female
contractor associations and other business associations.
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p. Conduct a review, at least annually, of all supervisors' adherence to and performance under the
Contractor's EEO policies and affirmative action obligations.

(8) Contractors are encouraged to participate in voluntary associations which assist in fulfilling one
or more of their affirmative action obligations (7a through p). The efforts of a contractor association, joint
contractor-union, contractor-community, or other similar group of which the contractor is a member and
participant, may be asserted as fulfilling any one or more of its obligations under 7a through p of these
Specifications provided that the contractor actively participates in the group, makes every effort to assure
that the group has a positive impact on the employment of minorities and women in the industry, ensures
that the concrete benefits of the program are reflected in the Contractor's minority and female workforce
participation, makes a good faith effort to meet its individual goals and timetables, and can provide access
to documentation which demonstrates the effectiveness of actions taken on behalf of the Contractor. The
obligation to comply, however, is the Contractor's and failure of such a group to fulfill an obligation shall
not be a defense for the Contractor's noncompliance.

(9) A single goal for minorities and a separate single goal for women have been established. The
Contractor, however, is required to provide equal employment opportunity and to take affirmative action
for all minority groups, both male and female, and all women, both minority and non-minority.
Consequently, the Contractor may be in violation of the Executive Order if a particular group is employed
in a substantially disparate manner (for example, even though the Contractor has achieved its goals for
women generally, the Contractor may be in violation of the Executive Order if a specific minority group of
women is underutilized).

(10) The Contractor shall not use the goals and timetables or affirmative action standards to
discriminate against any person because of race, color, religion, sex, sexual orientation, gender identity, or
national origin.

(11) The Contractor shall not enter into any Subcontract with any person or firm debarred from
Government contracts pursuant to Executive Order 11246.

(12) The Contractor shall carry out such sanctions and penalties for violation of these specifications
and of the Equal Opportunity Clause, including suspension, termination and cancellation of existing
subcontracts as may be imposed or ordered pursuant to Executive Order 11246, as amended, and its
implementing regulations, by the Office of Federal Contract Compliance Programs. Any Contractor who
fails to carry out such sanctions and penalties shall be in violation of these specifications and Executive
Order 11246, as amended.

(13) The Contractor, in fulfilling its obligations under these specifications, shall implement specific
affirmative action steps, at least as extensive as those standards prescribed in paragraph 7 of these
specifications, so as to achieve maximum results from its efforts to ensure equal employment opportunity.
If the Contractor fails to comply with the requirements of the Executive Order, the implementing
regulations, or these specifications, the Director shall proceed in accordance with 41 C.F.R. 60-4.8.

(14) The Contractor shall designate a responsible official to monitor all employment related activity
to ensure that the company EEO policy is being carried out, to submit reports relating to the provisions
hereof as may be required by the Government and to keep records. Records shall at least include for each
employee the name, address, telephone numbers, construction trade, union affiliation if any, employee
identification number when assigned, social security number, race, sex, status (e.g., mechanic, apprentice
trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated trade, rate of
pay, and locations at which the work was performed. Records shall be maintained in an easily
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understandable and retrievable form; however, to the degree that existing records satisfy this requirement,
contractors shall not be required to maintain separate records.

(15) Nothing herein provided shall be construed as a limitation upon the application of other laws
which establish different standards of compliance or upon the application of requirements for the hiring of
local or other area residents (e.g., those under the Public Works Employment Act of 1977 and the
Community Development Block Grant Program).

10.0  Prohibition of Segregated Facilities

(1) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not permit its employees to perform
their services at any location under its control where segregated facilities are maintained. The
Contractor agrees that a breach of this clause is a violation of the Equal Employment Opportunity clause
in this contract.

(2) “Segregated facilities,” as used in this clause, means any waiting rooms, work areas, rest rooms and
wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing
areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing
facilities provided for employees that are segregated by explicit directive or are in fact segregated on
the basis of race, color, religion, sex, or national origin because of written or oral policies or employee
custom. The term does not include separate or single-user rest rooms or necessary dressing or sleeping
areas provided to assure privacy between the sexes.

(3) The Contractor shall include this clause in every subcontract and purchase order that is subject to the
Equal Employment Opportunity clause of this contract.

11.0  Davis-Bacon Act (40 U.S.C. §§ 3141-3144, and §§ 3146-3148, and 29 C.F.R. pt. 5)

(The requirements of the Davis-Bacon Act and this section are not applicable to projects funded by the
Land and Water Conservation Fund.)

(1) Minimum wages.

(1) All laborers and mechanics employed or working upon the site of the work (or under the United States
Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the
project), will be paid unconditionally and not less often than once a week, and without subsequent
deduction or rebate on any account (except such payroll deductions as are permitted by regulations
issued by the Secretary of Labor under the Copeland Act (29 C.F.R. pt. 3)), the full amount of wages
and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates
not less than those contained in the wage determination of the Secretary of Labor which is attached
hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist
between the Contractor and such laborers and mechanics. Contributions made or costs reasonably
anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis—Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the
provisions of paragraph (a)(1)(iv) of this section; also, regular contributions made or costs incurred for
more than a weekly period (but not less often than quarterly) under plans, funds, or programs which
cover the particular weekly period, are deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits
on the wage determination for the classification of work actually performed, without regard to skill,
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except as provided in § 5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each classification for the time actually
worked therein: Provided, That the employer's payroll records accurately set forth the time spent in
each classification in which work is performed. The wage determination (including any additional
classification and wage rates conformed under paragraph (a)(1)(ii) of this section) and the Davis—Bacon
poster (WH—1321) shall be posted at all times by the Contractor and its subcontractors at the site of the
work in a prominent and accessible place where it can be easily seen by the workers.

(i1)(A) The contracting officer shall require that any class of laborers or mechanics, including helpers, which
is not listed in the wage determination and which is to be employed under the contract shall be classified
in conformance with the wage determination. The contracting officer shall approve an additional
classification and wage rate and fringe benefits therefore only when the following criteria have been
met:

(1) The work to be performed by the classification requested is not performed by a classification in the
wage determination; and

(2) The classification is utilized in the area by the construction industry; and

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(B) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or
their representatives, and the contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report of the action taken shall be sent
by the contracting officer to the Administrator of the Wage and Hour Division, U.S. Department of
Labor, Washington, DC 20210. The Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within the 30—day period that additional time
is necessary.

(C) In the event the Contractor, the laborers or mechanics to be employed in the classification or their
representatives, and the contracting officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where appropriate), the contracting officer shall
refer the questions, including the views of all interested parties and the recommendation of the
contracting officer, to the Administrator for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and so advise the contracting officer
or will notify the contracting officer within the 30—day period that additional time is necessary.

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs
(a)(1)(i1)(B) or (C) of this section, shall be paid to all workers performing work in the classification
under this contract from the first day on which work is performed in the classification.

(i) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics
includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly
cash equivalent thereof.

(iv) If the Contractor does not make payments to a trustee or other third person, the Contractor may consider
as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in

Page 10 of 21
SECTION 007333 — SUPPLEMENTARY GENERAL CONDITIONS FOR FEDERALLY
FUNDED/ASSISTED CONSTRUCTION PROJECTS



providing bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has
found, upon the written request of the Contractor, that the applicable standards of the Davis—Bacon Act
have been met. The Secretary of Labor may require the Contractor to set aside in a separate account
assets for the meeting of obligations under the plan or program.

(2) Withholding. The (write in name of Federal Agency or the loan or grant recipient) shall upon its own
action or upon written request of an authorized representative of the Department of Labor withhold or
cause to be withheld from the Contractor under this contract or any other Federal contract with the same
prime Contractor, or any other federally-assisted contract subject to Davis—Bacon prevailing wage
requirements, which is held by the same prime Contractor, so much of the accrued payments or
advances as may be considered necessary to pay laborers and mechanics, including apprentices,
trainees, and helpers, employed by the Contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the work (or under the United States
Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the
project), all or part of the wages required by the contract, the (Agency) may, after written notice to the
Contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension
of any further payment, advance, or guarantee of funds until such violations have ceased.

(3) Payrolls and basic records.

(i) Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the
work and preserved for a period of three years thereafter for all laborers and mechanics working at the
site of the work (or under the United States Housing Act of 1937, or under the Housing Act of 1949, in
the construction or development of the project). Such records shall contain the name, address, and social
security number of each such worker, his or her correct classification, hourly rates of wages paid
(including rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis—Bacon Act), daily and weekly number
of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found
under 29 C.F.R. 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs
reasonably anticipated in providing benefits under a plan or program described in section 1(b)(2)(B) of
the Davis—Bacon Act, the Contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the laborers or mechanics affected, and records
which show the costs anticipated or the actual cost incurred in providing such benefits. Contractors
employing apprentices or trainees under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee programs, the registration of the
apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.

(i1)(A) The Contractor shall submit weekly for each week in which any contract work is performed a copy
of all payrolls to the (write in name of appropriate federal agency) if the agency is a party to the contract,
but if the agency is not such a party, the Contractor will submit the payrolls to the applicant, sponsor,
or owner, as the case may be, for transmission to the (write in name of agency). The payrolls submitted
shall set out accurately and completely all of the information required to be maintained under 29 C.F.R.
5.5(a)(3)(1), except that full social security numbers and home addresses shall not be included on
weekly transmittals. Instead the payrolls shall only need to include an individually identifying number
for each employee (e.g., the last four digits of the employee's social security number). The required
weekly payroll information may be submitted in any form desired. Optional Form WH-347 is available
for this purpose from the Wage and Hour Division Web  site  at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime Contractor is
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responsible for the submission of copies of payrolls by all subcontractors. Contractors and
subcontractors shall maintain the full social security number and current address of each covered
worker, and shall provide them upon request to the (write in name of appropriate federal agency) if the
agency is a party to the contract, but if the agency is not such a party, the Contractor will submit them
to the applicant, sponsor, or owner, as the case may be, for transmission to the (write in name of
agency), the Contractor, or the Wage and Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage requirements. It is not a violation of this
section for a prime Contractor to require a subcontractor to provide addresses and social security
numbers to the prime Contractor for its own records, without weekly submission to the sponsoring
government agency (or the applicant, sponsor, or owner).

(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the Contractor
or subcontractor or his or her agent who pays or supervises the payment of the persons employed under
the contract and shall certify the following:

(1) That the payroll for the payroll period contains the information required to be provided under § 5.5
(a)(3)(ii) of Regulations, 29 C.F.R. pt. 5, the appropriate information is being maintained under § 5.5
(a)(3)(1) of Regulations, 29 C.F.R. pt. 5, and that such information is correct and complete;

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly wages earned, without rebate, either directly or
indirectly, and that no deductions have been made either directly or indirectly from the full wages
earned, other than permissible deductions as set forth in Regulations, 29 C.F.R. pt. 3;

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits
or cash equivalents for the classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional
Form WH-347 shall satisfy the requirement for submission of the “Statement of Compliance” required
by paragraph (a)(3)(ii)(B) of this section.

(D) The falsification of any of the above certifications may subject the Contractor or subcontractor to civil
or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the United States
Code.

(iii) The Contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of this
section available for inspection, copying, or transcription by authorized representatives of the (write
the name of the agency) or the Department of Labor, and shall permit such representatives to interview
employees during working hours on the job. If the Contractor or subcontractor fails to submit the
required records or to make them available, the Federal Agency may, after written notice to the
Contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension
of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may be grounds for debarment action pursuant
to 29 C.F.R. 5.12.

(4) Apprentices and trainees—

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work they
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship
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program registered with the U.S. Department of Labor, Employment and Training Administration,
Office of Apprenticeship Training, Employer and Labor Services, or with a State Apprenticeship
Agency recognized by the Office, or if a person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship program, who is not individually registered in
the program, but who has been certified by the Office of Apprenticeship Training, Employer and Labor
Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary
employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the Contractor as to the entire work
force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is
not registered or otherwise employed as stated above, shall be paid not less than the applicable wage
rate on the wage determination for the classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage determination for the work actually
performed. Where a Contractor is performing construction on a project in a locality other than that in
which its program is registered, the ratios and wage rates (expressed in percentages of the journeyman's
hourly rate) specified in the Contractor's or subcontractor's registered program shall be observed. Every
apprentice must be paid at not less than the rate specified in the registered program for the apprentice's
level of progress, expressed as a percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different practice prevails for the applicable
apprentice classification, fringes shall be paid in accordance with that determination. In the event the
Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an apprenticeship program, the Contractor will no
longer be permitted to utilize apprentices at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

(i1) Trainees. Except as provided in 29 C.F.R. 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced by formal certification by the
U.S. Department of Labor, Employment and Training Administration. The ratio of trainees to
journeymen on the job site shall not be greater than permitted under the plan approved by the
Employment and Training Administration. Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress, expressed as a percentage of the journeyman
hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in
accordance with the provisions of the trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits listed on the wage determination unless
the Administrator of the Wage and Hour Division determines that there is an apprenticeship program
associated with the corresponding journeyman wage rate on the wage determination which provides for
less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who
is not registered and participating in a training plan approved by the Employment and Training
Administration shall be paid not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually performed. In the event the Employment
and Training Administration withdraws approval of a training program, the Contractor will no longer
be permitted to utilize trainees at less than the applicable predetermined rate for the work performed
until an acceptable program is approved.
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(ii1) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part
shall be in conformity with the equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 C.F.R. pt. 30.

(5) Compliance with Copeland Act requirements. The Contractor shall comply with the requirements of 29
C.F.R. pt. 3, which are incorporated by reference in this contract.

(6) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clauses contained in
29 C.F.R. 5.5(a)(1) through (10) and such other clauses as the (write in the name of the Federal Agency)
may by appropriate instructions require, and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime Contractor shall be responsible for the compliance by
any subcontractor or lower tier subcontractor with all the contract clauses in 29 C.F.R. 5.5.

(7) Contract termination: debarment. A breach of the contract clauses in 29 C.F.R. 5.5 may be grounds for
termination of the contract, and for debarment as a Contractor and a subcontractor as provided in 29
C.F.R.5.12.

(8) Compliance with Davis—Bacon and Related Act requirements. All rulings and interpretations of the
Davis—Bacon and Related Acts contained in 29 C.F.R. pts. 1, 3, and 5 are herein incorporated by
reference in this contract.

(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this
contract shall not be subject to the general disputes clause of this contract. Such disputes shall be
resolved in accordance with the procedures of the Department of Labor set forth in 29 C.F.R. pt.s 5, 6,
and 7. Disputes within the meaning of this clause include disputes between the Contractor (or any of
its subcontractors) and the contracting agency, the U.S. Department of Labor, or the employees or their
representatives.

(10) Certification of eligibility.
(i) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or

firm who has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government
contracts by virtue of section 3(a) of the Davis—Bacon Act or 29 C.F.R. 5.12(a)(1).

(i) No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis—Bacon Act or 29 C.F.R. 5.12(a)(1).

(ii1) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. § 1001.

11.0  Copeland “Anti-Kickback” Act

(1) The Contractor shall comply with 18 U.S.C. § 874,40 U.S.C. § 3145, and the requirements of 29 C.F.R.
pt. 3 as may be applicable, which are incorporated by reference into this contract. The Contractor and
subcontractors are prohibited from inducing, by any means, any person employed on the project to give
up any part of the compensation to which the employee is entitled.

(2) The Contractor or subcontractor shall insert in any subcontracts the clause above, and also a clause
requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime
Contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor
with all of these contract clauses.
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3)

A breach of the contract clauses above may be grounds for termination of the contract, and for
debarment as a Contractor and subcontractor as provided in 29 C.F.R. 5.12.

12.0 Contract Work Hours and Safety Standards Act (40 U.S.C. 3701 to 3708, 29 C.F.R. 5.5)

(1

2)

3)

“4)

Overtime requirements. No Contractor or subcontractor contracting for any part of the contract work
which may require or involve the employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on such work to work in excess
of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not
less than one and one-half times the basic rate of pay for all hours worked in excess of forty hours in
such workweek.

Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set
forth in paragraph (1) of this section the Contractor and any subcontractor responsible therefor shall be
liable for the unpaid wages. In addition, such Contractor and subcontractor shall be liable to the United
States (in the case of work done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated damages shall be computed with
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation
of the clause set forth in paragraph (1) of this section, in the sum of $27 for each calendar day on which
such individual was required or permitted to work in excess of the standard workweek of forty hours
without payment of the overtime wages required by the clause set forth in paragraph (b)(1) of this
section.

Withholding for unpaid wages and liquidated damages. The Owner shall upon its own action or upon
written request of an authorized representative of the Department of Labor withhold or cause to be
withheld, from any moneys payable on account of work performed by the Contractor or subcontractor
under any such contract or any other Federal contract with the same prime Contractor, or any other
federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held
by the same prime Contractor, such sums as may be determined to be necessary to satisfy any liabilities
of such Contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause
set forth in paragraph (2) of this section.

Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clauses set forth in
paragraph (1) through (4) of this section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime Contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1) through (4) of this
section.

13.0  Suspension and Debarment (Executive Orders 12549 and 12689, 2 C.F.R. pt. 180)

(1

A contract award (see 2 C.F.R. 180.220) must not be made to parties listed on the government-wide
exclusions in the System for Award Management (SAM), in accordance with the OMB guidelines at 2
C.F.R. 180 that implement Executive Orders 12549 (3 C.F.R. pt. 1986 Comp., p. 189) and 12689 (3
C.F.R. pt. 1989 Comp., p. 235), “Debarment and Suspension.” SAM Exclusions contains the names of
parties debarred, suspended, or otherwise excluded by agencies, as well as parties declared ineligible
under statutory or regulatory authority other than Executive Order 12549.
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(2) The contractor is required to verify that none of the contractor’s principals (defined at 2 C.F.R.
180.995) or its affiliates (defined at 2 C.F.R. 180.905) are excluded (defined at 2 C.F.R. 180.940) or
disqualified (defined at 2 C.F.R. 180.935).

(3) The contractor must comply with 2 C.F.R. pt. 180, subpart C and the regulations of the granting
Federal Agency regarding suspension and debarment, and must include a requirement to comply with
these regulations in any lower tier covered transaction it enters into.

(4) This certification is a material representation of fact relied upon by the Owner. If it is later determined
that the Contractor did not comply with 2 C.F.R. pt. 180, subpart C in addition to remedies available to
the Owner, the Federal Government may pursue available remedies, including but not limited to
suspension and/or debarment.

(5) By submitting a bid, the bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180,
subpart C while this offer is valid and throughout the period of any contract that may arise from this
offer. The bidder or proposer further agrees to include a provision requiring such compliance in its
lower tier covered transactions.

14.0 Byrd Anti-Lobbying Amendment (31 U.S.C. § 1352)

(1) Contractors that apply or bid for an award exceeding $100,000 agree to file the required certification
(set forth below), in compliance with 31 U.S.C. § 1352 (as amended).

(2) Each tier certifies to the tier above that it will not and has not used Federal appropriated funds to pay
any person or organization for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress, officer or employee of Congress, or an employee of a Member of
Congress in connection with obtaining any Federal contract, grant, or any other award covered by 31
U.S.C. § 1352.

(3) Each tier shall also disclose any lobbying with non-Federal funds that takes place in connection with
obtaining any Federal award. Such disclosures are forwarded from tier to tier up to the recipient who
in turn will forward the certification(s) to the awarding agency.

CERTIFICATION REGARDING LOBBYING

The Bidder or Offeror certifies by signing and submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to
any person for influencing or attempting to influence an officer or employee of an agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with
the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the
entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal
contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form—
LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.
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(3) The undersigned shall require that the language of this certification be included in the award documents
for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and
cooperative agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction
was made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each
such failure.

15.0 Procurement of Recovered Materials

The Contractor shall comply with section 6002 of the Solid Waste Disposal Act, as amended by the
Resource Conservation and Recovery Act (42 U.S.C. § 6962). The requirements of Section 6002 include
procuring only items designated in guidelines of the Environmental Protection Agency (EPA) at 40 CFR
part 247 that contain the highest percentage of recovered materials practicable, consistent with maintaining
a satisfactory level of competition, where the purchase price of the item exceeds $10,000 or the value of
the quantity acquired during the preceding fiscal year exceeded $10,000; procuring solid waste management
services in a manner that maximizes energy and resource recovery; and establishing an affirmative
procurement program for procurement of recovered materials identified in the EPA guidelines.

Information about this requirement, along with the list of EPA designated items, is available at EPA’s
Comprehensive  Procurement  Guidelines web  site, https://www.epa.gov/smm/comprehensive-
procurement-guideline-cpg-program.

16.0  Fair Labor Standards Act

All contracts and subcontracts that result from this solicitation incorporate by reference the provisions of
29 C.F.R. pt. 201, the Federal Fair Labor Standards Act (FLSA), with the same force and effect as if given
in full text. The FLSA sets minimum wage, overtime pay, recordkeeping, and child labor standards for full
and part-time workers. The Contractor has full responsibility to monitor compliance to the referenced
statute or regulation. The Contractor must address any claims or disputes that arise from this requirement
directly with the U.S. Department of Labor — Wage and Hour Division.

17.0  Access to Records and Reports

The Contractor must maintain an acceptable cost accounting system. The Contractor agrees to provide the
Owner, the Federal Agency and the Comptroller General of the United States or any of their duly authorized
representatives access to any books, documents, papers and records of the Contractor which are directly
pertinent to the specific contract for the purpose of making audit, examination, excerpts and transcriptions.
The Contractor agrees to maintain all books, records and reports required under this contract for a period
of not less than three years after final payment is made and all pending matters are closed.

18.0  Occupational Health and Safety Act

All contracts and subcontracts that result from this solicitation incorporate by reference the requirements
of 29 C.F.R. pt. 1910 with the same force and effect as if given in full text. The employer must provide a
work environment that is free from recognized hazards that may cause death or serious physical harm to
the employee. The employer retains full responsibility to monitor its compliance and their subcontractor’s
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compliance with the applicable requirements of the Occupational Safety and Health Act of 1970 (20 C.F.R.
pt. 1910). The employer must address any claims or disputes that pertain to a referenced requirement
directly with the U.S. Department of Labor — Occupational Safety and Health Administration.

19.0  Rights to Inventions

Contracts or agreements that include the performance of experimental, developmental, or research work
must provide for the rights of the Federal Government and the Owner in any resulting invention as
established by 37 C.F.R. pt. 401, Rights to Inventions Made by Non-profit Organizations and Small
Business Firms under Government Grants, Contracts, and Cooperative Agreements. This contract
incorporates by reference the patent and inventions rights as specified within 37 C.F.R. 401.14. Contractor
must include this requirement in all sub-tier contracts involving experimental, developmental, or research
work.

20.0 Energy Conservation

The Contractor agrees to comply with mandatory standards and policies relating to energy efficiency which
are contained in the state energy conservation plan issued in compliance with the Energy Policy and
Conservation Act (42 U.S.C. § 6201et seq.).

21.0  Clean Air Act and Federal Water Pollution Control Act

(1) If the amount of the Contract exceeds $150,000, the Contractor agrees to comply with all applicable
standards, orders or regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et
seq. and the Federal Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq.

(2) The Contractor agrees to report each violation to the Owner, and understands and agrees that the Owner
will, in turn, report each violation as required to assure notification to the Federal Agency and the
appropriate Environmental Protection Agency Regional Office.

(3) The Contractor agrees to include these requirements in each subcontract exceeding $150,000 financed
in whole or in part with Federal assistance.

22.0  Contractor Employee Whistleblower Rights and Requirement to Inform Employees of
Whistleblower Rights

(1) This contract and employees working on this contract will be subject to the whistleblower rights and
remedies in the pilot program on contractor employee whistleblower protections established at 41
U.S.C. § 4712 by section 828 of the National Defense Authorization Act for Fiscal Year 2013 (Pub. L.
112-239) and FAR 3.908.

(2) The Contractor shall inform its employees in writing, in the predominant language of the workforce, of
employee whistleblower rights and protections under 41 U.S.C. § 4712, as described in section 3.908 of
the Federal Acquisition Regulation.

(3) The Contractor shall insert the substance of this clause, including this paragraph (c), in all subcontracts
over the simplified acquisition threshold.

23.0  Veteran’s Preference
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In the employment of labor (excluding executive, administrative, and supervisory positions), the Contractor
and all sub-tier contractors must give preference to covered veterans as defined within Title 49 United
States Code Section 47112. Covered veterans include Vietnam-era veterans, Persian Gulf veterans,
Afghanistan-Iraq war veterans, disabled veterans, and small business concerns (as defined by 15 U.S.C. §
632) owned and controlled by disabled veterans. This preference only applies when there are covered
veterans readily available and qualified to perform the work to which the employment relates.

24.0 Drug Free Workplace Act

The Contractor shall provide a drug free workplace in accordance with the Drug Free Workplace Act of
1988, 41 U.S.C. Chapter 81, and all applicable regulations. The Contractor shall report any conviction of
the Contractor’s personnel under a criminal drug statute for violations occurring on the Contractor’s
premises or off the Contractor’s premises while conducting official business. A report of a conviction shall
be made to the state agency within five (5) working days after the conviction.

25.0  Access Requirements for Persons with Disabilities

Contractor shall comply with 49 U.S.C. § 5301(d), stating Federal policy that the elderly and persons with
disabilities have the same rights as other persons to use mass transportation services and facilities and that
special efforts shall be made in planning and designing those services and facilities to implement that policy.
Contractor shall also comply with all applicable requirements of Sec. 504 of the Rehabilitation Act (1973),
as amended, 29 U.S.C. § 794, which prohibits discrimination on the basis of handicaps, and the Americans
with Disabilities Act of 1990 (ADA), as amended, 42 U.S.C. § 12101 et seq., which requires that accessible
facilities and services be made available to persons with disabilities, including any subsequent amendments
thereto.

26.0  Seismic Safety

The Contractor agrees to ensure that all work performed under this contract, including work performed by
subcontractors, conforms to a building code standard that provides a level of seismic safety substantially
equivalent to standards established by the National Earthquake Hazards Reduction Guidelines for Contract
Provisions for Obligated Sponsors and Airport Improvement Program Projects Issued on June 19, 2018
Page 61 Program (NEHRP). Local building codes that model their code after the current version of the
International Building Code (IBC) meet the NEHRP equivalency level for seismic safety.

27.0 Required Use of American Iron, Steel, Manufactured Products, and Construction Materials
— Build America, Buy America (Pub. L. No. 117-58, §§ 70901-52)

The Owner is the recipient of an award of Federal financial assistance from a program for infrastructure for
this project. Pursuant to the Build America, Buy America Act of the Infrastructure Investment and Jobs Act
(“IIJA”), Pub. L. No. 117-58, none of the funds provided under the Federal award may be used unless the
requirements of the domestic content procurement preference outlined below are met. Therefore, the
Contractor shall ensure the following:

(1) all iron and steel used in the project are produced in the United States--this means all
manufacturing processes, from the initial melting stage through the application of coatings,
occurred in the United States;

(2) all manufactured products used in the project are produced in the United States—this means the
manufactured product was manufactured in the United States; and the cost of the components of
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the manufactured product that are mined, produced, or manufactured in the United States is greater
than 55 percent of the total cost of all components of the manufactured product, unless another
standard for determining the minimum amount of domestic content of the manufactured product
has been established under applicable law or regulation; and

(3) all construction materials are manufactured in the United States—this means that all
manufacturing processes for the construction material occurred in the United States.

The Buy America preference only applies to articles, materials, and supplies that are consumed in,
incorporated into, or affixed to an infrastructure project. As such, it does not apply to tools, equipment, and
supplies, such as temporary scaffolding, brought to the construction site and removed at or before the
completion of the infrastructure project. Nor does a Buy America preference apply to equipment and
furnishings, such as movable chairs, desks, and portable computer equipment, that are used at or within the
finished infrastructure project, but are not an integral part of the structure or permanently affixed to the
infrastructure project.

Waivers

When necessary, recipients of Federal financial assistance may apply for, and the awarding agency may
grant, a waiver from the domestic content procurement preference.

When the Federal agency has made a determination that one of the following exceptions applies, the
awarding official may waive the application of the domestic content procurement preference in any case in
which the agency determines that:

(1) applying the domestic content procurement preference would be inconsistent with the public
interest;

(2) the types of iron, steel, manufactured products, or construction materials are not produced in
the United States in sufficient and reasonably available quantities or of a satisfactory quality; or

(3) the inclusion of iron, steel, manufactured products, or construction materials produced in the
United States will increase the cost of the overall project by more than 25 percent. A request to
waive the application of the domestic content procurement preference must be in writing. The
agency will provide instructions on the format, contents, and supporting materials required for any
waiver request. Waiver requests are subject to public comment periods of no less than 15 days and
must be reviewed by the Made in America Office.

There may be instances where an award qualifies, in whole or in part, for an existing waiver described on
the awarding agency web site.

If the Contractor determines that an application for a waiver is necessary or an existing waiver is applicable
to this project, the Contractor shall timely notify the Owner. The Owner will make a determination if a
waiver is applicable or if a waiver application is necessary. The Contractor shall not submit any waiver
application or information directly to the Federal agency without prior approval by the Owner.

Definitions

“Construction materials” includes an article, material, or supply—other than an item of primarily iron or
steel; a manufactured product; cement and cementitious materials; aggregates such as stone, sand, or gravel;
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or aggregate binding agents or additives—that is or consists primarily of: * non-ferrous metals; ¢ plastic and
polymer-based products (including polyvinylchloride, composite building materials, and polymers used in
fiber optic cables); ¢ glass (including optic glass); * lumber; or ¢ drywall.

“Domestic content procurement preference’” means all iron and steel used in the project are produced in
the United States; the manufactured products used in the project are produced in the United States; or the
construction materials used in the project are produced in the United States.

“Infrastructure” includes, at a minimum, the structures, facilities, and equipment for, in the United States,
roads, highways, and bridges; public transportation; dams, ports, harbors, and other maritime facilities;
intercity passenger and freight railroads; freight and intermodal facilities; airports; water systems, including
drinking water and wastewater systems; electrical transmission facilities and systems; utilities; broadband
infrastructure; and buildings and real property. Infrastructure includes facilities that generate, transport, and
distribute energy.

“Project” means the construction, alteration, maintenance, or repair of infrastructure in the United States.

28.0  Prohibition on Certain Telecommunication and Video Surveillances Services or Equipment
(Pub. L. 115-232, Section 889)

Section 889(b) of the John S. McCain National Defense Authorization Act for Fiscal Year 2019, Pub. L.
No. 115-232, and 2 C.F.R. § 200.216 prohibit the head of a Federal executive agency and recipients or
subrecipients of funds from such agencies from obligating or expending grant, cooperative agreement, loan,
or loan guarantee funds on certain telecommunications products or from certain entities for national security
reasons. Pursuant to such provisions, the Contractor understands and agrees that the Contractor and its
subcontractors shall not obligate or expend loan or grant funds from the Federal Agency under this Contract
to:

(1) Procure or obtain;
(2) Extend or renew a contract to procure or obtain; or

(3) Enter into a contract (or extend or renew a contract) to procure or obtain equipment, services, or systems
that uses covered telecommunications equipment or services as a substantial or essential component of any
system, or as critical technology as part of any system. As described in Public Law 115-232, section 889,
covered telecommunications equipment is telecommunications equipment produced by Huawei
Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such entities).

(1) For the purpose of public safety, security of government facilities, physical security surveillance of
critical infrastructure, and other national security purposes, video surveillance and telecommunications
equipment produced by Hytera Communications Corporation, Hangzhou Hikvision Digital Technology
Company, or Dahua Technology Company (or any subsidiary or affiliate of such entities).

(i1) Telecommunications or video surveillance services provided by such entities or using such equipment.

(iii) Telecommunications or video surveillance equipment or services produced or provided by an entity
that the Secretary of Defense, in consultation with the Director of the National Intelligence or the Director
of the Federal Bureau of Investigation, reasonably believes to be an entity owned or controlled by, or
otherwise connected to, the government of a covered foreign country.
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Missourli

Division of Labor Standards
WAGE AND HOUR SECTION

MICHAEL L. PARSON, Governor

Annual Wage Order No. 29

Section 048
JACKSON COUNTY

In accordance with Section 290.262 RSMo 2000, within thirty (30) days after a certified copy of
this Annual Wage Order has been filed with the Secretary of State as indicated below, any person
who may be affected by this Annual Wage Order may object by filing an objection in triplicate
with the Labor and Industrial Relations Commission, P.O. Box 599, Jefferson City, MO 65102-
0599. Such objections must set forth in writing the specific grounds of objection. Each objection
shall certify that a copy has been furnished to the Division of Labor Standards, P.O. Box 449,
Jefferson City, MO 65102-0449 pursuant to 8 CSR 20-5.010(1). A certified copy of the Annual
Wage Order has been filed with the Secretary of State of Missouri.

Original Signed by
Todd Smith, Director
Division of Labor Standards

Filed With Secretary of State: March 10, 2022

Last Date Objections May Be Filed: April 11, 2022

Prepared by Missouri Department of Labor and Industrial Relations




Building Construction Rates for Section 048
JACKSON County

**Prevailing
OCCUPATIONAL TITLE Hourly
Rate
Asbestos Worker $67.05
Boilermaker $37.33*
Bricklayer $59.20
Carpenter $60.21
Lather
Linoleum Layer
Millwright
Pile Driver
Cement Mason $54.35
Plasterer
Communications Technician $58.66
Electrician (Inside Wireman) $66.21
Electrician Outside Lineman $64.01
Lineman Operator
Lineman - Tree Trimmer
Groundman
Groundman - Tree Trimmer
Elevator Constructor $37.33*
Glazier $56.84
Ironworker $66.35
Laborer $49.04

General Laborer
First Semi-Skilled
Second Semi-Skilled
Mason $54.39
Marble Mason
Marble Finisher
Terrazzo Worker
Terrazzo Finisher
Tile Setter
Tile Finisher
Operating Engineer $60.71
Group |
Group |l
Group lll
Group IlI-A
Group IV
Group V
Painter $50.15
Plumber $74.12
Pipe Fitter
Roofer $57.93
Sheet Metal Worker $71.70
Sprinkler Fitter $61.32
Truck Driver $47.50
Truck Control Service Driver
Group |
Group I
Group lll
Group IV

*The Division of Labor Standards received fewer than 1,000 reportable hours for this occupational title. The public works contracting
minimum wage is established for this occupational title using data provided by Missouri Economic Research and Information Center.
**The Prevailing Hourly Rate includes any applicable fringe benefit amounts for each occupational title as defined in Section 290.210 RSMo.

ANNUAL WAGE ORDER NO. 29 3/22



Heavy Construction Rates for
JACKSON County

OCCUPATIONAL TITLE

**Prevailing
Hourly
Rate

Carpenter

$60.95

Millwright

Pile Driver

Electrician (Outside Lineman)

$84.43

Lineman Operator

Lineman - Tree Trimmer

Groundman

Groundman - Tree Trimmer

Laborer

$49.28

General Laborer

Skilled Laborer

Operating Engineer

$58.78

Group |

Group |l

Group llI

Group IV

Truck Driver

$50.64

Truck Control Service Driver

Group |

Group |l

Group Il

Group IV

Use Heavy Construction Rates on Highway and Heavy construction in accordance with the classifications of

construction work established in 8 CSR 30-3.040(3).

Use Building Construction Rates on Building construction in accordance with the classifications of construction

work established in 8 CSR 30-3.040(2).

If a worker is performing work on a heavy construction project within an occupational title that is not listed on the
Heavy Construction Rate Sheet, use the rate for that occupational title as shown on the Building

Construction Rate Sheet.

Section 048

*The Division of Labor Standards received fewer than 1,000 reportable hours for this occupational title. The public works contracting
minimum wage is established for this occupational title using data provided by Missouri Economic Research and Information Center.

**The Prevailing Hourly Rate includes any applicable fringe benefit amounts for each occupational title as defined in

Section 290.210 RSMo.

ANNUAL WAGE ORDER NO. 29
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OVERTIME
and
HOLIDAYS

OVERTIME

For all work performed on a Sunday or a holiday, not less than twice (2x) the prevailing
hourly rate of wages for work of a similar character in the locality in which the work is
performed or the public works contracting minimum wage, whichever is applicable, shall
be paid to all workers employed by or on behalf of any public body engaged in the
construction of public works, exclusive of maintenance work.

For all overtime work performed, not less than one and one-half (17%) the prevailing
hourly rate of wages for work of a similar character in the locality in which the work is
performed or the public works contracting minimum wage, whichever is applicable, shall
be paid to all workers employed by or on behalf of any public body engaged in the
construction of public works, exclusive of maintenance work or contractual obligation.
For purposes of this subdivision, "overtime work" shall include work that exceeds ten
hours in one day and work in excess of forty hours in one calendar week; and

A thirty-minute lunch period on each calendar day shall be allowed for each worker on a
public works project, provided that such time shall not be considered as time worked.

HOLIDAYS

January first;

The last Monday in May;

July fourth;

The first Monday in September;
November eleventh;

The fourth Thursday in November; and
December twenty-fifth;

If any holiday falls on a Sunday, the following Monday shall be considered a holiday.

ANNUAL WAGE ORDER NO. 29 3/22



"General Decision Number: M020230045 06/16/2023
Superseded General Decision Number: M020220045
State: Missouri
Construction Type: Building
County: Jackson County in Missouri.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

. Executive Order 14026
generally applies to the
contract.

. The contractor must pay
all covered workers at
least $16.20 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2023.

|If the contract is entered
|into on or after January 30,
|2022, or the contract is

| renewed or extended (e.g., an
|option is exercised) on or
|after January 30, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all
covered workers at least
$12.15 per hour (or the
applicable wage rate listed
on this wage determination,
if it is higher) for all
hours spent performing on
that contract in 2023.

|If the contract was awarded on]|.
|or between January 1, 2015 and
|January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
01/06/2023
01/13/2023
01/20/2023
03/03/2023
04/14/2023
04/28/2023
06/02/2023
06/16/2023

NOoOuphwNREO

ASBE0027-004 10/01/2022
Rates Fringes

ASBESTOS WORKER/HEAT & FROST
INSULATOR. . ittt ittt iiiiiinnneenns $ 38.10 29.62

BOILO083-005 01/01/2021



Rates Fringes

Rates Fringes
BRICKLAYER. ..o v vttt iinnnnns $ 38.80 20.54
CARPO0O5-016 05/01/2022
Rates Fringes
CARPENTER (Including
Acoustical Ceiling
Installation, Drywall
Hanging, Form Work, Metal
Stud Installation, Scaffold
Building & Batt Insulation)...... $ 41.63 20.00
ELEC0124-002 08/29/2022
Rates Fringes
ELECTRICIAN. ..o vvittiiiinnnenennns $ 45.93 24.24
ENGIO101-018 04/01/2020
Rates Fringes
OPERATOR: Crane
Boom 150 Feet & Over........ $ 41.09 20.10
Boom 225 Feet & Over........ $ 42.34 20.10
Boom 300 Feet & Over........ $ 43.34 20.10
Boom 350 Feet & Over........ $ 44.34 20.10
Boom Less Than 150 Feet..... $ 39.74 20.10
POWER EQUIPMENT OPERATOR:
Backhoe/Excavator........... $ 38.93 20.10
Bobcat/Skid Loader.......... $ 38.93 20.10
Forklift......covvvivinnnnn. $ 37.59 20.10
Grader/Blade.........ccvuu.. $ 38.93 20.10
Loader. .o ieeennnnnnnnns $ 38.93 20.10
o V7] o $ 38.93 20.10
Roller...ieeieieiiiiennnnnn $ 38.93 20.10
IRONOO10-017 04/01/2023
Rates Fringes
IRONWORKER, ORNAMENTAL,
REINFORCING AND STRUCTURAL....... $ 36.50 33.38
LAB00264-001 04/01/2023
Rates Fringes
LABORER
Brick & Cement/Concrete
Mason Tender........eevveuns $ 32.00 16.95
Common or General; Asphalt
Shoveler; Pipelayer......... $ 31.60 16.95
PAINOOO3-001 04/01/2019
Rates Fringes
PAINTER
Brush & Roller.......ccovuu.. $ 30.54 17.76
Drywall Finishing/Taping....$ 31.74 17.76
PAINO558-008 04/01/2023
Rates Fringes
GLAZIER. ..ttt iiiii it iiiinnennenns $ 36.34 14.16

PLAS©518-018 04/01/2023



Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 36.03 20.50

PLUM@008-001 06/01/2022

Rates Fringes

PLUMBER, Excludes HVAC Pipe

Installation.........ovvvvnnennn. $ 51.28 23.29

* pLUNes33-ees ee/e1/2023
Rates Fringes

PIPEFITTER, Includes HVAC

Pipe Installation................ $ 53.56 24.70

* RoOFee20-001 66/61/2023
Rates Fringes

ROOFER. ¢t ittt ittt iiiiennn $ 37.60 21.64

SFM00314-004 10/01/2022

PORTION OF COUNTY WITHIN A 30 MILE RADIUS OF THE INTERSECTION
OF PERSHING & BROADWAY IN KANSAS CITY, MO

Rates Fringes
SPRINKLER FITTER (Fire
SPrinklers) ... ee e i rneeneanns $ 42.89 22.15
SFM00669-005 0©4/01/2023
REMAINDER OF COUNTY
Rates Fringes
SPRINKLER FITTER (Fire
SPrinklers) ..o ee e iieeneneanns $ 41.00 26.35
SHEE@002-027 07/01/2022
Rates Fringes
SHEET METAL WORKER: Includes
HVAC Unit Installation
(Excludes HVAC Duct
Installation)......eevveveennnnnn $ 48.68 25.58
TEAMO541-007 04/01/2023
Rates Fringes
TRUCK DRIVER, Includes Dump
TrUCK. e oottt i i ennnneeannnns $ 36.99 16.15
*  SUM0O2010-044 06/14/2010
Rates Fringes
OPERATOR: Hoist........ivvuuunn. $ 26.02 13.01
PAINTER: Spray.......ceeeeeennnn $ 17.78 0.00
SHEET METAL WORKER (HVAC Duct
Installation Only)......cocvuvnnnn $ 15.86 ** 2.08

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

** Workers in this classification may be entitled to a higher



minimum wage under Executive Order 14026 ($16.20) or 13658
($12.15). Please see the Note at the top of the wage
determination for more information.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 3@ hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@G198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local ©198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a



new survey is conducted.
Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.
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SECTION 011000 - SUMMARY OF WORK

PART 1 - GENERAL

11

1.2

13

14

RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract including General and Supplementary
Conditions and Division 1 Specification Sections apply to this Section.

WORK COVERED BY CONTRACT DOCUMENTS

A The Project consists of Asphalt repair, sealcoating, striping, grading and concrete
replacement.
1. Project Location: 7600 Ozark Rd. Kansas City MO 64129
2. Owner: State of Missouri, Office of Administration, Division of Facilities
Management, Design and Construction, Harry S Truman State Office Building,
Post Office Box 809, 301 West High Street, Jefferson City, Missouri 65102.
B. Contract Documents, dated June 14, 2023 were prepared for the Project by MONG
Facilities Division.
C. The Work consists of Asphalt repair, sealcoating, striping, concrete repair and grading.
1. The Work includes Asphalt, sealcoating, concrete, grading, paint.
D. The Work will be constructed under a single prime contract.
WORK SEQUENCE
A. The Work will be conducted in one phase.

CONTRACTOR USE OF PREMISES

A

General: During the construction period the Contractor shall have full use of the premises
for construction operations, including use of the site. The Contractor’s use of the premises
limited only by the Owner’s right to perform work or to retain other contractors on portions
of the Project.

Use of the Site: Limit use of the premises to work in areas indicated. Confine operations
to areas within contract limits indicated. Do not disturb portions of the site beyond the
areas in which the Work is indicated.

1. Owner Occupancy: Allow for Owner occupancy and use by the public.

2. Driveways and Entrances: Keep driveways and entrances serving the premises
clear and available to the Owner, the Owner’s employees, and emergency vehicles
at all times. Do not use these areas for parking or storage of materials. Schedule
deliveries to minimize space and time requirements for storage of materials and
equipment on-site.

Use of the Existing Building: Maintain the existing building in a weathertight condition
throughout the construction period. Repair damage cause by construction operations. Take
all precautions necessary to protect the building and its occupants during the construction
period..

SUMMARY OF WORK 011000 - 1



15 OCCUPANCY REQUIREMENTS
A. Full Owner Occupancy: The Owner will occupy the site and existing building during the
entire construction period. Cooperate with the Owner during construction operations to

minimize conflicts and facilitate owner usage. Perform the Work so as not to interfere with
the Owner’s operations.

1.6 MISCELLANEOUS PROVISIONS
PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1 SCHEDULE OF PRODUCTS ORDERED IN ADVANCE

END OF SECTION 011000
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SECTION 012100 - ALLOWANCES

PART 1 - GENERAL

11

1.2

1.3

RELATED DOCUMENTS

A Drawings and general provisions of the Contract including General and Supplementary
Conditions and other Division 1 Specification Sections apply to this Section.

SUMMARY
A This Section includes administrative and procedural requirements governing allowances.
1. Certain items are specified in the Contract Documents by allowances. Allowances
have been established in lieu of additional requirements and to defer selection of
actual materials and equipment to a later date when additional information is
available for evaluation. If necessary, additional requirements will be issued by
Change Order.
B. Types of allowances include the following:
1. Weather allowances.
C. Related Sections include the following:
1. Division 1 Section "Contract Modification Procedures” for procedures for
submitting and handling Change Orders for allowances.
2. Division 1 Section "Unit Prices" for procedures for using unit prices.
WEATHER ALLOWANCE
A Included within the completion period for this project are a specified number of “bad

weather” days (see Schedule of Allowances).

B. The Contractor’s progress schedule shall clearly indicate the bad weather day allowance as
an “activity” or “activities”. In the event weather conditions preclude performance of
critical work activities for 50% or more of the Contractor’s scheduled workday, that day
shall be declared unavailable for work due to weather (a “bad weather” day) and charged
against the above allowance. Critical work activities will be determined by review of the
Contractor’s current progress schedule.

C. The Contractor’s Representative and the Construction Representative shall agree monthly
on the number of “bad weather” days to be charged against the allowance. This
determination will be documented in writing and be signed by the Contractor and the
Construction Representatives. If there is a failure to agree on all or part of the “bad
weather” days for a particular month, that disagreement shall be noted on this written
document and signed by each party’s representative. Failure of the Contractor’s
representative to sign the “bad weather” day documentation after it is presented, with or
without the notes of disagreement, shall constitute agreement with the “bad weather” day
determination contained in that document.

D. There will be no modification to the time of contract performance due solely to the failure
to deplete the “bad weather” day allowance.
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E. Once this allowance is depleted, a ho cost Change Order time extension will be executed
for “bad weather” days, as defined above, encountered during the remainder of the Project.

1.4 SELECTION AND PURCHASE
A At the earliest practical date after award of the Contract, Designer of the date when final
selection and purchase of each product or system described by an allowance must be
completed to avoid delaying the Work.

B. At Designer's request, obtain proposals for each allowance for use in making final
selections. Include recommendations that are relevant to performing the Work.

C. Purchase products and systems selected by Designer from the designated supplier.
1.5 SUBMITTALS

A Submit proposals for purchase of products or systems included in allowances, in the form
specified for Change Orders.

B. Submit invoices or delivery slips to show actual quantities of materials delivered to the site
for use in fulfillment of each allowance.

C. Coordinate and process submittals for allowance items in same manner as for other portions
of the Work.

1.6 COORDINATION

A. Coordinate allowance items with other portions of the Work. Furnish templates as required
to coordinate installation.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION
3.1 EXAMINATION

A. Examine products covered by an allowance promptly on delivery for damage or defects.
Return damaged or defective products to manufacturer for replacement.

3.2 PREPARATION
A. Coordinate materials and their installation for each allowance with related materials and
installations to ensure that each allowance item is completely integrated and interfaced with
related work.

3.3 SCHEDULE OF ALLOWANCES

A Weather Allowance: Included within the completion period for this Projectl0 “bad
weather” days.

END OF SECTION 012100
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SECTION 012200 - UNIT PRICES

PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A.  Drawings and general provisions of the Contract including General and Supplementary
Conditions and other Division 1 Specification Sections apply to this Section.

B.  Quantities of Units to be included in the Base Bid are indicated in Section 004322 — Unit
Prices.

1.2 SUMMARY
A.  This Section includes administrative and procedural requirements for Unit Prices.

B. Related Sections include the following:

1. Division 1 Section "Allowances" for procedures for using Unit Prices to adjust quantity
allowances.
2. Division 1 Section "Contract Modification Procedures" for procedures for submitting and

handling Change Orders.

3. Division 32 Section 321218 for procedures for measurement and payment for “Asphalt
Sealer and Repair” & “Sealcoat”.

1.3 DEFINITIONS

A.  Unit Price is an amount proposed by bidders, stated on the Bid Form Attachment
004322 a price per unit of measurement for materials or services added to or deducted from
the Contract Sum by appropriate modification, if estimated quantities of Work required by
the Contract Documents are increased or decreased.

14 PROCEDURES

A. Unit Prices include all necessary material plus cost for delivery, installation, insurance,
applicable taxes, overhead, and profit.

B.  Measurement and Payment: Refer to individual Specification Sections for work that requires
establishment of Unit Prices. Methods of measurement and payment for Unit Prices are
specified in those Sections.

C.  Owner reserves the right to reject Contractor's measurement of Work in-place that involves
use of established Unit Prices and to have this work measured, at Owner's expense, by an
independent surveyor acceptable to Contractor.

D.  List of Unit Prices: A list of Unit Prices is included in Part 3. Specification Sections
referenced in the schedule contain requirements for materials described under each Unit
Price.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION
3.1 LIST OF UNIT PRICES

A.  Unit Price No. 1 — Full depth asphalt repair

1. Description: Price per Square Feet (SF), according to Division 321218 Section
Asphalt Sealer and Repair

2. Unit of Measurement: Square Feet (SF).
3. Base Bid Quantity: 1

B. Unit Price No. 2 — Seal Coat

1. Description: Price per Square Yards (SY), according to Division 321218 Section
Asphalt Sealer and Repair

2. Unit of Measurement: Square Yards (SY).

3. Base Bid Quantity: 10,900 SY’s

END OF SECTION 012200
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SECTION 012300 - ALTERNATES

PART 1 - GENERAL

11

A.

1.2

1.3

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section.

SUMMARY
This Section includes administrative and procedural requirements governing Alternates.
DEFINITIONS

Definition: An alternate is an amount proposed by bidders and stated on the Bid Form for certain
work defined in the Bidding Requirements that may be added to the Base Bid amount if the Owner
decides to accept a corresponding change in either the amount of construction to be completed,
or in the products, materials, equipment, systems, or installation methods described in the
Contract Documents..

1. The cost for each alternate is the net addition to the Contract Sum to incorporate the
Alternate into the Work. No other adjustments are made to the Contract Sum.

No additional time will be allowed for alternate work unless the number of work days is so stated
on the bid form.

PROCEDURES

Coordination: Modify or adjust affected adjacent Work as necessary to completely and fully
integrate the Alternate Work into the Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar
items incidental to or required for a complete installation whether or not mentioned as part
of the Alternate.

Notification: The award of the Contract will indicate whether alternates have been accepted or
rejected.

Execute accepted alternates under the same conditions as other Work of this Contract.
Schedule: A “Schedule of Alternates” is included at the end of this Section. Specification

Sections referenced in the Schedule contain requirements for materials necessary to achieve the
Work described under each alternate.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1

A

SCHEDULE OF ALTERNATES

Alternate No. 1: Replace existing asphalt with 6 thick reinforced concrete pavement. Place new
pavement markings to their original color and location. as indicated by details on the Drawings
labeled "Alternate No. 1.” Division 32, Concrete Paving and Division 32, Pavement Marking.
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END OF SECTION 012300
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

11

1.2

13

RELATED DOCUMENTS

A Drawings and general provisions of the Contract including General and Supplementary
Conditions and other Division 1 Specification Sections apply to this Section.

SUMMARY

A This Section specifies administrative and procedural requirements for handling and
processing Contract Modifications.

B. Related Sections include the following:

1. Division 1, Section 012100 "Allowances" for procedural requirements for
handling and processing Allowances.

2. Division 1, Section 012200 "Unit Prices" for administrative requirements for using
Unit Prices.

3. Division 1, Section 013115 “Project Management Communications” for
administrative requirements for communications.

4, Division 0, Section 007213, Article 3.1 "Acceptable Substitutions” for

administrative procedures for handling Requests for Substitutions made after
Contract award.

5. Division 0, Section 007213, Article 4.0 "Changes in the Work™ for Change Order
requirements.

REQUESTS FOR INFORMATION

A.

In the event that the Contractor or Subcontractor, at any tier, determines that some portion
of the Drawings, Specifications, or other Contract Documents requires clarification or
interpretation, the Contractor shall submit a “Request for Information” (RFI) in writing to
the Designer. A RFI may only be submitted by the Contractor and shall only be submitted
on the RFI forms provided by the Owner. The Contractor shall clearly and concisely set
forth the issue for which clarification or interpretation is sought and why a response is
needed. In the RFI, the Contractor shall set forth an interpretation or understanding of the
requirement along with reasons why such an understanding was reached.

Responses to RFI shall be issued within ten (10) working days of receipt of the Request
from the Contractor unless the Designer determines that a longer time is necessary to
provide an adequate response. If a longer time is determined necessary by the Designer,
the Designer will, within five (5) working days of receipt of the request, notify the
Contractor of the anticipated response time. If the Contactor submits a RFI on a time
sensitive activity on the current project schedule, the Contractor shall not be entitled to any
time extension due to the time it takes the Designer to respond to the request provided that
the Designer responds within the ten (10) working days set forth above.

Responses from the Designer will not change any requirement of the Contract Documents.
In the event the Contractor believes that a response to a RFI will cause a change to the
requirements of the Contract Document, the Contractor shall give written notice to the
Designer requesting a Change Order for the work. Failure to give such written notice
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within ten (10) working days, shall waive the Contractor’s right to seek additional time or
cost under Article 4, “Changes in the Work™ of the General Conditions.

14 MINOR CHANGES IN THE WORK

A Designer will issue supplemental instructions authorizing Minor Changes in the Work, not
involving adjustment to the Contract Amount or the Contract Time, on “Designer’s
Supplemental Instructions” (DSI).

15 PROPOSAL REQUESTS

A The Designer or Owner Representative will issue a detailed description of proposed
Changes in the Work that may require adjustment to the Contract Amount or the Contract
Time. The proposed Change Description will be issued using the “Request for Proposal”
(RFP) form. If necessary, the description will include supplemental or revised Drawings
and Specifications.

1. Proposal Requests issued by the Designer or Owner Representative are for
information only. Do not consider them instructions either to stop work in progress
or to execute the proposed change.

2. Within ten (10) working days after receipt of Proposal Request, submit a proposal
for the cost adjustments to the Contract Amount and the Contract Time necessary
to execute the Change. The Contractor shall submit his proposal on the appropriate
Change Order Detailed Breakdown form. Subcontractors may use the appropriate
Change Order Detailed Breakdown form or submit their proposal on their
letterhead provided the same level of detail is included. All proposals shall

include:
a. A detailed breakdown of costs per Article 4.1 of the General Conditions.
b. If requesting additional time per Article 4.2 of the General Conditions,

include an updated Contractor's Construction Schedule that indicates the
effect of the Change including, but not limited to, changes in activity
duration, start and finish times, and activity relationship.

16 CHANGE ORDER PROCEDURES

A. On Owner's approval of a Proposal Request, the Designer or Owner Representative will
issue a Change Order for signatures of Owner and Contractor on the “Change Order” form.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012600
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SECTION 013100 - COORDINATION

PART 1 - GENERAL

11 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract including General and Supplementary
Conditions and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY

A.

This Section includes administrative provisions for coordinating construction operations
on Projects including, but not limited to, the following:

1. Coordination Drawings.
2. Administrative and supervisory personnel.
3. Project meetings.

Each Contractor shall participate in coordination requirements. Certain areas of
responsibility will be assigned to a specific Contractor.

Related Sections include the following:

1. Division 1, Section 013200 "Schedules” for preparing and submitting Contractor's
Construction Schedule.

2. Acrticles 1.8.B and 1.8.C of Section 007213 "General Conditions" for coordinating
meetings onsite.

3. Avrticle 5.4.H of Section 007213 "General Conditions" for coordinating Closeout

of the Contract.

13 COORDINATION

A.

Coordination: Coordinate construction operations included in different Sections of the
Specifications to ensure efficient and orderly installation of each part of the Work.
Coordinate construction operations included in different Sections, which depend on each
other for proper installation, connection, and operation.

Coordination: Each Contractor shall coordinate its construction operations with those of
other contractors and entities to ensure efficient and orderly installation of each part of the
Work. Each Contractor shall coordinate its operations with operations included in different
Sections that depend on each other for proper installation, connection, and operation.

1. Schedule construction operations in sequence required to obtain the best results
where installation of one part of the Work depends on installation of other
components, before or after its own installation.

2. Coordinate installation of different components with other Contractors to ensure
maximum accessibility for required maintenance, service, and repair.

Make adequate provisions to accommodate items scheduled for later installation.

4. Where availability of space is limited, coordinate installation of different
components to ensure maximum performance and accessibility for required
maintenance, service, and repair of all components including mechanical and
electrical.
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Prepare memoranda for distribution to each party involved outlining special procedures
required for coordination. Include such items as required notices, reports, and list of
attendees at meetings.

1. Prepare similar memoranda for Owner and separate Contractors if coordination of
their Work is required.

Administrative Procedures: Coordinate scheduling and timing of required administrative
procedures with other construction activities and activities of other Contractors to avoid
conflicts and to ensure orderly progress of the Work. Such administrative activities
include, but are not limited to, the following:

Preparation of Contractor's Construction Schedule.
Preparation of the Schedule of Values.

Installation and removal of temporary facilities and controls.
Delivery and processing of submittals.

Progress meetings.

Preinstallation conferences.

Startup and adjustment of systems.

o N o gk~ w0 D PE

Project Closeout activities.

Conservation; Coordinate construction activities to ensure that operations are carried out
with consideration given to conservation of energy, water, and materials.

1. Salvage materials and equipment involved in performance of, but not actually
incorporated into, the Work. Refer to other Sections for disposition of salvaged
materials that are designated as Owner's property.

1.4 SUBMITTALS

A

Coordination Drawings: Prepare Coordination Drawings if limited space availability
necessitates maximum utilization of space for efficient installation of different components
or if coordination is required for installation of products and materials fabricated by
separate entities.

Key Personnel Names: Within fifteen (15) work days of starting construction operations,
submit a list of key personnel assignments including superintendent and other personnel in
attendance at Project site. Identify individuals and their duties and responsibilities; list
addresses and telephone numbers including home and office telephone numbers. Provide
names, addresses, and telephone numbers of individuals assigned as standbys in the
absence of individuals assigned to Project.

1. Post copies of list in Project meeting room, in temporary field office, and by each
temporary telephone. Keep list current at all times.

15 PROJECT MEETINGS

A

The Owner’s Construction Representative will schedule a Pre-Construction Meeting prior
to beginning of construction. The date, time, and exact place of this meeting will be
determined after Contract Award and notification of all interested parties. The Contractor
shall arrange to have the Job Superintendent and all prime Subcontractors present at the
meeting. During the Pre-Construction Meeting, the construction procedures and
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information necessary for submitting payment requests will be discussed and materials
distributed along with any other pertinent information.

1. Minutes: Designer will record and distribute meeting minutes.

B. Progress Meetings: The Owner’s Construction Representative will conduct Monthly
Progress Meetings as stated in Articles 1.8.B and 1.8.C of Section 007213 “General
Conditions”.

1. Minutes: Designer will record and distribute to Contractor the meeting minutes.

C. Preinstallation Conferences: Contractor shall conduct a preinstallation conference at
Project site before each construction activity that requires coordination with other
construction.

1. Attendees: Installer and representatives of Manufacturers and Fabricators
involved in or affected by the installation and its coordination or integration with
other materials and installations that have preceded or will follow, shall attend the
meeting. Advise Designer and Construction Representative of scheduled meeting

dates.

2. Agenda: Review progress of other construction activities and preparations for the
particular activity under consideration including requirements for the following:
a. Contract Documents
b. Options
C. Related RFIs
d. Related Change Orders
e. Purchases
f. Deliveries
g. Submittals
h. Review of mockups
i. Possible conflicts
J- Compatibility problems
k. Time schedules

. Weather limitations

m. Manufacturer's written recommendations

n. Warranty requirements

0 Compatibility of materials

p. Acceptability of substrates

q Temporary facilities and controls

r Space and access limitations

S. Regulations of authorities having jurisdiction
t. Testing and inspecting requirements

u. Installation procedures

V. Coordination with other Work
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8.
9.

10.
11.
12.
13.
14.

w. Required performance results
X. Protection of adjacent Work
y. Protection of construction and personnel

Contractor shall record significant conference discussions, agreements, and
disagreements including required corrective measures and actions.

Reporting: Distribute minutes of the meeting to each party present and to parties
who should have been present.

Do not proceed with installation if the conference cannot be successfully
concluded. Initiate whatever actions are necessary to resolve impediments to
performance of the Work and reconvene the conference at earliest feasible date.

Revise paragraph below if Project requires holding progress meetings at different
intervals. Insert special intervals such as "every third Tuesday" to suit special
circumstances.

Project name

Name and address of Contractor

Name and address of Designer

RFI number including RFIs that were dropped and not submitted
RFI description

Date the RFI was submitted

Date Designer's response was received

Identification of related DSI or Proposal Request, as appropriate

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 013100
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SECTION 013115 - PROJECT MANAGEMENT COMMUNICATIONS

PART 1 - GENERAL

1.1

A.

1.2

RELATED DOCUMENTS

Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

Division 1, Section 013300 - Submittals

Division 1, Section 012600 — Contract Modification Procedures

SUMMARY

Project Management Communications: The Contractor shall use the Internet web based

project management communications tool, E-Builder® ASP software, and protocols

included in that software during this project. The use of project management
communications as herein described does not replace or change any contractual
responsibilities of the participants.

1.  Project management communications is available through E-Builder® as provided
by "e-Builder®" in the form and manner required by the Owner.

2. The project communications database is on-line and fully functional. User
registration, electronic and computer equipment, and Internet connections are the
responsibility of each project participant. The sharing of user accounts is
prohibited

Support: E-Builder® will provide on-going support through on-line help files.

Copyrights and Ownership: Nothing in this specification or the subsequent
communications supersedes the parties’ obligations and rights for copyright or
document ownership as established by the Contract Documents. The use of CAD files,
processes or design information distributed in this system is intended only for the
project specified herein.

Purpose: The intent of using E-Builder® is to improve project work efforts by
promoting timely initial communications and responses. Secondly, to reduce the
number of paper documents while providing improved record keeping by creation of
electronic document files

Authorized Users: Access to the web site will be by individuals who are authorized

users.

1. Individuals shall complete the E-Builder New Company/User Request Form located at
the following web site: https://oa.mo.gov/facilities/vendor-links/contractor-forms.
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Completed forms shall be emailed to the following email address: OA.FMDCE-
BuilderSupport@oa.mo.gov.

2. Authorized users will be contacted directly and assigned a temporary user
password.

3. Individuals shall be responsible for the proper use of their passwords and access
to data as agents of the company in which they are employed.

F.  Administrative Users: Administrative users have access and control of user licenses and
all posted items. DO NOT POST PRIVATE OR YOUR COMPANY CONFIDENTIAL
ITEMS IN THE DATABASE! Improper or abusive language toward any party or
repeated posting of items intended to deceive or disrupt the work of the project will not
be tolerated and will result in deletion of the offensive items and revocation of user
license at the sole discretion of the Administrative User(s).

G. Communications: The use of fax, email and courier communication for this project is
discouraged in favor of using E-Builder® to send messages. Communication functions
are as follows:

1. Document Integrity and Revisions:

a.  Documents, comments, drawings and other records posted to the system
shall remain for the project record. The authorship time and date shall be
recorded for each document submitted to the system. Submitting a new
document or record with a unique ID, authorship, and time stamp shall be
the method used to make modifications or corrections.

b.  The system shall make it easy to identify revised or superseded documents
and their predecessors.

c.  Server or Client side software enhancements during the life of the project
shall not alter or restrict the content of data published by the system.
System upgrades shall not affect access to older documents or software.

2. Document Security:

a.  The system shall provide a method for communication of documents.
Documents shall allow security group assignment to respect the contractual
parties communication except for Administrative Users. DO NOT POST
PRIVATE OR YOUR COMPANY CONFIDENTIAL ITEMS IN THE
DATABASE!

3. Document Integration:

a.  Documents of various types shall be logically related to one another and
discoverable. For example, requests for information, daily field reports,
supplemental sketches and photographs shall be capable of reference as
related records.

4.  Reporting:

a. The system shall be capable of generating reports for work in progress, and
logs for each document type. Summary reports generated by the system
shall be available for team members.

5. Notifications and Distribution:

a.  Document distribution to project members shall be accomplished both
within the extranet system and via email as appropriate. Project document
distribution to parties outside of the project communication system shall be
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accomplished by secure email of outgoing documents and attachments,
readable by a standard email client.

6.  Required Document Types:

a.
b.

e TATTER MO A

RFI, Request for Information.

Submittals, including record numbering by drawing and specification
section.

Transmittals, including record of documents and materials delivered in hard
copy.

Meeting Minutes.

Application for Payments (Draft or Pencil).

Review Comments.

Field Reports.

Construction Photographs.

Drawings.

Supplemental Sketches.

Schedules.

Specifications.

Request for Proposals

Designer’s Supplemental Instructions

Punch Lists

H. Record Keeping: Except for paper documents, which require original signatures and
large format documents (greater than 8% x 11 inches), all other 82 x 11 inches
documents shall be submitted by transmission in electronic form to the E-Builder® web
site by licensed users.

a.

The Owner and his representatives, the Designer and his consultants, and
the Contractor and his Sub Contractors and suppliers at every tier shall
respond to documents received in electronic form on the web site, and
consider them as if received in paper document form.

The Owner and his representatives, the Designer and his consultants, and
the Contractor and his Sub Contractors and suppliers at every tier reserves
the right to and shall reply or respond by transmissions in electronic form
on the web site to documents actually received in paper document form.

The Owner and his representatives, the Designer and his consultants, and
the Contractor and his Sub Contractors and suppliers at every tier reserves
the right to and shall copy any paper document into electronic form and
make same available on the web site.

L Minimum Equipment and Internet Connection: In addition to other requirements
specified in this Section, the Owner and his representatives, the Construction Manager
and his representatives, the Architect and his consultants, and the Contractor and his
sub-contractors and suppliers at every tier required to have a user license(s) shall be
responsible for the following:
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Providing suitable computer systems for each licensed user at the users normal

work location! with high-speed Internet access, i.e. DSL, local cable company's

Internet connection, or T1 connection.

Each of the above referenced computer systems shall have the following

minimum system? and software requirements:

a.  Desktop configuration (Laptop configurations are similar and should be
equal to or exceed desktop system.)

1)
2)
3)
4)
5)
6)
7)

8)

9)

Operating System: Windows XP or newer

Internet Browser: Internet Explorer 6.01SP2+ (Recommend IE7.0+)
Minimum Recommend Connection Speed: 256K or above

Processor Speed: 1 Gigahertz and above

RAM: 512 mb

Operating system and software shall be properly licensed.

Internet Explorer version 7 (current version is a free distribution for
download). This specification is not intended to restrict the host server or
client computers provided that industry standard HTTP clients may access
the published content.

Adobe Acrobat Reader (current version is a free distribution for
download).

Users should have the standard Microsoft Office Suite (current
version must be purchased) or the equivalent.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable.)

END OF SECTION 013115

! The normal work location is the place where the user is assigned for more than one-half of his time working on this

project.

2 The minimum system herein will not be sufficient for many tasks and may not be able to process all documents
and files stored in the E-Builder® Documents area.
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SECTION 013200 - SCHEDULE - BAR CHART

PART 1 - GENERAL
11 RELATED DOCUMENTS

A Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY

A This Section includes requirements for a Bar Chart Schedule for the project construction
activities, schedule of submittals, and schedule for testing.

PART 2 - PRODUCTS — (Not Applicable)

PART 3 - EXECUTION
3.1 SUBMITTAL PROCEDURES

A. The Contractor shall submit to the Designer, within ten (10) working days following the
Notice to Proceed, a Progress Schedule including Schedule of Values showing the rate of
progress the Contractor agrees to maintain and the order in which he proposed to carry out
the various phases of Work. No payments shall be made to the Contractor until the
Progress Schedule has been approved by the Owner.

1. The Schedule of Values must have the following line items included with the value
of the item as indicated below:
a. O&M’s (Owner’s Manual)
1) $1,000,000.00 (One million) and under — 2% of the total contract
amount
2) Over $1,000,000.00 (One million) — 1% of the total contract
amount
b. Close Out Documents
1) $1,000,000.00 (One million) and under — 2% of the total contract
amount
2) Over $1,000,000.00 (One million) — 1% of the total contract
amount
C. General Conditions

1) No more than 10%

B. The Contractor shall submit an updated Schedule for presentation at each Monthly Progress
Meeting. The Schedule shall be updated by the Contractor as necessary to reflect the
current Schedule and its relationship to the original Schedule. The updated Schedule shall
reflect any changes in the logic, sequence, durations, or completion date. Payments to the
Contractor shall be suspended if the Progress Schedule is not adequately updated to reflect
actual conditions.
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The Contractor shall submit Progress Schedules to Subcontractors to permit coordinating
their Progress Schedules to the general construction Work. The Contractor shall coordinate
preparation and processing of Schedules and reports with performance of other
construction activities.

3.2 CONSTRUCTION PROGRESS SCHEDULE - BAR CHART SCHEDULE

A

Bar-Chart Schedule: The Contractor shall prepare a comprehensive, fully developed,
horizontal bar chart-type Contractor’s Construction Schedule. The Contractor for general
construction shall prepare the Construction Schedule for the entire Project. The Schedule
shall show the percentage of work to be completed at any time, anticipated monthly
payments by Owner, as well as significant dates (such as completion of excavation,
concrete foundation work, underground lines, superstructure, rough-ins, enclosure,
hanging of fixtures, etc.) which shall serve as check points to determine compliance with
the approved Schedule. The Schedule shall also include an activity for the number of “bad”
weather days specified in Section 012100 — Allowances.

1. The Contractor shall provide a separate time bar for each significant construction
activity. Provide a continuous vertical line to identify the first working day of each
week.

a. If practical, use the same Schedule of Values breakdown for schedule time
bars.

2. The Contractor shall provide a base activity time bar showing duration for each

construction activity. Each bar is to indicate start and completion dates for the
activity. The Contractor is to place a contrasting bar below each original schedule
activity time for indicating actual progress and planned remaining duration for the
activity.

3. The Contractor shall prepare the Schedule on a minimal number of separate sheets
to readily show the data for the entire construction period.

4. Secure time commitments for performing critical elements of the Work from
parties involved. Coordinate each element on schedule with other construction
activities. Include minor elements involved in the overall sequence of the Work.
Show each activity in proper sequence. Indicate graphically the sequences
necessary for completion of related portions of the Work.

5. Coordinate the Contractor’s Construction Schedule with the Schedule of Values,
list of subcontracts, Submittal Schedule, progress reports, payment requests, and
other required schedules and reports.

6. Indicate the Intent to Award and the Contract Substantial Completion dates on the
schedule.

Phasing: Provide notations on the schedule to show how the sequence of the Work is

affected by the following:

1 Requirement for Phased completion

2 Work by separate Contractors

3 Work by the Owner

4. Pre-purchased materials

5 Coordination with existing construction

6

Limitations of continued occupancies
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7. Un-interruptible services

8. Partial Occupancy prior to Substantial Completion
9. Site restrictions

10. Provisions for future construction

11. Seasonal variations

12. Environmental control

Work Stages: Use crosshatched bars to indicate important stages of construction for each
major portion of the Work. Such stages include, but are not necessarily limited to, the
following:

1. Subcontract awards
Submittals
Purchases
Mockups
Fabrication

Sample testing
Deliveries

Installation

© © N o g k~ wDN

Testing

[
©

Adjusting

o
=

Curing
12. Startup and placement into final use and operation
Area Separations: Provide a separate time bar to identify each major area of construction

for each major portion of the Work. For the purposes of this Article, a “major area” is a
story of construction, a separate building, or a similar significant construction element.

1. Indicate where each construction activity within a major area must be sequenced
or integrated with other construction activities to provide for the following:
a. Structural completion.
b. Permanent space enclosure
C. Completion of mechanical installation
d. Completion of the electrical portion of the Work
e. Substantial Completion

3.3 SCHEDULE OF SUBMITTALS

A

Upon acceptance of the Construction Progress Schedule, prepare and submit a complete
schedule of submittals. Coordinate the submittal schedule with Section 013300
SUBMITTALS, the approved Construction Progress Schedule, list of subcontracts,
Schedule of Values and the list of products.

Prepare the schedule in chronological order. Provide the following information
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Scheduled date for the first submittal
Related Section number

Submittal category

Name of the Subcontractor

Description of the part of the Work covered
Scheduled date for resubmittal

N o g bk~ wnd e

Scheduled date for the Designer’s final release or approval

Distribution: Following the Designer’s response to the initial submittal schedule, print and
distribute copies to the Designer, Owner, subcontractors, and other parties required to
comply with submittal dates indicated.

1. Post copies in the Project meeting room and temporary field office.

2. When revisions are made, distribute to the same parties and post in the same
locations. Delete parties from distribution when they have completed their
assigned part of the Work and are no longer involved in construction activities.

Schedule Updating: Revise the schedule after each meeting or other activity where
revisions have been recognized or made. Issue the updated schedule concurrently with the
report of each meeting.

3.4 SCHEDULE OF INSPECTIONS AND TESTS

A

Prepare a schedule of inspections, tests, and similar services required by the Contract
Documents. Submit the schedule with (15) days of the date established for commencement
of the Contract Work. The Contractor is to notify the testing agency at least (5) working
days in advance of the required tests unless otherwise specified.

Form: This schedule shall be in tabular form and shall include, but not be limited to, the
following:

1. Specification Section number

Description of the test

Identification of applicable standards

Identification of test methods

Number of tests required

Time schedule or time span for tests

Entity responsible for performing tests

Requirements for taking samples

© © N o g bk~ DN

Unique characteristics of each service

Distribution: Distribute the schedule to the Owner, Architect, and each party involved in
performance of portions of the Work where inspections and tests are required.

END OF SECTION 013200
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SECTION 013300 - SUBMITTALS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

Division 1, Section 013115 “Project Management Communications” for administrative
requirements for communications.

1.2 SUMMARY

A.

SUBMITTALS

This Section includes administrative and procedural requirements for submittals required
for performance of the Work including the following:

1. Shop Drawings

Product Data

Samples

Quality Assurance Submittals
Construction Photographs

Operating and Maintenance Manuals

A o

Warranties

Administrative Submittals: Refer to General and Supplementary Conditions other
applicable Division 1 Sections and other Contract Documents for requirements for
administrative submittals. Such submittals include, but are not limited to, the following:

Construction Progress Schedule including Schedule of Values
Performance and Payment Bonds

Insurance Certificates

Applications for Payment

Certified Payroll Reports

Partial and Final Receipt of Payment and Release Forms
Affidavit — Compliance with Prevailing Wage Law

Record Drawings

A S AT o

Notifications, Permits, etc.

The Contractor is obliged and responsible to check all shop drawings and schedules to
assure compliance with contract plans and specifications. The Contractor is responsible
for the content of the shop drawings and coordination with other contract work. Shop
drawings and schedules shall indicate, in detail, all parts of an Item or Work including
erection and setting instructions and integration with the Work of other trades.

The Contractor shall at all times make a copy, of all approved submittals, available on
site to the Construction Representative.
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1.3 SUBMITTAL PROCEDURES

A.

The Contractor shall comply with the General and Supplementary Conditions and other
applicable sections of the Contract Documents. The Contractor shall submit, with such
promptness as to cause no delay in his work or in that of any other contractors, all
required submittals indicated in Part 3.1 of this section and elsewhere in the Contract
Documents. Coordinate preparation and processing of submittals with performance of
construction activities. Transmit each submittal sufficiently in advance of performance
of related construction activities to avoid delay.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.

2. Coordinate transmittal of different types of submittals for related elements of the
Work so processing will not be delayed by the need to review submittals
concurrently for coordination.

a. The Designer reserves the right to withhold action on a submittal
requiring coordination with other submittals until all related submittals
are received.

Each drawing and/or series of drawings submitted must be accompanied by a letter of
transmittal giving a list of the titles and numbers of the drawings. Each series shall be
numbered consecutively for ready reference and each drawing shall be marked with the
following information:

1. Date of Submission

Name of Project

Location

Section Number of Specification
State Project Number

Name of Submitting Contractor

Name of Subcontractor

A o B

Indicate if Item is submitted as specified or as a substitution

14 SHOP DRAWINGS

A.

B.

SUBMITTALS

Comply with the General Conditions, Article 3.2.

The Contractor shall submit newly prepared information drawn accurately to scale.
Highlight, encircle, or otherwise indicate deviations from the Contract Documents. Do
not reproduce Contract Documents or copy standard information as the basis of Shop
Drawings. Standard information prepared without specific reference to the Project is not
a Shop Drawing.

Shop Drawings include fabrication and installation drawings, setting diagrams, schedules,
patterns, templates, and similar drawings including the following information:

1. Dimensions

2. Identification of products and materials included by sheet and detail number
3. Compliance with specified standards

4. Notation of coordination requirements
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5. Notation of dimensions established by field measurement

6. Sheet Size: Except for templates, patterns and similar full-size Drawings, submit
Shop Drawings on sheets at least 8'42”x11” but no larger than 36x48”.

1.5 PRODUCT DATA

A.

B.

The Contractor shall comply with the General Conditions, Article 3.2.

The Contractor shall collect Product Data into a single submittal for each element of
construction or system. Product Data includes printed information, such as
manufacturer’s installation instructions, catalog cuts, standard color charts, roughing-in
diagrams and templates, standard wiring diagrams, and performance curves.

L. Mark each copy to show applicable choices and options. Where printed Product
Data includes information on several products that are not required, mark copies
to indicate the applicable information including the following information:

a. Manufacturer’s printed recommendations

b. Compliance with Trade Association standards

¢. Compliance with recognized Testing Agency standards
d. Application of Testing Agency labels and seals

e. Notation of dimensions verified by field measurement
f. Notation of coordination requirements

2. Do not submit Product Data until compliance with requirements of the Contract
Documents has been confirmed.

1.6 SAMPLES

A.

B.

SUBMITTALS

The Contractor shall comply with the General Conditions, Article 3.2.

The Contractor shall submit full-size, fully fabricated samples, cured and finished as
specified, and physically identical with the material or product proposed. Samples
include partial sections of manufactured or fabricated components, cuts or containers of
materials, color range sets, and swatches showing color, texture, and pattern.

1. The Contractor shall mount or display samples in the manner to facilitate review
of qualities indicated. Prepare samples to match the Designer’s sample including
the following:

a. Specification Section number and reference
b. Generic description of the Sample

c. Sample source

d. Product name or name of the Manufacturer
e. Compliance with recognized standards

f.  Availability and delivery time

2. The Contractor shall submit samples for review of size, kind, color, pattern, and
texture. Submit samples for a final check of these characteristics with other
elements and a comparison of these characteristics between the final submittal
and the actual component as delivered and installed.
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a. Where variation in color, pattern, texture, or other characteristic is
inherent in the material or product represented, submit at least three (3)
multiple units that show approximate limits of the variations.

b. Refer to other Specification Sections for requirements for samples that
illustrate workmanship, fabrication techniques, details of assembly,
connections, operation, and similar construction characteristics.

c. Refer to other Sections for samples to be returned to the Contractor for
incorporation in the Work. Such samples must be undamaged at time of
use. On the transmittal, indicate special requests regarding disposition of
sample submittals.

d. Samples not incorporated into the Work, or otherwise designated as the
Owner’s property, are the property of the Contractor and shall be
removed from the site prior to Substantial Completion.

3. Field samples are full-size examples erected onsite to illustrate finishes, coatings,
or finish materials and to establish the Project standard.

a. The Contractor shall comply with submittal requirements to the fullest
extent possible. The Contractor shall process transmittal forms to
provide a record of activity.

1.7 QUALITY ASSURANCE DOCUMENTS

A.

B.

SUBMITTALS

The Contractor shall comply with the General Conditions, Article 3.2

The Contractor shall submit quality control submittals including design data,
certifications, manufacturer’s instructions, manufacturer’s field reports, and other quality-
control submittals as required under other Sections of the Specifications.

Certifications: Where other Sections of the Specifications require certification that a
product, material, or installation complies with specified requirements, submit a notarized
certification from the Manufacturer certifying compliance with specified requirements.

1. Signature: Certification shall be signed by an officer of the Manufacturer or
other individual authorized to contractually bind the Company.

Inspection and Test Reports: The Contractor shall submit the required inspection and test
reports from independent testing agencies as specified in this Section and in other
Sections of the Contract Documents.

Construction Photographs: The Contractor shall submit record construction photographs
as specified in this Section and in other Sections of the Contract Documents.

1. The Contractor shall submit digital photographs. The Construction
Administrator shall determine the quantity and naming convention at the
preconstruction meeting.

2. The Contractor shall identify each photograph with project name, location,
number, date, time, and orientation.

3. The Contractor shall submit progress photographs monthly unless specified
otherwise. Photographs shall be taken one (1) week prior to submitting.

4. The Contractor shall take four (4) site photographs from differing directions and
a minimum of five (5) interior photographs indicating the relative progress of the
Work.
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1.8 OPERATING AND MAINTENANCE MANUALS AND WARRANTIES

A. The Contractor shall submit all required manufacturer’s operating instructions,
maintenance/service manuals, and warranties in accordance with the General Conditions,
Article 3.5, and Supplementary Conditions along with this and other Sections of the
Contract Documents.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1 REQUIRED SUBMITTALS

A.  Contractor shall submit the following information for materials and equipment to be provided
under this contract.

SPEC SECTION TITLE CATEGORY

321313 CONCRETE MIX DESIGN Product Data

321313 CONCRETE COMPRESSION TEST Test Report

321723 PAVEMENT MARKING PAINT FOR Product Data
CONCRETE

013200 PAVEMENT MARKING PAINT FOR Product Data
ASPHALT

013200 ASPHALT SEALER Product Data

END OF SECTION 013300

SUBMITTALS
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SECTION 013513.28 - SITE SECURITY AND HEALTH REQUIREMENTS

PART 1 - GENERAL

11

A.

1.2

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.
SUBMITTALS

List of required submittals:

1.  Materials Safety Data Sheets for all hazardous materials to be brought onsite.

2. Schedule of proposed shutdowns, if applicable.

3. Alist of the names of all employees who will submit fingerprints for a background check,
and the signed privacy documents identified below for each employee.

PART 2 - PRODUCTS (Not Applicable)
PART 3 - EXECUTION

3.1

A

B.

C.

D.

3.2

A

ACCESS TO THE SITE

The Contractor shall arrange with Facility Representatives to establish procedures for the
controlled entry of workers and materials into the work areas at the Facility.

The Contractor shall establish regular working hours with Facility Representatives. The
Contractor must report changes in working hours or overtime to Facility Representatives and
obtain approval twenty-four (24) hours ahead of time. The Contractor shall report emergency
overtime to Facility Representatives as soon as it is evident that overtime is needed. The
Contractor must obtain approval from Facility Representatives for all work performed after
dark.

The Contractor shall provide the name and phone number of the Contractor’s employee or
agent who is in charge onsite; this individual must be able to be contacted in case of
emergency. The Contractor must be able to furnish names and address of all employees upon
request.

All construction personnel shall visibly display issued identification cards.

FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS

The Contractor shall take all necessary precautions to guard against and eliminate possible fire
hazards.

1. Onsite burning is prohibited.
2. The Contractor shall store all flammable or hazardous materials in proper containers
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3.3

located outside the buildings or offsite, if possible.

3. The Contractor shall provide and maintain, in good order, during construction fire
extinguishers as required by the National Fire Protection Association. In areas of
flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-pound
dry chemical extinguishers shall be provided.

The Contractor shall not obstruct streets or walks without permission from the Owner’s
Construction Representative and Facility Representatives.

The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility
unless otherwise posted.

The Contractor shall take all necessary, reasonable measures to reduce air and water pollution
by any material or equipment used during construction. The Contractor shall keep volatile
wastes in covered containers, and shall not dispose of volatile wastes or oils in storm or sanitary
drains.

The Contractor shall keep the project site neat, orderly, and in a safe condition at all times. The
Contractor shall immediately remove all hazardous waste, and shall not allow rubbish to
accumulate. The Contractor shall provide onsite containers for collection of rubbish and shall
dispose of it at frequent intervals during the progress of the Work.

Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times,
unless written approval is received from the Owner’s Construction Representative and the
appropriate Facility Representative at least twenty-four (24) hours in advance. The Contractor
shall submit a written time schedule for any proposed shutdowns.

For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and
readily available upon request at least a day before delivery.

Alcoholic beverages or illegal substances shall not be brought upon the Facility premises. The
Contractor’s workers shall not be under the influence of any intoxicating substances while on
the Facility premises.

SECURITY CLEARANCES AND RESTRICTIONS

FMDC REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND
WARRANTS CHECK

1. All employees of the Contractor are required to submit fingerprints to the Missouri State
Highway Patrol to enable the Office of Administration, Division of Facilities
Management, Design and Construction (FMDC) to receive state and national criminal
background checks on such employees. FMDC reserves the right to prohibit any
employee of the Contractor from performing work in or on the premises of any facility
owned, operated, or utilized by the State of Missouri for any reason.

2. The Contractor shall ensure all of its employees submit fingerprints to the Missouri State
Highway Patrol and pay for the cost of such background checks. The Contractor shall
submit to FMDC via email to FMDCSecurity@oa.mo.gov a list of the names of the
Contractor’s employees who will be fingerprinted and a signed Missouri Applicant
Fingerprint Privacy Notice, Applicant Privacy Rights and Privacy Act Statement for each
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employee. All employees of the Contractor approved by FMDC to work at a State facility
must obtain a contractor ID badge from FMDC prior to beginning work on-site, unless
the Director of FMDC, at the Director’s discretion, waives the requirement for a
contractor 1D badge. The Contractor and its employees must comply with the process for
background checks and contractor ID badges found on FMDC’s website at:
https://oa.mo.gov/fmdc-contractor-id-badges.

3. Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back and
National Rap Back programs as of August 28, 2018. This means that the Missouri State
Highway Patrol, Central Records Repository, and the Federal Bureau of Investigation
will retain the fingerprints submitted by each of the Contractor’s employees, and those
fingerprints will be searched against other fingerprints on file, including latent
fingerprints. While retained, an employee’s fingerprints may continue to be compared
against other fingerprints submitted or retained by the Federal Bureau of Investigation,
including latent fingerprints.

4.  As part of the Missouri and National Rap Back programs, FMDC will receive notification
if a new arrest is reported for an employee whose fingerprints have been submitted for
FMDC after August 28, 2018. If the employee is performing work on a State contract at
the time of the arrest notification, FMDC will request and receive the employee’s
updated criminal history records. If the employee is no longer performing work on a
State contract, FMDC will not obtain updated criminal records.

5. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide the
results of the employee’s background check directly to FMDC. FMDC may NOT release
the results of a background check to the Contractor or provide the Contractor any
information obtained from a background check, either verbally or in writing. FMDC will
notify the Contractor only whether an employee is approved to work on State property.

6.  Each employee who submits fingerprints to the Missouri State Highway Patrol has a right
to obtain a copy of the results of his or her background check. The employee may
challenge the accuracy and completeness of the information contained in a background
check report and obtain a determination from the Missouri State Highway Patrol and/or
the FBI regarding the validity of such challenge prior to FMDC making a final decision
about his or her eligibility to perform work under a State contract.

7. The Contractor shall notify FMDC via email to FMDCSecurity@oa.mo.gov if an
employee is terminated or resigns from employment with the Contractor. If the
Contractor does not anticipate performing work on a State contract in the future, the
Contractor may request that FMDC remove its employees from the Rap Back programs.
However, if removed from the Rap Back programs, employees will be required to submit
new fingerprints should the contractor be awarded another State contract.

8. Upon award of a Contract, the Contractor should contact FMDC at
FMDCSecurity@oa.mo.gov to determine if its employees need to provide a new
background check. If a Contractor’s employee has previously submitted a fingerprint
background check to FMDC as part of the Missouri and National Rap Back programs,
the employee may not need to submit another fingerprint search for a period of three to
six years, depending upon the circumstances. The Contractor understands and agrees that
FMDC may require more frequent background checks without providing any explanation
to the Contractor. The fact that an additional background check is requested by FMDC
does not indicate that the employee has a criminal record.

3.4 DISRUPTION OF UTILITIES

A The Contractor shall give a minimum of seventy-two (72) hours written notice to the
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Construction Representative and the Facility Representative before disconnecting electric, gas,

water,

fire protection, or sewer service to any building.

B. The Contractor shall give a minimum of seventy-two (72) hours written notice to the
Construction Representative and Facility Representative before closing any access drives, and
shall make temporary access available, if possible. The Contractor shall not obstruct streets,
walks, or parking.

3.5 PROTECTION OF PERSONS AND PROPERTY

A. SAFETY PRECAUTIONS AND PROGRAMS

1.

The Contractor shall at all times conduct operations under this Contract in a manner to
avoid the risk of bodily harm to persons or risk of damage to any property. The
Contractor shall promptly take precautions which are necessary and adequate against
conditions created during the progress of the Contractor's activities hereunder which
involve a risk of bodily harm to persons or a risk of damage to property. The Contractor
shall continuously inspect Work, materials, and equipment to discover and determine any
such conditions and shall be solely responsible for discovery, determination, and
correction of any such conditions. The Contractor shall comply with applicable safety
laws, standards, codes, and regulations in the jurisdiction where the Work is being
performed, specifically, but without limiting the generality of the foregoing, with rules
regulations, and standards adopted pursuant to the Williams-Steiger Occupational Safety
and Health Act of 1970 and applicable amendments.

All contractors, subcontractors and workers on this project are subject to the Construction
Safety Training provisions 292.675 RSMo.

In the event the Contractor encounters on the site, material reasonably believed to be
asbestos, polychlorinated biphenyl (PCB), lead, mercury, or other material known to be
hazardous, which has not been rendered harmless, the Contractor shall immediately stop
Work in the area affected and report the condition to the Owner's Representative and the
Avrchitect in writing. The Work in the affected area shall not thereafter be resumed except
by written agreement of the Owner's Representative and Contractor if in fact the material
is asbestos or polychlorinated biphenyl (PCB) and has not been rendered harmless. The
Work in the affected area shall be resumed in the absence of asbestos or polychlorinated
biphenyl (PCB), or when it has been rendered harmless by written agreement of the
Owner's Representative and the Contractor. “Rendered Harmless” shall mean that levels
of such materials are less than any applicable exposure standards, including but limited to
OSHA regulations.

B. SAFETY OF PERSONS AND PROPERTY

1.

SITE SECURITY
REVISED 4/2023

The Contractor shall take reasonable precautions for safety of, and shall provide
protection to prevent damage, injury, or loss to:

a. clients, staff, the public, construction personnel, and other persons who may be
affected thereby;

b.  the Work and materials and equipment to be incorporated therein, whether in
storage on or off the site, under care, custody, or control of the Contractor or the
Contractor's Subcontractors of any tier; and

C. other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks,

AND HEALTH REQUIREMENTS 013513.28 - 4



10.

11.

SITE SECURITY
REVISED 4/2023

pavements, roadways, structures, and utilities not designated for removal,
relocation, or replacement in the course of construction.

The Contractor shall give notices and comply with applicable laws, standards, codes,
ordinances, rules, regulations, and lawful orders of public authorities bearing on safety of
persons or property or their protection from damage, injury, or loss.

The Contractor shall erect and maintain, as required by existing conditions and
performance of the Contract, safeguards for safety and protection, including, but not
limited to, posting danger signs and other warnings against hazards, promulgating safety
regulations, and notifying owners and users of adjacent sites and utilities.

When use or storage of explosives or other hazardous materials or equipment or unusual
methods are necessary for execution of the Work, the Contractor shall exercise the
highest degree of care and carry on such activities under supervision of properly qualified
personnel.

The Contractor shall promptly remedy damage and loss (other than damage or loss
insured under property insurance required by the Contract Documents) to property
referred to in this Section caused in whole or in part by the Contractor, a Subcontractor of
any tier, or anyone directly or indirectly employed by any of them, or by anyone for
whose acts they may be liable, and for which the Contractor is responsible under this
Section, except damage or loss attributable solely to acts or omissions of Owner or the
Architect or anyone directly or indirectly employed by either of them, or by anyone for
whose acts either of them may be liable, and not attributable to the fault or negligence of
the Contractor. The foregoing obligations of the Contractor are in addition to the
Contractor's other obligations stated elsewhere in the Contract.

The Contractor shall designate a responsible member of the Contractor's organization at
the site whose duty shall be the prevention of accidents, and the maintaining, enforcing
and supervising of safety precautions and programs. This person shall be the Contractor's
superintendent unless otherwise designated by the Contractor in writing to the Owner's
Representative and Architect. The Contractor shall hold regularly scheduled safety
meetings to instruct Contractor personnel on safety practices, accident avoidance and
prevention, and the Project Safety Program. The Contractor shall furnish safety
equipment and enforce the use of such equipment by its employees and its subcontractors
of any tier.

The Contractor shall not load or permit any part of the construction or site to be loaded so
as to endanger its safety.

The Contractor shall promptly report in writing to the Owner all accidents arising out of
or in connection with the Work which cause death, lost time injury, personal injury, or
property damage, giving full details and statements of any witnesses. In addition, if
death, serious personal injuries, or serious property damages are caused, the accident
shall be reported immediately.

The Contractor shall promptly notify in writing to the Owner of any claims for injury or
damage to personal property related to the work, either by or against the Contractor.

The Owner assumes no responsibility or liability for the physical condition or safety of
the Work site or any improvements located on the Work site. The Contractor shall be
solely responsible for providing a safe place for the performance of the Work. The
Owner shall not be required to make any adjustment in either the Contract Sum or
Contract Time concerning any failure by the Contractor or any Subcontractor to comply
with the requirements of this Paragraph.

In no event shall the Owner have control over, charge of, or any responsibility for
construction means, methods, techniques, sequences or procedures or for safety
precautions and programs in connection with the Work, notwithstanding any of the rights
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and authority granted the Owner in the Contract Documents.

12.  The Contractor shall maintain at his own cost and expense, adequate, safe and sufficient
walkways, platforms, scaffolds, ladders, hoists and all necessary, proper, and adequate
equipment, apparatus, and appliances useful in carrying on the Work and which are
necessary to make the place of Work safe and free from avoidable danger for clients,
staff, the public and construction personnel, and as may be required by safety provisions
of applicable laws, ordinances, rules regulations and building and construction codes.

END OF SECTION 013513.28
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SECTION 017400 — CLEANING

PART 1 - GENERAL
11 RELATED DOCUMENTS

A Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY

A This Section includes administrative and procedural requirements for cleaning during the
Project.
B. Environmental Requirements: Conduct cleaning and waste-disposal operations in

compliance with local laws and ordinances. Comply fully with federal and local
environmental and anti-pollution regulations.

1. Do not dispose of volatile wastes such as mineral spirits, oil, or paint thinner in
storm or sanitary drains.

2. Burning or burying of debris, rubbish, or other waste material on the premises is
not permitted.

PART 2 - PRODUCTS
2.1 MATERIALS

A. Cleaning Agents: Use cleaning materials and agents recommended by the manufacturer or
fabricator for the surface to be cleaned. Do not use cleaning agents that are potentially
hazardous to health or property or that might damage finished surfaces.

PART 3 - EXECUTION
3.1 PROGRESS CLEANING

A. General

1. Retain all stored items in an orderly arrangement allowing maximum access, not
impending drainage or traffic, and providing the required protection of materials.

2. Do not allow the accumulation of scrap, debris, waste material, and other items not
required for construction of this Work.

3. At least <once><twice> each month, and more often if necessary, completely
remove all scrap, debris, and waste material from the jobsite.

4. Provide adequate storage for all items awaiting removal from the jobsite, observing
all requirements for fire protection and protection of the ecology.

B. Site
1. Daily, inspect the site and pick up all scrap, debris, and waste material. Remove
all such items to the place designated for their storage.
2. Weekly, inspect all arrangements of materials stored onsite. Re-stack, tidy, or

otherwise service all material arrangements.
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3. Maintain the site in a neat and orderly condition at all times.

Structures

1. Daily, inspect the structures and pick up all scrap, debris, and waste material.
Remove all such items to the place designated for their storage.

2. Weekly, sweep all interior spaces clean. “Clean” for the purposes of this
paragraph, shall be interpreted as meaning free from dust and other material
capable of being removed by use of reasonable effort and handheld broom.

3. In preparation for installation of succeeding materials, clean the structures or
pertinent portions thereof to the degree of cleanliness recommended by the
manufacturer of the succeeding material, using all equipment and materials
required to achieve the required cleanliness.

4. Following the installation of finish floor materials, clean the finish floor daily

while work is being performed in the space in which finish materials have been
installed. “Clean” for the purposes of this subparagraph, shall be interpreted as
meaning free from all foreign material which, in the opinion of the Construction
Representative, may be injurious to the finish of the finish floor material.

3.2 FINAL CLEANING

A

CLEANING

General: Provide final cleaning operations when indicated. Employ experienced workers
or professional cleaners for final cleaning. Clean each surface or unit of Work to the
condition expected from a commercial building cleaning and maintenance program.
Comply with manufacturer’s instructions.

Complete the following cleaning operations before requesting inspection for certification
of Substantial Completion for the entire Project or a portion of the Project.

1.

10.

Clean the Project Site, yard and grounds, in areas disturbed by construction
activities including landscape development areas, of rubbish, waste material, litter,
and foreign substances.

Sweep paved areas broom clean. Rake grounds that are neither planted nor paved
to a smooth, even-textured surface.

Remove petrochemical spills, stains, and other foreign deposits.

Remove tools, construction equipment, machinery, and surplus material from the
site.

Remove snow and ice to provide safe access to the building.

Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition,
free of stains, films, and similar foreign substances. Avoid disturbing natural
weathering of exterior surfaces. Restore reflective surfaces to their original
condition.

Remove debris and surface dust from limited access spaces, including roofs,
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.

Broom clean concrete floors in unoccupied spaces.

Vacuum clean carpet and similar soft surfaces removing debris and excess nap.
Shampoo, if required.

Clean transparent material, including mirrors and glass in doors and windows.
Remove glazing compounds and other substances that are noticeable vision-
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obscuring materials. Replace chipped or broken glass and other damaged
transparent materials. Polish mirrors and glass, taking care not to scratch surfaces.

11. Remove labels that are not permanent labels.

12. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.
Replace finishes and surfaces that cannot be satisfactorily repaired or restored or
that already show evidence of repair or restoration.

a. Do not paint over “UL” and similar labels, including mechanical and
electrical nameplates.

13. Wipe surfaces of mechanical and electrical equipment, elevator equipment, and
similar equipment. Remove excess lubrication, paint and mortar droppings, and
other foreign substances.

14. Clean plumbing fixtures to a sanitary condition free of stains, including stains
resulting from water exposure.

15. Replace disposable air filters and clean permanent air filters. Clean exposed
surfaces of diffusers, registers, and grills.

16. Clean ducts, blowers, and coils if units were operated without filters during
construction

17. Clean food-service equipment to a sanitary condition, ready and acceptable for its
intended use.

18. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.
Replace burned-out bulbs and defective and noisy starters in fluorescent and
mercury vapor fixtures.

19. Leave the Project clean and ready for occupancy.

Pest Control: Engage an experienced, licensed exterminator to make a final inspection and
rid the Project of rodents, insects, and other pests. Comply with regulations of local
authorities.

Removal of Protection: Remove temporary protection and facilities installed during
construction to protect previously completed installations during the remainder of the
construction period.

Compliances: Comply with governing regulations and safety standards for cleaning
operations. Remove waste materials from the site and dispose of lawfully.

1. Where extra materials of value remain after Final Acceptance by the Owner, they
become the Owner’s property.

END OF SECTION 017400

CLEANING
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SECTION 02 41 19 - SELECTIVE DEMOLITION

PART 1 - GENERAL

11

12

1.3

14

15

T2044-01

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

1. Demolition and removal of selected site elements.
2. Salvage of existing items to be reused or recycled.
DEFINITIONS

Remove: Detach items from existing construction and legally dispose of them off-site unless
indicated to be removed and salvaged or removed and reinstalled.

Remove and Reinstall: Detach items from existing construction, prepare for reuse, and reinstall
where indicated.

Existing to Remain: Existing items of construction that are not to be permanently removed and
that are not otherwise indicated to be removed, removed and salvaged, or removed and
reinstalled.

MATERIALS OWNERSHIP

Unless otherwise indicated, demolition waste becomes property of Contractor.

Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones and
their contents, commemorative plaques and tablets, and other items of interest or value to

Owner that may be uncovered during demolition remain the property of Owner.

1. Carefully salvage in a manner to prevent damage and promptly return to Owner.

PREINSTALLATION MEETINGS
Predemolition Conference: Conduct conference at Project site.

1. Inspect and discuss condition of construction to be selectively demolished.

2. Review structural load limitations of existing structure.

3 Review and finalize selective demolition schedule and verify availability of materials,
demolition personnel, equipment, and facilities needed to make progress and avoid
delays.

TCEP PROJECT NO: 050-005-20
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4, Review requirements of work performed by other trades that rely on substrates exposed
by selective demolition operations.
5. Review areas where existing construction is to remain and requires protection.

1.6 INFORMATIONAL SUBMITTALS

A. Proposed Protection Measures: Submit report, including drawings, that indicates the measures
proposed for protecting individuals and property , for environmental protection , for dust control
and , for noise control. Indicate proposed locations and construction of barriers.

B. Schedule of Selective Demolition Activities: Indicate the following:

1. Detailed sequence of selective demolition and removal work, with starting and ending
dates for each activity. Ensure Owner's on-site operations are uninterrupted.

Interruption of utility services. Indicate how long utility services will be interrupted.
Coordination for shutoff, capping, and continuation of utility services.

Use of elevator and stairs.

Coordination of Owner's continuing occupancy of portions of existing building and of
Owner's partial occupancy of completed Work.

ahrwnN

C. Predemolition Photographs or Video: Submit before Work begins.

1.7 FIELD CONDITIONS

A. Owner will occupy portions of building immediately adjacent to selective demolition area.
Conduct selective demolition so Owner's operations will not be disrupted.

B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far
as practical.

C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding
with selective demolition.

D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the

Work.

1. If suspected hazardous materials are encountered, do not disturb; immediately notify
Architect and Owner. Hazardous materials will be removed by Owner under a separate
contract.

E. Storage or sale of removed items or materials on-site is not permitted.
F. Utility Service: Maintain existing utilities indicated to remain in service and protect them against

damage during selective demolition operations.

1. Maintain fire-protection facilities in service during selective demolition operations.

18 WARRANTY

A. Notify warrantor on completion of selective demolition, and obtain documentation verifying that
existing system has been inspected and warranty remains in effect. Submit documentation at
Project closeout.

T2044-01
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PART 2 - PRODUCTS

21

A.

B.

PEFORMANCE REQUIREMENTS

Regulatory Requirements: Comply with governing EPA notification regulations before beginning
selective demolition. Comply with hauling and disposal regulations of authorities having
jurisdiction.

Standards: Comply with ANSI/ASSE A10.6 and NFPA 241.

PART 3 - EXECUTION

3.1

A.

C.

D.

3.2

A.

T2044-01

EXAMINATION

Verify that utilities have been disconnected and capped before starting selective demolition
operations.

Review record documents of existing construction provided by Owner. Owner does not
guarantee that existing conditions are same as those indicated in record documents.

Survey existing conditions and correlate with requirements indicated to determine extent of
selective demolition required.

When unanticipated mechanical, electrical, or structural elements that conflict with intended
function or design are encountered, investigate and measure the nature and extent of conflict.
Promptly submit a written report to Architect.

Survey of Existing Conditions: Record existing conditions by use of preconstruction
photographs.

UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS

Existing Services/Systems to Be Removed, Relocated, or Abandoned: Locate, identify,

disconnect, and seal or cap off indicated utility services and mechanical/electrical systems
serving areas to be selectively demolished.

1. Owner will arrange to shut off indicated services/systems when requested by Contractor.
2. Arrange to shut off indicated utilities with utility companies.
3. If services/systems are required to be removed, relocated, or abandoned, provide

temporary services/systems that bypass area of selective demolition and that maintain
continuity of services/systems to other parts of building.

4, Disconnect, demolish, and remove fire-suppression systems, plumbing, and HVAC
systems, equipment, and components indicated to be removed.

a. Piping to Be Removed: Remove portion of piping indicated to be removed and cap
or plug remaining piping with same or compatible piping material.

b. Piping to Be Abandoned in Place: Drain piping and cap or plug piping with same or
compatible piping material.

C. Equipment to Be Removed: Disconnect and cap services and remove equipment.

d. Equipment to Be Removed and Reinstalled: Disconnect and cap services and
remove, clean, and store equipment; when appropriate, reinstall, reconnect, and
make equipment operational.

e. Equipment to Be Removed and Salvaged: Disconnect and cap services and
remove equipment and deliver to Owner.

TCEP PROJECT NO: 050-005-20
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3.3

3.4

T2044-01

f. Ducts to Be Removed: Remove portion of ducts indicated to be removed and plug
remaining ducts with same or compatible ductwork material.

g. Ducts to Be Abandoned in Place: Cap or plug ducts with same or compatible
ductwork material.

Existing Services/Systems to Be Remain: Where services and systems that are to remain are
impacted by the removal or demolition of other work (i.e. removal of ceiling grid that support
lights and/or diffusers), the Contractor shall restore the services and systems back to original
operation and/or location using materials, supports, and requirements outlined in the project
specifications without additional compensation.

PREPARATION
Site Access and Temporary Controls: Conduct selective demolition and debris-removal
operations to ensure minimum interference with roads, streets, walks, walkways, and other

adjacent occupied and used facilities.

Temporary Facilities: Provide temporary barricades and other protection required to prevent
injury to people and damage to adjacent buildings and facilities to remain.

1. Provide protection to ensure safe passage of people around selective demolition area
and to and from occupied portions of building.
2. Provide temporary weather protection, during interval between selective demolition of

existing construction on exterior surfaces and new construction, to prevent water leakage
and damage to structure and interior areas.

3. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are
exposed during selective demolition operations.

Temporary Shoring: Provide and maintain shoring, bracing, and structural supports as required
to preserve stability and prevent movement, settlement, or collapse of construction and finishes
to remain, and to prevent unexpected or uncontrolled movement or collapse of construction
being demolished.

SELECTIVE DEMOLITION, GENERAL

General: Demolish and remove existing construction only to the extent required by new
construction and as indicated. Use methods required to complete the Work within limitations of
governing regulations and as follows:

1. Proceed with selective demolition systematically, from higher to lower level. Complete
selective demolition operations above each floor or tier before disturbing supporting
members on the next lower level.

2. Neatly cut openings and holes plumb, square, and true to dimensions required. Use
cutting methods least likely to damage construction to remain or adjoining construction.
Use hand tools or small power tools designed for sawing or grinding, not hammering and
chopping, to minimize disturbance of adjacent surfaces. Temporarily cover openings to

remain.

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring
existing finished surfaces.

4. Do not use cutting torches until work area is cleared of flammable materials. At

concealed spaces, such as duct and pipe interiors, verify condition and contents of
hidden space before starting flame-cutting operations. Maintain fire watch and portable
fire-suppression devices during flame-cutting operations.

5. Maintain adequate ventilation when using cutting torches.

6. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and
promptly dispose of off-site.

TCEP PROJECT NO: 050-005-20
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3.5

3.6

3.7

7. Remove structural framing members and lower to ground by method suitable to avoid
free fall and to prevent ground impact or dust generation.

8. Locate selective demolition equipment and remove debris and materials so as not to
impose excessive loads on supporting walls, floors, or framing.
9. Dispose of demolished items and materials promptly.

Removed and Salvaged Items:

1. Store items in a secure area until delivery to Owner.
2. Transport items to Owner's storage area designated by Owner.
3. Protect items from damage during transport and storage.

Removed and Reinstalled ltems:

Clean and repair items to functional condition adequate for intended reuse.

Pack or crate items after cleaning and repairing. Identify contents of containers.

Protect items from damage during transport and storage.

Reinstall items in locations indicated. Comply with installation requirements for new
materials and equipment. Provide connections, supports, and miscellaneous materials
necessary to make item functional for use indicated.

PR

Existing Items to Remain: Protect construction indicated to remain against damage and soiling
during selective demolition. When permitted by Architect, items may be removed to a suitable,
protected storage location during selective demolition and cleaned and reinstalled in their
original locations after selective demolition operations are complete.

SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS

Concrete: Demolish in sections. Cut concrete full depth at junctures with construction to remain
and at regular intervals using power-driven saw, then remove concrete between saw cuts.

Masonry: Demolish in small sections. Cut masonry at junctures with construction to remain,
using power-driven saw, then remove masonry between saw cuts.

Concrete Slabs-on-Grade: Saw-cut perimeter of area to be demolished, then break up and
remove.

DISPOSAL OF DEMOLISHED MATERIALS

General: Except for items or materials indicated to be recycled, reused, salvaged, reinstalled, or
otherwise indicated to remain Owner's property, remove demolished materials from Project
site and legally dispose of them.

Burning: Do not burn demolished materials.

Disposal: Transport demolished materials off Owner's property and legally dispose of them.

CLEANING

Clean adjacent structures and improvements of dust, dirt, and debris caused by selective
demolition operations. Return adjacent areas to condition existing before selective demolition
operations began.

END OF SECTION 02 41 19
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SECTION 033000 - CAST-IN-PLACE CONCRETE

1.1

1.2

1.3

1.4

A.

QUALITY ASSURANCE

Mockups are not required.

PRODUCTS

Concrete General: ACI 301 (ACI 301M) and ACI 117 (ACI 117M).
Form facing materials.

Steel Reinforcement:

1. Reinforcing Bars: Deformed
2. Welded-Wire Reinforcement: Plain

Concrete Materials:

Portland Cement: ASTM C 150/C 150M, gray portland cement Type 1.
Fly ash.

Slag cement.

Silica fume.

Aggregate: Normal weight.

Water.

A e

Mixing: Ready mixed.

CONCRETE MIXTURES

Portland Cement Replacement: Use fly ash, slag cement, and silica fume to reduce portland
cement by 40 percent.

Compressive Strength (28 Days):
1. Footings: 4000 psi.

2. Slabs-on-Grade: 4000 psi.
3. Walls/Columns: 4000 psi.
INSTALLATION

Formed Finishes: Smooth.

Floor, Slab, and Ramp Finishes:

1. Float: Surfaces to receive trowel finish and surfaces to be covered with fluid-applied or
sheet waterproofing.
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2. Trowel: Surfaces exposed to view or to be covered with resilient flooring.

3. Trowel and Fine Broom: Surfaces to be covered with ceramic or quarry tile to be
installed by either thickset or thinset method.

4. Broom: Exterior concrete platforms, steps and ramps.

5. Slip Resistive: Concrete stair treads, platforms and ramps.

1.5 FIELD QUALITY CONTROL
A.  Testing: By Contractor-engaged agency.

B.  Special Inspections: By Owner-engaged inspector.

END OF SECTION 033000
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SECTION 311000 - SITE CLEARING

PART 1 - GENERAL

1.1

A.

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY
Section Includes:

Protecting existing vegetation to remain.

Removing existing vegetation.

Clearing and grubbing.

Stripping and stockpiling topsoil.

Stripping and stockpiling rock.

Removing above- and below-grade site improvements.

Disconnecting, capping or sealing, and abandoning site utilities in place.
Temporary erosion and sedimentation control.

PN RO =

Related Requirements:

1. Section 015000 "Temporary Facilities and Controls" for temporary erosion- and
sedimentation-control measures.

DEFINITIONS

Subsoil: Soil beneath the level of subgrade; soil beneath the topsoil layers of a naturally
occurring soil profile, typified by less than 1 percent organic matter and few soil organisms.

Surface Soil: Soil that is present at the top layer of the existing soil profile. In undisturbed areas,
surface soil is typically called "topsoil," but in disturbed areas such as urban environments, the
surface soil can be subsoil.

Topsoil: Top layer of the soil profile consisting of existing native surface topsoil or existing in-
place surface soil; the zone where plant roots grow.

Topsoil: Top layer of the soil profile consisting of existing native surface topsoil or existing in-
place surface soil; the zone where plant roots grow. Its appearance is generally friable, pervious,
and black or a darker shade of brown, gray, or red than underlying subsoil; reasonably free of
subsoil, clay lumps, gravel, and other objects larger than 2 inches (50 mm) in diameter; and free
of weeds, roots, toxic materials, or other nonsoil materials.

Plant-Protection Zone: Area surrounding individual trees, groups of trees, shrubs, or other
vegetation to be protected during construction and indicated on Drawings.
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F. Vegetation: Trees, shrubs, groundcovers, grass, and other plants.

1.4 PREINSTALLATION MEETINGS

A.  Preinstallation Conference: Conduct conference at Project site.

1.5 MATERIAL OWNERSHIP
A.  Except for materials indicated to be stockpiled or otherwise remain Owner's property, cleared
materials shall become Contractor's property and shall be removed from Project site.
1.6 INFORMATIONAL SUBMITTALS
A.  Existing Conditions: Documentation of existing trees and plantings, adjoining construction, and
site improvements that establishes preconstruction conditions that might be misconstrued as
damage caused by site clearing.
1. Use sufficiently detailed photographs or video recordings.
2. Include plans and notations to indicate specific wounds and damage conditions of each
tree or other plant designated to remain.
B.  Topsoil stripping and stockpiling program.
C.  Rock stockpiling program.

D.  Record Drawings: Identifying and accurately showing locations of capped utilities and other
subsurface structural, electrical, and mechanical conditions.

E. Burning: Burning onsite will not be allowed.

1.7 QUALITY ASSURANCE

A.  Topsoil Stripping and Stockpiling Program: Prepare a written program to systematically
demonstrate the ability of personnel to properly follow procedures and handle materials and
equipment during the Work. Include dimensioned diagrams for placement and protection of
stockpiles.

B.  Rock Stockpiling Program: Prepare a written program to systematically demonstrate the ability
of personnel to properly follow procedures and handle materials and equipment during the
Work. Include dimensioned diagrams for placement and protection of stockpiles.

1.8 FIELD CONDITIONS

A.  Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied
or used facilities during site-clearing operations.
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D.

E.

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities
without permission from Owner and authorities having jurisdiction.
2. Provide alternate routes around closed or obstructed trafficways if required by Owner.

Improvements on Adjoining Property: Authority for performing site clearing indicated on
property adjoining Owner's property will be obtained by Owner before award of Contract.

I. Do not proceed with work on adjoining property until directed by Owner.

Utility Locator Service: Notify Missouri One Call for area where Project is located before site
clearing.

Do not commence site clearing operations until temporary erosion- and sedimentation-control
measures are in place.

Soil Stripping, Handling, and Stockpiling: Perform only when the soil is dry or slightly moist.

PART 2 - PRODUCTS

2.1

A.

MATERIALS

Satisfactory Soil Material: Requirements for satisfactory soil material are specified in
Section 312000 "Earth Moving."

I. Obtain approved borrow soil material off-site when satisfactory soil material is not
available on-site.

PART 3 - EXECUTION

3.1

A.

B.

3.2

A.

B.

PREPARATION

Protect and maintain benchmarks and survey control points from disturbance during
construction.

Protect existing site improvements to remain from damage during construction.

1. Restore damaged improvements to their original condition, as acceptable to Owner.

TEMPORARY EROSION AND SEDIMENTATION CONTROL

Provide temporary erosion and sedimentation control measures to prevent soil erosion and
discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways,
according to erosion and sedimentation control Drawings and requirements of Owner.

Verify that flows of water redirected from construction areas or generated by construction
activity do not enter or cross protection zones.
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3.3

34

3.5

A.

Inspect, maintain, and repair erosion- and sedimentation-control measures during construction
until permanent vegetation has been established.

Remove erosion and sedimentation controls, and restore and stabilize areas disturbed during
removal.
EXISTING UTILITIES

Owner will arrange for disconnecting and sealing indicated utilities that serve existing structures
before site clearing, when requested by Contractor.

1. Verify that utilities have been disconnected and capped before proceeding with site
clearing.

Locate, identify, disconnect, and seal or cap utilities indicated to be removed or abandoned in
place.

1. Arrange with utility companies to shut off indicated utilities.
2. Owner will arrange to shut off indicated utilities when requested by Contractor.

Locate, identify, and disconnect utilities indicated to be abandoned in place.
Interrupting Existing Utilities: Do not interrupt utilities serving facilities occupied by Owner or
others, unless permitted under the following conditions and then only after arranging to provide

temporary utility services according to requirements indicated:

1. Notify Owner not less than two days in advance of proposed utility interruptions.
2. Do not proceed with utility interruptions without Owner’s written permission.

Excavate for and remove underground utilities indicated to be removed.

CLEARING AND GRUBBING

Remove obstructions, trees, shrubs, and other vegetation and legally dispose of off-site to
permit installation of new construction.

1. Do not remove trees, shrubs, and other vegetation indicated to remain or to be relocated.
2. Grind down stumps and remove roots larger than 2 inches in diameter, obstructions, and

debris to a depth of 6 inches below exposed subgrade.

Fill depressions caused by clearing and grubbing operations with satisfactory soil material
unless further excavation or earthwork is indicated.

1. Place fill material in horizontal layers not exceeding a loose depth of 8 inches, and
compact each layer to a density equal to adjacent original ground.

TOPSOIL STRIPPING

Remove sod and grass before stripping topsoil.
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3.6

3.7

Strip topsoil to depth of 6 inches in a manner to prevent intermingling with underlying subsoil
or other waste materials.

1. Remove subsoil and nonsoil materials from topsoil, including clay lumps, gravel, and
other objects larger than 2 inches in diameter; trash, debris, weeds, roots, and other waste
materials.

Stockpile topsoil away from edge of excavations without intermixing with subsoil or other
materials. Grade and shape stockpiles to drain surface water. Cover to prevent windblown dust
and erosion by water.

1. Limit height of topsoil stockpiles to 72 inches

2. Do not stockpile topsoil within protection zones.

3. Dispose of surplus topsoil. Surplus topsoil is that which exceeds quantity indicated to be
stockpiled or reused.

4. Stockpile surplus topsoil to allow for respreading deeper topsoil.

SITE IMPROVEMENTS

Remove existing above and below grade improvements as indicated and necessary to facilitate
new construction.

Remove slabs, paving, curbs, gutters, and aggregate base as needed.

DISPOSAL OF SURPLUS AND WASTE MATERIALS

Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and waste
materials including trash and debris, and legally dispose of them off Owner's property.

END OF SECTION 311000

SITE CLEARING 311000 -5



SECTION 312000 - EARTH MOVING

PART 1 - GENERAL

1.1

1.2

1.3

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Special Conditions,
apply to this Section.

SUMMARY

This Section includes the following:

1. Preparing subgrades for parking lots, roads, walkways, paved shoulders and helipads.
2. Backfilling with aggregate materials such as porous backfill.
3. Excavating and backfilling trenches for drainage and buried utilities.

Related Sections include the following:

1. Division 31 Section "Turf and Grasses" for finish grading, including placing and
preparing topsoil for lawns and plantings.

DEFINITIONS
Backfill: Soil materials used to fill an excavation.

1. Initial Backfill: Backfill placed beside and over pipe in a trench, including haunches to
support sides of pipe.

2. Final Backfill: Backfill placed over initial backfill to fill a trench.

Bedding Course: Layer placed over the excavated subgrade in a trench before laying pipe.

Borrow: Satisfactory soil imported from on-site for use as fill or backfill.

Drainage Course: Layer supporting slab-on-grade used to minimize capillary flow of pore
water.

Engineered Fill: Soil materials used to raise existing grades below pavements and structures.
Excavation: Removal of material encountered above subgrade elevations.
1. Additional Excavation: Excavation below subgrade elevations as directed by Engineer.

Additional excavation and replacement material will be paid for according to Contract
provisions for changes in the Work.

2. Bulk Excavation: Excavations more than 10 feet in width and pits more than 30 feet in
either length or width.
3. Unauthorized Excavation: Excavation below subgrade elevations or beyond indicated

dimensions without direction by Engineer. Unauthorized excavation, as well as remedial
work directed by Engineer, shall be without additional compensation.

Fill: Soil materials used to raise existing grades.

Rock: Rock material in beds, ledges, unstratified masses, and conglomerate deposits and
boulders of rock material 3/4 cu. yd. or more in volume that when tested by an independent
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1.5

1.6

geotechnical testing agency, according to ASTM D 1586, exceeds a standard penetration
resistance of 100 blows/2 inches.

Structures: Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical
and electrical appurtenances, or other man-made stationary features constructed above or below
the ground surface.

Subbase Course: Layer placed between the subgrade and base course for asphalt paving, or
layer placed between the subgrade and a concrete pavement or walk.

Subgrade: Surface or elevation remaining after completing excavation, or top surface of a fill or
backfill immediately below subbase, drainage fill, or topsoil materials.

Utilities include on-site underground pipes, conduits, ducts, and cables, as well as underground
services within buildings.

SUBMITTALS

Material Test Reports: From a qualified testing agency indicating and interpreting test results
for compliance of the following with requirements indicated:

1. Laboratory compaction curve according to ASTM D 1557 for each on-site or borrow soil
material proposed for fill and backfill.

QUALITY ASSURANCE
Applicable Standards:

1. American Society for Testing and Materials as referenced.
2. Missouri Standard Specification for Highway Construction as referenced.

Geotechnical Testing Agency Qualifications: An independent testing agency qualified
according to ASTM E 329 to conduct soil materials and rock-definition testing, as documented
according to ASTM D 3740 and ASTM E 548.

PROJECT CONDITIONS
Existing Utilities: Do not interrupt utilities serving facilities occupied by Owner or others
unless permitted in writing by Engineer and then only after arranging to provide temporary

utility services according to requirements indicated:

1. Do not proceed with utility interruptions without Engineer's written permission.
2. Contact utility-locator service for area where Project is located before excavating.

Demolish and completely remove from site existing underground utilities indicated to be
removed. Coordinate with utility companies to shut off services if lines are active.

PART 2 - PRODUCTS

2.1

A.

SOIL MATERIALS

General: Provide borrow soil materials when sufficient satisfactory soil materials are not
available from excavations.
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Satisfactory Soils: ASTM D 2487 soil classification groups GW, GP, GM, SW, SP, and SM, or
a combination of these group symbols; free of rock or gravel larger than 3 inches in any
dimension, debris, waste, frozen materials, vegetation, and other deleterious matter.

Unsatisfactory Soils: ASTM D 2487 soil classification groups GC, SC, ML, MH, CL, CH, OL,
OH, and PT, or a combination of these group symbols.

1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of
optimum moisture content at time of compaction.

Backfill and Fill: Satisfactory soil materials.

Subbase: Naturally or artificially graded mixture of natural or crushed gravel, crushed stone,
and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2- inch sieve
and not more than 12 percent passing a No. 200 sieve.

Engineered Fill: Naturally or artificially graded mixture of natural or crushed gravel, crushed
stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch
sieve and not more than 12 percent passing a No. 200 sieve.

Bedding: Naturally or artificially graded mixture of natural or crushed gravel, crushed stone,
and natural or crushed sand; ASTM D 2940; except with 100 percent passing a 1-inch sieve and
not more than § percent passing a No. 200 sieve.

Drainage Fill: Washed, narrowly graded mixture of crushed stone, or crushed or uncrushed
gravel; ASTM D 448; coarse-aggregate grading Size 57; with 100 percent passing a 1-1/2- inch
sieve and 0 to 5 percent passing a No. 8 sieve.

Filter Material: Narrowly graded mixture of natural or crushed gravel, or crushed stone and
natural sand; ASTM D 448; coarse-aggregate grading Size 67; with 100 percent passing a 1-
inch sieve and 0 to 5 percent passing a No. 4 sieve.

Impervious Fill: Clayey gravel and sand mixture capable of compacting to a dense state.

Aggregate Base: Naturally or artificial graded mixture of natural or crushed gravel, crushed
stone, and natural or crushed sand; 2-inch minus crushed quarry rock, and MoDOT Type 1.

Aggregate Surface: Naturally or artificial graded mixture of natural or crushed gravel, crushed
stone, and natural or crushed sand; MoDOT Specification Section 1006-Aggregate for
Surfacing, Type 5.

PART 3 - EXECUTION

3.1

A.

PREPARATION

Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by
settlement, lateral movement, undermining, washout, and other hazards created by earthwork
operations.

Protect subgrades and foundation soils against freezing temperatures or frost. Provide
protective insulating materials as necessary.

Provide erosion-control measures to prevent erosion or displacement of soils and discharge of
soil-bearing water runoff or airborne dust to adjacent properties and walkways.
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3.2

3.3

34

35

3.6

DEWATERING

Prevent surface water and ground water from entering excavations, from ponding on prepared
subgrades, and from flooding Project site and surrounding area.

Protect subgrades from softening, undermining, washout, and damage by rain or water
accumulation.

1. Reroute surface water runoff away from excavated areas. Do not allow water to
accumulate in excavations. Do not use excavated trenches as temporary drainage ditches.
2. Install a dewatering system to keep subgrades dry and convey ground water away from

excavations. Maintain until dewatering is no longer required.

EXPLOSIVES

Explosives: Do not use explosives.
EXCAVATION, GENERAL

Unclassified Excavation: Excavation to subgrade elevations regardless of the character of
surface and subsurface conditions encountered, including rock, soil materials, and obstructions.

1. If excavated materials intended for fill and backfill include unsatisfactory soil materials
and rock, replace with satisfactory soil materials.

EXCAVATION FOR TRENCHES

Excavate trenches to indicated gradients, lines, depths, and elevations.

Excavate trenches to uniform widths to provide a working clearance on each side of pipe or
conduit. Excavate trench walls vertically from trench bottom to 12 inches higher than top of
pipe or conduit, unless otherwise indicated.

1. Clearance: As indicated.

Trench Bottoms: Excavate trenches 2 inches deeper than bottom of pipe elevation to allow for
bedding course.

1. Excavate trenches 2 inches deeper than elevation required in rock or other unyielding
bearing material to allow for bedding course.

APPROVAL OF SUBGRADE
Notify Engineer when excavations have reached required subgrade.

If Engineer determines that unsatisfactory soil is present, continue excavation and replace with
compacted backfill or fill material as directed.

1. Additional excavation and replacement material will be paid for according to Contract
provisions for changes in the Work.

Proof roll subgrade with heavy pneumatic-tired equipment to identify soft pockets and areas of
excess yielding. Do not proof roll wet or saturated subgrades.
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3.7

3.8

3.9

3.10

3.11

Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or
construction activities, as directed by Engineer.

UNAUTHORIZED EXCAVATION

Fill unauthorized excavation under pavements and trenches by extending bottom elevation of
subbase to excavation bottom, without altering top elevation. Lean concrete fill may be used
when approved by Engineer.

STORAGE OF SOIL MATERIALS
Stockpile borrow materials and satisfactory excavated soil materials. Stockpile soil materials
without intermixing. Place, grade, and shape stockpiles to drain surface water. Cover to

prevent windblown dust.

1. Stockpile soil materials away from edge of excavations. Do not store within drip line of
remaining trees.

BACKFILL

Place and compact backfill in excavations promptly, but not before completing the following:

1. Surveying locations of underground utilities for record documents.
2. Inspecting and testing underground utilities.

3. Removing trash and debris.

4. Removing temporary shoring and bracing, and sheeting.
TRENCH BACKFILL

Place and compact bedding course on trench bottoms and where indicated. Shape bedding
course to provide continuous support for bells, joints, and barrels of pipes and for joints,
fittings, and bodies of conduits.

Place and compact initial backfill of subbase material, free of particles larger than 1 inch, to a
height of 12 inches over the utility pipe or conduit.

1. Carefully compact material under pipe haunches and bring backfill evenly up on both
sides and along the full length of utility piping or conduit to avoid damage or
displacement of utility system.

Coordinate backfilling with utilities testing.

Fill voids with approved backfill materials while shoring and bracing, and as sheeting is
removed.

Place and compact final backfill of satisfactory soil material to final subgrade.
FILL

Preparation: Remove vegetation, topsoil, debris, unsatisfactory soil materials, obstructions, and
deleterious materials from ground surface before placing fills.
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3.12

3.13

3.14

Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill
material will bond with existing material.

Place and compact fill material in layers to required elevations as follows:

1. Under grass and planted areas, use satisfactory soil material.
2. Under walks and pavements, use satisfactory soil material.

MOISTURE CONTROL

Uniformly moisten or aerate subgrade and each subsequent fill or backfill layer before
compaction to within 3 percent of optimum moisture content.

1. Do not place backfill or fill material on surfaces that are muddy, frozen, or contain frost
or ice.

2. Remove and replace, or scarify and air-dry, otherwise satisfactory soil material that
exceeds optimum moisture content by 3 percent and is too wet to compact to specified
dry unit weight.

GRADING

General: Uniformly grade areas to a smooth surface, free from irregular surface changes.
Comply with compaction requirements and grade to cross sections, lines, and elevations
indicated.

1. Provide a smooth transition between adjacent existing grades and new grades.
2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface
tolerances.

Site Grading: Slope grades to direct water away from buildings and to prevent ponding. Finish
subgrades to required elevations within the following tolerances:

I. Lawn or Unpaved Areas: Plus or minus 1 inch.
2. Pavements: Plus or minus 1/2 inch.

AGGREGATE SURFACE AND BASE COURSES
For roadway and lot, place base course on prepared subgrade and as follows:

Scarify and recompact top 12 inches of existing subgrade.

Install base course on prepared, approved subgrade.

Place surface course material over base.

Compact base and surface courses at optimum moisture content to required grades, lines,

cross sections, and thickness to not less than 95 percent of maximum dry unit weight

according to ASTM D 1557.

Shape base and surface to required crown elevations and cross-slope grades.

6. When thickness of compacted base or surface course is 6 inches or less, place materials in
a single layer.

7. When thickness of compacted subbase or base course exceeds 6 inches, place materials in

equal layers, with no layer more than 6 inches thick or less than 3 inches thick when

compacted.

el

b
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3.15

PROTECTION

A.  Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion. Keep
free of trash and debris.

B.  Repair and reestablish grades to specified tolerances where completed or partially completed
surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent
construction operations or weather conditions.

1. Scarify or remove and replace soil material to depth as directed by Engineer; reshape and
recompact.

C.  Where settling occurs before Project correction period elapses, remove finished surfacing,
backfill with additional soil material, compact, and reconstruct surfacing.

1. Restore appearance, quality, and condition of finished surfacing to match adjacent work,
and eliminate evidence of restoration to the greatest extent possible.
3.16 DISPOSAL OF SURPLUS AND WASTE MATERIALS

A. Disposal: Remove waste material, trash, all cleared woody materials, and debris, and legally

dispose of it off Owner's property. Surplus soil may be disposed of on site.
END OF SECTION 312000
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SECTION 321218 - ASPHALT SURFACE TREATMENT

PART 1 - GENERAL

1.1

A.

1.2

1.3

14

1.5

1.6

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes the following:

1. Asphalt surface treatments.

Related Sections include the following:

1. Division 32 Section "Asphalt Paving" for pavement marking.

DEFINITIONS
Hot-Mix Asphalt Paving Terminology: Refer to ASTM D 8 for definitions of terms.

MoDOT: Missouri Department of Transportation.

SYSTEM DESCRIPTION

Provide hot-mix asphalt paving according to materials, workmanship, and other applicable requirements
of standard specifications of state or local DOT.

1. Standard Specification: Missouri Department of Transportation.

2. Measurement and payment provisions and safety program submittals included in standard
specifications do not apply to this Section.

SUBMITTALS

Product Data: For each type of product indicated. Include technical data and tested physical and
performance properties.

Job-Mix Designs: For each job mix proposed for the Work.

Material Certificates: For each paving material, signed by manufacturers.

QUALITY ASSURANCE

Manufacturer Qualifications: A qualified manufacturer.
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1.7

1.8

Regulatory Requirements: Comply with Missouri Department of Transportation for asphalt paving
work.

DELIVERY, STORAGE, AND HANDLING

Deliver pavement-marking materials to Project site in original packages with seals unbroken and
bearing manufacturer's labels containing brand name and type of material, date of manufacture, and
directions for storage.

Store pavement-marking materials in a clean, dry, protected location within temperature range required
by manufacturer. Protect stored materials from direct sunlight.

PROJECT CONDITIONS

Environmental Limitations: Do not apply asphalt materials if surface is wet or excessively damp or if
the following conditions are not met:

1. Slurry Coat: Comply with weather limitations of ASTM D 3910.
Pavement-Marking Paint: Proceed with pavement marking only on clean, dry surfaces and at a
minimum ambient or surface temperature of 40 deg F for oil-based materials, 50 deg F for water-based

materials, and not exceeding 95 deg F.

Coordinate road, driveway and parking lot closings with area personnel and project manager.

PART 2 - PRODUCTS

2.1

A.

B.

2.2

AGGREGATES

General: Use materials and gradations that have performed satisfactorily in previous installations.
Mineral Aggregate Filler: ASTM D 1073, sharp-edged natural sand or sand prepared from stone,
gravel, properly cured blast-furnace slag, or combinations thereof.

ASPHALT MATERIALS

Emulsified Sealer: Federal Specification RP-355d coal tar emulsion formulated with select fillers and
chemical additives satisfactory for use on bituminous surfaces (such as Enduraseal, manufactured by Bi-
State Emulsions, St. Louis MO).

Patching Material: Type C asphaltic concrete (hot mix).

Tack/Prime Coat: MC-30 liquid asphalt prime or SS-1 emulsified asphalt tack as specified in MoDOT
standard specifications.

Water: Potable.
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24

AUXILIARY MATERIALS

Herbicide: Commercial chemical for weed control, registered by the EPA. Provide in granular, liquid,
or wettable powder form.

Joint Sealant/Crack Filler: ASTM D 3405, hot-applied, single-component, polymer-modified
bituminous sealant.

Oil Spot Primer: Quick-drying modified barrier coating conforming to ALT-602 oil spot primer.

Hardener: Specially blended copolymer emulsion along with highly chemical-resistant additives to
modify coal tar emulsion sealer to achieve outstanding toughness, accelerated curing time, greater
flexibility, higher viscosity and good suspension of the mineral aggregate filler in addition to improving
the deep jet black color and resistance to oils, fuels, solvents, grease and water. The material used shall
conform to ALT-604.

MIXES

Emulsified-Asphalt Slurry: ASTM D 3910, Type 2, consisting of emulsified asphalt, fine aggregate and
mineral fillers.

PART 3 - EXECUTION

3.1

A.

B.

3.2

3.3

EXAMINATION
Verify that pavement is dry, clean and in suitable condition to receive seal coat.

Proceed with paving only after unsatisfactory conditions have been corrected.

REPAIRS

Crack and Joint Filling: Remove existing joint filler material from cracks or joints to a depth of 1/4
inch.

1. Clean cracks and joints in existing hot-mix asphalt pavement.

2. Use emulsified-asphalt slurry to seal cracks and joints less than 1/4 inch wide. Fill flush with
surface of existing pavement and remove excess.

3. Use hot-applied joint sealant to seal cracks and joints more than 1/4 inch wide. Fill flush with
surface of existing pavement and remove excess.

SURFACE PREPARATION

General: After removing wheel stops and immediately before placing asphalt materials, remove loose
and deleterious material from substrate surfaces. Ensure that prepared pavement is ready to receive
sealer.

Oil Spot Primer: Surface to be treated shall be free of dirt and dust. Scrape excessive buildup of oil,
grease or other stain spots. Apply full strength primer to heavy oil spots and a 50% dilution to other
areas.
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Herbicide Treatment: Apply herbicide according to manufacturer's recommended rates and written
application instructions. Apply to dry, prepared cracks before applying surface materials.

SURFACE TREATMENTS

Slurry Seals: Apply slurry coat in a uniform thickness according to ASTM D 3910 and allow to cure.

1.

Preparation: Add hardener to sealer in mixing tank after water has been added. Use part of the
prescribed amount of water for diluting of heavy coal tar sealer (20 - 25% by volume) to precut
the hardener 1/1 in pails. Add Hardener to sealer while agitating slowly and continue slow
agitation until thoroughly mixed. A total amount of hardener to be added shall be three (3) to five
(5) percent by volume. Upon completion of the addition of the hardener and mixing thereof, then
add proper amounts of mineral aggregate fillers, approximately in accordance with manufacturers
specifications or approximately 2 to 5 Ibs. per gallon of finished solution, and continue to agitate
slowly and constantly throughout the application process to assure consistency of finished
texture. Care shall be taken not to mix more solution than can be applied in the same work day
and an agitator tank shall be empty at the end of each work day.

First Coat: Mixed and prepared sealer solution containing the hardener and mineral aggregate
filler shall be applied to the surface by means of an approved squeegee applicator equipped with
an onboard agitator tank. Hand squeegees, rollers and/or brushes will be permitted in areas that
are impracticable to use the applicator machine. The ambient temperature at the time of
application shall be 60 degrees F. and rising and the surface shall be dry. Application Rate
should be .15 to .17 gallons per square yard. No material shall be applied if there exists any
indicator of imminent rain within 8 to 12 hours. The contractor shall have sufficient equipment,
materials (straw bales) and personnel available at the job site to contain any surface run off
should the area receive precipitation during the application process, costs for which are to be
included in the contract bid price.

After a satisfactory curing period (overnight) a second coat of coal tar sealer solution containing
the proper amounts of water and hardener, but without the mineral aggregate filler shall be
applied with sprayer in the same manner as specified for the first coat.

END OF SECTION 321218
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SECTION 321313 - CONCRETE PAVING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY
A.  Section Includes Concrete Paving including the following:

Driveways.
Roadways.

Parking lots.

Curbs and gutters.
Walks.

Helicopter Pads
Concrete Shoulders

Nk W=

1.3 DEFINITIONS

A. Cementitious Materials: Portland cement alone or in combination with one or more of blended
hydraulic cement, fly ash, slag cement, and other pozzolans.

B.  W/C Ratio: The ratio by weight of water to cementitious materials.

14 ACTION SUBMITTALS
A.  Product Data: For each type of product.
B.  Design Mixtures: For each concrete paving mixture. Include alternate design mixtures when

characteristics of materials, Project conditions, weather, test results, or other circumstances
warrant adjustments.

1.5 INFORMATIONAL SUBMITTALS

A.  Qualification Data: For qualified ready-mix concrete manufacturer and testing agency.

B.  Material Certificates: For the following, from manufacturer:
1. Cementitious materials.
2. Steel reinforcement and reinforcement accessories.

3. Admixtures.
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4. Curing compounds.
5. Applied finish materials.

C.  Material Test Reports: For each of the following:
1. Aggregates

D.  Field quality-control reports.

1.6 QUALITY ASSURANCE

A.  Ready-Mix-Concrete Manufacturer Qualifications: A firm experienced in manufacturing ready-
mixed concrete products and that complies with ASTM C 94/C 94M requirements for
production facilities and equipment.

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete

Production Facilities" (Quality Control Manual - Section3, "Plant Certification
Checklist").

B.  Testing Agency Qualifications: Qualified according to ASTM C 1077 and ASTM E 329 for
testing indicated.

1. Personnel conducting field tests shall be qualified as ACI Concrete Field Testing
Technician, Grade 1, according to ACI CP-1 or an equivalent certification program.

1.7 FIELD CONDITIONS

A.  Cold-Weather Concrete Placement: Protect concrete work from physical damage or reduced
strength that could be caused by frost, freezing, or low temperatures. Comply with ACI 306.1
and the following:

1. When air temperature has fallen to or is expected to fall below 40 deg F, uniformly heat
water and aggregates before mixing to obtain a concrete mixture temperature of not less
than 50 deg F and not more than 80 deg F at point of placement.

2. Do not use frozen materials or materials containing ice or snow.

3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or
chemical accelerators unless otherwise specified and approved in design mixtures.

B.  Hot-Weather Concrete Placement: Comply with ACI 301 and as follows when hot-weather
conditions exist:

1. Cool ingredients before mixing to maintain concrete temperature below 90 deg F at time
of placement. Chilled mixing water or chopped ice may be used to control temperature,
provided water equivalent of ice is calculated in total amount of mixing water. Using
liquid nitrogen to cool concrete is Contractor's option.
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PART 2 - PRODUCTS

2.1

2.2

2.3

2.4

A.

CONCRETE, GENERAL

ACI Publications: Comply with ACI 301 unless otherwise indicated.

FORMS

Form Materials: Plywood, metal, metal-framed plywood, or other approved panel-type
materials to provide full-depth, continuous, straight, and smooth exposed surfaces.

Form-Release Agent: Commercially formulated form-release agent that will not bond with,
stain, or adversely affect concrete surfaces and that will not impair subsequent treatments of
concrete surfaces.

STEEL REINFORCEMENT
Reinforcing Bars: ASTM A 615/A 615M, Grade 60; deformed.

Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening
reinforcing bars, welded-wire reinforcement, and dowels in place. Manufacture bar supports
according to CRSI's "Manual of Standard Practice" from steel wire, plastic, or precast concrete
of greater compressive strength than concrete specified, and as follows:

1. Equip wire bar supports with sand plates or horizontal runners where base material will
not support chair legs.

CONCRETE MATERIALS

Cementitious Materials: Use the following cementitious materials, of same type, brand, and
source throughout Project:

1. Portland Cement: ASTM C 150/C 150M, gray portland cement Type I.
2. Fly Ash: ASTM C 618, Class C or Class F.

Normal-Weight Aggregates: ASTM C 33/C 33M, uniformly graded. Provide aggregates from a
single source.

1. Maximum Coarse-Aggregate Size: 1 inch nominal.
2. Fine Aggregate: Free of materials with deleterious reactivity to alkali in cement.

Air-Entraining Admixture: ASTM C 260/C 260M.

Chemical Admixtures: Admixtures certified by manufacturer to be compatible with other
admixtures and to contain not more than 0.1 percent water-soluble chloride ions by mass of
cementitious material.

1. Water-Reducing Admixture: ASTM C 494/C 494M, Type A.
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2.5

2.6

Retarding Admixture: ASTM C 494/C 494M, Type B.

Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type D.
High-Range, Water-Reducing Admixture: ASTM C 494/C 494M, Type F.

High-Range, Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type G.
Plasticizing and Retarding Admixture: ASTM C 1017/C 1017M, Type 1L

SANRANE ol i N

Water: Potable and complying with ASTM C 94/C 94M.

CURING MATERIALS

Absorptive Cover: AASHTO M 182, Class 3, burlap cloth made from jute or kenaf, weighing
approximately 9 0z./sq. yd. dry or cotton mats.

Moisture-Retaining Cover: ASTM C 171, polyethylene film or white burlap-polyethylene sheet.
Water: Potable.

White, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 2, Class B,
dissipating.

1. Manufacturers: Subject to compliance with requirements, available manufacturers
offering products that may be incorporated into the Work include, but are not limited to
the following:

Anti-Hydro International, Inc.

ChemMasters, Inc.

Dayton Superior.

Euclid Chemical Company (The); an RPM company.
Kaufman Products, Inc.

L&M Construction Chemicals, Inc.

Lambert Corporation.

SpecChem, LLC.

Vexcon Chemicals Inc.

W. R. Meadows, Inc.

TR e ae o

CONCRETE MIXTURES

Prepare design mixtures, proportioned according to ACI 301, for each type and strength of
normal-weight concrete, and as determined by either laboratory trial mixtures or field
experience.

1. Use a qualified independent testing agency for preparing and reporting proposed concrete
design mixtures for the trial batch method.
2. When automatic machine placement is used, determine design mixtures and obtain

laboratory test results that comply with or exceed requirements.

Cementitious Materials: Use fly ash as needed to reduce the total amount of portland cement,
which would otherwise be used, by not less than 25 percent. Limit percentage, by weight, of
cementitious materials other than portland cement in concrete as follows:
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2.7

1. Fly Ash: 25 percent.

Add air-entraining admixture at manufacturer's prescribed rate to result in normal-weight
concrete at point of placement having an air content as follows:

1. Air Content: 6.5 percent plus or minus 1-1/2 percent for 1-inch nominal maximum
aggregate size.

Limit water-soluble, chloride-ion content in hardened concrete to 0.30 percent by weight of
cement.

Chemical Admixtures: Use admixtures according to manufacturer's written instructions.

1. Use plasticizing and retarding admixture in concrete as required for placement and
workability.
2. Use water-reducing and retarding admixture when required by high temperatures, low

humidity, or other adverse placement conditions.
Concrete Mixtures: Normal-weight concrete.

1. Compressive Strength (28 Days): 4,000 psi.
2. Maximum W/C Ratio at Point of Placement: 0.50.
3. Slump Limit: 3 inches, plus or minus 1 inch.

CONCRETE MIXING

Ready-Mixed Concrete: Measure, batch, and mix concrete materials and concrete according to
ASTM C 94/C 94M and ASTM C 1116/C 1116M. Furnish batch certificates for each batch
discharged and used in the Work.

1. When air temperature is between 85 and 90 deg F, reduce mixing and delivery time from
1-1/2 hours to 75 minutes; when air temperature is above 90 deg F, reduce mixing and
delivery time to 60 minutes.

PART 3 - EXECUTION

31

A.

EXAMINATION

Examine exposed subgrades and subbase surfaces for compliance with requirements for
dimensional, grading, and elevation tolerances.

Proof-roll prepared subbase surface below concrete paving to identify soft pockets and areas of
excess yielding.

1. Completely proof-roll subbase in one direction. Limit vehicle speed to 3 mph.

2. Proof-roll with a pneumatic-tired and loaded, 10-wheel, tandem-axle dump truck
weighing not less than 15 tons.

3. Correct subbase with soft spots and areas of pumping or rutting exceeding depth of 1/2

inch according to requirements in Section 312000 "Earth Moving."
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3.2

3.3

34

3.5

Proceed with installation only after unsatisfactory conditions have been corrected.

PREPARATION

Remove loose material from compacted subbase surface immediately before placing concrete.

EDGE FORMS AND SCREED CONSTRUCTION

Set, brace, and secure edge forms, bulkheads, and intermediate screed guides to required lines,
grades, and elevations. Install forms to allow continuous progress of work and so forms can
remain in place at least 24 hours after concrete placement.

Clean forms after each use and coat with form-release agent to ensure separation from concrete
without damage.

STEEL REINFORCEMENT INSTALLATION

General: Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, and
supporting reinforcement.

Clean reinforcement of loose rust and mill scale, earth, ice, or other bond-reducing materials.
Arrange, space, and securely tie bars and bar supports to hold reinforcement in position during
concrete placement. Maintain minimum cover to reinforcement.

JOINTS

General: Form construction, isolation, and contraction joints and tool edges true to line, with
faces perpendicular to surface plane of concrete. Construct transverse joints at right angles to

centerline unless otherwise indicated.

1. When joining existing paving, place transverse joints to align with previously placed
joints unless otherwise indicated.

Construction Joints: Set construction joints at side and end terminations of paving and at
locations where paving operations are stopped for more than one-half hour unless paving
terminates at isolation joints.

1. Continue steel reinforcement across construction joints unless otherwise indicated. Do
not continue reinforcement through sides of paving strips unless otherwise indicated.

2. Provide tie bars at sides of paving strips where indicated.

3. Butt Joints: Use bonding agent at joint locations where fresh concrete is placed against

hardened or partially hardened concrete surfaces.

4. Keyed Joints: Provide preformed keyway-section forms or bulkhead forms with keys
unless otherwise indicated. Embed keys at least 1-1/2 inches into concrete.

5. Doweled Joints: Install dowel bars and support assemblies at joints where indicated.
Lubricate or coat with asphalt one-half of dowel length to prevent concrete bonding to
one side of joint.
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3.6

3.7

Contraction Joints: Form weakened-plane contraction joints, sectioning concrete into areas as
indicated. Construct contraction joints for a depth equal to at least one-fourth of the concrete
thickness, as follows:

1. Sawed Joints: Form contraction joints with power saws equipped with shatterproof
abrasive or diamond-rimmed blades. Cut 1/8-inch wide joints into concrete when cutting
action will not tear, abrade, or otherwise damage surface and before developing random
contraction cracks.

Edging: After initial floating, tool edges of paving, gutters, curbs, and joints in concrete with an
edging tool to a 1/4-inch radius. Repeat tooling of edges after applying surface
finishes. Eliminate edging-tool marks on concrete surfaces.

CONCRETE PLACEMENT

Before placing concrete, inspect and complete formwork installation, steel reinforcement, and
items to be embedded or cast-in.

Remove snow, ice, or frost from subbase surface and steel reinforcement before placing
concrete. Do not place concrete on frozen surfaces.

Moisten subbase to provide a uniform dampened condition at time concrete is placed. Do not
place concrete around manholes or other structures until they are at required finish elevation and
alignment.

Comply with ACI 301 requirements for measuring, mixing, transporting, and placing concrete.

Do not add water to concrete during delivery or at Project site. Do not add water to fresh
concrete after testing.

Deposit and spread concrete in a continuous operation between transverse joints. Do not push or
drag concrete into place or use vibrators to move concrete into place.

Consolidate concrete according to ACI 301 by mechanical vibrating equipment supplemented
by hand spading, rodding, or tamping.

1. Consolidate concrete along face of forms and adjacent to transverse joints with an
internal vibrator. Keep vibrator away from joint assemblies or side forms. Use only
square-faced shovels for hand spreading and consolidation. Consolidate with care to
prevent dislocating reinforcement and joint devices.

Screed paving surface with a straightedge and strike off.

Commence initial floating using bull floats or darbies to impart an open-textured and uniform

surface plane before excess moisture or bleedwater appears on the surface. Do not further

disturb concrete surfaces before beginning finishing operations or spreading surface treatments.

FLOAT FINISHING

General: Do not add water to concrete surfaces during finishing operations.
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3.8

3.9

Float Finish: Begin the second floating operation when bleedwater sheen has disappeared and
concrete surface has stiffened sufficiently to permit operations. Float surface with power-driven
floats or by hand floating if area is small or inaccessible to power units. Finish surfaces to true
planes. Cut down high spots and fill low spots. Refloat surface immediately to uniform granular
texture.

L. Burlap Finish: Drag a seamless strip of damp burlap across float-finished concrete,
perpendicular to line of traffic, to provide a uniform, gritty texture.
CONCRETE PROTECTION AND CURING

General: Protect freshly placed concrete from premature drying and excessive cold or hot
temperatures.

Comply with ACI 306.1 for cold-weather protection.

Evaporation Retarder: Apply evaporation retarder to concrete surfaces if hot, dry, or windy
conditions cause moisture loss approaching 0.2 Ib/sq. ft. xh before and during finishing
operations. Apply according to manufacturer's written instructions after placing, screeding, and
bull floating or darbying concrete but before float finishing.

Begin curing after finishing concrete but not before free water has disappeared from concrete
surface.

Curing Methods: Cure concrete by moisture curing, moisture-retaining-cover curing, curing
compound or a combination of these as follows:

1. Moisture Curing: Keep surfaces continuously moist for not less than seven days with the
following materials:

a Water.
b. Continuous water-fog spray.
c. Absorptive cover, water saturated and kept continuously wet. Cover concrete

surfaces and edges with 12-inch lap over adjacent absorptive covers.

2. Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-retaining
cover, placed in widest practicable width, with sides and ends lapped at least 12 inches,
and sealed by waterproof tape or adhesive. Immediately repair any holes or tears
occurring during installation or curing period, using cover material and waterproof tape.

3. Curing Compound: Apply uniformly in continuous operation by power spray or roller
according to manufacturer's written instructions. Recoat areas subjected to heavy rainfall
within three hours after initial application. Maintain continuity of coating, and repair
damage during curing period.

PAVING TOLERANCES
Comply with tolerances in ACI 117 and as follows:

1. Elevation: 1/4 inch.
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3.10

2. Thickness: Plus 3/8 inch, minus 1/4 inch.

Surface: Gap below 10-feet long; unleveled straightedge not to exceed 1/2 inch.

4. Alignment of Tie-Bar End Relative to Line Perpendicular to Paving Edge: 1/2 inch per 12
inches of tie bar.

5. Joint Spacing: 3 inches.

Contraction Joint Depth: Plus 1/4 inch, no minus.

7. Joint Width: Plus 1/8 inch, no minus.

(98]

o

FIELD QUALITY CONTROL

Testing Agency: Contractor to engage a qualified testing agency to perform tests and
inspections.

Testing Services: Testing and inspecting of composite samples of fresh concrete obtained
according to ASTM C 172/C 172M shall be performed according to the following requirements:

1. Testing Frequency: Obtain at least one composite sample for each 100 cu. yd. or fraction
thereof of each concrete mixture placed each day.

a. When frequency of testing will provide fewer than five compressive-strength tests
for each concrete mixture, testing shall be conducted from at least five randomly
selected batches or from each batch if fewer than five are used.

2. Slump: ASTM C 143/C 143M; one test at point of placement for each composite sample,
but not less than one test for each day's pour of each concrete mixture. Perform additional
tests when concrete consistency appears to change.

3. Air Content: ASTM C 231/C 231M, pressure method; one test for each composite
sample, but not less than one test for each day's pour of each concrete mixture.

4. Concrete Temperature: ASTM C 1064/C 1064M; one test hourly when air temperature is
40 deg F (4.4 deg C) and below and when it is 80 deg F (27 deg C) and above, and one
test for each composite sample.

5. Compression Test Specimens: ASTM C 31/C 31M; cast and laboratory cure one set of
four standard cylinder specimens for each composite sample.

6. Compressive-Strength Tests: ASTM C 39/C 39M; test one specimen at seven days and
two specimens at 28 days.

a. A compressive-strength test shall be the average compressive strength from two
specimens obtained from same composite sample and tested at 28 days.

Strength of each concrete mixture will be satisfactory if average of any three consecutive
compressive-strength tests equals or exceeds specified compressive strength and no
compressive-strength test value falls below specified compressive strength by more than 500

psi.

Test results shall be reported in writing to Owner, concrete manufacturer, and Contractor within
48 hours of testing. Reports of compressive-strength tests shall contain Project identification
name and number, date of concrete placement, name of concrete testing and inspecting agency,
location of concrete batch in Work, design compressive strength at 28 days, concrete mixture
proportions and materials, compressive breaking strength, and type of break for both 7- and 28-
day tests.
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E.  Nondestructive Testing: Impact hammer, sonoscope, or other nondestructive device may be
permitted by Architect but will not be used as sole basis for approval or rejection of concrete.

F. Additional Tests: Testing and inspecting agency shall make additional tests of concrete when
test results indicate that slump, air entrainment, compressive strengths, or other requirements
have not been met, as directed by Architect.

G.  Concrete paving will be considered defective if it does not pass tests and inspections.

H.  Additional testing and inspecting, at Contractor's expense, will be performed to determine
compliance of replaced or additional work with specified requirements.

L Prepare test and inspection reports.

3.11 REPAIR AND PROTECTION

A. Remove and replace concrete paving that is broken, damaged, or defective or that does not
comply with requirements in this Section. Remove work in complete sections from joint to joint
unless otherwise approved by Engineer.

B.  Drill test cores, where directed by Engineer, when necessary to determine magnitude of cracks
or defective areas. Fill drilled core holes in satisfactory paving areas with portland cement
concrete bonded to paving with epoxy adhesive.

C.  Protect concrete paving from damage. Exclude traffic from paving for at least 14 days after
placement. When construction traffic is permitted, maintain paving as clean as possible by
removing surface stains and spillage of materials as they occur.

D.  Maintain concrete paving free of stains, discoloration, dirt, and other foreign material. Sweep

paving not more than two days before date scheduled for Substantial Completion inspections.

END OF SECTION 321313
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SECTION 321713 - PARKING BUMPERS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Precast concrete wheel stops.
2. Resilient wheel stops.
3. Resilient-shell, concrete-filled wheel stops.

1.3 ACTION SUBMITTALS

A. Product Data:

1. Precast concrete wheel stops.
2. Resilient wheel stops.
3. Resilient-shell, concrete-filled wheel stops
B.  Samples for Initial Selection: For each type of exposed finish requiring color selection.
C.  Samples for Verification: For wheel stops, showing color and cross section; with mounting
hardware.

PART 2 - PRODUCTS

2.1 PARKING BUMPERS

A. Precast Concrete Wheel Stops: Precast, steel-reinforced, air-entrained concrete; 4000-psi (27.6-
MPa) minimum compressive strength; 4-1/2 inches (115 mm) high by 9 inches (225 mm) by
72 inches (1800 mm) long. Provide chamfered corners, transverse drainage slots on
underside, and a minimum of two factory-formed or -drilled vertical holes through wheel stop
for anchoring to substrate.

1. American Fagle Precast, LLC

2. Pavemax

3. Nitterhouse Masonry Products, LLC
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4. Source Limitations: Obtain wheel stops from single source from single manufacturer.

5. Surface Appearance: Smooth, free of pockets, sand streaks, honeycombs, and other
obvious defects. Corners shall be uniform, straight, and sharp.
6. Mounting Hardware: Galvanized-steel dowel, 1/2-inch (13-mm) diameter, 14-inch

(350-mm) minimum length hardware as standard with wheel-stop manufacturer.

PART 3 - EXECUTION

3.1 EXAMINATION

A.  Verify that pavement is in suitable condition to begin installation in accordance with
manufacturer's written instructions.

B.  Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 INSTALLATION

A. Install wheel stops in accordance with manufacturer's written instructions unless otherwise

indicated.
B.  Install wheel stops in bed of adhesive before anchoring to substrate.
C. Securely anchor wheel stops to substrate with hardware in each preformed vertical hole in

wheel stop as recommended in writing by manufacturer. Recess head of hardware beneath top
of wheel stop.

END OF SECTION 321713
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SECTION 321723 - PAVEMENT MARKING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.
1.2 SUMMARY
A. Section Includes:

1. Parking Areas.

1.3 ACTION SUBMITTALS

A. Product Data: For each type of product indicated.

14 QUALITY ASSURANCE
A. Preinstallation Conference: Conduct conference at the Pre-Construction Meeting.

1. Review methods and procedures related to pavement marking, including but not limited
to, the following:

a. Layout.
b. Line types.

2. Require representatives of each entity directly concerned with concrete paving to attend,
including the following:

a. Contractor's superintendent.
b. Installer.
1.5 PROJECT CONDITIONS

A. Traffic Control: Maintain access for vehicular and pedestrian traffic as required for other
construction activities.

B. Pavement-Marking Paint: Proceed with pavement marking only on clean, dry surfaces and at a

minimum ambient or surface temperature of 45 deg F for oil-based materials, 55 deg F for
water-based materials, and not exceeding 95 deg F.
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PART 2 - PRODUCTS

2.1

A.

2.2

PAVEMENT MARKINGS

Pavement-Marking Paint for Asphalt: Water-based complying with Federal Specification TT-P-
1952E, Type 11

Pavement-Marking Paint for Concrete: Solvent-based complying with Federal Specification A-
A-2886A, Type 1II.

Color: White-37925, Yellow-33538 or 33655, Black-37038 in accordance with Federal Standard
593 and as indicated on the drawings.
REFLECTIVE MEDIA

Glass Beads: Federal Specification TT-B-1325D, Type 1, Gradation A.

1. Glass beads shall be treated with adhesion promoting and/or floatation coatings as
specified by paint manufacturer.

PART 3 - EXECUTION

3.1

A.

B.

3.2

33

A.

EXAMINATION
Examine pavement surfaces for suitability to accept pavement markings.

Proceed with installation only after unsatisfactory conditions have been corrected.

PREPARATION

The proposed markings shall be laid out in advance of the paint application. Glass beads shall be
applied to all pavement markings.

Immediately before application of the paint, the surface shall be dry and free from dirt,
grease, oil, laitance, or other foreign material that would reduce the bond between the paint
and the pavement. The area to be painted shall be cleaned by sweeping and blowing or by
other methods as required to remove all dirt, laitance, and loose materials. Paint shall not be
applied to Portland cement concrete pavement until the areas to be painted are clean of
curing material. Sandblasting or high-pressure water shall be used to remove curing
materials.

PAVEMENT MARKING

Do not apply pavement-marking paint until layout, colors, and placement have been verified with
Engineer.
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B. Allow new concrete paving to cure for as recommended by paint manufacturer before starting
pavement marking.

C. The edges of markings shall not vary from a straight line more than 2-inch in 50-ft. Marking
dimensions and spacing shall meet the following:

Dimensions and Spacing Tolerance
36-inches or less +/- 1/2 inch
Greater than 36-inches to 6-ft +/- 1 inch
Greater than 6-ft to 60-ft +/- 2 inches
Greater than 60-ft +/- 3 inches

D. Apply paint with mechanical equipment to produce markings of dimensions indicated with
uniform, straight edges. Apply paint in two (2) applications as follows:

1. First Application: 25% of application rate without glass beads.
2. Second Application: 100% application rate with glass beads.
3. Application Rate for Solvent and Water-Borne Paint: 115 ft?/gal maximum.

E. Numbering and Glass Beads:

1. Apply graphic symbols and numbering with paint-resistant, die-cut stencils, firmly
secured to concrete surface. Mask an extended area beyond edges of each stencil to
prevent paint application beyond stencil. Apply paint so that it cannot run beneath
stencil.

2. Broadcast glass beads uniformly into wet markings at a rate of 8-9 lb/gal. Glass beads
shall not be applied to black paint. Beads shall adhere to the cured paint or all marking
operations shall cease until corrections are made.

34 REPAIRS AND PROTECTION

A. After application of the paint, all markings shall be protected from damage until the paint is dry.
All surfaces shall be protected from excess moisture and/or rain and from disfiguration by
spatter, splashes, spillage, or drippings of paint.

END OF SECTION 321723
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SECTION 329200 - TURF AND GRASSES

PART 1 - GENERAL

1.1

1.2

1.3

14

1.5

1.6

A.

B.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Special Conditions, apply to
this Section.

SUMMARY

This Section includes the following:

1. Lawns.
2. Topsoil and soil amendments.
3. Fertilizers and mulches.

Related Sections: The following Sections contain requirements that relate to this Section:

1. Division 31 Section "Earth Moving" for excavation, filling, rough grading, and subsurface
aggregate drainage and drainage backfill.

SUBMITTALS
General: Submit each item in this Article according to the General Conditions of the Contract.

Certification of grass seed from seed vendor for each grass-seed mixture stating the botanical and
common name and percentage by weight of each species and variety, and percentage of purity,
germination, and weed seed. Include the year of production and date of packaging.

QUALITY ASSURANCE

Installer Qualifications: Engage an experienced Installer who has completed landscaping work similar
in material, design, and extent to that indicated for this Project and with a record of successful landscape
establishment.

Testing Agency Qualifications: To qualify for acceptance, an independent testing agency must
demonstrate to Engineer's satisfaction, based on evaluation of agency-submitted criteria conforming to
ASTM E 699, that it has the experience and capability to satisfactorily conduct the testing indicated
without delaying the Work.

DELIVERY, STORAGE, AND HANDLING

Packaged Materials: Deliver packaged materials in containers showing weight, analysis, and name of
manufacturer. Protect materials from deterioration during delivery and while stored at site.

Seed: Deliver seed in original sealed, labeled, and undamaged containers.

PROJECT CONDITIONS

Utilities: Determine location of above grade and underground utilities and perform work in a manner
which will avoid damage. Hand excavate, as required. Maintain grade stakes until removal is mutually

agreed upon by parties concerned.

Excavation: When conditions detrimental to plant growth are encountered, such as rubble fill, adverse
drainage conditions, or obstructions, notify Engineer before planting.
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1.7

COORDINATION AND SCHEDULING

Coordinate installation of planting materials during normal planting seasons for each type of plant
material required.

PART 2 - PRODUCTS

2.1

2.2

23

24

2.5

A.

GRASS MATERIALS

Grass Seed: Fresh, clean, dry, new-crop seed complying with the Association of Official Seed Analysts'
"Rules for Testing Seeds" for purity and germination tolerances.

L. Seed Mixture: Provide seed of grass species and varieties, proportions by weight, and minimum
percentages of purity, germination, and maximum percentage of weed seed as indicated on
Schedules at the end of this Section.

TOPSOIL

Topsoil: ASTM D 5268, pH range of 5.5 to 7, 4 percent organic material minimum, free of stones 1
inch or larger in any dimension, and other extraneous materials harmful to plant growth.

1. Topsoil Source: Reuse surface soil stockpiled on the site. Verify suitability of surface soil to
produce topsoil meeting requirements and amend when necessary. Supplement with imported
topsoil when quantities are insufficient. Clean topsoil of roots, plants, sods, stones, clay lumps,
and other extraneous materials harmful to plant growth.

SOIL AMENDMENTS

Lime: ASTM C 602, Class T, agricultural limestone containing a minimum 80 percent calcium
carbonate equivalent, with a minimum 99 percent passing a No. 8 sieve and a minimum 75 percent
passing a No. 60 sieve.

1. Provide lime in the form of dolomitic limestone.

Water: Potable.

FERTILIZER

Commercial Fertilizer: Commercial-grade complete fertilizer of neutral character, consisting of fast-

and slow-release nitrogen, 50 percent derived from natural organic sources of urea-form, phosphorous,

and potassium in the following composition:

1. Composition: 1 Ib per 1000 sq. ft.of actual nitrogen, 4 percent phosphorous, and 2 percent
potassium, by weight.

2. Composition: Nitrogen, phosphorous, and potassium in amounts recommended in soil reports
from a qualified soil-testing agency.

EROSION-CONTROL MATERIALS

Mulch: Threshed straw of oats, wheat, rye, barley, or rice that is clean and free of seeds, noxious weeds,
mold, or other objectionable material.

Blankets: Biodegradable wood excelsior, straw, or coconut-fiber mat enclosed in two layers of
photodegradable plastic mesh. Include manufacturer's biodegradable stakes, 6 inches long.

PART 3 - EXECUTION
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3.1

3.2

3.3

34

EXAMINATION

Examine areas to receive landscaping for compliance with requirements and for conditions affecting
performance of work of this Section. Do not proceed with installation until unsatisfactory conditions
have been corrected.

PLANTING SOIL PREPARATION

Before mixing, clean topsoil of roots, plants, sods, stones, clay lumps, and other extranecous materials
harmful to plant growth.

Mix soil amendments and fertilizers with topsoil at rates indicated. Delay mixing fertilizer if planting
does not follow placing of planting soil within a few days.

For lawns, mix planting soil either prior to planting or apply on surface of topsoil and mix thoroughly
before planting.

1. Mix lime with dry soil prior to mixing fertilizer. Prevent lime from contacting roots of acid-
tolerant plants.

LAWN PLANTING PREPARATION
Limit subgrade preparation to areas that will be planted in the immediate future.

Loosen subgrade to a minimum depth of 4 inches. Remove stones larger than 1-1/2 inches in any
dimension and sticks, roots, rubbish, and other extraneous materials.

Spread planting soil mixture to depth required to meet thickness, grades, and elevations shown, after
light rolling and natural settlement. Do not spread if planting soil or subgrade is frozen.

Grade lawn and grass areas to a smooth, even surface with loose, uniformly fine texture. Roll and rake,
remove ridges, and fill depressions to meet finish grades. Limit fine grading to areas that can be planted
in the immediate future. Remove trash, debris, stones larger than 1-1/2 inches in any dimension, and

other objects that may interfere with planting or maintenance operations.

Moisten prepared lawn areas before planting when soil is dry. Water thoroughly and allow surface to
dry before planting. Do not create muddy soil.

Restore prepared areas if eroded or otherwise disturbed after fine grading and before planting.
SEEDING NEW LAWNS

Sow seed with a spreader or a seeding machine. Do not broadcast or drop seed when wind velocity
exceeds 5 mph. Evenly distribute seed by sowing equal quantities in 2 directions at right angles to each
other.

1. Do not use wet seed or seed that is moldy or otherwise damaged in transit or storage.

Sow seed at the following rates:

1. Seeding Rate: 5 to 8 1b per 1000 sq. ft..

Rake seed lightly into top 1/8 inch of topsoil, roll lightly, and water with fine spray.

Protect seeded areas against erosion by spreading straw mulch after completion of seeding operations.
Spread uniformly at a minimum rate of 2 tons per acre to form a continuous blanket 1-1/2” loose depth
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3.6

3.7

over seeded areas. Spread by hand, blower, or other suitable equipment. Anchor straw mulch by
crimping into topsoil with suitable mechanical equipment.

Slopes exceeding 4:1 shall be protected with erosion control blanket. Install per manufacturer’s
specifications.

Protect seeded areas against hot, dry weather or drying winds by applying peat mulch within 24 hours
after completion of seeding operations. Soak and scatter uniformly to a depth of 3/16 inch thick and roll
to a smooth surface.

CLEANUP AND PROTECTION

During landscaping, keep pavements clean and work area in an orderly condition.

Protect landscaping from damage due to landscape operations, operations by other contractors and
trades, and trespassers. Maintain protection during installation and maintenance periods. Treat, repair,
or replace damaged landscape work as directed.

PLANTING SOIL AMENDMENTS SCHEDULE

Lawns: Provide soil amendments in not less than the following quantities:

1. Weight of commerical fertilizer per 1000 sq. ft. (100 sq. m): Per manufacturer’s
recommendation.

SEED MIXTURES SCHEDULE

Sun and Partial Shade: Provide certified grass-seed blends or mixes, proportioned by weight, as
follows:

Proportion Name Min. Pct. Germ. Min. Pct. Pure Sd.  Max. Pct. Weed
50 pct. Kentucky bluegrass 80 85 0.50
(Poa pratensis)
30 pct. Chewings red fescue 85 98 0.50
(Festuca rubra variety)
10 pet. Perennial rye grass 90 98 0.50
(Lolium perenne)
10 pct. Redtop 85 92 1.00
(Agrostis alba)

Heavy Shade: Provide certified grass-seed blends or mixes, proportioned by weight, as follows:

Proportion Name Min. Pct. Germ. Min. Pct. Pure Sd. Max. Pct. Weed Sd.
50 pct. Chewings red fescue 85 98 0.50
(Festuca rubra variety)
35 pet. Rough bluegrass 80 85 1.00
(Poa trivialis)
15 pct. Redtop 85 92 1.00
(Agrostis alba)

END OF SECTION 329200
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	USE ONLY FOR PROJECTS WHICH ARE MONG
	6.0     ENVIRONMENTAL MANAGEMENT SYSTEM (eMS):
	USE ONLY FOR PROJECTS WHICH ARE FEDERALLY FUNDED PROJECTS
	7.0   OFF-SITE BORROW & SPOIL DEPOSIT SITES FOR FEDERALLY FUNDED PROJECTS:
	C.  The Owner recognizes that additional time (beyond what is allowed in the Construction Contract) may be required in order to secure the aforementioned certifications and approvals.  Should more time be required, the Owner will consider approval of ...


	SELECTIONS  (always select General Contracting)
	Asbestos/Lead Abatement   Insulation-Mechanical
	Asphalt Paving     Insulation-Building
	Boiler/Chimney/Power Plant   Iron/Structural Steel
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	Communication Towers    Landscaping
	Communications    Laundry Equipment
	Concrete     Masonry/Tuckpointing
	Construction Management   Mechanical/HVAC
	Conveyor Systems    Metal Buildings
	Demolition     Mill Work
	Docks/Marinas     Moving
	Drywall/Plastering/Sheetrock   Painting
	Earthmoving/Excavating    Plumbing
	Electrical     Restoration (Historic)
	Elevators     Roofing
	Environ/Tank Removal    Security Systems
	Fencing      Signage
	Fire Protection     Sheet Metal
	Floor Covering     Water Towers/Tanks
	Furnishings     Waterproofing/Sandblast
	General Contracting    Well Drilling
	HVAC Controls     Windows/Glazing
	GEOGRAPHIC AREA  (always select Statewide)
	Statewide  Kansas City  Northwest  St. Louis  Southeast
	Central  Northeast  St. Joseph  Springfield  Southwest

	5H 013300 Submittals.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.
	B. Division 1, Section 013115 “Project Management Communications” for administrative requirements for communications.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for submittals required for performance of the Work including the following:
	1. Shop Drawings
	2. Product Data
	3. Samples
	4. Quality Assurance Submittals
	5. Construction Photographs
	6. Operating and Maintenance Manuals
	7. Warranties

	B. Administrative Submittals:  Refer to General and Supplementary Conditions other applicable Division 1 Sections and other Contract Documents for requirements for administrative submittals.  Such submittals include, but are not limited to, the follow...
	1. Construction Progress Schedule including Schedule of Values
	2. Performance and Payment Bonds
	3. Insurance Certificates
	4. Applications for Payment
	5. Certified Payroll Reports
	6. Partial and Final Receipt of Payment and Release Forms
	7. Affidavit – Compliance with Prevailing Wage Law
	8. Record Drawings
	9. Notifications, Permits, etc.

	C. The Contractor is obliged and responsible to check all shop drawings and schedules to assure compliance with contract plans and specifications.  The Contractor is responsible for the content of the shop drawings and coordination with other contract...
	D. The Contractor shall at all times make a copy, of all approved submittals, available on site to the Construction Representative.

	1.3 SUBMITTAL PROCEDURES
	A. The Contractor shall comply with the General and Supplementary Conditions and other applicable sections of the Contract Documents.  The Contractor shall submit, with such promptness as to cause no delay in his work or in that of any other contracto...
	1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.
	2. Coordinate transmittal of different types of submittals for related elements of the Work so processing will not be delayed by the need to review submittals concurrently for coordination.
	a. The Designer reserves the right to withhold action on a submittal requiring coordination with other submittals until all related submittals are received.


	B. Each drawing and/or series of drawings submitted must be accompanied by a letter of transmittal giving a list of the titles and numbers of the drawings.  Each series shall be numbered consecutively for ready reference and each drawing shall be mark...
	1. Date of Submission
	2. Name of Project
	3. Location
	4. Section Number of Specification
	5. State Project Number
	6. Name of Submitting Contractor
	7. Name of Subcontractor
	8. Indicate if Item is submitted as specified or as a substitution


	1.4 SHOP DRAWINGS
	A. Comply with the General Conditions, Article 3.2.
	B. The Contractor shall submit newly prepared information drawn accurately to scale.  Highlight, encircle, or otherwise indicate deviations from the Contract Documents.  Do not reproduce Contract Documents or copy standard information as the basis of ...
	C. Shop Drawings include fabrication and installation drawings, setting diagrams, schedules, patterns, templates, and similar drawings including the following information:
	1. Dimensions
	2. Identification of products and materials included by sheet and detail number
	3. Compliance with specified standards
	4. Notation of coordination requirements
	5. Notation of dimensions established by field measurement
	6. Sheet Size:  Except for templates, patterns and similar full-size Drawings, submit Shop Drawings on sheets at least 8½”x11” but no larger than 36”x48”.


	1.5 PRODUCT DATA
	A. The Contractor shall comply with the General Conditions, Article 3.2.
	B. The Contractor shall collect Product Data into a single submittal for each element of construction or system.  Product Data includes printed information, such as manufacturer’s installation instructions, catalog cuts, standard color charts, roughin...
	1. Mark each copy to show applicable choices and options.  Where printed Product Data includes information on several products that are not required, mark copies to indicate the applicable information including the following information:
	a. Manufacturer’s printed recommendations
	b. Compliance with Trade Association standards
	c. Compliance with recognized Testing Agency standards
	d. Application of Testing Agency labels and seals
	e. Notation of dimensions verified by field measurement
	f. Notation of coordination requirements

	2. Do not submit Product Data until compliance with requirements of the Contract Documents has been confirmed.


	1.6 SAMPLES
	A. The Contractor shall comply with the General Conditions, Article 3.2.
	B. The Contractor shall submit full-size, fully fabricated samples, cured and finished as specified, and physically identical with the material or product proposed.  Samples include partial sections of manufactured or fabricated components, cuts or co...
	1. The Contractor shall mount or display samples in the manner to facilitate review of qualities indicated.  Prepare samples to match the Designer’s sample including the following:
	a. Specification Section number and reference
	b. Generic description of the Sample
	c. Sample source
	d. Product name or name of the Manufacturer
	e. Compliance with recognized standards
	f. Availability and delivery time

	2. The Contractor shall submit samples for review of size, kind, color, pattern, and texture.  Submit samples for a final check of these characteristics with other elements and a comparison of these characteristics between the final submittal and the ...
	a. Where variation in color, pattern, texture, or other characteristic is inherent in the material or product represented, submit at least three (3) multiple units that show approximate limits of the variations.
	b. Refer to other Specification Sections for requirements for samples that illustrate workmanship, fabrication techniques, details of assembly, connections, operation, and similar construction characteristics.
	c. Refer to other Sections for samples to be returned to the Contractor for incorporation in the Work.  Such samples must be undamaged at time of use.  On the transmittal, indicate special requests regarding disposition of sample submittals.
	d. Samples not incorporated into the Work, or otherwise designated as the Owner’s property, are the property of the Contractor and shall be removed from the site prior to Substantial Completion.

	3. Field samples are full-size examples erected onsite to illustrate finishes, coatings, or finish materials and to establish the Project standard.
	a. The Contractor shall comply with submittal requirements to the fullest extent possible.  The Contractor shall process transmittal forms to provide a record of activity.



	1.7 QUALITY ASSURANCE DOCUMENTS
	A. The Contractor shall comply with the General Conditions, Article 3.2
	B. The Contractor shall submit quality control submittals including design data, certifications, manufacturer’s instructions, manufacturer’s field reports, and other quality-control submittals as required under other Sections of the Specifications.
	C. Certifications:  Where other Sections of the Specifications require certification that a product, material, or installation complies with specified requirements, submit a notarized certification from the Manufacturer certifying compliance with spec...
	1. Signature:  Certification shall be signed by an officer of the Manufacturer or other individual authorized to contractually bind the Company.

	D. Inspection and Test Reports:  The Contractor shall submit the required inspection and test reports from independent testing agencies as specified in this Section and in other Sections of the Contract Documents.
	E. Construction Photographs:  The Contractor shall submit record construction photographs as specified in this Section and in other Sections of the Contract Documents.
	1. The Contractor shall submit digital photographs.  The Construction Administrator shall determine the quantity and naming convention at the preconstruction meeting.
	2. The Contractor shall identify each photograph with project name, location, number, date, time, and orientation.
	3. The Contractor shall submit progress photographs monthly unless specified otherwise.  Photographs shall be taken one (1) week prior to submitting.
	4. The Contractor shall take four (4) site photographs from differing directions and a minimum of five (5) interior photographs indicating the relative progress of the Work.


	1.8 OPERATING AND MAINTENANCE MANUALS AND WARRANTIES
	A. The Contractor shall submit all required manufacturer’s operating instructions, maintenance/service manuals, and warranties in accordance with the General Conditions, Article 3.5, and Supplementary Conditions along with this and other Sections of t...


	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION
	3.1 REQUIRED SUBMITTALS
	A. Contractor shall submit the following information for materials and equipment to be provided under this contract.



	033000 - CAST-IN-PLACE CONCRETE.pdf
	1.1 QUALITY ASSURANCE
	A. Mockups are not required.

	1.2 PRODUCTS
	A. Concrete General: ACI 301 (ACI 301M) and ACI 117 (ACI 117M).
	B. Form facing materials.
	C. Steel Reinforcement:
	1. Reinforcing Bars: Deformed
	2. Welded-Wire Reinforcement: Plain

	D. Concrete Materials:
	1. Portland Cement: ASTM C 150/C 150M, gray portland cement Type I.
	2. Fly ash.
	3. Slag cement.
	4. Silica fume.
	5. Aggregate: Normal weight.
	6. Water.

	E. Mixing: Ready mixed.

	1.3 CONCRETE MIXTURES
	A. Portland Cement Replacement: Use fly ash, slag cement, and silica fume to reduce portland cement by 40 percent.
	B. Compressive Strength (28 Days):
	1. Footings: 4000 psi.
	2. Slabs-on-Grade: 4000 psi.
	3. Walls/Columns: 4000 psi.


	1.4 INSTALLATION
	A. Formed Finishes: Smooth.
	B. Floor, Slab, and Ramp Finishes:
	1. Float: Surfaces to receive trowel finish and surfaces to be covered with fluid-applied or sheet waterproofing.
	2. Trowel: Surfaces exposed to view or to be covered with resilient flooring.
	3. Trowel and Fine Broom: Surfaces to be covered with ceramic or quarry tile to be installed by either thickset or thinset method.
	4. Broom: Exterior concrete platforms, steps and ramps.
	5. Slip Resistive: Concrete stair treads, platforms and ramps.


	1.5 FIELD QUALITY CONTROL
	A. Testing: By Contractor-engaged agency.
	B. Special Inspections: By Owner-engaged inspector.


	321313 FL - CONCRETE PAVING.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes Concrete Paving including the following:
	1. Driveways.
	2. Roadways.
	3. Parking lots.
	4. Curbs and gutters.
	5. Walks.
	6. Helicopter Pads
	7. Concrete Shoulders


	1.3 DEFINITIONS
	A. Cementitious Materials: Portland cement alone or in combination with one or more of blended hydraulic cement, fly ash, slag cement, and other pozzolans.
	B. W/C Ratio: The ratio by weight of water to cementitious materials.

	1.4 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	B. Design Mixtures: For each concrete paving mixture. Include alternate design mixtures when characteristics of materials, Project conditions, weather, test results, or other circumstances warrant adjustments.

	1.5 INFORMATIONAL SUBMITTALS
	A. Qualification Data: For qualified ready-mix concrete manufacturer and testing agency.
	B. Material Certificates: For the following, from manufacturer:
	1. Cementitious materials.
	2. Steel reinforcement and reinforcement accessories.
	3. Admixtures.
	4. Curing compounds.
	5. Applied finish materials.

	C. Material Test Reports: For each of the following:
	1. Aggregates

	D. Field quality-control reports.

	1.6 QUALITY ASSURANCE
	A. Ready-Mix-Concrete Manufacturer Qualifications: A firm experienced in manufacturing ready-mixed concrete products and that complies with ASTM C 94/C 94M requirements for production facilities and equipment.
	1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete Production Facilities" (Quality Control Manual - Section 3, "Plant Certification Checklist").

	B. Testing Agency Qualifications: Qualified according to ASTM C 1077 and ASTM E 329 for testing indicated.
	1. Personnel conducting field tests shall be qualified as ACI Concrete Field Testing Technician, Grade 1, according to ACI CP-1 or an equivalent certification program.


	1.7 FIELD CONDITIONS
	A. Cold-Weather Concrete Placement: Protect concrete work from physical damage or reduced strength that could be caused by frost, freezing, or low temperatures. Comply with ACI 306.1 and the following:
	1. When air temperature has fallen to or is expected to fall below 40 deg F, uniformly heat water and aggregates before mixing to obtain a concrete mixture temperature of not less than 50 deg F and not more than 80 deg F at point of placement.
	2. Do not use frozen materials or materials containing ice or snow.
	3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or chemical accelerators unless otherwise specified and approved in design mixtures.

	B. Hot-Weather Concrete Placement: Comply with ACI 301 and as follows when hot-weather conditions exist:
	1. Cool ingredients before mixing to maintain concrete temperature below 90 deg F at time of placement. Chilled mixing water or chopped ice may be used to control temperature, provided water equivalent of ice is calculated in total amount of mixing wa...



	PART 2 -  PRODUCTS
	2.1 CONCRETE, GENERAL
	A. ACI Publications: Comply with ACI 301 unless otherwise indicated.

	2.2 FORMS
	A. Form Materials: Plywood, metal, metal-framed plywood, or other approved panel-type materials to provide full-depth, continuous, straight, and smooth exposed surfaces.
	B. Form-Release Agent: Commercially formulated form-release agent that will not bond with, stain, or adversely affect concrete surfaces and that will not impair subsequent treatments of concrete surfaces.

	2.3 STEEL REINFORCEMENT
	A. Reinforcing Bars: ASTM A 615/A 615M, Grade 60; deformed.
	B. Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening reinforcing bars, welded-wire reinforcement, and dowels in place. Manufacture bar supports according to CRSI's "Manual of Standard Practice" from stee...
	1. Equip wire bar supports with sand plates or horizontal runners where base material will not support chair legs.


	2.4 CONCRETE MATERIALS
	A. Cementitious Materials: Use the following cementitious materials, of same type, brand, and source throughout Project:
	1. Portland Cement: ASTM C 150/C 150M, gray portland cement Type I.
	2. Fly Ash: ASTM C 618, Class C or Class F.

	B. Normal-Weight Aggregates: ASTM C 33/C 33M, uniformly graded. Provide aggregates from a single source.
	1. Maximum Coarse-Aggregate Size: 1 inch nominal.
	2. Fine Aggregate: Free of materials with deleterious reactivity to alkali in cement.

	C. Air-Entraining Admixture: ASTM C 260/C 260M.
	D. Chemical Admixtures: Admixtures certified by manufacturer to be compatible with other admixtures and to contain not more than 0.1 percent water-soluble chloride ions by mass of cementitious material.
	1. Water-Reducing Admixture: ASTM C 494/C 494M, Type A.
	2. Retarding Admixture: ASTM C 494/C 494M, Type B.
	3. Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type D.
	4. High-Range, Water-Reducing Admixture: ASTM C 494/C 494M, Type F.
	5. High-Range, Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type G.
	6. Plasticizing and Retarding Admixture: ASTM C 1017/C 1017M, Type II.

	E. Water: Potable and complying with ASTM C 94/C 94M.

	2.5 CURING MATERIALS
	A. Absorptive Cover: AASHTO M 182, Class 3, burlap cloth made from jute or kenaf, weighing approximately 9 oz./sq. yd. dry or cotton mats.
	B. Moisture-Retaining Cover: ASTM C 171, polyethylene film or white burlap-polyethylene sheet.
	C. Water: Potable.
	D. White, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 2, Class B, dissipating.
	1. Manufacturers: Subject to compliance with requirements, available manufacturers offering products that may be incorporated into the Work include, but are not limited to the following:
	a. Anti-Hydro International, Inc.
	b. ChemMasters, Inc.
	c. Dayton Superior.
	d. Euclid Chemical Company (The); an RPM company.
	e. Kaufman Products, Inc.
	f. L&M Construction Chemicals, Inc.
	g. Lambert Corporation.
	h. SpecChem, LLC.
	i. Vexcon Chemicals Inc.
	j. W. R. Meadows, Inc.



	2.6 CONCRETE MIXTURES
	A. Prepare design mixtures, proportioned according to ACI 301, for each type and strength of normal-weight concrete, and as determined by either laboratory trial mixtures or field experience.
	1. Use a qualified independent testing agency for preparing and reporting proposed concrete design mixtures for the trial batch method.
	2. When automatic machine placement is used, determine design mixtures and obtain laboratory test results that comply with or exceed requirements.

	B. Cementitious Materials: Use fly ash as needed to reduce the total amount of portland cement, which would otherwise be used, by not less than 25 percent. Limit percentage, by weight, of cementitious materials other than portland cement in concrete a...
	1. Fly Ash: 25 percent.

	C. Add air-entraining admixture at manufacturer's prescribed rate to result in normal-weight concrete at point of placement having an air content as follows:
	1. Air Content: 6.5 percent plus or minus 1-1/2 percent for 1-inch nominal maximum aggregate size.

	D. Limit water-soluble, chloride-ion content in hardened concrete to 0.30 percent by weight of cement.
	E. Chemical Admixtures: Use admixtures according to manufacturer's written instructions.
	1. Use plasticizing and retarding admixture in concrete as required for placement and workability.
	2. Use water-reducing and retarding admixture when required by high temperatures, low humidity, or other adverse placement conditions.

	F. Concrete Mixtures: Normal-weight concrete.
	1. Compressive Strength (28 Days): 4,000 psi.
	2. Maximum W/C Ratio at Point of Placement: 0.50.
	3. Slump Limit: 3 inches, plus or minus 1 inch.


	2.7 CONCRETE MIXING
	A. Ready-Mixed Concrete: Measure, batch, and mix concrete materials and concrete according to ASTM C 94/C 94M and ASTM C 1116/C 1116M. Furnish batch certificates for each batch discharged and used in the Work.
	1. When air temperature is between 85 and 90 deg F, reduce mixing and delivery time from 1-1/2 hours to 75 minutes; when air temperature is above 90 deg F, reduce mixing and delivery time to 60 minutes.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine exposed subgrades and subbase surfaces for compliance with requirements for dimensional, grading, and elevation tolerances.
	B. Proof-roll prepared subbase surface below concrete paving to identify soft pockets and areas of excess yielding.
	1. Completely proof-roll subbase in one direction. Limit vehicle speed to 3 mph.
	2. Proof-roll with a pneumatic-tired and loaded, 10-wheel, tandem-axle dump truck weighing not less than 15 tons.
	3. Correct subbase with soft spots and areas of pumping or rutting exceeding depth of 1/2 inch according to requirements in Section 312000 "Earth Moving."

	C. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Remove loose material from compacted subbase surface immediately before placing concrete.

	3.3 EDGE FORMS AND SCREED CONSTRUCTION
	A. Set, brace, and secure edge forms, bulkheads, and intermediate screed guides to required lines, grades, and elevations. Install forms to allow continuous progress of work and so forms can remain in place at least 24 hours after concrete placement.
	B. Clean forms after each use and coat with form-release agent to ensure separation from concrete without damage.

	3.4 STEEL REINFORCEMENT INSTALLATION
	A. General: Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, and supporting reinforcement.
	B. Clean reinforcement of loose rust and mill scale, earth, ice, or other bond-reducing materials.
	C. Arrange, space, and securely tie bars and bar supports to hold reinforcement in position during concrete placement. Maintain minimum cover to reinforcement.

	3.5 JOINTS
	A. General: Form construction, isolation, and contraction joints and tool edges true to line, with faces perpendicular to surface plane of concrete. Construct transverse joints at right angles to centerline unless otherwise indicated.
	1. When joining existing paving, place transverse joints to align with previously placed joints unless otherwise indicated.

	B. Construction Joints: Set construction joints at side and end terminations of paving and at locations where paving operations are stopped for more than one-half hour unless paving terminates at isolation joints.
	1. Continue steel reinforcement across construction joints unless otherwise indicated. Do not continue reinforcement through sides of paving strips unless otherwise indicated.
	2. Provide tie bars at sides of paving strips where indicated.
	3. Butt Joints: Use bonding agent at joint locations where fresh concrete is placed against hardened or partially hardened concrete surfaces.
	4. Keyed Joints: Provide preformed keyway-section forms or bulkhead forms with keys unless otherwise indicated. Embed keys at least 1-1/2 inches into concrete.
	5. Doweled Joints: Install dowel bars and support assemblies at joints where indicated. Lubricate or coat with asphalt one-half of dowel length to prevent concrete bonding to one side of joint.

	C. Contraction Joints: Form weakened-plane contraction joints, sectioning concrete into areas as indicated. Construct contraction joints for a depth equal to at least one-fourth of the concrete thickness, as follows:
	1. Sawed Joints: Form contraction joints with power saws equipped with shatterproof abrasive or diamond-rimmed blades. Cut 1/8-inch wide joints into concrete when cutting action will not tear, abrade, or otherwise damage surface and before developing ...

	D. Edging: After initial floating, tool edges of paving, gutters, curbs, and joints in concrete with an edging tool to a 1/4-inch radius. Repeat tooling of edges after applying surface finishes. Eliminate edging-tool marks on concrete surfaces.

	3.6 CONCRETE PLACEMENT
	A. Before placing concrete, inspect and complete formwork installation, steel reinforcement, and items to be embedded or cast-in.
	B. Remove snow, ice, or frost from subbase surface and steel reinforcement before placing concrete. Do not place concrete on frozen surfaces.
	C. Moisten subbase to provide a uniform dampened condition at time concrete is placed. Do not place concrete around manholes or other structures until they are at required finish elevation and alignment.
	D. Comply with ACI 301 requirements for measuring, mixing, transporting, and placing concrete.
	E. Do not add water to concrete during delivery or at Project site. Do not add water to fresh concrete after testing.
	F. Deposit and spread concrete in a continuous operation between transverse joints. Do not push or drag concrete into place or use vibrators to move concrete into place.
	G. Consolidate concrete according to ACI 301 by mechanical vibrating equipment supplemented by hand spading, rodding, or tamping.
	1. Consolidate concrete along face of forms and adjacent to transverse joints with an internal vibrator. Keep vibrator away from joint assemblies or side forms. Use only square-faced shovels for hand spreading and consolidation. Consolidate with care ...

	H. Screed paving surface with a straightedge and strike off.
	I. Commence initial floating using bull floats or darbies to impart an open-textured and uniform surface plane before excess moisture or bleedwater appears on the surface. Do not further disturb concrete surfaces before beginning finishing operations ...

	3.7 FLOAT FINISHING
	A. General: Do not add water to concrete surfaces during finishing operations.
	B. Float Finish: Begin the second floating operation when bleedwater sheen has disappeared and concrete surface has stiffened sufficiently to permit operations. Float surface with power-driven floats or by hand floating if area is small or inaccessibl...
	1. Burlap Finish: Drag a seamless strip of damp burlap across float-finished concrete, perpendicular to line of traffic, to provide a uniform, gritty texture.


	3.8 CONCRETE PROTECTION AND CURING
	A. General: Protect freshly placed concrete from premature drying and excessive cold or hot temperatures.
	B. Comply with ACI 306.1 for cold-weather protection.
	C. Evaporation Retarder: Apply evaporation retarder to concrete surfaces if hot, dry, or windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before and during finishing operations. Apply according to manufacturer's written instructions...
	D. Begin curing after finishing concrete but not before free water has disappeared from concrete surface.
	E. Curing Methods: Cure concrete by moisture curing, moisture-retaining-cover curing, curing compound or a combination of these as follows:
	1. Moisture Curing: Keep surfaces continuously moist for not less than seven days with the following materials:
	a. Water.
	b. Continuous water-fog spray.
	c. Absorptive cover, water saturated and kept continuously wet. Cover concrete surfaces and edges with 12-inch lap over adjacent absorptive covers.

	2. Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-retaining cover, placed in widest practicable width, with sides and ends lapped at least 12 inches, and sealed by waterproof tape or adhesive. Immediately repair any holes or te...
	3. Curing Compound: Apply uniformly in continuous operation by power spray or roller according to manufacturer's written instructions. Recoat areas subjected to heavy rainfall within three hours after initial application. Maintain continuity of coatin...


	3.9 PAVING TOLERANCES
	A. Comply with tolerances in ACI 117 and as follows:
	1. Elevation: 1/4 inch.
	2. Thickness: Plus 3/8 inch, minus 1/4 inch.
	3. Surface: Gap below 10-feet long; unleveled straightedge not to exceed 1/2 inch.
	4. Alignment of Tie-Bar End Relative to Line Perpendicular to Paving Edge: 1/2 inch per 12 inches of tie bar.
	5. Joint Spacing: 3 inches.
	6. Contraction Joint Depth: Plus 1/4 inch, no minus.
	7. Joint Width: Plus 1/8 inch, no minus.


	3.10 FIELD QUALITY CONTROL
	A. Testing Agency: Contractor to engage a qualified testing agency to perform tests and inspections.
	B. Testing Services: Testing and inspecting of composite samples of fresh concrete obtained according to ASTM C 172/C 172M shall be performed according to the following requirements:
	1. Testing Frequency: Obtain at least one composite sample for each 100 cu. yd. or fraction thereof of each concrete mixture placed each day.
	a. When frequency of testing will provide fewer than five compressive-strength tests for each concrete mixture, testing shall be conducted from at least five randomly selected batches or from each batch if fewer than five are used.

	2. Slump: ASTM C 143/C 143M; one test at point of placement for each composite sample, but not less than one test for each day's pour of each concrete mixture. Perform additional tests when concrete consistency appears to change.
	3. Air Content: ASTM C 231/C 231M, pressure method; one test for each composite sample, but not less than one test for each day's pour of each concrete mixture.
	4. Concrete Temperature: ASTM C 1064/C 1064M; one test hourly when air temperature is 40 deg F (4.4 deg C) and below and when it is 80 deg F (27 deg C) and above, and one test for each composite sample.
	5. Compression Test Specimens: ASTM C 31/C 31M; cast and laboratory cure one set of four standard cylinder specimens for each composite sample.
	6. Compressive-Strength Tests: ASTM C 39/C 39M; test one specimen at seven days and two specimens at 28 days.
	a. A compressive-strength test shall be the average compressive strength from two specimens obtained from same composite sample and tested at 28 days.


	C. Strength of each concrete mixture will be satisfactory if average of any three consecutive compressive-strength tests equals or exceeds specified compressive strength and no compressive-strength test value falls below specified compressive strength...
	D. Test results shall be reported in writing to Owner, concrete manufacturer, and Contractor within 48 hours of testing. Reports of compressive-strength tests shall contain Project identification name and number, date of concrete placement, name of co...
	E. Nondestructive Testing: Impact hammer, sonoscope, or other nondestructive device may be permitted by Architect but will not be used as sole basis for approval or rejection of concrete.
	F. Additional Tests: Testing and inspecting agency shall make additional tests of concrete when test results indicate that slump, air entrainment, compressive strengths, or other requirements have not been met, as directed by Architect.
	G. Concrete paving will be considered defective if it does not pass tests and inspections.
	H. Additional testing and inspecting, at Contractor's expense, will be performed to determine compliance of replaced or additional work with specified requirements.
	I. Prepare test and inspection reports.

	3.11 REPAIR AND PROTECTION
	A. Remove and replace concrete paving that is broken, damaged, or defective or that does not comply with requirements in this Section. Remove work in complete sections from joint to joint unless otherwise approved by Engineer.
	B. Drill test cores, where directed by Engineer, when necessary to determine magnitude of cracks or defective areas. Fill drilled core holes in satisfactory paving areas with portland cement concrete bonded to paving with epoxy adhesive.
	C. Protect concrete paving from damage. Exclude traffic from paving for at least 14 days after placement. When construction traffic is permitted, maintain paving as clean as possible by removing surface stains and spillage of materials as they occur.
	D. Maintain concrete paving free of stains, discoloration, dirt, and other foreign material. Sweep paving not more than two days before date scheduled for Substantial Completion inspections.



	321723 Pavement Marking.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Parking Areas.


	1.3 ACTION SUBMITTALS
	A. Product Data:  For each type of product indicated.

	1.4 QUALITY ASSURANCE
	A. Preinstallation Conference:  Conduct conference at the Pre-Construction Meeting.
	1. Review methods and procedures related to pavement marking, including but not limited to, the following:
	a. Layout.
	b. Line types.

	2. Require representatives of each entity directly concerned with concrete paving to attend, including the following:
	a. Contractor's superintendent.
	b. Installer.



	1.5 PROJECT CONDITIONS
	A. Traffic Control:  Maintain access for vehicular and pedestrian traffic as required for other construction activities.
	B. Pavement-Marking Paint:  Proceed with pavement marking only on clean, dry surfaces and at a minimum ambient or surface temperature of 45 deg F for oil-based materials, 55 deg F for water-based materials, and not exceeding 95 deg F.


	PART 2 -  PRODUCTS
	2.1 PAVEMENT MARKINGS
	A. Pavement-Marking Paint for Asphalt:  Water-based complying with Federal Specification TT-P-1952E, Type II.
	B. Pavement-Marking Paint for Concrete:  Solvent-based complying with Federal Specification A-A-2886A, Type II.
	C. Color:  White-37925, Yellow-33538 or 33655, Black-37038 in accordance with Federal Standard 593 and as indicated on the drawings.

	2.2 REFLECTIVE MEDIA
	A. Glass Beads:  Federal Specification TT-B-1325D, Type 1, Gradation A.
	1. Glass beads shall be treated with adhesion promoting and/or floatation coatings as specified by paint manufacturer.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine pavement surfaces for suitability to accept pavement markings.
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. The proposed markings shall be laid out in advance of the paint application.  Glass beads shall be applied to all pavement markings.
	B. Immediately before application of the paint, the surface shall be dry and free from dirt, grease, oil, laitance, or other foreign material that would reduce the bond between the paint and the pavement. The area to be painted shall be cleaned by swe...

	3.3 PAVEMENT MARKING
	A. Do not apply pavement-marking paint until layout, colors, and placement have been verified with Engineer.
	B. Allow new concrete paving to cure for as recommended by paint manufacturer before starting pavement marking.
	C. The edges of markings shall not vary from a straight line more than ½-inch in 50-ft.  Marking dimensions and spacing shall meet the following:
	D. Apply paint with mechanical equipment to produce markings of dimensions indicated with uniform, straight edges.  Apply paint in two (2) applications as follows:
	1. First Application: 25% of application rate without glass beads.
	2. Second Application: 100% application rate with glass beads.
	3. Application Rate for Solvent and Water-Borne Paint: 115 ft2/gal maximum.

	E. Numbering and Glass Beads:
	1. Apply graphic symbols and numbering with paint-resistant, die-cut stencils, firmly secured to concrete surface.  Mask an extended area beyond edges of each stencil to prevent paint application beyond stencil.  Apply paint so that it cannot run bene...
	2. Broadcast glass beads uniformly into wet markings at a rate of 8-9 lb/gal.  Glass beads shall not be applied to black paint.  Beads shall adhere to the cured paint or all marking operations shall cease until corrections are made.


	3.4 REPAIRS AND PROTECTION
	A. After application of the paint, all markings shall be protected from damage until the paint is dry.  All surfaces shall be protected from excess moisture and/or rain and from disfiguration by spatter, splashes, spillage, or drippings of paint.


	Tolerance
	Dimensions and Spacing
	+/- 1/2 inch
	36-inches or less
	+/- 1 inch
	Greater than 36-inches to 6-ft
	+/- 2 inches
	Greater than 6-ft to 60-ft
	+/- 3 inches
	Greater than 60-ft

	013115 Project Management Communications.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.
	B. Division 1, Section 013300 - Submittals
	C. Division 1, Section 012600 – Contract Modification Procedures

	1.2 SUMMARY
	A. Project Management Communications: The Contractor shall use the Internet web based project management communications tool, E-Builder® ASP software, and protocols included in that software during this project. The use of project management communica...
	1. Project management communications is available through E-Builder® as provided by "e-Builder®" in the form and manner required by the Owner.
	2. The project communications database is on-line and fully functional. User registration, electronic and computer equipment, and Internet connections are the responsibility of each project participant. The sharing of user accounts is prohibited

	B. Support: E-Builder® will provide on-going support through on-line help files.
	C. Copyrights and Ownership: Nothing in this specification or the subsequent communications supersedes the parties’ obligations and rights for copyright or document ownership as established by the Contract Documents. The use of CAD files, processes or...
	D. Purpose: The intent of using E-Builder® is to improve project work efforts by promoting timely initial communications and responses.  Secondly, to reduce the number of paper documents while providing improved record keeping by creation of electroni...
	E. Authorized Users: Access to the web site will be by individuals who are authorized users.
	1. Individuals shall complete the E-Builder New Company/User Request Form located at the following web site: https://oa.mo.gov/facilities/vendor-links/contractor-forms.  Completed forms shall be emailed to the following email address: OA.FMDCE-Builder...
	2. Authorized users will be contacted directly and assigned a temporary user password.
	3. Individuals shall be responsible for the proper use of their passwords and access to data as agents of the company in which they are employed.

	F. Administrative Users: Administrative users have access and control of user licenses and all posted items. DO NOT POST PRIVATE OR YOUR COMPANY CONFIDENTIAL ITEMS IN THE DATABASE! Improper or abusive language toward any party or repeated posting of i...
	G. Communications: The use of fax, email and courier communication for this project is discouraged in favor of using E-Builder® to send messages. Communication functions are as follows:
	1. Document Integrity and Revisions:
	a. Documents, comments, drawings and other records posted to the system shall remain for the project record.  The authorship time and date shall be recorded for each document submitted to the system. Submitting a new document or record with a unique I...
	b. The system shall make it easy to identify revised or superseded documents and their predecessors.
	c. Server or Client side software enhancements during the life of the project shall not alter or restrict the content of data published by the system.  System upgrades shall not affect access to older documents or software.

	2. Document Security:
	a. The system shall provide a method for communication of documents.  Documents shall allow security group assignment to respect the contractual parties communication except for Administrative Users. DO NOT POST PRIVATE OR YOUR COMPANY CONFIDENTIAL IT...

	3. Document Integration:
	a. Documents of various types shall be logically related to one another and discoverable.  For example, requests for information, daily field reports, supplemental sketches and photographs shall be capable of reference as related records.

	4. Reporting:
	a. The system shall be capable of generating reports for work in progress, and logs for each document type. Summary reports generated by the system shall be available for team members.

	5. Notifications and Distribution:
	a. Document distribution to project members shall be accomplished both within the extranet system and via email as appropriate.  Project document distribution to parties outside of the project communication system shall be accomplished by secure email...

	6. Required Document Types:
	a. RFI, Request for Information.
	b. Submittals, including record numbering by drawing and specification section.
	c. Transmittals, including record of documents and materials delivered in hard copy.
	d. Meeting Minutes.
	e. Application for Payments (Draft or Pencil).
	f. Review Comments.
	g. Field Reports.
	h. Construction Photographs.
	i. Drawings.
	j. Supplemental Sketches.
	k. Schedules.
	l. Specifications.
	m. Request for Proposals
	n. Designer’s Supplemental Instructions
	o. Punch Lists


	H. Record Keeping: Except for paper documents, which require original signatures and large format documents (greater than 8½ x 11 inches), all other 8½ x 11 inches documents shall be submitted by transmission in electronic form to the E-Builder® web s...
	a. The Owner and his representatives, the Designer and his consultants, and the Contractor and his Sub Contractors and suppliers at every tier shall respond to documents received in electronic form on the web site, and consider them as if received in ...
	b. The Owner and his representatives, the Designer and his consultants, and the Contractor and his Sub Contractors and suppliers at every tier reserves the right to and shall reply or respond by transmissions in electronic form on the web site to docu...
	c. The Owner and his representatives, the Designer and his consultants, and the Contractor and his Sub Contractors and suppliers at every tier reserves the right to and shall copy any paper document into electronic form and make same available on the ...

	I. Minimum Equipment and Internet Connection: In addition to other requirements specified in this Section, the Owner and his representatives, the Construction Manager and his representatives, the Architect and his consultants, and the Contractor and h...
	1. Providing suitable computer systems for each licensed user at the users normal work location0F  with high-speed Internet access, i.e. DSL, local cable company's Internet connection, or T1 connection.
	2. Each of the above referenced computer systems shall have the following minimum system1F  and software requirements:
	a. Desktop configuration (Laptop configurations are similar and should be equal to or exceed desktop system.)
	1) Operating System: Windows XP or newer
	2) Internet Browser: Internet Explorer 6.01SP2+ (Recommend IE7.0+)
	3) Minimum Recommend Connection Speed: 256K or above
	4) Processor Speed: 1 Gigahertz and above
	5) RAM: 512 mb
	6) Operating system and software shall be properly licensed.
	7) Internet Explorer version 7 (current version is a free distribution for download). This specification is not intended to restrict the host server or client computers provided that industry standard HTTP clients may access the published content.
	8) Adobe Acrobat Reader (current version is a free distribution for download).
	9) Users should have the standard Microsoft Office Suite (current version must be purchased) or the equivalent.





	PART 2 -  PRODUCTS (Not Applicable)
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