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SECTION 000115 – LIST OF DRAWINGS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 

Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section provides a comprehensive list of the drawings that comprise the Bid 

Documents for this project. 

PART 2 - PRODUCTS (NOT APPLICABLE) 

PART 3 - EXECUTION 

3.1 LIST OF DRAWINGS 

A. The following list of drawings is a part of the Bid Documents: 

TITLE SHEET # DATE  

1. Cover Sheet Sheet G-001 11/24/25  

2. Existing Site Plan Sheet C-101 11/25/25  

3. Lagoon Site Plan Sheet C-102 11/25/25  

4. Land Application Site Plan Sheet C-103 11/25/25  

5. Miscellaneous Details Sheet C-501 11/25/25  
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SECTION 001116 - INVITATION FOR BID 

1.0 OWNER: 
A.   The State of Missouri 

Office of Administration,  
Division of Facilities Management, Design and Construction 
Jefferson City, Missouri 

2.0 PROJECT TITLE AND NUMBER: 
A. Lagoon Repair 
 Festus Readiness Center 
 Festus, Missouri 

Project No.: T2518-01 

3.0 BIDS WILL BE RECEIVED: 

A. Until: 1:30 PM, February 17, 2026       

B.   Only electronic bids sent to FMDCBids@oa.mo.gov shall be accepted: (See Instructions to Bidders for further detail)  

4.0 DESCRIPTION: 

 A. Scope:       The project includes: Dewater and clean out the lagoon and install a membrane liner.  Verify land application pump station and 
system in functioning properly. All damaged valves, valve boxes, and sprinklers shall be replaced. Install new plash pads,  level 
gauge, and install rock on lagoon berm. 

B.  MBE/WBE/SDVE Goals: MBE 0%, WBE 0%, and SDVE 3%.  NOTE:  Only MBE/WBE firms certified by the State of Missouri 
Office of Equal Opportunity as of the date of bid opening, or SDVE(s) meeting the requirements of Section 34.074, RSMo and 1 
CSR 30-5.010, can be used to satisfy the MBE/WBE/SDVE participation goals for this project. 

5.0 PRE-BID MEETING:  

A. Place/Time: 10:00 AM, January 22, 2026, at 2740 Highway P, Festus, MO 63028, Office 105. 

B.  Access to State of Missouri property requires presentation of a photo ID by all persons. 

6.0 HOW TO GET PLANS & SPECIFICATIONS: 
A. View Only Electronic bid sets are available at no cost or paper bid sets for a deposit of $30.00 from American Document Solutions (ADS). 

MAKE CHECKS PAYABLE TO: American Document Solutions.  Mail to: American Document Solutions, 1400 Forum Blvd., Suite 7A, 
Columbia, Missouri 65203.  Phone 573-446-7768, Fax 573-355-5433, https://www.adsplanroom.net.  NOTE:  Prime contractors will be 
allowed a maximum of two bid sets at the deposit rate shown above.  Other requesters will be allowed only one bid set at this rate.  
Additional bid sets or parts thereof may be obtained by any bidder at the cost of printing and shipping by request to American Document 
Solutions at the address shown above.  Bidder must secure at least one bid set to become a planholder. 

B. Refunds: Return plans and specifications in unmarked condition within 15 working days of bid opening to American Document 
Solutions, 1400 Forum Blvd., Suite 7A, Columbia, Missouri 65203. Phone 573-446-7768, Fax 573-355-5433.  Deposits for plans not 
returned within 15 working days shall be forfeited. 

C.   Information for upcoming bids, including downloadable plans, specifications, Invitation for Bid, bid tabulation, award, addenda, and  
 access to the ADS planholders list, is available on the Division of Facilities Management, Design and Construction’s web site:  

https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans. 

7.0 POINT OF CONTACT: 
A.  Designer:  Mitch Strother, 573-291-8235, email: mitchell.l.strother.nfg@army.mil 

B.  Project Manager:  Gary Rice, 636-698-4292, email: gary.d.rice18.nfg@army.mil 
8.0 GENERAL INFORMATION: 

A. The State reserves the right to reject any and all bids and to waive all informalities in bids.  No bid may be withdrawn for a period of 20 
working days subsequent to the specified bid opening time. The contractor shall pay not less than the prevailing hourly rate of wages for 
work of a similar character in the locality in which the work is performed, as determined by the Missouri Department of Labor and 
Industrial Relations and as set out in the detailed plans and specifications. 

B.  Bid results will be available at https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans after it is verified that at least one 
bid is awardable and affordable. 

C.  This is a federally funded/assisted construction project that requires compliance by the awarded Bidder with applicable federal laws and 
regulations. The Bidder should review Section 007333, Supplementary General Conditions for Federally Funded/Assisted Construction 
Projects and Section 007334, Terms and Conditions for Contractor Receipt of Federal ARPA SLFRF Funds, which are made part of this 
Invitation to Bid and will be made part of the resulting contract by reference.  
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SECTION 002113 – INSTRUCTIONS TO BIDDERS  

1.0 - SPECIAL NOTICE TO BIDDERS  

A. If awarded a contract, the Bidder’s employees, and the employees of all subcontractors, who perform 
the work on the project must adhere to requirements in Section 013513 – Site Security and Health 
Requirements as applicable per Agency.  

B. The Bidder’s prices shall include all city, state, and federal sales, excise, and similar taxes that may 
lawfully be assessed in connection with the performance of work, and the purchased of materials to be 
incorporated in the work.  THIS PROJECT IS NOT TAX EXEMPT. 

2.0 - BID DOCUMENTS  

A. The number of sets obtainable by one (1) party may be limited in accordance with available supply. 

B. For the convenience of contractors, subcontractors and suppliers, bidding documents are available on 
the Owner’s website at  https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans. 

3.0 - BIDDERS' OBLIGATIONS  

A. Bidders must carefully examine the entire site of the work and shall make all reasonable and necessary 
investigations to inform themselves thoroughly as to the facilities available as well as to all the 
difficulties involved in the completion of all work in accordance with the specifications and the plans.  
Bidders are required to examine all maps, plans and data mentioned in the specifications.  No plea of 
ignorance concerning observable existing conditions or difficulties that may be encountered in the 
execution of the work under this contract will be accepted as an excuse for any failure or omission on 
the part of the successful Bidder (contractor) to fulfill every detail of the requirements of the contract, 
nor accepted as a basis for any claims for extra compensation or time extension. 

B. Under no circumstances will Bidders give their plans and specifications to other Bidders.  It is highly 
encouraged, but not required, that all Bidders be on the official planholders list to receive project updates 
including but not limited to any addenda that are issued during the bidding process.  

4.0 - INTERPRETATIONS  

A. No Bidder shall be entitled to rely on oral or written representations from any person as to the meaning 
of the plans and specifications or the acceptability of alternate products, materials, form or type of 
construction. 

B. Bidders shall make all requests for interpretations in writing and submit all requests to the Project 
Designer and Project Manager identified in Section 007300 – Supplementary Conditions with all 
necessary supporting documentation no less than five (5) working days before opening of bids.  
Responses to requests for interpretation will be issued via a written addendum and will be sent as 
promptly as is practicable to all official planholders and posted on the Owner’s website.  All such 
addenda shall become part of the bid and contract documents. 

C. Bidders shall make all requests for an “Acceptable Substitution” on the Section 006325 Substitution 
Request Form. The request shall be emailed to the Project Designer and Project Manager identified in 
Section 007300 – Supplementary Conditions no less than five (5) working days before opening of bids. 
Responses to requests for substitutions will be issued via a written addendum and will be sent as 
promptly as is practicable to all official planholders and posted on the Owner’s website. All such 
addenda shall become part of the bid and contract documents.   

D. An “Acceptable Substitution” requested after the award of bid will only be approved if proven to the 
satisfaction of the Owner and the Designer that the product is acceptable in design, strength, durability, 
usefulness, and convenience for the purpose intended.  Approval of the substitution after award is at the 
sole discretion of the Owner and all requests of this nature must be submitted in accordance with Article 
3.1 of the General Conditions. 

https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
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5.0 - BIDS AND BIDDING PROCEDURE  

A. Bidders shall submit all submission forms and accompanying documents listed in Section 004113 – Bid 
Form, Article 5.0, Attachments to Bid by the stated time on the bid documents or the bid will be rejected 
for being non-responsive. 

B. Depending on the specific project requirements, the following is a GENERIC list of all possible bid 
forms that may be due with bid submittals.  Bidders must verify each specific project’s requirements in 
Section 004113 to ensure they have provided all the required documentation with their submission.   

Bid Submittal – due before stated date and time of bid opening (see IFB):  
004113  Bid Form (all pages are always required)  
004322  Unit Prices Form  
004336  Proposed Subcontractors Form  
004337  MBE/WBE/SDVE Compliance Evaluation Form  
004338  MBE/WBE/SDVE Eligibility Determination for Joint Ventures  
004339  MBE/WBE/SDVE GFE Determination  
004340  SDVE Business Form  
004541  
004545 

Affidavit of Work Authorization  
Anti-Discrimination Against Israel Act Certification form 

  
C. The Bidder shall submit its bid on the forms provided by the Owner in the same file format (PDF) with 

each space fully and properly completed, typewritten or legibly printed, including all amounts required 
for alternate bids, unit prices, cost accounting data, etc.  The Owner will reject bids that are not on the 
Owner’s forms or that do not contain all requested information. All forms can be found on the Owner’s 
website at  https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans and shall be 
submitted with your bid to FMDCBids@oa.mo.gov.  

D. All bids shall be submitted without additional terms and conditions, modifications, or reservations.  The 
completed forms should not include interlineations, alterations, or erasures. Bids not in compliance with 
the requirements of this paragraph will be rejected as non-responsive. 

E. All bids shall be accompanied by a bid bond executed by the bidder and a duly authorized surety 
company, certified check, cashier's check or bank draft made payable to the Division of Facilities 
Management, Design and Construction, State of Missouri, in the amount indicated in the bid documents 
in Section 004113. Failure of the Bidder to submit the duly authorized bid bond or the full amount 
required shall be sufficient cause to reject his bid.  The Bidder agrees that the proceeds of the check, 
draft, or bond shall become the property of the State of Missouri, if for any reason the Bidder withdraws 
his bid after bid closing or if the Bidder, within ten (10) working days after notification of award, refuses  
or is unable to 1) execute the tendered contract, 2) provide an acceptable performance and payment 
bond, or 3) provide evidence of required insurance coverage. 

F. The bid bond check or draft submitted by the successful Bidder will be returned after the receipt of an 
acceptable performance and payment bond and execution of the formal contract.  Checks or drafts of 
all other Bidders will be returned within a reasonable time after it is determined that the bid represented 
by same will receive no further consideration by the State of Missouri.   

6.0 - SIGNING OF BIDS  

A. A bid should contain the full and correct legal name of the Bidder. If the Bidder is an entity registered 
with the Missouri Secretary of State, the Bidder’s name on the bid form should appear as shown in the 
Secretary of State’s records. If the Bidder is an entity organized in a state other than Missouri, the 
Bidder must provide a Certificate of Authority to do business in the State of Missouri. 

B. If the successful Bidder is doing business in the State of Missouri under a fictitious name, the Bidder 
shall furnish to Owner, attached to the Bid Form, a properly certified copy of the certificate of 
Registration of Fictitious Name from the State of Missouri, and such certificate shall remain on file 
with the Owner. 

C. A bid from an individual shall be signed as noted on the Bid Form. 

D. A bid from a partnership or joint venture shall require only one signature of a partner, an officer of the 
joint venture authorized to bind the venture, or an attorney-in-fact.  If the bid is signed by an officer of 

https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
mailto:FMDCBids@oa.mo.gov
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a joint venture or an attorney-in-fact, a document evidencing the individual's authority to execute 
contracts should be included with the bid form. 

E. A bid from a limited liability company (LLC) shall be signed by a manager or a managing member of 
the LLC. 

F. A bid from a corporation shall have the correct corporate name thereon and the signature of an 
authorized officer of the corporation.  Title of office held by the person signing for the corporation shall 
appear, along with typed name of said individual and the corporate license number shall be provided. 
In addition, for corporate proposals, the President or Vice-President listed per the current filing with 
the Missouri Secretary of State should sign as the Bidder.  If the signatory is other than the corporate 
president or vice president, the bidder must provide satisfactory evidence that the signatory has the legal 
authority to bind the corporation. 

7.0 - RECEIVING BID SUBMITTALS  

A. It is the Bidder’s sole responsibility to ensure receipt of the bid submittals by Owner on or before the 
date and time specified in the Invitation for Bid or as modified via written addenda.  Bids received after 
the date and time specified will not be considered by the Owner. 

B. All bids shall be received via email at FMDCBids@oa.mo.gov and bids received by the Owner through 
any other means, including hard copies, will not be considered, and will be discarded by the Owner 
unopened. 

8.0 - MODIFICATION AND WITHDRAWAL OF BIDS  

A. Bidder may withdraw a bid at any time prior to the scheduled closing time for receipt of bids, but no 
bidder may withdraw his bid for a period of twenty (20) working days after the scheduled closing time 
for receipt of bids. 

B. Bidder may modify a bid until the scheduled closing time by sending a revised bid to 
FMDCBids@oa.mo.gov with a note in the subject line and body of the email that it is a revised bid.  
All revised bids must be submitted to FMDCBids@oa.mo.gov, revised bids sent any other way will not 
be considered. 

9.0 - AWARD OF CONTRACT  

A. The Owner reserves the right to reject any and/or all bids and further to waive all informalities in 
bidding when deemed in the best interest of the State of Missouri. 

B. The Owner reserves the right to let other contracts in connection with the work including, but not 
limited to, contracts for the furnishing and installation of furniture, equipment, machinery, appliances 
and other apparatuses. 

C. The Owner will award a contract to the lowest, responsive, and responsible Bidder in accordance with 
Section 8.250, RSMo.  No contract will be awarded to any Bidder who has had a contract with the 
Owner terminated within the preceding twelve months for material breach of contract or who has been 
suspended or debarred by the Owner.  

D. Award of alternates, if any, will be made in numerical order unless all bids received are such that the 
order of acceptance of alternates does not affect the determination of the lowest, responsive, responsible 
bidder. 

E. No award shall be considered binding upon the Owner until the written contract has been properly 
executed and the following documentation has been provided: 1) performance and payment bond 
consistent with Article 6.1 of the General Conditions; 2) proof of the required insurance coverage; 3) 
an executed Section 004541 - Affidavit of Work Authorization form; and 4) documentation evidence 
enrollment and participation in a federal work authorization program.  

F. Failure to execute and return the contract and associated documents within the prescribed period shall 
be treated, at the option of the Owner, as a breach of Bidder's obligation and the Owner shall be under 
no further obligation to Bidder. 

G. Transient employers subject to Sections 285.230 and 285.234, RSMo, (out-of-state employers who 
temporarily transact any business in the State of Missouri) may be required to file a bond with the 

mailto:FMDCBids@oa.mo.gov
mailto:FMDCBids@oa.mo.gov
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Missouri Department of Revenue.  No contract will be awarded by the Owner unless the successful 
Bidder certifies that he has complied with all applicable provisions of Section 285.230-234. 

H. Sections 285.525 and 285.530, RSMo, require business entities to enroll and participate in a federal 
work authorization program in order to be eligible to receive award of any state contract in excess of 
$5,000. Bidders should submit with their bid an Affidavit of Work Authorization (Section 004541) 
along with appropriate documentation evidencing such enrollment and participation.  Bidders must also 
submit an E-Verify Memorandum before the Owner may award a contract to the Bidder.  Information 
regarding a E-Verify is located at https://www.e-verify.gov/employers/enrolling-in-e-verify. The 
contractor shall be responsible for ensuring that all subcontractors and suppliers associated with this 
contract enroll in E-Verify. 

I. The successful Bidder must be registered in MissouriBUYS powered by MOVERS  at 
https://missouribuys.mo.gov/supplier-registration# as an approved vendor prior to being issued a 
contract.  

10.0 - CONTRACT SECURITY  

A. The successful Bidder shall furnish a performance/payment bond as set forth in General Conditions 
Article 6.1 prior to the State executing the contract and issuing a notice to proceed. 
 

11.0 - LIST OF SUBCONTRACTORS  

A. If required by “Section 004113 – Bid Form,” each Bidder must submit as part of their bid a list of 
subcontractors to be used in performing the work (Section 004336). The list must specify the name of the 
single designated subcontractor, manufacturer, or suppliers for each category of work listed in “Section 
004336 - Proposed Subcontractors Form.”  If work within a category will be performed by more than one 
subcontractor, the bidder must provide the name of each subcontractor and specify the exact portion of 
the work to be done by each.  If the Bidder intends to perform any of the designated subcontract work 
with the use of his own employees, the Bidder shall make that fact clear, by listing his own firm for the 
subject category.  If any category of work is left vacant or if more than one subcontractor is listed 
for any category without designating the portion of work to be performed by each, the bid shall be 
rejected. 

12.0 - WORKING DAYS  

A.  Contract duration time is stated in working days and will use the following definition in determining the 
actual calendar date for contract completion: 

1. Working days are defined as all calendar days except Saturdays, Sundays and the following State of 
Missouri observed holidays:  New Year’s Day, Martin Luther King, Jr. Day, Lincoln Day, 
Washington’s Birthday, Truman Day, Memorial Day, Juneteenth, Independence Day, Labor Day, 
Columbus Day, Veterans Day, Thanksgiving Day and Christmas Day. 

13.0 - AMERICAN AND MISSOURI - MADE PRODUCTS AND FIRMS  

A. By signing the bid form and submitting a bid on this project, the Bidder certifies that it will use 
American and Missouri products as set forth in Article 1.7 of the General Conditions. Bidders are 
advised to review those requirements carefully prior to bidding. 

B. A preference shall be given to Missouri firms, corporations or individuals, or firms, corporations or 
individuals that maintain Missouri offices or places of business, when the quality of performance 
promised is equal or better and the price quoted is the same or less. 

C. Pursuant to Section 34.076, RSMo, a contractor or Bidder domiciled outside the boundaries of the State 
of Missouri shall be required, in order to be successful, to submit a bid the same percent less than the 
lowest bid submitted by a responsible contractor or Bidder domiciled in Missouri as would be required 
for such a Missouri domiciled contractor or Bidder to succeed over the bidding contractor or Bidder 
domiciled outside Missouri on a like contract or bid being let in the Bidder’s domiciliary state and, 
further, the contractor or Bidder domiciled outside the boundaries of Missouri shall be required to 
submit an audited financial statement as would be required of a Missouri domiciled contractor or Bidder 
on a like contract or bid being let in the domiciliary state of that contractor or Bidder. 

https://www.e-verify.gov/employers/enrolling-in-e-verify
https://missouribuys.mo.gov/supplier-registration
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14.0 – ANTI-DISCRIMINATION AGAINST ISRAEL ACT CERTIFICATION: 

A.  If the Bidder meets the section 34.600, RSMo., definition of a “company” and the Bidder has ten or 
more employees, the Bidder must certify in writing that the Bidder is not currently engaged in a boycott 
of goods or services from the State of Israel and shall not engage in a boycott of goods or services from 
the State of Israel, if awarded a contract, for the duration of the contract. The Bidder is required to 
complete and submit the applicable portion of Section 004545 - Anti-Discrimination Against Israel Act 
Certification with its Bid Form. The applicable portion of the exhibit must be submitted prior to 
execution of a contract by the Owner and issuance of Notice to Proceed.  

15.0 - MBE/WBE/SDVE INSTRUCTIONS  

A.  Definitions: 

1.  “MBE” means a Minority Business Enterprise. 

2.  “MINORITY” has the same meaning as set forth in 1 C.S.R. 10-17.010. 

3.  “MINORITY BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020,  
RSMo. 

4.  “WBE” means a Women’s Business Enterprise. 

5.  “WOMEN’S BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020,  
RSMo. 

6.  “SDVE” means a Service-Disabled Veterans Enterprise. 

7.  “SERVICE-DISABLED VETERAN” has the same meaning as set forth in section 34.074, RSMo. 

8.  “SERVICE-DISABLED VETERAN ENTERPRISE” has the same meaning as “Service-Disabled 
Veteran Business” set forth in section 34.074, RSMo. 

B. MBE/WBE/SDVE General Requirements: 

1. For all bids greater than $100,000, the Bidder shall obtain MBE, WBE and SDVE participation in an 
amount equal to or greater than the percentage goals set forth in the Invitation for Bid and the Bid 
Form, unless the Bidder is granted a Good Faith Effort waiver by the Director of the Division, as set 
forth below. If the Bidder does not meet the MBE, WBE and SDVE goals, or make a good faith effort 
to do so, the Bidder shall be nonresponsive, and its bid shall be rejected. 

2. The Bidder should submit with its bid all the information requested in the MBE/WBE/SDVE 
Compliance Evaluation Form for every MBE, WBE, or SDVE subcontractor or material supplier the 
Bidder intends to use for the contract work. The Bidder is required to submit all MBE/WBE/SDVE 
documentation before the stated time and date set forth in the Invitation for Bid. If the Bidder fails to 
provide such information by the specified date and time, the Owner shall reject the bid.  

3. The Director reserves the right to request additional information from a Bidder to clarify the Bidder’s 
proposed MBE, WBE, and/or SDVE participation. The Bidder shall submit the clarifying information 
requested by the Owner within two (2) working days of receiving the request for clarification. 

4. Pursuant to section 34.074, RSMo, a Prime Bidder that qualifies as an SDVE shall receive a three-
percentage point bonus preference in the contract award evaluation process. The bonus preference will 
be calculated and applied by reducing the bid amount of the eligible SDVE by three percent of the 
apparent low responsive Bidder’s bid.  Based on this calculation, if the eligible SDVE’s evaluation is 
less than the apparent low responsive Bidder’s bid, the eligible SDVE’s bid will become the apparent 
low responsive bid. This reduction is for evaluation purposes only and will have no impact on the 
actual amount(s) of the bid or the amount(s) of any contract awarded. In order to be eligible for the 
SDVE preference, the Bidder must complete and submit with its bid the Missouri Service-Disabled 
Veteran Business Form, and any information required by the form.   

C. Computation of MBE/WBE/SDVE Goal Participation: 

1. A Bidder who is a MBE, WBE, or SDVE may count 100% of the contract towards the MBE, WBE 
or SDVE goal, less any amounts awarded to another MBE, WBE or SDVE. (NOTE: a MBE firm 
that bids as general contractor must obtain WBE and SDVE participation; a WBE firm that bids as 
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a general contractor must obtain MBE and SDVE participation; and a SDVE firm that bids as general 
contractor must obtain MBE and WBE participation.) For the remaining contract amount to be 
counted towards the MBE, WBE or SDVE goal, the Bidder must complete the MBE/WBE/SDVE 
Compliance Evaluation Form (Section 004337) identifying itself as an MBE, WBE or SDVE. 

2. The total dollar value of the work granted to a certified MBE, WBE or SDVE by the Bidder shall 
be counted towards the applicable goal. 

3. Expenditures for materials and supplies obtained from a certified MBE, WBE, or SDVE supplier or 
manufacturer may be counted towards the MBE, WBE and SDVE goals, if the MBE, WBE, or 
SDVE assumes the actual and contractual responsibility for the provision of the materials and 
supplies. 

4. The total dollar value of the work granted to a second or subsequent tier subcontractor or a supplier 
may be counted towards a Bidder’s MBE, WBE and SDVE goals, if the MBE, WBE, or SDVE 
properly assumes the actual and contractual responsibility for the work. 

5. The total dollar value of work granted to a certified joint venture equal to the percentage of the 
ownership and control of the MBE, WBE, or SDVE partner in the joint venture may be counted 
towards the MBE/WBE/SDVE goals. 

6. Only expenditures to a MBE, WBE, or SDVE that performs a commercially useful function in the 
work may be counted towards the MBE, WBE and SDVE goals. A MBE, WBE, or SDVE performs 
a commercially useful function when it is responsible for executing a distinct element of the work 
and carrying out its responsibilities by performing, managing and supervising the work or providing 
supplies or manufactured materials. 

D. Certification of MBE/WBE/SDVE Subcontractors: 

1. In order to be counted towards the goals, an MBE or WBE must be certified by the State of Missouri 
Office of Equal Opportunity and an SDVE must be certified by the State of Missouri, Office of 
Equal Opportunity or by the Federal U.S. Small Business Administration directory.  

2. The Bidder may determine the certification status of a proposed MBE or WBE subcontractor or 
supplier by referring to the Office of Equal Opportunity (OEO)’s online MBE/WBE directory 
https://apps1.mo.gov/MWBCertifiedFirms/. The Bidder may determine the eligibility of a SDVE 
subcontractor or supplier by referring to the Office of Equal Opportunity online SDVE directory at 
https://oeo.mo.gov/sdve-certification-program/ or the Federal U.S. Small  Business Administration 
directory https://veterans.certify.sba.gov/#search. 

3. Additional information, clarifications, or other information regarding the MBE/WBE/SDVE listings 
in the directories may be obtained by contacting the Contract Specialist of record as shown in the 
Supplementary Conditions (Section 007300).  

E. Waiver of MBE/WBE/SDVE Participation: 

1. If a Bidder has made a good faith effort to secure the required MBE, WBE and/or SDVE participation 
and has failed, the Bidder shall submit with its bid the information requested in MBE/WBE/SDVE 
Good Faith Effort (GFE) Determination form. The Director will determine if the Bidder made a good 
faith effort to meet the applicable goals. If the Director determines that the Bidder did not make a 
good faith effort, the bid shall be rejected as being nonresponsive to the bid requirements. Bidders 
who demonstrate that they have made a good faith effort to include MBE, WBE, and/or SDVE 
participation will be granted a waiver and will be considered to be responsive to the applicable 
participation goals, regardless of the percent of actual participation obtained, if the bid is otherwise 
acceptable. 

2. In determining whether a Bidder has made a good faith effort to obtain MBE, WBE and/or SDVE 
participation, the Director may evaluate the factors set forth in 1 CSR 30-5.010(6)(C) and the 
following: 

a. The amount of actual participation obtained; 

https://apps1.mo.gov/MWBCertifiedFirms/
https://oeo.mo.gov/sdve-certification-program/
https://veterans.certify.sba.gov/#search
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b. How and when the Bidder contacted potential MBE, WBE, and SDVE subcontractors and 

suppliers; 

c. The documentation provided by the Bidder to support its contacts, including whether the 

Bidder provided the names, addresses, phone numbers, and dates of contact for 

MBE/WBE/SDVE firms contacted for specific categories of work; 

d. If project information, including plans and specifications, were provided to 

MBE/WBE/SDVE subcontractors; 

e. Whether the Bidder made any attempts to follow-up with MBE, WBE or SDVE firms prior 
to bid; 

f. Amount of bids received from any of the subcontractors and/or suppliers that the Bidder 
contacted; 

g. The Bidder’s stated reasons for rejecting any bids; 

F. Contractor MBE/WBE/SDVE Obligations 

1. If awarded a contract, the Bidder will be contractually required to subcontract with or obtain 
materials from the MBE, WBE, and SDVE firms listed in its bid, in amounts equal to or greater than 
the dollar amount in the bid, unless the amount is modified in writing by the Owner. 

2. If the Contractor fails to meet or maintain the participation requirements contained in the 
Contractor’s bid, the Contractor must satisfactorily explain to the Director why it cannot comply 
with the requirement and why failing meeting the requirement was beyond the Contractor's 
control. If the Director finds the Contractor's explanation unsatisfactory, the Director may take any 
appropriate action including, but not limited to:  
 

a. Declaring the Contractor ineligible to participate in any contracts with the Division for up to 
twelve (12) months (suspension); and/or 

b. Declaring the Contractor be nonresponsive to the Invitation for Bid, or in breach of contract 
and rejecting the bid or terminating the contract. 

3. If the Contractor replaces an MBE, WBE, or SDVE during the course of the contract, the Contractor 
shall replace it with another MBE, WBE, or SDVE or make a good faith effort to do so. All MBE, 
WBE and SDVE substitutions must be approved by the Director in writing. 

4. The Contractor shall provide the Owner with regular reports on its progress in meeting its 
MBE/WBE/SDVE obligations. At a minimum, the Contractor shall report the dollar-value of work 
completed by each MBE, WBE, or SDVE during the preceding month and the cumulative total of 
work completed by each MBE, WBE or SDVE to date with each monthly application for payment. 
The Contractor shall also make a final report, which shall include the total dollar-value of work 
completed by each MBE, WBE, and SDVE during the entire contract. 
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       State of Missouri 
       Construction Contract 
 
 
 
 

THIS AGREEMENT is made (DATE) by and between: 

 
Contractor Name and Address 
hereinafter called the "Contractor," and the State of Missouri, hereinafter called the "Owner", represented by the 
Office of Administration, Division of Facilities Management, Design and Construction. 

WITNESSETH, that the Contractor and the Owner, for the consideration stated herein agree as follows: 

ARTICLE 1.  STATEMENT OF WORK 

The Contractor shall furnish all labor and materials and perform all work required for furnishing and installing all 
labor, materials, equipment and transportation and everything necessarily inferred from the general nature and 
tendency of the plans and specifications for the proper execution of the work for: 

 
  Lagoon Repair 
  Festus Readiness Center 
  Festus, Missouri 

 

 Project Number: T2518-01 

in strict accordance with the Contract Documents as enumerated in Article 7, all of which are made a part hereof. 

ARTICLE 2.  TIME OF COMPLETION 

The contract performance time is 120 working days from the transmittal date of this agreement.  The contract 
completion date is MONTH, DAY, YEAR.  This time includes ten (10) working days for the Contractor to 
receive, sign and return the contract form along with required bonding and insurance certificates.  Failure of the 
Contractor to provide correct bonding and insurance within the ten (10) working days shall not be grounds for a 
time extension.  Receipt of proper bonding and insurance is a condition precedent to the formation of the contract 
and if not timely received, may result in forfeiture of the Contractor's bid security.  Work may not commence until 
the Owner issues a written Notice to Proceed and must commence within seven (7) working days thereafter. 

ARTICLE 3.  LIQUIDATED DAMAGES 

Whenever time is mentioned in this contract, time shall be and is of the essence of this contract.  The Owner would 
suffer a loss should the Contractor fail to have the work embraced in this contract fully completed on or before the 
time above specified.  THEREFORE, the parties hereto realize in order to adjust satisfactorily the damages on 
account of such failure that it might be impossible to compute accurately or estimate the amount of such loss or 
damages which the Owner would sustain by reason of failure to complete fully said work within the time required 
by this contract.  The Contractor hereby covenants and agrees to pay the Owner, as and for liquidated damages, 
the sum of $700 per day for each and every day, Sunday and legal holidays excepted, during which the work 
remains incomplete and unfinished.  Any sum which may be due the Owner for such damages shall be deducted 
and retained by the Owner from any balance which may be due the Contractor when said work shall have been 
finished and accepted. But such provisions shall not release the Bond of the Contractor from liability according to 
its terms.  In case of failure to complete, the Owner will be under no obligation to show or prove any actual or 
specific loss or damage. 

 

Project Name: 
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ARTICLE 4.  CONTRACT SUM 

The Owner shall pay the Contractor for the prompt, faithful and efficient performance of the conditions and 
undertakings of this contract, subject to additions, and deductions as provided herein, in current funds the sum of: 

 Base Bid:   $ 

 Accepted Alternates, if applicable to the Project and accepted by the Owner.  

TOTAL CONTRACT AMOUNT:  ($CONTRACT AMOUNT) 

UNIT PRICES: The Owner accepts the following Unit Prices: 

For changing specified quantities of work from those indicated by the contract drawings and specifications, upon 
written instructions of Owner, the following unit prices shall prevail.  The unit prices include all labor, overhead 
and profit, materials, equipment, appliances, bailing, shoring, shoring removal, etc., to cover the finished work of 
the several kinds of work called for.  Only a single unit price shall be given and it shall apply for either MORE or 
LESS work than that shown on the drawings and called for in the specifications or included in the Base Bid.  In the 
event of more or less units than so indicated or included, change orders may be issued for the increased or 
decreased amount. 

 

ARTICLE 5.  PREVAILING WAGE RATE 

MISSOURI PREVAILING WAGE LAW (Sections 290.210 to 290.340, RSMo): The Contractor shall pay not 
less than the specified hourly rate of wages, as set out in the wage order attached to and made part of the 
specifications for work under this contract, to all workers performing work under the contract, in accordance with 
sections 290.210 to 290.340, RSMo. The Contractor shall forfeit a penalty to the Owner of one hundred dollars per 
day (or portion of a day) for each worker that is paid less than the specified rates for any work done under the 
contract by the Contractor or by any subcontractor, in accordance with section 290.250, RSMo. 

DAVIS-BACON ACT: The requirements of the Davis-Bacon Act are not applicable to this project, which is 
funded solely by Coronavirus State and Local Fiscal Recover Funds (SLFRF) under the American Rescue Plan Act 
(ARPA).  

 

ARTICLE 6.  MINORITY/WOMEN/SERVICE DISABLED VETERAN BUSINESS ENTERPRISE 
PARTICIPATION 

 
The Contractor has been granted a waiver of the 10% MBE and 10% WBE and 3% SDVE participation goals.  
The Contractor agrees to secure the MBE/WBE/SDVE participation amounts for this project as follows: (OR) 
 
The Contractor has met the MBE/WBE/SDVE participation goals and agrees to secure the MBE/WBE/SDVE 
participation amounts for this project as follows: 
 
MBE/WBE/SDVE Firm: Subcontract Amt:$ 
MBE/WBE/SDVE Firm: Subcontract Amt:$ 
MBE/WBE/SDVE Firm: Subcontract Amt:$ 
        Total  $ 
MBE/WBE/SDVE assignments identified above shall not be changed without a contract change signed by the 
Owner. 

The Director of the Division of Facilities Management, Design and Construction or his Designee shall be the 
final authority to resolve disputes and disagreements between the Contractor and the MBE/WBE/SDVE firms 
listed above when such disputes impact the subcontract amounts shown above. 

 

ARTICLE 7.  CONTRACT DOCUMENTS 

The following documents are hereby incorporated into this contract by reference (all division/section numbers and 
titles are as utilized in the Project Manual published by the Owner for this Project): 

1. Division 0 – Procurement and Contracting Information, including, but not limited to: 
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a. Invitation for Bid (Section 001116) 
b. Instructions to Bidders (Section 002113) 
c. Supplementary Instructions to Bidders (if applicable) (Section 002213) 
d. The following documents as completed and executed by the Contractor and accepted by the 

Owner, if applicable: 
i. Bid Form (Section 004113) 

ii. Proposed Contractors Form (Section 004336) 
iii. MBE, WBE, SDVE Compliance Evaluation Form(s) (Section 004337) 
iv. MBE, WBE, SDVE Eligibility Determination Form for Joint Ventures (Section 

004338) 
v. MBE, WBE, SDVE Good Faith Effort (GFE) Determination Form (Section 004339) 

vi. Missouri Service Disabled Veteran Business Form (Section 004340) 
vii. Affidavit of Work Authorization (Section 004541) 

e. Performance and Payment Bond, completed and executed by the Contractor and surety 
(Section 006113) 

f. General Conditions (Section 007213) 
g. Supplementary Conditions (Section 007300) 
h. Supplementary General Conditions for Federally Funded/Assisted Construction Projects 

(Section 007333), if applicable 
i. Wage Rate(s) (Section 007346)   

2. Division 1 – General Requirements 
3. All Drawings identified in the Project Manual  
4. All Technical Specifications included in the Project Manual 
5. Addenda, if applicable 

 

ARTICLE 8 – CERTIFICATION  

By signing this contract, the Contractor hereby re-certifies compliance with all legal requirements set forth in 
Section 6.0, Bidder’s Certifications of the Bid Form.  

 
 
By signature below, the parties hereby execute this contract document. 
 
APPROVED: 

________________________________________ __________________________________________ 
Brian Yansen, Director Contractor’s Authorized Signature  
Division of Facilities Management,    
Design and Construction  
 

I, Corporate Secretary, certify that I am Secretary of the 
corporation named above and that (CONTRACTOR 
NAME), who signed said contract on behalf of the 
corporation, was then (TITLE) of said corporation and that 
said contract was duly signed for and in behalf of the 
corporation by authority of its governing body, and is 
within the scope of its corporate powers. 

 
__________________________________________ 
Corporate Secretary 



 

 
 
Section 006113 - PERFORMANCE AND PAYMENT BOND                                                                                          Page 1 of 2 
07/16              

 

 
Bond No.______________ 

 
 
SECTION 006113 - PERFORMANCE AND PAYMENT BOND FORM 
 
 

KNOW ALL MEN BY THESE PRESENTS, THAT we ____________________________________________________ 

as principal, and ___________________________________________________________________________________ 

_____________________________________________________________as Surety, are held and firmly bound unto the 
 
STATE OF MISSOURI. in the sum of  ___________________________________ Dollars ($                                          ) 

for payment whereof the Principal and Surety bind themselves, their heirs, executors, administrators and successors, jointly 

and severally, firmly by these presents. 
 

WHEREAS, the Principal has, by means of a written agreement dated the ______________________________________ 

day of_______________________________________, 20_________, enter into a contract with the State of Missouri for 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

(Insert Project Title and Number) 
 

 
NOW, THEREFORE, if the Principal shall faithfully perform and fulfill all the undertakings, covenants, terms, conditions and 

agreements of said contract during the original term of said contract and any extensions thereof that may be granted by the State of 

Missouri, with or without notice to the Surety and during the life of any guaranty required under the contract; and shall also faithfully 

perform and fulfill all undertakings, covenants, terms, conditions and agreements of any and all duly authorized modifications of said 

contract that may hereafter be made with or without notice to the Surety; and shall also promptly make payment for materials 

incorporated, consumed or used in connection with the work set forth in the contract referred to above, and all insurance premiums, 

both compensation and all other kinds of insurance, on said work, and for all labor performed on such work, whether by subcontractor 

or otherwise, at not less than the prevailing hourly rate of wages for work of a similar character (exclusive of maintenance work) in the 

locality in which the work is performed and not less than the prevailing hourly rate of wages for legal holiday and overtime work 

(exclusive of maintenance work) in the locality in which the work is performed both as determined by the Department of Labor and 

Industrial Relations or determined by the Court of Appeal, as provided for in said contract and in any and all duly authorized 

modifications of said contract that may be hereafter made, with or without notice to the Surety, then, this obligation shall be void and 

of no effect, but it is expressly understood that if the Principal should make default in or should fail to strictly, faithfully and 

efficiently do, perform and comply with any or more of the covenants, agreements, stipulations, conditions, requirements or 

undertakings, as specified in or by the terms of said contract, and with the time therein named, then this obligation shall be valid and 

binding upon each of the parties hereto and this bond shall remain in full force and effect; and the same may be sued on at the instance 

of any material man, laborer, mechanic, subcontractor, individual, or otherwise to whom such payment is due, in the name of the State 

of Missouri, to the use of any such person. 
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AND, IT IS FURTHER specifically provided that any modifications which may hereinafter be made in the terms of the contract or in 

the work to be done under it or the giving by the Owner of any extension of the time for the performance of the contract or any other 

forbearance on the part of either the Owner or the Principal to the other, shall not in any way release the Principal and the Surety, or 

either or any of them, their heirs, executors, administrators and successors, from their liability hereunder, notice to the Surety of any 

such extension, modifications or forbearance being hereby waived. 

 
IN WITNESS WHEREOF, the above bounden parties have executed the within instrument this __________________ day of 
___________________________, 20 ____. 
 
 
AS APPLICABLE: 
 
AN INDIVIDUAL 

  Name:                      ______________________________________ 

  Signature:                        ______________________________________ 

 
A PARTNERSHIP 

   Name of Partner:    _____________________________________ 

  Signature of Partner: _____________________________________ 

 
   Name of Partner:   _____________________________________ 

  Signature of Partner: _____________________________________ 
 
CORPORATION 

 Firm Name:    ____________________________________ 

  Signature of President:   ____________________________________ 
 
SURETY 

 Surety Name: _____________________________________ 

 Attorney-in-Fact: _____________________________________ 

 Address of Attorney-in-Fact: _____________________________________ 

   _____________________________________ 

 Telephone Number of Attorney-in-Fact: _____________________________________ 

 Signature Attorney-in-Fact: _____________________________________ 
 
 
NOTE:  Surety shall attach Power of Attorney 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 
PRODUCT SUBSTITUTION REQUEST 

PROJECT NUMBER 

      
PROJECT TITLE AND LOCATION 

      
CHECK APPROPRIATE BOX 

 SUBSTITUTION PRIOR TO BID OPENING 
(Minimum of (5) working days prior to receipt of Bids as per Article 4 – Instructions to Bidders) 

 SUBSTITUTION FOLLOWING AWARD 
(Maximum of (20) working days from Notice to Proceed as per Article 3 – General Conditions) 

FROM:  BIDDER/CONTRACTOR (PRINT COMPANY NAME) 

      
TO:  ARCHITECT/ENGINEER (PRINT COMPANY NAME) 

      

Bidder/Contractor hereby requests acceptance of the following product or systems as a substitution in accordance with 
provisions of Division One of the Bidding Documents: 
SPECIFIED PRODUCT OR SYSTEM 

      
SPECIFICATION SECTION NO. 

      
SUPPORTING DATA 

 Product data for proposed substitution is attached (include description of product, standards, performance, and test data) 

 Sample  Sample will be sent, if requested 
QUALITY COMPARISON 
 SPECIFIED PRODUCT SUBSTITUTION REQUEST 

NAME, BRAND             

CATALOG NO.             

MANUFACTURER             

VENDOR             
PREVIOUS INSTALLATIONS 
PROJECT 

      
ARCHITECT/ENGINEER 

      
LOCATION 

      
DATE INSTALLED 

      
SIGNIFICANT VARIATIONS FROM SPECIFIED PRODUCT 
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REASON FOR SUBSTITUTION 

DOES PROPOSED SUBSTITUTION AFFECT OTHER PARTS OF WORK? 

 YES  NO 
IF YES, EXPLAIN 

SUBSTITUTION REQUIRES DIMENSIONAL REVISION OR REDESIGN OF STRUCTURE OR A/E WORK 

 YES  NO 

BIDDER’S/CONTRACTOR’S STATEMENT OF CONFORMANCE OF PROPOSED SUBSTITUTION TO CONTRACT 
REQUIREMENT: 
 
We have investigated the proposed substitution.  We believe that it is equal or superior in all respects to specified product, 
except as stated above; that it will provide the same Warranty as specified product; that we have included complete 
implications of the substitution; that we will pay redesign and other costs caused by the substitution which subsequently 
become apparent; and that we will pay costs to modify other parts of the Work as may be needed, to make all parts of the 
Work complete and functioning as a result of the substitution. 
 

BIDDER/CONTRACTOR DATE 

      

REVIEW AND ACTION 

 Resubmit Substitution Request with the following additional information: 
 

 Substitution is accepted. 

 Substitution is accepted with the following comments: 
 

 Substitution is not accepted. 
ARCHITECT/ENGINEER DATE 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 
FINAL RECEIPT OF PAYMENT AND RELEASE 

PROJECT NUMBER 

      
 
KNOW ALL MEN BY THESE PRESENT THAT:        hereinafter called “Subcontractor” who heretofore entered into an 

agreement with       hereinafter called “Contractor”, for the performance of work and/or furnishing of material for the 

construction of the project entitled 

      
(PROJECT TITLE, PROJECT LOCATION, AND PROJECT NUMBER) 

at       
         (ADDRESS OF PROJECT) 

 

for the State of Missouri (Owner) which said subcontract is by this reference incorporated herein, in consideration of such 

final payment by Contractor. 

DOES HEREBY: 

1. ACKNOWLEDGE that they have been PAID IN FULL all sums due for work and materials contracted or done by 

their Subcontractors, Material Vendors, Equipment and Fixture Suppliers, Agents and Employees, or otherwise in 

the performance of the Work called for by the aforesaid Contract and all modifications or extras or additions 

thereto, for the construction of said project or otherwise. 

2. RELEASE and fully, finally, and forever discharge the Owner from any and all suits, actions, claims, and demands 

for payment for work performed or materials supplied by Subcontractor in accordance with the requirements of 

the above referenced Contract. 

1. REPRESENT that all of their Employees, Subcontractors, Material Vendors, Equipment and Fixture Suppliers, 

and everyone else has been paid in full all sums due them, or any of them, in connection with performance of 

said Work, or anything done or omitted by them, or any of them in connection with the construction of said 

improvements, or otherwise. 

 

DATED this       day of      , 20  . 
 

NAME OF SUBCONTRACTOR 
 

      
BY (TYPED OR PRINTED NAME) 
 

      
SIGNATURE 

 

TITLE 
 

      

 ORIGINAL:  FILE/Closeout Documents 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT,  
DESIGN AND CONSTRUCTION 
 
MBE/WBE/SDVE PROGRESS REPORT 
Remit with ALL Progress and Final Payments 
(Please check appropriate box)    CONSULTANT  CONSTRUCTION 
       

 

 
 
PAY APP NO. 
 

      
 

 
 
PROJECT NUMBER 
 

      

 
CHECK IF FINAL 

FINAL 

 
DATE 
 

      

PROJECT TITLE 
 

      
PROJECT LOCATION 
 

      
FIRM 
 

      
ORIGINAL CONTRACT SUM (Same as Line Item 1. on Form A of Application for 
Payment) 
            $        

TOTAL CONTRACT SUM TO DATE (Same as Line Item 3. on Form A 
of Application for Payment) 
 

            $        
 

 

THE TOTAL MBE/WBE/SDVE PARTICIPATION DOLLAR AMOUNT OF THIS PROJECT AS INDICATED IN THE 
ORIGINAL CONTRACT:  $        
 

SELECT 
MBE, WBE, 
SDVE 

ORIGINAL 
CONTRACT 

PARTICIPATION 
AMOUNT 

PARTICIPATION 
AMOUNT   

PAID-TO-DATE 
(includes approved 
contract changes) 

CONSULTANT/SUBCONSULTANT OR 
CONTRACTOR/SUBCONTRACTOR/SUPPLIER 

COMPANY NAME 
 

    

 

  MBE 
  WBE 
  SDVE 

 

 
$      

 
$      

 
      

 

  MBE 
  WBE 
  SDVE 

 

 
$      

 
$      

 
      

 

  MBE 
  WBE 
  SDVE 

 

 
$      

 
$      

 
      

  

  MBE 
  WBE 
  SDVE 

 

 
$      

 
$      

 
      

 

  MBE 
  WBE 
  SDVE 

 

 
$      

 
$      

 
      

 

  MBE 
  WBE 
  SDVE 

 

 
$      

 
$      

 
      

 

   
Revised 06/2023 
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INSTRUCTIONS FOR MBE/WBE/SDVE PROGRESS REPORT 
 

 
CONTRACTOR OR CONSULTANT TO FILL OUT AND REMIT WITH EACH PAY APPLICATION: 
 
The MBE/WBE/SDVE Progress Report for the project is issued with the contract comprising values reported in the 
consultant’s Proposal or on the successful contractor’s Section 004337 Compliance Evaluation Forms.  
 
At Initial Pay Application fill in the following: 
 

1. Pay App No. Start with 1. 
2. Fill in the Project Number and Date. 
3.   Enter Project Title, Project Location, and Firm. 
4.   Fill in the “Original Contract Sum” and “Total Contract Sum To Date” (Reference applicable Line Items on  
      Form A of Application for Payment).   
5.   Indicate the Total Participation Dollar Amount from the Original Contract. 
6.   Select MBE, WBE, or SDVE for each Consultant/Subconsultant or Contractor/Subcontractor/Supplier. 
7.   Enter the “Total Amount of Subcontract”, “$ Amount (Paid-To-Date)”, and Company Name.  
 

For all subsequent Pay Applications fill in the following: 
 

1.  Pay App No. 
2.  If Final Pay App, check box.  
3.  Fill in the Project Number and Date.   
4.  Enter Project Title, Project Location, and Firm 
5.  At each Pay App fill in the “Original Contract Sum” and “Total Contract Sum To Date” (reference 
     applicable Line Items on Form A of Application for Payment).  

      6.   Indicate the Total Participation Dollar Amount from the Original Contract. 
      7.   Select MBE, WBE, or SDVE for each Consultant/Subconsultant or Contractor/Subcontractor/Supplier 
      8.   Enter the “Total Amount of Subcontract”, “$ Amount (Paid-To-Date)”, and Company Name. 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 
AFFIDAVIT – COMPLIANCE WITH PREVAILING WAGE LAW 

PROJECT NUMBER 
 

 

 
  

 

 Before me, the undersigned Notary Public, in and for the County of   

 
State of   personally came and appeared  

 
      (NAME)  

 
 of the  

 
  (POSITION)   (NAME OF THE COMPANY)  

 
(a corporation) (a partnership) (a proprietorship) and after being duly sworn did depose and say that all provisions 

 

 
and requirements set out in Chapter 290, Sections 290.210 through and including 290.340, Missouri Revised 

 

 
Statutes, pertaining to the payment of wages to workmen employed on public works project have been fully satisfied  

 

 
and there has been no exception to the full and completed compliance with said provisions and requirements 

 

 
and with Wage Determination No:   issued by the 

 

 
Department of Labor and Industrial Relations, State of Missouri on the   day of  20  

 

 
in carrying out the contract and working in connection with  

 
   (NAME OF PROJECT)  

 
Located at  in  County 

 
   (NAME OF THE INSTITUTION)    

 
Missouri, and completed on the  day of  20  

 

 
 

 
SIGNATURE 

 

NOTARY INFORMATION 
NOTARY PUBLIC EMBOSSER OR 
BLACK INK RUBBER STAMP SEAL 

STATE 
 

COUNTY (OR CITY OF ST. LOUIS) 

SUBSCRIBED AND SWORN BEFORE ME, THIS 
USE RUBBER STAMP IN CLEAR AREA BELOW 

 DAY OF  YEAR  
NOTARY PUBLIC SIGNATURE 
 
 

MY COMMISSION 
EXPIRES 

 

NOTARY PUBLIC NAME (TYPED OR PRINTED) 
 

 FILE:  Closeout Documents
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GENERAL CONDITIONS 

INDEX 

ARTICLE:  

1. General Provisions 
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SECTION 007213 - GENERAL CONDITIONS 

A. These General Conditions apply to each section of 
these specifications. The Contractor is subject to 
the provisions contained herein. 

B. The General Conditions are intended to define the 
relationship of the Owner, the Designer and the 
Contractor thereby establishing certain rules and 
provisions governing the operation and 
performance of the work so that the work may be 
performed in a safe, orderly, expeditious and 
workmanlike manner. 

ARTICLE 1 – GENERAL PROVISIONS 

ARTICLE 1.1 - DEFINITIONS 

As used in these contract documents, the following 
terms shall have the meanings and refer to the 
parties designated in these definitions. 

1. "COMMISSIONER":  The Commissioner 
of the Office of Administration. 

2. “CONSTRUCTION DOCUMENTS”:  The 
“Construction Documents” shall consist of the 
Project Manual, Drawings and Addenda. 

3. "CONSTRUCTION 
REPRESENTATIVE:” Whenever the term 
"Construction Representative" is used, it shall 
mean the Owner’s Representative at the work 
site.  

4. "CONTRACTOR":  Party or parties who 
have entered into a contract with the Owner to 
furnish work under these specifications and 
drawings. 

5. "DESIGNER":  When the term "Designer" is 
used herein, it shall refer to the Architect, 
Engineer, or Consultant of Record specified 
and defined in Paragraph 2.0 of the 
Supplemental Conditions, or his duly 
authorized representative.  The Designer may 
be either a consultant or state employee. 

6. "DIRECTOR":  Whenever the term 
"Director" is used, it shall mean the Director 
of the Division of Facilities Management, 
Design and Construction or his Designee, 
representing the Office of Administration, 
State of Missouri.  The Director is the agent of 
the Owner. 

7. "DIVISION":  Shall mean the Division of 
Facilities Management, Design and 
Construction, State of Missouri. 

8. “INCIDENTAL JOB BURDENS”: Shall 
mean those expenses relating to the cost of 
work, incurred either in the home office or on 
the job-site, which are necessary in the course 
of doing business but are incidental to the job.  
Such costs include office supplies and 
equipment, postage, courier services, 
telephone expenses including long distance, 
water and ice and other similar expenses. 

9. "JOINT VENTURE":  An association of 
two (2) or more businesses to carry out a 
single business enterprise for profit for which 
purpose they combine their property, capital, 
efforts, skills and knowledge. 

10. "OWNER”:  Whenever the term “Owner” is 
used, it shall mean the State of Missouri. 
Acting by and through the Office of 
Administration, Division of Facilities 
Management, Design and Construction. 

11. “PROJECT”:  Wherever the term “Project” 
is used, it shall mean the work required to be 
completed by the construction contract. 

12.  “PROJECT MANUAL”:  The “Project 
Manual” shall consist of Introductory 
Information, Invitation for Bid, Instructions to 
Bidders, Bid Documents, Additional 
Information, Standard Forms, General 
Conditions, Supplemental General Conditions, 
General Requirements and Technical 
Specifications. 

13. "SUBCONTRACTOR":  Party or parties 
who contract under, or for the performance of 
part or this entire Contract between the Owner 
and Contractor.  The subcontract may or may 
not be direct with the Contractor. 

14. "WORK":  All supervision, labor, materials, 
tools, supplies, equipment, and any incidental 
operations and/or activities required by or 
reasonably inferable from the Contract 
Documents necessary to construct the Project 
and to produce the results intended by the 
Contract Documents in a safe, expeditious, 
orderly, and workmanlike manner so that the 
project shall be complete and finished in the 
best manner known to each respective trade. 

15. “WORKING DAYS”: are all calendar days 
except Saturdays, Sundays and the following 
holidays:  New Year’s Day, Martin Luther 
King, Jr. Day, Lincoln Day, Washington’s 
Birthday (observed), Truman Day, Memorial 
Day, Juneteenth, Independence Day, Labor 
Day, Columbus Day, Veterans Day 
(observed), Thanksgiving Day, Christmas 
Day. 
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ARTICLE 1.2 DRAWINGS AND 
SPECIFICATIONS 

A. In case of discrepancy between drawings and 
specifications, specifications shall govern.  Should 
discrepancies in architectural drawings, structural 
drawings and mechanical drawings occur, 
architectural drawings shall govern and, in case of 
conflict between structural and mechanical 
drawings, structural drawings shall govern. 

B. Specifications are separated into titled divisions for 
convenience of reference only and to facilitate 
letting of contracts and subcontracts. The 
Contractor is responsible for establishing the scope 
of work for subcontractors, which may cross titled 
divisions.  Neither the Owner nor Designer will 
establish limits and jurisdiction of subcontracts. 

C. Figured dimensions take precedence over scaled 
measurements and details over smaller scale 
general drawings.  In the event of conflict between 
any of the documents contained within the 
contract, the documents shall take precedence and 
be controlling in the following sequence:  addenda, 
supplementary general conditions, general 
conditions, division 1 specifications, technical 
division specifications, drawings, bid form and 
instructions to bidders. 

D. Anything shown on drawings and not mentioned in 
these specifications or vice versa, as well as any 
incidental work which is obviously necessary to 
complete the project within the limits established 
by the drawings and specifications, although not 
shown on or described therein, shall be performed 
by the Contractor at no additional cost as a part of 
his contract. 

E. Upon encountering conditions differing materially 
from those indicated in the contract documents, the 
Contractor shall promptly notify the Designer and 
Construction Representative in writing before such 
conditions are disturbed.  The Designer shall 
promptly investigate said conditions and report to 
the Owner, with a recommended course of action.  
If conditions do materially differ and cause an 
increase or decrease in contract cost or time 
required for completion of any portion of the work, 
a contract change will be initiated as outlined in 
Article 4 of these General Conditions. 

E. Only work included in the contract documents is 
authorized, and the Contractor shall do no work 
other than that described therein or in accordance 
with appropriately authorized and approved 
contract changes.  

 

 

ARTICLE 1.3 - COMPLIANCE WITH LAWS, 
PERMITS, REGULATIONS AND INSPECTIONS 

A. Since the Owner is the State of Missouri, 
municipal or political subdivisions, zoning 
ordinances, construction codes (other than 
licensing of trades), and other like ordinances are 
not applicable to construction on Owner’s 
property, and Contractor will not be required to 
submit drawings and specifications to any 
municipal or political subdivision, authority, obtain 
construction permits or any other licenses (other 
than licensing of trades) or permits from or submit 
to inspections by any municipality or political 
subdivision relating to the construction for this 
project.  All permits or licenses required by 
municipality or political subdivision for operation 
on property not belonging to Owner shall be 
obtained by and paid for by Contractor.  Each 
Contractor shall comply with all applicable laws, 
ordinances, rules and regulations that pertain to the 
work of this contract. 

B. Contractors, subcontractors and their employees 
engaged in the businesses of electrical, mechanical, 
plumbing, carpentry, sprinkler system work, and 
other construction related trades shall be licensed 
to perform such work by the municipal or political 
subdivision where the project is located, if such 
licensure is required by local code.  Local codes 
shall dictate the level (master, journeyman, and 
apprentice) and the number, type and ratio of 
licensed tradesmen required for this project within 
the jurisdiction of such municipal or political 
subdivision. 

C. Equipment and controls manufacturers and their 
authorized service and       installation technicians 
that do not maintain an office within the 
jurisdiction of the municipal or political 
subdivision but are a listed or specified contractor 
or subcontractor on this project are exempt from 
Paragraph 1.3 B above. 

D. The Contractor shall post a copy of the wage 
determination issued for the project and included 
as a part of the contract documents, in a prominent 
and easily accessible location at the site of 
construction for the duration of the project. 

E. Any contractor or subcontractor to such contractor 
at any tier signing a contract to work on this 
project shall provide a ten-hour Occupational 
Safety and Health Administration (OSHA) 
construction safety program for their on-site 
employees which includes a course in construction 
safety and health approved by OSHA or a similar 
program approved by the Department of Labor and 
Industrial Relations which is at least as stringent as 
an approved OSHA program. The contractor shall 
forfeit as a penalty to the public body on whose 
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behalf the contract is made or awarded, two 
thousand five hundred dollars plus one hundred 
dollars for each employee employed by the 
contractor or subcontractor, for each calendar day, 
or portion thereof, such employee is employed 
without the required training. 

ARTICLE 1.4 - NONDISCRIMINATION IN 
EMPLOYMENT 

A. The Contractor and his subcontractors will not 
discriminate against individuals based on race, 
color, religion, national origin, sex, disability, or 
age, but may use restrictions which relate to bona 
fide occupational qualifications.  Specifically, the 
Contractor and his subcontractors shall not 
discriminate: 

1. Against recipients of service on the basis of 
race, color, religion, national origin, sex, 
disability or age. 

2. Against any employee or applicant, for 
employment on the basis of race, color, 
religion, national origin, sex or otherwise 
qualified disability status. 

3. Against any applicant for employment or 
employee on the basis of age, where such 
applicant or employee is between ages 40 and 
70 and where such Contractor employs at least 
20 persons. 

4. Against any applicant for employment or 
employee on the basis of that person's status as 
a disabled or Vietnam-era veteran. 

 The Contractor and his Subcontractors will ensure 
applicants for employment and employees are 
treated equally without regard to race, color, 
religion, national origin, sex, disability, or age.  
Such action shall include, but not be limited to, the 
following:  employment, upgrading, demotion and 
transfer; recruitment or recruitment advertising; 
and selection for training, including 
apprenticeship.  The Contractor and his 
Subcontractors will give written notice of their 
commitments under this clause to any labor union 
with which they have bargaining or other 
agreements under this clause to any labor union 
with which they have bargaining or other 
agreements. 

B. In the event of the Contractor's or his 
subcontractor's noncompliance with any provisions 
of this Article of the Contract, the Owner may 
cancel this contract in whole or in part or require 
the Contractor to terminate his contract with the 
subcontractor. 

 

 

ARTICLE 1.5 - ANTI-KICKBACK 

 No employee of the division, shall have or acquire 
any pecuniary interest, whether direct or indirect, 
in this contract or in any part hereof.  No officer, 
employee, designer, attorney, or administrator of or 
for the Owner who is authorized in such capacity 
and on behalf of the Owner to exercise any 
legislative, executive, supervisory or other similar 
functions in connection with the construction of the 
project, shall have or acquire any pecuniary 
interest, whether direct or indirect, in this contract, 
any material supply contract, subcontract, 
insurance contract, or any other contract pertaining 
to the project. 

ARTICLE 1.6 - PATENTS AND ROYALTIES 

A. The Contractor shall hold and save the Owner and 
its officers, agents, servants, and employees 
harmless from liabilities of any nature or kind, 
including cost and expenses, for, or on account of, 
any patented or unpatented invention, process, 
article or appliance manufactured or used in the 
performance of this contract, including its use by 
the Owner, unless otherwise specifically stipulated 
in the contract documents. 

B. If the Contractor uses any design, device or 
materials covered by letters, patent or copyright, 
the Contractor shall provide for such use by 
suitable agreement with the Owner of such 
patented or copyrighted design, device or material.  
It is mutually agreed and understood, without 
exception, that the contract prices shall include all 
royalties or costs arising from the use of such 
design, device or materials, in any way involved in 
the work.  The Contractor and/or his sureties shall 
indemnify and save harmless the Owner of the 
project from any and all claims for infringement by 
reason of the use of such patented or copyrighted 
design, device or materials or any trademark or 
copyright in connection with work agreed to be 
performed under this contract and shall indemnify 
the Owner for any cost, expense or damage it may 
be obliged to pay by reason of such infringement at 
any time during the prosecution of the work or 
after completion of the work. 
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ARTICLE 1.7 - PREFERENCE FOR AMERICAN 
AND MISSOURI PRODUCTS AND SERVICES 

A. By virtue of statutory authority a preference will be 
given to Missouri labor and to products of mines, 
forests and quarries of the state of Missouri when 
they are found in marketable quantities in the state, 
and all such materials shall be of the best quality 
and suitable character that can be obtained at 
reasonable market prices, all as provided for in 
Section 8.280, Missouri Revised Statutes and 
Cumulative Supplements. 

B. Furthermore, pursuant to Section 34.076 Missouri 
Revised Statutes and Cumulative Supplements, a 
preference shall be given to those persons doing 
business as Missouri firms, corporations, or 
individuals, or which maintain Missouri offices or 
places of business, when the quality of 
performance promised is equal or better and the 
price quoted is the same or less.  In addition, in 
order for a non-domiciliary bidder to be successful, 
his bid must be that same percentage lower than a 
domiciliary Missouri bidder's bid, as would be 
required for a Missouri bidder to successfully bid 
in the non-domiciliary state. 

C  In accordance with the Missouri Domestic 
Products Procurement Act Section 34.350 RSMo  
and Cumulative Supplements any manufactured 
goods or commodities used or supplied in the 
performance of this contract or any subcontract 
thereto shall be manufactured, assembled or 
produced in the United States, unless the specified 
products are not manufactured, assembled or 
produced in the United States in sufficient 
quantities to meet the agency's requirements or 
cannot be manufactured, assembled or produced in 
the United States within the necessary time in 
sufficient quantities to meet the contract 
requirements, or if obtaining the specified products 
manufactured, assembled or produced in the 
United States would increase the cost of this 
contract for purchase of the product by more than 
ten percent. 

ARTICLE 1.8 - COMMUNICATIONS 

A. All notices, requests, instructions, approvals, and 
claims must be in writing and shall be delivered to 
the Designer and copied to the Construction 
Representative for the project except as required 
by Article 1.12 Disputes and Disagreements, or as 
otherwise specified by the Owner in writing as 
stated in Section 012600.  Any such notice shall be 
deemed to have been given as of the time of actual 
receipt.   

B. The Contractor shall attend on-site progress and 
coordination meetings, as scheduled by the 
Construction Representative, no less than once a 
month.   

C. The Contractor shall ensure that major 
subcontractors and suppliers shall attend monthly 
progress meetings as necessary to coordinate the 
work, and as specifically requested by the 
Construction Representative.   

ARTICLE 1.9 - SEPARATE CONTRACTS AND 
COOPERATION 

A. The Owner reserves the right to let other contracts 
in connection with this work.  The Contractor shall 
afford other contractors reasonable opportunity for 
the introduction and storage of their materials and 
the execution of their work and shall properly 
connect and coordinate his work with theirs. 

B. The Contractor shall consult the drawings for all 
other contractors in connection with this work.  
Any work conflicting with the above shall be 
brought to the attention of the Owner’s 
Representative before the work is performed.  If 
the Contractor fails to do this, and constructs any 
work which interferes with the work of another 
contractor, the Contractor shall remove any part so 
conflicting and rebuild same, as directed by the 
Owner’s Representative at no additional cost to the 
Owner. 

C. Each contractor shall be required to coordinate his 
work with other contractors so as to afford others 
reasonable opportunity for execution of their work.  
No contractor shall delay any other contractor by 
neglecting to perform contract work at the proper 
time.  If any contractor causes delay to another, 
they shall be liable directly to that contractor for 
such delay in addition to any liquidated damages 
which might be due the Owner. 

D. Should the Contractor or project associated 
subcontractors refuse to cooperate with the 
instructions and reasonable requests of other 
Contractors or other subcontractors in the overall 
coordinating of the work, the Owner may take such 
appropriate action and issue directions, as required, 
to avoid unnecessary and unwarranted delays. 

E. Each Contractor shall be responsible for damage 
done to Owner's or other Contractor's property by 
him/her or workers in his employ through their 
fault or negligence. 

F. Should a Contractor sustain any damage through 
any act or omission of any other Contractor having 
a contract with the Owner, the Contractor so 
damaged shall have no claim or cause of action 
against the Owner for such damage, but shall have 
a claim or cause of action against the other 
Contractor to recover any and all damages 
sustained by reason of the acts or omissions of 
such Contractor.  The phrase "acts or omissions" as 
used in this section shall be defined to include, but 
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not be limited to, any unreasonable delay on the 
part of any such contractors. 

ARTICLE 1.10 - ASSIGNMENT OF CONTRACT 

A. No assignment by Contractor of any amount or any 
part of this contract or of the funds to be received 
there under will be recognized unless such 
assignment has had the written approval of the 
Director and the surety has been given due notice 
of such assignment and has furnished written 
consent thereto.  In addition to the usual recitals in 
assignment contracts, the following language must 
be set forth:  "It is agreed that the funds to be paid 
to the assignee under this assignment are subject to 
performance by the Contractor of this contract and 
to claims or liens for services rendered or materials 
supplied for the performance of the work called for 
in said contract in favor of all persons, firms or 
corporations rendering such services or supplying 
such materials." 

ARTICLE 1.11 - INDEMNIFICATION 

A. Contractor agrees to indemnify and save harmless 
Owner and its respective commissioners, officers, 
officials, agents, consultants and employees and 
Designer, their agents, servants and employees, 
from and against any and all liability for damage 
arising from injuries to persons or damage to 
property occasioned by any acts or omissions of 
Contractor, any subcontractors, agents, servants or 
employees, including any and all expense, legal or 
otherwise, which may be incurred by Owner or 
Designer, its agents, servants or employees, in 
defense of any claim, action or suit. 

B. The obligations of the Contractor under this 
paragraph shall not extend to the liability of the 
Designer, his agents or employees, arising out of 
(1) the preparation or approval of maps, drawings, 
opinions, reports, surveys, contract changes, design 
or specifications, or (2) giving of or the failure to 
give directions or instructions by the Designer, his 
agents or employees as required by this contract 
documents provided such giving or failure to give 
is the primary cause of the injury or damage. 

ARTICLE 1.12 -  DISPUTES AND  
DISAGREEMENTS 

It is hereby expressly agreed and understood that 
in case any controversy or difference of opinion 
arises during construction, best efforts will be 
given to resolution at the field level.  Should those 
efforts be unsuccessful, the Contractor has the 
right to appeal in writing, the decision of the 
Director’s Designee to the Director at Room 730 
Truman Building, P.O. Box 809, Jefferson City, 
Missouri 65102. The decision of the Director shall 
be final and binding on all parties.  

ARTICLE 2 --  OWNER/DESIGNER 
RESPONSIBILITIES 

A. The Owner shall give all orders and directions 
contemplated under this contract relative to the 
execution of the work.  During progress of work 
the Owner will be represented at the project site by 
the Construction Representative and/or Designer, 
whose responsibilities are to see that this contract 
is properly fulfilled. 

B. The Owner shall at all times have access to the 
work whenever it is in preparation or progress.  
The Contractors shall provide proper facilities for 
such access and for inspection and supervision. 

C. All materials and workmanship used in the work 
shall be subject to the inspection of the Designer 
and Construction Representative, and any work 
which is deemed defective shall be removed, 
rebuilt or made good immediately upon notice.  
The cost of such correction shall be borne by the 
Contractor.  Contractor shall not be entitled to an 
extension of the contract completion date in order 
to remedy defective work.  All rejected materials 
shall be immediately removed from the site of the 
work. 

D. If the Contractor fails to proceed at once with the 
correction of rejected defective materials or 
workmanship, the Owner may, by separate 
contract or otherwise, have the defects remedied or 
rejected.  Materials removed from the site and 
charge the cost of the same against any monies 
which may be due the Contractor, without 
prejudice to any other rights or remedies of the 
Owner. 

E. Failure or neglect on the part of Owner to observe 
faulty work, or work done which is not in 
accordance with the drawings and specifications 
shall not relieve the Contractor from responsibility 
for correcting such work without additional 
compensation.  

F. The Owner shall have the right to direct the 
Contractor to uncover any completed work. 

1. If the Contractor fails to adequately notify the 
Construction Representative and/or Designer 
of an inspection as required by the Contract 
Documents, the Contractor shall, upon written 
request, uncover the work.  The Contractor 
shall bear all costs associated with uncovering 
and again covering the work exposed. 

2. If the Contractor is directed to uncover work, 
which was not otherwise required by the 
Contract Documents to be inspected, and the 
work is found to be defective in any respect, 
no compensation shall be allowed for this 
work.  If, however, such work is found to meet 
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the requirements of this contract, the actual 
cost of labor and material necessarily involved 
in the examination and replacement plus 10% 
shall be allowed the Contractor.   

G. The Designer shall give all orders and directions 
contemplated under this contract relative to the 
scope of the work and shall give the initial 
interpretation of the contract documents.   

H. The Owner may file a written notice to the 
Contractor to dismiss immediately any 
subcontractors, project managers, superintendents, 
foremen, workers, watchmen or other employees 
whom the Owner may deem incompetent, careless 
or a hindrance to proper or timely execution of the 
work.  The Contractor shall comply with such 
notice as promptly as practicable without detriment 
to the work or its progress. 

I. If in the Owner’s judgment it becomes necessary at 
any time to accelerate work, when ordered by the 
Owner in writing, the Contractor shall redirect 
resources to such work items and execute such 
portions of the work as may be required to 
complete the work within the current approved 
contract schedule. 

ARTICLE 3 --  CONTRACTOR          
RESPONSIBILITIES 

The Contractor shall register and utilize the Owner’s 
eBuilder digital project management system for 
submission of documents described in the following 
sections.  This includes but is not limited to submittals 
as required by designer, payment applications, Request 
for Information (RFI), construction change orders, 
Request for Proposals (RFP), Designer Supplemental 
Instructions (DSI), etc.  

ARTICLE 3.1 -- ACCEPTABLE SUBSTITUTIONS 

A. The Contractor may request use of any article, 
device, product, material, fixture, form or type of 
construction which in the judgment of the Owner 
and Designer is equal in all respects to that named.  
Standard products of manufacturers other than 
those specified will be accepted when, prior to the 
ordering or use thereof, it is proven to the 
satisfaction of the Owner and Designer that they 
are equal in design, strength, durability, usefulness 
and convenience for the purpose intended. 

B. Any changes required in the details and 
dimensions indicated on the drawings for the 
substitution of products other than those specified 
shall be properly made at the expense of the 
Contractor requesting the substitution or change. 

C. The Contractor shall submit a request for such 
substitutions in writing to the Owner and Designer 
within twenty (20) working days after the date of 

the "Notice to Proceed."  Thereafter no 
consideration will be given to alternate forms of 
accomplishing the work.  This Article does not 
preclude the Owner from exercising the provisions 
of Article 4 hereof. 

D. Any request for substitution by the Contractor shall 
be submitted in accordance with SECTION 
002113 - INSTRUCTIONS TO BIDDERS. 

E. When a material has been approved, no change in 
brand or make will be permitted unless: 

1. Written verification is received from the 
manufacturer stating they cannot make 
delivery on the date previously agreed, or 

2. Material delivered fails to comply with 
contract requirements. 

ARTICLE 3.2 -- SUBMITTALS 

A. The Contractor’s submittals must be submitted 
with such promptness as to allow for review and 
approval so as not to cause delay in the work. The 
Contractor shall coordinate preparation and 
processing of submittals with performance of 
construction activities.   

Coordinate each submittal with fabrication, = 
purchasing, testing, delivery, other submittals, and 
related activities that require sequential activity. 

Submit four (4) copies to the Designer and 
additional copies as required for the subcontractors 
and material suppliers.  Also provide copies to 
meet the requirements for maintenance manuals.  

B. All subcontractors' shop drawings and schedules 
shall be submitted by the Contractor and shall bear 
evidence that Contractor has received, reviewed, 
and approved them.  Any shop drawings and 
schedules submitted without this evidence will be 
returned to the Contractor for resubmission. 

C. The Contractor shall include with the shop 
drawing, a letter indicating any and all deviations 
from the drawings and/or specifications.  Failure to 
notify the Designer of such deviations will be 
grounds for subsequent rejection of the related 
work or materials.  If, in the opinion of the 
Designer, the deviations are not acceptable, the 
Contractor will be required to furnish the item as 
specified and indicated on the drawings. 

D. The Designer shall check shop drawings and 
schedules with reasonable promptness and approve 
them only if they conform to the design concept of 
the project and comply with the information given 
in the contract documents.  The approval shall not 
relieve the Contractor from the responsibility to 
comply with the drawings and specifications, 
unless the Contractor has called the Designer's 
attention to the deviation, in writing, at the time of 



SECTION 007213 - GENERAL CONDITIONS Page 8 of 20 
December 2025 

submission and the Designer has knowingly 
approved thereof.  An approval of any such 
modification will be given only under the 
following conditions: 

1. It is in the best interest of the Owner 

2. It does not increase the contract sum and/or 
completion time 

3. It does not deviate from the design intent 

4. It is without prejudice to any and all rights 
under the surety bond. 

E. No extension of time will be granted because of the 
Contractor's failure to submit shop drawings and 
schedules in ample time to allow for review, 
possible resubmission, and approval.  Fabrication 
of work shall not commence until the Contractor 
has received approval.  The Contractor shall 
furnish prints of approved shop drawings and 
schedules to all subcontractors whose work is in 
any way related to the work under this contract.  
Only prints bearing this approval will be allowed 
on the site of construction  

F. The Contractor shall maintain a complete file on-
site of approved shop drawings available for use by 
the Construction Representative. 

ARTICLE 3.3 – AS-BUILT DRAWINGS 

A. The Contractor shall update a complete set of the 
construction drawings, shop drawings and 
schedules of all work monthly by marking 
changes, and at the completion of their work (prior 
to submission of request for final payment) note all 
changes and turn the set over to the Construction 
Representative.  The updates shall show all 
addenda, all field changes that were made to adapt 
to field conditions, changes resulting from contract 
changes or supplemental instructions, and all 
locations of structures, buried installations of 
piping, conduit, and utility services.  All buried and 
concealed items both inside and outside shall be 
accurately located as to depth and referenced to 
permanent features such as interior or exterior wall 
faces and dimensions shall be given in a neat and 
legible manner in a contrasting colored pencil or 
ink.  If approved by the Designer, an electronic file 
format may be provided. 

ARTICLE 3.4 –  GUARANTY AND 
WARRANTIES 

A. General Guaranty 

1. Neither the final certificate of payment nor 
any provision in the contract documents nor 
partial use or occupancy of the premises by 
the Owner shall constitute an acceptance of 
work not done in accordance with contract 
requirements.  

2. The Contractor or surety shall remedy any 
defects in the work and pay for any damage to 
property resulting there from which shall 
appear within a period of one (1) year from 
the date of substantial completion unless a 
longer period is otherwise specified or a 
differing guaranty period has been established 
in the substantial completion certificate.  The 
Owner will give notice of observed defects 
with reasonable promptness. 

3. In case of default on the part of the Contractor 
in fulfilling this part of this contract, the 
Owner may correct the work or repair the 
damage and the cost and expense incurred in 
such event shall be paid by or recoverable 
from the Contractor or surety. 

4. The work will be free from defects not 
inherent in the quality required or permitted, 
and that the Work will conform to the 
requirements of the Contract Documents.  
Work not conforming to these requirements, 
including substitutions not properly approved 
and authorized, may be considered defective.  
The Contractor's guaranty excludes remedy 
for damage or defect caused by abuse, 
modifications not executed by the Contractor, 
improper or insufficient maintenance, 
improper operation, or normal wear and tear 
under normal usage.  If required by the 
Owner, the Contractor shall furnish 
satisfactory evidence as to the kind and quality 
of materials and equipment 

B. Extended Warranty 

 Manufacturer's certificates of warranty shall be 
obtained for all major equipment.  Warranty shall 
be obtained for at least one year.  Where a longer 
period is offered at no additional cost or called for 
in the specific equipment specifications, the longer 
period shall govern. 

ARTICLE 3.5 -- OPERATION AND 
MAINTENANCE MANUALS 

A. Immediately after equipment submittals are 
approved and no later than ten (10) working days 
prior to the substantial completion inspection, the 
Contractor shall provide to the Designer three (3) 
copies of operating instructions and service 
manuals, containing the following: 

 
1. Start-up and Shut-down Procedures:  Provide 

a step-by-step write up of all major equipment.  
When manufacturer’s printed start-up, trouble 
shooting and shut-down procedures are 
available; they may be incorporated into the 
operating manual for reference. 
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2. Operating Instructions:  Written operating 
instructions shall be included for the efficient 
and safe operation of all equipment. 

3. Equipment List:  List of all major equipment 
as installed shall be prepared to include model 
number, capacities, flow rate, name place data, 
shop drawings and air and water balance 
reports. 

4. Service Instructions:  Provide the following 
information for all pieces of equipment. 

a. Recommended spare parts including 
catalog number and name of local 
supplier or factory representative. 

b. Belt sizes, types, and lengths. 

c. Wiring diagrams. 

5. Manufacturer's Certificate of Warranty as 
described in Article 3.4.   

6. Prior to the final payment, furnish to the 
Designer three (4) copies of parts catalogs for 
each piece of equipment furnished by him/her 
on the project with the components identified 
by number for replacement ordering. 

B. Submission of operating instructions shall be done 
in the following manner. 

1. Manuals shall be in quadruplicate, and all 
materials shall be bound into volumes of 
standard 8½" x 11" hard binders.  Large 
drawings too bulky to be folded into 8½" x 
11" shall be separately bound or folded and in 
envelopes, cross referenced and indexed with 
the manuals. 

2. The manuals shall identify project name, 
project number, and include the name and 
address of the Contractor, subcontractors and 
manufacturers who were involved with the 
activity described in that particular manual. 

3. Internally subdivide the binder contents with 
permanent page dividers, logically organized 
with tab titles clearly printed under reinforced 
laminated plastic tabs. 

4. Contents:  Prepare a Table of Contents for 
each volume, with each product or system 
description identified. 

ARTICLE 3.6 – OTHER CONTRACTOR 
RESPONSIBILITIES 

A. The Contractor shall keep on site, during progress 
of the work, a competent superintendent 
satisfactory to the Construction Representative.  
The superintendent shall represent the Contractor 
and all agreements made by the superintendent 
shall be binding.  The superintendent shall 

carefully study and compare all drawings, 
specifications and other instructions and shall 
promptly notify the Construction Representative 
and Designer, in writing, any error, inconsistency 
or omission which may be discovered.  The 
superintendent shall coordinate all work on the 
project. Any change of the superintendent shall be 
approved by the Construction Representative.   

B. Contractor shall, at all times, enforce strict 
discipline and good order among his employees, 
and shall not employ on the work any unfit person 
or anyone not skilled in the work assigned to 
him/her. 

C. The Contractor shall supply sufficient labor, 
material, plant and equipment and pay when due 
any laborer, subcontractor or supplier for supplies 
furnished and otherwise prosecute the work with 
diligence to prevent work stoppage and ensure 
completion thereof within the time specified.  

D. The Contractor and each of his subcontractors shall 
submit to the Construction Representative, through 
the Designer such schedules of quantities and 
costs, progress schedules, payrolls, reports, 
estimates, records and other data as the Owner may 
request concerning work performed or to be 
performed under this contract. 

E. The Contractor, subcontractors, and material 
suppliers shall upon written request, give the 
Owner access to all time cards, material invoices, 
payrolls, estimates, profit and loss statements, and 
all other direct or indirect costs related to this 
work. 

F. The Contractor shall be responsible for laying out 
all contract work such as layout of architectural, 
structural, mechanical and electrical work, which 
shall be coordinated with layouts of subcontractors 
for general construction work.  The Contractor is 
also responsible for unloading, uncrating and 
handling of all materials and equipment to be 
erected or placed by him/her, whether furnished by 
Contractor or others.  No extra charges or 
compensation will be allowed as a result of failure 
to verify dimensions before ordering materials or 
fabricating items. 

G. The Contractor must notify the Construction 
Representative at least one working day before 
placing concrete or burying underground utilities, 
pipelines, etc. 

H. Contractors shall prearrange time with the 
Construction Representative for the interruption of 
any facility operation.  Unless otherwise specified 
in these documents, all connections, alterations or 
relocations as well as all other portions of the work 
will be performed during normal working hours. 
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I. The Contractor shall coordinate all work so there 
will not be prolonged interruptions of existing 
equipment operation.  Any existing plumbing, 
heating, ventilating, air conditioning or electrical 
disconnections necessary for the project, which 
affect portions of this construction or building or 
any other building must be scheduled with the 
Construction Representative to minimize or avoid 
any disruption of facility operations. In no case, 
unless previously approved in writing by the 
Construction Representative, shall utilities be left 
disconnected at the end of a work day or over a 
weekend.  Any interruption of utilities either 
intentionally or accidentally shall not relieve the 
Contractor responsible for the interruption from 
the responsibility to repair and restore the utility to 
normal service.  Repairs and restoration shall be 
made before the workers responsible for the repair 
and restoration leave the job. 

J. Contractors shall limit operations and storage of 
materials to the area within the project, except as 
necessary to connect to existing utilities, and shall 
not encroach on neighboring property.  The 
Contractor shall be responsible for repair of their 
damage to property on or off the project site 
occurring during construction of project.  All such 
repairs shall be made to the satisfaction of the 
property owner. 

K. Unless otherwise permitted, all materials shall be 
new and both workmanship and materials shall be 
of the best quality.   

L. Unless otherwise provided and stipulated within 
these specifications, the Contractor shall furnish, 
construct, and/or install and pay for materials, 
devices, mechanisms, equipment, all necessary 
personnel, utilities including, but not limited to 
water, heat, light and electric power, transportation 
services, applicable taxes of every nature, and all 
other facilities necessary for the proper execution 
and completion of the work. 

M. Contractor shall carefully examine the plans and 
drawings and shall be responsible for the proper 
fitting of his material, equipment and apparatus 
into the building. 

N. The Contractor or subcontractors shall not 
overload, or permit others to overload, any part of 
any structure during the performance of this 
contract. 

O. All temporary shoring, bracing, etc., required for 
the removal of existing work and/or for the 
installation of new work shall be included in this 
contract.  The Contractor shall make good, at no 
cost to the Owner, any damage caused by improper 
support or failure of shoring in any respect. Each 
Contractor shall be responsible for shoring 

required to protect his work or adjacent property 
and improvements of Owner and shall be 
responsible for shoring or for giving written notice 
to adjacent property owners.  Shoring shall be 
removed only after completion of permanent 
supports. 

P. The Contractor shall provide at the proper time 
such material as is required for support of the 
work.  If openings are required, whether shown on 
drawings or not, the Contractor shall see that they 
are properly constructed. 

Q. During the performance of work the Contractor 
shall be responsible for providing and maintaining 
warning signs, lights, signal devices, barricades, 
guard rails, fences and other devices appropriately 
located on site which will give proper and 
understandable warning to all persons of danger of 
entry onto land, structure or equipment.  

R. The Contractor shall be responsible for protection, 
including weather protection, and proper 
maintenance of all equipment and materials. 

S. The Contractor shall be responsible for care of the 
finished work and shall protect same from damage 
or defacement until substantial completion by the 
Owner.  If the work is damaged by any cause, the 
Contractor shall immediately begin to make repairs 
in accordance with the drawings and 
specifications.  Contractor shall be liable for all 
damage or loss unless attributable to the acts or 
omissions of the Owner or Designer. Any claim for 
reimbursement shall be submitted in accordance 
with Article 4.  After substantial completion the 
Contractor will only be responsible for damage 
resulting from acts or omissions of the Contractor 
or subcontractors through final warranty. 

T. In the event the Contractor encounters an 
unforeseen hazardous material, the Contractor 
shall immediately stop work in the area affected 
and report the condition to the Owner and 
Designer in writing.  The Contractor shall not be 
required, pursuant to Article 4, to perform, any 
work relating to hazardous materials. 

U. In an emergency affecting safety of persons or 
property, the Contractor shall act, at the 
Contractor's discretion, to prevent threatened 
damage, injury or loss.  Additional compensation 
or extension of time claimed by the Contractor on 
account of an emergency shall be determined as 
provided in Article 4. 

V. Before commencing work, Contractors shall confer 
with the Construction Representative and facility 
representative and review any facility rules and 
regulations which may affect the conduct of the 
work.   
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W. Project signs will only be erected on major 
projects and only as described in the specifications.  
If no sign is specified, none shall be erected. 

ARTICLE 3.7 -- SUBCONTRACTS 

A. Subcontractor assignments as identified in the bid 
form shall not be changed without written approval 
of the Owner.  The Owner will not approve 
changes of a listed subcontractor unless the 
Contractor documents, to the satisfaction of the 
Owner that the subcontractor cannot or will not 
perform the work as specified. 

B. The Contractor is fully responsible to the Owner 
for the acts and omissions of all subcontractors and 
of persons either directly or indirectly employed by 
them. 

C. Every subcontractor shall be bound by the 
applicable terms and provisions of these contract 
documents, but no contractual relationship shall 
exist between any subcontractor and the Owner 
unless the right of the Contractor to proceed with 
the work is suspended or this contract is terminated 
as herein provided, and the Owner in writing elects 
to assume the subcontract. 

D. The Contractor shall upon receipt of "Notice to 
Proceed" and prior to submission of the first 
payment request, notify the Designer and 
Construction Representative in writing of the 
names of any subcontractors to be used in addition 
to those identified in the bid form and all major 
material suppliers proposed for all parts of the 
work. 

ARTICLE 4 -- CHANGES IN THE WORK 

4.1 CHANGES IN THE WORK 

A. The Construction Representative, without giving 
notice to the surety and without invalidating this 
contract, may order extra work or make changes by 
altering, adding to or deducting from the work, this 
contract sum being adjusted accordingly.  All such 
work shall be executed under the conditions of the 
original contract. A claim for extension of time 
caused by any change must be adjusted at the time 
of ordering such change.  No future request for 
time will be considered. 

B. Each Contract Change shall include all costs 
required to perform the work including all labor, 
material, equipment, overheads and profit, delay, 
disruptions, or other miscellaneous expenses.  No 
subsequent requests for additional compensation 
including claims for delay, disruption, or reduced 
efficiency as a result of each change will be 
considered. Values from the Schedule of Values 
will not be binding as a basis for additions to or 
deductions from the contract price. 

C. The amount of any adjustment in this contract 
price for authorized changes shall be agreed upon 
before such changes become effective and shall be 
determined, through submission of a request for 
proposal, as follows: 

1. By an acceptable fixed price proposal from the 
Contractor.  Breakdowns shall include all 
takeoff sheets of each Contractor and 
subcontractor.  Breakdown shall include a 
listing of each item of material with unit prices 
and number of hours of labor for each task.  
Labor costs per hour shall be included with 
labor burden identified, which shall be not less 
than the prevailing wage rate, etc.  Overhead 
and profit shall be shown separately for each 
subcontractor and the Contractor. 

2. By a cost-plus-fixed-fee (time and material) 
basis with maximum price, total cost not to 
exceed said maximum.  Breakdown shall 
include a listing of each item of material with 
unit prices and number of hours of labor for 
each task.  Labor costs per hour shall be 
included with labor burden identified, which 
shall be not less than the prevailing wage rate, 
etc.  Overhead and profit shall be shown 
separately for each subcontractor and the 
Contractor. 

3. By unit prices contained in Contractor's 
original bid form and incorporated in the 
construction contract. 

 
D. Overhead and Profit on Contract Changes shall be 

applied as follows: 

1. The overhead and profit charge by the 
Contractor and all subcontractors shall be 
considered to include, but is not limited to: 
incidental job burdens, small truck (under 1 
ton) expense, mileage, small hand tools, 
warranty costs, company benefits and general 
office overhead.  Project supervision including 
field supervision and job site office expense 
shall be considered a part of overhead and 
profit unless a compensable time extension is 
granted. 

2. The percentages for overhead and profit 
charged on Contract Changes shall be subject 
to the following limits: (a) the percentage 
mark-up for the Contractor shall be limited to 
the Contractor’s fee: (b) fifteen percent (15%) 
maximum for Work directly performed by 
employees of a subcontractor, or sub-
subcontractor; (c) five percent (5%) maximum 
for the Work performed or passed through to 
the Owner by the Contractor; (d) five percent 
(5%) maximum subcontractor’s mark-up for 
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Work performed by a sub-subcontractor and 
passed through to the Owner by the 
subcontractor and Contractor; and (e) in no 
case shall the total overhead and profit paid by 
the Owner on any Contract Changes exceed 
twenty-five percent (25%) of the cost of 
materials, labor and equipment (exclusive of 
Contractor or any Subcontractor overhead and 
profit) necessary to put the contract change 
work in place.   

3. The Contractor will be allowed to add the cost 
of Contractor’s payment and performance 
bonding, builder’s risk insurance, and general 
liability insurance to their cost of work.  The 
above listed bonding and insurance cost shall 
not exceed two percent (2%) and shall be 
allowed on the total cost of the added work, 
including overhead and profit.   

4. On proposals covering both increases and 
decreases in the amount of this contract, the 
application of overhead and profit shall be on 
the net change in the cost of the work. 

5. The percentage(s) for overhead and profit to 
be credited to the Owner on Contract Changes 
that are solely decreases in the quantity of 
work or materials shall be the same as those 
for additive Contract Changes provided above.  

E. No claim for an addition to this contract sum shall 
be valid unless authorized as aforesaid in writing 
by the Owner.  In the event that none of the 
foregoing methods are agreed upon, the Owner 
may order the Contractor to perform work on a 
time and material basis.  The cost of such work 
shall be determined by the Contractor's actual labor 
and material cost to perform the work plus 
overhead and profit as outlined herein.  The 
Designer and Construction Representative shall 
approve the Contractor's daily time and material 
invoices for the work involved. 

F. If the Contractor claims that any instructions 
involve extra cost under this contract, the 
Contractor shall give the Owner’s Representative 
written notice thereof within a reasonable time 
after the receipt of such instructions, and in any 
event before proceeding to execute the work.  No 
such claim shall be valid unless so made and 
authorized by the Owner, in writing. 

G. In an emergency affecting the safety of life or of 
the structure or of adjoining property, the 
Contractor, without special instruction or 
authorization from the Construction 
Representative, is hereby permitted to act at their 
discretion to prevent such threatened loss or injury.  
The Contractor shall submit a claim for 
compensation for such emergency work in writing 
to the Owner’s Representative. 

ARTICLE 4.2 – CHANGES IN COMPLETION 
TIME 

A. Extension of the number of work days stipulated in 
the Contract  for completion of the work with 
compensation may be made when: 

1. The contractor documents that proposed 
Changes in the work, as provided in Article 
4.1, extends construction activities critical to 
contract completion date,  OR 

2. The Owner suspends all work for convenience 
of the Owner as provided in Article 7.3,  OR 

3. An Owner caused delay extends construction 
activities critical to contract completion 
(except as provided elsewhere in these 
General Conditions).  The Contractor is to 
review the work activities yet to begin and 
evaluate the possibility of rescheduling the 
work to minimize the overall project delay. 

B. Extension of the number of work days stipulated in 
the Contract for completion of the work without 
compensation may be made when: 

1. Weather-related delays occur, subject to 
provisions for the inclusion of a specified 
number of "bad weather" days when provided 
for in Section 012100-Allowances,  OR 

2. Labor strikes or acts of God occur, OR  

3. The work of the Contractor is delayed on 
account of conditions which were beyond the 
control of the Contractor, subcontractors or 
suppliers, and were not the result of their fault 
or negligence.  

C. No time extension or compensation will be 
provided for delays caused by or within the control 
of the Contractor, subcontractors or suppliers and 
for concurrent delays caused by the Owner. 

D. The Contractor shall notify the Owner promptly of 
any occurrence or conditions which in the 
Contractor's opinion results in a need for an 
extension of time.  The notice shall be in writing 
and shall include all necessary supporting 
materials with details of any resultant costs and be 
submitted in time to permit full investigation and 
evaluation of the Contractor's claim.  The Owner 
shall promptly acknowledge the Contractor's 
notice and, after recommendation from the 
Owner’s Representative and/or Designer, shall 
provide a decision to the Contractor.  Failure on 
the part of the Contractor to provide such notice 
and to detail the costs shall constitute a waiver by 
the Contractor of any claim.  Requests for 
extensions of time shall be for working days only.   
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ARTICLE 5 -  CONSTRUCTION AND 
COMPLETION 

ARTICLE 5.1 –  CONSTRUCTION 
COMMENCEMENT 

A. Upon receipt of the "Intent to Award" letter, the 
Contractor must submit the following properly 
executed instruments to the Owner: 

1. Contract; 

2. Performance/payment bond as described in 
Article 6.1; 

3. Certificates of Insurance, or the actual policies 
themselves, showing that the Contractor has 
obtained the insurance coverage required by 
Article 6.2.   

Above referenced items must be received by the 
Owner within ten (10) working days after the 
effective date of the contract.  If not received, the 
Owner may treat the failure to timely submit them 
as a refusal by the Contractor to accept a contract 
for this work and may retain as liquidated damages 
the Contractor's bid bond, cashier's check or 
certified check as provided in the Instructions to 
Bidders.  Upon receipt the Owner will issue a 
“Notice to Proceed” with the work to the 
Contractor. 

B. Within the time frame noted in Section 013200 - 
Schedules, following receipt of the "Notice to 
Proceed", the Contractor shall submit to the Owner 
a progress schedule and schedule of values, 
showing activities through the end of the contract 
period.  Should the Contractor not receive written 
notification from the Owner of the disapproval of 
the schedule of values within fifteen (15) working 
days, the Contractor may consider it approved for 
purpose of determining when the first monthly 
Application and Certification for Payment may be 
submitted. 

C. The Contractor may commence work upon receipt 
of the Division of Facilities Management, Design 
and Construction’s "Notice to Proceed" letter. 
Contractor shall prosecute the work with 
faithfulness and energy, and shall complete the 
entire work on or before the completion time stated 
in the contract documents or pay to the Owner the 
damages resulting from the failure to timely 
complete the work as set out within Article 5.4.   

ARTICLE 5.2 -- PROJECT CONSTRUCTION 

A. Each Contractor shall submit for the Owner's 
approval, in reproducible form, a progress schedule 
showing the rate of progress and the order of the 
work proposed to carry on various phases of the 
project.  The schedule shall be in conformance 

with the requirements outlined in Section 013200 – 
Schedules. 

B. Contractor shall employ and supply a sufficient 
force of workers, material, and equipment and 
shall pay when due, any worker, subcontractor or 
supplier and otherwise prosecute the work with 
such diligence so as to maintain the rate of 
progress indicated on the progress schedule, 
prevent work stoppage, and insure completion of 
the project within the time specified. 

ARTICLE 5.3 -- PROJECT COMPLETION 

A. Substantial Completion.  A Project is substantially 
complete when construction is essentially complete 
and work items remaining to be completed can be 
done without interfering with the Owner’s ability 
to use the Project for its intended purpose.   

1. Once the Contractor has reached what they 
believe is Substantial Completion, the 
Contractor shall notify the Designer and the 
Construction Representative of the following: 

a. That work is essentially complete with the 
exception of certain listed work items.  
The list shall be referred to as the 
“Contractor’s Punch.” 

b. That all Operation and Maintenance 
Manuals have been assembled and 
submitted in accordance with Article 
3.5A. 

c. That the Work is ready for inspection by 
the Designer and Construction 
Representative.  The Owner shall be 
entitled to a minimum of ten working 
days notice before the inspection shall be 
performed. 

2. If the work is acceptable, the Owner shall 
issue a Certificate of Substantial Completion, 
which shall set forth the responsibilities of the 
Owner and the Contractor for utilities, 
security, maintenance, damage to the work 
and risk of loss.  The Certificate shall also 
identify those remaining items of work to be 
performed by the Contractor.  All such work 
items shall be complete within 30 working 
days of the date of the Certificate, unless the 
Certificate specifies a different time.  If the 
Contractor shall be required to perform tests 
that must be delayed due to climatic 
conditions, it is understood that such tests and 
affected equipment will be identified on the 
Certificate and shall be accomplished by the 
Contractor at the earliest possible date.  
Performance of the tests may not be required 
before Substantial Completion can be issued.  
The date of the issuance of the Certificate of 
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Substantial Completion shall determine 
whether or not the work was completed within 
the contract time and whether or not 
Liquidated Damages are due. 

3. If the work is not acceptable, and the Owner 
does not issue a Certificate of Substantial 
Completion, the Owner shall be entitled to 
charge the Contractor with the Designer’s and 
Owner’s costs of re-inspection, including time 
and travel.  

B. Partial Occupancy.  Contractor agrees that the 
Owner shall be permitted to occupy and use any 
completed or partially completed portions of the 
Project, when such occupancy and use is in the 
Owner’s best interest.  Owner shall notify 
Contractor of its desire and intention to take Partial 
Occupancy as soon as possible but at least ten (10) 
working days before the Owner intends to occupy.  
If the Contractor believes that the portion of the 
work the Owner intends to occupy is not ready for 
occupancy, the Contractor shall notify the Owner 
immediately.  The Designer shall inspect the work 
in accordance with the procedures above.  If the 
Contractor claims increased cost of the project or 
delay in completion as a result of the occupancy, 
he shall notify the Owner immediately but in all 
cases before occupancy occurs.   

C. Final Completion.  The Project is finally complete 
when the Certificate of Substantial Completion has 
been issued and all work items identified therein as 
incomplete have been completed, and when all 
administrative items required by the contract have 
been completed.  Final Completion entitles the 
Contractor to payment of the outstanding balance 
of the contract amount including all change orders 
and retainage.  Within five (5) working days of the 
date of the Certificate of Substantial Completion, 
the Contractor shall identify the cost to complete 
any outstanding items of work.  The Designer shall 
review the Contractor’s estimate and either 
approve it or provide an independent estimate for 
all such items.  If the Contractor fails to complete 
the remaining items within the time specified in 
the Certificate, the Owner may terminate the 
contract and go to the surety for project completion 
in accordance with Article 7.2 or release the 
contract balance to the Contractor less 150% of the 
approved estimate to complete the outstanding 
items.  Upon completion of the outstanding items, 
when a final cost has been established, any monies 
remaining shall be paid to the Contractor.  Failure 
to complete items of work does not relieve the 
Contractor from the obligation to complete the 
administrative requirements of the contract, such 
as the provisions of Article 5.3  FAILURE TO 
COMPLETE ALL ITEMS OF WORK UNDER 
THE CONTRACT SHALL BE CONSIDERED A 

DEFAULT AND BE GROUNDS FOR 
CONTRACT TERMINATION AND 
DEBARMENT. 

D. Liquidated Damages.  Contractor agrees that the 
Owner may deduct from the contract price and 
retain as liquidated damages, and not as penalty or 
forfeiture, the sum stipulated in this contract for 
each work day after the Contract Completion Day 
on which work is not Substantially Complete.  
Assessment of Liquidated Damages shall not 
relieve the Contractor or the surety of any 
responsibility or obligation under the Contract.  In 
addition, the Owner may, without prejudice to any 
other rights, claims, or remedies the Owner may 
have including the right to Liquidated Damages, 
charge the Contractor for all additional expenses 
incurred by the Owner and/or Designer as the 
result of the extended contract period through Final 
Completion.  Additional Expenses shall include 
but not be limited to the costs of additional 
inspections. 

E. Early Completion.  The Contractor has the right to 
finish the work before the contract completion 
date; however, the Owner assumes no liability for 
any hindrances to the Contractor unless Owner 
caused delays result in a time extension to the 
contract completion date.  The Contractor shall not 
be entitled to any claims for lost efficiencies or for 
delay if a Certificate of Substantial Completion is 
given on or before the Contract Completion Date. 

ARTICLE 5.4 -- PAYMENT TO CONTRACTOR  

A. Payments on account of this contract will be made 
monthly in proportion to the work which has been 
completed. Request for payment must be submitted 
on the Owner's forms.  No other pay request will 
be processed.  Supporting breakdowns must be in 
the same format as Owner’s forms and must 
provide the same level of detail.  The Designer 
will, within 5 working days from receipt of the 
contractor’s request for payment either issue a 
Certificate for Payment to the Owner, for such 
amount as the Designer determines is properly due, 
or notify the Contractor in writing of reasons for 
withholding a Certificate.  The Owner shall make 
payment within 30 calendar days after the 
"Application and Certification for Payment" has 
been received and certified by the Designer. The 
following items are to be attached to the 
contractor’s pay request: 

1. Updated construction schedule 

2. Certified payrolls consisting of name, home 
addresses of all workers, occupation and craft, 
number of hours worked and actual wages 
paid for each individual employee, of the 
Contractor and all subcontractors working on 
the project 
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B. The Owner shall retain 5 percent of the amount of 
each such payment application, except as allowed 
by Article 5.4, until final completion and 
acceptance of all work covered by this contract. 

C. Each payment made to Contractor shall be on 
account of the total amount payable to Contractor 
and all material and work covered by paid partial 
payment shall thereupon become the sole property 
of Owner.  This provision shall not be construed as 
relieving Contractor from sole responsibility for 
care and protection of materials and work upon 
which payments have been made or restoration of 
any damaged work or as a waiver of the right of 
Owner to require fulfillment of all terms of this 
contract. 

D. Materials delivered to the work site and not 
incorporated in the work will be allowed in the 
Application and Certification for Payment on the 
basis of one hundred (100%) percent of value, 
subject to the 5% retainage  providing that they are 
suitably stored on the site or in an approved 
warehouse in accordance with the following 
requirements:  

1. Material has previously been approved 
through submittal and acceptance of shop 
drawings conforming to requirements of 
Article 3.2 of General Conditions. 

2. Delivery is made in accordance with the time 
frame on the approved schedule. 

3. Materials, equipment, etc., are properly stored 
and protected from damage and deterioration 
and remain so - if not, previously approved 
amounts will be deleted from subsequent pay 
applications. 

4. The payment request is accompanied by a 
breakdown identifying the material 
equipment, etc. in sufficient detail to establish 
quantity and value. 

E. The Contractor shall be allowed to include in the 
Application and Certification for Payment, one 
hundred (100%) of the value, subject to retainage, 
of major equipment and material stored off the site 
if all of the following conditions are met: 

1. The request for consideration of payment for 
materials stored off site is made at least 15 
working days prior to submittal of the 
Application for Payment including such 
material.  Only materials inspected will be 
considered for inclusion on Application for 
Payment requests. 

2. Materials stored in one location off site are 
valued in excess of $25,000. 

3. That a Certificate of Insurance is provided 
indicating adequate protection from loss, theft 

conversion or damage for materials stored off 
site.  This Certificate shall show the State of 
Missouri as an additional insured for this loss. 

4. The materials are stored in a facility approved 
and inspected, by the Construction 
Representative. 

5. Contractor shall be responsible for, Owner 
costs to inspect out of state facilities, and any 
delays in the completion of the work caused 
by damage to the material or for any other 
failure of the Contractor to have access to this 
material for the execution of the work. 

F. The Owner shall determine the amount, quality 
and acceptability of the work and materials which 
are to be paid for under this contract.  In the event 
any questions shall arise between the parties, 
relative to this contract or specifications, 
determination or decision of the Owner or the 
Construction Representative and the Designer shall 
be a condition precedent to the right of the 
Contractor to receive any money or payment for 
work under this contract affected in any manner or 
to any extent by such question. 

G. Payments Withheld: The Owner may withhold or 
nullify in whole or part any certificate to such 
extent as may be necessary to protect the Owner 
from loss on account of: 

1. Defective work not remedied.  When a notice 
of noncompliance is issued on an item or 
items, corrective action shall be undertaken 
immediately.  Until corrective action is 
completed, no monies will be paid and no 
additional time will be allowed for the item or 
items.  The cost of corrective action(s) shall be 
borne by the Contractor. 

2. A reasonable doubt that this contract can be 
completed for the unpaid balance. 

3. Failure of the Contractor to update as-built 
drawings monthly for review by the 
Construction Representative.  

4. Failure of the Contractor to update the 
construction schedule. 

When the Construction Representative is 
satisfied the Contractor has remedied above 
deficiencies, payment shall be released. 

H. Final Payment:  Upon receipt of written notice 
from the Contractor to the Designer and Project 
Representative that the work is ready for final 
inspection and acceptance, the Designer and 
Project Representative, with the Contractor, shall 
promptly make such inspection.  If the work is 
acceptable and the contract fully performed, the 
Construction Representative shall complete a final 
acceptance report and the Contractor will be 
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directed to submit a final Application and 
Certification for Payment.  If the Owner approves 
the same, the entire balance shall be due and 
payable, with the exception of deductions as 
provided for under Article 5.4. 

1. Where the specifications provide for the 
performance by the Contractor of (certain tests 
for the purpose of balancing and checking the 
air conditioning and heating equipment and 
the Contractor shall have furnished and 
installed all such equipment in accordance 
with the specifications, but said test cannot 
then be made because of climatic conditions, 
such test shall may be considered as required 
under the provisions of the specifications, 
Section 013300 and this contract may be 
substantial  Full payment will not be made 
until the tests have been made and the 
equipment and system is finally accepted.  If 
the tests are not completed when scheduled, 
the Owner may deduct 150% of the value of 
the tests from the final payment. 

2. The final payment shall not become due until 
the Contractor delivers to the Construction 
Representative: 

   
a) A complete file of releases, on the 

standard form included in the contract 
documents as "Final Receipt of Payment 
and Release Form", from subcontractors 
and material suppliers evidencing 
payment in full for services, equipment 
and materials, as the case may require, if 
the Owner approves, or a consent from 
the Surety to final payment accepting 
liability for any unpaid amounts.  

b) An Affidavit of Compliance with 
Prevailing Wage Law, in the form as 
included in this contract specifications, 
properly executed by each subcontractor, 
and the Contractor 

c) Certified copies of all payrolls 

d) As-built drawings  

3. If any claim remains unsatisfied after all 
payments are made, the Contractor shall 
refund to the Owner all monies that the latter 
may be compelled to pay in discharging such a 
claim including all costs and a reasonable 
attorney's fee.   

4. Missouri statute requires prompt payment 
from the Owner to the Contractor within thirty 
calendar days and from the Contractor to his 
subcontractors within fifteen calendar days.  
Failure to make payments within the required 

time frame entitles the receiving party to 
charge interest at the rate of one and one half 
percent per month calculated from the 
expiration of the statutory time period until 
paid. 

5. The value of all unused unit price allowances 
and/or 150% of the value of the outstanding 
work items, and/or liquidated damages may be 
deducted from the final pay request without 
executing a Contract Change.  Any unit price 
items which exceed the number of units in the 
contract may be added by Contract Change. 

ARTICLE 6 -- INSURANCE AND BONDS 

ARTICLE 6.1 -- BOND 

A. Contractor shall furnish a performance/payment 
bond in an amount equal to 100% of the contract 
price to guarantee faithful performance of the 
contract and 100% of the contract price to 
guarantee the payment of all persons performing 
labor on the project and furnishing materials in 
connection therewith under this contract as set 
forth in the standard form of performance and 
payment bond included in the contract documents.  
The surety on such bond shall be issued by a surety 
company authorized by the Missouri Department 
of Insurance to do business in the state of 
Missouri. 

B. All Performance/Payment Bonds furnished in 
response to this provision shall be provided by a 
bonding company with a rating of B+ or higher as 
established by A.M. Best Company, Inc. in their 
most recent publication. 
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ARTICLE 6.2 – INSURANCE 

A. The successful Contractor shall procure and 
maintain for the duration of the contract issued a 
policy or policies of insurance for the protection 
of both the Contractor and the Owner and their 
respective officers, officials, agents, consultants 
and employees.  The Owner requires certification 
of insurance coverage from the Contractor prior to 
commencing work.   

B.     Minimum Scope and Extent of Coverage 

1. General Liability 

Commercial General Liability, ISO coverage 
form number or equivalent CG 00 01 
("occurrence" basis), or I-SO coverage form 
number CG 00 02, or ISO equivalent. 

If ISO equivalent or manuscript general 
liability coverage forms are used, minimum 
coverage will be as follows: 
Premises/Operations; Independent 
Contractors; Products/Completed Operations; 
personal Injury; Broad Form Property Damage 
including Completed Operations; Broad Form 
Contractual Liability Coverage to include 
Contractor's obligations under Article 1.11 
Indemnification and any other Special 
Hazards required by the work of the contract. 

2. Automobile Liability 

Business Automobile Liability Insurance, ISO 
Coverage form number or equivalent CA 00 
01 covering automobile liability, code 1 
"ANY AUTO". 

3. Workers' Compensation and Employer's 
Liability 

Statutory Workers' Compensation Insurance 
for Missouri and standard Employer's Liability 
Insurance, or the authorization to self-insure 
for such liability from the Missouri Division 
of Workers’ Compensation. 

4. Builder's Risk or Installation Floater Insurance 

Insurance upon the work and all materials, 
equipment, supplies, temporary structures and 
similar items which may be incident to the 
performance of the work and located at or 
adjacent to the site, against loss or damage 
from fire and such other casualties as are 
included in extended coverage in broad "All 
Risk" form, including coverage for Flood and 
Earthquake, in an amount not less than the 
replacement cost of the work or this contact 
price, whichever is greater, with loss payable 
to Contractor and Owner as their respective 
interests may appear. 

Contractor shall maintain sufficient insurance 
to cover the full value of the work and 
materials as the work progresses, and shall 
furnish Owner copies of all endorsements.  If 
Builder's Risk Reporting- Form of 
Endorsement is used, Contractor shall make 
all reports as required therein so as to keep in 
force an amount of insurance which will equal 
the replacement cost of the work, materials, 
equipment, supplies, temporary structures, and 
other property covered thereby; and if, as a 
result of Contractor's failure to make any such 
report, the amount of insurance so recoverable 
shall be less than such replacement cost, 
Contractor's interest in the proceeds of such 
insurance, if any, shall be subordinated to 
Owner's interest to the end that Owner may 
receive full reimbursement for its loss. 

C. Minimum Limits of Insurance 

1. General Liability 

Contractor 

$2,000,000 combined single limit per 
occurrence for bodily injury, 
personal injury, and 
property damage 

$2,000,000 annual aggregate 

2. Automobile Liability 

$2,000,000 combined single limit per 
occurrence for bodily injury 
and property damage 

3. Workers' Compensation and Employers 
Liability 

Workers' Compensation limits as required by 
applicable State Statutes (generally unlimited) 
and minimum of $1,000,000 limit per accident 
for Employer's Liability. 

General Liability and Automobile Liability 
insurance may be arranged under individual 
policies for the full limits required or by a 
combination of underlying policies with the 
balance provided by a form-following Excess 
or Umbrella Liability policy. 

D. Deductibles and Self-Insured Retentions 

All deductibles, co-payment clauses, and self-
insured retentions must be declared to and 
approved by the Owner.  The Owner reserves the 
right to request the reduction or elimination of 
unacceptable deductibles or self-insured retentions, 
as they would apply to the Owner, and their 
respective officers, officials, agents, consultants 
and employees.  Alternatively, the Owner may 
request Contractor to procure a bond guaranteeing 
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payment of losses and related investigations, 
claims administration, and defense expenses. 

E. Other Insurance Provisions and Requirements 

The respective insurance policies and coverage, as 
specified below, must contain, or be endorsed to 
contain the following conditions or provisions: 

1. General Liability 

The Owner, and its respective commissioners, 
officers, officials, agents, consultants and 
employees shall be endorsed as additional 
insured’s by ISO form CG 20 26 Additional 
Insured - Designated Person or Organization.  
As additional insured’s, they shall be covered 
as to work performed by or on behalf of the 
Contractor or as to liability which arises out of 
Contractor's activities or resulting from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's insurance coverage shall be 
primary with respect to all additional 
insured’s.  Insurance of self-insurance 
programs maintained by the designated 
additional -insured’s shall be excess of the 
Contractor's insurance and shall not contribute 
with it. 

Additionally, the Contractor and Contractor's 
general liability insurer shall agree to waive 
all rights of subrogation against the Owner 
and any of their respective officers, officials, 
agents, consultants or employees for claims, 
losses, or expenses which arise out of 
Contractor's activities or result from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's failure to comply with the terms 
and conditions of these insurance policies 
shall not affect or abridge coverage for the 
Owner, or for any of their officers, officials, 
agents, consultants or employees. 

2. Automobile Insurance 

The Owner, and their respective officers, 
officials, agents, consultants and employees 
shall be endorsed as additional insured’s by 
ISO form CG 20 26 - Additional Insured 
Designated Person or Organization.  As 
additional insured’s, they shall be covered as 
to work performed by or on behalf of the 
Contractor or as to liability which arises out of 
Contractor's activities or resulting from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's insurance coverage shall be 
primary with respect to all additional 
insured’s.  Insurance or self-insurance 

programs maintained by the designated 
additional insured’s shall be in excess of the 
Contractor's insurance and shall not contribute 
with it. 

Additionally, the Contractor and Contractor's 
automobile insurer shall agree to waive all 
rights of subrogation against the Owner and 
any of their respective officers, officials, 
agents, consultants or employees for claims, 
losses, or expenses which arise out of 
Contractor's activities or result from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's failure to comply with the terms 
and conditions of these insurance policies 
shall not affect or abridge coverage for the 
Owner or for any of its officers, officials, 
agents, consultants or employees. 

3. Workers' Compensation/Employer's Liability 

Contractor's workers' compensation insurance 
shall be endorsed with NCCI form WC 00 03 
01 A - Alternative Employer Endorsement.  
The Alternative Employer Endorsement shall 
designate the Owner as "alternate employers." 

4. All Coverages 

Each insurance policy required by this section 
of the Contract shall contain a stipulation, 
endorsed if necessary, that the Owner will 
receive a minimum of a thirty (30) calendar 
day advance notice of any policy cancellation.  
Ten (10) calendar days advance notice is 
required for policy cancellation due to non-
payment of premium. 

F. Insurer Qualifications and Acceptability 

Insurance required hereunder shall be issued by an 
A.M. Best, “B+” rated, Class IX insurance 
company approved to conduct insurance business 
in the state of Missouri. 

G. Verification of Insurance Coverage 

Prior to Owner issuing a Notice to Proceed, the 
Contractor-shall furnish the Owner with 
Certificate(s) of Insurance and with any applicable 
original endorsements evidencing the required 
insurance coverage.  The insurance certificates and 
endorsements are to be signed by a person 
authorized by that insurer to bind coverage on its 
behalf.  All certificates and endorsements received 
by the Owner are subject to review and approval 
by the Owner.  The Owner reserves the right to 
require certified copies of all required policies at 
any time.  If the scope of this contract will exceed 
one (1) year - or, if any of Contractor's applicable 
insurance coverage expires prior to completion of 
the work or services required under this contract - 
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the Contractor will provide a renewal or 
replacement certificate before continuing work or 
services hereunder.  If the Contractor fails to 
provide documentation of required insurance 
coverage, the Owner may issue a stop work order 
and no additional contract completion time and/or 
compensation shall be granted as a result thereof. 

 

ARTICLE 7 – SUSPENSION OR TERMINATION 
OF CONTRACT 

ARTICLE 7.1 - FOR SITE CONDITIONS 

When conditions at the site of the proposed work 
are considered by the Owner to be unsatisfactory 
for prosecution of the work, the Contractor may be 
ordered in writing to suspend the work or any part 
thereof until reasonable conditions exist.  When 
such suspension is not due to fault or negligence of 
the Contractor, time allowed for completion of 
such suspended work will be extended by a period 
of time equal to that lost due to delay occasioned 
by ordered suspension. This will be a no cost time 
extension. 

ARTICLE 7.2 - FOR CAUSE  

A. Termination or Suspension for Cause: 

1.  If the Contractor shall file for bankruptcy, or 
should make a general assignment for the 
benefit of the creditors, or if a receiver should 
be appointed on account of  insolvency, or if 
the contractor should persistently or 
repeatedly refuse or fail to supply enough 
properly skilled workers or proper materials, 
or if the contractor should fail to make prompt 
payment to subcontractors or for material or 
labor, or persistently disregard laws, 
ordinances or the instructions of the Owner, or 
otherwise be guilty of a substantial violation 
of any provision of this contract, then the 
Owner may serve notice on the Contractor and 
the surety setting forth the violations and 
demanding compliance with this contract.  
Unless within ten (10) consecutive calendar 
days after serving such notice, such violations 
shall cease and satisfactory arrangements for 
correction be made, the Owner may suspend 
the Contractor's right to proceed with the work 
or terminate this contract. 

2. In the event the Owner suspends Contractor's 
right to proceed with the work or terminates 
the contract, the Owner may demand that the 
Contractor's surety take over and complete the 
work on this contract, after the surety submits 
a written proposal to the Owner and receives 
written approval and upon the surety's failure 
or refusal to do so within ten (10) consecutive 

calendar days after demand therefore, the 
Owner may take over the work and prosecute 
the same to completion by bid or negotiated 
contract, or the Owner may elect to take 
possession of and utilize in completing the 
work such materials, supplies, appliances and 
plant as may be on the site of the work, and all 
subcontractors, if the Owner elects, shall be 
bound to perform their contracts. 

B. The Contractor and its surety shall be and remain 
liable to the Owner for any excess cost or damages 
occasioned to the Owner as a result of the actions 
above set forth. 

C. The Contractor in the event of such suspension or 
termination shall not be entitled to receive any 
further payments under this contract until the work 
is wholly finished.  Then if the unpaid balance 
under this contract shall exceed all expenses of the 
Owner as certified by the Director, such excess 
shall be paid to the Contractor; but, if such 
expenses shall exceed the unpaid balance as 
certified by the Director, the Contractor and their 
surety shall be liable for and shall pay the 
difference and any damages to the Owner. 

D. In exercising Owner's right to secure completion of 
the work under any of the provisions hereof, the 
Director shall have the right to exercise Owner's 
sole discretion as to the manner, methods and 
reasonableness of costs of completing the work. 

E. The rights of the Owner to suspend or terminate as 
herein provided shall be cumulative and not 
exclusive and shall be in addition to any other 
remedy provided by law. 

F. The Contractor in the event of such suspension or 
termination may be declared ineligible for Owner 
contracts for a minimal period of twelve (12) 
months.  Further, no contract will be awarded to 
any Contractor who lists in their bid form any 
subcontractor whose prior performance has 
contributed, as determined by the Owner, to a 
breach of a contract.  In order to be considered for 
state-awarded contracts after this period, the 
Contractor/subcontractor will be required to 
forward acceptance reports to the Owner regarding 
successful completion of non-state projects during 
the intervening twelve (12) months from the date 
of default.  No contracts will be awarded to a 
subcontractor/Contractor until the ability to 
perform responsibly in the private sector has been 
proven to the Owner. 

ARTICLE 7.3 -- FOR CONVENIENCE 

A. The Owner may terminate or suspend the Contract 
or any portion of the Work without cause at any 
time, and at the Owner's convenience.  Notification 
of a termination or suspension shall be in writing 
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and shall be given to the Contractor and their 
surety.  If the Contract is suspended, the notice will 
contain the anticipated duration of the suspension 
or the conditions under which work will be 
permitted to resume.  If appropriate, the Contractor 
will be requested to demobilize and re-mobilize 
and will be reimbursed time and costs associated 
with the suspension. 

B. Upon receipt of notification, the Contractor shall: 

1. Cease operations when directed. 

2. Take actions to protect the work and any 
stored materials. 

3. Place no further subcontracts or orders for 
material, supplies, services or facilities except 
as may be necessary to complete the portion of 
the Contract that has not been terminated.  No 
claim for payment of materials or supplies 
ordered after the termination date shall be 
considered. 

4. Terminate all existing subcontracts, rentals, 
material, and equipment orders. 

5. Settle all outstanding liabilities arising from 
termination with subcontractors and suppliers. 

6. Transfer title and deliver to the Owner, work 
in progress, completed work, supplies and 
other material produced or acquire for the 
work terminated, and completed or partially 
completed plans, drawings information and 
other property that, if the Contract had been 
completed, would be required to be furnished 
to the Owner. 

C. For termination without cause and at the Owner's 
convenience, in addition to payment for work 
completed prior to date of termination, the 
Contractor may be entitled to payment of other 
documented costs directly associated with the early 
termination of the contract.  Payment for 
anticipated profit and unapplied overhead will not 
be allowed. 
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SECTION 007300 - SUPPLEMENTARY CONDITIONS 
1.0 GENERAL: 
 A. These Supplementary General Conditions clarify, add, delete, or otherwise modify standard terms and 

conditions of DIVISION 0, BIDDING AND CONTRACTING REQUIREMENTS. 

2.0 CONTACTS: 
Designer: Mitch Strother 

6819 A. North Boundry Road 
Jefferson City, MO, 62102 
Telephone:  573-291-8235 
Email: mitchell.l.strother.nfg@army.mil  

MONG Project Manager / 
Construction Representative: Gary Rice 

Missouri National Guard - CFMO 
6819A North Boundary Road 
Jefferson City, Missouri 65102 
Telephone:  636-698-4292 
Email: gary.d.rice18.nfg@army.mil  

Contract Specialist: April Howser 
Division of Facilities Management, Design and Construction 
301 West High Street Room 730 
Jefferson City, MO 65101 
Telephone:  573-751-0053 
Email: April.Howser@oa.mo.gov  

  

3.0  NOTICE:  ALL BID MATERIALS ARE DUE AT THE TIME OF BID SUBMITTAL.  THERE IS 
NO SECOND SUBMITTAL FOR THIS PROJECT. 

4.0 FURNISHING CONSTRUCTION DOCUMENTS: 
A.  The Owner will furnish the Contractor with approximately 2 complete sets of drawings and 

specifications at no charge. 
B.  The Owner will furnish the Contractor with approximately 2 sets of explanatory or change drawings at 

no charge. 
C.  The Contractor may make copies of the documents as needed with no additional cost to the Owner. 

5.0    SAFETY REQUIREMENTS 
Contractor and subcontractors at any tier shall comply with RSMo 292.675 and Article 1.3, E, of Section 
007213, General Conditions. 

6.0     ENVIRONMENTAL MANAGEMENT SYSTEM (eMS): 
 

The Missouri Army National Guard (MOARNG) has implemented an Environmental Management System 
(eMS).  One of the key components of the eMS is the establishment of an Environmental Policy that must be 
communicated to all persons working for or on behalf of the organization including all suppliers and contractors.  
This policy stresses commitment to compliance with accepted environmental practices, and meeting or exceeding 
applicable environmental requirements, legal and otherwise.  This policy also stresses commitment to waste 
minimization, pollution prevention, and management of personnel, processes, real property, and materials in a 
manner to reduce environmental impacts.  The policy is available upon request to all parties by contacting the 
Environmental Management Office at (573) 638-9514. 

7.0   OFF-SITE BORROW & SPOIL DEPOSIT SITES FOR FEDERALLY FUNDED PROJECTS: 
 
All Federally funded projects which involve off-site borrow and/or off-site spoil deposit sites will require 
written certification that the site(s) are in compliance with the National Environmental Protection Act and all 

mailto:mitchell.l.strother.nfg@army.mil
mailto:gary.d.rice18.nfg@army.mil
mailto:April.Howser@oa.mo.gov
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related applicable Federal and State laws and regulations.  If the need for off-site borrow and/or spoil sites is 
stipulated in the Contract Documents, the following applies: 

 
A.  The Contractor is required to use only the designated site described in the Contract Documents.  If 

another off-site area is proposed by the Contractor, the Contractor must provide written certification to 
the Division of Facilities Management, Design and Construction Project Representative that the 
proposed borrow or spoil site has been cleared of environmental concerns in accordance with all 
applicable Federal and State laws and regulations. These include but are not limited to the following: 
Clean Water Act; the Endangered Species Act; the National Historic Preservation Act (NHPA) (The site 
must have Section 106 Clearance); the Farmland Protection Act; Resource Conservation and Recovery 
Act; Comprehensive Environmental Response; Compensation and Liability Act; and RSMo Chapter 
194, Section 194.400, Unmarked Human Burial Sites. Certifications shall include clearance letters and 
other evidence of coordination with the appropriate regulatory agencies.  The Missouri Historic 
Preservation Office, PO Box 176 Jefferson City, MO 65102, may be contacted to provide assistance 
with the NHPA and cultural resource issues pertaining to the borrow and spoil site regulations.  The 
Missouri State Historic Preservation Office can provide a list of qualified and certified archaeologists to 
assist in borrow and spoil site investigations. 

 
B.   If project conditions require off-site borrow or off-site deposit of spoils, the Contractor will be required  

to provide written certification to the Division of Facilities Management, Design and Construction 
Project Representative that the proposed borrow or spoil site has been cleared of environmental 
concerns in accordance with all applicable Federal and State laws and regulations. These include but are 
not limited to the following: Clean Water Act; the Endangered Species Act; the National Historic 
Preservation Act (NHPA) (The site must have Section 106 Clearance); the Farmland Protection Act; 
Resource Conservation and Recovery Act; Comprehensive Environmental Response; Compensation 
and Liability Act; and RSMo Chapter 194, Section 194.400, Unmarked Human Burial Sites. 
Certifications shall include clearance letters and other evidence of coordination with the appropriate 
regulatory agencies.  The Missouri Historic Preservation Office, PO Box 176 Jefferson City, MO 
65102, may be contacted to provide assistance with the NHPA and cultural resource issues pertaining to 
the borrow and spoil site regulations.  The Missouri State Historic Preservation Office can provide a list 
of qualified and certified archaeologists to assist in borrow and spoil site investigations. 

 
D. The Owner recognizes that additional time (beyond what is allowed in the Construction Contract) may be 

required in order to secure the aforementioned certifications and approvals.  Should more time be 
required, the Owner will consider approval of a no-cost time extension contract change.  The Contractor 
will be required to provide documentation that substantiates the need for the time extension. 

 
8.0 PROPERTY OWNER ADDITIONAL INSURED  
 
From SECTION 007213 - GENERAL CONDITIONS, Article 6.2, the property owner shall also be named as 
additionally insured. They are: (NAME PROVIDED BY PROJECT MANAGER) 
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SECTION 007333 - SUPPLEMENTARY GENERAL CONDITIONS  
FOR FEDERALLY FUNDED/ASSISTED CONSTRUCTION PROJECTS 

(American Rescue Plan Act (ARPA) Projects) 
 
 

 
1.0  Notice of Federal Funding 
 
This project is being performed in whole or in part using federal funds. Therefore, all work or services 
performed by the Contractor and its subcontractors shall be subject to the terms and conditions set forth 
below in addition to all terms and conditions in the Construction Contract, General Conditions, and other 
contract documents. The concepts, rules, and guidelines set forth in 2 C.F.R. 200 describing allowable costs 
and administrative requirements apply. 
 
2.0  Definitions 
 
As used herein, “Federal Government” means the government of the United States of America. “Federal 
Agency” means an agency, entity, department or division of the Federal Government that is providing 
funding for this project. All other terms shall have the meanings established in the Construction Contract, 
General Conditions, and/or Project Manual, unless such definitions conflict with a definition provided in 
an applicable statute or regulation.  
 
3.0  Conflicting Terms or Conditions 
 
To the extent that any terms or conditions set forth herein conflict with the Construction Contract or its 
General Conditions, the more stringent of the two terms and conditions shall govern.  
 
4.0  No Obligation by Federal Government 
 
The Federal Government is not a party to this contract and is not subject to any obligations or liabilities to 
the non-Federal entity, Contractor, or any other party pertaining to any matter resulting from the contract. 
 
5.0  Compliance with Federal Laws, Regulations and Executive Orders 
 
The Contractor and its subcontractors and suppliers are required to comply with all applicable Federal laws, 
regulations, and executive orders, regardless of whether set forth herein. The Contractor shall assist and 
enable the State of Missouri in complying with any requirements imposed by the Federal Agency as a 
condition of funding.   
 
6.0  Compliance with Civil Rights Provisions 
 
The Contractor shall comply with all Federal statutes, executive orders, and regulations relating to 
nondiscrimination. These include, but are not limited to the following:  
 

Title VI of the Civil Rights Act of 1964 (P.L. 88-352) which prohibits discrimination on the basis 
of race, color or national origin;  
  
Title IX of the Education Amendments of 1972, as amended (20 U.S.C. §§1681-1683, and 1685-
1686), which prohibits discrimination on the basis of sex;  
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Section 504 of the Rehabilitation Act of 1973, as amended (29 U.S.C. §794), which prohibits 
discrimination on the basis of handicaps;  
 
The Age Discrimination Act of 1975, as amended (42 U.S.C. §§6101-6107), which prohibits 
discrimination on the basis of age;  
 
Title VIII of the Civil Rights Act of 1968 (42 U.S.C. §§3601 et seq.), as amended, relating to 
nondiscrimination in the sale, rental or financing of housing;  
 
Title VII of the Civil Rights Act of 1964 (42 U.S.C. part 2000(e), which prohibits discrimination 
against employees on the basis of religion; 
 
Any other nondiscrimination provisions in the specific statute(s) under which application for 
Federal assistance is being made; and  
 
The requirements of any other nondiscrimination statute(s) that may apply to the application. 

 
7.0  Equal Employment Opportunity (41 C.F.R. 60-1.4(b)). 
 
During the performance of this contract, the Contractor agrees as follows: 
 
(1) The Contractor will not discriminate against any employee or applicant for employment because of 

race, color, religion, sex, sexual orientation, gender identity, or national origin. The Contractor will take 
affirmative action to ensure that applicants are employed, and that employees are treated during 
employment without regard to their race, color, religion, sex, sexual orientation, gender identity, or 
national origin. Such action shall include, but not be limited to the following: 

 
Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and 
applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination 
clause. 

 
(2) The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 

Contractor, state that all qualified applicants will receive consideration for employment without regard 
to race, color, religion, sex, sexual orientation, gender identity, or national origin. 
 

(3) The Contractor will not discharge or in any other manner discriminate against any employee or 
applicant for employment because such employee or applicant has inquired about, discussed, or 
disclosed the compensation of the employee or applicants or another employee or applicant. This 
provision shall not apply to instances in which an employee who has access to the compensation 
information of other employees or applicants as a part of such employee's essential job functions 
discloses the compensation of such other employees or applicants to individuals who do not otherwise 
have access to such information, unless such disclosure is in response to a formal complaint or charge, 
in furtherance of an investigation, proceeding, hearing, or action, including an investigation conducted 
by the employer, or is consistent with the Contractor's legal duty to furnish information. 
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(4) The Contractor will send to each labor union or representative of workers with which he has a collective 
bargaining agreement or other contract or understanding, a notice to be provided advising the said labor 
union or workers' representatives of the Contractor's commitments under this section, and shall post 
copies of the notice in conspicuous places available to employees and applicants for employment. 
 
(5) The Contractor will include the portion of the sentence immediately preceding paragraph (1) and 

the provisions of paragraphs (1) through (4) in every subcontract or purchase order. The Contractor 
will take such action with respect to any subcontract or purchase order as the administering agency 
may direct as a means of enforcing such provisions, including sanctions for noncompliance:  
 
Provided, however, that in the event a Contractor becomes involved in, or is threatened with, 
litigation with a subcontractor or vendor as a result of such direction by the administering agency, 
the Contractor may request the United States to enter into such litigation to protect the interests of 
the United States. 

 
The applicant further agrees that it will be bound by the above equal opportunity clause with respect to its 
own employment practices when it participates in federally assisted construction work: Provided, That if 
the applicant so participating is a State or local government, the above equal opportunity clause is not 
applicable to any agency, instrumentality or subdivision of such government which does not participate in 
work on or under the contract.  

The applicant agrees that it will assist and cooperate actively with the administering agency and 
the Secretary of Labor in obtaining the compliance of contractors and sub-contractors with the equal 
opportunity clause and the rules, regulations, and relevant orders of the Secretary of Labor, that it will 
furnish the administering agency and the Secretary of Labor such information as they may require for the 
supervision of such compliance, and that it will otherwise assist the administering agency in the discharge 
of the agency's primary responsibility for securing compliance. 

 
8.0   Prohibition of Segregated Facilities 
 
(1) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated 

facilities at any of its establishments, and that it does not and will not permit its employees to perform 
their services at any location under its control where segregated facilities are maintained. The 
Contractor agrees that a breach of this clause is a violation of the Equal Employment Opportunity clause 
in this contract. 

 
(2)  “Segregated facilities,” as used in this clause, means any waiting rooms, work areas, rest rooms and 

wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing 
areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing 
facilities provided for employees that are segregated by explicit directive or are in fact segregated on 
the basis of race, color, religion, sex, or national origin because of written or oral policies or employee 
custom. The term does not include separate or single-user rest rooms or necessary dressing or sleeping 
areas provided to assure privacy between the sexes.  

 
(3) The Contractor shall include this clause in every subcontract and purchase order that is subject to the 

Equal Employment Opportunity clause of this contract. 
 
9.0   Davis-Bacon Act (40 U.S.C. §§ 3141-3144, and §§ 3146-3148, and 29 C.F.R. pt. 5)  
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*The requirements of the Davis-Bacon Act and this section are not applicable to this project, which is 
funded by Coronavirus State and Local Fiscal Recover Funds (SLFRF) under the American Rescue 
Plan Act (ARPA).  
 
(1) Minimum wages. 
 
(i) All laborers and mechanics employed or working upon the site of the work (or under the United States 

Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the 
project), will be paid unconditionally and not less often than once a week, and without subsequent 
deduction or rebate on any account (except such payroll deductions as are permitted by regulations 
issued by the Secretary of Labor under the Copeland Act (29 C.F.R. pt. 3)), the full amount of wages 
and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates 
not less than those contained in the wage determination of the Secretary of Labor which is attached 
hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist 
between the Contractor and such laborers and mechanics. Contributions made or costs reasonably 
anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis–Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the 
provisions of paragraph (a)(1)(iv) of this section; also, regular contributions made or costs incurred for 
more than a weekly period (but not less often than quarterly) under plans, funds, or programs which 
cover the particular weekly period, are deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits 
on the wage determination for the classification of work actually performed, without regard to skill, 
except as provided in § 5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records accurately set forth the time spent in 
each classification in which work is performed. The wage determination (including any additional 
classification and wage rates conformed under paragraph (a)(1)(ii) of this section) and the Davis–Bacon 
poster (WH–1321) shall be posted at all times by the Contractor and its subcontractors at the site of the 
work in a prominent and accessible place where it can be easily seen by the workers. 

 
(ii)(A) The contracting officer shall require that any class of laborers or mechanics, including helpers, which 

is not listed in the wage determination, and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits therefore only when the following criteria 
have been met: 

 
(1) The work to be performed by the classification requested is not performed by a classification in the 

wage determination; and 
 
(2) The classification is utilized in the area by the construction industry; and 
 
(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the 

wage rates contained in the wage determination. 
 
(B) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or 

their representatives, and the contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report of the action taken shall be sent 
by the contracting officer to the Administrator of the Wage and Hour Division, U.S. Department of 
Labor, Washington, DC 20210. The Administrator, or an authorized representative, will approve, 
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modify, or disapprove every additional classification action within 30 days of receipt and so advise the 
contracting officer or will notify the contracting officer within the 30–day period that additional time 
is necessary. 

 
(C) In the event the Contractor, the laborers or mechanics to be employed in the classification or their 

representatives, and the contracting officer do not agree on the proposed classification and wage rate 
(including the amount designated for fringe benefits, where appropriate), the contracting officer shall 
refer the questions, including the views of all interested parties and the recommendation of the 
contracting officer, to the Administrator for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and so advise the contracting officer 
or will notify the contracting officer within the 30–day period that additional time is necessary. 

 
(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 

(a)(1)(ii)(B) or (C) of this section, shall be paid to all workers performing work in the classification 
under this contract from the first day on which work is performed in the classification. 

 
(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 

includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the 
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly 
cash equivalent thereof. 

 
(iv) If the Contractor does not make payments to a trustee or other third person, the Contractor may consider 

as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in 
providing bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has 
found, upon the written request of the Contractor, that the applicable standards of the Davis–Bacon Act 
have been met. The Secretary of Labor may require the Contractor to set aside in a separate account 
assets for the meeting of obligations under the plan or program. 

 
(2) Withholding. The (write in name of Federal Agency or the loan or grant recipient) shall upon its own 

action or upon written request of an authorized representative of the Department of Labor withhold or 
cause to be withheld from the Contractor under this contract or any other Federal contract with the same 
prime Contractor, or any other federally-assisted contract subject to Davis–Bacon prevailing wage 
requirements, which is held by the same prime Contractor, so much of the accrued payments or 
advances as may be considered necessary to pay laborers and mechanics, including apprentices, 
trainees, and helpers, employed by the Contractor or any subcontractor the full amount of wages 
required by the contract. In the event of failure to pay any laborer or mechanic, including any 
apprentice, trainee, or helper, employed or working on the site of the work (or under the United States 
Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the 
project), all or part of the wages required by the contract, the (Agency) may, after written notice to the 
Contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension 
of any further payment, advance, or guarantee of funds until such violations have ceased. 

 
(3) Payrolls and basic records. 
 
(i) Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the 

work and preserved for a period of three years thereafter for all laborers and mechanics working at the 
site of the work (or under the United States Housing Act of 1937, or under the Housing Act of 1949, in 
the construction or development of the project). Such records shall contain the name, address, and social 
security number of each such worker, his or her correct classification, hourly rates of wages paid 
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(including rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis–Bacon Act), daily and weekly number 
of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found 
under 29 C.F.R. 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs 
reasonably anticipated in providing benefits under a plan or program described in section 1(b)(2)(B) of 
the Davis–Bacon Act, the Contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the laborers or mechanics affected, and records 
which show the costs anticipated or the actual cost incurred in providing such benefits. Contractors 
employing apprentices or trainees under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee programs, the registration of the 
apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs. 

 
(ii)(A) The Contractor shall submit weekly for each week in which any contract work is performed a copy 

of all payrolls to the (write in name of appropriate federal agency) if the agency is a party to the contract, 
but if the agency is not such a party, the Contractor will submit the payrolls to the applicant, sponsor, 
or owner, as the case may be, for transmission to the (write in name of agency). The payrolls submitted 
shall set out accurately and completely all of the information required to be maintained under 29 C.F.R. 
5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on 
weekly transmittals. Instead, the payrolls shall only need to include an individually identifying number 
for each employee (e.g., the last four digits of the employee's social security number). The required 
weekly payroll information may be submitted in any form desired. Optional Form WH–347 is available 
for this purpose from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime Contractor is 
responsible for the submission of copies of payrolls by all subcontractors. Contractors and 
subcontractors shall maintain the full social security number and current address of each covered 
worker, and shall provide them upon request to the (write in name of appropriate federal agency) if the 
agency is a party to the contract, but if the agency is not such a party, the Contractor will submit them 
to the applicant, sponsor, or owner, as the case may be, for transmission to the (write in name of 
agency), the Contractor, or the Wage and Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage requirements. It is not a violation of this 
section for a prime Contractor to require a subcontractor to provide addresses and social security 
numbers to the prime Contractor for its own records, without weekly submission to the sponsoring 
government agency (or the applicant, sponsor, or owner). 

 
(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the Contractor 

or subcontractor or his or her agent who pays or supervises the payment of the persons employed under 
the contract and shall certify the following: 

 
(1) That the payroll for the payroll period contains the information required to be provided under § 5.5 

(a)(3)(ii) of Regulations, 29 C.F.R. pt. 5, the appropriate information is being maintained under § 5.5 
(a)(3)(i) of Regulations, 29 C.F.R. pt. 5, and that such information is correct and complete; 

 
(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract 

during the payroll period has been paid the full weekly wages earned, without rebate, either directly or 
indirectly, and that no deductions have been made either directly or indirectly from the full wages 
earned, other than permissible deductions as set forth in Regulations, 29 C.F.R. pt. 3; 
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(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits 
or cash equivalents for the classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

 
(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional 

Form WH–347 shall satisfy the requirement for submission of the “Statement of Compliance” required 
by paragraph (a)(3)(ii)(B) of this section. 

 
(D) The falsification of any of the above certifications may subject the Contractor or subcontractor to civil 

or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

 
(iii) The Contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of this 

section available for inspection, copying, or transcription by authorized representatives of the (write 
the name of the agency) or the Department of Labor, and shall permit such representatives to interview 
employees during working hours on the job. If the Contractor or subcontractor fails to submit the 
required records or to make them available, the Federal Agency may, after written notice to the 
Contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension 
of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may be grounds for debarment action pursuant 
to 29 C.F.R. 5.12. 

 
(4) Apprentices and trainees— 
 
(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work they 

performed when they are employed pursuant to and individually registered in a bona fide apprenticeship 
program registered with the U.S. Department of Labor, Employment and Training Administration, 
Office of Apprenticeship Training, Employer and Labor Services, or with a State Apprenticeship 
Agency recognized by the Office, or if a person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship program, who is not individually registered in 
the program, but who has been certified by the Office of Apprenticeship Training, Employer and Labor 
Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary 
employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the Contractor as to the entire work 
force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is 
not registered or otherwise employed as stated above, shall be paid not less than the applicable wage 
rate on the wage determination for the classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the wage determination for the work actually 
performed. Where a Contractor is performing construction on a project in a locality other than that in 
which its program is registered, the ratios and wage rates (expressed in percentages of the journeyman's 
hourly rate) specified in the Contractor's or subcontractor's registered program shall be observed. Every 
apprentice must be paid at not less than the rate specified in the registered program for the apprentice's 
level of progress, expressed as a percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in accordance with the provisions of the 
apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different practice prevails for the applicable 
apprentice classification, fringes shall be paid in accordance with that determination. In the event the 
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Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an apprenticeship program, the Contractor will no 
longer be permitted to utilize apprentices at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved. 

 
(ii) Trainees. Except as provided in 29 C.F.R. 5.16, trainees will not be permitted to work at less than the 

predetermined rate for the work performed unless they are employed pursuant to and individually 
registered in a program which has received prior approval, evidenced by formal certification by the 
U.S. Department of Labor, Employment and Training Administration. The ratio of trainees to 
journeymen on the job site shall not be greater than permitted under the plan approved by the 
Employment and Training Administration. Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, expressed as a percentage of the journeyman 
hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in 
accordance with the provisions of the trainee program. If the trainee program does not mention fringe 
benefits, trainees shall be paid the full amount of fringe benefits listed on the wage determination unless 
the Administrator of the Wage and Hour Division determines that there is an apprenticeship program 
associated with the corresponding journeyman wage rate on the wage determination which provides for 
less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who 
is not registered and participating in a training plan approved by the Employment and Training 
Administration shall be paid not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program shall be paid not less than the applicable 
wage rate on the wage determination for the work actually performed. In the event the Employment 
and Training Administration withdraws approval of a training program, the Contractor will no longer 
be permitted to utilize trainees at less than the applicable predetermined rate for the work performed 
until an acceptable program is approved. 

 
(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part 

shall be in conformity with the equal employment opportunity requirements of 29 C.F.R. pt. 30. 
 
(5) Compliance with Copeland Act requirements. The Contractor shall comply with the requirements of 29 

C.F.R. pt. 3, which are incorporated by reference in this contract. 
 
(6) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clauses contained in 

29 C.F.R. 5.5(a)(1) through (10) and such other clauses as the (write in the name of the Federal Agency) 
may by appropriate instructions require, and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime Contractor shall be responsible for the compliance by 
any subcontractor or lower tier subcontractor with all the contract clauses in 29 C.F.R. 5.5. 

 
(7) Contract termination: debarment. A breach of the contract clauses in 29 C.F.R. 5.5 may be grounds for 

termination of the contract, and for debarment as a Contractor and a subcontractor as provided in 29 
C.F.R. 5.12. 

 
(8) Compliance with Davis–Bacon and Related Act requirements. All rulings and interpretations of the 

Davis–Bacon and Related Acts contained in 29 C.F.R. pts. 1, 3, and 5 are herein incorporated by 
reference in this contract. 

 
(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this 

contract shall not be subject to the general disputes clause of this contract. Such disputes shall be 
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resolved in accordance with the procedures of the Department of Labor set forth in 29 C.F.R. pt.s 5, 6, 
and 7. Disputes within the meaning of this clause include disputes between the Contractor (or any of 
its subcontractors) and the contracting agency, the U.S. Department of Labor, or the employees or their 
representatives. 

 
(10) Certification of eligibility. 
 
(i) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or 

firm who has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government 
contracts by virtue of section 3(a) of the Davis–Bacon Act or 29 C.F.R. 5.12(a)(1). 

 
(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 

Government contract by virtue of section 3(a) of the Davis–Bacon Act or 29 C.F.R. 5.12(a)(1). 
 
(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. § 1001. 
 
10.0   Copeland “Anti-Kickback” Act 
 
(1) The Contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the requirements of 29 C.F.R. 

pt. 3 as may be applicable, which are incorporated by reference into this contract. The Contractor and 
subcontractors are prohibited from inducing, by any means, any person employed on the project to give 
up any part of the compensation to which the employee is entitled. 
 

(2) The Contractor or subcontractor shall insert in any subcontracts the clause above, and also a clause 
requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime 
Contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor 
with all of these contract clauses.  
 

(3) A breach of the contract clauses above may be grounds for termination of the contract, and for 
debarment as a Contractor and subcontractor as provided in 29 C.F.R. 5.12. 

 
11.0   Contract Work Hours and Safety Standards Act (40 U.S.C. 3701 to 3708, 29 C.F.R. 5.5) 
 
(1) Overtime requirements. No Contractor or subcontractor contracting for any part of the contract work 

which may require or involve the employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on such work to work in excess 
of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not 
less than one and one-half times the basic rate of pay for all hours worked in excess of forty hours in 
such workweek.  
 

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set 
forth in paragraph (1) of this section the Contractor and any subcontractor responsible therefor shall be 
liable for the unpaid wages. In addition, such Contractor and subcontractor shall be liable to the United 
States (in the case of work done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated damages shall be computed with 
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation 
of the clause set forth in paragraph (1) of this section, in the sum of $27 for each calendar day on which 
such individual was required or permitted to work in excess of the standard workweek of forty hours 

https://1.next.westlaw.com/Link/Document/FullText?findType=L&pubNum=1000547&cite=29CFRS5.12&originatingDoc=N3C780D011F0C11E9B1DFA409C53AD1CE&refType=VB&originationContext=document&transitionType=DocumentItem&ppcid=06a27e4ab5464a6c9d61b4723cfd5e20&contextData=(sc.Document)#co_pp_7b9b000044381
https://1.next.westlaw.com/Link/Document/FullText?findType=L&pubNum=1000547&cite=29CFRS5.12&originatingDoc=N3C780D011F0C11E9B1DFA409C53AD1CE&refType=VB&originationContext=document&transitionType=DocumentItem&ppcid=06a27e4ab5464a6c9d61b4723cfd5e20&contextData=(sc.Document)#co_pp_7b9b000044381
https://1.next.westlaw.com/Link/Document/FullText?findType=L&pubNum=1000546&cite=18USCAS1001&originatingDoc=N3C780D011F0C11E9B1DFA409C53AD1CE&refType=LQ&originationContext=document&transitionType=DocumentItem&ppcid=06a27e4ab5464a6c9d61b4723cfd5e20&contextData=(sc.Document)
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without payment of the overtime wages required by the clause set forth in paragraph (b)(1) of this 
section. 
 

(3) Withholding for unpaid wages and liquidated damages. The Owner shall upon its own action or upon 
written request of an authorized representative of the Department of Labor withhold or cause to be 
withheld, from any moneys payable on account of work performed by the Contractor or subcontractor 
under any such contract or any other Federal contract with the same prime Contractor, or any other 
federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held 
by the same prime Contractor, such sums as may be determined to be necessary to satisfy any liabilities 
of such Contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause 
set forth in paragraph (2) of this section. 
 

(4) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clauses set forth in 
paragraph (1) through (4) of this section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime Contractor shall be responsible for compliance by any 
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1) through (4) of this 
section. 

 
12.0 Suspension and Debarment (Executive Orders 12549 and 12689, 2 C.F.R. pt. 180) 
 
(1) A contract award (see 2 C.F.R. 180.220) must not be made to parties listed on the government-wide 

exclusions in the System for Award Management (SAM), in accordance with the OMB guidelines at 2 
C.F.R. 180 that implement Executive Orders 12549 (3 C.F.R. pt. 1986 Comp., p. 189) and 12689 (3 
C.F.R. pt. 1989 Comp., p. 235), “Debarment and Suspension.” SAM Exclusions contains the names of 
parties debarred, suspended, or otherwise excluded by agencies, as well as parties declared ineligible 
under statutory or regulatory authority other than Executive Order 12549. 

 
(2) The contractor is required to verify that none of the contractor’s principals (defined at 2 C.F.R. 

180.995) or its affiliates (defined at 2 C.F.R. 180.905) are excluded (defined at 2 C.F.R. 180.940) or 
disqualified (defined at 2 C.F.R. 180.935).  

 
(3) The contractor must comply with 2 C.F.R. pt. 180, subpart C and the regulations of the granting 

Federal Agency regarding suspension and debarment and must include a requirement to comply with 
these regulations in any lower tier covered transaction it enters into.  

 
(4) This certification is a material representation of fact relied upon by the Owner. If it is later determined 

that the Contractor did not comply with 2 C.F.R. pt. 180, subpart C in addition to remedies available to 
the Owner, the Federal Government may pursue available remedies, including but not limited to 
suspension and/or debarment.  

 
(5) By submitting a bid, the bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, 

subpart C while this offer is valid and throughout the period of any contract that may arise from this 
offer. The bidder or proposer further agrees to include a provision requiring such compliance in its 
lower tier covered transactions. 

 
13.0   Byrd Anti-Lobbying Amendment (31 U.S.C. § 1352) 
 
(1) Contractors that apply or bid for an award exceeding $100,000 agree to file the required certification 

(set forth below), in compliance with 31 U.S.C. § 1352 (as amended). 

https://1.next.westlaw.com/Link/Document/FullText?findType=Y&serNum=1986307694&pubNum=0001043&originatingDoc=N9DDCF180DD7B11EAB398EAA2463C6B16&refType=CA&originationContext=document&transitionType=DocumentItem&ppcid=3071a9090da146b98583d26dfd98fc72&contextData=(sc.Category)
https://1.next.westlaw.com/Link/Document/FullText?findType=Y&serNum=1986307694&pubNum=0001043&originatingDoc=N9DDCF180DD7B11EAB398EAA2463C6B16&refType=CA&originationContext=document&transitionType=DocumentItem&ppcid=3071a9090da146b98583d26dfd98fc72&contextData=(sc.Category)
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(2) Each tier certifies to the tier above that it will not and has not used Federal appropriated funds to pay 

any person or organization for influencing or attempting to influence an officer or employee of any 
agency, a Member of Congress, officer or employee of Congress, or an employee of a Member of 
Congress in connection with obtaining any Federal contract, grant, or any other award covered by 31 
U.S.C. § 1352.  

 
(3) Each tier shall also disclose any lobbying with non-Federal funds that takes place in connection with 

obtaining any Federal award. Such disclosures are forwarded from tier to tier up to the recipient who 
in turn will forward the certification(s) to the awarding agency. 

 

CERTIFICATION REGARDING LOBBYING 
 
The Bidder or Offeror certifies by signing and submitting this bid or proposal, to the best of his or her 
knowledge and belief, that:  
 
(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to 
any person for influencing or attempting to influence an officer or employee of an agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with 
the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the 
entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or cooperative agreement. 
 
(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal 
contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form–
LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions. 
 
(3) The undersigned shall require that the language of this certification be included in the award documents 
for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and 
cooperative agreements) and that all subrecipients shall certify and disclose accordingly. 
 
This certification is a material representation of fact upon which reliance was placed when this transaction 
was made or entered into. Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each 
such failure. 
 
14.0   Procurement of Recovered Materials 

 
The Contractor shall comply with section 6002 of the Solid Waste Disposal Act, as amended by the 
Resource Conservation and Recovery Act (42 U.S.C. § 6962). The requirements of Section 6002 include 
procuring only items designated in guidelines of the Environmental Protection Agency (EPA) at 40 CFR 
part 247 that contain the highest percentage of recovered materials practicable, consistent with maintaining 
a satisfactory level of competition, where the purchase price of the item exceeds $10,000 or the value of 
the quantity acquired during the preceding fiscal year exceeded $10,000; procuring solid waste management 
services in a manner that maximizes energy and resource recovery; and establishing an affirmative 
procurement program for procurement of recovered materials identified in the EPA guidelines. 

https://1.next.westlaw.com/Link/Document/FullText?findType=L&pubNum=1000546&cite=31USCAS1352&originatingDoc=NE02AC7B08B4311D98CF4E0B65F42E6DA&refType=LQ&originationContext=document&transitionType=DocumentItem&ppcid=2627062311734f1299357be642a724e5&contextData=(sc.Document)
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Information about this requirement, along with the list of EPA designated items, is available at EPA’s 
Comprehensive Procurement Guidelines web site, https://www.epa.gov/smm/comprehensive-
procurement-guideline-cpg-program.  
 
15.0  Fair Labor Standards Act 
 
All contracts and subcontracts that result from this solicitation incorporate by reference the provisions of 
29 C.F.R. pt. 201, the Federal Fair Labor Standards Act (FLSA), with the same force and effect as if given 
in full text. The FLSA sets minimum wage, overtime pay, recordkeeping, and child labor standards for full 
and part-time workers. The Contractor has full responsibility to monitor compliance to the referenced 
statute or regulation. The Contractor must address any claims or disputes that arise from this requirement 
directly with the U.S. Department of Labor – Wage and Hour Division. 
 
16.0 Access to Records and Reports 
 
The Contractor must maintain an acceptable cost accounting system. The Contractor agrees to provide the 
Owner, the Federal Agency and the Comptroller General of the United States or any of their duly authorized 
representatives access to any books, documents, papers and records of the Contractor which are directly 
pertinent to the specific contract for the purpose of making audit, examination, excerpts and transcriptions. 
The Contractor agrees to maintain all books, records and reports required under this contract for a period 
of not less than three years after final payment is made and all pending matters are closed. 
 
17.0 Occupational Health and Safety Act 
 
All contracts and subcontracts that result from this solicitation incorporate by reference the requirements 
of 29 C.F.R. pt. 1910 with the same force and effect as if given in full text. The employer must provide a 
work environment that is free from recognized hazards that may cause death or serious physical harm to 
the employee. The employer retains full responsibility to monitor its compliance and their subcontractor’s 
compliance with the applicable requirements of the Occupational Safety and Health Act of 1970 (20 C.F.R. 
pt. 1910). The employer must address any claims or disputes that pertain to a referenced requirement 
directly with the U.S. Department of Labor – Occupational Safety and Health Administration. 
 
18.0  Rights to Inventions 
 
Contracts or agreements that include the performance of experimental, developmental, or research work 
must provide for the rights of the Federal Government and the Owner in any resulting invention as 
established by 37 C.F.R. pt. 401, Rights to Inventions Made by Non-profit Organizations and Small 
Business Firms under Government Grants, Contracts, and Cooperative Agreements. This contract 
incorporates by reference the patent and inventions rights as specified within 37 C.F.R. 401.14. Contractor 
must include this requirement in all sub-tier contracts involving experimental, developmental, or research 
work. 
 
19.0   Energy Conservation 
 
The Contractor agrees to comply with mandatory standards and policies relating to energy efficiency which 
are contained in the state energy conservation plan issued in compliance with the Energy Policy and 
Conservation Act (42 U.S.C. § 6201et seq.). 
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20.0   Clean Air Act and Federal Water Pollution Control Act 
 
(1) If the amount of the Contract exceeds $150,000, the Contractor agrees to comply with all applicable 

standards, orders or regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et 
seq. and the Federal Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq. 

 
(2) The Contractor agrees to report each violation to the Owner, and understands and agrees that the Owner 

will, in turn, report each violation as required to assure notification to the Federal Agency and the 
appropriate Environmental Protection Agency Regional Office.  

 
(3) The Contractor agrees to include these requirements in each subcontract exceeding $150,000 financed 

in whole or in part with Federal assistance. 

21.0 Contractor Employee Whistleblower Rights and Requirement to Inform Employees of 
Whistleblower Rights  

(1) This contract and employees working on this contract will be subject to the whistleblower rights and 
remedies in the pilot program on contractor employee whistleblower protections established at 41 
U.S.C. § 4712 by section 828 of the National Defense Authorization Act for Fiscal Year 2013 (Pub. L. 
112-239) and FAR 3.908. 

 
(2) The Contractor shall inform its employees in writing, in the predominant language of the workforce, of 

employee whistleblower rights and protections under 41 U.S.C. § 4712, as described in section 3.908 of 
the Federal Acquisition Regulation. 

 
(3) The Contractor shall insert the substance of this clause, including this paragraph (c), in all subcontracts 

over the simplified acquisition threshold. 
 
22.0  Veteran’s Preference 
 
In the employment of labor (excluding executive, administrative, and supervisory positions), the Contractor 
and all sub-tier contractors must give preference to covered veterans as defined within Title 49 United 
States Code Section 47112. Covered veterans include Vietnam-era veterans, Persian Gulf veterans, 
Afghanistan-Iraq war veterans, disabled veterans, and small business concerns (as defined by 15 U.S.C. § 
632) owned and controlled by disabled veterans. This preference only applies when there are covered 
veterans readily available and qualified to perform the work to which the employment relates. 
 
23.0  Drug Free Workplace Act 
 
The Contractor shall provide a drug free workplace in accordance with the Drug Free Workplace Act of 
1988, 41 U.S.C. Chapter 81, and all applicable regulations.  The Contractor shall report any conviction of 
the Contractor’s personnel under a criminal drug statute for violations occurring on the Contractor’s 
premises or off the Contractor’s premises while conducting official business.  A report of a conviction shall 
be made to the state agency within five (5) working days after the conviction.   
 
24.0  Access Requirements for Persons with Disabilities 
 
Contractor shall comply with 49 U.S.C. § 5301(d), stating Federal policy that the elderly and persons with 
disabilities have the same rights as other persons to use mass transportation services and facilities and that 

http://uscode.house.gov/
http://uscode.house.gov/
https://www.acquisition.gov/sites/default/files/current/far/html/Subpart%203_9.html#wp1081284
http://uscode.house.gov/
https://www.acquisition.gov/sites/default/files/current/far/html/Subpart%203_9.html#wp1081284
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special efforts shall be made in planning and designing those services and facilities to implement that policy. 
Contractor shall also comply with all applicable requirements of Sec. 504 of the Rehabilitation Act (1973), 
as amended, 29 U.S.C. § 794, which prohibits discrimination on the basis of handicaps, and the Americans 
with Disabilities Act of 1990 (ADA), as amended, 42 U.S.C. § 12101 et seq., which requires that accessible 
facilities and services be made available to persons with disabilities, including any subsequent amendments 
thereto. 
 
25.0  Seismic Safety  
 
The Contractor agrees to ensure that all work performed under this contract, including work performed by 
subcontractors, conforms to a building code standard that provides a level of seismic safety substantially 
equivalent to standards established by the National Earthquake Hazards Reduction Guidelines for Contract 
Provisions for Obligated Sponsors and Airport Improvement Program Projects Issued on June 19, 2018 
Page 61 Program (NEHRP). Local building codes that model their code after the current version of the 
International Building Code (IBC) meet the NEHRP equivalency level for seismic safety. 
 
26.0  Required Use of American Iron, Steel, Manufactured Products, and Construction Materials 
– Build America, Buy America (Pub. L. No. 117-58, §§ 70901-52) 
 
The Owner is the recipient of an award of Federal financial assistance from a program for infrastructure for 
this project. Pursuant to the Build America, Buy America Act of the Infrastructure Investment and Jobs Act 
(“IIJA”), Pub. L. No. 117-58, none of the funds provided under the Federal award may be used unless the 
requirements of the domestic content procurement preference outlined below are met. Therefore, the 
Contractor shall ensure the following:   
 

(1) all iron and steel used in the project are produced in the United States--this means all 
manufacturing processes, from the initial melting stage through the application of coatings, 
occurred in the United States; 
 
(2) all manufactured products used in the project are produced in the United States—this means the 
manufactured product was manufactured in the United States; and the cost of the components of 
the manufactured product that are mined, produced, or manufactured in the United States is greater 
than 65 percent of the total cost of all components of the manufactured product, unless another 
standard for determining the minimum amount of domestic content of the manufactured product 
has been established under applicable law or regulation; and  
 
(3) all construction materials are manufactured in the United States—this means that all 
manufacturing processes for the construction material occurred in the United States.  
 

The Buy America preference only applies to articles, materials, and supplies that are consumed in, 
incorporated into, or affixed to an infrastructure project.  As such, it does not apply to tools, equipment, and 
supplies, such as temporary scaffolding, brought to the construction site and removed at or before the 
completion of the infrastructure project.  Nor does a Buy America preference apply to equipment and 
furnishings, such as movable chairs, desks, and portable computer equipment, that are used at or within the 
finished infrastructure project, but are not an integral part of the structure or permanently affixed to the 
infrastructure project. 
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Waivers   
 
When necessary, recipients of Federal financial assistance may apply for, and the awarding agency may 
grant, a waiver from the domestic content procurement preference.  
 
When the Federal agency has made a determination that one of the following exceptions applies, the 
awarding official may waive the application of the domestic content procurement preference in any case in 
which the agency determines that:  
 

(1) applying the domestic content procurement preference would be inconsistent with the public 
interest; 
 
(2) the types of iron, steel, manufactured products, or construction materials are not produced in 
the United States in sufficient and reasonably available quantities or of a satisfactory quality; or  
 
(3) the inclusion of iron, steel, manufactured products, or construction materials produced in the 
United States will increase the cost of the overall project by more than 25 percent. A request to 
waive the application of the domestic content procurement preference must be in writing.  The 
agency will provide instructions on the format, contents, and supporting materials required for any 
waiver request. Waiver requests are subject to public comment periods of no less than 15 days and 
must be reviewed by the Made in America Office.   

 
There may be instances where an award qualifies, in whole or in part, for an existing waiver described on 
the awarding agency web site. 
 
If the Contractor determines that an application for a waiver is necessary or an existing waiver is applicable 
to this project, the Contractor shall timely notify the Owner. The Owner will make a determination if a 
waiver is applicable or if a waiver application is necessary. The Contractor shall not submit any waiver 
application or information directly to the Federal agency without prior approval by the Owner. 
 
Definitions  
 
“Construction materials” includes an article, material, or supply—other than an item of primarily iron or 
steel; a manufactured product; cement and cementitious materials; aggregates such as stone, sand, or gravel; 
or aggregate binding agents or additives—that is or consists primarily of: • non-ferrous metals; • plastic and 
polymer-based products (including polyvinylchloride, composite building materials, and polymers used in 
fiber optic cables); • glass (including optic glass); • lumber; or • drywall. 
 
“Domestic content procurement preference’’ means all iron and steel used in the project are produced in 
the United States; the manufactured products used in the project are produced in the United States; or the 
construction materials used in the project are produced in the United States. 
 
“Infrastructure” includes, at a minimum, the structures, facilities, and equipment for, in the United States, 
roads, highways, and bridges; public transportation; dams, ports, harbors, and other maritime facilities; 
intercity passenger and freight railroads; freight and intermodal facilities; airports; water systems, including 
drinking water and wastewater systems; electrical transmission facilities and systems; utilities; broadband 
infrastructure; and buildings and real property. Infrastructure includes facilities that generate, transport, and 
distribute energy. 
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“Project” means the construction, alteration, maintenance, or repair of infrastructure in the United States. 
 
27.0  Prohibition on Certain Telecommunication and Video Surveillances Services or Equipment 
(Pub. L. 115-232, Section 889) 
 
Section 889(b) of the John S. McCain National Defense Authorization Act for Fiscal Year 2019, Pub. L. 
No. 115-232, and 2 C.F.R. § 200.216 prohibit the head of a Federal executive agency and recipients or 
subrecipients of funds from such agencies from obligating or expending grant, cooperative agreement, loan, 
or loan guarantee funds on certain telecommunications products or from certain entities for national security 
reasons. Pursuant to such provisions, the Contractor understands and agrees that the Contractor and its 
subcontractors shall not obligate or expend loan or grant funds from the Federal Agency under this Contract 
to: 
 
(1) Procure or obtain; 
 
(2) Extend or renew a contract to procure or obtain; or 
 
(3) Enter into a contract (or extend or renew a contract) to procure or obtain equipment, services, or systems 
that uses covered telecommunications equipment or services as a substantial or essential component of any 
system, or as critical technology as part of any system. As described in Public Law 115–232, section 889, 
covered telecommunications equipment is telecommunications equipment produced by Huawei 
Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such entities). 
 
(i) For the purpose of public safety, security of government facilities, physical security surveillance of 
critical infrastructure, and other national security purposes, video surveillance and telecommunications 
equipment produced by Hytera Communications Corporation, Hangzhou Hikvision Digital Technology 
Company, or Dahua Technology Company (or any subsidiary or affiliate of such entities). 
 
(ii) Telecommunications or video surveillance services provided by such entities or using such equipment. 
 
(iii) Telecommunications or video surveillance equipment or services produced or provided by an entity 
that the Secretary of Defense, in consultation with the Director of the National Intelligence or the Director 
of the Federal Bureau of Investigation, reasonably believes to be an entity owned or controlled by, or 
otherwise connected to, the government of a covered foreign country. 
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TERMS AND CONDITIONS FOR CONTRACTOR 
RECEIPT OF FEDERAL ARPA SLFRF FUNDS 

 
I. Use of Funds: ________________________________________ (“Contractor”) 
understands and agrees that the State of Missouri has received funds for this project under 
section 602(c) of the Social Security Act (“Act”), as added by Section 9901 of the American 
Rescue Plan Act (“ARPA”), Pub. L. No. 117-2 (March 11, 2021), 135 Stat. 4, 223–26, and the 
funds disbursed under such grant may only be used in compliance with the ARPA and the U.S. 
Department of the Treasury (“Treasury”)’s regulations implementing that section and guidance, 
and in compliance with all other restrictions and specifications on use set forth in or applicable 
through this agreement. 
 
 Period of Performance: The period of performance for the award begins on the date 
hereof and ends no later than December 31, 2026. Contractor may use funds granted under this 
agreement to cover eligible costs incurred during the period of performance, but no later than 
December 31, 2026. 
 
 Reporting: Contractor agrees to comply with any reporting obligations established by 
Treasury or the State of Missouri (“State”), as it relates to this agreement.  
 
 Maintenance of and Access to Records: Contractor shall maintain records and financial 
documents sufficient to evidence compliance with section 602(c) of the Act and Treasury’s 
regulations implementing that section and guidance regarding the eligible uses of funds. 
Contractor shall also maintain records and financial documents: 1. sufficient for the State, with 
respect to Contractor’s participation in this grant agreement, to evidence compliance with section 
602(c) of the Act and Treasury’s regulations implementing that section and guidance regarding 
the eligible uses of funds; and 2. necessary for the State, with respect to Contractor’s 
participation in this agreement, to comply with obligations under 2 C.F.R. Part 200 and any other 
applicable law. The Treasury Office of Inspector General, the Government Accountability 
Office, their authorized representatives, the State, or its authorized representatives, shall have the 
right of access to records and documents (electronic and otherwise) of Contractor in order to 
conduct audits or other investigations or reviews. Records shall be maintained by Contractor for 
a period of five (5) years after the end of the period of performance. Wherever practicable, 
records should be collected, transmitted, and stored in open and machine-readable formats. 
Contractor’s obligations under this section shall include, without limitation, maintenance of the 
following specified types of records and financial documents: contracts, invoices, receipts, 
payrolls, and financial statements.  
 
 Pre-award Costs: Pre-award costs, as defined at 2 C.F.R. § 200.458, may not be paid with 
funding from this agreement. 
 

Compliance with Applicable Law and Regulations: Contractor agrees to comply with the 
requirements of section 602 of the Act, regulations adopted by Treasury pursuant to section 
602(f) of the Act, guidance issued by Treasury regarding the foregoing, and all other restrictions 
and specifications set forth in or applicable through this agreement. Contractor also agrees to 
comply with all other applicable state and federal statutes, regulations, and executive orders, and 



Section 007334 – Terms and Conditions for Contractor Receipt of Federal ARPA SLFRF Funds - Page 2 of 9 
1/2/2025 
 

Contractor shall provide for such compliance by other parties in any agreements it enters into 
with other parties relating to this grant. 
 

Federal regulations applicable to this agreement include, without limitation, the 
following: 

 
i. If the amount of this agreement is expected to equal or exceed $25,000, or if this 

agreement is for federally-required audit services, OMB Guidelines to Agencies on 
Governmentwide Debarment and Suspension (Nonprocurement), 2 C.F.R. Part 180, and 
Treasury’s implementing regulation at 31 C.F.R. Part 19, including both the requirement to 
comply with that part’s Subpart C as a condition of participation in this transaction, and the 
requirement to pass the requirement to comply with that subpart to each person with whom the 
participant enters into a covered transaction at the next lower tier; 

 
ii. Recipient Integrity and Performance Matters, pursuant to which the award term set 

forth at 2 C.F.R. Part 200, Appendix XII, is hereby incorporated by reference; 
 
iii. Uniform Relocation Assistance and Real Property Acquisitions Act of 1970 (42 

U.S.C. §§ 4601–4655) and implementing regulations; and 
 
iv. Generally applicable federal environmental laws and regulations. 
 
Federal statutes and regulations prohibiting discrimination applicable to this agreement 

include, without limitation, the following: 
 

 i. Title VI of the Civil Rights Act of 1964 (42 U.S.C. §§ 2000d et seq.) and Treasury’s 
implementing regulations at 31 C.F.R. Part 22, which prohibit discrimination on the basis of 
race, color, or national origin under programs or activities receiving federal financial assistance; 
 
 ii. the Fair Housing Act, Title VIII of the Civil Rights Act of 1968 (42 U.S.C. §§ 3601 et 
seq.) which prohibits discrimination in housing on the basis of race, color, religion, national 
origin, sex, familial status, or disability; 
 
 iii. Section 504 of the Rehabilitation Act of 1973, as amended (29 U.S.C. § 794), which 
prohibits discrimination on the basis of disability under any program or activity receiving federal 
financial assistance; 
 
 iv. the Age Discrimination Act of 1975, as amended (42 U.S.C. §§ 6101 et seq.) and 
Treasury’s implementing regulations at 31 C.F.R. Part 23, which prohibit discrimination on the 
basis of age in programs or activities receiving federal financial assistance; and 
 
 v. For local governments only, Title II of the Americans with Disabilities Act of 1990, as 
amended (42 U.S.C. §§ 12101 et seq.), which prohibits discrimination on the basis of disability 
under programs, activities, and services provided or made available by state and local 
governments or instrumentalities or agencies thereto. 
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 Remedial Actions: The State reserves the right to impose additional conditions or 
requirements on Contractor’s receipt of this funds under this agreement, as the State deems 
necessary or advisable, in order to facilitate compliance with any existing or additional 
conditions or requirements imposed upon the State by Treasury for the State’s receipt of ARPA 
funds. The State also reserves the right to seek recoupment or repayment of funds under this 
agreement in whole or in part, in the event that Treasury seeks recoupment or repayment of 
payments made to the State, for reasons relating to Contractor’s acts or omissions respecting this 
agreement. These reservations are expressed without limitation to any other rights the State may 
hold, either to impose additional conditions or requirements on Contractor’s receipt of funds 
under this agreement or to recoup such funds in whole or in part, under this agreement or other 
applicable law. 
 
 Hatch Act: Contractor agrees to comply, as applicable, with requirements of the Hatch 
Act (5 U.S.C. §§ 1501–1508 and 7324–7328), which limit certain political activities of State or 
local government employees whose principal employment is in connection with an activity 
financed in whole or in part by this federal assistance. 
 
 False Statements: Contractor understands that making false statements or claims in 
connection with this award is a violation of federal law and may result in criminal, civil, or 
administrative sanctions, including fines, imprisonment, civil damages and penalties, debarment 
from participating in federal awards or contracts, and/or any other remedy available by law. 
 
 Publications: Any publications produced with funds from this agreement must display the 
following language: “This product [is being] [was] supported, in whole or in part, by federal 
award number [enter project FAIN] awarded to State of Missouri by the U.S. Department of the 
Treasury.” 
 
 Debts Owed State and Federal Government: Any funds paid to Contractor (1) in excess 
of the amount to which Contractor is finally determined to be authorized to retain under the 
terms of this agreement; (2) that are determined by the Treasury Office of Inspector General to 
have been misused; or (3) that are determined by Treasury to be subject to a repayment 
obligation pursuant to sections 602(e) and 603(b)(2)(D) of the Act and have not been repaid by 
Contractor shall constitute a debt owed by the State to the federal government. In such instance, 
the funds constituting the State’s debt to the federal government shall also constitute 
Contractor’s debt to the State. Debts owed by Contractor to the State must be paid promptly by 
Contractor. A debt owed the State by Contractor under this agreement is delinquent if it has not 
been paid by the date specified in the State’s initial demand for payment, unless other 
satisfactory arrangements have been made or if Contractor knowingly or improperly retains 
funds that are a debt as defined in this paragraph. The State will take any actions available to it to 
collect such a debt, including but not limited to actions available to it under the “Remedial 
Actions” paragraph found in this same section (I) above. The rights of the State as expressed in 
this paragraph are in addition to, and do not imply the exclusion of, any other rights the State 
may have under applicable law to collect a debt or seek damages from Contractor.  
 
 Disclaimer: In its award of federal financial assistance to the State, Treasury provides that 
the United States expressly disclaims any and all responsibility or liability to the State or third 
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persons for the actions of the State or third persons resulting in death, bodily injury, property 
damages, or any other losses resulting in any way from the performance of this award or any 
other losses resulting in any way from the performance of this award or any contract or 
subcontract under this award. Furthermore, in its award of federal financial assistance to the 
State, Treasury also states that the acceptance of this award by the State does not in any way 
establish an agency relationship between the United States and the State. This disclaimer applies 
with equal force to this agreement. 
 
 Increasing Seat Belt Use in the United States: Pursuant to Executive Order 13043, 62 FR 
19217 (Apr. 18, 1997), Contractor is hereby encouraged to adopt and enforce on-the-job seat belt 
policies and programs for its employees when operating company-owned, rented or personally 
owned vehicles, and to encourage any subcontractors to do the same. 
 
 Reducing Text Messaging While Driving: Pursuant to federal Executive Order 13513, 74 
FR 51225 (Oct. 6, 2009), the State hereby encourages Contractor to adopt and enforce policies 
that ban text messaging while driving, and to encourage any subcontractors to do the same.1 
 
II. By entering into this agreement, Contractor ensures its current and future compliance 
with Title VI of the Civil Rights Act of 1964, as amended, which prohibits exclusion from 
participation, denial of the benefits of, or subjection to discrimination under programs and 
activities receiving federal funds, of any person in the United States on the ground of race, color, 
or national origin (42 U.S.C. § 2000d et seq.), as implemented by Treasury Title VI regulations 
at 31 C.F.R. Part 22 and other pertinent executive orders such as federal Executive Order 13166; 
directives; circulars; policies; memoranda and/or guidance documents. 
 
 Contractor acknowledges that federal Executive Order 13166, “Improving Access to 
Services for Persons with Limited English Proficiency,” seeks to improve access to federally 
assisted programs and activities for individuals who, because of national origin, have Limited 
English Proficiency (“LEP”). Contractor understands that denying a person access to its 
programs, services, and activities because of LEP is a form of national origin discrimination 
prohibited under Title VI of the Civil Rights Act of 1964 and Treasury’s implementing 
regulations. Accordingly, Contractor shall initiate reasonable steps, or comply with Treasury’s 
directives, to ensure that LEP persons have meaningful access to its programs, services, and 
activities. Contractor understands and agrees that meaningful access may entail providing 
language assistance services, including oral interpretation and written translation where 
necessary, to ensure effective communication in Contractor’s programs, services, and activities. 
 
 Contractor agrees to consider the need for language services for LEP persons during 
development of applicable budgets and when conducting programs, services, and activities. As a 
resource, Treasury has published its LEP guidance at 70 FR 6067. For more information on LEP, 
please visit http://www.lep.gov. 

 
1 Section I is based on requirements set forth in Treasury’s Coronavirus State Fiscal Recovery 
Fund Award Terms and Conditions document, executed by the State on July 26, 2021. 

http://www.lep.gov/
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ontractor acknowledges and agrees that compliance with this assurance constitutes a condition of 
continued receipt of federal financial assistance and is binding upon Contractor and Contractor’s 
successors, transferees, and assignees for the period in which such assistance is provided. 
 
 Contractor shall comply with Title VI of the Civil Rights Act of 1964, which prohibits 
recipients of federal financial assistance from excluding from a program or activity, denying 
benefits of, or otherwise discriminating against a person on the basis of race, color, or national 
origin (42 U.S.C. § 2000d et seq.), as implemented by the Department of the Treasury’s Title VI 
regulations, 31 C.F.R. Part 22, which are herein incorporated by reference and made a part of 
this agreement. Title VI also includes protection to persons with “Limited English Proficiency” 
in any program or activity receiving federal financial assistance, 42 U.S.C. § 2000d et seq., as 
implemented by the Department of the Treasury’s Title VI regulations 31 C.F.R. Part 22, and 
herein incorporated by reference and made a part of this agreement. 
 
 Contractor shall cooperate in any enforcement or compliance review activities by 
Treasury or the State of the aforementioned obligations. Enforcement may include investigation, 
arbitration, mediation, litigation, and monitoring of any settlement agreements that may result 
from these actions. That is, Contractor shall comply with information requests, on-site 
compliance review, and reporting requirements. 
 
 Contractor shall maintain and provide to applicants, beneficiaries, their representatives, 
or any other party requesting the same, information on how to file a Title VI complaint of 
discrimination with the State of Missouri. 
 
 Contractor shall provide to the State documentation of an administrative agency’s or 
court’s findings of non-compliance of Title VI and efforts to address the non-compliance, 
including any voluntary compliance or other agreements between Contractor and the 
administrative agency that makes any such finding. If Contractor settles a case or matter alleging 
such discrimination, Contractor must provide to the State documentation of the settlement. If 
Contractor has not been the subject of any court or administrative agency finding of 
discrimination, Contractor shall so state. 
 
 The United States of America has the right to seek judicial enforcement of the terms of 
this assurances section and nothing in this section alters or limits the federal enforcement 
measures that the United States may take in order to address violations of this section or 
applicable federal law. 
 
 Under penalty of perjury, the undersigned certifies that he/she has read and understood 
this section’s obligations as herein described, that any information submitted in conjunction with 
this assurance document is accurate and complete, and that Contractor is in compliance with the 
aforementioned nondiscrimination requirements. 
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By signing this certification, the undersigned represents his or her intention, and legal 
authorization, to do so on behalf of Contractor.2 
 
_____________________________________________ 
Company Name 
 
________________________________________  Date: _________________________ 
Signature of Contractor’s Authorized Representative 
 
 
________________________________________ 
Printed Name of Contractor’s Authorized Representative 
 
Contractor’s Unique Entity Identifier: __________________________________  
(*Name associated with the Unique Entity Identifier must match the Contractor’s name on 
contract documents) 
 
 
III. This agreement shall be conducted in accordance with the standards set forth at 2 C.F.R. 
§§ 200.317 through 200.327, as applicable. Pursuant to 2 C.F.R. § 200.327 and Appendix II to 
Part 200 of Title 2 of the C.F.R.: 
 
 i. Contracts for more than $250,000 must address administrative, contractual, or legal 
remedies in instances where contractors violate or breach contract terms, and provide for such 
sanctions and penalties as appropriate.  
 
 ii. All contracts in excess of $10,000 must address termination for cause and for 
convenience by the State, including the manner by which it will be effected and the basis for 
settlement.  
 
 iii. When required by federal program legislation, all prime construction contracts in 
excess of $2,000 awarded by non-federal entities must include a provision for compliance with 
the Davis-Bacon Act (40 U.S.C. 3141-3144, and 3146-3148) as supplemented by Department of 
Labor regulations (29 C.F.R. Part 5, “Labor Standards Provisions Applicable to Contracts 
Covering Federally Financed and Assisted Construction”). In accordance with the statute, 
contractors must be required to pay wages to laborers and mechanics at a rate not less than the 
prevailing wages specified in a wage determination made by the Secretary of Labor. In addition, 
contractors must be required to pay wages not less than once a week. The non-federal entity must 
place a copy of the current prevailing wage determination issued by the Department of Labor in 
each solicitation. The decision to award a contract must be conditioned upon the acceptance of 
the wage determination. The non-federal entity must report all suspected or reported violations to 
the federal awarding agency. The contracts must also include a provision for compliance with the 

 
2 Section II is based on requirements set forth in Treasury’s Assurance of Compliance with Civil 
Rights Requirements document, executed by the State on July 26, 2021. 
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Copeland “Anti-Kickback” Act (40 U.S.C. 3145), as supplemented by Department of Labor 
regulations (29 C.F.R. Part 3, “Contractors and Subcontractors on Public Building or Public 
Work Financed in Whole or in Part by Loans or Grants from the United States”). The Act 
provides that each contractor must be prohibited from inducing, by any means, any person 
employed in the construction, completion, or repair of public work, to give up any part of the 
compensation to which he or she is otherwise entitled. The non-federal entity must report all 
suspected or reported violations to the federal awarding agency.  
 v. Where applicable, all contracts awarded by the non-federal entity in excess of 
$100,000 that involve the employment of mechanics or laborers must include a provision for 
compliance with 40 U.S.C. 3702 and 3704, as supplemented by Department of Labor regulations 
(29 CFR Part 5). Under 40 U.S.C. 3702 of the Contract Work Hours and Safety Standards Act, 
each contractor must be required to compute the wages of every mechanic and laborer on the 
basis of a standard work week of 40 hours. Work in excess of the standard work week is 
permissible provided that the worker is compensated at a rate of not less than one and a half 
times the basic rate of pay for all hours worked in excess of 40 hours in the work week. The 
requirements of 40 U.S.C. 3704 are applicable to construction work and provide that no laborer 
or mechanic must be required to work in surroundings or under working conditions which are 
unsanitary, hazardous or dangerous. These requirements do not apply to the purchases of 
supplies or materials or articles ordinarily available on the open market, or contracts for 
transportation or transmission of intelligence.3 
 
 vi. If the State or Contractor wishes to enter into a contract or subcontract with a small 
business firm or nonprofit organization regarding the substitution of parties, assignment or 
performance of experimental, developmental, or research work under the State’s award of ARPA 
funds or this agreement, the State and/or Contractor must comply with the requirements of 37 
C.F.R. Part 401, “Rights to Inventions Made by Nonprofit Organizations and Small Business 
Firms Under Government Grants, Contracts and Cooperative Agreements,” and any 
implementing regulations issued by the awarding agency. 
 
 vii. Contracts and subgrants of amounts in excess of $150,000 must contain a provision 
that requires the non-federal award to agree to comply with all applicable standards, orders or 
regulations issued pursuant to the Clean Air Act (42 U.S.C. 7401-7671q) and the Federal Water 
Pollution Control Act as amended (33 U.S.C. 1251-1387). Violations must be reported to the 
Federal awarding agency and the Regional Office of the Environmental Protection Agency 
(EPA). [ 
 
 viii. A contract award (see 2 CFR 180.220) must not be made to parties listed on the 
governmentwide exclusions in the System for Award Management (SAM), in accordance with 
the OMB guidelines at 2 C.F.R. 180 that implement Executive Orders 12549 (3 C.F.R. Part 1986 
Comp., p. 189) and 12689 (3 C.F.R. Part 1989 Comp., p. 235), “Debarment and Suspension.” 
SAM Exclusions contains the names of parties debarred, suspended, or otherwise excluded by 

 
3 Additionally, “in any contract subject only to the Contract Work Hours and Safety Standards 
Act and not to any of the other statutes cited in [29 C.F.R.] § 5.1,” 29 C.F.R. § 5.5(c) requires 
that another clause be included “in any such contract,” id. For language appropriate to 
construction of this additional clause, see 29 C.F.R. § 5.5(c). 
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agencies, as well as parties declared ineligible under statutory or regulatory authority other than 
Executive Order 12549. This requirement applies when the amount of the agreement is expected 
to equal or exceed $25,000, or if the agreement is for federally-required audit services. 2 C.F.R. 
§ 180.220.] 
 
 ix. Contractors that apply or bid for an award exceeding $100,000 must file the 
certification required by 31 U.S.C. § 1352, the Byrd Anti-Lobbying Amendment. Under that law, 
each tier certifies to the tier above that it will not and has not used federal appropriated funds to 
pay any person or organization for influencing or attempting to influence an officer or employee 
of any agency, a member of Congress, officer or employee of Congress, or an employee of a 
member of Congress in connection with obtaining any federal contract, grant or any other award 
covered by 31 U.S.C. § 1352. Each tier must also disclose any lobbying with non-federal funds 
that takes place in connection with obtaining any federal award. Such disclosures are forwarded 
from tier to tier up to the non-federal award. 
 
 x. A non-federal entity that is a state agency or agency of a political subdivision of a state 
and its contractors must comply with section 6002 of the Solid Waste Disposal Act, as amended 
by the Resource Conservation and Recovery Act. The requirements of Section 6002 include 
procuring only items designated in guidelines of the Environmental Protection Agency (EPA) at 
40 CFR Part 247 that contain the highest percentage of recovered materials practicable, 
consistent with maintaining a satisfactory level of competition, where the purchase price of the 
item exceeds $10,000 or the value of the quantity acquired during the preceding fiscal year 
exceeded $10,000; procuring solid waste management services in a manner that maximizes 
energy and resource recovery; and establishing an affirmative procurement program for 
procurement of recovered materials identified in the EPA guidelines. In the performance of this 
agreement, Contractor shall make maximum use of products containing recovered materials that 
are EPA-designated items unless the product cannot be acquired: 1. competitively within a 
timeframe providing for compliance with this agreement’s performance schedule; 2. meeting this 
agreement’s performance requirements; or 3. at a reasonable price. Information about this 
requirement, along with the list of EPA-designated items, is available at EPA’s Comprehensive 
Procurement Guidelines webpage: http://www.epa.gov/smm/comprehensive-procurement-
guideline-cpg-program. Contractor also agrees to comply with all other applicable requirements 
of Section 6002 of the Solid Waste Disposal Act. 
 
 xi. Pursuant to Pub. L. No. 115-232, H.R. 5515 (115th Congress, 2018), and 2 C.F.R. § 
200.216, funds provided by this agreement shall not be obligated or expended to: 1. Procure or 
obtain; 2. Extend or renew a contract to procure or obtain; or 3. Enter into a contract (or extend 
or renew a contract) to procure or obtain equipment, services, or systems that uses covered 
telecommunications equipment or services as a substantial or essential component of any system, 
or as critical technology as part of any system. For purposes of this prohibition, “covered 
telecommunications equipment or services” has the meaning as set forth at Sec. 889(f)(3) of Pub. 
L. No. 115-232. See also 2 C.F.R. § 200.216. 
 
 xii. Pursuant to 2 C.F.R. § 200.322, as appropriate and to the extent consistent with law, 
Contractor should, to the greatest extent practicable under this agreement, provide a preference 
for the purchase, acquisition, or use of goods, products, or materials produced in the United 

http://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program
http://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program
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States (including but not limited to iron, aluminum, steel, cement, and other manufactured 
products). For purposes of this provision: 1. “produced in the United States” means, for iron and 
steel products, that all manufacturing processes, from the initial melting stage through the 
application of coatings, occurred in the United States. 2. “manufactured products” means items 
and construction materials composed in whole or in part of non-ferrous metals such as 
aluminum; plastics and polymer-based products such as polyvinyl chloride pipe; aggregates such 
as concrete; glass, including optical fiber; and lumber. 
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SECTION 011000 – SUMMARY OF WORK 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions and Division 1 Specification Sections apply to this Section.

1.2 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Project consists of lagoon repairs.

1. Project Location: behind maintenance building. 2740 Highway P. Festus, MO 
63028.

2. Owner: State of Missouri, Office of Administration, Division of Facilities 
Management, Design and Construction, Harry S Truman State Office Building, 
Post Office Box 809, 301 West High Street, Jefferson City, Missouri 65102.

B. Contract Documents dated November 25, 2025, were prepared for the Project by Mitch 
Strother.

C. The Work consists of repairs to lagoon and land application system.

1. Dewater and clean out the lagoon and install a membrane liner

2. Verify land application pump station and system in functioning properly.

3. All damaged valves, valve boxes, and sprinklers shall be replaced.

4. Install new plash pads, level gauge, and install rock on lagoon berm.

D. The Work will be constructed under a single prime contract.

1.3 WORK UNDER OTHER CONTRACTS 

A. Separate Contract: The Owner has awarded a separate contract for performance of certain
construction operations at the site.  Those operations are scheduled to be substantially
complete before work under this Contract begins.  The separate contract includes the
following:

1. Contract: A separate contract has been awarded to NONE/NOT APPLICABLE
to NONE/NOT APPLICABLE

B. Separate Contract: The Owner has awarded a separate contract for performance of certain
construction operations at the site.  Those operations will be conducted simultaneously
with work under this contract.  That Contract includes the following:

1. Contract: A separate contract has been awarded to NONE/NOT APPLICABLE
to NONE/NOT APPLICABLE

C. Cooperate fully with separate contractors so that work under those contracts may be
carried out smoothly, without interfering with or delaying work under this Contract.

1.4 FUTURE WORK 

A. Future Contract:  The Owner has awarded a separate contract for additional work to be
performed at the site following Substantial Completion.  Completion of that work
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depends on successful completion of preparatory work under this Contract.  The Contract 
for future work includes the following: 

1. Contract: A separate contract has been awarded to NONE/NOT APPLICABLE
to NONE/NOT APPLICABLE

1.5 WORK SEQUENCE 

A. The Work will be conducted in single phase, work with local staff on moving equipment.

1. Phase 1 is the entirety of the work.

1.6 CONTRACTOR USE OF PREMISES 

A. General:  During the construction period the Contractor shall have full use of the
premises for construction operations, including use of the site.  The Contractor’s use of
the premises limited only by the Owner’s right to perform work or to retain other
contractors on portions of the Project.

B. to areas within contract limits indicated.  Do not disturb portions of the site beyond the
areas in which the Work is indicated.

1. Owner Occupancy:  Allow for Owner occupancy and use by the public.

2. Driveways and Entrances: Keep driveways and entrances serving the premises
clear and available to the Owner, the Owner’s employees, and emergency
vehicles at all times.  Do not use these areas for parking or storage of materials.
Schedule deliveries to minimize space and time requirements for storage of
materials and equipment on-site.

C. Use of the Existing Building: Maintain the existing building in a weathertight condition
throughout the construction period.  Repair damage cause by construction operations.
Take all precautions necessary to protect the building and its occupants during the
construction period..

1.7 OCCUPANCY REQUIREMENTS 

A. Full Owner Occupancy: The Owner will occupy the site and existing building during the
entire construction period.  Cooperate with the Owner during construction operations to
minimize conflicts and facilitate owner usage.  Perform the Work so as not to interfere
with the Owner’s operations.

B. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and
install equipment in completed areas of the building prior to Substantial Completion,
provided such occupancy does not interfere with completion of the Work.  Such placing
of equipment and partial occupancy shall not constitute acceptance of the total Work.

1. The Designer will prepare a Certificate of Partial Occupancy for each specific
portion of the Work to be occupied prior to substantial completion.

2. Prior to partial Owner occupancy, mechanical and electrical systems shall be
fully operational.  Required inspections and tests shall have been successfully
completed.  Upon occupancy, the Owner will operate and maintain mechanical
and electrical systems serving occupied portions for the building.

3. Upon occupancy, the Owner will assume responsibility for maintenance and
custodial service for occupied portions for the building.
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PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

END OF SECTION  011000 
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SECTION 012100 – ALLOWANCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements governing allowances.

1. Certain items are specified in the Contract Documents by allowances.  Allowances
have been established in lieu of additional requirements and to defer selection of
actual materials and equipment to a later date when additional information is
available for evaluation.  If necessary, additional requirements will be issued by
Change Order.

B. Types of allowances include the following:

1. Lump-sum allowances.

2. Weather allowances.

C. Related Sections include the following:

1. Division 1 Section "Contract Modification Procedures" for procedures for
submitting and handling Change Orders for allowances.

2. Division 1 Section "Unit Prices" for procedures for using unit prices.

1.3 WEATHER ALLOWANCE 

A. Included within the completion period for this project are a specified number of “bad
weather” days (see Schedule of Allowances).

B. The Contractor’s progress schedule shall clearly indicate the bad weather day allowance as
an “activity” or “activities”.  In the event weather conditions preclude performance of
critical work activities for 50% or more of the Contractor’s scheduled workday, that day
shall be declared unavailable for work due to weather (a “bad weather” day) and charged
against the above allowance.  Critical work activities will be determined by review of the
Contractor’s current progress schedule.

C. The Contractor’s Representative and the Construction Representative shall agree daily on
the number of “bad weather” days to be charged against the allowance.  This determination
will be documented in writing and be signed by the Contractor and the Construction
Representatives.  If there is a failure to agree on all or part of the “bad weather” days for a
particular month, that disagreement shall be noted on this written document and signed by
each party’s representative.  Failure of the Contractor’s representative to sign the “bad
weather” day documentation after it is presented, with or without the notes of disagreement, 
shall constitute agreement with the “bad weather” day determination contained in that
document.

D. There will be no modification to the time of contract performance due solely to the failure
to deplete the “bad weather” day allowance.
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E. Once this allowance is depleted, a no cost Change Order time extension will be executed
for “bad weather” days, as defined above, encountered during the remainder of the Project.

1.4 SELECTION AND PURCHASE 

A. At the earliest practical date after award of the Contract, Designer of the date when final
selection and purchase of each product or system described by an allowance must be
completed to avoid delaying the Work.

B. At Designer's request, obtain proposals for each allowance for use in making final
selections.  Include recommendations that are relevant to performing the Work.

C. Purchase products and systems selected by Designer from the designated supplier.

1.5 SUBMITTALS 

A. Submit proposals for purchase of products or systems included in allowances, in the form
specified for Change Orders.

B. Submit invoices or delivery slips to show actual quantities of materials delivered to the site
for use in fulfillment of each allowance.

C. Coordinate and process submittals for allowance items in same manner as for other portions 
of the Work.

1.6 COORDINATION 

A. Coordinate allowance items with other portions of the Work.  Furnish templates as required
to coordinate installation.

1.7 [LUMP-SUM] ALLOWANCES 

A. Unless otherwise indicated, Contractor's costs for receiving and handling at Project site,
labor, installation, overhead and profit, and similar costs related to products and materials
[selected by Designer] under allowance shall be included as part of the Contract Sum and
not part of the allowance.

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine products covered by an allowance promptly on delivery for damage or defects.
Return damaged or defective products to manufacturer for replacement.

3.2 PREPARATION 

A. Coordinate materials and their installation for each allowance with related materials and
installations to ensure that each allowance item is completely integrated and interfaced with 
related work.
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3.3 SCHEDULE OF ALLOWANCES 

A. Weather Allowance:  Included within the completion period for this Project __10__“bad
weather” days.

END OF SECTION  012100 
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SECTION 012600 – CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements for handling and
processing Contract Modifications.

B. Related Sections include the following:

1. Division 1, Section 012100 "Allowances" for procedural requirements for
handling and processing Allowances.

2. Division 1, Section 012200 "Unit Prices" for administrative requirements for using
Unit Prices.

3. Division 1, Section 013115 “Project Management Communications” for
administrative requirements for communications.

4. Division 0, Section 007213, Article 3.1 "Acceptable Substitutions" for
administrative procedures for handling Requests for Substitutions made after
Contract award.

5. Division 0, Section 007213, Article 4.0 "Changes in the Work" for Change Order
requirements.

1.3 REQUESTS FOR INFORMATION 

A. In the event that the Contractor or Subcontractor, at any tier, determines that some portion
of the Drawings, Specifications, or other Contract Documents requires clarification or
interpretation, the Contractor shall submit a “Request for Information” (RFI) in writing to
the Designer.  A RFI may only be submitted by the Contractor and shall only be submitted
on the RFI forms provided by the Owner.  The Contractor shall clearly and concisely set
forth the issue for which clarification or interpretation is sought and why a response is
needed.  In the RFI, the Contractor shall set forth an interpretation or understanding of the
requirement along with reasons why such an understanding was reached.

B. Responses to RFI shall be issued within ten (10) working days of receipt of the Request
from the Contractor unless the Designer determines that a longer time is necessary to
provide an adequate response.  If a longer time is determined necessary by the Designer,
the Designer will, within five (5) working days of receipt of the request, notify the
Contractor of the anticipated response time.  If the Contactor submits a RFI on a time
sensitive activity on the current project schedule, the Contractor shall not be entitled to any
time extension due to the time it takes the Designer to respond to the request provided that
the Designer responds within the ten (10) working days set forth above.

C. Responses from the Designer will not change any requirement of the Contract Documents.
In the event the Contractor believes that a response to a RFI will cause a change to the
requirements of the Contract Document, the Contractor shall give written notice to the
Designer requesting a Change Order for the work.  Failure to give such written notice
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within ten (10) working days, shall waive the Contractor’s right to seek additional time or 
cost under Article 4, “Changes in the Work” of the General Conditions. 

1.4 MINOR CHANGES IN THE WORK 

A. Designer will issue supplemental instructions authorizing Minor Changes in the Work, not
involving adjustment to the Contract Amount or the Contract Time, on” Designer’s
Supplemental Instructions” (DSI).

1.5 PROPOSAL REQUESTS 

A. The Designer or Owner Representative will issue a detailed description of proposed
Changes in the Work that may require adjustment to the Contract Amount or the Contract
Time.  The proposed Change Description will be issued using the “Request for Proposal”
(RFP) form.  If necessary, the description will include supplemental or revised Drawings
and Specifications.

1. Proposal Requests issued by the Designer or Owner Representative are for
information only.  Do not consider them instructions either to stop work in progress
or to execute the proposed change.

2. Within ten (10) working days after receipt of Proposal Request, submit a proposal
for the cost adjustments to the Contract Amount and the Contract Time necessary
to execute the Change.  The Contractor shall submit his proposal on the appropriate
Change Order Detailed Breakdown form.  Subcontractors may use the appropriate
Change Order Detailed Breakdown form or submit their proposal on their
letterhead provided the same level of detail is included.  All proposals shall
include:

a. A detailed breakdown of costs per Article 4.1 of the General Conditions.

b. If requesting additional time per Article 4.2 of the General Conditions,
include an updated Contractor's Construction Schedule that indicates the
effect of the Change including, but not limited to, changes in activity
duration, start and finish times, and activity relationship.

1.6 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Proposal Request, the Designer or Owner Representative will
issue a Change Order for signatures of Owner and Contractor on the “Change Order” form.

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION  012600 
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SECTION 013100 – COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations
on Projects including, but not limited to, the following:

1. Coordination Drawings.

2. Administrative and supervisory personnel.

3. Project meetings.

B. Each Contractor shall participate in coordination requirements.  Certain areas of
responsibility will be assigned to a specific Contractor.

C. Related Sections include the following:

1. Division 1, Section 013200 "Schedules" for preparing and submitting Contractor's
Construction Schedule.

2. Articles 1.8.B and 1.8.C of Section 007213 "General Conditions" for coordinating
meetings onsite.

3. Article 5.4.H of Section 007213 "General Conditions" for coordinating Closeout
of the Contract.

1.3 COORDINATION 

A. Coordination:  Coordinate construction operations included in different Sections of the
Specifications to ensure efficient and orderly installation of each part of the Work.
Coordinate construction operations included in different Sections, which depend on each
other for proper installation, connection, and operation.

B. Coordination:  Each Contractor shall coordinate its construction operations with those of
other contractors and entities to ensure efficient and orderly installation of each part of the
Work.  Each Contractor shall coordinate its operations with operations included in different 
Sections that depend on each other for proper installation, connection, and operation.

1. Schedule construction operations in sequence required to obtain the best results
where installation of one part of the Work depends on installation of other
components, before or after its own installation.

2. Coordinate installation of different components with other Contractors to ensure
maximum accessibility for required maintenance, service, and repair.

3. Make adequate provisions to accommodate items scheduled for later installation.

4. Where availability of space is limited, coordinate installation of different
components to ensure maximum performance and accessibility for required
maintenance, service, and repair of all components including mechanical and
electrical.
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C. Prepare memoranda for distribution to each party involved outlining special procedures
required for coordination.  Include such items as required notices, reports, and list of
attendees at meetings.

1. Prepare similar memoranda for Owner and separate Contractors if coordination of
their Work is required.

D. Administrative Procedures:  Coordinate scheduling and timing of required administrative
procedures with other construction activities and activities of other Contractors to avoid
conflicts and to ensure orderly progress of the Work.  Such administrative activities
include, but are not limited to, the following:

1. Preparation of Contractor's Construction Schedule.

2. Preparation of the Schedule of Values.

3. Installation and removal of temporary facilities and controls.

4. Delivery and processing of submittals.

5. Progress meetings.

6. Preinstallation conferences.

7. Startup and adjustment of systems.

8. Project Closeout activities.

E. Conservation:  Coordinate construction activities to ensure that operations are carried out
with consideration given to conservation of energy, water, and materials.

1. Salvage materials and equipment involved in performance of, but not actually
incorporated into, the Work.  Refer to other Sections for disposition of salvaged
materials that are designated as Owner's property.

1.4 SUBMITTALS 

A. Coordination Drawings:  Prepare Coordination Drawings if limited space availability
necessitates maximum utilization of space for efficient installation of different components
or if coordination is required for installation of products and materials fabricated by
separate entities.

B. Key Personnel Names:  Within fifteen (15) workdays of starting construction operations,
submit a list of key personnel assignments including superintendent and other personnel in
attendance at Project site.  Identify individuals and their duties and responsibilities; list
addresses and telephone numbers including home and office telephone numbers.  Provide
names, addresses, and telephone numbers of individuals assigned as standbys in the
absence of individuals assigned to Project.

1. Post copies of list in Project meeting room, in temporary field office, and by each
temporary telephone.  Keep list current at all times.

1.5 PROJECT MEETINGS 

A. The Owner’s Construction Representative will schedule a Pre-Construction Meeting prior
to beginning of construction.  The date, time, and exact place of this meeting will be
determined after Contract Award and notification of all interested parties.  The Contractor
shall arrange to have the Job Superintendent and all prime Subcontractors present at the
meeting.  During the Pre-Construction Meeting, the construction procedures and
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information necessary for submitting payment requests will be discussed and materials 
distributed along with any other pertinent information. 

1. Minutes:  Designer will record and distribute meeting minutes.

B. Progress Meetings:  The Owner’s Construction Representative will conduct Monthly
Progress Meetings as stated in Articles 1.8.B and 1.8.C of Section 007213 “General
Conditions”.

1. Minutes:  Designer will record and distribute to Contractor the meeting minutes.

C. Preinstallation Conferences:  Contractor shall conduct a preinstallation conference at
Project site before each construction activity that requires coordination with other
construction.

1. Attendees:  Installer and representatives of Manufacturers and Fabricators
involved in or affected by the installation and its coordination or integration with
other materials and installations that have preceded or will follow, shall attend the
meeting.  Advise Designer and Construction Representative of scheduled meeting
dates.

2. Agenda:  Review progress of other construction activities and preparations for the
particular activity under consideration including requirements for the following:

a. Contract Documents

b. Options

c. Related RFIs

d. Related Change Orders

e. Purchases

f. Deliveries

g. Submittals

h. Review of mockups

i. Possible conflicts

j. Compatibility problems

k. Time schedules

l. Weather limitations

m. Manufacturer's written recommendations

n. Warranty requirements

o. Compatibility of materials

p. Acceptability of substrates

q. Temporary facilities and controls

r. Space and access limitations

s. Regulations of authorities having jurisdiction

t. Testing and inspecting requirements

u. Installation procedures

v. Coordination with other Work
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w. Required performance results

x. Protection of adjacent Work

y. Protection of construction and personnel

3. Contractor shall record significant conference discussions, agreements, and
disagreements including required corrective measures and actions.

4. Reporting:  Distribute minutes of the meeting to each party present and to parties
who should have been present.

5. Do not proceed with installation if the conference cannot be successfully
concluded.  Initiate whatever actions are necessary to resolve impediments to
performance of the Work and reconvene the conference at earliest feasible date.

6. Revise paragraph below if Project requires holding progress meetings at different
intervals.  Insert special intervals such as "every third Tuesday" to suit special
circumstances.

7. Project name

8. Name and address of Contractor

9. Name and address of Designer

10. RFI number including RFIs that were dropped and not submitted

11. RFI description

12. Date the RFI was submitted

13. Date Designer's response was received

14. Identification of related DSI or Proposal Request, as appropriate

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION  013100 
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SECTION 013115 - PROJECT MANAGEMENT COMMUNICATIONS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.  

B. Division 1, Section 013300 - Submittals 

C. Division 1, Section 012600 – Contract Modification Procedures 

1.2 SUMMARY 

A. Project Management Communications: The Contractor shall use the Internet web-based 
project management communications tool, Trimble Unity Construct® (Formerly 
eBuilder) ASP software, and protocols included in that software during this project. The 
use of project management communications as herein described does not replace or 
change any contractual responsibilities of the participants.  
1. Project management communications is available through Trimble Unity 

Construct® (Formerly eBuilder) as provided by "Trimble Unity Construct®" in the 
form and manner required by the Owner. 

2. The project communications database is on-line and fully functional. User 
registration, electronic and computer equipment, and Internet connections are the 
responsibility of each project participant. The sharing of user accounts is prohibited 

B. Support: Trimble Unity Construct® (Formerly eBuilder) will provide on-going support 
through on-line help files. 

C. Copyrights and Ownership: Nothing in this specification or the subsequent 
communications supersedes the parties’ obligations and rights for copyright or document 
ownership as established by the Contract Documents. The use of CAD/BIM files, 
processes or design information distributed in this system is intended only for the project 
specified herein. 

D. Purpose: The intent of using Trimble Unity Construct®(Formerly eBuilder) is to improve 
project work efforts by promoting timely initial communications and responses.  
Secondly, to reduce the number of paper documents while providing improved record 
keeping by creation of electronic document files 

E. Authorized Users: Access to the web site will be by individuals who are authorized users. 
1. Individuals shall complete the Trimble Unity Construct  (Formerly eBuilder) New 

Company/User Request Form located at the following web site: 
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https://oa.mo.gov/facilities/vendor-links/contractor-forms.  Completed forms shall be 
emailed to the following email address: OA.FMDCE-BuilderSupport@oa.mo.gov.  

2. Authorized users will be contacted directly and assigned a temporary user 
password. 

3. Individuals shall be responsible for the proper use of their passwords and access to 
data as agents of the company in which they are employed. 

F. Administrative Users: Administrative users have access and control of user licenses and 
all posted items. DO NOT POST PRIVATE OR YOUR COMPANY CONFIDENTIAL 
ITEMS IN THE DATABASE! Improper or abusive language toward any party or 
repeated posting of items intended to deceive or disrupt the work of the project will not 
be tolerated and will result in deletion of the offensive items and revocation of user license 
at the sole discretion of the Administrative User(s).  

G. Communications: The use of fax, email and courier communication for this project is 
discouraged in favor of using Trimble Unity Construct® (Formerly eBuilder) to send 
messages. Communication functions are as follows: 
1. Document Integrity and Revisions: 

a. Documents, comments, drawings and other records posted to the system shall 
remain for the project record.  The authorship time and date shall be recorded 
for each document submitted to the system. Submitting a new document or 
record with a unique ID, authorship, and time stamp shall be the method used 
to make modifications or corrections. 

b. The system shall make it easy to identify revised or superseded documents 
and their predecessors. 

c. Server or Client-side software enhancements during the life of the project 
shall not alter or restrict the content of data published by the system.  System 
upgrades shall not affect access to older documents or software. 

2. Document Security: 
a. The system shall provide a method for communication of documents.  

Documents shall allow security group assignment to respect the contractual 
parties communication except for Administrative Users. DO NOT POST 
PRIVATE OR YOUR COMPANY CONFIDENTIAL ITEMS IN THE 
DATABASE! 

3. Document Integration: 
a. Documents of various types shall be logically related to one another and 

discoverable.  For example, requests for information, daily field reports, 
supplemental sketches and photographs shall be capable of reference as 
related records. 

4. Reporting: 
a. The system shall be capable of generating reports for work in progress, and 

logs for each document type. Summary reports generated by the system shall 
be available for team members. 

5. Notifications and Distribution: 
a. Document distribution to project members shall be accomplished both within 

the extranet system and via email as appropriate.  Project document 
distribution to parties outside of the project communication system shall be 

https://oa.mo.gov/facilities/vendor-links/contractor-forms
mailto:OA.FMDCE-BuilderSupport@oa.mo.gov
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accomplished by secure email of outgoing documents and attachments, 
readable by a standard email client.   

6. Required Document Types: 
a. RFI, Request for Information. 
b. Submittals, including record numbering by drawing and specification 

section. 
c. Transmittals, including record of documents and materials delivered in hard 

copy. 
d. Meeting Minutes. 
e. Application for Payments (Draft or Pencil). 
f. Review Comments. 
g. Field Reports. 
h. Construction Photographs. 
i. Drawings. 
j. Supplemental Sketches. 
k. Schedules. 
l. Specifications. 
m. Request for Proposals 
n. Designer’s Supplemental Instructions 
o. Punch Lists 

H. Record Keeping: Except for paper documents, which require original signatures and large 
format documents (greater than 8½ x 11 inches), all other 8½ x 11 inches documents shall 
be submitted by transmission in electronic form to the Trimble Unity Construct® 
(Formerly eBuilder) web site by licensed users. 

a. The Owner and his representatives, the Designer and his consultants, and the 
Contractor and his Subcontractors and suppliers at every tier shall respond to 
documents received in electronic form on the web site and consider them as 
if received in paper document form. 

b. The Owner and his representatives, the Designer and his consultants, and the 
Contractor and his Subcontractors and suppliers at every tier reserves the 
right to and shall reply or respond by transmissions in electronic form on the 
web site to documents actually received in paper document form. 

c. The Owner and his representatives, the Designer and his consultants, and the 
Contractor and his Subcontractors and suppliers at every tier reserves the 
right to and shall copy any paper document into electronic form and make 
same available on the web site.  

I. Minimum Equipment and Internet Connection: In addition to other requirements 
specified in this Section, the Owner and his representatives, the Construction Manager 
and his representatives, the Architect and his consultants, and the Contractor and his sub-
contractors and suppliers at every tier required to have a user license(s) shall be 
responsible for the following:  
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1. Providing suitable computer systems for each licensed user at the users normal 
work location1 with high-speed Internet access, i.e. DSL, local cable company's 
Internet connection, or T1 connection.  

2. Each of the above referenced computer systems shall have the following minimum 
system2 and software requirements: 
a. Desktop configuration (Laptop configurations are similar and should be equal 

to or exceed desktop system.) 
1) Operating System: Windows XP or newer 
2) Internet Browser: Internet Explorer 6.01SP2+ (Recommend IE7.0+) 
3) Minimum Recommend Connection Speed: 256K or above 
4) Processor Speed: 1 Gigahertz and above 
5) RAM: 512 mb 
6) Operating system and software shall be properly licensed. 
7) Internet Explorer version 7 (current version is a free distribution for 

download). This specification is not intended to restrict the host server or 
client computers provided that industry standard HTTP clients may access the 
published content. 

8) Adobe Acrobat Reader (current version is a free distribution for 
download). 

9) Users should have the standard Microsoft Office Suite (current version 
must be purchased) or the equivalent. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 -  EXECUTION (Not Applicable.) 

END OF SECTION 013115 
 

 
1 The normal work location is the place where the user is assigned for more than one-half of his time working on this 
project.  
2 The minimum system herein will not be sufficient for many tasks and may not be able to process all documents 
and files stored in the Trimble Unity Construct® (Formerly eBuilder) Documents area. 
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SECTION 013200 – SCHEDULE – BAR CHART 

GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section includes requirements for a Bar Chart Schedule for the project construction
activities, schedule of submittals, and schedule for testing.

PART 2 - PRODUCTS – (Not Applicable) 

PART 3 - EXECUTION 

3.1 SUBMITTAL PROCEDURES 

A. The Contractor shall submit to the Designer, within ten (10) working days following the
Notice to Proceed, a Progress Schedule including Schedule of Values showing the rate of
progress the Contractor agrees to maintain and the order in which he proposed to carry out
the various phases of Work.  No payments shall be made to the Contractor until the
Progress Schedule has been approved by the Owner.

1. The Schedule of Values must have the following line items included with the value
of the item as indicated below:

a. O&M’s (Owner’s Manual)

1) $1,000,000.00 (One million) and under – 2% of the total contract
amount

2) Over $1,000,000.00 (One million) – 1% of the total contract
amount

b. Close Out Documents

1) $1,000,000.00 (One million) and under – 2% of the total contract
amount

2) Over $1,000,000.00 (One million) – 1% of the total contract
amount

c. General Conditions

1) No more than 10%

B. The Contractor shall submit an updated Schedule for presentation at each Monthly Progress
Meeting.  The Schedule shall be updated by the Contractor as necessary to reflect the
current Schedule and its relationship to the original Schedule.  The updated Schedule shall
reflect any changes in the logic, sequence, durations, or completion date.  Payments to the
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Contractor shall be suspended if the Progress Schedule is not adequately updated to reflect 
actual conditions. 

C. The Contractor shall submit Progress Schedules to Subcontractors to permit coordinating
their Progress Schedules to the general construction Work.  The Contractor shall coordinate
preparation and processing of Schedules and reports with performance of other
construction activities.

3.2 CONSTRUCTION PROGRESS SCHEDULE – BAR CHART SCHEDULE 

A. Bar-Chart Schedule:  The Contractor shall prepare a comprehensive, fully developed,
horizontal bar chart-type Contractor’s Construction Schedule.  The Contractor for general
construction shall prepare the Construction Schedule for the entire Project.  The Schedule
shall show the percentage of work to be completed at any time, anticipated monthly
payments by Owner, as well as significant dates (such as completion of excavation,
concrete foundation work, underground lines, superstructure, rough-ins, enclosure,
hanging of fixtures, etc.) which shall serve as check points to determine compliance with
the approved Schedule.  The Schedule shall also include an activity for the number of “bad”
weather days specified in Section 012100 – Allowances.

1. The Contractor shall provide a separate time bar for each significant construction
activity.  Provide a continuous vertical line to identify the first working day of each
week.

a. If practical, use the same Schedule of Values breakdown for schedule time
bars.

2. The Contractor shall provide a base activity time bar showing duration for each
construction activity.  Each bar is to indicate start and completion dates for the
activity.  The Contractor is to place a contrasting bar below each original schedule
activity time for indicating actual progress and planned remaining duration for the
activity.

3. The Contractor shall prepare the Schedule on a minimal number of separate sheets
to readily show the data for the entire construction period.

4. Secure time commitments for performing critical elements of the Work from
parties involved.  Coordinate each element on schedule with other construction
activities.  Include minor elements involved in the overall sequence of the Work.
Show each activity in proper sequence.  Indicate graphically the sequences
necessary for completion of related portions of the Work.

5. Coordinate the Contractor’s Construction Schedule with the Schedule of Values,
list of subcontracts, Submittal Schedule, progress reports, payment requests, and
other required schedules and reports.

6. Indicate the Intent to Award and the Contract Substantial Completion dates on the
schedule.

7. Requirement for Phased completion

8. Work by separate Contractors

9. Work by the Owner

10. Pre-purchased materials

11. Coordination with existing construction

12. Limitations of continued occupancies
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13. Un-interruptible services

14. Partial Occupancy prior to Substantial Completion

15. Site restrictions

16. Provisions for future construction

17. Seasonal variations

18. Environmental control

B. Area Separations: Provide a separate time bar to identify each major area of construction
for each major portion of the Work.  For the purposes of this Article, a “major area” is a
story of construction, a separate building, or a similar significant construction element.

1. Indicate where each construction activity within a major area must be sequenced
or integrated with other construction activities to provide for the following:

a. Structural completion.

b. Permanent space enclosure

c. Completion of mechanical installation

d. Completion of the electrical portion of the Work

e. Substantial Completion

3.3 SCHEDULE OF SUBMITTALS 

A. Upon acceptance of the Construction Progress Schedule, prepare and submit a complete
schedule of submittals.  Coordinate the submittal schedule with Section 013300
SUBMITTALS, the approved Construction Progress Schedule, list of subcontracts,
Schedule of Values and the list of products.

B. Prepare the schedule in chronological order.  Provide the following information

1. Scheduled date for the first submittal

2. Related Section number

3. Submittal category

4. Name of the Subcontractor

5. Description of the part of the Work covered

6. Scheduled date for resubmittal

7. Scheduled date for the Designer’s final release or approval

C. Distribution:  Following the Designer’s response to the initial submittal schedule, print and
distribute copies to the Designer, Owner, subcontractors, and other parties required to
comply with submittal dates indicated.

1. Post copies in the Project meeting room and temporary field office.

2. When revisions are made, distribute to the same parties and post in the same
locations.  Delete parties from distribution when they have completed their
assigned part of the Work and are no longer involved in construction activities.
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D. Schedule Updating:  Revise the schedule after each meeting or other activity where
revisions have been recognized or made.  Issue the updated schedule concurrently with the
report of each meeting.

3.4 SCHEDULE OF INSPECTIONS AND TESTS 

A. Prepare a schedule of inspections, tests, and similar services required by the Contract
Documents.  Submit the schedule with (15) days of the date established for commencement
of the Contract Work.  The Contractor is to notify the testing agency at least (5) working
days in advance of the required tests unless otherwise specified.

B. Form:  This schedule shall be in tabular form and shall include, but not be limited to, the
following:

1. Specification Section number

2. Description of the test

3. Identification of applicable standards

4. Identification of test methods

5. Number of tests required

6. Time schedule or time span for tests

7. Entity responsible for performing tests

8. Requirements for taking samples

9. Unique characteristics of each service

C. Distribution:  Distribute the schedule to the Owner, Architect, and each party involved in
performance of portions of the Work where inspections and tests are required.

END OF SECTION 013200 
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SECTION 013300 – SUBMITTALS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

B. Division 1, Section 013115 “Project Management Communications” for administrative 
requirements for communications. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for submittals required 
for performance of the Work including the following: 

1. Shop Drawings 

2. Product Data 

3. Samples 

4. Quality Assurance Submittals 

5. Construction Photographs 

6. Operating and Maintenance Manuals 

7. Warranties 

B. Administrative Submittals:  Refer to General and Supplementary Conditions other 
applicable Division 1 Sections and other Contract Documents for requirements for 
administrative submittals.  Such submittals include, but are not limited to, the following: 

1. Construction Progress Schedule including Schedule of Values 

2. Performance and Payment Bonds 

3. Insurance Certificates 

4. Applications for Payment 

5. Certified Payroll Reports 

6. Partial and Final Receipt of Payment and Release Forms 

7. Affidavit – Compliance with Prevailing Wage Law 

8. Record Drawings 

9. Notifications, Permits, etc. 

C. The Contractor is obliged and responsible to check all shop drawings and schedules to 
assure compliance with contract plans and specifications.  The Contractor is responsible 
for the content of the shop drawings and coordination with other contract work.  Shop 
drawings and schedules shall indicate, in detail, all parts of an Item or Work including 
erection and setting instructions and integration with the Work of other trades. 

D. The Contractor shall at all times make a copy, of all approved submittals, available on site 
to the Construction Representative. 
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1.3 SUBMITTAL PROCEDURES 

A. The Contractor shall comply with the General and Supplementary Conditions and other 
applicable sections of the Contract Documents.  The Contractor shall submit, with such 
promptness as to cause no delay in his work or in that of any other contractors, all required 
submittals indicated in Part 3.1 of this section and elsewhere in the Contract Documents.  
Coordinate preparation and processing of submittals with performance of construction 
activities.  Transmit each submittal sufficiently in advance of performance of related 
construction activities to avoid delay. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals, and related activities that require sequential activity. 

2. Coordinate transmittal of different types of submittals for related elements of the 
Work so processing will not be delayed by the need to review submittals 
concurrently for coordination. 

a. The Designer reserves the right to withhold action on a submittal requiring 
coordination with other submittals until all related submittals are received. 

B. Each drawing and/or series of drawings submitted must be accompanied by a letter of 
transmittal giving a list of the titles and numbers of the drawings.  Each series shall be 
numbered consecutively for ready reference and each drawing shall be marked with the 
following information: 

1. Date of Submission 

2. Name of Project 

3. Location 

4. Section Number of Specification 

5. State Project Number 

6. Name of Submitting Contractor 

7. Name of Subcontractor 

8. Indicate if Item is submitted as specified or as a substitution 

1.4 SHOP DRAWINGS 

A. Comply with the General Conditions, Article 3.2. 

B. The Contractor shall submit newly prepared information drawn accurately to scale.  
Highlight, encircle, or otherwise indicate deviations from the Contract Documents.  Do not 
reproduce Contract Documents or copy standard information as the basis of Shop 
Drawings.  Standard information prepared without specific reference to the Project is not 
a Shop Drawing. 

C. Shop Drawings include fabrication and installation drawings, setting diagrams, schedules, 
patterns, templates, and similar drawings including the following information: 

1. Dimensions 

2. Identification of products and materials included by sheet and detail number 

3. Compliance with specified standards 

4. Notation of coordination requirements 
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5. Notation of dimensions established by field measurement 

6. Sheet Size:  Except for templates, patterns and similar full-size Drawings, submit 
Shop Drawings on sheets at least 8½”x11” but no larger than 36”x48”. 

1.5 PRODUCT DATA 

A. The Contractor shall comply with the General Conditions, Article 3.2. 

B. The Contractor shall collect Product Data into a single submittal for each element of 
construction or system.  Product Data includes printed information, such as manufacturer’s 
installation instructions, catalog cuts, standard color charts, roughing-in diagrams and 
templates, standard wiring diagrams, and performance curves. 

1. Mark each copy to show applicable choices and options.  Where printed Product 
Data includes information on several products that are not required, mark copies 
to indicate the applicable information including the following information: 

a. Manufacturer’s printed recommendations 

b. Compliance with Trade Association standards 

c. Compliance with recognized Testing Agency standards 

d. Application of Testing Agency labels and seals 

e. Notation of dimensions verified by field measurement 

f. Notation of coordination requirements 

2. Do not submit Product Data until compliance with requirements of the Contract 
Documents has been confirmed. 

1.6 SAMPLES 

A. The Contractor shall comply with the General Conditions, Article 3.2. 

B. The Contractor shall submit full-size, fully fabricated samples, cured and finished as 
specified, and physically identical with the material or product proposed.  Samples include 
partial sections of manufactured or fabricated components, cuts or containers of materials, 
color range sets, and swatches showing color, texture, and pattern. 

1. The Contractor shall mount or display samples in the manner to facilitate review 
of qualities indicated.  Prepare samples to match the Designer’s sample including 
the following: 

a. Specification Section number and reference 

b. Generic description of the Sample 

c. Sample source 

d. Product name or name of the Manufacturer 

e. Compliance with recognized standards 

f. Availability and delivery time 

2. The Contractor shall submit samples for review of size, kind, color, pattern, and 
texture.  Submit samples for a final check of these characteristics with other 
elements and a comparison of these characteristics between the final submittal and 
the actual component as delivered and installed. 
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a. Where variation in color, pattern, texture, or other characteristic is inherent 
in the material or product represented, submit at least three (3) multiple 
units that show approximate limits of the variations. 

b. Refer to other Specification Sections for requirements for samples that 
illustrate workmanship, fabrication techniques, details of assembly, 
connections, operation, and similar construction characteristics. 

c. Refer to other Sections for samples to be returned to the Contractor for 
incorporation in the Work.  Such samples must be undamaged at time of 
use.  On the transmittal, indicate special requests regarding disposition of 
sample submittals. 

d. Samples not incorporated into the Work, or otherwise designated as the 
Owner’s property, are the property of the Contractor and shall be removed 
from the site prior to Substantial Completion. 

3. Field samples are full-size examples erected onsite to illustrate finishes, coatings, 
or finish materials and to establish the Project standard. 

a. The Contractor shall comply with submittal requirements to the fullest 
extent possible.  The Contractor shall process transmittal forms to provide 
a record of activity. 

1.7 QUALITY ASSURANCE DOCUMENTS 

A. The Contractor shall comply with the General Conditions, Article 3.2 

B. The Contractor shall submit quality control submittals including design data, certifications, 
manufacturer’s instructions, manufacturer’s field reports, and other quality-control 
submittals as required under other Sections of the Specifications. 

C. Certifications:  Where other Sections of the Specifications require certification that a 
product, material, or installation complies with specified requirements, submit a notarized 
certification from the Manufacturer certifying compliance with specified requirements. 

1. Signature:  Certification shall be signed by an officer of the Manufacturer or other 
individual authorized to contractually bind the Company. 

D. Inspection and Test Reports:  The Contractor shall submit the required inspection and test 
reports from independent testing agencies as specified in this Section and in other Sections 
of the Contract Documents. 

E. Construction Photographs:  The Contractor shall submit record construction photographs 
as specified in this Section and in other Sections of the Contract Documents. 

1. The Contractor shall submit digital photographs.  The Construction Administrator 
shall determine the quantity and naming convention at the preconstruction 
meeting. 

2. The Contractor shall identify each photograph with project name, location, 
number, date, time, and orientation. 

3. The Contractor shall submit progress photographs monthly unless specified 
otherwise.  Photographs shall be taken one (1) week prior to submitting. 

4. The Contractor shall take four (4) site photographs from differing directions and a 
minimum of five (5) interior photographs indicating the relative progress of the 
Work. 



SUBMITTALS 013300 - 5 

1.8 OPERATING AND MAINTENANCE MANUALS AND WARRANTIES 

A. The Contractor shall submit all required manufacturer’s operating instructions, 
maintenance/service manuals, and warranties in accordance with the General Conditions, 
Article 3.5, and Supplementary Conditions along with this and other Sections of the 
Contract Documents. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 REQUIRED SUBMITTALS 

A. Contractor shall submit the following information for materials and equipment to be provided 
under this contract. 

SPEC SECTION TITLE CATEGORY 

012100 Allowances Schedule of Values 
013100 Coordination Shop Drawings 
013100 Coordination List of Subcontractors 
013200 Schedules Construction Schedule 
013200 Schedules Submittal Schedule 
013200 Schedules Inspection Schedule 
013300 Submittals Shop Drawings 
013300 Submittals Product Data 
013300 Submittals Sample 
013300 Submittals Operation / Maintenance Manual 
013300 Submittals Warranty 

013513.28 Site Security and Health requirements Material Safety Data Sheet Sub-
mittal 

013513.28 Site Security and Health requirements Schedule of Proposed Shut-
downs 

013513.28 Site Security and Health requirements List of Employees for Back-
ground Check 

321313 Concrete Paving Product Data 
329200 Turf and Grasses Product Data 
444999 Linear Low Density Polyethylene Geomem-

brane 
Product Data 

 

 

END OF SECTION  013300 
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SECTION 013513.28 - SITE SECURITY AND HEALTH REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section includes general Institution rules.

B. This Section includes requirements for environments that employees are domiciled in, or public
participation in program activities in or adjacent to the Scope of Work area:

1. The Contractor shall have the applicable measures specified below in-place any time
demolition or construction activities occur in occupied or non-occupied project work
areas.

2. The Contractor shall complete all specified cleaning procedures and receive clearance
from the Construction Representative prior to removing any barriers and other
precautionary measures – even for areas that the employees or public do not occupy
during construction.

1.3 SUBMITTALS 

A. List of required submittals:

1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.
2. Schedule of proposed shutdowns, if applicable.
3. A list of the names of all employees who will submit fingerprints for a background check,

and the signed privacy documents identified below for each employee.

PART 2 - PRODUCTS (Not Applicable) 
PART 3 - EXECUTION 

3.1 ACCESS TO THE SITE 

A. The Contractor shall arrange with Facility Representatives to establish procedures for the
controlled entry of workers and materials into the work areas at the Facility.

B. The Contractor shall establish regular working hours with Facility Representatives. The
Contractor must report changes in working hours or overtime to Facility Representatives and
obtain approval twenty-four (24) hours ahead of time. The Contractor shall report emergency
overtime to Facility Representatives as soon as it is evident that overtime is needed. The
Contractor must obtain approval from Facility Representatives for all work performed after
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dark. 

C. The Contractor shall provide the name and phone number of the Contractor’s employee or
agent who is in charge onsite; this individual must be able to be contacted in case of
emergency. The Contractor must be able to furnish names and address of all employees upon
request.

D. All construction personnel shall visibly display issued identification badges

3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS 

A. The Contractor shall take all necessary precautions to guard against and eliminate possible fire
hazards.

1. Onsite burning is prohibited.
2. The Contractor shall store all flammable or hazardous materials in proper containers

located outside the buildings or offsite, if possible.
3. The Contractor shall provide and maintain, in good order, during construction fire

extinguishers as required by the National Fire Protection Association. In areas of
flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-pound
dry chemical extinguishers shall be provided.

B. The Contractor shall not obstruct streets or walks without permission from the Owner’s
Construction Representative and Facility Representatives.

C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility
unless otherwise posted.

D. The Contractor shall take all necessary, reasonable measures to reduce air and water pollution
by any material or equipment used during construction. The Contractor shall keep volatile
wastes in covered containers and shall not dispose of volatile wastes or oils in storm or sanitary
drains.

E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all times. The
Contractor shall immediately remove all hazardous waste and shall not allow rubbish to
accumulate. The Contractor shall provide onsite containers for collection of rubbish and shall
dispose of it at frequent intervals during the progress of the Work.

F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times,
unless written approval is received from the Owner’s Construction Representative and the
appropriate Facility Representative at least twenty-four (24) hours in advance. The Contractor
shall submit a written time schedule for any proposed shutdowns.

G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and
readily available upon request at least a day before delivery.

H. Alcoholic beverages or illegal substances shall not be brought upon the Facility premises. The
Contractor’s workers shall not be under the influence of any intoxicating substances while on
the Facility premises.
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3.3 SECURITY CLEARANCES AND RESTRICTIONS 

A. FMDC CONTRACTOR BACKGROUND AND ID BADGE PROCESS

1. All employees of the Contractor are required to submit fingerprints to the Missouri State
Highway Patrol to enable the Office of Administration, Division of Facilities
Management, Design and Construction (FMDC) to receive state and national criminal
background checks on such employees. FMDC reserves the right to prohibit any
employee of the Contractor from performing work in or on the premises of any facility
owned, operated, or utilized by the State of Missouri for any reason.

2. The Contractor shall ensure all of its employees submit fingerprints to the Missouri State
Highway Patrol and pay for the cost of such background checks. The Contractor shall
submit to FMDC via email to FMDCContractorScreenings@oa.mo.gov a list of the
names of the Contractor’s employees who will be fingerprinted and a signed Missouri
Applicant Fingerprint Privacy Notice, Authorization For Release Of Information
Confidentiality Oath and State Identification Badge Agreement for each employee. All
employees of the Contractor approved by FMDC to work at a State facility must obtain a
contractor ID badge from FMDC prior to beginning work on-site, unless the Director of
FMDC, at the Director’s discretion, waives the requirement for a contractor ID badge.
The Contractor and its employees must comply with the process for background checks
and contractor ID badges found on FMDC’s website at: https://oa.mo.gov/fmdc-
contractor-id-badges.

3. Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back and
National Rap Back programs as of August 28, 2018. This means that the Missouri State
Highway Patrol, Central Records Repository, and the Federal Bureau of Investigation
will retain the fingerprints submitted by each of the Contractor’s employees, and those
fingerprints will be searched against other fingerprints on file, including latent
fingerprints. While retained, an employee’s fingerprints may continue to be compared
against other fingerprints submitted or retained by the Federal Bureau of Investigation,
including latent fingerprints.

4. As part of the Missouri and National Rap Back programs, FMDC will receive notification
if a new arrest is reported for an employee whose fingerprints have been submitted for
FMDC after August 28, 2018. If the employee is performing work on a State contract at
the time of the arrest notification, FMDC will request and receive the employee’s
updated criminal history records. If the employee is no longer performing work on a
State contract, FMDC will not obtain updated criminal records.

5. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide the
results of the employee’s background check directly to FMDC. FMDC may NOT release
the results of a background check to the Contractor or provide the Contractor any
information obtained from a background check, either verbally or in writing. FMDC will
notify the Contractor only whether an employee is approved to work on State property.

6. Each employee who submits fingerprints to the Missouri State Highway Patrol has a right
to obtain a copy of the results of his or her background check. The employee may
challenge the accuracy and completeness of the information contained in a background
check report and obtain a determination from the Missouri State Highway Patrol and/or
the FBI regarding the validity of such challenge prior to FMDC making a final decision
about his or her eligibility to perform work under a State contract.

7. The Contractor shall notify FMDC via email to
FMDCContractorScreenings@oa.mo.gov if an employee is terminated or resigns
from employment with the Contractor. If the Contractor does not anticipate performing
work on a State contract in the future, the Contractor may request that FMDC remove its

mailto:FMDCSecurity@oa.mo.gov
https://oa.mo.gov/fmdc-contractor-id-badges
https://oa.mo.gov/fmdc-contractor-id-badges
mailto:FMDCSecurity@oa.mo.gov
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employees from the Rap Back programs. However, if removed from the Rap Back 
programs, employees will be required to submit new fingerprints should the contractor be 
awarded another State contract. 

8. Upon award of a Contract, the Contractor should contact FMDC at
FMDCContractorScreenings@oa.mo.gov to determine if its employees need to
provide a new background check. If a Contractor’s employee has previously submitted a
fingerprint background check to FMDC as part of the Missouri and National Rap Back
programs, the employee may not need to submit another fingerprint search for a period of
three to six years, depending upon the circumstances. The Contractor understands and
agrees that FMDC may require more frequent background checks without providing any
explanation to the Contractor. The fact that an additional background check is requested
by FMDC does not indicate that the employee has a criminal record.

3.4 DISRUPTION OF UTILITIES 

A. The Contractor shall give a minimum of seventy-two (72) hours written notice to the
Construction Representative and the Facility Representative before disconnecting electric, gas,
water, fire protection, or sewer service to any building.

B. The Contractor shall give a minimum of seventy-two (72) hours written notice to the
Construction Representative and Facility Representative before closing any access drives, and
shall make temporary access available, if possible. The Contractor shall not obstruct streets,
walks, or parking.

3.5 PROTECTION OF PERSONS AND PROPERTY 

A. SAFETY PRECAUTIONS AND PROGRAMS

1. The Contractor shall at all times conduct operations under this Contract in a manner to
avoid the risk of bodily harm to persons or risk of damage to any property. The
Contractor shall promptly take precautions which are necessary and adequate against
conditions created during the progress of the Contractor's activities hereunder which
involve a risk of bodily harm to persons or a risk of damage to property. The Contractor
shall continuously inspect Work, materials, and equipment to discover and determine any
such conditions and shall be solely responsible for discovery, determination, and
correction of any such conditions. The Contractor shall comply with applicable safety
laws, standards, codes, and regulations in the jurisdiction where the Work is being
performed, specifically, but without limiting the generality of the foregoing, with rules
regulations, and standards adopted pursuant to the Williams-Steiger Occupational Safety
and Health Act of 1970 and applicable amendments.

2. All contractors, subcontractors and workers on this project are subject to the Construction
Safety Training provisions 292.675 RSMo.

3. In the event the Contractor encounters on the site, material reasonably believed to be
asbestos, polychlorinated biphenyl (PCB), lead, mercury, or other material known to be
hazardous, which has not been rendered harmless, the Contractor shall immediately stop
Work in the area affected and report the condition to the Owner's Representative and the
Architect in writing. The Work in the affected area shall not thereafter be resumed except
by written agreement of the Owner's Representative and Contractor if in fact the material
is asbestos or polychlorinated biphenyl (PCB) and has not been rendered harmless. The

mailto:FMDCSecurity@oa.mo.gov
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Work in the affected area shall be resumed in the absence of asbestos or polychlorinated 
biphenyl (PCB), or when it has been rendered harmless by written agreement of the 
Owner's Representative and the Contractor. “Rendered Harmless” shall mean that levels 
of such materials are less than any applicable exposure standards, including but limited to 
OSHA regulations. 

B. SAFETY OF PERSONS AND PROPERTY

1. The Contractor shall take reasonable precautions for safety of, and shall provide
protection to prevent damage, injury, or loss to:

a. clients, staff, the public, construction personnel, and other persons who may be
affected thereby;

b. the Work and materials and equipment to be incorporated therein, whether in
storage on or off the site, under care, custody, or control of the Contractor or the
Contractor's Subcontractors of any tier; and

c. other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks,
pavements, roadways, structures, and utilities not designated for removal,
relocation, or replacement in the course of construction.

2. The Contractor shall give notices and comply with applicable laws, standards, codes,
ordinances, rules, regulations, and lawful orders of public authorities bearing on safety of
persons or property or their protection from damage, injury, or loss.

3. The Contractor shall erect and maintain, as required by existing conditions and
performance of the Contract, safeguards for safety and protection, including, but not
limited to, posting danger signs and other warnings against hazards, promulgating safety
regulations, and notifying owners and users of adjacent sites and utilities.

4. When use or storage of explosives or other hazardous materials or equipment or unusual
methods are necessary for execution of the Work, the Contractor shall exercise the
highest degree of care and carry on such activities under supervision of properly qualified
personnel.

5. The Contractor shall promptly remedy damage and loss (other than damage or loss
insured under property insurance required by the Contract Documents) to property
referred to in this Section caused in whole or in part by the Contractor, a Subcontractor of
any tier, or anyone directly or indirectly employed by any of them, or by anyone for
whose acts they may be liable, and for which the Contractor is responsible under this
Section, except damage or loss attributable solely to acts or omissions of Owner or the
Architect or anyone directly or indirectly employed by either of them, or by anyone for
whose acts either of them may be liable, and not attributable to the fault or negligence of
the Contractor. The foregoing obligations of the Contractor are in addition to the
Contractor's other obligations stated elsewhere in the Contract.

6. The Contractor shall designate a responsible member of the Contractor's organization at
the site whose duty shall be the prevention of accidents, and the maintaining, enforcing
and supervising of safety precautions and programs. This person shall be the Contractor's
superintendent unless otherwise designated by the Contractor in writing to the Owner's
Representative and Architect. The Contractor shall hold regularly scheduled safety
meetings to instruct Contractor personnel on safety practices, accident avoidance and
prevention, and the Project Safety Program. The Contractor shall furnish safety
equipment and enforce the use of such equipment by its employees and its subcontractors
of any tier.

7. The Contractor shall not load or permit any part of the construction or site to be loaded so
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as to endanger its safety. 
8. The Contractor shall promptly report in writing to the Owner all accidents arising out of

or in connection with the Work which cause death, lost time injury, personal injury, or
property damage, giving full details and statements of any witnesses. In addition, if
death, serious personal injuries, or serious property damages are caused, the accident
shall be reported immediately.

9. The Contractor shall promptly notify in writing to the Owner of any claims for injury or
damage to personal property related to the work, either by or against the Contractor.

10. The Owner assumes no responsibility or liability for the physical condition or safety of
the Work site or any improvements located on the Work site. The Contractor shall be
solely responsible for providing a safe place for the performance of the Work. The
Owner shall not be required to make any adjustment in either the Contract Sum or
Contract Time concerning any failure by the Contractor or any Subcontractor to comply
with the requirements of this Paragraph.

11. In no event shall the Owner have control over, charge of, or any responsibility for
construction means, methods, techniques, sequences or procedures or for safety
precautions and programs in connection with the Work, notwithstanding any of the rights
and authority granted the Owner in the Contract Documents.

12. The Contractor shall maintain at his own cost and expense, adequate, safe and sufficient
walkways, platforms, scaffolds, ladders, hoists and all necessary, proper, and adequate
equipment, apparatus, and appliances useful in carrying on the Work and which are
necessary to make the place of Work safe and free from avoidable danger for clients,
staff, the public and construction personnel, and as may be required by safety provisions
of applicable laws, ordinances, rules regulations and building and construction codes.

END OF SECTION 013513.28 
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SECTION 015000 – CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section includes requirements for construction facilities and temporary controls
including temporary utilities, support facilities, security, and protection.

B. Temporary utilities include, but are not limited to, the following:

1. Sanitary facilities, including drinking water

2. Storm and sanitary sewer

C. Support facilities include, but are not limited to, the following:

1. Temporary roads and paving

2. Dewatering facilities and drains

3. Waste disposal services

D. Security and protection facilities include, but are not limited to, to following:

1. Barricades, warning signs, and lights

2. Environmental protection

1.3 SUBMITTALS 

A. Temporary Utilities:  Submit reports of tests, inspections, meter readings, and similar
procedures performed on temporary utilities.

B. Implementation and Termination Schedule:  Within (15) days of the date established for
commencement of the Work, submit a schedule indicating implementation and termination
of each temporary utility.

1.4 QUALITY ASSURANCE 

A. Regulations:  Comply with industry standards and applicable laws and regulations
including, but not limited to, the following:

1. Building code requirements

2. Health and safety regulations

3. Utility company regulations

4. Police, fire department, and rescue squad rules

5. Environmental protection regulations

B. Standards:  Comply with NFPA 241 “Standard for Safeguarding Construction, Alterations,
and Demolition Operations”.  ANSI A10 Series standards for “Safety Requirements for
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Construction and Demolition”, and NECA Electrical Design Library “Temporary 
Electrical Facilities”. 

1. Electrical Service:  Comply with NEMA, NECA, and UL standards and 
regulations for temporary electric service.  Install service in compliance with 
NFPA 70 “National Electric Code”. 

C. Inspections:  Arrange for authorities having jurisdiction to inspect and test each temporary 
utility before use.  Obtain required certifications and permits. 

1.5 PROJECT CONDITIONS 

A. Temporary Utilities:  Prepare a schedule indicating dates for implementation and 
termination of each temporary utility.  At the earliest feasible time, when acceptable to the 
Owner, change over from use of temporary service to use of permanent service. 

B. Conditions of Use:  Keep temporary services and facilities clean and neat in appearance.  
Operate in a safe and efficient manner.  Relocate temporary services and facilities as the 
Work progresses.  Do not overload facilities or permit them to interfere with progress.  
Take necessary fire-prevention measures.  Do not allow hazardous, dangerous, or 
unsanitary conditions, or public nuisances to develop or persist onsite. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Provide new materials.  If acceptable to the Designer, the Contractor may use 
undamaged, previously used materials in serviceable condition.  Provide materials suitable 
for use intended. 

B. Lumber and Plywood:  Comply with requirements in Division 6 Section “Rough 
Carpentry”. 

1. For signs and directory boards, provide exterior-type, Grade B-B high-density 
concrete form overlay plywood of sized and thicknesses indicated. 

2. For safety barriers, sidewalk bridges, and similar uses, provide minimum 5/8” 
(16mm) thick exterior plywood. 

C. Open-Mesh Fencing:  Provide 0.120” (3mm) thick, galvanized 2” (50mm) chainlink fabric 
fencing 6’ (2m) high with galvanized steel pipe posts, 1½” (38mm) ID for line posts and 
2½” (64mm) ID for corner posts. 

2.2 EQUIPMENT 

A. General:  Provide new equipment.  If acceptable to the Designer, the Contractor may use 
undamaged, previously used equipment in serviceable condition.  Provide equipment 
suitable for use intended. 

B. Water Hoses:  Provide ¾” (19mm), heavy-duty, abrasion-resistant, flexible rubber hoses 
100’ (30m) long, with pressure rating greater than the maximum pressure of the water 
distribution system.  Provide adjustable shutoff nozzles at hose discharge. 

C. Electrical Outlets:  Provide properly configured, NEMA-polarized outlets to prevent 
insertion of 110 to 120V plugs into higher voltage outlets.  Provide receptacle outlets 
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equipped with ground-fault circuit interrupters, reset button, and pilot light for connection 
of power tools and equipment. 

D. Electrical Power Cords:  Provide grounded extension cords.  Use hard-service cords where 
exposed to abrasion and traffic.  Provide waterproof connectors to connect separate lengths 
of electric cords if single lengths will not reach areas where construction activities are in 
progress.  Do not exceed safe length-voltage rating. 

E. Lamps and Light Fixtures:  Provide general service incandescent lamps of wattage required 
for adequate illumination.  Provide guard cages or tempered-glass enclosures where 
exposed to breakage.  Provide exterior fixture where exposed to moisture. 

F. Heating Units:  Provide temporary heating units that have been tested and labeled by UL, 
FM, or another recognized trade association related to the type of fuel being consumed. 

G. Temporary Offices:  Provide prefabricated or mobile units or similar job-built construction 
with lockable entrances, operable windows, and serviceable finishes.  Provide heated and 
air-conditioned units on foundations adequate for normal loading. 

H. Temporary Toilet Units:  Provide self-contained, single-occupant toilet units of the 
chemical, aerated re-circulation, or combustion type.  Provide units properly vented and 
fully enclosed with a glass-fiber-reinforced polyester shell or similar nonabsorbent 
material. 

I. Fire Extinguishers:  Provide hand-carried, portable, UL-rated, Class A fire extinguishers 
for temporary offices and similar spaces.  In other locations, provide hand-carried, portable, 
UL-rated, Class ABC, dry-chemical extinguishers, or a combination of extinguishers of 
NFPA-recommended classes for the exposures. 

1. Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent, and 
size required by location and class of fire exposure. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Use qualified personnel for installation of temporary facilities.  Locate facilities where they 
will serve the Project adequately and result in minimum interference with performance of 
the Work.  Relocate and modify facilities as required. 

B. Provide each Facility ready for use when needed to avoid delay.  Maintain and modify as 
required.  Do not remove until facilities are no longer needed or are replaced by authorized 
use of completed permanent facilities. 

3.2 TEMPORARY UTILITY INSTALLATION 

A. General:  Engage the appropriate local utility company to install temporary service or 
connect to existing service.  Where company provides only part of the service, provide the 
remainder with matching, compatible materials and equipment.  Comply with company 
recommendations. 

1. Arrange with company and existing users for a time when service can be 
interrupted, if necessary, to make connections for temporary services. 
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2. Provide adequate capacity at each stage of construction.  Prior to temporary utility 
availability, provide trucked-in services. 

3. Obtain easements to bring temporary utilities to the site where the Owner’s 
easements cannot be used for that purpose. 

4. Use Charges:  Cost or use charges for temporary facilities are not chargeable to the 
Owner or Designer.  Neither the Owner nor Designer will accept cost or use 
charges as a basis of claims for Change Order. 

B. Temporary Water Service:  The Owner will provide water for construction purposes from 
the existing building system.  All required temporary extensions shall be provided and 
removed by the Contractor.  Connection points and methods of connection shall be 
designated and approved by the Construction Representative. 

C. Temporary Electric Power Service:  Provide weatherproof, grounded electric power service 
and distribution system of sufficient size, capacity, and power characteristics during 
construction period.  Include meters, transformers, overload-protected disconnects, 
automatic ground-fault interrupters, and main distribution switch gear. 

1. Power Distribution System:  Install wiring overhead and rise vertically where least 
exposed to damage.  Where permitted, wiring circuits not exceeding 125V, AC 
20ampere rating, and lighting circuits may be nonmetallic sheathed cable where 
overhead and exposed for surveillance. 

D. Temporary Electric Power Service:  The Owner will provide electric power for 
construction lighting and power tools.  Contractors using such services shall pay all costs 
of temporary services, circuits, outlet, extensions, etc. 

1. Install and operate temporary lighting that will fulfill security and protection 
requirements without operating the entire system.  Provide temporary lighting that 
will provide adequate illumination for construction operations and traffic 
conditions. 

E. Temporary Heating:  Provide temporary heat required by construction activities for curing 
or drying of completed installations or for protection of installed construction from adverse 
effects of low temperatures or high humidity.  Select safe equipment that will not have a 
harmful effect on completed installations or elements being installed.  Coordinate 
ventilation requirements to produce the ambient condition required and minimize 
consumption of energy. 

1. Heating Facilities:  Except where the Owner authorizes use of the permanent 
system, provide vented, self-contained, LP gas or fuel-oil heaters with individual 
space thermostatic control. 

2. Use of gasoline-burning space heaters, open flame, or salamander heating units is 
prohibited. 

F. Temporary Toilets:  Install self-contained toilet units.  Use of pit-type privies will not be 
permitted.  Comply with regulations and health codes for the type, number, location, 
operation, and maintenance of fixtures and facilities.  Install where facilities will best serve 
the Project’s needs. 

1. Provide separate facilities for male and female personnel. 

2. Provide toilet tissue materials for each facility. 
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G. Provide earthen embankments and similar barriers in and around excavations and subgrade 
construction, sufficient to prevent flooding by runoff of storm water from heavy rains. 

3.3 SUPPORT FACILITIES INSTALLATION 

A. General:  Locate field offices, storage sheds, and other temporary construction and support 
facilities for easy access. 

1. Maintain support facilities until near Substantial Completion.  Remove prior to 
Substantial Completion.  Personnel remaining after Substantial Completion will 
be permitted to use permanent facilities, under conditions acceptable to the Owner. 

B. Storage Facilities:  Limited areas for storage of building materials are available onsite.    
The Contractor shall provide his own security.  Specific locations for storage and craning 
operations will be discussed at the Pre-Bid Meeting and the Pre-Construction Meeting. 

C. Construction Parking:  Parking at the site will be provided in the areas designated at the 
Pre-Construction Meeting. 

D. Construction Parking:  Contractors must be prepared to discuss their storage and parking 
needs at the Pre-Bid Meeting.  Parking for construction personnel cannot be provided 
onsite.  All parking will be offsite.  The Contractor will have to park on the street, in city-
owned lots, or in commercial lots.  Under no circumstances will any vehicle be parked in 
a fire lane.  Parking on lawns shall be prohibited. 

E. Dewatering Facilities and Drains:  For temporary drainage and dewatering facilities and 
operations not directly associated with construction activities included under individual 
Sections, comply with dewatering requirements of applicable Division 2 Sections.  Where 
feasible, utilize the same facilities.  Maintain the site, excavations, and construction free of 
water. 

F. Collection and Disposal of Waste:  Collect waste from construction areas and elsewhere 
daily.  Comply with requirements of NFPA 241 for removal of combustible waste material 
and debris.  Enforce requirements strictly.  Do not hold materials more than seven (7) days 
during normal weather or three (3) days when the temperature is expected to rise above 
80°F (27°C).  Handle hazardous, dangerous, or unsanitary waste materials separately from 
other waste by containerizing properly.  Dispose of material lawfully. 

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Except for use of permanent fire protection as soon as available, do not change over from 
use of temporary security and protection facilities to permanent facilities until Substantial 
Completion, or longer, as requested by the Designer. 

B. Barricades, Warning Signs, and Lights:  Comply with standards and code requirements for 
erection of structurally adequate barricades.  Paint with appropriate colors, graphics, and 
warning signs to inform personnel and the public of the hazard being protected against.  
Where appropriate and needed, provide lighting including flashing red or amber lights. 

C. Environmental Protection:  Provide protection, operate temporary facilities, and conduct 
construction in ways and by methods that comply with environmental regulations and 
minimize the possibility that air, waterways, and subsoil might be contaminated or polluted 
or that other undesirable effects might result.  Avoid use of tools and equipment that 
produce harmful noise.  Restrict use of noisemaking tools and equipment to hours that will 
minimize complaints from persons or firms near the site. 
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3.5 OPERATION, TERMINATION AND REMOVAL 

A. Supervision:  Enforce strict discipline in use of temporary facilities.  Limit availability of 
temporary facilities to essential and intended uses to minimize waste and abuse. 

B. Maintenance:  Maintain facilities in good operating condition until removal.  Protect from 
damage by freezing temperatures and similar elements. 

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 
ventilation, and similar facilities on a 24-hour basis where required to achieve 
indicated results and to avoid possibility of damage. 

2. Protection:  Prevent water-filled piping from freezing.  Maintain markers for 
underground lines.  Protect from damage during excavation operations. 

C. Termination and Removal:  Unless the Designer requests that it be maintained longer, 
remove each temporary facility when the need has ended, when replaced by authorized use 
of a permanent facility, or no later than Substantial Completion.  Complete or, if necessary, 
restore permanent construction that may have been delayed because of interference with 
the temporary facility.  Repair damaged Work, clean exposed surfaces, and replace 
construction that cannot be satisfactorily repaired. 

1. Materials and facilities that constitute temporary facilities are the Contractor’s 
property.  The Owner reserves the right to take possession of project identification 
signs. 

2. At Substantial Completion, clean and renovate permanent facilities used during the 
construction period including, but not limited to, the following: 

END OF SECTION  015000 
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SECTION 017400 – CLEANING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for cleaning during the Project. 

B. Environmental Requirements: Conduct cleaning and waste-disposal operations in compliance 
with local laws and ordinances.  Comply fully with federal and local environmental and anti-
pollution regulations. 

1. Do not dispose of volatile wastes, such as mineral spirits, oil, or paint thinner, in storm or 
sanitary drains. 

2. Burning or burying of debris, rubbish, or other waste material on the premises is not 
permitted. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by the manufacturer or 
fabricator for the surface to be cleaned.  Do not use cleaning agents that are potentially hazardous 
to health or property or that might damage finished surfaces. 

PART 3 - EXECUTION 

3.1 PROGRESS CLEANING 

A. General 

1. Retain all stored items in an orderly arrangement allowing maximum access, not impending 
drainage or traffic, and providing the required protection of materials. 

2. Do not allow the accumulation of scrap, debris, waste material, and other items not required 
for construction of this Work. 

3. At least <once><twice> each month, and more often if necessary, completely remove all 
scrap, debris, and waste material from the job site. 

4. Provide adequate storage for all items awaiting removal from the job site, observing all 
requirements for fire protection and protection of the ecology. 

B. Site:  

1. Daily, inspect the site and pick up all scrap, debris, and waste material.  Remove all such 
items to the place designated for their storage. 

2. Weekly, inspect all arrangements of materials stored on the site.  Re-stack, tidy, or 
otherwise service all material arrangements. 

3. Maintain the site in a neat and orderly condition at all times. 

C. Structures: 
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1. Daily, inspect the structures and pick up all scrap, debris, and waste material.  Remove all 
such items to the place designated for their storage. 

2. Weekly, sweep all interior spaces clean. “Clean,” for the purposes of this paragraph, shall 
be interpreted as meaning free from dust and other material capable of being removed by 
use of reasonable effort and handheld broom. 

3. In preparation for installation of succeeding materials, clean the structures or pertinent 
portions thereof to the degree of cleanliness recommended by the manufacturer of the 
succeeding material, using all equipment and materials required to achieve the required 
cleanliness. 

4. Following the installation of finish floor materials, clean the finish floor daily while work 
is being performed in the space in which finish materials have been installed. “Clean,” for 
the purposes of this subparagraph, shall be interpreted as meaning free from all foreign 
material which, in the opinion of the Construction Representative, may be injurious to the 
finish of the finish floor material. 

3.2 FINAL CLEANING 

A. General:  Provide final cleaning operations when indicated.  Employ experienced workers or 
professional cleaners for final cleaning.  Clean each surface or unit of Work to the condition 
expected from a commercial building cleaning and maintenance program.  Comply with 
manufacturer’s instructions. 

B. Complete the following cleaning operations before requesting inspection for certification of 
Substantial Completion for the entire Project or a portion of the Project. 

1. Clean the Project Site, yard and grounds, in areas disturbed by construction activities, 
including landscape development areas, of rubbish, waste material, litter, and foreign 
substances. 

2. Sweep paved areas broom clean.  Rake grounds that are neither planted nor paved to a 
smooth, even-textured surface. 

3. Remove petrochemical spills, stains, and other foreign deposits. 
4. Remove tools, construction equipment, machinery, and surplus material from the site. 
5. Remove snow and ice to provide safe access to the building. 
6. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free of 

stains, films, and similar foreign substances.  Avoid disturbing natural weathering of 
exterior surfaces.  Restore reflective surfaces to their original condition. 

7. Remove debris and surface dust from limited access spaces, including roofs, plenums, 
shafts, trenches, equipment vaults, manholes, attics, and similar spaces. 

8. Broom clean concrete floors in unoccupied spaces. 
9. Vacuum clean carpet and similar soft surfaces removing debris and excess nap.  Shampoo, 

if required. 
10. Clean transparent material, including mirrors and glass in doors and windows.  Remove 

glazing compounds and other substances that are noticeable vision-obscuring materials. 
Replace chipped or broken glass and other damaged transparent materials.  Polish mirrors 
and glass, taking care not to scratch surfaces. 

11. Remove labels that are not permanent labels. 
12. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.  Replace 

finishes and surfaces that cannot be satisfactorily repaired or restored or that already show 
evidence of repair or restoration. 

a. Do not paint over “UL” and similar labels, including mechanical and electrical 
nameplates. 
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13. Wipe surfaces of mechanical and electrical equipment, elevator equipment, and similar 
equipment.  Remove excess lubrication, paint and mortar droppings, and other foreign 
substances. 

14. Clean plumbing fixtures to a sanitary condition free of stains, including stains resulting 
from water exposure. 

15. Replace disposable air filters and clean permanent air filters.  Clean exposed surfaces of 
diffusers, registers, and grills. 

16. Clean ducts, blowers, and coils if units were operated without filters during construction 
17. Clean, food-service equipment to a sanitary condition, ready and acceptable for its intended 

use. 
18. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.  Replace 

burned-out bulbs and defective and noisy starters in fluorescent and mercury vapor fixtures. 
19. Leave the Project clean and ready for occupancy. 

C. Pest Control:  Engage an experienced, licensed exterminator to make a final inspection and rid 
the Project of rodents, insects, and other pests.  Comply with regulations of local authorities. 

D. Removal of Protection: Remove temporary protection and facilities installed during construction 
to protect previously completed installations during the remainder of the construction period. 

E. Compliances:  Comply with governing regulations and safety standards for cleaning operations.  
Remove waste materials from the site and dispose of lawfully. 

1. Where extra materials of value remain after Final Acceptance by the Owner, they become 
the Owner’s property. 

END OF SECTION 017400 
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SECTION 017900 - DEMONSTRATION AND TRAINING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for instructing Owner's personnel, 
including the following: 

1. Demonstration of operation of systems, subsystems, and equipment. 
2. Training in operation and maintenance of systems, subsystems, and equipment. 
3. Demonstration and training video recordings. 

1.3 INFORMATIONAL SUBMITTALS 

A. Instruction Program: Submit outline of instructional program for demonstration and training, 
including a list of training modules and a schedule of proposed dates, times, length of instruction 
time, and instructors' names for each training module. Include learning objective and outline for 
each training module. 

B. Attendance Record: For each training module, submit list of participants and length of instruction 
time. 

C. Evaluations: For each participant and for each training module, submit results and documentation 
of performance-based test. 

1.4 CLOSEOUT SUBMITTALS 

A. Demonstration and Training Video Recordings: Submit two copies within seven days of end of 
each training module. 

1. Identification: On each copy, provide an applied label with the following information: 

a. Name of Project. 
b. Name and address of videographer. 
c. Name of Architect. 
d. Name of Construction Manager. 
e. Name of Contractor. 
f. Date of video recording. 

2. Transcript: Prepared in PDF electronic format. Include a cover sheet with same label 
information as the corresponding video recording and a table of contents with links to 
corresponding training components. Include name of Project and date of video recording 
on each page. 
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3. At completion of training, submit complete training manual(s) for Owner's use in PDF 
electronic file format on compact disc. 

1.5 QUALITY ASSURANCE 

A. Facilitator Qualifications: A firm or individual experienced in training or educating maintenance 
personnel in a training program similar in content and extent to that indicated for this Project, and 
whose work has resulted in training or education with a record of successful learning 
performance. 

B. Instructor Qualifications: A factory-authorized service representative experienced in operation 
and maintenance procedures and training. 

C. Preinstruction Conference: Conduct conference at Project site to comply with requirements in 
Section 013100 "Coordination". Review methods and procedures related to demonstration and 
training including, but not limited to, the following: 

1. Inspect and discuss locations and other facilities required for instruction. 
2. Review and finalize instruction schedule and verify availability of educational materials, 

instructors' personnel, audiovisual equipment, and facilities needed to avoid delays. 
3. Review required content of instruction. 
4. For instruction that must occur outside, review weather and forecasted weather conditions 

and procedures to follow if conditions are unfavorable. 

1.6 COORDINATION 

A. Coordinate instruction schedule with Owner's operations. Adjust schedule as required to 
minimize disrupting Owner's operations and to ensure availability of Owner's personnel. 

B. Coordinate instructors, including providing notification of dates, times, length of instruction time, 
and course content. 

C. Coordinate content of training modules with content of approved emergency, operation, and 
maintenance manuals. Do not submit instruction program until operation and maintenance data 
has been reviewed and approved by Architect. 

PART 2 - PRODUCTS 

2.1 INSTRUCTION PROGRAM 

A. Program Structure: Develop an instruction program that includes individual training modules for 
each system and for equipment not part of a system, as required by individual Specification 
Sections. 

B. Training Modules: Develop a learning objective and teaching outline for each module. Include a 
description of specific skills and knowledge that participant is expected to master. For each 
module, include instruction for the following as applicable to the system, equipment, or 
component: 

1. Basis of System Design, Operational Requirements, and Criteria: Include the following: 
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a. System, subsystem, and equipment descriptions. 
b. Performance and design criteria if Contractor is delegated design responsibility. 
c. Operating standards. 
d. Regulatory requirements. 
e. Equipment function. 
f. Operating characteristics. 
g. Limiting conditions. 
h. Performance curves. 

2. Documentation: Review the following items in detail: 

a. Emergency manuals. 
b. Operations manuals. 
c. Maintenance manuals. 
d. Project record documents. 
e. Identification systems. 
f. Warranties and bonds. 
g. Maintenance service agreements and similar continuing commitments. 

3. Emergencies: Include the following, as applicable: 

a. Instructions on meaning of warnings, trouble indications, and error messages. 
b. Instructions on stopping. 
c. Shutdown instructions for each type of emergency. 
d. Operating instructions for conditions outside of normal operating limits. 
e. Sequences for electric or electronic systems. 
f. Special operating instructions and procedures. 

4. Operations: Include the following, as applicable: 

a. Startup procedures. 
b. Equipment or system break-in procedures. 
c. Routine and normal operating instructions. 
d. Regulation and control procedures. 
e. Control sequences. 
f. Safety procedures. 
g. Instructions on stopping. 
h. Normal shutdown instructions. 
i. Operating procedures for emergencies. 
j. Operating procedures for system, subsystem, or equipment failure. 
k. Seasonal and weekend operating instructions. 
l. Required sequences for electric or electronic systems. 
m. Special operating instructions and procedures. 

5. Adjustments: Include the following: 

a. Alignments. 
b. Checking adjustments. 
c. Noise and vibration adjustments. 
d. Economy and efficiency adjustments. 
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6. Troubleshooting: Include the following: 

a. Diagnostic instructions. 
b. Test and inspection procedures. 

7. Maintenance: Include the following: 

a. Inspection procedures. 
b. Types of cleaning agents to be used and methods of cleaning. 
c. List of cleaning agents and methods of cleaning detrimental to product. 
d. Procedures for routine cleaning 
e. Procedures for preventive maintenance. 
f. Procedures for routine maintenance. 
g. Instruction on use of special tools. 

8. Repairs: Include the following: 

a. Diagnosis instructions. 
b. Repair instructions. 
c. Disassembly; component removal, repair, and replacement; and reassembly 

instructions. 
d. Instructions for identifying parts and components. 
e. Review of spare parts needed for operation and maintenance. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Assemble educational materials necessary for instruction, including documentation and training 
module. Assemble training modules into a training manual organized in coordination with 
requirements in Section 007213 "General Conditions". 

B. Set up instructional equipment at instruction location. 

3.2 INSTRUCTION 

A. Engage qualified instructors to instruct Owner's personnel to adjust, operate, and maintain 
systems, subsystems, and equipment not part of a system. 

1. Architect will furnish an instructor to describe basis of system design, operational 
requirements, criteria, and regulatory requirements. 

2. Owner will furnish an instructor to describe Owner's operational philosophy. 
3. Owner will furnish Contractor with names and positions of participants. 

B. Scheduling: Provide instruction at mutually agreed on times. For equipment that requires seasonal 
operation, provide similar instruction at start of each season. 

1. Schedule training with Owner with at least seven days' advance notice. 
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C. Training Location and Reference Material: Conduct training on-site in the completed and fully 
operational facility using the actual equipment in-place. Conduct training using final operation 
and maintenance data submittals. 

D. Cleanup: Collect used and leftover educational materials and remove from Project site. Remove 
instructional equipment. Restore systems and equipment to condition existing before initial 
training use. 

3.3 DEMONSTRATION AND TRAINING VIDEO RECORDINGS 

A. General: Engage a qualified commercial videographer to record demonstration and training video 
recordings. Record each training module separately. Include classroom instructions and 
demonstrations, board diagrams, and other visual aids, but not student practice. 

1. At beginning of each training module, record each chart containing learning objective and 
lesson outline. 

B. Video: Provide minimum 640 x 480 video resolution converted to format file type acceptable to 
Owner, on electronic media. 

1. Electronic Media: Read-only format compact disc acceptable to Owner, with commercial-
grade graphic label. 

2. File Hierarchy: Organize folder structure and file locations according to project manual 
table of contents. Provide complete screen-based menu. 

3. File Names: Utilize file names based upon name of equipment generally described in video 
segment, as identified in Project specifications. 

4. Contractor and Installer Contact File: Using appropriate software, create a file for inclusion 
on the Equipment Demonstration and Training DVD that describes the following for each 
Contractor involved on the Project, arranged according to Project table of contents: 

a. Name of Contractor/Installer. 
b. Business address. 
c. Business phone number. 
d. Point of contact. 
e. E-mail address. 

C. Recording: Mount camera on tripod before starting recording, unless otherwise necessary to 
adequately cover area of demonstration and training. Display continuous running time. 

1. Film training session(s) in segments not to exceed 15 minutes. 

a. Produce segments to present a single significant piece of equipment per segment. 
b. Organize segments with multiple pieces of equipment to follow order of Project 

Manual table of contents. 
c. Where a training session on a particular piece of equipment exceeds 15 minutes, stop 

filming and pause training session. Begin training session again upon 
commencement of new filming segment. 

D. Light Levels: Verify light levels are adequate to properly light equipment. Verify equipment 
markings are clearly visible prior to recording. 
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1. Furnish additional portable lighting as required. 

E. Narration: Describe scenes on video recording by audio narration by microphone while video 
recording is recorded. Include description of items being viewed. 

F. Transcript: Provide a transcript of the narration. Display images and running time captured from 
videotape opposite the corresponding narration segment. 

G. Preproduced Video Recordings: Provide video recordings used as a component of training 
modules in same format as recordings of live training. 

END OF SECTION 017900 
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SECTION 311000 - SITE CLEARING 

PART 1 - GENERAL 

1.1  RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY 

A. Section Includes:

1. Protecting existing vegetation to remain.
2. Removing existing vegetation.
3. Clearing and grubbing.
4. Stripping and stockpiling topsoil.
5. Stripping and stockpiling rock.
6. Removing above- and below-grade site improvements.
7. Disconnecting, capping or sealing, and abandoning site utilities in place.
8. Temporary erosion and sedimentation control.

B. Related Requirements:

1. Section 015000 "Temporary Facilities and Controls" for temporary erosion- and
sedimentation-control measures.

1.3 DEFINITIONS 

A. Subsoil: Soil beneath the level of subgrade; soil beneath the topsoil layers of a naturally
occurring soil profile, typified by less than 1 percent organic matter and few soil organisms.

B. Surface Soil: Soil that is present at the top layer of the existing soil profile. In undisturbed areas,
surface soil is typically called "topsoil," but in disturbed areas such as urban environments, the
surface soil can be subsoil.

C. Topsoil: Top layer of the soil profile consisting of existing native surface topsoil or existing in- 
place surface soil; the zone where plant roots grow.

D. Topsoil: Top layer of the soil profile consisting of existing native surface topsoil or existing in- 
place surface soil; the zone where plant roots grow. Its appearance is generally friable, pervious,
and black or a darker shade of brown, gray, or red than underlying subsoil; reasonably free of
subsoil, clay lumps, gravel, and other objects larger than 2 inches (50 mm) in diameter; and free
of weeds, roots, toxic materials, or other nonsoil materials.

E. Plant-Protection Zone: Area surrounding individual trees, groups of trees, shrubs, or other
vegetation to be protected during construction and indicated on Drawings.
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 F. Vegetation: Trees, shrubs, groundcovers, grass, and other plants. 

1.4 
 

PREINSTALLATION MEETINGS 
 A. Preinstallation Conference: Conduct conference at Project site. 

1.5 
 

MATERIAL OWNERSHIP 
 A. Except for materials indicated to be stockpiled or otherwise remain Owner's property, cleared 

materials shall become Contractor's property and shall be removed from Project site. 

1.6 
 

INFORMATIONAL SUBMITTALS 
 A. Existing Conditions: Documentation of existing trees and plantings, adjoining construction, and 

site improvements that establishes preconstruction conditions that might be misconstrued as 
damage caused by site clearing. 

  1. Use sufficiently detailed photographs or video recordings. 
2. Include plans and notations to indicate specific wounds and damage conditions of each 

tree or other plant designated to remain. 
 B. Topsoil stripping and stockpiling program. 
 C. Rock stockpiling program. 
 D. Record Drawings: Identifying and accurately showing locations of capped utilities and other 

subsurface structural, electrical, and mechanical conditions. 
 E. Burning: Burning onsite will not be allowed. 

1.7 
 

QUALITY ASSURANCE 
 A. Topsoil Stripping and Stockpiling Program: Prepare a written program to systematically 

demonstrate the ability of personnel to properly follow procedures and handle materials and 
equipment during the Work. Include dimensioned diagrams for placement and protection of 
stockpiles. 

 B. Rock Stockpiling Program: Prepare a written program to systematically demonstrate the ability 
of personnel to properly follow procedures and handle materials and equipment during the 
Work. Include dimensioned diagrams for placement and protection of stockpiles. 

1.8 
 

FIELD CONDITIONS 
 A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied 

or used facilities during site-clearing operations. 
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1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 
without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed trafficways if required by Owner. 

B. Improvements on Adjoining Property: Authority for performing site clearing indicated on 
property adjoining Owner's property will be obtained by Owner before award of Contract. 

1. Do not proceed with work on adjoining property until directed by Owner. 

C. Utility Locator Service: Notify Missouri One Call for area where Project is located before site 
clearing. 

D. Do not commence site clearing operations until temporary erosion- and sedimentation-control 
measures are in place. 

E. Soil Stripping, Handling, and Stockpiling: Perform only when the soil is dry or slightly moist. 

 
PART 2 - PRODUCTS 

 
2.1 MATERIALS 

A. Satisfactory Soil Material: Requirements for satisfactory soil material are specified in 
Section 312000 "Earth Moving." 

1. Obtain approved borrow soil material off-site when satisfactory soil material is not 
available on-site. 

 
PART 3 - EXECUTION 

 
3.1 PREPARATION 

A. Protect and maintain benchmarks and survey control points from disturbance during 
construction. 

B. Protect existing site improvements to prevent damage during construction. 

1. Restore damaged improvements to their original condition, as acceptable to Owner. 

 
3.2 TEMPORARY EROSION AND SEDIMENTATION CONTROL 

A. Provide temporary erosion and sedimentation control measures to prevent soil erosion and 
discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, 
according to erosion and sedimentation control Drawings and requirements of Owner. 

B. Verify that flows of water redirected from construction areas or generated by construction 
activity do not enter or cross protection zones. 



 

    T251801 / Festus Lagoon 
    Improvements 

311000 - 4          SITE CLEARING 
  

C. Inspect, maintain, and repair erosion- and sedimentation-control measures during construction 
until permanent vegetation has been established. 

D. Remove erosion and sedimentation controls, and restore and stabilize areas disturbed during 
removal. 

 
3.3 EXISTING UTILITIES 

A. Owner will arrange for disconnecting and sealing indicated utilities that serve existing structures 
before site clearing, when requested by Contractor. 

1. Verify that utilities have been disconnected and capped before proceeding with site 
clearing. 

B. Locate, identify, disconnect, and seal or cap utilities indicated to be removed or abandoned in 
place. 

1. Arrange with utility companies to shut off indicated utilities. 
2. Owner will arrange to shut off indicated utilities when requested by Contractor. 

C. Locate, identify, and disconnect utilities indicated to be abandoned in place. 

D. Interrupting Existing Utilities: Do not interrupt utilities serving facilities occupied by Owner or 
others, unless permitted under the following conditions and then only after arranging to provide 
temporary utility services according to requirements indicated: 

1. Notify Owner not less than two days in advance of proposed utility interruptions. 
2. Do not proceed with utility interruptions without Owner’s written permission. 

E. Excavate for and remove underground utilities indicated to be removed. 

 
3.4 CLEARING AND GRUBBING 

A. Remove obstructions, trees, shrubs, and other vegetation and legally dispose of off-site to 
permit installation of new construction. 

1. Do not remove trees, shrubs, and other vegetation indicated to remain or to be relocated. 
2. Grind down stumps and remove roots larger than 2 inches in diameter, obstructions, and 

debris to a depth of 6 inches below exposed subgrade. 

B. Fill depressions caused by clearing and grubbing operations with satisfactory soil material 
unless further excavation or earthwork is indicated. 

1. Place fill material in horizontal layers not exceeding a loose depth of 8 inches and 
compact each layer to a density equal to adjacent original ground. 

 
3.5 TOPSOIL STRIPPING 

A. Remove sod and grass before stripping topsoil. 
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B. Strip topsoil to depth of 6 inches in a manner to prevent intermingling with underlying subsoil 
or other waste materials. 

1. Remove subsoil and nonsoil materials from topsoil, including clay lumps, gravel, and 
other objects larger than 2 inches in diameter; trash, debris, weeds, roots, and other waste 
materials. 

C. Stockpile topsoil away from the edge of excavations without intermixing with subsoil or other 
materials. Grade and shape stockpiles to drain surface water. Cover to prevent windblown dust 
and erosion by water. 

1. Limit height of topsoil stockpiles to 72 inches 
2. Do not stockpile topsoil within protection zones. 
3. Dispose of surplus topsoil. Surplus topsoil is that which exceeds quantity indicated to be 

stockpiled or reused. 
4. Stockpile surplus topsoil to allow for respreading deeper topsoil. 

 
3.6 SITE IMPROVEMENTS 

A. Remove existing above and below grade improvements as indicated and necessary to facilitate 
new construction. 

B. Remove slabs, paving, curbs, gutters, and aggregate base as needed. 

 
3.7 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and waste 
materials including trash and debris, and legally dispose of them off Owner's property. 

 
END OF SECTION 311000 



  
      T251801 / Festus Lagoon  
      Improvements 

312000 - 1          EARTH MOVING 
 

SECTION 312000 – EARTH MOVING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Special Conditions, 
apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Preparing subgrades for parking lots, roads, walkways, paved shoulders and helipads. 
2. Backfilling with aggregate materials such as porous backfill. 
3. Excavating and backfilling trenches for drainage and buried utilities. 

 
B. Related Sections include the following: 

1. Division 32 Section "Turf and Grasses" for finish grading, including placing and preparing 
topsoil for lawns and plantings. 

1.3 DEFINITIONS 

A. Backfill: Soil materials used to fill an excavation. 

1. Initial Backfill: Backfill placed beside and over pipe in a trench, including haunches to 
support sides of pipe. 

2. Final Backfill: Backfill placed over initial backfill to fill a trench. 

B. Bedding Course: Layer placed over the excavated subgrade in a trench before laying pipe. 

C. Borrow: Satisfactory soil imported from on-site for use as fill or backfill. 

D. Drainage Course: Layer supporting slab-on-grade used to minimize capillary flow of pore 
water. 

E. Engineered Fill: Soil materials used to raise existing grades below pavements and structures. 

F. Excavation: Removal of material encountered above subgrade elevations. 

1. Additional Excavation: Excavation below subgrade elevations as directed by Engineer. 
Additional excavation and replacement material will be paid for according to Contract 
provisions for changes in the Work. 

2. Bulk Excavation: Excavations more than 10 feet in width and pits more than 30 feet in 
either length or width. 

3. Unauthorized Excavation: Excavation below subgrade elevations or beyond indicated 
dimensions without direction by Engineer. Unauthorized excavation, as well as remedial 
work directed by Engineer, shall be without additional compensation. 

G. Fill: Soil materials used to raise existing grades. 
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H. Rock: Rock material in beds, ledges, unstratified masses, and conglomerate deposits and 
boulders of rock material 3/4 cu. yd. or more in volume that when tested by an independent 
geotechnical testing agency, according to ASTM D 1586, exceeds a standard penetration 
resistance of 100 blows/2 inches. 

I. Structures: Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and 
electrical appurtenances, or other man-made stationary features constructed above or below the 
ground surface. 

J. Subbase Course: Layer placed between the subgrade and base course for asphalt paving, or layer 
placed between the subgrade and a concrete pavement or walk. 

K. Subgrade: Surface or elevation remaining after completing excavation, or top surface of a fill or 
backfill immediately below subbase, drainage fill, or topsoil materials. 

L. Utilities include on-site underground pipes, conduits, ducts, and cables, as well as underground 
services within buildings. 

1.4 SUBMITTALS 

A. Material Test Reports: From a qualified testing agency indicating and interpreting test results for 
compliance of the following with requirements indicated: 

1. Laboratory compaction curve according to ASTM D 1557 for each on-site or borrow soil 
material proposed for fill and backfill. 

1.5 QUALITY ASSURANCE 

A. Applicable Standards: 

1. American Society for Testing and Materials as referenced. 
2. Missouri Standard Specification for Highway Construction as referenced. 

B. Geotechnical Testing Agency Qualifications: An independent testing agency qualified according 
to ASTM E 329 to conduct soil materials and rock-definition testing, as documented according 
to ASTM D 3740 and ASTM E 548. 

1.6 PROJECT CONDITIONS 

A. Existing Utilities: Do not interrupt utilities serving facilities occupied by Owner or others unless 
permitted in writing by Engineer and then only after arranging to provide temporary utility 
services according to requirements indicated: 

1. Do not proceed with utility interruptions without Engineer's written permission. 
2. Contact utility-locator service for area where Project is located before excavating. 

B. Demolish and completely remove from site existing underground utilities indicated to be 
removed. Coordinate with utility companies to shut off services if lines are active. 

PART 2 - PRODUCTS 

2.1 SOIL MATERIALS 
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A. General: Provide borrowed soil materials when sufficient satisfactory soil materials are not 
available from excavations. 

B. Satisfactory Soils: ASTM D 2487 soil classification groups GW, GP, GM, SW, SP, and SM, or 
a combination of these group symbols; free of rock or gravel larger than 3 inches in any 
dimension, debris, waste, frozen materials, vegetation, and other deleterious matter. 

C. Unsatisfactory Soils: ASTM D 2487 soil classification groups GC, SC, ML, MH, CL, CH, OL, 
OH, and PT, or a combination of these group symbols. 

1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of 
optimum moisture content at time of compaction. 

D. Backfill and Fill: Satisfactory soil materials. 

E. Subbase: Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and 
natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2- inch sieve and 
not more than 12 percent passing a No. 200 sieve. 

F. Engineered Fill: Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch 
sieve and not more than 12 percent passing a No. 200 sieve. 

G. Bedding: Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and 
natural or crushed sand; ASTM D 2940; except with 100 percent passing a 1-inch sieve and not 
more than 8 percent passing a No. 200 sieve. 

H. Drainage Fill: Washed, narrowly graded mixture of crushed stone, or crushed or uncrushed 
gravel; ASTM D 448; coarse-aggregate grading Size 57; with 100 percent passing a 1-1/2- inch 
sieve and 0 to 5 percent passing a No. 8 sieve. 

I. Filter Material: Narrowly graded mixture of natural or crushed gravel, or crushed stone and 
natural sand; ASTM D 448; coarse-aggregate grading Size 67; with 100 percent passing a 1- inch 
sieve and 0 to 5 percent passing a No. 4 sieve. 

J. Impervious Fill: Clayey gravel and sand mixture capable of compacting to a dense state. 

K. Aggregate Base: Naturally or artificial graded mixture of natural or crushed gravel, crushed stone, 
and natural or crushed sand; 2-inch minus crushed quarry rock, and MoDOT Type 1. 

L. Aggregate Surface: Naturally or artificial graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; MoDOT Specification Section 1006-Aggregate for Surfacing, 
Type 5. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by 
settlement, lateral movement, undermining, washout, and other hazards created by earthwork 
operations. 
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B. Protect subgrades and foundation soils against freezing temperatures or frost. Provide protective 
insulating materials as necessary. 

C. Provide erosion-control measures to prevent erosion or displacement of soils and discharge of 
soil-bearing water runoff or airborne dust to adjacent properties and walkways. 

 
3.2 DEWATERING 

A. Prevent surface water and ground water from entering excavations, from ponding on prepared 
subgrades, and from flooding Project site and surrounding area. 

B. Protect subgrades from softening, undermining, washout, and damage by rain or water 
accumulation. 

1. Reroute surface water runoff away from excavated areas. Do not allow water to 
accumulate in excavations. Do not use excavated trenches as temporary drainage ditches. 

2. Install a dewatering system to keep subgrades dry and convey ground water away from 
excavations. Maintain until dewatering is no longer required. 

3.3 EXPLOSIVES 

A. Explosives: Do not use explosives. 
 

3.4 EXCAVATION, GENERAL 

A. Unclassified Excavation: Excavation to subgrade elevations regardless of the character of surface 
and subsurface conditions encountered, including rock, soil materials, and obstructions. 

1. If excavated materials intended for fill and backfill include unsatisfactory soil materials 
and rock, replace with satisfactory soil materials. 

3.5 EXCAVATION FOR TRENCHES 

A. Excavate trenches to indicated gradients, lines, depths, and elevations. 

B. Excavate trenches to uniform widths to provide a working clearance on each side of pipe or 
conduit. Excavate trench walls vertically from trench bottom to 12 inches higher than top of pipe 
or conduit, unless otherwise indicated. 

1. Clearance: As indicated. 

C. Trench Bottoms: Excavate trenches 2 inches deeper than bottom of pipe elevation to allow for 
bedding course. 

1. Excavate trenches 2 inches deeper than elevation required in rock or other unyielding 
bearing material to allow for bedding course. 

3.6 APPROVAL OF SUBGRADE 

A. Notify Engineer when excavations have reached required subgrade. 

B. If Engineer determines that unsatisfactory soil is present, continue excavation and replace with 
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compacted backfill or fill material as directed. 

1. Additional excavation and replacement material will be paid for according to Contract 
provisions for changes in the Work. 

C. Proof roll subgrade with heavy pneumatic-tired equipment to identify soft pockets and areas of 
excess yielding. Do not proof roll wet or saturated subgrades. 

D. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or 
construction activities, as directed by Engineer. 

3.7 UNAUTHORIZED EXCAVATION 

A. Fill unauthorized excavation under pavements and trenches by extending bottom elevation of 
subbase to excavation bottom, without altering top elevation. Lean concrete fill may be used 
when approved by Engineer. 

3.8 STORAGE OF SOIL MATERIALS 

A. Stockpile borrow materials and satisfactory excavated soil materials. Stockpile soil materials 
without intermixing. Place, grade, and shape stockpiles to drain surface water. Cover to prevent 
windblown dust. 

1. Stockpile soil materials away from edge of excavations. Do not store within drip line of 
remaining trees. 

3.9 BACKFILL 

A. Place and compact backfill in excavations promptly, but not before completing the following: 

1. Surveying locations of underground utilities for record documents. 
2. Inspecting and testing underground utilities. 
3. Removing trash and debris. 
4. Removing temporary shoring and bracing, and sheeting. 

 
3.10 TRENCH BACKFILL 

A. Place and compact bedding course on trench bottoms and where indicated. Shape bedding course 
to provide continuous support for bells, joints, and barrels of pipes and for joints, fittings, and 
bodies of conduits. 

B. Place and compact initial backfill of subbase material, free of particles larger than 1 inch, to a 
height of 12 inches over the utility pipe or conduit. 

1. Carefully compact material under pipe haunches and bring backfill evenly up on both sides 
and along the full length of utility piping or conduit to avoid damage or displacement of 
utility system. 

C. Coordinate backfilling with utilities testing. 

D. Fill voids with approved backfill materials while shoring and bracing, and as sheeting is removed. 
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E. Place and compact final backfill of satisfactory soil material to final subgrade. 

3.11 FILL 

A. Preparation: Remove vegetation, topsoil, debris, unsatisfactory soil materials, obstructions, and 
deleterious materials from ground surface before placing fills. 

B. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill 
material will bond with existing material. 

C. Place and compact fill material in layers to required elevations as follows: 

1. Under grass and planted areas, use satisfactory soil material. 
2. Under walks and pavements, use satisfactory soil material. 

3.12 MOISTURE CONTROL 

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill layer before compaction 
to within 3 percent of optimum moisture content. 

1. Do not place backfill or fill material on surfaces that are muddy, frozen, or contain frost or 
ice. 

2. Remove and replace, or scarify and air-dry, otherwise satisfactory soil material that exceeds 
optimum moisture content by 3 percent and is too wet to compact to specified dry unit 
weight. 

3.13 GRADING 

A. General: Uniformly grade areas to a smooth surface, free from irregular surface changes. Comply 
with compaction requirements and grade to cross sections, lines, and elevations indicated. 

1. Provide a smooth transition between adjacent existing grades and new grades. 
2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface 

tolerances. 

B. Site Grading: Slope grades to direct water away from buildings and to prevent ponding. Finish 
subgrades to required elevations within the following tolerances: 

1. Lawn or Unpaved Areas: Plus or minus 1 inch. 
2. Pavements: Plus or minus 1/2 inch. 

3.14 AGGREGATE SURFACE AND BASE COURSES 

A. For roadway and lot, place base course on prepared subgrade and as follows: 

1. Scarify and recompact top 12 inches of existing subgrade. 
2. Install base course on prepared, approved subgrade. 
3. Place surface course material over base. 
4. Compact base and surface courses at optimum moisture content to required grades, lines, 

cross sections, and thickness to not less than 95 percent of maximum dry unit weight 
according to ASTM D 1557. 

5. Shape base and surface to required crown elevations and cross-slope grades. 
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6. When thickness of compacted base or surface course is 6 inches or less, place materials in 
a single layer. 

7. When thickness of compacted subbase or base course exceeds 6 inches, place materials in 
equal layers, with no layer more than 6 inches thick or less than 3 inches thick when 
compacted. 

3.15 PROTECTION 

A. Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion. Keep 
free of trash and debris. 

B. Repair and reestablish grades to specified tolerances where completed or partially completed 
surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent 
construction operations or weather conditions. 

1. Scarify or remove and replace soil material to depth as directed by Engineer; reshape and 
recompact. 

C. Where settling occurs before Project correction period elapses, remove finished surfacing, 
backfill with additional soil material, compact, and reconstruct surfacing. 

1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, 
and eliminate evidence of restoration to the greatest extent possible. 

3.16 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Disposal: Remove waste material, trash, all cleared woody materials, and debris, and legally 
dispose of it off Owner's property. Surplus soil may be disposed of on site. 

END OF SECTION 312000 
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SECTION 321313 - CONCRETE PAVING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

 
1.2 SUMMARY 

A. Section Includes Concrete Paving including the following: 

1. Driveways. 
2. Roadways. 
3. Parking lots. 
4. Curbs and gutters. 
5. Walks. 
6. Helicopter Pads 
7. Concrete Shoulders 

 
1.3 DEFINITIONS 

A. Cementitious Materials: Portland cement alone or in combination with one or more of blended 
hydraulic cement, fly ash, slag cement, and other pozzolans. 

B. W/C Ratio: The ratio by weight of water to cementitious materials. 

 
1.4 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Design Mixtures: For each concrete paving mixture. Include alternate design mixtures when 
characteristics of materials, Project conditions, weather, test results, or other circumstances 
warrant adjustments. 

 
1.5 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For qualified ready-mix concrete manufacturer and testing agency. 

B. Material Certificates: For the following, from manufacturer: 

1. Cementitious materials. 
2. Steel reinforcement and reinforcement accessories. 
3. Admixtures. 
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4. Curing compounds. 
5. Applied finish materials. 

C. Material Test Reports: For each of the following: 

1. Aggregates 

D. Field quality-control reports. 

 
1.6 QUALITY ASSURANCE 

A. Ready-Mix-Concrete Manufacturer Qualifications: A firm experienced in manufacturing ready- 
mixed concrete products and that complies with ASTM C 94/C 94M requirements for 
production facilities and equipment. 

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete 
Production Facilities" (Quality Control Manual - Section 3, "Plant Certification 
Checklist"). 

B. Testing Agency Qualifications: Qualified according to ASTM C 1077 and ASTM E 329 for 
testing indicated. 

1. Personnel conducting field tests shall be qualified as ACI Concrete Field Testing 
Technician, Grade 1, according to ACI CP-1 or an equivalent certification program. 

 
1.7 FIELD CONDITIONS 

A. Cold-Weather Concrete Placement: Protect concrete work from physical damage or reduced 
strength that could be caused by frost, freezing, or low temperatures. Comply with ACI 306.1 
and the following: 

1. When air temperature has fallen to or is expected to fall below 40 deg F, uniformly heat 
water and aggregates before mixing to obtain a concrete mixture temperature of not less 
than 50 deg F and not more than 80 deg F at point of placement. 

2. Do not use frozen materials or materials containing ice or snow. 
3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or 

chemical accelerators unless otherwise specified and approved in design mixtures. 

B. Hot-Weather Concrete Placement: Comply with ACI 301 and as follows when hot-weather 
conditions exist: 

1. Cool ingredients before mixing to maintain concrete temperature below 90 deg F at time 
of placement. Chilled mixing water or chopped ice may be used to control temperature, 
provided water equivalent of ice is calculated in total amount of mixing water. Using 
liquid nitrogen to cool concrete is Contractor's option. 
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PART 2 - PRODUCTS 
 
 

2.1  CONCRETE, GENERAL 

 A. ACI Publications: Comply with ACI 301 unless otherwise indicated. 

2.2 
 

FORMS 

 A. Form Materials: Plywood, metal, metal-framed plywood, or other approved panel-type 
materials to provide full-depth, continuous, straight, and smooth exposed surfaces. 

 B. Form-Release Agent: Commercially formulated form-release agent that will not bond with, 
stain, or adversely affect concrete surfaces and that will not impair subsequent treatments of 
concrete surfaces. 

2.3 
 

STEEL REINFORCEMENT 

 A. Reinforcing Bars: ASTM A 615/A 615M, Grade 60; deformed. 

 B. Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening 
reinforcing bars, welded-wire reinforcement, and dowels in place. Manufacture bar supports 
according to CRSI's "Manual of Standard Practice" from steel wire, plastic, or precast concrete 
of greater compressive strength than concrete specified, and as follows: 

  1. Equip wire bar supports with sand plates or horizontal runners where base material will 
not support chair legs. 

2.4 
 

CONCRETE MATERIALS 

 A. Cementitious Materials: Use the following cementitious materials, of same type, brand, and 
source throughout Project: 

  1. Portland Cement: ASTM C 150/C 150M, gray portland cement Type I. 
2. Fly Ash: ASTM C 618, Class C or Class F. 

 B. Normal-Weight Aggregates: ASTM C 33/C 33M, uniformly graded. Provide aggregates from a 
single source. 

  1. Maximum Coarse-Aggregate Size: 1 inch nominal. 
2. Fine Aggregate: Free of materials with deleterious reactivity to alkali in cement. 

 C. Air-Entraining Admixture: ASTM C 260/C 260M. 

 D. Chemical Admixtures: Admixtures certified by manufacturer to be compatible with other 
admixtures and to contain not more than 0.1 percent water-soluble chloride ions by mass of 
cementitious material. 

  1. Water-Reducing Admixture: ASTM C 494/C 494M, Type A. 
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2. Retarding Admixture: ASTM C 494/C 494M, Type B. 
3. Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type D. 
4. High-Range, Water-Reducing Admixture: ASTM C 494/C 494M, Type F. 
5. High-Range, Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type G. 
6. Plasticizing and Retarding Admixture: ASTM C 1017/C 1017M, Type II. 

E. Water: Potable and complying with ASTM C 94/C 94M. 

 
2.5 CURING MATERIALS 

A. Absorptive Cover: AASHTO M 182, Class 3, burlap cloth made from jute or kenaf, weighing 
approximately 9 oz./sq. yd. dry or cotton mats. 

B. Moisture-Retaining Cover: ASTM C 171, polyethylene film or white burlap-polyethylene sheet. 

C. Water: Potable. 

D. White, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 2, Class B, 
dissipating. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to 
the following: 

a. Anti-Hydro International, Inc. 
b. ChemMasters, Inc. 
c. Dayton Superior. 
d. Euclid Chemical Company (The); an RPM company. 
e. Kaufman Products, Inc. 
f. L&M Construction Chemicals, Inc. 
g. Lambert Corporation. 
h. SpecChem, LLC. 
i. Vexcon Chemicals Inc. 
j. W. R. Meadows, Inc. 

 
2.6 CONCRETE MIXTURES 

A. Prepare design mixtures, proportioned according to ACI 301, for each type and strength of 
normal-weight concrete, and as determined by either laboratory trial mixtures or field 
experience. 

1. Use a qualified independent testing agency for preparing and reporting proposed concrete 
design mixtures for the trial batch method. 

2. When automatic machine placement is used, determine design mixtures and obtain 
laboratory test results that comply with or exceed requirements. 

B. Cementitious Materials: Use fly ash as needed to reduce the total amount of portland cement, 
which would otherwise be used, by not less than 25 percent. Limit percentage, by weight, of 
cementitious materials other than portland cement in concrete as follows: 

http://www.specagent.com/Lookup?ulid=5175
http://www.specagent.com/Lookup?uid=123457048430
http://www.specagent.com/Lookup?uid=123457048431
http://www.specagent.com/Lookup?uid=123457048432
http://www.specagent.com/Lookup?uid=123457048433
http://www.specagent.com/Lookup?uid=123457048426
http://www.specagent.com/Lookup?uid=123457048435
http://www.specagent.com/Lookup?uid=123457048434
http://www.specagent.com/Lookup?uid=123457048427
http://www.specagent.com/Lookup?uid=123457048429
http://www.specagent.com/Lookup?uid=123457048436
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1. Fly Ash: 25 percent. 

C. Add air-entraining admixture at manufacturer's prescribed rate to result in normal-weight 
concrete at point of placement having an air content as follows: 

 
1. Air Content: 6.5 percent plus or minus 1-1/2 percent for 1-inch nominal maximum 

aggregate size. 

D. Limit water-soluble, chloride-ion content in hardened concrete to 0.30 percent by weight of 
cement. 

E. Chemical Admixtures: Use admixtures according to manufacturer's written instructions. 

1. Use plasticizing and retarding admixture in concrete as required for placement and 
workability. 

2. Use water-reducing and retarding admixture when required by high temperatures, low 
humidity, or other adverse placement conditions. 

F. Concrete Mixtures: Normal-weight concrete. 

1. Compressive Strength (28 Days): 4,000 psi. 
2. Maximum W/C Ratio at Point of Placement: 0.50. 
3. Slump Limit: 3 inches, plus or minus 1 inch. 

 
2.7 CONCRETE MIXING 

A. Ready-Mixed Concrete: Measure, batch, and mix concrete materials and concrete according to 
ASTM C 94/C 94M and ASTM C 1116/C 1116M. Furnish batch certificates for each batch 
discharged and used in the Work. 

1. When air temperature is between 85 and 90 deg F, reduce mixing and delivery time from 
1-1/2 hours to 75 minutes; when air temperature is above 90 deg F, reduce mixing and 
delivery time to 60 minutes. 

 
PART 3 - EXECUTION 

 
3.1 EXAMINATION 

A. Examine exposed subgrades and subbase surfaces for compliance with requirements for 
dimensional, grading, and elevation tolerances. 

B. Proof-roll prepared subbase surface below concrete paving to identify soft pockets and areas of 
excess yielding. 

1. Completely proof-roll subbase in one direction. Limit vehicle speed to 3 mph. 
2. Proof-roll with a pneumatic-tired and loaded, 10-wheel, tandem-axle dump truck 

weighing not less than 15 tons. 
3. Correct subbase with soft spots and areas of pumping or rutting exceeding depth of 1/2 

inch according to requirements in Section 312000 "Earth Moving." 
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C. Proceed with installation only after unsatisfactory conditions have been corrected. 

 
3.2 PREPARATION 

A. Remove loose material from compacted subbase surface immediately before placing concrete. 

 
3.3 EDGE FORMS AND SCREED CONSTRUCTION 

A. Set, brace, and secure edge forms, bulkheads, and intermediate screed guides to required lines, 
grades, and elevations. Install forms to allow continuous progress of work and so forms can 
remain in place at least 24 hours after concrete placement. 

B. Clean forms after each use and coat with form-release agent to ensure separation from concrete 
without damage. 

 
3.4 STEEL REINFORCEMENT INSTALLATION 

A. General: Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, and 
supporting reinforcement. 

B. Clean reinforcement of loose rust and mill scale, earth, ice, or other bond-reducing materials. 

C. Arrange, space, and securely tie bars and bar supports to hold reinforcement in position during 
concrete placement. Maintain minimum cover to reinforcement. 

 
3.5 JOINTS 

A. General: Form construction, isolation, and contraction joints and tool edges true to line, with 
faces perpendicular to surface plane of concrete. Construct transverse joints at right angles to 
centerline unless otherwise indicated. 

1. When joining existing paving, place transverse joints to align with previously placed 
joints unless otherwise indicated. 

B. Construction Joints: Set construction joints at side and end terminations of paving and at 
locations where paving operations are stopped for more than one-half hour unless paving 
terminates at isolation joints. 

1. Continue steel reinforcement across construction joints unless otherwise indicated. Do 
not continue reinforcement through sides of paving strips unless otherwise indicated. 

2. Provide tie bars at sides of paving strips where indicated. 
3. Butt Joints: Use bonding agent at joint locations where fresh concrete is placed against 

hardened or partially hardened concrete surfaces. 
4. Keyed Joints: Provide preformed keyway-section forms or bulkhead forms with keys 

unless otherwise indicated. Embed keys at least 1-1/2 inches into concrete. 
5. Doweled Joints: Install dowel bars and support assemblies at joints where indicated. 

Lubricate or coat with asphalt one-half of dowel length to prevent concrete bonding to 
one side of joint. 
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C. Contraction Joints: Form weakened-plane contraction joints, sectioning concrete into areas as 
indicated. Construct contraction joints for a depth equal to at least one-fourth of the concrete 
thickness, as follows: 

1. Sawed Joints: Form contraction joints with power saws equipped with shatterproof 
abrasive or diamond-rimmed blades. Cut 1/8-inch wide joints into concrete when cutting 
action will not tear, abrade, or otherwise damage surface and before developing random 
contraction cracks. 

D. Edging: After initial floating, tool edges of paving, gutters, curbs, and joints in concrete with an 
edging tool to a 1/4-inch radius. Repeat tooling of edges after applying surface 
finishes. Eliminate edging-tool marks on concrete surfaces. 

 
3.6 CONCRETE PLACEMENT 

A. Before placing concrete, inspect and complete formwork installation, steel reinforcement, and 
items to be embedded or cast-in. 

B. Remove snow, ice, or frost from subbase surface and steel reinforcement before placing 
concrete. Do not place concrete on frozen surfaces. 

C. Moisten subbase to provide a uniform dampened condition at time concrete is placed. Do not 
place concrete around manholes or other structures until they are at required finish elevation and 
alignment. 

D. Comply with ACI 301 requirements for measuring, mixing, transporting, and placing concrete. 

E. Do not add water to concrete during delivery or at Project site. Do not add water to fresh 
concrete after testing. 

F. Deposit and spread concrete in a continuous operation between transverse joints. Do not push or 
drag concrete into place or use vibrators to move concrete into place. 

G. Consolidate concrete according to ACI 301 by mechanical vibrating equipment supplemented 
by hand spading, rodding, or tamping. 

1. Consolidate concrete along face of forms and adjacent to transverse joints with an 
internal vibrator. Keep vibrator away from joint assemblies or side forms. Use only 
square-faced shovels for hand spreading and consolidation. Consolidate with care to 
prevent dislocating reinforcement and joint devices. 

H. Screed paving surface with a straightedge and strike off. 

I. Commence initial floating using bull floats or darbies to impart an open-textured and uniform 
surface plane before excess moisture or bleedwater appears on the surface. Do not further 
disturb concrete surfaces before beginning finishing operations or spreading surface treatments. 

 
3.7 FLOAT FINISHING 

A. General: Do not add water to concrete surfaces during finishing operations. 
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B. Float Finish: Begin the second floating operation when bleedwater sheen has disappeared and 
concrete surface has stiffened sufficiently to permit operations. Float surface with power-driven 
floats or by hand floating if area is small or inaccessible to power units. Finish surfaces to true 
planes. Cut down high spots and fill low spots. Refloat surface immediately to uniform granular 
texture. 

1. Burlap Finish: Drag a seamless strip of damp burlap across float-finished concrete, 
perpendicular to line of traffic, to provide a uniform, gritty texture. 

 
3.8 CONCRETE PROTECTION AND CURING 

A. General: Protect freshly placed concrete from premature drying and excessive cold or hot 
temperatures. 

B. Comply with ACI 306.1 for cold-weather protection. 

C. Evaporation Retarder: Apply evaporation retarder to concrete surfaces if hot, dry, or windy 
conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before and during finishing 
operations. Apply according to manufacturer's written instructions after placing, screeding, and 
bull floating or darbying concrete but before float finishing. 

D. Begin curing after finishing concrete but not before free water has disappeared from concrete 
surface. 

E. Curing Methods: Cure concrete by moisture curing, moisture-retaining-cover curing, curing 
compound or a combination of these as follows: 

1. Moisture Curing: Keep surfaces continuously moist for not less than seven days with the 
following materials: 

a. Water. 
b. Continuous water-fog spray. 
c. Absorptive cover, water saturated and kept continuously wet. Cover concrete 

surfaces and edges with 12-inch lap over adjacent absorptive covers. 

2. Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-retaining 
cover, placed in widest practicable width, with sides and ends lapped at least 12 inches, 
and sealed by waterproof tape or adhesive. Immediately repair any holes or tears 
occurring during installation or curing period, using cover material and waterproof tape. 

3. Curing Compound: Apply uniformly in continuous operation by power spray or roller 
according to manufacturer's written instructions. Recoat areas subjected to heavy rainfall 
within three hours after initial application. Maintain continuity of coating, and repair 
damage during curing period. 

 
3.9 PAVING TOLERANCES 

A. Comply with tolerances in ACI 117 and as follows: 

1. Elevation: 1/4 inch. 
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2. Thickness: Plus 3/8 inch, minus 1/4 inch. 
3. Surface: Gap below 10-feet long; unleveled straightedge not to exceed 1/2 inch. 
4. Alignment of Tie-Bar End Relative to Line Perpendicular to Paving Edge: 1/2 inch per 12 

inches of tie bar. 
5. Joint Spacing: 3 inches. 
6. Contraction Joint Depth: Plus 1/4 inch, no minus. 
7. Joint Width: Plus 1/8 inch, no minus. 

 
3.10 FIELD QUALITY CONTROL 

A. Testing Agency: Contractor to engage a qualified testing agency to perform tests and 
inspections. 

B. Testing Services: Testing and inspecting of composite samples of fresh concrete obtained 
according to ASTM C 172/C 172M shall be performed according to the following requirements: 

1. Testing Frequency: Obtain at least one composite sample for each 100 cu. yd. or fraction 
thereof of each concrete mixture placed each day. 

a. When frequency of testing will provide fewer than five compressive-strength tests 
for each concrete mixture, testing shall be conducted from at least five randomly 
selected batches or from each batch if fewer than five are used. 

2. Slump: ASTM C 143/C 143M; one test at point of placement for each composite sample, 
but not less than one test for each day's pour of each concrete mixture. Perform additional 
tests when concrete consistency appears to change. 

3. Air Content: ASTM C 231/C 231M, pressure method; one test for each composite 
sample, but not less than one test for each day's pour of each concrete mixture. 

4. Concrete Temperature: ASTM C 1064/C 1064M; one test hourly when air temperature is 
40 deg F (4.4 deg C) and below and when it is 80 deg F (27 deg C) and above, and one 
test for each composite sample. 

5. Compression Test Specimens: ASTM C 31/C 31M; cast and laboratory cure one set of 
four standard cylinder specimens for each composite sample. 

6. Compressive-Strength Tests: ASTM C 39/C 39M; test one specimen at seven days and 
two specimens at 28 days. 

a. A compressive-strength test shall be the average compressive strength from two 
specimens obtained from same composite sample and tested at 28 days. 

C. Strength of each concrete mixture will be satisfactory if average of any three consecutive 
compressive-strength tests equals or exceeds specified compressive strength and no 
compressive-strength test value falls below specified compressive strength by more than 500 
psi. 

D. Test results shall be reported in writing to Owner, concrete manufacturer, and Contractor within 
48 hours of testing. Reports of compressive-strength tests shall contain Project identification 
name and number, date of concrete placement, name of concrete testing and inspecting agency, 
location of concrete batch in Work, design compressive strength at 28 days, concrete mixture 
proportions and materials, compressive breaking strength, and type of break for both 7- and 28- 
day tests. 
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E. Nondestructive Testing: Impact hammer, sonoscope, or other nondestructive device may be 
permitted by Engineer but will not be used as sole basis for approval or rejection of concrete. 

F. Additional Tests: Testing and inspecting agency shall make additional tests of concrete when 
test results indicate that slump, air entrainment, compressive strengths, or other requirements 
have not been met, as directed by Engineer. 

G. Concrete paving will be considered defective if it does not pass tests and inspections. 

H. Additional testing and inspecting, at Contractor's expense, will be performed to determine 
compliance of replaced or additional work with specified requirements. 

I. Prepare test and inspection reports. 

 
3.11 REPAIR AND PROTECTION 

A. Remove and replace concrete paving that is broken, damaged, or defective or that does not 
comply with requirements in this Section. Remove work in complete sections from joint to joint 
unless otherwise approved by Engineer. 

B. Drill test cores, where directed by Engineer, when necessary to determine magnitude of cracks 
or defective areas. Fill drilled core holes in satisfactory paving areas with portland cement 
concrete bonded to paving with epoxy adhesive. 

C. Protect concrete paving from damage. Exclude traffic from paving for at least 14 days after 
placement. When construction traffic is permitted, maintain paving as clean as possible by 
removing surface stains and spillage of materials as they occur. 

D. Maintain concrete paving free of stains, discoloration, dirt, and other foreign material. Sweep 
paving not more than two days before date scheduled for Substantial Completion inspections. 

 
END OF SECTION 321313 
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SECTION 329200 – TURF AND GRASSES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Special Conditions, apply to 
this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Lawns. 
2. Topsoil and soil amendments. 
3. Fertilizers and mulches. 

B. Related Sections: The following Sections contain requirements that relate to this Section: 

1. Division 31 Section "Earth Moving" for excavation, filling, rough grading, and subsurface 
aggregate drainage and drainage backfill. 

1.3 SUBMITTALS 

A. General: Submit each item in this Article according to the General Conditions of the Contract. 

B. Certification of grass seed from seed vendor for each grass-seed mixture stating the botanical and 
common name and percentage by weight of each species and variety, and percentage of purity, 
germination, and weed seed. Include the year of production and date of packaging. 

1.4 QUALITY ASSURANCE 

A. Installer Qualifications: Engage an experienced Installer who has completed landscaping work similar 
in material, design, and extent to that indicated for this Project and with a record of successful landscape 
establishment. 

B. Testing Agency Qualifications: To qualify for acceptance, an independent testing agency must 
demonstrate to Engineer's satisfaction, based on evaluation of agency-submitted criteria conforming to 
ASTM E 699, that it has the experience and capability to satisfactorily conduct the testing indicated 
without delaying the Work. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Packaged Materials: Deliver packaged materials in containers showing weight, analysis, and name of 
manufacturer. Protect materials from deterioration during delivery and while stored at site. 

B. Seed: Deliver seed in original sealed, labeled, and undamaged containers. 

1.6 PROJECT CONDITIONS 

A. Utilities: Determine location of above grade and underground utilities and perform work in a manner 
which will avoid damage. Hand excavate, as required. Maintain grade stakes until removal is mutually 
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agreed upon by parties concerned. 

B. Excavation: When conditions detrimental to plant growth are encountered, such as rubble fill, adverse 
drainage conditions, or obstructions, notify Engineer before planting. 

1.7 COORDINATION AND SCHEDULING 

A. Coordinate installation of planting materials during normal planting seasons for each type of plant 
material required. 

PART 2 - PRODUCTS 

2.1 GRASS MATERIALS 

A. Grass Seed: Fresh, clean, dry, new-crop seed complying with the Association of Official Seed Analysts' 
"Rules for Testing Seeds" for purity and germination tolerances. 

1. Seed Mixture: Provide seed of grass species and varieties, proportions by weight, and minimum 
percentages of purity, germination, and maximum percentage of weed seed as indicated on 
Schedules at the end of this Section. 

2.2 TOPSOIL 

A. Topsoil: ASTM D 5268, pH range of 5.5 to 7, 4 percent organic material minimum, free of stones 1 
inch or larger in any dimension, and other extraneous materials harmful to plant growth. 

1. Topsoil Source: Reuse surface soil stockpiled on the site. Verify suitability of surface soil to 
produce topsoil meeting requirements and amend when necessary. Supplement with imported 
topsoil when quantities are insufficient. Clean topsoil of roots, plants, sods, stones, clay lumps, 
and other extraneous materials harmful to plant growth. 

2.3 SOIL AMENDMENTS 

A. Lime: ASTM C 602, Class T, agricultural limestone containing a minimum 80 percent calcium 
carbonate equivalent, with a minimum 99 percent passing a No. 8 sieve and a minimum 75 percent 
passing a No. 60 sieve. 

1. Provide lime in the form of dolomitic limestone. 

B. Water: Potable. 

2.4 FERTILIZER 

A. Commercial Fertilizer: Commercial-grade complete fertilizer of neutral character, consisting of fast- 
and slow-release nitrogen, 50 percent derived from natural organic sources of urea-form, phosphorous, 
and potassium in the following composition: 

1. Composition: 1 lb per 1000 sq. ft. of actual nitrogen, 4 percent phosphorous, and 2 percent 
potassium, by weight. 

2. Composition: Nitrogen, phosphorous, and potassium in amounts recommended in soil reports 
from a qualified soil-testing agency. 
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2.5 EROSION-CONTROL MATERIALS 

A. Mulch: Threshed straw of oats, wheat, rye, barley, or rice that is clean and free of seeds, noxious weeds, 
mold, or other objectionable material. 

B. Blankets: Biodegradable wood excelsior, straw, or coconut-fiber mat enclosed in two layers of 
photodegradable plastic mesh. Include manufacturer's biodegradable stakes, 6 inches long. 

PART 3 – EXECUTION 

 
3.1 EXAMINATION 

A. Examine areas to receive landscaping for compliance with requirements and for conditions affecting 
performance of work of this Section. Do not proceed with installation until unsatisfactory conditions 
have been corrected. 

3.2 PLANTING SOIL PREPARATION 

A. Before mixing, clean topsoil of roots, plants, sods, stones, clay lumps, and other extraneous materials 
harmful to plant growth. 

B. Mix soil amendments and fertilizers with topsoil at rates indicated. Delay mixing fertilizer if planting 
does not follow placing of planting soil within a few days. 

C. For lawns, mix planting soil either prior to planting or apply on surface of topsoil and mix thoroughly 
before planting. 

1. Mix lime with dry soil prior to mixing fertilizer. Prevent lime from contacting roots of acid- 
tolerant plants. 

3.3 LAWN PLANTING PREPARATION 

A. Limit subgrade preparation to areas that will be planted in the immediate future. 

B. Loosen subgrade to a minimum depth of 4 inches. Remove stones larger than 1-1/2 inches in any 
dimension and sticks, roots, rubbish, and other extraneous materials. 

C. Spread planting soil mixture to depth required to meet thickness, grades, and elevations shown, after 
light rolling and natural settlement. Do not spread if planting soil or subgrade is frozen. 

D. Grade lawn and grass areas to a smooth, even surface with loose, uniformly fine texture. Roll and rake, 
remove ridges, and fill depressions to meet finish grades. Limit fine grading to areas that can be planted 
in the immediate future. Remove trash, debris, stones larger than 1-1/2 inches in any dimension, and 
other objects that may interfere with planting or maintenance operations. 

E. Moisten prepared lawn areas before planting when soil is dry. Water thoroughly and allow surface to 
dry before planting. Do not create muddy soil. 

F. Restore prepared areas if eroded or otherwise disturbed after fine grading and before planting. 

3.4 SEEDING NEW LAWNS 
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A. Sow seed with a spreader or a seeding machine. Do not broadcast or drop seed when wind velocity 
exceeds 5 mph. Evenly distribute seed by sowing equal quantities in 2 directions at right angles to each 
other. 

1. Do not use wet seed or seed that is moldy or otherwise damaged in transit or storage. 

B. Sow seed at the following rates: 

1. Seeding Rate: 5 to 8 lb per 1000 sq. ft. 

C. Rake seed lightly into top 1/8 inch of topsoil, roll lightly, and water with fine spray. 

D. Protect seeded areas against erosion by spreading straw mulch after completion of seeding operations. 
Spread uniformly at a minimum rate of 2 tons per acre to form a continuous blanket 1-1/2” loose depth 
over seeded areas. Spread by hand, blower, or other suitable equipment. Anchor straw mulch by 
crimping into topsoil with suitable mechanical equipment. 

E. Slopes exceeding 4:1 shall be protected with erosion control blanket. Install per manufacturer’s 
specifications. 

F. Protect seeded areas against hot, dry weather or drying winds by applying peat mulch within 24 hours 
after completion of seeding operations. Soak and scatter uniformly to a depth of 3/16 inch thick and roll 
to a smooth surface. 

3.5 CLEANUP AND PROTECTION 

A. During landscaping, keep pavements clean and work area in an orderly condition. 

B. Protect landscaping from damage due to landscape operations, operations by other contractors and 
trades, and trespassers. Maintain protection during installation and maintenance periods. Treat, repair, 
or replace damaged landscape work as directed. 

3.6 PLANTING SOIL AMENDMENTS SCHEDULE 

A. Lawns: Provide soil amendments in not less than the following quantities: 

1. Weight of commercial fertilizer per 1000 sq. ft. (100 sq. m): Per manufacturer’s 
recommendation. 

3.7 SEED MIXTURES SCHEDULE 

A. Sun and Partial Shade: Provide certified grass-seed blends or mixes, proportioned by weight, as 
follows: 

 
Proportion Name Min. Pct. Germ. Min. Pct. Pure Sd. Max. Pct. Weed 

50 pct. Kentucky bluegrass 80 85 0.50 
 
30 pct. 

(Poa pratensis) 
Chewings red fescue 

 
85 

 
98 

 
0.50 

10 pct. 
(Festuca rubra variety) 
Perennial rye grass 90 98 0.50 

10 pct. 
(Lolium perenne) 
Redtop 85 92 1.00 



 
    T251801 / Festus Lagoon 
    Improvements  

329200 - 5          TURF AND 
GRASSES  

 (Agrostis alba)    

 
B. Heavy Shade: Provide certified grass-seed blends or mixes, proportioned by weight, as follows: 

 
Proportion Name Min. Pct. Germ. Min. Pct. Pure Sd. Max. Pct. Weed Sd. 
50 pct. Chewings red fescue 85 98 0.50 

 (Festuca rubra variety)    
35 pct. Rough bluegrass 80 85 1.00 

 (Poa trivialis)    
15 pct. Redtop 85 92 1.00 

 (Agrostis alba)    

 
END OF SECTION 329200 
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SECTION 444999 
LINEAR LOW DENSITY POLYETHYLENE GEOMEMBRANE 

PART 1 – GENERAL 

1.1 SUMMARY 
Linear Low Density Polyethylene (LLDPE) Geomembranes serve as liners and covers to 
contain water, leachate or other liquids. As a liner they can contain the liquid to prevent 
leakage or environmental impact and as a cover to minimize evaporation or 
contamination. It is of great importance that the LLDPE Geomembrane be free from 
defects and installed without damage. 

 
1.2 DESCRIPTION 

 
A. General: 

 
The purpose of this specification is to provide details of Manufacturing Quality 
Control (MQC), Manufacturing Quality Assurance (MQA), Construction Quality 
Control (CQC), and Construction Quality Assurance (CQA) for the manufacture 
and pre-assembly of geomembrane products. The Contractor shall furnish all 
labor, material, and equipment to install the LLDPE Geomembrane including all 
necessary and incidental items as detailed or required to complete the installation 
in accordance with the Contract Drawing and these Specifications 

 
B. Reference Standards: 

 
Geosynthetic Research Institute Test Method GM17 Test Properties, Testing 

Frequency and Recommended Warranty for 
Linear Low Density Polyethylene (LLDPE) Smooth and Textured 
Geomembranes. 

 
ASTM D5199 Standard Test Method for Measuring the Nominal Thickness of 

Geosynthetics. 

ASTM D1505 Standard Test Method for Density of Plastics by the Density- 
Gradient Technique. 

ASTM 638 Standard Test Method for Tensile Properties of Plastics. 
 

ASTM D751 Standard Test Methods for Coated Fabrics. 
 

ASTM D1004 Standard Test Method for Initial Tear Resistance of Plastic Film 
and Sheeting. 

ASTM D1603 Standard Test Method for Carbon Black Content in Olefin 
Plastics. 

 
ASTM D4833 Standard Test Method for Index Puncture Resistance of 

cocoGeomembranes and Related Products. 
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C. Manufacturers Qualifications: 
 

1. The Manufacturer shall have previously demonstrated his ability to 
produce the required LLDPE Geomembrane. 

2. Manufacturer must be ISO 9001 certified 
 

D. Installer Qualifications: 
 

The LLDPE Geomembrane Installer shall have installed a minimum of 500,000 
ft2 of LLDPE Geomembrane (or similar material). 

E. Warranties: 
 

The manufacturer of the LLDPE Geomembrane will warrant the material to the 
installer on a pro rata basis for up to 20 years after the final acceptance of the 
work, based on thickness, the application and location of the installation. This 
warranty shall include but not be limited to defects related to workmanship and 
manufacturing. 

PART 2 - MATERIALS 
 

2.1. General: 
 

A. The materials supplied under these Specifications shall consist of first-quality 
100% virgin products designed and manufactured specifically for the purpose of 
this work, which shall have been satisfactorily demonstrated, by prior use, to be 
suitable and durable for such purposes. 

2.2. LLDPE Geomembrane Materials: 
 

A. LLDPE Geomembrane shall be manufactured to meet the following 
requirements: 

1. Provide finished product free from holes, pin holes, bubbles, blisters, 
excessive gels, undispersed resins and/or carbon black, or contamination 
by foreign matter. 

2. LLDPE Geomembrane shall be a very flexible Linear Low Density 
Polyethylene Geomembrane containing carbon black for UV stability 
and contain no plasticizers. 

 
B. Approved LLDPE Geomembrane: 

 
1. Rufco 4000B, as manufactured by Raven Industries of Sioux Falls, SD, 

or approved equal. 
 

PART 3 – EXECUTION 
 

3.1 FACTORY FABRICATION 
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A. The LLDPE Geomembrane shall be supplied in panels which shall be of 
maximum size to provide the largest manageable sheet for the fewest seams. 

 
B. Factory seams are produced by thermal sealing methods and shall have a 

minimum seam width of 1 ½ inch. 

C. Factory seams are 100% visually inspected and destructive testing is done to 
verify quality compliance. 

D. Labels on the panels shall identify the thickness, length, width, lot and panel 
numbers, and name of Manufacturer. 

E. Factory pre-assembled panels are accordion folded and rolled on a cardboard 
core. Rolled panels are wrapped in a protective layer for shipment. 

 
3.2 SUBMITTALS 

The Contractor shall submit the following to the CQA Engineer: 
 

A. Pre-Installation Requirements: 
 

Prior to LLDPE Geomembrane installation the Contractor shall submit the 
following: 

 
1. Certificate of Conformance and Sample: Prior to shipping to the site, the 

Contractor shall submit a certificate or affidavit signed by a legally 
authorized official of the Manufacturer for the LLDPE Geomembrane 
attesting that the LLDPE Geomembrane meets the physical and 
manufacturing requirements stated in these Specifications. The 
Contractor shall also submit a sample of the LLDPE Geomembrane to be 
used (sample may be of different color). The sample shall be labeled 
with the product name and be accompanied by the Manufacturer's 
specifications. 

2. Shipping, Handling, and Storage Instructions: The Manufacturer's plan 
for shipping, handling, and storage shall be submitted for review. 

3. Installation Procedures: 
 

Submit installation procedures for carrying out the work. Installation 
procedures to be addressed shall include but not be limited to material 
installation, repair, and protection to be provided in the event of rain or 
strong winds. With regard to protection, the Contractor shall provide a 
plan of anchoring the LLDPE Geomembrane sufficient to satisfy the 
Contractor’s Performance Warranty. This plan shall be approved by the 
Engineer prior to construction. 
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4. Furnish copies of the delivery tickets or other approved receipts as 
evidence for materials received that will be incorporated into the 
construction. 

 
B. Post-Installation Requirements: 

Upon completion of the LLDPE Geomembrane installation, the Contractor shall 
submit the following: 

 
1. Completed material performance warranty. 

3.3 SITE PREPARATION AND INSTALLATION 
 

A. Installation shall be in done in accordance with the manufacturers’ 
Geomembrane Installation Guidelines. 

 
TABLE 1: 

REQUIRED LLDPE GEOMEMBRANE PROPERTIES 40 MIL. 
 

PROPERTY TEST METHOD UNITS MIMIMUM 
ROLL 

AVERAGES 

TYPICAL 
ROLL 

AVERAGES 

Thickness ASTM D5199 Mils 40 41.5 

Density ASTM D1505 g/cm3 .939 max .939 max 

1” strip tensile ASTM D638 Lbf. 152 185 

Tensile elongation ASTM D638 % 800 850 

Hydrostatic 
Resistance 

 
ASTM D751 

 
psi. 

 
230 

 
250 

Puncture 
Resistance 

 
ASTM D4833 

 
Lbf. 

 
60 

 
75 

Tear Resistance ASTM D1004 Lbf. 22 27 

Carbon Black ASTM D1603 % 2.0 2.5 

Bonded Seam 
Strength 

 
ASTM D4545* 

 
Lbf/inch 

 
75 

 
80 
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Seam testing performed at 12” per minute 

Notes: 
1. The Engineer may allow alternates to these requirements.

END OF SECTION 

Seam Peel 
Adhesion ASTM D4545* Lbf/inch 60 69 
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	011000 Summary of Work.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions and Division 1 Specification Sections apply to this Section.

	1.2 WORK COVERED BY CONTRACT DOCUMENTS
	A. The Project consists of <INSERT BRIEF PROJECT DESCRIPTION>.
	1. Project Location: behind maintenance building. 2740 Highway P. Festus, MO 63028.
	2. Owner: State of Missouri, Office of Administration, Division of Facilities Management, Design and Construction, Harry S Truman State Office Building, Post Office Box 809, 301 West High Street, Jefferson City, Missouri 65102.

	B. Contract Documents dated November 25, 2025, were prepared for the Project by Mitch Strother.
	C. The Work consists of repairs to lagoon and land application system.
	1. Dewater and clean out the lagoon and install a membrane liner
	2. Verify land application pump station and system in functioning properly.
	3. All damaged valves, valve boxes, and sprinklers shall be replaced.
	4. Install new plash pads, level gauge, and install rock on lagoon berm.

	D. The Work will be constructed under a single prime contract.

	1.3 WORK UNDER OTHER CONTRACTS
	A. Separate Contract: The Owner has awarded a separate contract for performance of certain construction operations at the site.  Those operations are scheduled to be substantially complete before work under this Contract begins.  The separate contract...
	1. Contract: A separate contract has been awarded to NONE/NOT APPLICABLE to NONE/NOT APPLICABLE

	B. Separate Contract: The Owner has awarded a separate contract for performance of certain construction operations at the site.  Those operations will be conducted simultaneously with work under this contract.  That Contract includes the following:
	1. Contract: A separate contract has been awarded to NONE/NOT APPLICABLE to NONE/NOT APPLICABLE

	C. Cooperate fully with separate contractors so that work under those contracts may be carried out smoothly, without interfering with or delaying work under this Contract.

	1.4 FUTURE WORK
	A. Future Contract:  The Owner has awarded a separate contract for additional work to be performed at the site following Substantial Completion.  Completion of that work depends on successful completion of preparatory work under this Contract.  The Co...
	1. Contract: A separate contract has been awarded to NONE/NOT APPLICABLE to NONE/NOT APPLICABLE


	1.5 WORK SEQUENCE
	A. The Work will be conducted in single phase, work with local staff on moving equipment.
	1. Phase 1 is the entirety of the work.


	1.6 CONTRACTOR USE OF PREMISES
	A. General:  During the construction period the Contractor shall have full use of the premises for construction operations, including use of the site.  The Contractor’s use of the premises limited only by the Owner’s right to perform work or to retain...
	B. to areas within contract limits indicated.  Do not disturb portions of the site beyond the areas in which the Work is indicated.
	1. Owner Occupancy:  Allow for Owner occupancy and use by the public.
	2. Driveways and Entrances: Keep driveways and entrances serving the premises clear and available to the Owner, the Owner’s employees, and emergency vehicles at all times.  Do not use these areas for parking or storage of materials.  Schedule deliveri...

	C. Use of the Existing Building: Maintain the existing building in a weathertight condition throughout the construction period.  Repair damage cause by construction operations. Take all precautions necessary to protect the building and its occupants d...

	1.7 OCCUPANCY REQUIREMENTS
	A. Full Owner Occupancy: The Owner will occupy the site and existing building during the entire construction period.  Cooperate with the Owner during construction operations to minimize conflicts and facilitate owner usage.  Perform the Work so as not...
	B. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and install equipment in completed areas of the building prior to Substantial Completion, provided such occupancy does not interfere with completion of the Work.  Such pla...
	1. The Designer will prepare a Certificate of Partial Occupancy for each specific portion of the Work to be occupied prior to substantial completion.
	2. Prior to partial Owner occupancy, mechanical and electrical systems shall be fully operational.  Required inspections and tests shall have been successfully completed.  Upon occupancy, the Owner will operate and maintain mechanical and electrical s...
	3. Upon occupancy, the Owner will assume responsibility for maintenance and custodial service for occupied portions for the building.



	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION

	012100 Allowances.pdf
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements governing allowances.
	1. Certain items are specified in the Contract Documents by allowances.  Allowances have been established in lieu of additional requirements and to defer selection of actual materials and equipment to a later date when additional information is availa...

	B. Types of allowances include the following:
	1. Lump-sum allowances.
	2. Weather allowances.

	C. Related Sections include the following:
	1. Division 1 Section "Contract Modification Procedures" for procedures for submitting and handling Change Orders for allowances.
	2. Division 1 Section "Unit Prices" for procedures for using unit prices.


	1.3 WEATHER ALLOWANCE
	A. Included within the completion period for this project are a specified number of “bad weather” days (see Schedule of Allowances).
	B. The Contractor’s progress schedule shall clearly indicate the bad weather day allowance as an “activity” or “activities”.  In the event weather conditions preclude performance of critical work activities for 50% or more of the Contractor’s schedule...
	C. The Contractor’s Representative and the Construction Representative shall agree daily on the number of “bad weather” days to be charged against the allowance.  This determination will be documented in writing and be signed by the Contractor and the...
	D. There will be no modification to the time of contract performance due solely to the failure to deplete the “bad weather” day allowance.
	E. Once this allowance is depleted, a no cost Change Order time extension will be executed for “bad weather” days, as defined above, encountered during the remainder of the Project.

	1.4 SELECTION AND PURCHASE
	A. At the earliest practical date after award of the Contract, Designer of the date when final selection and purchase of each product or system described by an allowance must be completed to avoid delaying the Work.
	B. At Designer's request, obtain proposals for each allowance for use in making final selections.  Include recommendations that are relevant to performing the Work.
	C. Purchase products and systems selected by Designer from the designated supplier.

	1.5 SUBMITTALS
	A. Submit proposals for purchase of products or systems included in allowances, in the form specified for Change Orders.
	B. Submit invoices or delivery slips to show actual quantities of materials delivered to the site for use in fulfillment of each allowance.
	C. Coordinate and process submittals for allowance items in same manner as for other portions of the Work.

	1.6 COORDINATION
	A. Coordinate allowance items with other portions of the Work.  Furnish templates as required to coordinate installation.

	1.7 [LUMP-SUM] ALLOWANCES
	A. Unless otherwise indicated, Contractor's costs for receiving and handling at Project site, labor, installation, overhead and profit, and similar costs related to products and materials [selected by Designer] under allowance shall be included as par...

	3.1 EXAMINATION
	A. Examine products covered by an allowance promptly on delivery for damage or defects.  Return damaged or defective products to manufacturer for replacement.

	3.2 PREPARATION
	A. Coordinate materials and their installation for each allowance with related materials and installations to ensure that each allowance item is completely integrated and interfaced with related work.

	3.3 SCHEDULE OF ALLOWANCES
	A. Weather Allowance:  Included within the completion period for this Project __10__“bad weather” days.


	012600 - Contract Modification Procedures.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section specifies administrative and procedural requirements for handling and processing Contract Modifications.
	B. Related Sections include the following:
	1. Division 1, Section 012100 "Allowances" for procedural requirements for handling and processing Allowances.
	2. Division 1, Section 012200 "Unit Prices" for administrative requirements for using Unit Prices.
	3. Division 1, Section 013115 “Project Management Communications” for administrative requirements for communications.
	4. Division 0, Section 007213, Article 3.1 "Acceptable Substitutions" for administrative procedures for handling Requests for Substitutions made after Contract award.
	5. Division 0, Section 007213, Article 4.0 "Changes in the Work" for Change Order requirements.


	1.3 REQUESTS FOR INFORMATION
	A. In the event that the Contractor or Subcontractor, at any tier, determines that some portion of the Drawings, Specifications, or other Contract Documents requires clarification or interpretation, the Contractor shall submit a “Request for Informati...
	B. Responses to RFI shall be issued within ten (10) working days of receipt of the Request from the Contractor unless the Designer determines that a longer time is necessary to provide an adequate response.  If a longer time is determined necessary by...
	C. Responses from the Designer will not change any requirement of the Contract Documents.  In the event the Contractor believes that a response to a RFI will cause a change to the requirements of the Contract Document, the Contractor shall give writte...

	1.4 MINOR CHANGES IN THE WORK
	A. Designer will issue supplemental instructions authorizing Minor Changes in the Work, not involving adjustment to the Contract Amount or the Contract Time, on” Designer’s Supplemental Instructions” (DSI).

	1.5 PROPOSAL REQUESTS
	A. The Designer or Owner Representative will issue a detailed description of proposed Changes in the Work that may require adjustment to the Contract Amount or the Contract Time.  The proposed Change Description will be issued using the “Request for P...
	1. Proposal Requests issued by the Designer or Owner Representative are for information only.  Do not consider them instructions either to stop work in progress or to execute the proposed change.
	2. Within ten (10) working days after receipt of Proposal Request, submit a proposal for the cost adjustments to the Contract Amount and the Contract Time necessary to execute the Change.  The Contractor shall submit his proposal on the appropriate Ch...
	a. A detailed breakdown of costs per Article 4.1 of the General Conditions.
	b. If requesting additional time per Article 4.2 of the General Conditions, include an updated Contractor's Construction Schedule that indicates the effect of the Change including, but not limited to, changes in activity duration, start and finish tim...



	1.6 CHANGE ORDER PROCEDURES
	A. On Owner's approval of a Proposal Request, the Designer or Owner Representative will issue a Change Order for signatures of Owner and Contractor on the “Change Order” form.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	013100 Coordination.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative provisions for coordinating construction operations on Projects including, but not limited to, the following:
	1. Coordination Drawings.
	2. Administrative and supervisory personnel.
	3. Project meetings.

	B. Each Contractor shall participate in coordination requirements.  Certain areas of responsibility will be assigned to a specific Contractor.
	C. Related Sections include the following:
	1. Division 1, Section 013200 "Schedules" for preparing and submitting Contractor's Construction Schedule.
	2. Articles 1.8.B and 1.8.C of Section 007213 "General Conditions" for coordinating meetings onsite.
	3. Article 5.4.H of Section 007213 "General Conditions" for coordinating Closeout of the Contract.


	1.3 COORDINATION
	A. Coordination:  Coordinate construction operations included in different Sections of the Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate construction operations included in different Sections, which ...
	B. Coordination:  Each Contractor shall coordinate its construction operations with those of other contractors and entities to ensure efficient and orderly installation of each part of the Work.  Each Contractor shall coordinate its operations with op...
	1. Schedule construction operations in sequence required to obtain the best results where installation of one part of the Work depends on installation of other components, before or after its own installation.
	2. Coordinate installation of different components with other Contractors to ensure maximum accessibility for required maintenance, service, and repair.
	3. Make adequate provisions to accommodate items scheduled for later installation.
	4. Where availability of space is limited, coordinate installation of different components to ensure maximum performance and accessibility for required maintenance, service, and repair of all components including mechanical and electrical.

	C. Prepare memoranda for distribution to each party involved outlining special procedures required for coordination.  Include such items as required notices, reports, and list of attendees at meetings.
	1. Prepare similar memoranda for Owner and separate Contractors if coordination of their Work is required.

	D. Administrative Procedures:  Coordinate scheduling and timing of required administrative procedures with other construction activities and activities of other Contractors to avoid conflicts and to ensure orderly progress of the Work.  Such administr...
	1. Preparation of Contractor's Construction Schedule.
	2. Preparation of the Schedule of Values.
	3. Installation and removal of temporary facilities and controls.
	4. Delivery and processing of submittals.
	5. Progress meetings.
	6. Preinstallation conferences.
	7. Startup and adjustment of systems.
	8. Project Closeout activities.

	E. Conservation:  Coordinate construction activities to ensure that operations are carried out with consideration given to conservation of energy, water, and materials.
	1. Salvage materials and equipment involved in performance of, but not actually incorporated into, the Work.  Refer to other Sections for disposition of salvaged materials that are designated as Owner's property.


	1.4 SUBMITTALS
	A. Coordination Drawings:  Prepare Coordination Drawings if limited space availability necessitates maximum utilization of space for efficient installation of different components or if coordination is required for installation of products and materia...
	B. Key Personnel Names:  Within fifteen (15) workdays of starting construction operations, submit a list of key personnel assignments including superintendent and other personnel in attendance at Project site.  Identify individuals and their duties an...
	1. Post copies of list in Project meeting room, in temporary field office, and by each temporary telephone.  Keep list current at all times.


	1.5 PROJECT MEETINGS
	A. The Owner’s Construction Representative will schedule a Pre-Construction Meeting prior to beginning of construction.  The date, time, and exact place of this meeting will be determined after Contract Award and notification of all interested parties...
	1. Minutes:  Designer will record and distribute meeting minutes.

	B. Progress Meetings:  The Owner’s Construction Representative will conduct Monthly Progress Meetings as stated in Articles 1.8.B and 1.8.C of Section 007213 “General Conditions”.
	1. Minutes:  Designer will record and distribute to Contractor the meeting minutes.

	C. Preinstallation Conferences:  Contractor shall conduct a preinstallation conference at Project site before each construction activity that requires coordination with other construction.
	1. Attendees:  Installer and representatives of Manufacturers and Fabricators involved in or affected by the installation and its coordination or integration with other materials and installations that have preceded or will follow, shall attend the me...
	2. Agenda:  Review progress of other construction activities and preparations for the particular activity under consideration including requirements for the following:
	a. Contract Documents
	b. Options
	c. Related RFIs
	d. Related Change Orders
	e. Purchases
	f. Deliveries
	g. Submittals
	h. Review of mockups
	i. Possible conflicts
	j. Compatibility problems
	k. Time schedules
	l. Weather limitations
	m. Manufacturer's written recommendations
	n. Warranty requirements
	o. Compatibility of materials
	p. Acceptability of substrates
	q. Temporary facilities and controls
	r. Space and access limitations
	s. Regulations of authorities having jurisdiction
	t. Testing and inspecting requirements
	u. Installation procedures
	v. Coordination with other Work
	w. Required performance results
	x. Protection of adjacent Work
	y. Protection of construction and personnel

	3. Contractor shall record significant conference discussions, agreements, and disagreements including required corrective measures and actions.
	4. Reporting:  Distribute minutes of the meeting to each party present and to parties who should have been present.
	5. Do not proceed with installation if the conference cannot be successfully concluded.  Initiate whatever actions are necessary to resolve impediments to performance of the Work and reconvene the conference at earliest feasible date.
	6. Revise paragraph below if Project requires holding progress meetings at different intervals.  Insert special intervals such as "every third Tuesday" to suit special circumstances.
	7. Project name
	8. Name and address of Contractor
	9. Name and address of Designer
	10. RFI number including RFIs that were dropped and not submitted
	11. RFI description
	12. Date the RFI was submitted
	13. Date Designer's response was received
	14. Identification of related DSI or Proposal Request, as appropriate



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	01320 Schedules-Bar Chart.pdf
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section includes requirements for a Bar Chart Schedule for the project construction activities, schedule of submittals, and schedule for testing.

	PART 2 -  PRODUCTS – (Not Applicable)
	PART 3 -  EXECUTION
	3.1 SUBMITTAL PROCEDURES
	A. The Contractor shall submit to the Designer, within ten (10) working days following the Notice to Proceed, a Progress Schedule including Schedule of Values showing the rate of progress the Contractor agrees to maintain and the order in which he pro...
	1. The Schedule of Values must have the following line items included with the value of the item as indicated below:
	a. O&M’s (Owner’s Manual)
	1) $1,000,000.00 (One million) and under – 2% of the total contract amount
	2) Over $1,000,000.00 (One million) – 1% of the total contract amount

	b. Close Out Documents
	1) $1,000,000.00 (One million) and under – 2% of the total contract amount
	2) Over $1,000,000.00 (One million) – 1% of the total contract amount

	c. General Conditions
	1) No more than 10%



	B. The Contractor shall submit an updated Schedule for presentation at each Monthly Progress Meeting.  The Schedule shall be updated by the Contractor as necessary to reflect the current Schedule and its relationship to the original Schedule.  The upd...
	C. The Contractor shall submit Progress Schedules to Subcontractors to permit coordinating their Progress Schedules to the general construction Work.  The Contractor shall coordinate preparation and processing of Schedules and reports with performance...

	3.2 CONSTRUCTION PROGRESS SCHEDULE – BAR CHART SCHEDULE
	A. Bar-Chart Schedule:  The Contractor shall prepare a comprehensive, fully developed, horizontal bar chart-type Contractor’s Construction Schedule.  The Contractor for general construction shall prepare the Construction Schedule for the entire Projec...
	1. The Contractor shall provide a separate time bar for each significant construction activity.  Provide a continuous vertical line to identify the first working day of each week.
	a. If practical, use the same Schedule of Values breakdown for schedule time bars.

	2. The Contractor shall provide a base activity time bar showing duration for each construction activity.  Each bar is to indicate start and completion dates for the activity.  The Contractor is to place a contrasting bar below each original schedule ...
	3. The Contractor shall prepare the Schedule on a minimal number of separate sheets to readily show the data for the entire construction period.
	4. Secure time commitments for performing critical elements of the Work from parties involved.  Coordinate each element on schedule with other construction activities.  Include minor elements involved in the overall sequence of the Work.  Show each ac...
	5. Coordinate the Contractor’s Construction Schedule with the Schedule of Values, list of subcontracts, Submittal Schedule, progress reports, payment requests, and other required schedules and reports.
	6. Indicate the Intent to Award and the Contract Substantial Completion dates on the schedule.
	7. Requirement for Phased completion
	8. Work by separate Contractors
	9. Work by the Owner
	10. Pre-purchased materials
	11. Coordination with existing construction
	12. Limitations of continued occupancies
	13. Un-interruptible services
	14. Partial Occupancy prior to Substantial Completion
	15. Site restrictions
	16. Provisions for future construction
	17. Seasonal variations
	18. Environmental control

	B. Area Separations: Provide a separate time bar to identify each major area of construction for each major portion of the Work.  For the purposes of this Article, a “major area” is a story of construction, a separate building, or a similar significan...
	1. Indicate where each construction activity within a major area must be sequenced or integrated with other construction activities to provide for the following:
	a. Structural completion.
	b. Permanent space enclosure
	c. Completion of mechanical installation
	d. Completion of the electrical portion of the Work
	e. Substantial Completion



	3.3 SCHEDULE OF SUBMITTALS
	A. Upon acceptance of the Construction Progress Schedule, prepare and submit a complete schedule of submittals.  Coordinate the submittal schedule with Section 013300 SUBMITTALS, the approved Construction Progress Schedule, list of subcontracts, Sched...
	B. Prepare the schedule in chronological order.  Provide the following information
	1. Scheduled date for the first submittal
	2. Related Section number
	3. Submittal category
	4. Name of the Subcontractor
	5. Description of the part of the Work covered
	6. Scheduled date for resubmittal
	7. Scheduled date for the Designer’s final release or approval

	C. Distribution:  Following the Designer’s response to the initial submittal schedule, print and distribute copies to the Designer, Owner, subcontractors, and other parties required to comply with submittal dates indicated.
	1. Post copies in the Project meeting room and temporary field office.
	2. When revisions are made, distribute to the same parties and post in the same locations.  Delete parties from distribution when they have completed their assigned part of the Work and are no longer involved in construction activities.

	D. Schedule Updating:  Revise the schedule after each meeting or other activity where revisions have been recognized or made.  Issue the updated schedule concurrently with the report of each meeting.

	3.4 SCHEDULE OF INSPECTIONS AND TESTS
	A. Prepare a schedule of inspections, tests, and similar services required by the Contract Documents.  Submit the schedule with (15) days of the date established for commencement of the Contract Work.  The Contractor is to notify the testing agency at...
	B. Form:  This schedule shall be in tabular form and shall include, but not be limited to, the following:
	1. Specification Section number
	2. Description of the test
	3. Identification of applicable standards
	4. Identification of test methods
	5. Number of tests required
	6. Time schedule or time span for tests
	7. Entity responsible for performing tests
	8. Requirements for taking samples
	9. Unique characteristics of each service

	C. Distribution:  Distribute the schedule to the Owner, Architect, and each party involved in performance of portions of the Work where inspections and tests are required.



	013300_submittals.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.
	B. Division 1, Section 013115 “Project Management Communications” for administrative requirements for communications.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for submittals required for performance of the Work including the following:
	1. Shop Drawings
	2. Product Data
	3. Samples
	4. Quality Assurance Submittals
	5. Construction Photographs
	6. Operating and Maintenance Manuals
	7. Warranties

	B. Administrative Submittals:  Refer to General and Supplementary Conditions other applicable Division 1 Sections and other Contract Documents for requirements for administrative submittals.  Such submittals include, but are not limited to, the follow...
	1. Construction Progress Schedule including Schedule of Values
	2. Performance and Payment Bonds
	3. Insurance Certificates
	4. Applications for Payment
	5. Certified Payroll Reports
	6. Partial and Final Receipt of Payment and Release Forms
	7. Affidavit – Compliance with Prevailing Wage Law
	8. Record Drawings
	9. Notifications, Permits, etc.

	C. The Contractor is obliged and responsible to check all shop drawings and schedules to assure compliance with contract plans and specifications.  The Contractor is responsible for the content of the shop drawings and coordination with other contract...
	D. The Contractor shall at all times make a copy, of all approved submittals, available on site to the Construction Representative.

	1.3 SUBMITTAL PROCEDURES
	A. The Contractor shall comply with the General and Supplementary Conditions and other applicable sections of the Contract Documents.  The Contractor shall submit, with such promptness as to cause no delay in his work or in that of any other contracto...
	1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.
	2. Coordinate transmittal of different types of submittals for related elements of the Work so processing will not be delayed by the need to review submittals concurrently for coordination.
	a. The Designer reserves the right to withhold action on a submittal requiring coordination with other submittals until all related submittals are received.


	B. Each drawing and/or series of drawings submitted must be accompanied by a letter of transmittal giving a list of the titles and numbers of the drawings.  Each series shall be numbered consecutively for ready reference and each drawing shall be mark...
	1. Date of Submission
	2. Name of Project
	3. Location
	4. Section Number of Specification
	5. State Project Number
	6. Name of Submitting Contractor
	7. Name of Subcontractor
	8. Indicate if Item is submitted as specified or as a substitution


	1.4 SHOP DRAWINGS
	A. Comply with the General Conditions, Article 3.2.
	B. The Contractor shall submit newly prepared information drawn accurately to scale.  Highlight, encircle, or otherwise indicate deviations from the Contract Documents.  Do not reproduce Contract Documents or copy standard information as the basis of ...
	C. Shop Drawings include fabrication and installation drawings, setting diagrams, schedules, patterns, templates, and similar drawings including the following information:
	1. Dimensions
	2. Identification of products and materials included by sheet and detail number
	3. Compliance with specified standards
	4. Notation of coordination requirements
	5. Notation of dimensions established by field measurement
	6. Sheet Size:  Except for templates, patterns and similar full-size Drawings, submit Shop Drawings on sheets at least 8½”x11” but no larger than 36”x48”.


	1.5 PRODUCT DATA
	A. The Contractor shall comply with the General Conditions, Article 3.2.
	B. The Contractor shall collect Product Data into a single submittal for each element of construction or system.  Product Data includes printed information, such as manufacturer’s installation instructions, catalog cuts, standard color charts, roughin...
	1. Mark each copy to show applicable choices and options.  Where printed Product Data includes information on several products that are not required, mark copies to indicate the applicable information including the following information:
	a. Manufacturer’s printed recommendations
	b. Compliance with Trade Association standards
	c. Compliance with recognized Testing Agency standards
	d. Application of Testing Agency labels and seals
	e. Notation of dimensions verified by field measurement
	f. Notation of coordination requirements

	2. Do not submit Product Data until compliance with requirements of the Contract Documents has been confirmed.


	1.6 SAMPLES
	A. The Contractor shall comply with the General Conditions, Article 3.2.
	B. The Contractor shall submit full-size, fully fabricated samples, cured and finished as specified, and physically identical with the material or product proposed.  Samples include partial sections of manufactured or fabricated components, cuts or co...
	1. The Contractor shall mount or display samples in the manner to facilitate review of qualities indicated.  Prepare samples to match the Designer’s sample including the following:
	a. Specification Section number and reference
	b. Generic description of the Sample
	c. Sample source
	d. Product name or name of the Manufacturer
	e. Compliance with recognized standards
	f. Availability and delivery time

	2. The Contractor shall submit samples for review of size, kind, color, pattern, and texture.  Submit samples for a final check of these characteristics with other elements and a comparison of these characteristics between the final submittal and the ...
	a. Where variation in color, pattern, texture, or other characteristic is inherent in the material or product represented, submit at least three (3) multiple units that show approximate limits of the variations.
	b. Refer to other Specification Sections for requirements for samples that illustrate workmanship, fabrication techniques, details of assembly, connections, operation, and similar construction characteristics.
	c. Refer to other Sections for samples to be returned to the Contractor for incorporation in the Work.  Such samples must be undamaged at time of use.  On the transmittal, indicate special requests regarding disposition of sample submittals.
	d. Samples not incorporated into the Work, or otherwise designated as the Owner’s property, are the property of the Contractor and shall be removed from the site prior to Substantial Completion.

	3. Field samples are full-size examples erected onsite to illustrate finishes, coatings, or finish materials and to establish the Project standard.
	a. The Contractor shall comply with submittal requirements to the fullest extent possible.  The Contractor shall process transmittal forms to provide a record of activity.



	1.7 QUALITY ASSURANCE DOCUMENTS
	A. The Contractor shall comply with the General Conditions, Article 3.2
	B. The Contractor shall submit quality control submittals including design data, certifications, manufacturer’s instructions, manufacturer’s field reports, and other quality-control submittals as required under other Sections of the Specifications.
	C. Certifications:  Where other Sections of the Specifications require certification that a product, material, or installation complies with specified requirements, submit a notarized certification from the Manufacturer certifying compliance with spec...
	1. Signature:  Certification shall be signed by an officer of the Manufacturer or other individual authorized to contractually bind the Company.

	D. Inspection and Test Reports:  The Contractor shall submit the required inspection and test reports from independent testing agencies as specified in this Section and in other Sections of the Contract Documents.
	E. Construction Photographs:  The Contractor shall submit record construction photographs as specified in this Section and in other Sections of the Contract Documents.
	1. The Contractor shall submit digital photographs.  The Construction Administrator shall determine the quantity and naming convention at the preconstruction meeting.
	2. The Contractor shall identify each photograph with project name, location, number, date, time, and orientation.
	3. The Contractor shall submit progress photographs monthly unless specified otherwise.  Photographs shall be taken one (1) week prior to submitting.
	4. The Contractor shall take four (4) site photographs from differing directions and a minimum of five (5) interior photographs indicating the relative progress of the Work.


	1.8 OPERATING AND MAINTENANCE MANUALS AND WARRANTIES
	A. The Contractor shall submit all required manufacturer’s operating instructions, maintenance/service manuals, and warranties in accordance with the General Conditions, Article 3.5, and Supplementary Conditions along with this and other Sections of t...


	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION
	3.1 REQUIRED SUBMITTALS
	A. Contractor shall submit the following information for materials and equipment to be provided under this contract.
	(Insert E-Builder Submittals Register)
	https://oa.mo.gov/sites/default/files/E_Builder_Submittals_Register_Template.xlsx



	013513.28 Site Security and Health Requirements (State Fair_Veterans_MONG)_2.pdf
	SECTION 013513.28 - SITE SECURITY AND HEALTH REQUIREMENTS (Veterans, State Fair, MONG)
	PART 1 - GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section includes general Institution rules.
	B. This Section includes requirements for environments that employees are domiciled in, or public participation in program activities in or adjacent to the Scope of Work area:

	1.3 SUBMITTALS
	A. List of required submittals:


	PART 2 - PRODUCTS (Not Applicable)
	PART 3 - EXECUTION
	3.1 ACCESS TO THE SITE
	A. The Contractor shall arrange with Facility Representatives to establish procedures for the controlled entry of workers and materials into the work areas at the Facility.
	B. The Contractor shall establish regular working hours with Facility Representatives. The Contractor must report changes in working hours or overtime to Facility Representatives and obtain approval twenty-four (24) hours ahead of time. The Contractor...
	C. The Contractor shall provide the name and phone number of the Contractor’s employee or agent who is in charge onsite; this individual must be able to be contacted in case of emergency. The Contractor must be able to furnish names and address of all...
	D. All construction personnel shall visibly display issued identification badges

	3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS
	A. The Contractor shall take all necessary precautions to guard against and eliminate possible fire hazards.
	B. The Contractor shall not obstruct streets or walks without permission from the Owner’s Construction Representative and Facility Representatives.
	C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility unless otherwise posted.
	D. The Contractor shall take all necessary, reasonable measures to reduce air and water pollution by any material or equipment used during construction. The Contractor shall keep volatile wastes in covered containers and shall not dispose of volatile ...
	E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all times. The Contractor shall immediately remove all hazardous waste and shall not allow rubbish to accumulate. The Contractor shall provide onsite containers fo...
	F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times, unless written approval is received from the Owner’s Construction Representative and the appropriate Facility Representative at least twenty-four (24) hou...
	G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and readily available upon request at least a day before delivery.
	H. Alcoholic beverages or illegal substances shall not be brought upon the Facility premises. The Contractor’s workers shall not be under the influence of any intoxicating substances while on the Facility premises.

	3.3 SECURITY CLEARANCES AND RESTRICTIONS
	A. FMDC CONTRACTOR BACKGROUND AND ID BADGE PROCESS

	3.4 DISRUPTION OF UTILITIES
	A. The Contractor shall give a minimum of seventy-two (72) hours written notice to the Construction Representative and the Facility Representative before disconnecting electric, gas, water, fire protection, or sewer service to any building.
	B. The Contractor shall give a minimum of seventy-two (72) hours written notice to the Construction Representative and Facility Representative before closing any access drives, and shall make temporary access available, if possible. The Contractor sha...

	3.5 PROTECTION OF PERSONS AND PROPERTY
	A. SAFETY PRECAUTIONS AND PROGRAMS
	B. SAFETY OF PERSONS AND PROPERTY



	015000 Construction Facilities and Temporary Controls.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section includes requirements for construction facilities and temporary controls including temporary utilities, support facilities, security, and protection.
	B. Temporary utilities include, but are not limited to, the following:
	1. Sanitary facilities, including drinking water
	2. Storm and sanitary sewer

	C. Support facilities include, but are not limited to, the following:
	1. Temporary roads and paving
	2. Dewatering facilities and drains
	3. Waste disposal services

	D. Security and protection facilities include, but are not limited to, to following:
	1. Barricades, warning signs, and lights
	2. Environmental protection


	1.3 SUBMITTALS
	A. Temporary Utilities:  Submit reports of tests, inspections, meter readings, and similar procedures performed on temporary utilities.
	B. Implementation and Termination Schedule:  Within (15) days of the date established for commencement of the Work, submit a schedule indicating implementation and termination of each temporary utility.

	1.4 QUALITY ASSURANCE
	A. Regulations:  Comply with industry standards and applicable laws and regulations including, but not limited to, the following:
	1. Building code requirements
	2. Health and safety regulations
	3. Utility company regulations
	4. Police, fire department, and rescue squad rules
	5. Environmental protection regulations

	B. Standards:  Comply with NFPA 241 “Standard for Safeguarding Construction, Alterations, and Demolition Operations”.  ANSI A10 Series standards for “Safety Requirements for Construction and Demolition”, and NECA Electrical Design Library “Temporary E...
	1. Electrical Service:  Comply with NEMA, NECA, and UL standards and regulations for temporary electric service.  Install service in compliance with NFPA 70 “National Electric Code”.

	C. Inspections:  Arrange for authorities having jurisdiction to inspect and test each temporary utility before use.  Obtain required certifications and permits.

	1.5 PROJECT CONDITIONS
	A. Temporary Utilities:  Prepare a schedule indicating dates for implementation and termination of each temporary utility.  At the earliest feasible time, when acceptable to the Owner, change over from use of temporary service to use of permanent serv...
	B. Conditions of Use:  Keep temporary services and facilities clean and neat in appearance.  Operate in a safe and efficient manner.  Relocate temporary services and facilities as the Work progresses.  Do not overload facilities or permit them to inte...


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. General:  Provide new materials.  If acceptable to the Designer, the Contractor may use undamaged, previously used materials in serviceable condition.  Provide materials suitable for use intended.
	B. Lumber and Plywood:  Comply with requirements in Division 6 Section “Rough Carpentry”.
	1. For signs and directory boards, provide exterior-type, Grade B-B high-density concrete form overlay plywood of sized and thicknesses indicated.
	2. For safety barriers, sidewalk bridges, and similar uses, provide minimum 5/8” (16mm) thick exterior plywood.

	C. Open-Mesh Fencing:  Provide 0.120” (3mm) thick, galvanized 2” (50mm) chainlink fabric fencing 6’ (2m) high with galvanized steel pipe posts, 1½” (38mm) ID for line posts and 2½” (64mm) ID for corner posts.

	2.2 EQUIPMENT
	A. General:  Provide new equipment.  If acceptable to the Designer, the Contractor may use undamaged, previously used equipment in serviceable condition.  Provide equipment suitable for use intended.
	B. Water Hoses:  Provide ¾” (19mm), heavy-duty, abrasion-resistant, flexible rubber hoses 100’ (30m) long, with pressure rating greater than the maximum pressure of the water distribution system.  Provide adjustable shutoff nozzles at hose discharge.
	C. Electrical Outlets:  Provide properly configured, NEMA-polarized outlets to prevent insertion of 110 to 120V plugs into higher voltage outlets.  Provide receptacle outlets equipped with ground-fault circuit interrupters, reset button, and pilot lig...
	D. Electrical Power Cords:  Provide grounded extension cords.  Use hard-service cords where exposed to abrasion and traffic.  Provide waterproof connectors to connect separate lengths of electric cords if single lengths will not reach areas where cons...
	E. Lamps and Light Fixtures:  Provide general service incandescent lamps of wattage required for adequate illumination.  Provide guard cages or tempered-glass enclosures where exposed to breakage.  Provide exterior fixture where exposed to moisture.
	F. Heating Units:  Provide temporary heating units that have been tested and labeled by UL, FM, or another recognized trade association related to the type of fuel being consumed.
	G. Temporary Offices:  Provide prefabricated or mobile units or similar job-built construction with lockable entrances, operable windows, and serviceable finishes.  Provide heated and air-conditioned units on foundations adequate for normal loading.
	H. Temporary Toilet Units:  Provide self-contained, single-occupant toilet units of the chemical, aerated re-circulation, or combustion type.  Provide units properly vented and fully enclosed with a glass-fiber-reinforced polyester shell or similar no...
	I. Fire Extinguishers:  Provide hand-carried, portable, UL-rated, Class A fire extinguishers for temporary offices and similar spaces.  In other locations, provide hand-carried, portable, UL-rated, Class ABC, dry-chemical extinguishers, or a combinati...
	1. Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent, and size required by location and class of fire exposure.



	PART 3 -  EXECUTION
	3.1 INSTALLATION
	A. Use qualified personnel for installation of temporary facilities.  Locate facilities where they will serve the Project adequately and result in minimum interference with performance of the Work.  Relocate and modify facilities as required.
	B. Provide each Facility ready for use when needed to avoid delay.  Maintain and modify as required.  Do not remove until facilities are no longer needed or are replaced by authorized use of completed permanent facilities.

	3.2 TEMPORARY UTILITY INSTALLATION
	A. General:  Engage the appropriate local utility company to install temporary service or connect to existing service.  Where company provides only part of the service, provide the remainder with matching, compatible materials and equipment.  Comply w...
	1. Arrange with company and existing users for a time when service can be interrupted, if necessary, to make connections for temporary services.
	2. Provide adequate capacity at each stage of construction.  Prior to temporary utility availability, provide trucked-in services.
	3. Obtain easements to bring temporary utilities to the site where the Owner’s easements cannot be used for that purpose.
	4. Use Charges:  Cost or use charges for temporary facilities are not chargeable to the Owner or Designer.  Neither the Owner nor Designer will accept cost or use charges as a basis of claims for Change Order.

	B. Temporary Water Service:  The Owner will provide water for construction purposes from the existing building system.  All required temporary extensions shall be provided and removed by the Contractor.  Connection points and methods of connection sha...
	C. Temporary Electric Power Service:  Provide weatherproof, grounded electric power service and distribution system of sufficient size, capacity, and power characteristics during construction period.  Include meters, transformers, overload-protected d...
	1. Power Distribution System:  Install wiring overhead and rise vertically where least exposed to damage.  Where permitted, wiring circuits not exceeding 125V, AC 20ampere rating, and lighting circuits may be nonmetallic sheathed cable where overhead ...

	D. Temporary Electric Power Service:  The Owner will provide electric power for construction lighting and power tools.  Contractors using such services shall pay all costs of temporary services, circuits, outlet, extensions, etc.
	1. Install and operate temporary lighting that will fulfill security and protection requirements without operating the entire system.  Provide temporary lighting that will provide adequate illumination for construction operations and traffic conditions.

	E. Temporary Heating:  Provide temporary heat required by construction activities for curing or drying of completed installations or for protection of installed construction from adverse effects of low temperatures or high humidity.  Select safe equip...
	1. Heating Facilities:  Except where the Owner authorizes use of the permanent system, provide vented, self-contained, LP gas or fuel-oil heaters with individual space thermostatic control.
	2. Use of gasoline-burning space heaters, open flame, or salamander heating units is prohibited.

	F. Temporary Toilets:  Install self-contained toilet units.  Use of pit-type privies will not be permitted.  Comply with regulations and health codes for the type, number, location, operation, and maintenance of fixtures and facilities.  Install where...
	1. Provide separate facilities for male and female personnel.
	2. Provide toilet tissue materials for each facility.

	G. Provide earthen embankments and similar barriers in and around excavations and subgrade construction, sufficient to prevent flooding by runoff of storm water from heavy rains.

	3.3 SUPPORT FACILITIES INSTALLATION
	A. General:  Locate field offices, storage sheds, and other temporary construction and support facilities for easy access.
	1. Maintain support facilities until near Substantial Completion.  Remove prior to Substantial Completion.  Personnel remaining after Substantial Completion will be permitted to use permanent facilities, under conditions acceptable to the Owner.

	B. Storage Facilities:  Limited areas for storage of building materials are available onsite.    The Contractor shall provide his own security.  Specific locations for storage and craning operations will be discussed at the Pre-Bid Meeting and the Pre...
	C. Construction Parking:  Parking at the site will be provided in the areas designated at the Pre-Construction Meeting.
	D. Construction Parking:  Contractors must be prepared to discuss their storage and parking needs at the Pre-Bid Meeting.  Parking for construction personnel cannot be provided onsite.  All parking will be offsite.  The Contractor will have to park on...
	E. Dewatering Facilities and Drains:  For temporary drainage and dewatering facilities and operations not directly associated with construction activities included under individual Sections, comply with dewatering requirements of applicable Division 2...
	F. Collection and Disposal of Waste:  Collect waste from construction areas and elsewhere daily.  Comply with requirements of NFPA 241 for removal of combustible waste material and debris.  Enforce requirements strictly.  Do not hold materials more th...

	3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION
	A. Except for use of permanent fire protection as soon as available, do not change over from use of temporary security and protection facilities to permanent facilities until Substantial Completion, or longer, as requested by the Designer.
	B. Barricades, Warning Signs, and Lights:  Comply with standards and code requirements for erection of structurally adequate barricades.  Paint with appropriate colors, graphics, and warning signs to inform personnel and the public of the hazard being...
	C. Environmental Protection:  Provide protection, operate temporary facilities, and conduct construction in ways and by methods that comply with environmental regulations and minimize the possibility that air, waterways, and subsoil might be contamina...

	3.5 OPERATION, TERMINATION AND REMOVAL
	A. Supervision:  Enforce strict discipline in use of temporary facilities.  Limit availability of temporary facilities to essential and intended uses to minimize waste and abuse.
	B. Maintenance:  Maintain facilities in good operating condition until removal.  Protect from damage by freezing temperatures and similar elements.
	1. Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation, and similar facilities on a 24-hour basis where required to achieve indicated results and to avoid possibility of damage.
	2. Protection:  Prevent water-filled piping from freezing.  Maintain markers for underground lines.  Protect from damage during excavation operations.

	C. Termination and Removal:  Unless the Designer requests that it be maintained longer, remove each temporary facility when the need has ended, when replaced by authorized use of a permanent facility, or no later than Substantial Completion.  Complete...
	1. Materials and facilities that constitute temporary facilities are the Contractor’s property.  The Owner reserves the right to take possession of project identification signs.
	2. At Substantial Completion, clean and renovate permanent facilities used during the construction period including, but not limited to, the following:
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for cleaning during the Project.
	B. Environmental Requirements: Conduct cleaning and waste-disposal operations in compliance with local laws and ordinances.  Comply fully with federal and local environmental and anti-pollution regulations.
	1. Do not dispose of volatile wastes, such as mineral spirits, oil, or paint thinner, in storm or sanitary drains.
	2. Burning or burying of debris, rubbish, or other waste material on the premises is not permitted.



	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Cleaning Agents:  Use cleaning materials and agents recommended by the manufacturer or fabricator for the surface to be cleaned.  Do not use cleaning agents that are potentially hazardous to health or property or that might damage finished surfaces.


	PART 3 -  EXECUTION
	3.1 PROGRESS CLEANING
	A. General
	1. Retain all stored items in an orderly arrangement allowing maximum access, not impending drainage or traffic, and providing the required protection of materials.
	2. Do not allow the accumulation of scrap, debris, waste material, and other items not required for construction of this Work.
	3. At least <once><twice> each month, and more often if necessary, completely remove all scrap, debris, and waste material from the job site.
	4. Provide adequate storage for all items awaiting removal from the job site, observing all requirements for fire protection and protection of the ecology.

	B. Site:
	1. Daily, inspect the site and pick up all scrap, debris, and waste material.  Remove all such items to the place designated for their storage.
	2. Weekly, inspect all arrangements of materials stored on the site.  Re-stack, tidy, or otherwise service all material arrangements.
	3. Maintain the site in a neat and orderly condition at all times.

	C. Structures:
	1. Daily, inspect the structures and pick up all scrap, debris, and waste material.  Remove all such items to the place designated for their storage.
	2. Weekly, sweep all interior spaces clean. “Clean,” for the purposes of this paragraph, shall be interpreted as meaning free from dust and other material capable of being removed by use of reasonable effort and handheld broom.
	3. In preparation for installation of succeeding materials, clean the structures or pertinent portions thereof to the degree of cleanliness recommended by the manufacturer of the succeeding material, using all equipment and materials required to achie...
	4. Following the installation of finish floor materials, clean the finish floor daily while work is being performed in the space in which finish materials have been installed. “Clean,” for the purposes of this subparagraph, shall be interpreted as mea...


	3.2 FINAL CLEANING
	A. General:  Provide final cleaning operations when indicated.  Employ experienced workers or professional cleaners for final cleaning.  Clean each surface or unit of Work to the condition expected from a commercial building cleaning and maintenance p...
	B. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion for the entire Project or a portion of the Project.
	1. Clean the Project Site, yard and grounds, in areas disturbed by construction activities, including landscape development areas, of rubbish, waste material, litter, and foreign substances.
	2. Sweep paved areas broom clean.  Rake grounds that are neither planted nor paved to a smooth, even-textured surface.
	3. Remove petrochemical spills, stains, and other foreign deposits.
	4. Remove tools, construction equipment, machinery, and surplus material from the site.
	5. Remove snow and ice to provide safe access to the building.
	6. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free of stains, films, and similar foreign substances.  Avoid disturbing natural weathering of exterior surfaces.  Restore reflective surfaces to their original co...
	7. Remove debris and surface dust from limited access spaces, including roofs, plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.
	8. Broom clean concrete floors in unoccupied spaces.
	9. Vacuum clean carpet and similar soft surfaces removing debris and excess nap.  Shampoo, if required.
	10. Clean transparent material, including mirrors and glass in doors and windows.  Remove glazing compounds and other substances that are noticeable vision-obscuring materials. Replace chipped or broken glass and other damaged transparent materials.  ...
	11. Remove labels that are not permanent labels.
	12. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.  Replace finishes and surfaces that cannot be satisfactorily repaired or restored or that already show evidence of repair or restoration.
	a. Do not paint over “UL” and similar labels, including mechanical and electrical nameplates.

	13. Wipe surfaces of mechanical and electrical equipment, elevator equipment, and similar equipment.  Remove excess lubrication, paint and mortar droppings, and other foreign substances.
	14. Clean plumbing fixtures to a sanitary condition free of stains, including stains resulting from water exposure.
	15. Replace disposable air filters and clean permanent air filters.  Clean exposed surfaces of diffusers, registers, and grills.
	16. Clean ducts, blowers, and coils if units were operated without filters during construction
	17. Clean, food-service equipment to a sanitary condition, ready and acceptable for its intended use.
	18. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.  Replace burned-out bulbs and defective and noisy starters in fluorescent and mercury vapor fixtures.
	19. Leave the Project clean and ready for occupancy.

	C. Pest Control:  Engage an experienced, licensed exterminator to make a final inspection and rid the Project of rodents, insects, and other pests.  Comply with regulations of local authorities.
	D. Removal of Protection: Remove temporary protection and facilities installed during construction to protect previously completed installations during the remainder of the construction period.
	E. Compliances:  Comply with governing regulations and safety standards for cleaning operations.  Remove waste materials from the site and dispose of lawfully.
	1. Where extra materials of value remain after Final Acceptance by the Owner, they become the Owner’s property.




	017900 - Demonstration and Training.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for instructing Owner's personnel, including the following:
	1. Demonstration of operation of systems, subsystems, and equipment.
	2. Training in operation and maintenance of systems, subsystems, and equipment.
	3. Demonstration and training video recordings.


	1.3 INFORMATIONAL SUBMITTALS
	A. Instruction Program: Submit outline of instructional program for demonstration and training, including a list of training modules and a schedule of proposed dates, times, length of instruction time, and instructors' names for each training module. ...
	B. Attendance Record: For each training module, submit list of participants and length of instruction time.
	C. Evaluations: For each participant and for each training module, submit results and documentation of performance-based test.

	1.4 CLOSEOUT SUBMITTALS
	A. Demonstration and Training Video Recordings: Submit two copies within seven days of end of each training module.
	1. Identification: On each copy, provide an applied label with the following information:
	a. Name of Project.
	b. Name and address of videographer.
	c. Name of Architect.
	d. Name of Construction Manager.
	e. Name of Contractor.
	f. Date of video recording.

	2. Transcript: Prepared in PDF electronic format. Include a cover sheet with same label information as the corresponding video recording and a table of contents with links to corresponding training components. Include name of Project and date of video...
	3. At completion of training, submit complete training manual(s) for Owner's use in PDF electronic file format on compact disc.


	1.5 QUALITY ASSURANCE
	A. Facilitator Qualifications: A firm or individual experienced in training or educating maintenance personnel in a training program similar in content and extent to that indicated for this Project, and whose work has resulted in training or education...
	B. Instructor Qualifications: A factory-authorized service representative experienced in operation and maintenance procedures and training.
	C. Preinstruction Conference: Conduct conference at Project site to comply with requirements in Section 013100 "Coordination". Review methods and procedures related to demonstration and training including, but not limited to, the following:
	1. Inspect and discuss locations and other facilities required for instruction.
	2. Review and finalize instruction schedule and verify availability of educational materials, instructors' personnel, audiovisual equipment, and facilities needed to avoid delays.
	3. Review required content of instruction.
	4. For instruction that must occur outside, review weather and forecasted weather conditions and procedures to follow if conditions are unfavorable.


	1.6 COORDINATION
	A. Coordinate instruction schedule with Owner's operations. Adjust schedule as required to minimize disrupting Owner's operations and to ensure availability of Owner's personnel.
	B. Coordinate instructors, including providing notification of dates, times, length of instruction time, and course content.
	C. Coordinate content of training modules with content of approved emergency, operation, and maintenance manuals. Do not submit instruction program until operation and maintenance data has been reviewed and approved by Architect.


	PART 2 -  PRODUCTS
	2.1 INSTRUCTION PROGRAM
	A. Program Structure: Develop an instruction program that includes individual training modules for each system and for equipment not part of a system, as required by individual Specification Sections.
	B. Training Modules: Develop a learning objective and teaching outline for each module. Include a description of specific skills and knowledge that participant is expected to master. For each module, include instruction for the following as applicable...
	1. Basis of System Design, Operational Requirements, and Criteria: Include the following:
	a. System, subsystem, and equipment descriptions.
	b. Performance and design criteria if Contractor is delegated design responsibility.
	c. Operating standards.
	d. Regulatory requirements.
	e. Equipment function.
	f. Operating characteristics.
	g. Limiting conditions.
	h. Performance curves.

	2. Documentation: Review the following items in detail:
	a. Emergency manuals.
	b. Operations manuals.
	c. Maintenance manuals.
	d. Project record documents.
	e. Identification systems.
	f. Warranties and bonds.
	g. Maintenance service agreements and similar continuing commitments.

	3. Emergencies: Include the following, as applicable:
	a. Instructions on meaning of warnings, trouble indications, and error messages.
	b. Instructions on stopping.
	c. Shutdown instructions for each type of emergency.
	d. Operating instructions for conditions outside of normal operating limits.
	e. Sequences for electric or electronic systems.
	f. Special operating instructions and procedures.

	4. Operations: Include the following, as applicable:
	a. Startup procedures.
	b. Equipment or system break-in procedures.
	c. Routine and normal operating instructions.
	d. Regulation and control procedures.
	e. Control sequences.
	f. Safety procedures.
	g. Instructions on stopping.
	h. Normal shutdown instructions.
	i. Operating procedures for emergencies.
	j. Operating procedures for system, subsystem, or equipment failure.
	k. Seasonal and weekend operating instructions.
	l. Required sequences for electric or electronic systems.
	m. Special operating instructions and procedures.

	5. Adjustments: Include the following:
	a. Alignments.
	b. Checking adjustments.
	c. Noise and vibration adjustments.
	d. Economy and efficiency adjustments.

	6. Troubleshooting: Include the following:
	a. Diagnostic instructions.
	b. Test and inspection procedures.

	7. Maintenance: Include the following:
	a. Inspection procedures.
	b. Types of cleaning agents to be used and methods of cleaning.
	c. List of cleaning agents and methods of cleaning detrimental to product.
	d. Procedures for routine cleaning
	e. Procedures for preventive maintenance.
	f. Procedures for routine maintenance.
	g. Instruction on use of special tools.

	8. Repairs: Include the following:
	a. Diagnosis instructions.
	b. Repair instructions.
	c. Disassembly; component removal, repair, and replacement; and reassembly instructions.
	d. Instructions for identifying parts and components.
	e. Review of spare parts needed for operation and maintenance.




	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Assemble educational materials necessary for instruction, including documentation and training module. Assemble training modules into a training manual organized in coordination with requirements in Section 007213 "General Conditions".
	B. Set up instructional equipment at instruction location.

	3.2 INSTRUCTION
	A. Engage qualified instructors to instruct Owner's personnel to adjust, operate, and maintain systems, subsystems, and equipment not part of a system.
	1. Architect will furnish an instructor to describe basis of system design, operational requirements, criteria, and regulatory requirements.
	2. Owner will furnish an instructor to describe Owner's operational philosophy.
	3. Owner will furnish Contractor with names and positions of participants.

	B. Scheduling: Provide instruction at mutually agreed on times. For equipment that requires seasonal operation, provide similar instruction at start of each season.
	1. Schedule training with Owner with at least seven days' advance notice.

	C. Training Location and Reference Material: Conduct training on-site in the completed and fully operational facility using the actual equipment in-place. Conduct training using final operation and maintenance data submittals.
	D. Cleanup: Collect used and leftover educational materials and remove from Project site. Remove instructional equipment. Restore systems and equipment to condition existing before initial training use.

	3.3 DEMONSTRATION AND TRAINING VIDEO RECORDINGS
	A. General: Engage a qualified commercial videographer to record demonstration and training video recordings. Record each training module separately. Include classroom instructions and demonstrations, board diagrams, and other visual aids, but not stu...
	1. At beginning of each training module, record each chart containing learning objective and lesson outline.

	B. Video: Provide minimum 640 x 480 video resolution converted to format file type acceptable to Owner, on electronic media.
	1. Electronic Media: Read-only format compact disc acceptable to Owner, with commercial-grade graphic label.
	2. File Hierarchy: Organize folder structure and file locations according to project manual table of contents. Provide complete screen-based menu.
	3. File Names: Utilize file names based upon name of equipment generally described in video segment, as identified in Project specifications.
	4. Contractor and Installer Contact File: Using appropriate software, create a file for inclusion on the Equipment Demonstration and Training DVD that describes the following for each Contractor involved on the Project, arranged according to Project t...
	a. Name of Contractor/Installer.
	b. Business address.
	c. Business phone number.
	d. Point of contact.
	e. E-mail address.


	C. Recording: Mount camera on tripod before starting recording, unless otherwise necessary to adequately cover area of demonstration and training. Display continuous running time.
	1. Film training session(s) in segments not to exceed 15 minutes.
	a. Produce segments to present a single significant piece of equipment per segment.
	b. Organize segments with multiple pieces of equipment to follow order of Project Manual table of contents.
	c. Where a training session on a particular piece of equipment exceeds 15 minutes, stop filming and pause training session. Begin training session again upon commencement of new filming segment.


	D. Light Levels: Verify light levels are adequate to properly light equipment. Verify equipment markings are clearly visible prior to recording.
	1. Furnish additional portable lighting as required.

	E. Narration: Describe scenes on video recording by audio narration by microphone while video recording is recorded. Include description of items being viewed.
	F. Transcript: Provide a transcript of the narration. Display images and running time captured from videotape opposite the corresponding narration segment.
	G. Preproduced Video Recordings: Provide video recordings used as a component of training modules in same format as recordings of live training.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.
	B. Division 1, Section 013115 “Project Management Communications” for administrative requirements for communications.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for submittals required for performance of the Work including the following:
	1. Shop Drawings
	2. Product Data
	3. Samples
	4. Quality Assurance Submittals
	5. Construction Photographs
	6. Operating and Maintenance Manuals
	7. Warranties

	B. Administrative Submittals:  Refer to General and Supplementary Conditions other applicable Division 1 Sections and other Contract Documents for requirements for administrative submittals.  Such submittals include, but are not limited to, the follow...
	1. Construction Progress Schedule including Schedule of Values
	2. Performance and Payment Bonds
	3. Insurance Certificates
	4. Applications for Payment
	5. Certified Payroll Reports
	6. Partial and Final Receipt of Payment and Release Forms
	7. Affidavit – Compliance with Prevailing Wage Law
	8. Record Drawings
	9. Notifications, Permits, etc.

	C. The Contractor is obliged and responsible to check all shop drawings and schedules to assure compliance with contract plans and specifications.  The Contractor is responsible for the content of the shop drawings and coordination with other contract...
	D. The Contractor shall at all times make a copy, of all approved submittals, available on site to the Construction Representative.

	1.3 SUBMITTAL PROCEDURES
	A. The Contractor shall comply with the General and Supplementary Conditions and other applicable sections of the Contract Documents.  The Contractor shall submit, with such promptness as to cause no delay in his work or in that of any other contracto...
	1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.
	2. Coordinate transmittal of different types of submittals for related elements of the Work so processing will not be delayed by the need to review submittals concurrently for coordination.
	a. The Designer reserves the right to withhold action on a submittal requiring coordination with other submittals until all related submittals are received.


	B. Each drawing and/or series of drawings submitted must be accompanied by a letter of transmittal giving a list of the titles and numbers of the drawings.  Each series shall be numbered consecutively for ready reference and each drawing shall be mark...
	1. Date of Submission
	2. Name of Project
	3. Location
	4. Section Number of Specification
	5. State Project Number
	6. Name of Submitting Contractor
	7. Name of Subcontractor
	8. Indicate if Item is submitted as specified or as a substitution


	1.4 SHOP DRAWINGS
	A. Comply with the General Conditions, Article 3.2.
	B. The Contractor shall submit newly prepared information drawn accurately to scale.  Highlight, encircle, or otherwise indicate deviations from the Contract Documents.  Do not reproduce Contract Documents or copy standard information as the basis of ...
	C. Shop Drawings include fabrication and installation drawings, setting diagrams, schedules, patterns, templates, and similar drawings including the following information:
	1. Dimensions
	2. Identification of products and materials included by sheet and detail number
	3. Compliance with specified standards
	4. Notation of coordination requirements
	5. Notation of dimensions established by field measurement
	6. Sheet Size:  Except for templates, patterns and similar full-size Drawings, submit Shop Drawings on sheets at least 8½”x11” but no larger than 36”x48”.


	1.5 PRODUCT DATA
	A. The Contractor shall comply with the General Conditions, Article 3.2.
	B. The Contractor shall collect Product Data into a single submittal for each element of construction or system.  Product Data includes printed information, such as manufacturer’s installation instructions, catalog cuts, standard color charts, roughin...
	1. Mark each copy to show applicable choices and options.  Where printed Product Data includes information on several products that are not required, mark copies to indicate the applicable information including the following information:
	a. Manufacturer’s printed recommendations
	b. Compliance with Trade Association standards
	c. Compliance with recognized Testing Agency standards
	d. Application of Testing Agency labels and seals
	e. Notation of dimensions verified by field measurement
	f. Notation of coordination requirements

	2. Do not submit Product Data until compliance with requirements of the Contract Documents has been confirmed.


	1.6 SAMPLES
	A. The Contractor shall comply with the General Conditions, Article 3.2.
	B. The Contractor shall submit full-size, fully fabricated samples, cured and finished as specified, and physically identical with the material or product proposed.  Samples include partial sections of manufactured or fabricated components, cuts or co...
	1. The Contractor shall mount or display samples in the manner to facilitate review of qualities indicated.  Prepare samples to match the Designer’s sample including the following:
	a. Specification Section number and reference
	b. Generic description of the Sample
	c. Sample source
	d. Product name or name of the Manufacturer
	e. Compliance with recognized standards
	f. Availability and delivery time

	2. The Contractor shall submit samples for review of size, kind, color, pattern, and texture.  Submit samples for a final check of these characteristics with other elements and a comparison of these characteristics between the final submittal and the ...
	a. Where variation in color, pattern, texture, or other characteristic is inherent in the material or product represented, submit at least three (3) multiple units that show approximate limits of the variations.
	b. Refer to other Specification Sections for requirements for samples that illustrate workmanship, fabrication techniques, details of assembly, connections, operation, and similar construction characteristics.
	c. Refer to other Sections for samples to be returned to the Contractor for incorporation in the Work.  Such samples must be undamaged at time of use.  On the transmittal, indicate special requests regarding disposition of sample submittals.
	d. Samples not incorporated into the Work, or otherwise designated as the Owner’s property, are the property of the Contractor and shall be removed from the site prior to Substantial Completion.

	3. Field samples are full-size examples erected onsite to illustrate finishes, coatings, or finish materials and to establish the Project standard.
	a. The Contractor shall comply with submittal requirements to the fullest extent possible.  The Contractor shall process transmittal forms to provide a record of activity.



	1.7 QUALITY ASSURANCE DOCUMENTS
	A. The Contractor shall comply with the General Conditions, Article 3.2
	B. The Contractor shall submit quality control submittals including design data, certifications, manufacturer’s instructions, manufacturer’s field reports, and other quality-control submittals as required under other Sections of the Specifications.
	C. Certifications:  Where other Sections of the Specifications require certification that a product, material, or installation complies with specified requirements, submit a notarized certification from the Manufacturer certifying compliance with spec...
	1. Signature:  Certification shall be signed by an officer of the Manufacturer or other individual authorized to contractually bind the Company.

	D. Inspection and Test Reports:  The Contractor shall submit the required inspection and test reports from independent testing agencies as specified in this Section and in other Sections of the Contract Documents.
	E. Construction Photographs:  The Contractor shall submit record construction photographs as specified in this Section and in other Sections of the Contract Documents.
	1. The Contractor shall submit digital photographs.  The Construction Administrator shall determine the quantity and naming convention at the preconstruction meeting.
	2. The Contractor shall identify each photograph with project name, location, number, date, time, and orientation.
	3. The Contractor shall submit progress photographs monthly unless specified otherwise.  Photographs shall be taken one (1) week prior to submitting.
	4. The Contractor shall take four (4) site photographs from differing directions and a minimum of five (5) interior photographs indicating the relative progress of the Work.


	1.8 OPERATING AND MAINTENANCE MANUALS AND WARRANTIES
	A. The Contractor shall submit all required manufacturer’s operating instructions, maintenance/service manuals, and warranties in accordance with the General Conditions, Article 3.5, and Supplementary Conditions along with this and other Sections of t...


	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION
	3.1 REQUIRED SUBMITTALS
	A. Contractor shall submit the following information for materials and equipment to be provided under this contract.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.
	B. Division 1, Section 013300 - Submittals
	C. Division 1, Section 012600 – Contract Modification Procedures

	1.2 SUMMARY
	A. Project Management Communications: The Contractor shall use the Internet web-based project management communications tool, Trimble Unity Construct® (Formerly eBuilder) ASP software, and protocols included in that software during this project. The u...
	1. Project management communications is available through Trimble Unity Construct® (Formerly eBuilder) as provided by "Trimble Unity Construct®" in the form and manner required by the Owner.
	2. The project communications database is on-line and fully functional. User registration, electronic and computer equipment, and Internet connections are the responsibility of each project participant. The sharing of user accounts is prohibited

	B. Support: Trimble Unity Construct® (Formerly eBuilder) will provide on-going support through on-line help files.
	C. Copyrights and Ownership: Nothing in this specification or the subsequent communications supersedes the parties’ obligations and rights for copyright or document ownership as established by the Contract Documents. The use of CAD/BIM files, processe...
	D. Purpose: The intent of using Trimble Unity Construct®(Formerly eBuilder) is to improve project work efforts by promoting timely initial communications and responses.  Secondly, to reduce the number of paper documents while providing improved record...
	E. Authorized Users: Access to the web site will be by individuals who are authorized users.
	1. Individuals shall complete the Trimble Unity Construct  (Formerly eBuilder) New Company/User Request Form located at the following web site: https://oa.mo.gov/facilities/vendor-links/contractor-forms.  Completed forms shall be emailed to the follow...
	2. Authorized users will be contacted directly and assigned a temporary user password.
	3. Individuals shall be responsible for the proper use of their passwords and access to data as agents of the company in which they are employed.

	F. Administrative Users: Administrative users have access and control of user licenses and all posted items. DO NOT POST PRIVATE OR YOUR COMPANY CONFIDENTIAL ITEMS IN THE DATABASE! Improper or abusive language toward any party or repeated posting of i...
	G. Communications: The use of fax, email and courier communication for this project is discouraged in favor of using Trimble Unity Construct® (Formerly eBuilder) to send messages. Communication functions are as follows:
	1. Document Integrity and Revisions:
	a. Documents, comments, drawings and other records posted to the system shall remain for the project record.  The authorship time and date shall be recorded for each document submitted to the system. Submitting a new document or record with a unique I...
	b. The system shall make it easy to identify revised or superseded documents and their predecessors.
	c. Server or Client-side software enhancements during the life of the project shall not alter or restrict the content of data published by the system.  System upgrades shall not affect access to older documents or software.

	2. Document Security:
	a. The system shall provide a method for communication of documents.  Documents shall allow security group assignment to respect the contractual parties communication except for Administrative Users. DO NOT POST PRIVATE OR YOUR COMPANY CONFIDENTIAL IT...

	3. Document Integration:
	a. Documents of various types shall be logically related to one another and discoverable.  For example, requests for information, daily field reports, supplemental sketches and photographs shall be capable of reference as related records.

	4. Reporting:
	a. The system shall be capable of generating reports for work in progress, and logs for each document type. Summary reports generated by the system shall be available for team members.

	5. Notifications and Distribution:
	a. Document distribution to project members shall be accomplished both within the extranet system and via email as appropriate.  Project document distribution to parties outside of the project communication system shall be accomplished by secure email...

	6. Required Document Types:
	a. RFI, Request for Information.
	b. Submittals, including record numbering by drawing and specification section.
	c. Transmittals, including record of documents and materials delivered in hard copy.
	d. Meeting Minutes.
	e. Application for Payments (Draft or Pencil).
	f. Review Comments.
	g. Field Reports.
	h. Construction Photographs.
	i. Drawings.
	j. Supplemental Sketches.
	k. Schedules.
	l. Specifications.
	m. Request for Proposals
	n. Designer’s Supplemental Instructions
	o. Punch Lists


	H. Record Keeping: Except for paper documents, which require original signatures and large format documents (greater than 8½ x 11 inches), all other 8½ x 11 inches documents shall be submitted by transmission in electronic form to the Trimble Unity Co...
	a. The Owner and his representatives, the Designer and his consultants, and the Contractor and his Subcontractors and suppliers at every tier shall respond to documents received in electronic form on the web site and consider them as if received in pa...
	b. The Owner and his representatives, the Designer and his consultants, and the Contractor and his Subcontractors and suppliers at every tier reserves the right to and shall reply or respond by transmissions in electronic form on the web site to docum...
	c. The Owner and his representatives, the Designer and his consultants, and the Contractor and his Subcontractors and suppliers at every tier reserves the right to and shall copy any paper document into electronic form and make same available on the w...

	I. Minimum Equipment and Internet Connection: In addition to other requirements specified in this Section, the Owner and his representatives, the Construction Manager and his representatives, the Architect and his consultants, and the Contractor and h...
	1. Providing suitable computer systems for each licensed user at the users normal work location0F  with high-speed Internet access, i.e. DSL, local cable company's Internet connection, or T1 connection.
	2. Each of the above referenced computer systems shall have the following minimum system1F  and software requirements:
	a. Desktop configuration (Laptop configurations are similar and should be equal to or exceed desktop system.)
	1) Operating System: Windows XP or newer
	2) Internet Browser: Internet Explorer 6.01SP2+ (Recommend IE7.0+)
	3) Minimum Recommend Connection Speed: 256K or above
	4) Processor Speed: 1 Gigahertz and above
	5) RAM: 512 mb
	6) Operating system and software shall be properly licensed.
	7) Internet Explorer version 7 (current version is a free distribution for download). This specification is not intended to restrict the host server or client computers provided that industry standard HTTP clients may access the published content.
	8) Adobe Acrobat Reader (current version is a free distribution for download).
	9) Users should have the standard Microsoft Office Suite (current version must be purchased) or the equivalent.
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