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SECTION 000115 — LIST OF DRAWINGS

PART 1 - GENERAL

1.1

1.2

PART 2 - PRODUCTS (NOT APPLICABLE)

RELATED DOCUMENTS

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

SUMMARY

A. This Section provides a comprehensive list of the drawings that comprise the Bid
Documents for this project.

PART 3 - EXECUTION

3.1

LIST OF DRAWINGS
A. The following list of drawings is a part of the Bid Documents:
TITLE SHEET # DATE

1. Cover Sheet Sheet G-001 06/21/2024
2. General Information Sheet G-002 06/21/2024
3. General Information Sheet G-003 06/21/2024
4. Demolition Plan Sheet C-101 06/21/2024
5. Site Plan Sheet C-201 06/21/2024
6. Details Sheet C-501 06/21/2024
7. Details Sheet C-502 06/21/2024
8. Details Sheet C-503 06/21/2024
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SECTION 001116 - INVITATION FOR BID

1.0 OWNER:
A. The State of Missouri
Office of Administration,
Division of Facilities Management, Design and Construction
Jefferson City, Missouri
2.0 PROJECT TITLE AND NUMBER:
A. Water Storage Tank and Well House Renovations
Lake Wappapello State Park
Williamsville, Missouri
Project No.: X2336-01
3.0 BIDS WILL BE RECEIVED:
A. Until: 1:30 PM, September 19, 2024
B. Only electronic bids on MissouriBUYS shall be accepted: https://missouribuys.mo.gov. Bidder must be registered to bid.
4.0 DESCRIPTION:

A. Scope:  The project consists of the construction of new watermain and miscellaneous improvements to the Park’s existing water system..

B. MBE/WBE/SDVE Goals:  MBE 0%, WBE 0%, and SDVE 3%. NOTE: Only MBE/WBE firms certified by the State of Missouri
Office of Equal Opportunity as of the date of bid opening, or SDVE(s) meeting the requirements of Section 34.074, RSMo and 1
CSR 30-5.010, can be used to satisfy the MBE/WBE/SDVE participation goals for this project.

C. **NOTE: Bidders are provided new Good Faith Effort (GFE) forms on MissouriBUYS.

5.0 PRE-BID MEETING:
A. Place/Time: 10:00 AM, August 28, 2024, at 5580 State Highway 143, Patterson, MO 63956.
B. Access to State of Missouri property requires presentation of a photo ID by all persons.

6.0 HOW TO GET PLANS & SPECIFICATIONS:

A. View Only Electronic bid sets are available at no cost or paper bid sets for a deposit of $100.00 from American Document Solutions
(ADS). MAKE CHECKS PAYABLE TO: American Document Solutions. Mail to: American Document Solutions, 1400 Forum Blvd.,
Suite 7A, Columbia, Missouri 65203. Phone 573-446-7768, Fax 573-355-5433, https://www.adsplanroom.net. NOTE: Prime contractors
will be allowed a maximum of two bid sets at the deposit rate shown above. Other requesters will be allowed only one bid set at this rate.
Additional bid sets or parts thereof may be obtained by any bidder at the cost of printing and shipping by request to American Document
Solutions at the address shown above. Bidder must secure at least one bid set to become a planholder.

B. Refunds:Return plans and specifications in unmarked condition within 15 working days of bid opening to American Document
Solutions, 1400 Forum Blvd., Suite 7A, Columbia, Missouri 65203. Phone 573-446-7768, Fax 573-355-5433. Deposits for plans not
returned within 15 working days shall be forfeited.

C. Information for upcoming bids, including downloadable plans, specifications, Invitation for Bid, bid tabulation, award, addenda, and
access to the ADS planholders list, is available on the Division of Facilities Management, Design and Construction’s web site:
https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans.

7.0 POINT OF CONTACT:
A. Designer: Civil Design Inc., Matt Weber, 314-863-5570, email: mweber@civildesigninc.com
B. Project Manager: Eric Hibdon, 573-508-3666, email: Eric.Hibdon@oa.mo.gov

8.0 GENERAL INFORMATION:

A. The State reserves the right to reject any and all bids and to waive all informalities in bids. No bid may be withdrawn for a period of 20
working days subsequent to the specified bid opening time. The contractor shall pay not less than the prevailing hourly rate of wages for
work of a similar character in the locality in which the work is performed, as determined by the Missouri Department of Labor and
Industrial Relations and as set out in the detailed plans and specifications.

B. Bid results will be available at https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans after it is verified that at least one
bid is awardable and affordable.

C. This is a federally funded/assisted construction project that requires compliance by the awarded Bidder with applicable federal laws and
regulations. The Bidder should review Section 007333, Supplementary General Conditions for Federally Funded/Assisted Construction
Projects and Section 007334, Terms and Conditions for Contractor Receipt of Federal ARPA SFRF Funds, which are made part of this
Invitation to Bid and will be made part of the resulting contract by reference.
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Very Important MissouriBUYS Instructions to Help Submit a Bid Correctly

A. The bidder shall submit his or her bid and all supporting documentation on MissouriBUYS eProcurement
System. No hard copy bids shall be accepted. Go to https://missouribuys.mo.gov and register. The bidder
must register and complete a profile fully with all required documents submitted prior to submitting a bid.

B. Once registered, log in.
1. Under “Solicitation” select “View Current Solicitations.”
2. Under “Filter by Agency” select “OA-FMDC-Contracts Chapter 8, then click “Filter Solicitation” button.
3. Select “Active Solicitations” tab.
4. To see the Solicitation Summary, click on the Project Number and the summary will open. Click each
heading to open detailed information.

C. Here are simplified instructions for uploading the bid to MissouriBUYS:
1. Find the solicitation by completing Steps 1 through 4 above.
2. Select the three dots under “Actions.” Select “Add New Response.”
3.  When the Quote box opens, give the response a title and select “OK.”
4. The detailed solicitation will open. Select “Check All” for the Original Solicitation Documents,
open each document, and select “Accept.” If this step is not completed, a bid cannot be
uploaded. Scroll to the bottom of the page and select “Add Attachments.” If you do not see this
command, not all documents have been opened and accepted.
The Supplier Attachments box will open. Select “Add Attachment” again.
The Upload Documents box will open. Read the instructions for uploading. Disregard the
“Confidential” check box.
7. Browse and attach up to 5 files at a time. Scroll to bottom of box and select “Upload.” The
Supplier Attachments box will open. Repeat Steps 5 through 7 if more than 5 files are to be uploaded.
8. When the Supplier Attachments box opens again and uploading is complete, select “Done.”
A message should appear that the upload is successful. If it does not, go to the Bidder Response tab
and select “Submit.”
9. The detailed solicitation will open. At the bottom select “Close.”

oo

D. Any time a bidder wants to modify the bid, he or she will have to submit a new one. FMDC will open the last
response the bidder submits. The bidder may revise and submit the bid up to the close of the solicitation (bid
date and time). Be sure to allow for uploading time so that the bid is successfully uploaded prior to the 1:30
PM deadline; we can only accept the bid if it is uploaded before the deadline.

E. If you want to verify that you are uploading documents correctly, please contact Paul Girouard: 573-751-4797,
paul.girouard@oa.mo.gov ; April Howser: 573-751-0053, April.Howser@oa.mo.gov ; or Mandy Roberson:
573-522-0074, Mandy.Roberson@oa.mo.gov.

F. If you are experiencing login issues, please contact Web Procure Support (Proactis) at 866-889-8533 anytime
from 7:00 AM to 7:00 PM Central Time, Monday through Friday. If you try using a userid or password several
times that is incorrect, the system will lock you out. Web Procure Support is the only option to unlock you! If
you forget your userid or password, Web Procure Support will provide a temporary userid or password. Also,
if it has been a while since your last successful login and you receive an “inactive” message, contact Web
Procure (Proactis). If you are having a registration issue, you may contact Cathy Holliday at 573-751-3491 or
by email: cathy.holliday@oa.mo.gov.
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SECTION 002113 — INSTRUCTIONS TO BIDDERS

1.0 - SPECIAL NOTICE TO BIDDERS

A.

If awarded a contract, the Bidder’s employees, and the employees of all subcontractors, who perform
the work on the project must adhere to requirements in Section 013513 — Site Security and Health
Requirements as applicable per Agency.

The Bidder’s prices shall include all city, state, and federal sales, excise, and similar taxes that may
lawfully be assessed in connection with the performance of work, and the purchased of materials to be
incorporated in the work. THIS PROJECT IS NOT TAX EXEMPT.

2.0 - BID DOCUMENTS

A.

The number of sets obtainable by any one (1) party may be limited in accordance with available
supply.

For the convenience of contractors, sub-contractors and suppliers, copies of construction documents
are on file at the office of the Director, Division of Facilities Management, Design and Construction
and on the Division’s web site - https://0oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-
plans.

3.0 - BIDDERS' OBLIGATIONS

A.

Bidders must carefully examine the entire site of the work and shall make all reasonable and necessary
investigations to inform themselves thoroughly as to the facilities available as well as to all the
difficulties involved in the completion of all work in accordance with the specifications and the plans.
Bidders are also required to examine all maps, plans and data mentioned in the specifications. No plea
of ignorance concerning observable existing conditions or difficulties that may be encountered in the
execution of the work under this contract will be accepted as an excuse for any failure or omission on
the part of the contractor to fulfill in every detail all of the requirements of the contract, nor accepted as
a basis for any claims for extra compensation.

Under no circumstances will contractors give their plans and specifications to another contractor. Any
bid received from a contractor whose name does not appear on the list of plan holders may be subject
to rejection.

4.0 - INTERPRETATIONS

A.

No bidder shall be entitled to rely on oral interpretations as to the meaning of the plans and specifications
or the acceptability of alternate products, materials, form or type of construction. Every request for
interpretation shall be made in writing and submitted with all supporting documents not less than five
(5) working days before opening of bids. Every interpretation made to a bidder will be in the form of
an addendum and will be sent as promptly as is practicable to all persons to whom plans and
specifications have been issued. All such addenda shall become part of the contract documents.

Approval for an “acceptable substitution” issued in the form of an addendum as per Paragraph 4A above,
and as per Article 3.1 of the General Conditions; ACCEPTABLE SUBSTITUTIONS shall constitute
approval for use in the project of the product.

An “acceptable substitution” requested after the award of bid shall be approved if proven to the
satisfaction of the Owner and the Designer as per Article 3.1, that the product is acceptable in design,
strength, durability, usefulness, and convenience for the purpose intended. Approval of the substitution
after award is at the sole discretion of the Owner.

A request for “Acceptable Substitutions” shall be made on the Section 006325 Substitution Request
Form. The request shall be sent directly to the project Designer. A copy of said request should also be
mailed to the Owner, Division of Facilities Management, Design and Construction, Post Office Box
809, Jefferson City, Missouri 65102.
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5.0 - BIDS AND BIDDING PROCEDURE

A.

Bidders shall submit all submission forms and accompanying documents listed in SECTION 004113 —
BID FORM, Article 5.0, ATTACHMENTS TO BID by the stated time or their bid will be rejected for
being non-responsive.

Depending on the specific project requirements, the following is a GENERIC list of all possible bid
forms that may be due with bid submittals and times when they may be due. Please check for specific
project requirements on the proposal form (Section 004113). Not all of the following bid forms may
be required to be submitted.

Bid Submittal — due before stated date and time of bid opening (see IFB):

004113 Bid Form (all pages are always required)

004322 Unit Prices Form

004336 Proposed Subcontractors Form

004337 MBE/WBE/SDVE Compliance Evaluation Form

004338 MBE/WBE/SDVE Eligibility Determination for Joint Ventures
004339 MBE/WBE/SDVE GFE Determination

004340 SDVE Business Form

004541 Affidavit of Work Authorization

004545 Anti-Discrimination Against Israel Act Certification form

All bids shall be submitted without additional terms and conditions, modification or reservation on the
bid forms with each space properly filled. Bids not on these forms will be rejected.

All bids shall be accompanied by a bid bond executed by the bidder and a duly authorized surety
company, certified check, cashier's check or bank draft made payable to the Division of Facilities
Management, Design and Construction, State of Missouri, in the amount indicated on the bid form,
Section 004113. Failure of the contractor to submit the full amount required shall be sufficient cause to
reject his bid. The bidder agrees that the proceeds of the check, draft or bond shall become the property
of the State of Missouri, if for any reason the bidder withdraws his bid after closing, or if on notification
of award refuses or is unable to execute tendered contract, provide an acceptable performance and
payment bond, provide evidence of required insurance coverage and/or provide required copies of
affirmative action plans within ten (10) working days after such tender.

The check or draft submitted by the successful bidder will be returned after the receipt of an acceptable
performance and payment bond and execution of the formal contract. Checks or drafts of all other
bidders will be returned within a reasonable time after it is determined that the bid represented by same
will receive no further consideration by the State of Missouri. Bid bonds will only be returned upon
request.

6.0 - SIGNING OF BIDS

A.
B.

A bid from an individual shall be signed as noted on the Bid Form.

A bid from a partnership or joint venture shall require only one signature of a partner, an officer of the
joint venture authorized to bind the venture or an attorney-in-fact. If the bid is signed by an officer of
a joint venture or an attorney-in-fact, a document evidencing the individual's authority to execute
contracts should be included with the bid form.

A bid from a limited liability company (LLC) shall be signed by a manager or a managing member of
the LLC.

A bid from a corporation shall have the correct corporate name thereon and the signature of an
authorized officer of the corporation manually written. Title of office held by the person signing for
the corporation shall appear, along with typed name of said individual. Corporate license number shall
be provided and, if a corporation organized in a state other than Missouri, a Certificate of Authority to
do business in the State of Missouri shall be attached. In addition, for corporate proposals, the President
or Vice-President should sign as the bidder. If the signatory is other than the corporate president or
vice president, the bidder must provide satisfactory evidence that the signatory has the legal authority
to bind the corporation.
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A bid should contain the full and correct legal name of the Bidder. If the Bidder is an entity registered
with the Missouri Secretary of State, the Bidder’s name on the bid form should appear as shown in the
Secretary of State’s records.

The Bidder should include its corporate license number on the Bid Form and, if the corporation is
organized in a state other than Missouri, a Certificate of Authority to do business in the State of Missouri
shall be attached to the bid form.

7.0 - RECEIVING BID SUBMITTALS

A.

G.

It is the bidder’s sole responsibility to assure receipt by Owner of bid submittals by the date and time
specified in the Invitation for Bid. Bids received after the date and time specified shall not be
considered by the Owner.

Bids must be submitted through the MissouriBUY'S statewide eProcurement system
(https://www.missouribuys.mo.gov/) in accordance with the instructions for that system. The Owner
shall only accept bids submitted through MissouriBUYS. Bids received by the Owner through any
other means, including hard copies, shall not be considered and will be discarded by the Owner
unopened.

To respond to an Invitation for Bid, the Bidder must first register with MissouriBUY'S by going through
the MissouriBUY'S Home Page (https://www.missouribuys.mo.gov/), clicking the “Register” button at
the top of the page, and completing the Vendor Registration. Once registered, the Bidder accesses its
account by clicking the “Login” button at the top of the MissouriBUYS Home Page. Enter your
USERID and PASSWORD, which the Bidder will select. Under Solicitations, select “View Current
Solicitations.” A new screen will open. Under “Filter by Agency” select “OA-FMDC-Contracts
Chapter 8.” Under “Filter by Opp. No.” type in the State Project Number. Select “Submit.” Above
the dark blue bar, select “Other Active Opportunities.” To see the Solicitation Summary, single click
the Opp. No. (Project Number) and the summary will open. Single quick click each blue bar to open
detailed information. The Bidder must read and accept the Original Solicitation Documents and
complete all identified requirements. The Bidder should download and save all of the Original
Solicitation Documents on its computer so that the Bidder can prepare its response to these documents.
The Bidder should upload its completed response to the downloaded documents as an attachment to
the electronic solicitation response.

Step-by-step instructions for how a registered vendor responds to a solicitation electronically are
provided in Section 001116 — Invitation For Bid.

The Bidder shall submit its bid on the forms provided by the Owner on MissouriBUY'S with each space
fully and properly completed, including all amounts required for alternate bids, unit prices, cost
accounting data, etc. The Owner may reject bids that are not on the Owner’s forms or that do not
contain all requested information.

No Contractor shall stipulate in his bid any conditions not contained in the specifications or standard

bid form contained in the contract documents. To do so may subject the Contractor’s bid to rejection.

The completed forms shall be without interlineations, alterations or erasures.

8.0 - MODIFICATION AND WITHDRAWAL OF BIDS

A.

B.

Bidder may withdraw his bid at any time prior to scheduled closing time for receipt of bids, but no
bidder may withdraw his bid for a period of twenty (20) working days after the scheduled closing
time for receipt of bids.

The Bidder shall modify his or her original bid by submitting a revised bid on MissouriBUYS.

9.0 - AWARD OF CONTRACT

A. The Owner reserves the right to reject any and/or all bids and further to waive all informalities in
bidding when deemed in the best interest of the State of Missouri.

B. The Owner reserves the right to let other contracts in connection with the work, including but not by
way of limitation, contracts for the furnishing and installation of furniture, equipment, machines,
appliances and other apparatus.
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C.  The Owner shall award a contract to the lowest, responsive, responsible Bidder in accordance with
Section 8.250, RSMo. No contract will be awarded to any Bidder who has had a contract with the
Owner terminated within the preceding twelve months for material breach of contract or who has been
suspended or debarred by the Owner.

D. Award of alternates, if any, will be made in numerical order unless all bids received are such that the
order of acceptance of alternates does not affect the determination of the lowest, responsive, responsible
bidder.

E. No bid shall be considered binding upon the Owner until the written contract has been properly
executed, a satisfactory bond has been furnished, evidence of required insurance coverage, submittal
of executed Section 004541, Affidavit of Work Authorization form, documentation evidencing
enrollment and participation in a federal work authorization program has been received and an
affirmative action plan submitted. Failure to execute and return the contract and associated documents
within the prescribed period of time shall be treated, at the option of the Owner, as a breach of bidder's
obligation and the Owner shall be under no further obligation to bidder.

F.  If the successful bidder is doing business in the State of Missouri under a fictitious name, he shall
furnish to Owner, attached to the Bid Form, a properly certified copy of the certificate of Registration
of Fictitious Name from the State of Missouri, and such certificate shall remain on file with the Owner.

G.  Any successful bidder which is a corporation organized in a state other than Missouri shall furnish to
the Owner, attached to the Bid Form, a properly certified copy of its current Certificate of Authority to
do business in the State of Missouri, such certificate to remain on file with the Owner. No contract will
be awarded by the Owner unless such certificate is furnished by the bidder.

H.  Any successful bidder which is a corporation organized in the State of Missouri shall furnish at its own
cost to the Owner, if requested, a Certificate of Good Standing issued by the Secretary of State, such
certificate to remain on file with the Owner.

L Transient employers subject to Sections 285.230 and 285.234, RSMo, (out-of-state employers who
temporarily transact any business in the State of Missouri) may be required to file a bond with the
Missouri Department of Revenue. No contract will be awarded by the Owner unless the successful
bidder certifies that he has complied with all applicable provisions of Section 285.230-234.

J. Sections 285.525 and 285.530, RSMo, require business entities to enroll and participate in a federal
work authorization program in order to be eligible to receive award of any state contract in excess of
$5,000. Bidders should submit with their bid an Affidavit of Work Authorization (Section 004541)
along with appropriate documentation evidencing such enrollment and participation. Section-004541,
Affidavit of Work Authorization is located on the MissouriBUYS solicitation for this project. Bidders
must also submit an E-Verify Memorandum before the Owner may award a contract to the Bidder.
Information regarding a E-Verify is located at https://www.uscis.gov/e-verify/. The contractor shall be
responsible for ensuring that all subcontractors and suppliers associated with this contract enroll in E-
Verify.

10.0 - CONTRACT SECURITY

A.  The successful bidder shall furnish a performance/payment bond as set forth in General Conditions
Article 6.1 on a condition prior to the State executing the contract and issuing a notice to proceed.

11.0 - LIST OF SUBCONTRACTORS

A. If required by “Section 004113 — Bid Form,” each bidder must submit as part of their bid a list of
subcontractors to be used in performing the work (Section 004336). The list must specify the name of the
single designated subcontractor, for each category of work listed in “Section 004336 - Proposed
Subcontractors Form.” If work within a category will be performed by more than one subcontractor, the
bidder must provide the name of each subcontractor and specify the exact portion of the work to be done
by each. Failure to list the Bidder’s firm, or a subcontractor for each category of work identified on the
Bid Form or the listing of more than one subcontractor for any category without designating the portion
of work to be performed by each shall be cause for rejection of the bid. If the bidder intends to perform
any of the designated subcontract work with the use of his own employees, the bidder shall make that fact
clear, by listing his own firm for the subject category. If any category of work is left vacant, the bid
shall be rejected.

SECTION 002113 — INSTRUCTIONS TO BIDDERS Page 4 of 8

3/2023


https://www.uscis.gov/e-verify/
https://www.uscis.gov/e-verify/

12.0 - WORKING DAYS

A.

Contract duration time is stated in working days and will use the following definition in determining the
actual calendar date for contract completion:

1. Working days are defined as all calendar days except Saturdays, Sundays and the following State of

Missouri observed holidays: New Year’s Day, Martin Luther King, Jr. Day, Lincoln Day,
Washington’s Birthday, Truman Day, Memorial Day, Juneteenth, Independence Day, Labor Day,
Columbus Day, Veterans Day, Thanksgiving Day and Christmas Day.

13.0 - AMERICAN AND MISSOURI - MADE PRODUCTS AND FIRMS

A.

By signing the bid form and submitting a bid on this project, the Bidder certifies that it will use
American and Missouri products as set forth in Article 1.7 of the General Conditions. Bidders are
advised to review those requirements carefully prior to bidding.

A preference shall be given to Missouri firms, corporations or individuals, or firms, corporations or
individuals that maintain Missouri offices or places of business, when the quality of performance
promised is equal or better and the price quoted is the same or less.

Pursuant to Section 34.076, RSMo, a contractor or Bidder domiciled outside the boundaries of the State
of Missouri shall be required, in order to be successful, to submit a bid the same percent less than the
lowest bid submitted by a responsible contractor or Bidder domiciled in Missouri as would be required
for such a Missouri domiciled contractor or Bidder to succeed over the bidding contractor or Bidder
domiciled outside Missouri on a like contract or bid being let in the person's domiciliary state and,
further, the contractor or Bidder domiciled outside the boundaries of Missouri shall be required to
submit an audited financial statement as would be required of a Missouri domiciled contractor or Bidder
on a like contract or bid being let in the domiciliary state of that contractor or Bidder.

14.0 — ANTI-DISCRIMINATION AGAINST ISRAEL ACT CERTIFICATION:

A.

Pursuant to section 34.600, RSMo, if the Bidder meets the section 34.600, RSMo, definition of a
“company” and the Bidder has ten or more employees, the Bidder must certify in writing that the Bidder
is not currently engaged in a boycott of goods or services from the State of Israel as defined in section
34.600, RSMo, and shall not engage in a boycott of goods or services from the State of Israel, if awarded
a contract, for the duration of the contract. The Bidder is requested to complete and submit the
applicable portion of Section 004545 - Anti-Discrimination Against Israel Act Certification with their
Bid Form. The applicable portion of the exhibit must be submitted prior to execution of a contract by
the Owner and issuance of Notice to Proceed. If the exhibit is not submitted, the Owner shall rescind
its Intent to Award and move to the next lowest, responsive, responsible bidder.

15.0 - MBE/WBE/SDVE INSTRUCTIONS

A. Definitions:

1. “MBE” means a Minority Business Enterprise.
2. “MINORITY” has the same meaning as set forth in 1 C.S.R. 10-17.010.

3. “MINORITY BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020,
RSMo.

4. “WBE” means a Women’s Business Enterprise.

5. “WOMEN’S BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020,
RSMo.
6. “SDVE” means a Service-Disabled Veterans Enterprise.

7. “SERVICE-DISABLED VETERAN” has the same meaning as set forth in section 34.074, RSMo.

8. “SERVICE-DISABLED VETERAN ENTERPRISE” has the same meaning as “Service-Disabled
Veteran Business” set forth in section 34.074, RSMo.
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B.

MBE/WBE/SDVE General Requirements:

For all bids greater than $100,000, the Bidder shall obtain MBE, WBE and SDVE participation in an
amount equal to or greater than the percentage goals set forth in the Invitation for Bid and the Bid
Form, unless the Bidder is granted a Good Faith Effort waiver by the Director of the Division, as set
forth below. If the Bidder does not meet the MBE, WBE and SDVE goals, or make a good faith effort
to do so, the Bidder shall be non-responsive, and its bid shall be rejected.

The Bidder should submit with its bid all of the information requested in the MBE/WBE/SDVE
Compliance Evaluation Form for every MBE, WBE, or SDVE subcontractor or material supplier the
Bidder intends to use for the contract work. The Bidder is required to submit all appropriate
MBE/WBE/SDVE documentation before the stated time and date set forth in the Invitation for Bid. If
the Bidder fails to provide such information by the specified date and time, the Owner shall reject the
bid.

The Director reserves the right to request additional information from a Bidder to clarify the Bidder’s
proposed MBE, WBE, and/or SDVE participation. The Bidder shall submit the clarifying information
requested by the Owner within two (2) Working Days of receiving the request for clarification.

Pursuant to section 34.074, RSMo, a Bidder that is a SDVE doing business as Missouri firm,
corporation, or individual, or that maintains a Missouri office or place of business, shall receive a three-
point bonus preference in the contract award evaluation process. The bonus preference will be
calculated and applied by reducing the bid amount of the eligible SDVE by three percent of the
apparent low responsive bidder’s bid. Based on this calculation, if the eligible SDVE’s evaluation is
less than the apparent low responsive bidder’s bid, the eligible SDVE’s bid becomes the apparent low
responsive bid. This reduction is for evaluation purposes only, and will have no impact on the actual
amount(s) of the bid or the amount(s) of any contract awarded. In order to be eligible for the SDVE
preference, the Bidder must complete and submit with its bid the Missouri Service Disabled Veteran
Business Form, and any information required by the form. The form is available on the MissouriBUY'S
solicitation for this project.

C. Computation of MBE/WBE/SDVE Goal Participation:

1.

A Bidder who is a MBE, WBE, or SDVE may count 100% of the contract towards the MBE, WBE
or SDVE goal, less any amounts awarded to another MBE, WBE or SDVE. (NOTE: A MBE firm
that bids as general contractor must obtain WBE and SDVE participation; a WBE firm that bids as
a general contractor must obtain MBE and SDVE participation; and a SDVE firm that bids as general
contractor must obtain MBE and WBE participation.) In order for the remaining contract amount to
be counted towards the MBE, WBE or SDVE goal, the Bidder must complete the MBE/WBE/SDVE
Compliance Evaluation Form (Section 004337) identifying itself as an MBE, WBE or SDVE.

The total dollar value of the work granted to a certified MBE, WBE or SDVE by the Bidder shall
be counted towards the applicable goal.

Expenditures for materials and supplies obtained from a certified MBE, WBE, or SDVE supplier or
manufacturer may be counted towards the MBE, WBE and SDVE goals, if the MBE, WBE, or
SDVE assumes the actual and contractual responsibility for the provision of the materials and
supplies.

The total dollar value of the work granted to a second or subsequent tier subcontractor or a supplier
may be counted towards a Bidder’s MBE, WBE and SDVE goals, if the MBE, WBE, or SDVE
properly assumes the actual and contractual responsibility for the work.

The total dollar value of work granted to a certified joint venture equal to the percentage of the
ownership and control of the MBE, WBE, or SDVE partner in the joint venture may be counted
towards the MBE/WBE/SDVE goals.

Only expenditures to a MBE, WBE, or SDVE that performs a commercially useful function in the
work may be counted towards the MBE, WBE and SDVE goals. A MBE, WBE, or SDVE performs
a commercially useful function when it is responsible for executing a distinct element of the work
and carrying out its responsibilities by actually performing, managing and supervising the work or
providing supplies or manufactured materials.
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D. Certification of MBE/WBE/SDVE Subcontractors:

1. Inorder to be counted towards the goals, an MBE or WBE must be certified by the State of Missouri
Office of Equal Opportunity and an SDVE must be certified by the State of Missouri, Office of
Administration, Division of Purchasing and Material Management or by the Department of Veterans
Affairs.

2. The Bidder may determine the certification status of a proposed MBE or WBE subcontractor or
supplier by referring to the Office of Equal Opportunity (OEO)’s online MBE/WBE directory
(https://apps1.mo.gov/MWBCertifiedFirms/). The Bidder may determine the eligibility of a SDVE
subcontractor or supplier by referring to the Division of Purchasing and Materials Management’s
online SDVE directory (https://oeo.mo.gov/sdve-certification-program/) or the Department of
Veterans Affairs’ directory (https://veterans.certify.sba.gov/#search).

3. Additional information, clarifications, etc., regarding the listings in the directories may be obtained
by calling the Division at (573)751-3339 and asking to speak to the Contract Specialist of record as
shown in the Supplementary Conditions (Section 007300).

E. Waiver of MBE/WBE/SDVE Participation:

1. IfaBidder has made a good faith effort to secure the required MBE, WBE and/or SDVE participation
and has failed, the Bidder shall submit with its bid the information requested in MBE/WBE/SDVE
Good Faith Effort (GFE) Determination form. The GFE forms are located on the MissouriBUY'S
solicitation for this project. The Director will determine if the Bidder made a good faith effort to
meet the applicable goals. If the Director determines that the Bidder did not make a good faith effort,
the bid shall be rejected as being nonresponsive to the bid requirements. Bidders who demonstrate
that they have made a good faith effort to include MBE, WBE, and/or SDVE participation will be
determined to be responsive to the applicable participation goals, regardless of the percent of actual
participation obtained, if the bid is otherwise acceptable.

2. In determining whether a Bidder has made a good faith effort to obtain MBE, WBE and/or SDVE
participation, the Director may evaluate the factors set forth in 1 CSR 30-5.010(6)(C) and the
following:

a. The amount of actual participation obtained,

b. How and when the Bidder contacted potential MBE, WBE, and SDVE subcontractors and
suppliers;

c. The documentation provided by the Bidder to support its contacts, including whether the
Bidder provided the names, addresses, phone numbers, and dates of contact for
MBE/WBE/SDVE firms contacted for specific categories of work;

d.  If project information, including plans and specifications, were provided to
MBE/WBE/SDVE subcontractors;

e. Whether the Bidder made any attempts to follow-up with MBE, WBE or SDVE firms prior
to bid;

f. Amount of bids received from any of the subcontractors and/or suppliers that the Bidder
contacted;

g.  The Bidder’s stated reasons for rejecting any bids;

3. If no bidder has obtained any participation in a particular category (MBE/WBE/SDVE) or made a
good faith effort to do so, the Director may waive that goal rather than rebid.

F. Contractor MBE/WBE/SDVE Obligations

1. If awarded a contract, the Bidder will be contractually required to subcontract with or obtain
materials from the MBE, WBE, and SDVE firms listed in its bid, in amounts equal to or greater than
the dollar amount bid, unless the amount is modified in writing by the Owner.
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If the Contractor fails to meet or maintain the participation requirements contained in the
Contractor’s bid, the Contractor must satisfactorily explain to the Director why it cannot comply
with the requirement and why failing meeting the requirement was beyond the Contractor's
control. If the Director finds the Contractor's explanation unsatisfactory, the Director may take any
appropriate action including, but not limited to:

a.  Declaring the Contractor ineligible to participate in any contracts with the Division for up to
twelve (12) months (suspension); and/or

b.  Declaring the Contractor be non-responsive to the Invitation for Bid, or in breach of contract
and rejecting the bid or terminating the contract.

If the Contractor replaces an MBE, WBE, or SDVE during the course of this contract, the Contractor
shall replace it with another MBE, WBE, or SDVE or make a good faith effort to do so. All MBE,
WBE and SDVE substitutions must be approved by the Director.

The Contractor shall provide the Owner with regular reports on its progress in meeting its
MBE/WBE/SDVE obligations. At a minimum, the Contractor shall report the dollar-value of work
completed by each MBE, WBE, or SDVE during the preceding month and the cumulative total of
work completed by each MBE, WBE or SDVE to date with each monthly application for payment.
The Contractor shall also make a final report, which shall include the total dollar-value of work
completed by each MBE, WBE, and SDVE during the entire contract.
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STATE OF MISSOURI
DIVISION OF FACILITIES MANAGEMENT,
DESIGN AND CONSTRUCTION
MBE/WBE/SDVE DIRECTORIES

The MBE/WBE Directory for goods and services is maintained by the Office of
Equal Opportunity (OEO) and is located at the following web address:

https://appsl.mo.gcov/MWBCertifiedFirms/

The SERVICE DISABLED VETERAN ENTERPRISE (SDVE) Directories
may be accessed at the following web addresses:

https://0eo.mo.gov/sdve-certification-program/

https://veterans.certify.sba.gov/#search
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e oY State of Missouri
Construction Contract

THIS AGREEMENT is made (DATE) by and between:

Contractor Name and Address
hereinafter called the "Contractor,"

and the State of Missouri, hereinafter called the "Owner", represented by the Office of Administration, Division
of Facilities Management, Design and Construction, on behalf of the Department of Natural Resources Division of
State Parks.

WITNESSETH, that the Contractor and the Owner, for the consideration stated herein agree as follows:
ARTICLE 1. STATEMENT OF WORK

The Contractor shall furnish all labor and materials and perform all work required for furnishing and installing all
labor, materials, equipment and transportation and everything necessarily inferred from the general nature and
tendency of the plans and specifications for the proper execution of the work for:

Project Name: Water Storage Tank and Well House Renovations
Lake Wappapello State Park
Williamsville, Missouri

Project Number: X2336-01
in strict accordance with the Contract Documents as enumerated in Article 7, all of which are made a part hereof.
ARTICLE 2. TIME OF COMPLETION

The contract performance time is 300 working days from the transmittal date of this agreement. The contract
completion date is MONTH, DAY, YEAR. This time includes ten (10) working days for the Contractor to
receive, sign and return the contract form along with required bonding and insurance certificates. Failure of the
Contractor to provide correct bonding and insurance within the ten (10) working days shall not be grounds for a
time extension. Receipt of proper bonding and insurance is a condition precedent to the formation of the contract
and if not timely received, may result in forfeiture of the Contractor's bid security. Work may not commence until
the Owner issues a written Notice to Proceed and must commence within seven (7) working days thereafter.

ARTICLE 3. LIQUIDATED DAMAGES

Whenever time is mentioned in this contract, time shall be and is of the essence of this contract. The Owner would
suffer a loss should the Contractor fail to have the work embraced in this contract fully completed on or before the
time above specified. THEREFORE, the parties hereto realize in order to adjust satisfactorily the damages on
account of such failure that it might be impossible to compute accurately or estimate the amount of such loss or
damages which the Owner would sustain by reason of failure to complete fully said work within the time required
by this contract. The Contractor hereby covenants and agrees to pay the Owner, as and for liquidated damages,
the sum of $700 per day for each and every day, Sunday and legal holidays excepted, during which the work
remains incomplete and unfinished. Any sum which may be due the Owner for such damages shall be deducted
and retained by the Owner from any balance which may be due the Contractor when said work shall have been
finished and accepted. But such provisions shall not release the Bond of the Contractor from liability according to
its terms. In case of failure to complete, the Owner will be under no obligation to show or prove any actual or
specific loss or damage.
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ARTICLE 4. CONTRACT SUM

The Owner shall pay the Contractor for the prompt, faithful and efficient performance of the conditions and

undertakings of this contract, subject to additions, and deductions as provided herein, in current funds the sum of:

Base Bid: $

TOTAL CONTRACT AMOUNT: ($CONTRACT AMOUNT)

ARTICLE 5. PREVAILING WAGE RATE

MISSOURI PREVAILING WAGE LAW (Sections 290.210 to 290.340, RSMo): The Contractor shall pay not
less than the specified hourly rate of wages, as set out in the wage order attached to and made part of the
specifications for work under this contract, to all workers performing work under the contract, in accordance with
sections 290.210 to 290.340, RSMo. The Contractor shall forfeit a penalty to the Owner of one hundred dollars per
day (or portion of a day) for each worker that is paid less than the specified rates for any work done under the

contract by the Contractor or by any subcontractor, in accordance with section 290.250, RSMo.

DAVIS-BACON ACT: The requirements of the Davis-Bacon Act are not applicable to this project funded, which
is funded solely by Coronavirus State and Local Fiscal Recover Funds (SLFRF) under the American Rescue Plan

Act (ARPA).

ARTICLE 6. MINORITY/WOMEN/SERVICE DISABLED VETERAN BUSINESS ENTERPRISE
PARTICIPATION

The Contractor has been granted a waiver of the 0% MBE and 0% WBE and 3% SDVE participation goals. The

Contractor agrees to secure the MBE/WBE/SDVE participation amounts for this project as follows: (OR)

The Contractor has met the MBE/WBE/SDVE participation goals and agrees to secure the MBE/WBE/SDVE
participation amounts for this project as follows:

MBE/WBE/SDVE Firm: Subcontract Amt:$
MBE/WBE/SDVE Firm: Subcontract Amt:$
MBE/WBE/SDVE Firm: Subcontract Amt:$
Total $
MBE/WBE/SDVE assignments identified above shall not be changed without a contract change signed by the
Owner.

The Director of the Division of Facilities Management, Design and Construction or his Designee shall be the
final authority to resolve disputes and disagreements between the Contractor and the MBE/WBE/SDVE firms
listed above when such disputes impact the subcontract amounts shown above.

ARTICLE 7. CONTRACT DOCUMENTS

The following documents are hereby incorporated into this contract by reference (all division/section numbers and
titles are as utilized in the Project Manual published by the Owner for this Project):
1. Division 0 — Procurement and Contracting Information, including, but not limited to:
a. Invitation for Bid (Section 001116)
b. Instructions to Bidders (Section 002113)
¢. Supplementary Instructions to Bidders (if applicable) (Section 002213)
d. The following documents as completed and executed by the Contractor and accepted by the
Owner, if applicable:
i. Bid Form (Section 004113)
ii. Proposed Contractors Form (Section 004336)
iii. MBE, WBE, SDVE Compliance Evaluation Form(s) (Section 004337)
iv. MBE, WBE, SDVE Eligibility Determination Form for Joint Ventures (Section
004338)
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f.

g.
h.

i

Dok w

v. MBE, WBE, SDVE Good Faith Effort (GFE) Determination Form (Section 004339)
vi. Missouri Service Disabled Veteran Business Form (Section 004340)
vii. Affidavit of Work Authorization (Section 004541)
viii. Affidavit for Affirmative Action (Section 005414)
Performance and Payment Bond, completed and executed by the Contractor and surety
(Section 006113)
General Conditions (Section 007213)
Supplementary Conditions (Section 007300)
Supplementary General Conditions for Federally Funded/Assisted Construction Projects
(Section 007333)
Wage Rate(s) (Section 007346)

Division 1 — General Requirements

All Drawings identified in the Project Manual

All Technical Specifications included in the Project Manual
Addenda, if applicable

ARTICLE 8 — CERTIFICATION

By signing this contract, the Contractor hereby re-certifies compliance with all legal requirements set forth in
Section 6.0, Bidder’s Certifications of the Bid Form.

Further, if the Contractor provides any “personal information” as defined in §105.1500, RSMo concerning an
entity exempt from federal income tax under Section 501(c) of the Internal Revenue Code of 1986, as amended,
the Contractor understands and agrees that it is voluntarily choosing to enter into a state contract and providing
such information for that purpose. The state will treat such personal information in accord with §105.1500,

RSMo.

By signature below, the parties hereby execute this contract document.

APPROVED:

Brian Yansen, Director Contractor’s Authorized Signature
Division of Facilities Management,
Design and Construction

I, Corporate Secretary, certify that I am Secretary of the
corporation named above and that (CONTRACTOR
NAME), who signed said contract on behalf of the
corporation, was then (TITLE) of said corporation and that
said contract was duly signed for and in behalf of the
corporation by authority of its governing body, and is
within the scope of its corporate powers.

Corporate Secretary
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STATE OF MISSOURI
OFFICE OF ADMINISTRATION

DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION

AFFIDAVIT FOR AFFIRMATIVE ACTION

PROJECT NUMBER

NAME

he/she is the

[ sole proprietor [ partner [ officer or

NAME

or [ corporation, and as such, said proprietor, partner, or officer is duly authorized to make this

affidavit on behalf of said sole proprietorship, partnership, or corporation; that under the contract known as

First being duly sworn on oath states: that

0 manager or managing member of

a [ sole proprietorship [ partnership

] limited liability company (LLC)

PROJECT TITLE

Less than 50 persons in the aggregate will be employed and therefore, the applicable Affirmative Action

requirements as set forth in Article 1.4 of the General Conditions of the State of Missouri have been met.

PRINT NAME & SIGNATURE

DATE

NOTARY INFORMATION

NOTARY PUBLIC

EMBOSSER SEAL STATE OF

COUNTY (OR CITY OF ST. LOUIS)

DAY OF

SUBSCRIBED AND SWORN BEFORE ME, THIS

YEAR

NOTARY PUBLIC SIGNATURE

MY COMMISSION EXPIRES

NOTARY PUBLIC NAME (TYPED OR PRINTED)

USE RUBBER STAMP IN CLEAR AREA BELOW

MO 300-1401 (05/18)

FILE/Construction Contract
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Bond No.

SECTION 006113 - PERFORMANCE AND PAYMENT BOND FORM

KNOW ALL MEN BY THESE PRESENTS, THAT we

as principal, and

as Surety, are held and firmly bound unto the

STATE OF MISSOURLI. in the sum of Dollars ($ )

for payment whereof the Principal and Surety bind themselves, their heirs, executors, administrators and successors, jointly

and severally, firmly by these presents.

WHEREAS, the Principal has, by means of a written agreement dated the

day of , 20 , enter into a contract with the State of Missouri for

(Insert Project Title and Number)

NOW, THEREFORE, if the Principal shall faithfully perform and fulfill all the undertakings, covenants, terms, conditions and
agreements of said contract during the original term of said contract and any extensions thereof that may be granted by the State of
Missouri, with or without notice to the Surety and during the life of any guaranty required under the contract; and shall also faithfully
perform and fulfill all undertakings, covenants, terms, conditions and agreements of any and all duly authorized modifications of said
contract that may hereafter be made with or without notice to the Surety; and shall also promptly make payment for materials
incorporated, consumed or used in connection with the work set forth in the contract referred to above, and all insurance premiums,
both compensation and all other kinds of insurance, on said work, and for all labor performed on such work, whether by subcontractor
or otherwise, at not less than the prevailing hourly rate of wages for work of a similar character (exclusive of maintenance work) in the
locality in which the work is performed and not less than the prevailing hourly rate of wages for legal holiday and overtime work
(exclusive of maintenance work) in the locality in which the work is performed both as determined by the Department of Labor and
Industrial Relations or determined by the Court of Appeal, as provided for in said contract and in any and all duly authorized
modifications of said contract that may be hereafter made, with or without notice to the Surety, then, this obligation shall be void and
of no effect, but it is expressly understood that if the Principal should make default in or should fail to strictly, faithfully and
efficiently do, perform and comply with any or more of the covenants, agreements, stipulations, conditions, requirements or
undertakings, as specified in or by the terms of said contract, and with the time therein named, then this obligation shall be valid and
binding upon each of the parties hereto and this bond shall remain in full force and effect; and the same may be sued on at the instance
of any material man, laborer, mechanic, subcontractor, individual, or otherwise to whom such payment is due, in the name of the State

of Missouri, to the use of any such person.
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AND, IT IS FURTHER specifically provided that any modifications which may hereinafter be made in the terms of the contract or in
the work to be done under it or the giving by the Owner of any extension of the time for the performance of the contract or any other
forbearance on the part of either the Owner or the Principal to the other, shall not in any way release the Principal and the Surety, or
either or any of them, their heirs, executors, administrators and successors, from their liability hereunder, notice to the Surety of any

such extension, modifications or forbearance being hereby waived.

IN WITNESS WHEREOF, the above bounden parties have executed the within instrument this day of
,20

AS APPLICABLE:

AN INDIVIDUAL

Name:

Signature:

A PARTNERSHIP

Name of Partner:

Signature of Partner:

Name of Partner:

Signature of Partner:

CORPORATION

Firm Name:

Signature of President:

SURETY

Surety Name:

Attorney-in-Fact:

Address of Attorney-in-Fact:

Telephone Number of Attorney-in-Fact:

Signature Attorney-in-Fact:

NOTE: Surety shall attach Power of Attorney
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STATE OF MISSOURI
OFFICE OF ADMINISTRATION

DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION PROJECT NUMBER

PRODUCT SUBSTITUTION REQUEST

PROJECT TITLE AND LOCATION

CHECK APPROPRIATE BOX

[ ] SUBSTITUTION PRIOR TO BID OPENING

(Minimum of (5) working days prior to receipt of Bids as per Article 4 — Instructions to Bidders)

[] SUBSTITUTION FOLLOWING AWARD

(Maximum of (20) working days from Notice to Proceed as per Article 3 — General Conditions)

FROM: BIDDER/CONTRACTOR (PRINT COMPANY NAME)

TO: ARCHITECT/ENGINEER (PRINT COMPANY NAME)

Bidder/Contractor hereby requests acceptance of the following product or systems as a substitution in accordance with
provisions of Division One of the Bidding Documents:

SPECIFIED PRODUCT OR SYSTEM

SPECIFICATION SECTION NO.

SUPPORTING DATA

|:| Product data for proposed substitution is attached (include description of product, standards, performance, and test data)

|:| Sample |:| Sample will be sent, if requested

QUALITY COMPARISON

SPECIFIED PRODUCT SUBSTITUTION REQUEST

NAME, BRAND

CATALOG NO.

MANUFACTURER

VENDOR

PREVIOUS INSTALLATIONS

PROJECT ARCHITECT/ENGINEER

LOCATION DATE INSTALLED

SIGNIFICANT VARIATIONS FROM SPECIFIED PRODUCT

SECTION 006325 — SUBSTITUTION REQUEST
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REASON FOR SUBSTITUTION

DOES PROPOSED SUBSTITUTION AFFECT OTHER PARTS OF WORK?

(] YES ] NO
IF YES, EXPLAIN

SUBSTITUTION REQUIRES DIMENSIONAL REVISION OR REDESIGN OF STRUCTURE OR A/E WORK
[] YES ] NO

BIDDER’S/CONTRACTOR’S STATEMENT OF CONFORMANCE OF PROPOSED SUBSTITUTION TO CONTRACT
REQUIREMENT:

We have investigated the proposed substitution. We believe that it is equal or superior in all respects to specified product,
except as stated above; that it will provide the same Warranty as specified product; that we have included complete
implications of the substitution; that we will pay redesign and other costs caused by the substitution which subsequently
become apparent; and that we will pay costs to modify other parts of the Work as may be needed, to make all parts of the
Work complete and functioning as a result of the substitution.

BIDDER/CONTRACTOR DATE

REVIEW AND ACTION

[] Resubmit Substitution Request with the following additional information:

[] Substitution is accepted.

[] Substitution is accepted with the following comments:

[] Substitution is not accepted.

ARCHITECT/ENGINEER DATE
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STATE OF MISSOURI
OFFICE OF ADMINISTRATION

DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION PROJECT NUMBER
FINAL RECEIPT OF PAYMENT AND RELEASE

KNOW ALL MEN BY THESE PRESENT THAT: hereinafter called “Subcontractor” who heretofore entered into an

agreement with hereinafter called “Contractor”, for the performance of work and/or furnishing of material for the

construction of the project entitled

(PROJECT TITLE, PROJECT LOCATION, AND PROJECT NUMBER)

at

(ADDRESS OF PROJECT)

for the State of Missouri (Owner) which said subcontract is by this reference incorporated herein, in consideration of such
final payment by Contractor.

DOES HEREBY:

1. ACKNOWLEDGE that they have been PAID IN FULL all sums due for work and materials contracted or done by
their Subcontractors, Material Vendors, Equipment and Fixture Suppliers, Agents and Employees, or otherwise in
the performance of the Work called for by the aforesaid Contract and all modifications or extras or additions
thereto, for the construction of said project or otherwise.

2. RELEASE and fully, finally, and forever discharge the Owner from any and all suits, actions, claims, and demands
for payment for work performed or materials supplied by Subcontractor in accordance with the requirements of
the above referenced Contract.

1. REPRESENT that all of their Employees, Subcontractors, Material Vendors, Equipment and Fixture Suppliers,
and everyone else has been paid in full all sums due them, or any of them, in connection with performance of
said Work, or anything done or omitted by them, or any of them in connection with the construction of said

improvements, or otherwise.

DATED this day of , 20

NAME OF SUBCONTRACTOR

BY (TYPED OR PRINTED NAME)

SIGNATURE

TITLE

ORIGINAL: FILE/Closeout Documents
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STATE OF MISSOURI

OFFICE OF ADMINISTRATION

DIVISION OF FACILITIES MANAGEMENT,
DESIGN AND CONSTRUCTION

MBE/WBE/SDVE PROGRESS REPORT

Remit with ALL Progress and Final Payments

(Please check appropriate box) [ JCONSULTANT [[JCONSTRUCTION

PAY APP NO.

PROJECT NUMBER

CHECK IF FINAL

COFINAL

DATE

PROJECT TITLE

PROJECT LOCATION

FIRM

Payment)
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STATE OF MISSOURI

OFFICE OF ADMINISTRATION
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION
AFFIDAVIT — COMPLIANCE WITH PREVAILING WAGE LAW

PROJECT NUMBER
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(POSITION)

(NAME OF THE COMPANY)

(a corporation) (a partnership) (a proprietorship) and after being duly sworn did depose and say that all provisions

and requirements set out in Chapter 290, Sections 290.210 through and including 290.340, Missouri Revised

Statutes, pertaining to the payment of wages to workmen employed on public works project have been fully satisfied

and there has been no exception to the full and completed compliance with said provisions and requirements

and with Wage Determination No:

issued by the

Department of Labor and Industrial Relations, State of Missouri on the

in carrying out the contract and working in connection with

Located at
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(NAME OF PROJECT)

in

County
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Missouri, and completed on the day of

20
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SECTION 007213 - GENERAL CONDITIONS

A. These General Conditions apply to each section of
these specifications. The Contractor is subject to
the provisions contained herein.

B. The General Conditions are intended to define the
relationship of the Owner, the Designer and the
Contractor thereby establishing certain rules and

provisions

governing the operation and

performance of the work so that the work may be
performed in a safe, orderly, expeditious and
workmanlike manner.

ARTICLE 1 - GENERAL PROVISIONS

ARTICLE 1.1 - DEFINITIONS

As used in these contract documents, the following
terms shall have the meanings and refer to the
parties designated in these definitions.

1.

"COMMISSIONER": The Commissioner
of the Office of Administration.

“CONSTRUCTION DOCUMENTS”: The
“Construction Documents” shall consist of the
Project Manual, Drawings and Addenda.

"CONSTRUCTION
REPRESENTATIVE:” Whenever the term
"Construction Representative" is used, it shall
mean the Owner’s Representative at the work
site.

"CONTRACTOR": Party or parties who
have entered into a contract with the Owner to
furnish work under these specifications and
drawings.

"DESIGNER'": When the term "Designer" is
used herein, it shall refer to the Architect,
Engineer, or Consultant of Record specified
and defined in Paragraph 2.0 of the
Supplemental Conditions, or his duly
authorized representative. The Designer may
be either a consultant or state employee.

"DIRECTOR": Whenever the term
"Director" is used, it shall mean the Director
of the Division of Facilities Management,
Design and Construction or his Designee,
representing the Office of Administration,
State of Missouri. The Director is the agent of
the Owner.

"DIVISION": Shall mean the Division of
Facilities Management, Design and
Construction, State of Missouri.
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10.

11.

12.

13.

14.

15.

“INCIDENTAL JOB BURDENS”: Shall
mean those expenses relating to the cost of
work, incurred either in the home office or on
the job-site, which are necessary in the course
of doing business but are incidental to the job.
Such costs include office supplies and
equipment, postage, courier  services,
telephone expenses including long distance,
water and ice and other similar expenses.

"JOINT VENTURE": An association of
two (2) or more businesses to carry out a
single business enterprise for profit for which
purpose they combine their property, capital,
efforts, skills and knowledge.

"OWNER”: Whenever the term “Owner” is
used, it shall mean the State of Missouri,
acting by and through the Office of
Administration, Division of Facilities
Management, Design and Construction.

“PROJECT”: Wherever the term “Project”
is used, it shall mean the work required to be
completed by the construction contract.

“PROJECT MANUAL”: The “Project
Manual” shall consist of Introductory
Information, Invitation for Bid, Instructions to
Bidders, Bid  Documents, Additional
Information, Standard Forms, General
Conditions, Supplemental General Conditions,

General  Requirements and  Technical
Specifications.
"SUBCONTRACTOR": Party or parties

who contract under, or for the performance of
part or this entire Contract between the Owner
and Contractor. The subcontract may or may
not be direct with the Contractor.

"WORK": All supervision, labor, materials,
tool, supplies, equipment, and any incidental
operations and/or activities required by or
reasonably inferable from the Contract
Documents necessary to construct the Project
and to produce the results intended by the
Contract Documents in a safe, expeditious,
orderly, and workmanlike manner, and in the
best manner known to each respective trade.

“WORKING DAYS”: are all calendar days
except Saturdays, Sundays and the following
holidays: New Year’s Day, Martin Luther
King, Jr. Day, Lincoln Day, Washington’s
Birthday (observed), Truman Day, Memorial
Day, Juneteenth, Independence Day, Labor
Day, Columbus Day, Veterans Day
(observed), Thanksgiving Day, Christmas
Day.
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ARTICLE 1.2 DRAWINGS AND
SPECIFICATIONS

A.

In case of discrepancy between drawings and
specifications, specifications shall govern. Should
discrepancies in architectural drawings, structural
drawings and mechanical drawings occur,
architectural drawings shall govern and, in case of
conflict between structural and mechanical
drawings, structural drawings shall govern.

Specifications are separated into titled divisions for
convenience of reference only and to facilitate
letting of contracts and subcontracts. The
Contractor is responsible for establishing the scope
of work for subcontractors, which may cross titled
divisions. Neither the Owner nor Designer will
establish limits and jurisdiction of subcontracts.

Figured dimensions take precedence over scaled
measurements and details over smaller scale
general drawings. In the event of conflict between
any of the documents contained within the
contract, the documents shall take precedence and
be controlling in the following sequence: addenda,
supplementary  general  conditions,  general
conditions, division 1 specifications, technical
division specifications, drawings, bid form and
instructions to bidders.

Anything shown on drawings and not mentioned in
these specifications or vice versa, as well as any
incidental work which is obviously necessary to
complete the project within the limits established
by the drawings and specifications, although not
shown on or described therein, shall be performed
by the Contractor at no additional cost as a part of
his contract.

Upon encountering conditions differing materially
from those indicated in the contract documents, the
Contractor shall promptly notify the Designer and
Construction Representative in writing before such
conditions are disturbed. @ The Designer shall
promptly investigate said conditions and report to
the Owner, with a recommended course of action.
If conditions do materially differ and cause an
increase or decrease in contract cost or time
required for completion of any portion of the work,
a contract change will be initiated as outlined in
Article 4 of these General Conditions.

Only work included in the contract documents is
authorized, and the Contractor shall do no work
other than that described therein or in accordance
with appropriately authorized and approved
contract changes.
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ARTICLE 1.3 - COMPLIANCE WITH LAWS,
PERMITS, REGULATIONS AND INSPECTIONS

A. Since the Owner is the State of Missouri,

municipal or political subdivisions, zoning
ordinances, construction codes (other than
licensing of trades), and other like ordinances are
not applicable to construction on Owner’s
property, and Contractor will not be required to
submit drawings and specifications to any
municipal or political subdivision, authority, obtain
construction permits or any other licenses (other
than licensing of trades) or permits from or submit
to inspections by any municipality or political
subdivision relating to the construction for this
project.  All permits or licenses required by
municipality or political subdivision for operation
on property not belonging to Owner shall be
obtained by and paid for by Contractor. Each
Contractor shall comply with all applicable laws,
ordinances, rules and regulations that pertain to the
work of this contract.

Contractors, subcontractors and their employees
engaged in the businesses of electrical, mechanical,
plumbing, carpentry, sprinkler system work, and
other construction related trades shall be licensed
to perform such work by the municipal or political
subdivision where the project is located, if such
licensure is required by local code. Local codes
shall dictate the level (master, journeyman, and
apprentice) and the number, type and ratio of
licensed tradesmen required for this project within
the jurisdiction of such municipal or political
subdivision.

Equipment and controls manufacturers and their
authorized service and installation technicians
that do not maintain an office within the
jurisdiction of the municipal or political
subdivision but are a listed or specified contractor
or subcontractor on this project are exempt from
Paragraph 1.3 B above.

The Contractor shall post a copy of the wage
determination issued for the project and included
as a part of the contract documents, in a prominent
and easily accessible location at the site of
construction for the duration of the project.

Any contractor or subcontractor to such contractor
at any tier signing a contract to work on this
project shall provide a ten-hour Occupational
Safety and Health Administration (OSHA)
construction safety program for their on-site
employees which includes a course in construction
safety and health approved by OSHA or a similar
program approved by the Department of Labor and
Industrial Relations which is at least as stringent as
an approved OSHA program. The contractor shall
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forfeit as a penalty to the public body on whose
behalf the contract is made or awarded, two
thousand five hundred dollars plus one hundred
dollars for each employee employed by the
contractor or subcontractor, for each calendar day,
or portion thereof, such employee is employed
without the required training.

ARTICLE 14 - NONDISCRIMINATION IN
EMPLOYMENT

A. The Contractor and his subcontractors will not

discriminate against individuals based on race,
color, religion, national origin, sex, disability, or
age, but may use restrictions which relate to bona
fide occupational qualifications. Specifically, the
Contractor and his subcontractors shall not
discriminate:

1. Against recipients of service on the basis of
race, color, religion, national origin, sex,
disability or age.

2. Against any employee or applicant, for
employment on the basis of race, color,
religion, national origin, sex or otherwise
qualified disability status.

3. Against any applicant for employment or
employee on the basis of age, where such
applicant or employee is between ages 40 and
70 and where such Contractor employs at least
20 persons.

4. Against any applicant for employment or
employee on the basis of that person's status as
a disabled or Vietnam-era veteran.

The Contractor and his Subcontractors will take
affirmative action to insure applicants for
employment and employees are treated equally
without regard to race, color, religion, national
origin, sex, disability, or age. Such action shall
include, but not be limited to, the following:
employment, upgrading, demotion and transfer;
recruitment or recruitment advertising; and
selection for training, including apprenticeship.
The Contractor and his Subcontractors will give
written notice of their commitments under this
clause to any labor union with which they have
bargaining or other agreements.

The Contractor and his subcontractors shall
develop, implement, maintain and submit in
writing to the Owner an affirmative action program
if at least fifty (50) persons in the aggregate are
employed under this contract. If less than fifty
(50) persons in the aggregate are to be employed
under this contract, the Contractor shall submit, in
lieu of the written affirmative action program, a
properly executed Affidavit for Affirmative Action
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in the form included in the contract specifications.
For the purpose of this section, an "affirmative
action program" means positive action to influence
all employment practices (including, but not
limited to, recruiting, hiring, promoting and
training) in providing equal employment
opportunity regardless of race, color, sex, national
origin, religion, age (where the person affected is
between age 40 and 70), disabled and Vietnam-era
veteran status, and disability. Such "affirmative
action program" shall include:

1. A written policy statement committing the
total organization to affirmative action and
assigning management responsibilities and
procedures for evaluation and dissemination;

2. The identification of a person designated to
handle affirmative action;

3. The establishment of non-discriminatory
selection standards, objective measures to
analyze recruitment, an upward mobility
system, a wage and salary structure, and
standards applicable to lay-off, recall,
discharge, demotion and discipline;

4. The exclusion of discrimination from all
collective bargaining agreements; and

5. Performance of an internal audit of the
reporting system to monitor execution and to
provide for future planning.

In the enforcement of this non-discrimination
clause, the Owner may use any reasonable
procedures available, including, but not limited to:
requests, reports, site visits and inspection of
relevant  documents of  contractors  and
subcontractors.

In the event of the Contractor's or his
subcontractor's noncompliance with any provisions
of this Article of the Contract, the Owner may
cancel this contract in whole or in part or require
the Contractor to terminate his contract with the
subcontractor.

ARTICLE 1.5 - ANTI-KICKBACK

No employee of the division, shall have or acquire
any pecuniary interest, whether direct or indirect,
in this contract or in any part hereof. No officer,
employee, designer, attorney, or administrator of or
for the Owner who is authorized in such capacity
and on behalf of the Owner to exercise any
legislative, executive, supervisory or other similar
functions in connection with the construction of the
project, shall have or acquire any pecuniary
interest, whether direct or indirect, in this contract,
any material supply contract, subcontract,
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insurance contract, or any other contract pertaining
to the project.

ARTICLE 1.6 - PATENTS AND ROYALTIES

A. The Contractor shall hold and save the Owner and

its officers, agents, servants and employees
harmless from liabilities of any nature or kind,
including cost and expenses, for, or on account of,
any patented or unpatented invention, process,
article or appliance manufactured or used in the
performance of this contract, including its use by
the Owner, unless otherwise specifically stipulated
in the contract documents.

If the Contractor uses any design, device or
materials covered by letters, patent or copyright,
the Contractor shall provide for such use by
suitable agreement with the Owner of such
patented or copyrighted design, device or material.
It is mutually agreed and understood, without
exception, that the contract prices shall include all
royalties or costs arising from the use of such
design, device or materials, in any way involved in
the work. The Contractor and/or his sureties shall
indemnify and save harmless the Owner of the
project from any and all claims for infringement by
reason of the use of such patented or copyrighted
design, device or materials or any trademark or
copyright in connection with work agreed to be
performed under this contract and shall indemnify
the Owner for any cost, expense or damage it may
be obliged to pay by reason of such infringement at
any time during the prosecution of the work or
after completion of the work.

ARTICLE 1.7 - PREFERENCE FOR AMERICAN
AND MISSOURI PRODUCTS AND SERVICES

A. By virtue of statutory authority a preference will be

given to Missouri labor and to products of mines,
forests and quarries of the state of Missouri when
they are found in marketable quantities in the state,
and all such materials shall be of the best quality
and suitable character that can be obtained at
reasonable market prices, all as provided for in
Section 8.280, Missouri Revised Statutes and
Cumulative Supplements.

Furthermore, pursuant to Section 34.076 Missouri
Revised Statutes and Cumulative Supplements, a
preference shall be given to those persons doing
business as Missouri firms, corporations, or
individuals, or which maintain Missouri offices or
places of business, when the quality of
performance promised is equal or better and the
price quoted is the same or less. In addition, in
order for a non-domiciliary bidder to be successful,
his bid must be that same percentage lower than a
domiciliary Missouri bidder's bid, as would be
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required for a Missouri bidder to successfully bid
in the non-domiciliary state.

In accordance with the Missouri Domestic
Products Procurement Act Section 34.350 RSMo
and Cumulative Supplements any manufactured
goods or commodities used or supplied in the
performance of this contract or any subcontract
thereto shall be manufactured, assembled or
produced in the United States, unless the specified
products are not manufactured, assembled or
produced in the United States in sufficient
quantities to meet the agency's requirements or
cannot be manufactured, assembled or produced in
the United States within the necessary time in
sufficient quantities to meet the contract
requirements, or if obtaining the specified products
manufactured, assembled or produced in the
United States would increase the cost of this
contract for purchase of the product by more than
ten percent.

ARTICLE 1.8 - COMMUNICATIONS

A. All notices, requests, instructions, approvals and

claims must be in writing and shall be delivered to
the Designer and copied to the Construction
Representative for the project except as required
by Article 1.12 Disputes and Disagreements, or as
otherwise specified by the Owner in writing as
stated in Section 012600. Any such notice shall be
deemed to have been given as of the time of actual
receipt.

The Contractor shall attend on-site progress and
coordination meetings, as scheduled by the
Construction Representative, no less than once a
month.

The Contractor shall ensure that major
subcontractors and suppliers shall attend monthly
progress meetings as necessary to coordinate the
work, and as specifically requested by the
Construction Representative.

ARTICLE 1.9 - SEPARATE CONTRACTS AND
COOPERATION

A. The Owner reserves the right to let other contracts

in connection with this work. The Contractor shall
afford other contractors reasonable opportunity for
the introduction and storage of their materials and
the execution of their work and shall properly
connect and coordinate his work with theirs.

The Contractor shall consult the drawings for all
other contractors in connection with this work.
Any work conflicting with the above shall be
brought to the attention of the Owner’s
Representative before the work is performed. If
the Contractor fails to do this, and constructs any
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work which interferes with the work of another
contractor, the Contractor shall remove any part so
conflicting and rebuild same, as directed by the
Owner’s Representative at no additional cost to the
Owner.

Each contractor shall be required to coordinate his
work with other contractors so as to afford others
reasonable opportunity for execution of their work.
No contractor shall delay any other contractor by
neglecting to perform contract work at the proper
time. If any contractor causes delay to another,
they shall be liable directly to that contractor for
such delay in addition to any liquidated damages
which might be due the Owner.

Should the Contractor or project associated
subcontractors refuse to cooperate with the
instructions and reasonable requests of other
Contractors or other subcontractors in the overall
coordinating of the work, the Owner may take such
appropriate action and issue directions, as required,
to avoid unnecessary and unwarranted delays.

Each Contractor shall be responsible for damage
done to Owner's or other Contractor's property by
him/her or workers in his employ through their
fault or negligence.

Should a Contractor sustain any damage through
any act or omission of any other Contractor having
a contract with the Owner, the Contractor so
damaged shall have no claim or cause of action
against the Owner for such damage, but shall have
a claim or cause of action against the other
Contractor to recover any and all damages
sustained by reason of the acts or omissions of
such Contractor. The phrase "acts or omissions" as
used in this section shall be defined to include, but
not be limited to, any unreasonable delay on the
part of any such contractors.

ARTICLE 1.10 - ASSIGNMENT OF CONTRACT

A. No assignment by Contractor of any amount or any

part of this contract or of the funds to be received
there under will be recognized unless such
assignment has had the written approval of the
Director and the surety has been given due notice
of such assignment and has furnished written
consent thereto. In addition to the usual recitals in
assignment contracts, the following language must
be set forth: "It is agreed that the funds to be paid
to the assignee under this assignment are subject to
performance by the Contractor of this contract and
to claims or liens for services rendered or materials
supplied for the performance of the work called for
in said contract in favor of all persons, firms or
corporations rendering such services or supplying
such materials."
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ARTICLE 1.11 - INDEMNIFICATION

A. Contractor agrees to indemnify and save harmless

Owner and its respective commissioners, officers,
officials, agents, consultants and employees and
Designer, their agents, servants and employees,
from and against any and all liability for damage
arising from injuries to persons or damage to
property occasioned by any acts or omissions of
Contractor, any subcontractors, agents, servants or
employees, including any and all expense, legal or
otherwise, which may be incurred by Owner or
Designer, its agents, servants or employees, in
defense of any claim, action or suit.

The obligations of the Contractor under this
paragraph shall not extend to the liability of the
Designer, his agents or employees, arising out of
(1) the preparation or approval of maps, drawings,
opinions, reports, surveys, contract changes, design
or specifications, or (2) giving of or the failure to
give directions or instructions by the Designer, his
agents or employees as required by this contract
documents provided such giving or failure to give
is the primary cause of the injury or damage.

ARTICLE 1.12 - DISPUTES AND

DISAGREEMENTS

It is hereby expressly agreed and understood that
in case any controversy or difference of opinion
arises during construction, best efforts will be
given to resolution at the field level. Should those
efforts be unsuccessful, the Contractor has the
right to appeal in writing, the decision of the
Director’s Designee to the Director at Room 730
Truman Building, P.O. Box 809, Jefferson City,
Missouri 65102. The decision of the Director shall
be final and binding on all parties.

ARTICLE 2 -- OWNER/DESIGNER

RESPONSIBILITIES

The Owner shall give all orders and directions
contemplated under this contract relative to the
execution of the work. During progress of work
the Owner will be represented at the project site by
the Construction Representative and/or Designer,
whose responsibilities are to see that this contract
is properly fulfilled.

The Owner shall at all times have access to the
work whenever it is in preparation or progress.
The Contractors shall provide proper facilities for
such access and for inspection and supervision.

All materials and workmanship used in the work

shall be subject to the inspection of the Designer

and Construction Representative, and any work

which is deemed defective shall be removed,

rebuilt or made good immediately upon notice.
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The cost of such correction shall be borne by the
Contractor. Contractor shall not be entitled to an
extension of the contract completion date in order
to remedy defective work. All rejected materials
shall be immediately removed from the site of the
work.

If the Contractor fails to proceed at once with the
correction of rejected defective materials or
workmanship, the Owner may, by separate
contract or otherwise, have the defects remedied or
rejected. Materials removed from the site and
charge the cost of the same against any monies
which may be due the Contractor, without
prejudice to any other rights or remedies of the
Owner.

Failure or neglect on the part of Owner to observe
faulty work, or work done which is not in
accordance with the drawings and specifications
shall not relieve the Contractor from responsibility
for correcting such work without additional
compensation.

The Owner shall have the right to direct the
Contractor to uncover any completed work.

1. If the Contractor fails to adequately notify the
Construction Representative and/or Designer
of an inspection as required by the Contract
Documents, the Contractor shall, upon written
request, uncover the work. The Contractor
shall bear all costs associated with uncovering
and again covering the work exposed.

2. Ifthe Contractor is directed to uncover work,
which was not otherwise required by the
Contract Documents to be inspected, and the
work is found to be defective in any respect,
no compensation shall be allowed for this
work. If, however, such work is found to meet
the requirements of this contract, the actual
cost of labor and material necessarily involved
in the examination and replacement plus 10%
shall be allowed the Contractor.

The Designer shall give all orders and directions
contemplated under this contract relative to the
scope of the work and shall give the initial
interpretation of the contract documents.

The Owner may file a written notice to the
Contractor to  dismiss immediately any
subcontractors, project managers, superintendents,
foremen, workers, watchmen or other employees
whom the Owner may deem incompetent, careless
or a hindrance to proper or timely execution of the
work. The Contractor shall comply with such
notice as promptly as practicable without detriment
to the work or its progress.
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If in the Owner’s judgment it becomes necessary at
any time to accelerate work, when ordered by the
Owner in writing, the Contractor shall redirect
resources to such work items and execute such
portions of the work as may be required to
complete the work within the current approved
contract schedule.

ARTICLE 3 -- CONTRACTOR

RESPONSIBILITIES

The Contractor shall register and utilize the Owner’s
eBuilder digital project management system for
submission of documents described in the following
sections. This includes but is not limited to submittals
as required by designer, payment applications, Request
for Information (RFI), construction change orders,
Request for Proposals (RFP), Designer Supplemental
Instructions (DSI), etc.

ARTICLE 3.1 -- ACCEPTABLE SUBSTITUTIONS

A.

The Contractor may request use of any article,
device, product, material, fixture, form or type of
construction which in the judgment of the Owner
and Designer is equal in all respects to that named.
Standard products of manufacturers other than
those specified will be accepted when, prior to the
ordering or use thereof, it is proven to the
satisfaction of the Owner and Designer that they
are equal in design, strength, durability, usefulness
and convenience for the purpose intended.

Any changes required in the details and
dimensions indicated on the drawings for the
substitution of products other than those specified
shall be properly made at the expense of the
Contractor requesting the substitution or change.

The Contractor shall submit a request for such
substitutions in writing to the Owner and Designer
within twenty (20) working days after the date of
the "Notice to Proceed." Thereafter no
consideration will be given to alternate forms of
accomplishing the work. This Article does not
preclude the Owner from exercising the provisions
of Article 4 hereof.

Any request for substitution by the Contractor shall
be submitted in accordance with SECTION
002113 - INSTRUCTIONS TO BIDDERS.

When a material has been approved, no change in
brand or make will be permitted unless:

1. Written verification is received from the
manufacturer stating they cannot make
delivery on the date previously agreed, or

2. Material delivered fails to comply with
contract requirements.
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ARTICLE 3.2 -- SUBMITTALS

A. The Contractor’s submittals must be submitted

with such promptness as to allow for review and
approval so as not to cause delay in the work. The
Contractor shall coordinate preparation and
processing of submittals with performance of
construction activities.

Coordinate each submittal with fabrication,
purchasing, testing, delivery, other submittals, and
related activities that require sequential activity.

Submit four (4) copies to the Designer and
additional copies as required for the subcontractors
and material suppliers. Also provide copies to
meet the requirements for maintenance manuals.

All subcontractors' shop drawings and schedules
shall be submitted by the Contractor and shall bear
evidence that Contractor has received, reviewed,
and approved them. Any shop drawings and
schedules submitted without this evidence will be
returned to the Contractor for resubmission.

The Contractor shall include with the shop
drawing, a letter indicating any and all deviations
from the drawings and/or specifications. Failure to
notify the Designer of such deviations will be
grounds for subsequent rejection of the related
work or materials. If, in the opinion of the
Designer, the deviations are not acceptable, the
Contractor will be required to furnish the item as
specified and indicated on the drawings.

The Designer shall check shop drawings and
schedules with reasonable promptness and approve
them only if they conform to the design concept of
the project and comply with the information given
in the contract documents. The approval shall not
relieve the Contractor from the responsibility to
comply with the drawings and specifications,
unless the Contractor has called the Designer's
attention to the deviation, in writing, at the time of
submission and the Designer has knowingly
approved thereof. An approval of any such
modification will be given only under the
following conditions:

1. It is in the best interest of the Owner

2. It does not increase the contract sum and/or
completion time

3. It does not deviate from the design intent

4. It is without prejudice to any and all rights
under the surety bond.

No extension of time will be granted because of the
Contractor's failure to submit shop drawings and
schedules in ample time to allow for review,
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possible resubmission, and approval. Fabrication
of work shall not commence until the Contractor
has received approval. The Contractor shall
furnish prints of approved shop drawings and
schedules to all subcontractors whose work is in
any way related to the work under this contract.
Only prints bearing this approval will be allowed
on the site of construction

The Contractor shall maintain a complete file on-
site of approved shop drawings available for use by
the Construction Representative.

ARTICLE 3.3 — AS-BUILT DRAWINGS
A. The Contractor shall update a complete set of the

construction drawings, shop drawings and
schedules of all work monthly by marking
changes, and at the completion of their work (prior
to submission of request for final payment) note all
changes and turn the set over to the Construction
Representative. ~ The updates shall show all
addenda, all field changes that were made to adapt
to field conditions, changes resulting from contract
changes or supplemental instructions, and all
locations of structures, buried installations of
piping, conduit, and utility services. All buried and
concealed items both inside and outside shall be
accurately located as to depth and referenced to
permanent features such as interior or exterior wall
faces and dimensions shall be given in a neat and
legible manner in a contrasting colored pencil or
ink. If approved by the Designer, an electronic file
format may be provided.

ARTICLE 3.4 - GUARANTY AND

WARRANTIES

A.  General Guaranty

1. Neither the final certificate of payment nor
any provision in the contract documents nor
partial use or occupancy of the premises by
the Owner shall constitute an acceptance of
work not done in accordance with contract
requirements.

2. The Contractor or surety shall remedy any
defects in the work and pay for any damage to
property resulting there from which shall
appear within a period of one (1) year from
the date of substantial completion unless a
longer period is otherwise specified or a
differing guaranty period has been established
in the substantial completion certificate. The
Owner will give notice of observed defects
with reasonable promptness.

3. In case of default on the part of the Contractor
in fulfilling this part of this contract, the
Owner may correct the work or repair the
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damage and the cost and expense incurred in
such event shall be paid by or recoverable
from the Contractor or surety.

4. The work will be free from defects not
inherent in the quality required or permitted,
and that the Work will conform to the
requirements of the Contract Documents.
Work not conforming to these requirements,
including substitutions not properly approved
and authorized, may be considered defective.
The Contractor's guaranty excludes remedy
for damage or defect caused by abuse,
modifications not executed by the Contractor,
improper or insufficient maintenance,
improper operation, or normal wear and tear
under normal usage. If required by the
Owner, the Contractor shall furnish
satisfactory evidence as to the kind and quality
of materials and equipment

Extended Warranty

Manufacturer's certificates of warranty shall be
obtained for all major equipment. Warranty shall
be obtained for at least one year. Where a longer
period is offered at no additional cost or called for
in the specific equipment specifications, the longer
period shall govern.

ARTICLE 3.5 -- OPERATION AND

MAINTENANCE MANUALS

A. Immediately after equipment submittals are
approved and no later than ten (10) working days
prior to the substantial completion inspection, the
Contractor shall provide to the Designer three (3)
copies of operating instructions and service
manuals, containing the following:

1. Start-up and Shut-down Procedures: Provide
a step-by-step write up of all major equipment.
When manufacturer’s printed start-up, trouble
shooting and shut-down procedures are
available; they may be incorporated into the
operating manual for reference.

2. Operating Instructions: Written operating
instructions shall be included for the efficient
and safe operation of all equipment.

3. Equipment List: List of all major equipment
as installed shall be prepared to include model
number, capacities, flow rate, name place data,
shop drawings and air and water balance
reports.

4. Service Instructions: Provide the following
information for all pieces of equipment.

SECTION 007213 - GENERAL CONDITIONS
09/2023

B.

a. Recommended spare parts including
catalog number and name of local
supplier or factory representative.

b. Belt sizes, types, and lengths.
c. Wiring diagrams.

5. Manufacturer's Certificate of Warranty as
described in Article 3.4.

6. Prior to the final payment, furnish to the
Designer three (4) copies of parts catalogs for
each piece of equipment furnished by him/her
on the project with the components identified
by number for replacement ordering.

Submission of operating instructions shall be done
in the following manner.

1. Manuals shall be in quadruplicate, and all
materials shall be bound into volumes of
standard 8'%2" x 11" hard binders. Large
drawings too bulky to be folded into 8%" x
11" shall be separately bound or folded and in
envelopes, cross referenced and indexed with
the manuals.

2. The manuals shall identify project name,
project number, and include the name and
address of the Contractor, subcontractors and
manufacturers who were involved with the
activity described in that particular manual.

3. Internally subdivide the binder contents with

permanent page dividers, logically organized
with tab titles clearly printed under reinforced
laminated plastic tabs.

Contents: Prepare a Table of Contents for
each volume, with each product or system

description identified.

ARTICLE 3.6 - OTHER CONTRACTOR

A.

RESPONSIBILITIES

The Contractor shall keep on site, during progress
of the work, a competent superintendent
satisfactory to the Construction Representative.
The superintendent shall represent the Contractor
and all agreements made by the superintendent
shall be binding. The superintendent shall
carefully study and compare all drawings,
specifications and other instructions and shall
promptly notify the Construction Representative
and Designer, in writing, any error, inconsistency
or omission which may be discovered. The
superintendent shall coordinate all work on the
project. Any change of the superintendent shall be
approved by the Construction Representative.

Contractor shall, at all times, enforce strict
discipline and good order among his employees,

Page 9 of 20



and shall not employ on the work any unfit person
or anyone not skilled in the work assigned to
him/her.

The Contractor shall supply sufficient labor,
material, plant and equipment and pay when due
any laborer, subcontractor or supplier for supplies
furnished and otherwise prosecute the work with
diligence to prevent work stoppage and insure
completion thereof within the time specified.

The Contractor and each of his subcontractors shall
submit to the Construction Representative, through
the Designer such schedules of quantities and
costs, progress schedules, payrolls, reports,
estimates, records and other data as the Owner may
request concerning work performed or to be
performed under this contract.

The Contractor, subcontractors, and material
suppliers shall upon written request, give the
Owner access to all time cards, material invoices,
payrolls, estimates, profit and loss statements, and
all other direct or indirect costs related to this
work.

The Contractor shall be responsible for laying out
all contract work such as layout of architectural,
structural, mechanical and electrical work, which
shall be coordinated with layouts of subcontractors
for general construction work. The Contractor is
also responsible for unloading, uncrating and
handling of all materials and equipment to be
erected or placed by him/her, whether furnished by
Contractor or others. No extra charges or
compensation will be allowed as a result of failure
to verify dimensions before ordering materials or
fabricating items.

The Contractor must notify the Construction
Representative at least one working day before
placing concrete or burying underground utilities,
pipelines, etc.

Contractors shall prearrange time with the
Construction Representative for the interruption of
any facility operation. Unless otherwise specified
in these documents, all connections, alterations or
relocations as well as all other portions of the work
will be performed during normal working hours.

The Contractor shall coordinate all work so there
will not be prolonged interruptions of existing
equipment operation. Any existing plumbing,
heating, ventilating, air conditioning or electrical
disconnections necessary for the project, which
affect portions of this construction or building or
any other building must be scheduled with the
Construction Representative to minimize or avoid
any disruption of facility operations. In no case,
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unless previously approved in writing by the
Construction Representative, shall utilities be left
disconnected at the end of a work day or over a
weekend.  Any interruption of utilities either
intentionally or accidentally shall not relieve the
Contractor responsible for the interruption from
the responsibility to repair and restore the utility to
normal service. Repairs and restoration shall be
made before the workers responsible for the repair
and restoration leave the job.

Contractors shall limit operations and storage of
materials to the area within the project, except as
necessary to connect to existing utilities, and shall
not encroach on neighboring property. The
Contractor shall be responsible for repair of their
damage to property on or off the project site
occurring during construction of project. All such
repairs shall be made to the satisfaction of the
property owner.

Unless otherwise permitted, all materials shall be
new and both workmanship and materials shall be
of the best quality.

Unless otherwise provided and stipulated within
these specifications, the Contractor shall furnish,
construct, and/or install and pay for materials,
devices, mechanisms, equipment, all necessary
personnel, utilities including, but not limited to
water, heat, light and electric power, transportation
services, applicable taxes of every nature, and all
other facilities necessary for the proper execution
and completion of the work.

. Contractor shall carefully examine the plans and

drawings and shall be responsible for the proper
fitting of his material, equipment and apparatus
into the building.

The Contractor or subcontractors shall not
overload, or permit others to overload, any part of
any structure during the performance of this
contract.

All temporary shoring, bracing, etc., required for
the removal of existing work and/or for the
installation of new work shall be included in this
contract. The Contractor shall make good, at no
cost to the Owner, any damage caused by improper
support or failure of shoring in any respect. Each
Contractor shall be responsible for shoring
required to protect his work or adjacent property
and improvements of Owner and shall be
responsible for shoring or for giving written notice
to adjacent property owners. Shoring shall be
removed only after completion of permanent
supports.
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The Contractor shall provide at the proper time
such material as is required for support of the
work. If openings are required, whether shown on
drawings or not, the Contractor shall see that they
are properly constructed.

During the performance of work the Contractor
shall be responsible for providing and maintaining
warning signs, lights, signal devices, barricades,
guard rails, fences and other devices appropriately
located on site which will give proper and
understandable warning to all persons of danger of
entry onto land, structure or equipment.

The Contractor shall be responsible for protection,
including weather protection, and proper
maintenance of all equipment and materials.

The Contractor shall be responsible for care of the
finished work and shall protect same from damage
or defacement until substantial completion by the
Owner. If the work is damaged by any cause, the
Contractor shall immediately begin to make repairs
in accordance with the drawings and
specifications. Contractor shall be liable for all
damage or loss unless attributable to the acts or
omissions of the Owner or Designer. Any claim for
reimbursement shall be submitted in accordance
with Article 4. After substantial completion the
Contractor will only be responsible for damage
resulting from acts or omissions of the Contractor
or subcontractors through final warranty.

In the event the Contractor encounters an
unforeseen hazardous material, the Contractor
shall immediately stop work in the area affected
and report the condition to the Owner and
Designer in writing. The Contractor shall not be
required, pursuant to Article 4, to perform, any
work relating to hazardous materials.

In an emergency affecting safety of persons or
property, the Contractor shall act, at the
Contractor's discretion, to prevent threatened
damage, injury or loss. Additional compensation
or extension of time claimed by the Contractor on
account of an emergency shall be determined as
provided in Article 4.

Before commencing work, Contractors shall confer
with the Construction Representative and facility
representative and review any facility rules and
regulations which may affect the conduct of the
work.

Project signs will only be erected on major
projects and only as described in the specifications.
If no sign is specified, none shall be erected.
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ARTICLE 3.7 -- SUBCONTRACTS

A.

Subcontractor assignments as identified in the bid
form shall not be changed without written approval
of the Owner. The Owner will not approve
changes of a listed subcontractor unless the
Contractor documents, to the satisfaction of the
Owner that the subcontractor cannot or will not
perform the work as specified.

The Contractor is fully responsible to the Owner
for the acts and omissions of all subcontractors and
of persons either directly or indirectly employed by
them.

Every subcontractor shall be bound by the
applicable terms and provisions of these contract
documents, but no contractual relationship shall
exist between any subcontractor and the Owner
unless the right of the Contractor to proceed with
the work is suspended or this contract is terminated
as herein provided, and the Owner in writing elects
to assume the subcontract.

The Contractor shall upon receipt of "Notice to
Proceed" and prior to submission of the first
payment request, notify the Designer and
Construction Representative in writing of the
names of any subcontractors to be used in addition
to those identified in the bid form and all major
material suppliers proposed for all parts of the
work.

ARTICLE 4 -- CHANGES IN THE WORK

4.1 CHANGES IN THE WORK

A.

The Construction Representative, without giving
notice to the surety and without invalidating this
contract, may order extra work or make changes by
altering, adding to or deducting from the work, this
contract sum being adjusted accordingly. All such
work shall be executed under the conditions of the
original contract. A claim for extension of time
caused by any change must be adjusted at the time
of ordering such change. No future request for
time will be considered.

Each Contract Change shall include all costs
required to perform the work including all labor,
material, equipment, overheads and profit, delay,
disruptions, or other miscellaneous expenses. No
subsequent requests for additional compensation
including claims for delay, disruption, or reduced
efficiency as a result of each change will be
considered. Values from the Schedule of Values
will not be binding as a basis for additions to or
deductions from the contract price.

The amount of any adjustment in this contract
price for authorized changes shall be agreed upon
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before such changes become effective and shall be
determined, through submission of a request for
proposal, as follows:

1. By an acceptable fixed price proposal from the
Contractor. Breakdowns shall include all
takeoff sheets of each Contractor and
subcontractor. Breakdown shall include a
listing of each item of material with unit prices
and number of hours of labor for each task.
Labor costs per hour shall be included with
labor burden identified, which shall be not less
than the prevailing wage rate, etc. Overhead
and profit shall be shown separately for each
subcontractor and the Contractor.

2. By a cost-plus-fixed-fee (time and material)
basis with maximum price, total cost not to
exceed said maximum. Breakdown shall
include a listing of each item of material with
unit prices and number of hours of labor for
each task. Labor costs per hour shall be
included with labor burden identified, which
shall be not less than the prevailing wage rate,
etc. Overhead and profit shall be shown
separately for each subcontractor and the
Contractor.

3. By unit prices contained in Contractor's
original bid form and incorporated in the
construction contract.

D. Overhead and Profit on Contract Changes shall be

applied as follows:

1. The overhead and profit charge by the
Contractor and all subcontractors shall be
considered to include, but is not limited to:
incidental job burdens, small truck (under 1
ton) expense, mileage, small hand tools,
warranty costs, company benefits and general
office overhead. Project supervision including
field supervision and job site office expense
shall be considered a part of overhead and
profit unless a compensable time extension is
granted.

2. The percentages for overhead and profit
charged on Contract Changes shall be subject
to the following limits: (a) the percentage
mark-up for the Contractor shall be limited to
the Contractor’s fee; (b) fifteen percent (15%)
maximum for Work directly performed by
employees of a subcontractor, or sub-
subcontractor; (c) five percent (5%) maximum
for the Work performed or passed through to
the Owner by the Contractor; (d) five percent
(5%) maximum subcontractor’s mark-up for
Work performed by a sub-subcontractor and
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passed through to the Owner by the
subcontractor and Contractor; and (e) in no
case shall the total overhead and profit paid by
the Owner on any Contract Changes exceed
twenty-five percent (25%) of the cost of
materials, labor and equipment (exclusive of
Contractor or any Subcontractor overhead and
profit) necessary to put the contract change
work in place.

3. The Contractor will be allowed to add the cost
of Contractor’s payment and performance
bonding, builder’s risk insurance, and general
liability insurance to their cost of work. The
above listed bonding and insurance cost shall
not exceed 2% and shall be allowed on the
total cost of the added work, including
overhead and profit.

4. On proposals covering both increases and
decreases in the amount of this contract, the
application of overhead and profit shall be on
the net change in the cost of the work.

5. The percentage(s) for overhead and profit to
be credited to the Owner on Contract Changes
that are solely decreases in the quantity of
work or materials shall be the same as those
for additive Contract Changes provided above.

No claim for an addition to this contract sum shall
be valid unless authorized as aforesaid in writing
by the Owner. In the event that none of the
foregoing methods are agreed upon, the Owner
may order the Contractor to perform work on a
time and material basis. The cost of such work
shall be determined by the Contractor's actual labor
and material cost to perform the work plus
overhead and profit as outlined herein. The
Designer and Construction Representative shall
approve the Contractor's daily time and material
invoices for the work involved.

If the Contractor claims that any instructions
involve extra cost under this contract, the
Contractor shall give the Owner’s Representative
written notice thereof within a reasonable time
after the receipt of such instructions, and in any
event before proceeding to execute the work. No
such claim shall be valid unless so made and
authorized by the Owner, in writing.

In an emergency affecting the safety of life or of
the structure or of adjoining property, the
Contractor, without special instruction or
authorization from the Construction
Representative, is hereby permitted to act at their
discretion to prevent such threatened loss or injury.
The Contractor shall submit a claim for
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compensation for such emergency work in writing
to the Owner’s Representative. extensions of time shall be for working days only.

ARTICLE 4.2 - CHANGES IN COMPLETION ARTICLE 5 - CONSTRUCTION AND
TIME COMPLETION

the Contractor of any claim. Requests for

A. Extension of the number of work days stipulated in

the Contract for completion of the work with ARTICLE 5.1 - CONSTRUCTION

COMMENCEMENT

compensation may be made when:

1. The -contractor documents that proposed
Changes in the work, as provided in Article
4.1, extends construction activities critical to
contract completion date, OR

2. The Owner suspends all work for convenience
of the Owner as provided in Article 7.3, OR

3. An Owner caused delay extends construction
activities critical to contract completion
(except as provided elsewhere in these
General Conditions). The Contractor is to
review the work activities yet to begin and
evaluate the possibility of rescheduling the
work to minimize the overall project delay.

Extension of the number of work days stipulated in
the Contract for completion of the work without
compensation may be made when:

1. Weather-related delays occur, subject to
provisions for the inclusion of a specified
number of "bad weather" days when provided
for in Section 012100-Allowances, OR

2. Labor strikes or acts of God occur, OR

3. The work of the Contractor is delayed on
account of conditions which were beyond the
control of the Contractor, subcontractors or
suppliers, and were not the result of their fault
or negligence.

No time extension or compensation will be
provided for delays caused by or within the control
of the Contractor, subcontractors or suppliers and
for concurrent delays caused by the Owner.

The Contractor shall notify the Owner promptly of
any occurrence or conditions which in the
Contractor's opinion results in a need for an
extension of time. The notice shall be in writing
and shall include all necessary supporting
materials with details of any resultant costs and be
submitted in time to permit full investigation and
evaluation of the Contractor's claim. The Owner
shall promptly acknowledge the Contractor's
notice and, after recommendation from the
Owner’s Representative and/or Designer, shall
provide a decision to the Contractor. Failure on
the part of the Contractor to provide such notice
and to detail the costs shall constitute a waiver by
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A. Upon receipt of the "Intent to Award" letter, the

Contractor must submit the following properly
executed instruments to the Owner:

1. Contract;

2. Performance/payment bond as described in
Article 6.1;

3. Certificates of Insurance, or the actual policies
themselves, showing that the Contractor has
obtained the insurance coverage required by
Article 6.2.

4. Written Affirmative Action Plans as required
in Article 1.4.

Above referenced items must be received by the
Owner within ten (10) working days after the
effective date of the contract. If not received, the
Owner may treat the failure to timely submit them
as a refusal by the Contractor to accept a contract
for this work and may retain as liquidated damages
the Contractor's bid bond, cashier's check or
certified check as provided in the Instructions to
Bidders. Upon receipt the Owner will issue a
“Notice to Proceed” with the work to the
Contractor.

Within the time frame noted in Section 013200 -
Schedules, following receipt of the "Notice to
Proceed", the Contractor shall submit to the Owner
a progress schedule and schedule of values,
showing activities through the end of the contract
period. Should the Contractor not receive written
notification from the Owner of the disapproval of
the schedule of values within fifteen (15) working
days, the Contractor may consider it approved for
purpose of determining when the first monthly
Application and Certification for Payment may be
submitted.

The Contractor may commence work upon receipt
of the Division of Facilities Management, Design
and Construction’s "Notice to Proceed" letter.
Contractor shall prosecute the work with
faithfulness and energy, and shall complete the
entire work on or before the completion time stated
in the contract documents or pay to the Owner the
damages resulting from the failure to timely
complete the work as set out within Article 5.4.
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ARTICLE 5.2 -- PROJECT CONSTRUCTION

A. Each Contractor shall submit for the Owner's

approval, in reproducible form, a progress schedule
showing the rate of progress and the order of the
work proposed to carry on various phases of the
project. The schedule shall be in conformance
with the requirements outlined in Section 013200 —
Schedules.

Contractor shall employ and supply a sufficient
force of workers, material, and equipment and
shall pay when due, any worker, subcontractor or
supplier and otherwise prosecute the work with
such diligence so as to maintain the rate of
progress indicated on the progress schedule,
prevent work stoppage, and insure completion of
the project within the time specified.

ARTICLE 5.3 -- PROJECT COMPLETION

A. Substantial Completion. A Project is substantially

complete when construction is essentially complete
and work items remaining to be completed can be
done without interfering with the Owner’s ability
to use the Project for its intended purpose.

1. Once the Contractor has reached what they
believe is Substantial Completion, the
Contractor shall notify the Designer and the
Construction Representative of the following:

a. That work is essentially complete with the
exception of certain listed work items.
The list shall be referred to as the
“Contractor’s Punch.”

b. That all Operation and Maintenance
Manuals have been assembled and
submitted in accordance with Article
3.5A.

c. That the Work is ready for inspection by
the Designer and Construction
Representative. The Owner shall be
entitled to a minimum of ten working
days notice before the inspection shall be
performed.

2. Ifthe work is acceptable, the Owner shall
issue a Certificate of Substantial Completion,
which shall set forth the responsibilities of the
Owner and the Contractor for utilities,
security, maintenance, damage to the work
and risk of loss. The Certificate shall also
identify those remaining items of work to be
performed by the Contractor. All such work
items shall be complete within 30 working
days of the date of the Certificate, unless the
Certificate specifies a different time. If the
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Contractor shall be required to perform tests
that must be delayed due to climatic
conditions, it is understood that such tests and
affected equipment will be identified on the
Certificate and shall be accomplished by the
Contractor at the earliest possible date.
Performance of the tests may not be required
before Substantial Completion can be issued.
The date of the issuance of the Certificate of
Substantial Completion shall determine
whether or not the work was completed within
the contract time and whether or not
Liquidated Damages are due.

3. Ifthe work is not acceptable, and the Owner
does not issue a Certificate of Substantial
Completion, the Owner shall be entitled to
charge the Contractor with the Designer’s and
Owner’s costs of re-inspection, including time
and travel.

Partial Occupancy. Contractor agrees that the
Owner shall be permitted to occupy and use any
completed or partially completed portions of the
Project, when such occupancy and use is in the
Owner’s best interest. Owner shall notify
Contractor of its desire and intention to take Partial
Occupancy as soon as possible but at least ten (10)
working days before the Owner intends to occupy.
If the Contractor believes that the portion of the
work the Owner intends to occupy is not ready for
occupancy, the Contractor shall notify the Owner
immediately. The Designer shall inspect the work
in accordance with the procedures above. If the
Contractor claims increased cost of the project or
delay in completion as a result of the occupancy,
he shall notify the Owner immediately but in all
cases before occupancy occurs.

Final Completion. The Project is finally complete
when the Certificate of Substantial Completion has
been issued and all work items identified therein as
incomplete have been completed, and when all
administrative items required by the contract have
been completed. Final Completion entitles the
Contractor to payment of the outstanding balance
of the contract amount including all change orders
and retainage. Within five (5) working days of the
date of the Certificate of Substantial Completion,
the Contractor shall identify the cost to complete
any outstanding items of work. The Designer shall
review the Contractor’s estimate and either
approve it or provide an independent estimate for
all such items. If the Contractor fails to complete
the remaining items within the time specified in
the Certificate, the Owner may terminate the
contract and go to the surety for project completion
in accordance with Article 7.2 or release the
contract balance to the Contractor less 150% of the
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approved estimate to complete the outstanding
items. Upon completion of the outstanding items,
when a final cost has been established, any monies
remaining shall be paid to the Contractor. Failure
to complete items of work does not relieve the
Contractor from the obligation to complete the
administrative requirements of the contract, such
as the provisions of Article 5.3 FAILURE TO
COMPLETE ALL ITEMS OF WORK UNDER
THE CONTRACT SHALL BE CONSIDERED A
DEFAULT AND BE GROUNDS FOR
CONTRACT TERMINATION AND
DEBARMENT.

Liquidated Damages. Contractor agrees that the
Owner may deduct from the contract price and
retain as liquidated damages, and not as penalty or
forfeiture, the sum stipulated in this contract for
each work day after the Contract Completion Day
on which work is not Substantially Complete.
Assessment of Liquidated Damages shall not
relieve the Contractor or the surety of any
responsibility or obligation under the Contract. In
addition, the Owner may, without prejudice to any
other rights, claims, or remedies the Owner may
have including the right to Liquidated Damages,
charge the Contractor for all additional expenses
incurred by the Owner and/or Designer as the
result of the extended contract period through Final
Completion. Additional Expenses shall include
but not be limited to the costs of additional
inspections.

Early Completion. The Contractor has the right to
finish the work before the contract completion
date; however, the Owner assumes no liability for
any hindrances to the Contractor unless Owner
caused delays result in a time extension to the
contract completion date. The Contractor shall not
be entitled to any claims for lost efficiencies or for
delay if a Certificate of Substantial Completion is
given on or before the Contract Completion Date.

ARTICLE 5.4 -- PAYMENT TO CONTRACTOR

A. Payments on account of this contract will be made

monthly in proportion to the work which has been
completed. Request for payment must be submitted
on the Owner's forms. No other pay request will
be processed. Supporting breakdowns must be in
the same format as Owner’s forms and must
provide the same level of detail. The Designer
will, within 5 working days from receipt of the
contractor’s request for payment either issue a
Certificate for Payment to the Owner, for such
amount as the Designer determines is properly due,
or notify the Contractor in writing of reasons for
withholding a Certificate. The Owner shall make
payment within 30 calendar days after the
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"Application and Certification for Payment" has
been received and certified by the Designer. The
following items are to be attached to the
contractor’s pay request:

1. Updated construction schedule

2. Certified payrolls consisting of name,
occupation and craft, number of hours worked
and actual wages paid for each individual
employee, of the Contractor and all
subcontractors working on the project

The Owner shall retain 5 percent of the amount of
each such payment application, except as allowed
by Article 5.4, until final completion and
acceptance of all work covered by this contract.

Each payment made to Contractor shall be on
account of the total amount payable to Contractor
and all material and work covered by paid partial
payment shall thereupon become the sole property
of Owner. This provision shall not be construed as
relieving Contractor from sole responsibility for
care and protection of materials and work upon
which payments have been made or restoration of
any damaged work or as a waiver of the right of
Owner to require fulfillment of all terms of this
contract.

Materials delivered to the work site and not
incorporated in the work will be allowed in the
Application and Certification for Payment on the
basis of one hundred (100%) percent of value,
subject to the 5% retainage providing that they are
suitably stored on the site or in an approved
warehouse in accordance with the following
requirements:

1. Material has previously been approved
through submittal and acceptance of shop
drawings conforming to requirements of
Article 3.2 of General Conditions.

2. Delivery is made in accordance with the time
frame on the approved schedule.

3. Materials, equipment, etc., are properly stored
and protected from damage and deterioration
and remain so - if not, previously approved
amounts will be deleted from subsequent pay
applications.

4. The payment request is accompanied by a
breakdown  identifying  the  material
equipment, etc. in sufficient detail to establish
quantity and value.

The Contractor shall be allowed to include in the
Application and Certification for Payment, one
hundred (100%) of the value, subject to retainage,
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of major equipment and material stored off the site
if all of the following conditions are met:

1. The request for consideration of payment for
materials stored off site is made at least 15
working days prior to submittal of the
Application for Payment including such
material. Only materials inspected will be
considered for inclusion on Application for
Payment requests.

2. Materials stored in one location off site are
valued in excess of $25,000.

3. That a Certificate of Insurance is provided
indicating adequate protection from loss, theft
conversion or damage for materials stored off
site. This Certificate shall show the State of
Missouri as an additional insured for this loss.

4. The materials are stored in a facility approved
and inspected, by the Construction
Representative.

5. Contractor shall be responsible for, Owner
costs to inspect out of state facilities, and any
delays in the completion of the work caused
by damage to the material or for any other
failure of the Contractor to have access to this
material for the execution of the work.

The Owner shall determine the amount, quality
and acceptability of the work and materials which
are to be paid for under this contract. In the event
any questions shall arise between the parties,
relative to this contract or specifications,
determination or decision of the Owner or the
Construction Representative and the Designer shall
be a condition precedent to the right of the
Contractor to receive any money or payment for
work under this contract affected in any manner or
to any extent by such question.

Payments Withheld: The Owner may withhold or
nullify in whole or part any certificate to such
extent as may be necessary to protect the Owner
from loss on account of:

1. Defective work not remedied. When a notice
of noncompliance is issued on an item or
items, corrective action shall be undertaken
immediately. Until corrective action is
completed, no monies will be paid and no
additional time will be allowed for the item or
items. The cost of corrective action(s) shall be
borne by the Contractor.

2. A reasonable doubt that this contract can be
completed for the unpaid balance.

SECTION 007213 - GENERAL CONDITIONS
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3. Failure of the Contractor to update as-built
drawings monthly for review by the
Construction Representative.

4. Failure of the Contractor to update the
construction schedule.

When the Construction Representative is
satisfied the Contractor has remedied above
deficiencies, payment shall be released.

H. Final Payment: Upon receipt of written notice

from the Contractor to the Designer and Project
Representative that the work is ready for final
inspection and acceptance, the Designer and
Project Representative, with the Contractor, shall
promptly make such inspection. If the work is
acceptable and the contract fully performed, the
Construction Representative shall complete a final
acceptance report and the Contractor will be
directed to submit a final Application and
Certification for Payment. If the Owner approves
the same, the entire balance shall be due and
payable, with the exception of deductions as
provided for under Article 5.4.

1. Where the specifications provide for the
performance by the Contractor of (certain tests
for the purpose of balancing and checking the
air conditioning and heating equipment and
the Contractor shall have furnished and
installed all such equipment in accordance
with the specifications, but said test cannot
then be made because of climatic conditions,
such test shall may be considered as required
under the provisions of the specifications,
Section 013300 and this contract may be
substantial Full payment will not be made
until the tests have been made and the
equipment and system is finally accepted. If
the tests are not completed when scheduled,
the Owner may deduct 150% of the value of
the tests from the final payment.

2. The final payment shall not become due until
the Contractor delivers to the Construction
Representative:

a) A complete file of releases, on the
standard form included in the contract
documents as "Final Receipt of Payment
and Release Form", from subcontractors
and material suppliers evidencing
payment in full for services, equipment
and materials, as the case may require, if
the Owner approves, or a consent from
the Surety to final payment accepting
liability for any unpaid amounts.
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b) An Affidavit of Compliance with
Prevailing Wage Law, in the form as

ARTICLE 6.2 — INSURANCE

included in this contract specifications A. The successful Contractor shall procure and
roverly executed b eacﬁ) subcontract:)r maintain for the duration of the contract issued a
gn dptheyContractor y ’ policy or policies of insurance for the protection
of both the Contractor and the Owner and their
¢) Certified copies of all payrolls respective officers, officials, agents, consultants
. . and employees. The Owner requires certification
d)  As-built drawings of insurance coverage from the Contractor prior to
. . . commencing work.
3. If any claim remains unsatisfied after all g
payments are made, the Contractor shall B. Minimum Scope and Extent of Coverage

refund to the Owner all monies that the latter
may be compelled to pay in discharging such a
claim including all costs and a reasonable
attorney's fee.

4. Missouri statute requires prompt payment
from the Owner to the Contractor within thirty
calendar days and from the Contractor to his
subcontractors within fifteen calendar days.
Failure to make payments within the required
time frame entitles the receiving party to
charge interest at the rate of one and one half
percent per month calculated from the
expiration of the statutory time period until
paid.

5. The value of all unused unit price allowances
and/or 150% of the value of the outstanding
work items, and/or liquidated damages may be
deducted from the final pay request without
executing a Contract Change. Any unit price
items which exceed the number of units in the
contract may be added by Contract Change.

1. General Liability

Commercial General Liability, ISO coverage
form number or equivalent CG 00 Ol
("occurrence" basis), or I-SO coverage form
number CG 00 02, or ISO equivalent.

If ISO equivalent or manuscript general
liability coverage forms are used, minimum
coverage will be as follows:
Premises/Operations; Independent
Contractors; Products/Completed Operations;
personal Injury; Broad Form Property Damage
including Completed Operations; Broad Form
Contractual Liability Coverage to include
Contractor's obligations under Article 1.11
Indemnification and any other Special
Hazards required by the work of the contract.

2. Automobile Liability

Business Automobile Liability Insurance, ISO
Coverage form number or equivalent CA 00
01 covering automobile liability, code 1

ARTICLE 6 -- INSURANCE AND BONDS "ANY AUTO".
ARTICLE 6.1 - BOND 3. Worlfe':rs Compensation and Employer's
Liability

A. Contractor shall furnish a performance/payment

bond in an amount equal to 100% of the contract
price to guarantee faithful performance of the
contract and 100% of the contract price to
guarantee the payment of all persons performing
labor on the project and furnishing materials in
connection therewith under this contract as set
forth in the standard form of performance and
payment bond included in the contract documents.
The surety on such bond shall be issued by a surety
company authorized by the Missouri Department
of Insurance to do business in the state of
Missouri.

All Performance/Payment Bonds furnished in
response to this provision shall be provided by a
bonding company with a rating of B+ or higher as
established by A.M. Best Company, Inc. in their
most recent publication.

SECTION 007213 - GENERAL CONDITIONS
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Statutory Workers' Compensation Insurance
for Missouri and standard Employer's Liability
Insurance, or the authorization to self-insure
for such liability from the Missouri Division
of Workers” Compensation.

4. Builder's Risk or Installation Floater Insurance

Insurance upon the work and all materials,
equipment, supplies, temporary structures and
similar items which may be incident to the
performance of the work and located at or
adjacent to the site, against loss or damage
from fire and such other casualties as are
included in extended coverage in broad "All
Risk" form, including coverage for Flood and
Earthquake, in an amount not less than the
replacement cost of the work or this contact
price, whichever is greater, with loss payable
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to Contractor and Owner as their respective
interests may appear.

Contractor shall maintain sufficient insurance
to cover the full value of the work and
materials as the work progresses, and shall
furnish Owner copies of all endorsements. If
Builder's  Risk  Reporting- Form  of
Endorsement is used, Contractor shall make
all reports as required therein so as to keep in
force an amount of insurance which will equal
the replacement cost of the work, materials,
equipment, supplies, temporary structures, and
other property covered thereby; and if, as a
result of Contractor's failure to make any such
report, the amount of insurance so recoverable
shall be less than such replacement cost,
Contractor's interest in the proceeds of such
insurance, if any, shall be subordinated to
Owner's interest to the end that Owner may
receive full reimbursement for its loss.

C. Minimum Limits of Insurance

1.

General Liability

Contractor

$2,000,000 combined single limit per
occurrence for bodily injury,
personal injury, and
property damage

$2,000,000 annual aggregate
Automobile Liability

$2,000,000 combined single limit per
occurrence for bodily injury
and property damage

Workers' Compensation and Employers
Liability

Workers' Compensation limits as required by
applicable State Statutes (generally unlimited)

and minimum of $1,000,000 limit per accident
for Employer's Liability.

General Liability and Automobile Liability
insurance may be arranged under individual
policies for the full limits required or by a
combination of underlying policies with the
balance provided by a form-following Excess
or Umbrella Liability policy.

D. Deductibles and Self-Insured Retentions

All

deductibles, co-payment clauses, and self-

insured retentions must be declared to and
approved by the Owner. The Owner reserves the
right to request the reduction or elimination of
unacceptable deductibles or self-insured retentions,
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as they would apply to the Owner, and their
respective officers, officials, agents, consultants
and employees. Alternatively, the Owner may
request Contractor to procure a bond guaranteeing
payment of losses and related investigations,
claims administration, and defense expenses.

Other Insurance Provisions and Requirements

The respective insurance policies and coverage, as
specified below, must contain, or be endorsed to
contain the following conditions or provisions:

1. General Liability

The Owner, and its respective commissioners,
officers, officials, agents, consultants and
employees shall be endorsed as additional
insured’s by ISO form CG 20 26 Additional
Insured - Designated Person or Organization.
As additional insured’s, they shall be covered
as to work performed by or on behalf of the
Contractor or as to liability which arises out of
Contractor's activities or resulting from the
performance of services or the delivery of
goods called for by the Contract.

Contractor's insurance coverage shall be
primary with respect to all additional
insured’s. Insurance of self-insurance
programs maintained by the designated
additional -insured’s shall be excess of the
Contractor's insurance and shall not contribute
with it.

Additionally, the Contractor and Contractor's
general liability insurer shall agree to waive
all rights of subrogation against the Owner
and any of their respective officers, officials,
agents, consultants or employees for claims,
losses, or expenses which arise out of
Contractor's activities or result from the
performance of services or the delivery of
goods called for by the Contract.

Contractor's failure to comply with the terms
and conditions of these insurance policies
shall not affect or abridge coverage for the
Owner, or for any of their officers, officials,
agents, consultants or employees.

2. Automobile Insurance

The Owner, and their respective officers,
officials, agents, consultants and employees
shall be endorsed as additional insured’s by
ISO form CG 20 26 - Additional Insured
Designated Person or Organization.  As
additional insured’s, they shall be covered as
to work performed by or on behalf of the
Contractor or as to liability which arises out of
Contractor's activities or resulting from the
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performance of services or the delivery of
goods called for by the Contract.

Contractor's insurance coverage shall be
primary with respect to all additional
insured’s. Insurance or self-insurance
programs maintained by the designated
additional insured’s shall be in excess of the
Contractor's insurance and shall not contribute
with it.

Additionally, the Contractor and Contractor's
automobile insurer shall agree to waive all
rights of subrogation against the Owner and
any of their respective officers, officials,
agents, consultants or employees for claims,
losses, or expenses which arise out of
Contractor's activities or result from the
performance of services or the delivery of
goods called for by the Contract.

Contractor's failure to comply with the terms
and conditions of these insurance policies
shall not affect or abridge coverage for the
Owner or for any of its officers, officials,
agents, consultants or employees.

3. Workers' Compensation/Employer's Liability

Contractor's workers' compensation insurance
shall be endorsed with NCCI form WC 00 03
01 A - Alternative Employer Endorsement.
The Alternative Employer Endorsement shall
designate the Owner as "alternate employers."

4. All Coverages

Each insurance policy required by this section
of the Contract shall contain a stipulation,
endorsed if necessary, that the Owner will
receive a minimum of a thirty (30) calendar
day advance notice of any policy cancellation.
Ten (10) calendar days advance notice is
required for policy cancellation due to non-
payment of premium.

Insurer Qualifications and Acceptability

Insurance required hereunder shall be issued by an
AM. Best, “B+” rated, Class IX insurance
company approved to conduct insurance business
in the state of Missouri.

Verification of Insurance Coverage

Prior to Owner issuing a Notice to Proceed, the
Contractor-shall furnish the Owner with
Certificate(s) of Insurance and with any applicable
original endorsements evidencing the required
insurance coverage. The insurance certificates and
endorsements are to be signed by a person
authorized by that insurer to bind coverage on its
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behalf. All certificates and endorsements received
by the Owner are subject to review and approval
by the Owner. The Owner reserves the right to
require certified copies of all required policies at
any time. If the scope of this contract will exceed
one (1) year - or, if any of Contractor's applicable
insurance coverage expires prior to completion of
the work or services required under this contract -
the Contractor will provide a renewal or
replacement certificate before continuing work or
services hereunder. If the Contractor fails to
provide documentation of required insurance
coverage, the Owner may issue a stop work order
and no additional contract completion time and/or
compensation shall be granted as a result thereof.

ARTICLE 7 — SUSPENSION OR TERMINATION

OF CONTRACT

ARTICLE 7.1 - FOR SITE CONDITIONS

When conditions at the site of the proposed work
are considered by the Owner to be unsatisfactory
for prosecution of the work, the Contractor may be
ordered in writing to suspend the work or any part
thereof until reasonable conditions exist. When
such suspension is not due to fault or negligence of
the Contractor, time allowed for completion of
such suspended work will be extended by a period
of time equal to that lost due to delay occasioned
by ordered suspension. This will be a no cost time
extension.

ARTICLE 7.2 - FOR CAUSE

A. Termination or Suspension for Cause:

1. If the Contractor shall file for bankruptcy, or
should make a general assignment for the
benefit of the creditors, or if a receiver should
be appointed on account of insolvency, or if
the contractor should persistently or
repeatedly refuse or fail to supply enough
properly skilled workers or proper materials,
or if the contractor should fail to make prompt
payment to subcontractors or for material or
labor, or persistently disregard laws,
ordinances or the instructions of the Owner, or
otherwise be guilty of a substantial violation
of any provision of this contract, then the
Owner may serve notice on the Contractor and
the surety setting forth the violations and
demanding compliance with this contract.
Unless within ten (10) consecutive calendar
days after serving such notice, such violations
shall cease and satisfactory arrangements for
correction be made, the Owner may suspend
the Contractor's right to proceed with the work
or terminate this contract.
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2. In the event the Owner suspends Contractor's
right to proceed with the work or terminates
the contract, the Owner may demand that the
Contractor's surety take over and complete the
work on this contract, after the surety submits
a written proposal to the Owner and receives
written approval and upon the surety's failure
or refusal to do so within ten (10) consecutive
calendar days after demand therefore, the
Owner may take over the work and prosecute
the same to completion by bid or negotiated
contract, or the Owner may elect to take
possession of and utilize in completing the
work such materials, supplies, appliances and
plant as may be on the site of the work, and all
subcontractors, if the Owner elects, shall be
bound to perform their contracts.

The Contractor and its surety shall be and remain
liable to the Owner for any excess cost or damages
occasioned to the Owner as a result of the actions
above set forth.

The Contractor in the event of such suspension or
termination shall not be entitled to receive any
further payments under this contract until the work
is wholly finished. Then if the unpaid balance
under this contract shall exceed all expenses of the
Owner as certified by the Director, such excess
shall be paid to the Contractor; but, if such
expenses shall exceed the unpaid balance as
certified by the Director, the Contractor and their
surety shall be liable for and shall pay the
difference and any damages to the Owner.

In exercising Owner's right to secure completion of
the work under any of the provisions hereof, the
Director shall have the right to exercise Owner's
sole discretion as to the manner, methods and
reasonableness of costs of completing the work.

The rights of the Owner to suspend or terminate as
herein provided shall be cumulative and not
exclusive and shall be in addition to any other
remedy provided by law.

The Contractor in the event of such suspension or
termination may be declared ineligible for Owner
contracts for a minimal period of twelve (12)
months. Further, no contract will be awarded to
any Contractor who lists in their bid form any
subcontractor whose prior performance has
contributed, as determined by the Owner, to a
breach of a contract. In order to be considered for
state-awarded contracts after this period, the
Contractor/subcontractor will be required to
forward acceptance reports to the Owner regarding
successful completion of non-state projects during
the intervening twelve (12) months from the date
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of default. No contracts will be awarded to a
subcontractor/Contractor until the ability to
perform responsibly in the private sector has been
proven to the Owner.

ARTICLE 7.3 -- FOR CONVENIENCE

A. The Owner may terminate or suspend the Contract

or any portion of the Work without cause at any
time, and at the Owner's convenience. Notification
of a termination or suspension shall be in writing
and shall be given to the Contractor and their
surety. If the Contract is suspended, the notice will
contain the anticipated duration of the suspension
or the conditions under which work will be
permitted to resume. If appropriate, the Contractor
will be requested to demobilize and re-mobilize
and will be reimbursed time and costs associated
with the suspension.

Upon receipt of notification, the Contractor shall:
1. Cease operations when directed.

2. Take actions to protect the work and any
stored materials.

3. Place no further subcontracts or orders for
material, supplies, services or facilities except
as may be necessary to complete the portion of
the Contract that has not been terminated. No
claim for payment of materials or supplies
ordered after the termination date shall be
considered.

4. Terminate all existing subcontracts, rentals,
material, and equipment orders.

5. Settle all outstanding liabilities arising from
termination with subcontractors and suppliers.

6. Transfer title and deliver to the Owner, work
in progress, completed work, supplies and
other material produced or acquire for the
work terminated, and completed or partially
completed plans, drawings information and
other property that, if the Contract had been
completed, would be required to be furnished
to the Owner.

For termination without cause and at the Owner's
convenience, in addition to payment for work
completed prior to date of termination, the
Contractor may be entitled to payment of other
documented costs directly associated with the early
termination of the contract. Payment for
anticipated profit and unapplied overhead will not
be allowed.
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SECTION 007300 - SUPPLEMENTARY CONDITIONS

1.0 GENERAL:
A. These Supplementary General Conditions clarify, add, delete, or otherwise modify standard terms and
conditions of DIVISION 0, BIDDING AND CONTRACTING REQUIREMENTS.

2.0 CONTACTS:

Designer: Matt Weber
Civil Design Inc
5220 Oakland Avenue
St. Louis, MO 63110
Telephone: 314-863-5570
Email: mweber@civildesigninc.com

Construction Representative: Randy Duncan
Division of Facilities Management, Design and Construction
301 West High Street, Room 730
Jefferson City, Missouri 65101
Telephone: 573-526-0582
Email: Randy.Duncan@oa.mo.gov

Project Manager: Eric Hibdon
Division of Facilities Management, Design and Construction
301 West High Street, Room 730
Jefferson City, Missouri 65101
Telephone: 573-508-3666
Email: Eric.Hibdon@oa.mo.gov

Contract Specialist: April Howser
Division of Facilities Management, Design and Construction
301 West High Street, Room 730
Jefferson City, Missouri 65101
Telephone: 573-751-0053
Email: April. Howser@oa.mo.gov

3.0 NOTICE: ALL BID MATERIALS ARE DUE AT THE TIME OF BID SUBMITTAL. THERE IS
NO SECOND SUBMITTAL FOR THIS PROJECT.

4.0 FURNISHING CONSTRUCTION DOCUMENTS:
A. The Owner will furnish the Contractor with approximately 3 complete sets of drawings and
specifications at no charge.
B. The Owner will furnish the Contractor with approximately 3 sets of explanatory or change drawings at
no charge.
C. The Contractor may make copies of the documents as needed with no additional cost to the Owner.

5.0 SAFETY REQUIREMENTS

Contractor and subcontractors at any tier shall comply with RSMo 292.675 and Article 1.3, E, of Section
007213, General Conditions.
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SUPPLEMENTARY GENERAL CONDITIONS
FOR FEDERALLY FUNDED/ASSISTED CONSTRUCTION PROJECTS

(American Rescue Plan Act (ARPA) Projects)

1.0 Notice of Federal Funding

This project is being performed in whole or in part using federal funds. Therefore, all work or services
performed by the Contractor and its subcontractors shall be subject to the terms and conditions set forth
below in addition to all terms and conditions in the Construction Contract, General Conditions, and other
contract documents. The concepts, rules, and guidelines set forth in 2 C.F.R. 200 describing allowable costs
and administrative requirements apply.

2.0 Definitions

As used herein, “Federal Government” means the government of the United States of America. “Federal
Agency” means an agency, entity, department or division of the Federal Government that is providing
funding for this project. All other terms shall have the meanings established in the Construction Contract,
General Conditions, and/or Project Manual, unless such definitions conflict with a definition provided in
an applicable statute or regulation.

3.0 Conflicting Terms or Conditions

To the extent that any terms or conditions set forth herein conflict with the Construction Contract or its
General Conditions, the more stringent of the two terms and conditions shall govern.

4.0 No Obligation by Federal Government

The Federal Government is not a party to this contract and is not subject to any obligations or liabilities to
the non-Federal entity, Contractor, or any other party pertaining to any matter resulting from the contract.

5.0 Compliance with Federal Laws, Regulations and Executive Orders

The Contractor and its subcontractors and suppliers are required to comply with all applicable Federal laws,
regulations, and executive orders, regardless of whether set forth herein. The Contractor shall assist and
enable the State of Missouri in complying with any requirements imposed by the Federal Agency as a
condition of funding.

6.0 Compliance with Civil Rights Provisions

The Contractor shall comply with all Federal statutes, executive orders, and regulations relating to
nondiscrimination. These include, but are not limited to the following:

Title VI of the Civil Rights Act of 1964 (P.L. 88-352) which prohibits discrimination on the basis
of race, color or national origin;

Title IX of the Education Amendments of 1972, as amended (20 U.S.C. §§1681-1683, and 1685-
1686), which prohibits discrimination on the basis of sex;
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Section 504 of the Rehabilitation Act of 1973, as amended (29 U.S.C. §794), which prohibits
discrimination on the basis of handicaps;

The Age Discrimination Act of 1975, as amended (42 U.S.C. §§6101-6107), which prohibits
discrimination on the basis of age;

Title VIII of the Civil Rights Act of 1968 (42 U.S.C. §§3601 et seq.), as amended, relating to
nondiscrimination in the sale, rental or financing of housing;

Title VII of the Civil Rights Act of 1964 (42 U.S.C. part 2000(e), which prohibits discrimination
against employees on the basis of religion;

Any other nondiscrimination provisions in the specific statute(s) under which application for
Federal assistance is being made; and

The requirements of any other nondiscrimination statute(s) that may apply to the application.

Equal Employment Opportunity (41 C.F.R. 60-1.4(b)).

During the performance of this contract, the Contractor agrees as follows:

(1

2

3)

“4)

The Contractor will not discriminate against any employee or applicant for employment because of
race, color, religion, sex, sexual orientation, gender identity, or national origin. The Contractor will take
affirmative action to ensure that applicants are employed, and that employees are treated during
employment without regard to their race, color, religion, sex, sexual orientation, gender identity, or
national origin. Such action shall include, but not be limited to the following:

Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination
clause.

The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, state that all qualified applicants will receive consideration for employment without regard
to race, color, religion, sex, sexual orientation, gender identity, or national origin.

The Contractor will not discharge or in any other manner discriminate against any employee or
applicant for employment because such employee or applicant has inquired about, discussed, or
disclosed the compensation of the employee or applicants or another employee or applicant. This
provision shall not apply to instances in which an employee who has access to the compensation
information of other employees or applicants as a part of such employee's essential job functions
discloses the compensation of such other employees or applicants to individuals who do not otherwise
have access to such information, unless such disclosure is in response to a formal complaint or charge,
in furtherance of an investigation, proceeding, hearing, or action, including an investigation conducted
by the employer, or is consistent with the Contractor's legal duty to furnish information.

The Contractor will send to each labor union or representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a notice to be provided advising the said labor
union or workers' representatives of the Contractor's commitments under this section, and shall post
copies of the notice in conspicuous places available to employees and applicants for employment.
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(5) The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and
of the rules, regulations, and relevant orders of the Secretary of Labor.

(6) The Contractor will furnish all information and reports required by Executive Order 11246 of
September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto,
and will permit access to his books, records, and accounts by the administering agency and the Secretary
of Labor for purposes of investigation to ascertain compliance with such rules, regulations, and orders.

(7) In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or
with any of the said rules, regulations, or orders, this contract may be canceled, terminated, or
suspended in whole or in part and the Contractor may be declared ineligible for further Government
contracts or federally assisted construction contracts in accordance with procedures authorized
in Executive Order 11246 of September 24, 1965, and such other sanctions may be imposed and
remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, regulation,
or order of the Secretary of Labor, or as otherwise provided by law.

(8) The Contractor will include the portion of the sentence immediately preceding paragraph (1) and the
provisions of paragraphs (1) through (8) in every subcontract or purchase order unless exempted by
rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order
11246 of September 24, 1965, so that such provisions will be binding upon each subcontractor or
vendor. The Contractor will take such action with respect to any subcontract or purchase order as the
administering agency may direct as a means of enforcing such provisions, including sanctions for
noncompliance:

Provided, however, that in the event a Contractor becomes involved in, or is threatened with, litigation
with a subcontractor or vendor as a result of such direction by the administering agency, the Contractor
may request the United States to enter into such litigation to protect the interests of the United States.

The applicant further agrees that it will be bound by the above equal opportunity clause with respect to its
own employment practices when it participates in federally assisted construction work: Provided, That if
the applicant so participating is a State or local government, the above equal opportunity clause is not
applicable to any agency, instrumentality or subdivision of such government which does not participate in
work on or under the contract.

The applicant agrees that it will assist and cooperate actively with the administering agency and
the Secretary of Labor in obtaining the compliance of contractors and sub contractors with the equal
opportunity clause and the rules, regulations, and relevant orders of the Secretary of Labor, that it will
furnish the administering agency and the Secretary of Labor such information as they may require for the
supervision of such compliance, and that it will otherwise assist the administering agency in the discharge
of the agency's primary responsibility for securing compliance.

The applicant further agrees that it will refrain from entering into
any contract or contract modification subject to Executive Order 11246 of September 24, 1965, with
a contractor debarred from, or who has not demonstrated eligibility for, Government contracts and federally
assisted construction contracts pursuant to the Executive Order and will carry out such sanctions and
penalties for violation of the equal opportunity clause as may be imposed upon contractors and
sub contractors by the administering agency or the Secretary of Labor pursuant to Part II, Subpart D of the
Executive Order. In addition, the applicant agrees that if it fails or refuses to comply with these
undertakings, the administering agency may take any or all of the following actions: Cancel, terminate, or
suspend in whole or in part this grant (contract, loan, insurance, guarantee); refrain from extending any
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further assistance to the applicant under the program with respect to which the failure or refund occurred
until satisfactory assurance of future compliance has been received from such applicant; and refer the case
to the Department of Justice for appropriate legal proceedings.

8.0 Notice of Requirement for Affirmative Action To Ensure Equal Employment Opportunity
(Executive Order 11246, 41 C.F.R. 60-4.2)

(1) The Offeror's or Bidder's attention is called to the “Equal Opportunity Clause” and the “Standard
Federal Equal Employment Specifications” set forth herein.

(2) The goals and timetables for minority and female participation, expressed in percentage terms for
the Contractor's aggregate workforce in each trade on all construction work in the covered area, are as
follows:

Time- Goals for minority participation for each/Goals for female participation in each
tables trade trade
107 11.4 6.9

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or
federally assisted) performed in the covered area. If the contractor performs construction work in a
geographical area located outside of the covered area, it shall apply the goals established for such
geographical area where the work is actually performed. With regard to this second area, the contractor also
is subject to the goals for both its federally involved and nonfederally involved construction.

The Contractor's compliance with the Executive Order and the regulations in 41 C.F.R. pt. 60-4 shall
be based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations
required by the specifications set forth in 41 C.F.R. 60-4.3(a), and its efforts to meet the goals. The hours
of minority and female employment and training must be substantially uniform throughout the length of
the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities and
women evenly on each of its projects. The transfer of minority or female employees or trainees from
Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals
shall be a violation of the contract, the Executive Order and the regulations in 41 C.F.R. pt. 60-4.
Compliance with the goals will be measured against the total work hours performed.

(3) The Contractor shall provide written notification to the Director of the Office of Federal Contract
Compliance Programs within 10 working days of award of any construction subcontract in excess of
$10,000 at any tier for construction work under the contract resulting from this solicitation. The notification
shall list the name, address and telephone number of the subcontractor; employer identification number of
the subcontractor; estimated dollar amount of the subcontract; estimated starting and completion dates of
the subcontract; and the geographical area in which the subcontract is to be performed.

(4) As used in this Notice, and in the contract resulting from this solicitation, the “covered area” is
(insert description of the geographical areas where the contract is to be performed giving the state, county
and city, if any).

9.0 Standard Federal Equal Employment Opportunity Construction Contract Specifications
(Executive Order 11246 - 41 C.F.R. 60-4.3)
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(1) As used in these specifications:

a. “Covered area” means the geographical area described in the solicitation from which this contract
resulted;

b. “Director” means Director, Office of Federal Contract Compliance Programs, United States
Department of Labor, or any person to whom the Director delegates authority;

c. “Employer identification number” means the Federal Social Security number used on the
Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

d. “Minority” includes:
(i) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);

(i1) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other
Spanish Culture or origin, regardless of race);

(iii) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far
East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and

(iv) American Indian or Alaskan Native (all persons having origins in any of the original peoples of
North America and maintaining identifiable tribal affiliations through membership and participation or
community identification).

(2) Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the work
involving any construction trade, it shall physically include in each subcontract in excess of $10,000 the
provisions of these specifications and the Notice which contains the applicable goals for minority and
female participation and which is set forth in the solicitations from which this contract resulted.

(3) If the Contractor is participating (pursuant to 41 C.F.R. 60-4.5) in a Hometown Plan approved by
the U.S. Department of Labor in the covered area either individually or through an association, its
affirmative action obligations on all work in the Plan area (including goals and timetables) shall be in
accordance with that Plan for those trades which have unions participating in the Plan. Contractors must be
able to demonstrate their participation in and compliance with the provisions of any such Hometown Plan.
Each contractor or subcontractor participating in an approved Plan is individually required to comply with
its obligations under the EEO clause, and to make a good faith effort to achieve each goal under the Plan
in each trade in which it has employees. The overall good faith performance by other contractors or
subcontractors toward a goal in an approved Plan does not excuse any covered contractor's or
subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables.

(4) The Contractor shall implement the specific affirmative action standards provided in paragraphs 7
a through p of these specifications. The goals set forth in the solicitation from which this contract resulted
are expressed as percentages of the total hours of employment and training of minority and female
utilization the Contractor should reasonably be able to achieve in each construction trade in which it has
employees in the covered area. Covered Construction contractors performing construction work in
geographical areas where they do not have a Federal or federally assisted construction contract shall apply
the minority and female goals established for the geographical area where the work is being performed.
Goals are published periodically in the FEDERAL REGISTER in notice form, and such notices may be
obtained from any Office of Federal Contract Compliance Programs office or from Federal procurement
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contracting officers. The Contractor is expected to make substantially uniform progress in meeting its goals
in each craft during the period specified.

(5) Neither the provisions of any collective bargaining agreement, nor the failure by a union with
whom the Contractor has a collective bargaining agreement, to refer either minorities or women shall
excuse the Contractor's obligations under these specifications, Executive Order 11246, or the regulations
promulgated pursuant thereto.

(6) In order for the nonworking training hours of apprentices and trainees to be counted in meeting
the goals, such apprentices and trainees must be employed by the Contractor during the training period, and
the Contractor must have made a commitment to employ the apprentices and trainees at the completion of
their training, subject to the availability of employment opportunities. Trainees must be trained pursuant to
training programs approved by the U.S. Department of Labor.

(7) The Contractor shall take specific affirmative actions to ensure equal employment opportunity.
The evaluation of the Contractor's compliance with these specifications shall be based upon its effort to
achieve maximum results from its actions. The Contractor shall document these efforts fully, and shall
implement affirmative action steps at least as extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all
sites, and in all facilities at which the Contractor's employees are assigned to work. The Contractor, where
possible, will assign two or more women to each construction project. The Contractor shall specifically
ensure that all foremen, superintendents, and other on-site supervisory personnel are aware of and carry out
the Contractor's obligation to maintain such a working environment, with specific attention to minority or
female individuals working at such sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment sources, provide written
notification to minority and female recruitment sources and to community organizations when the
Contractor or its unions have employment opportunities available, and maintain a record of the
organizations' responses.

c. Maintain a current file of the names, addresses and telephone numbers of each minority and female
off-the-street applicant and minority or female referral from a union, a recruitment source or community
organization and of what action was taken with respect to each such individual. If such individual was sent
to the union hiring hall for referral and was not referred back to the Contractor by the union or, if referred,
not employed by the Contractor, this shall be documented in the file with the reason therefor, along with
whatever additional actions the Contractor may have taken.

d. Provide immediate written notification to the Director when the union or unions with which the
Contractor has a collective bargaining agreement has not referred to the Contractor a minority person or
woman sent by the Contractor, or when the Contractor has other information that the union referral process
has impeded the Contractor's efforts to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for the area which
expressly include minorities and women, including upgrading programs and apprenticeship and trainee
programs relevant to the Contractor's employment needs, especially those programs funded or approved by
the Department of Labor. The Contractor shall provide notice of these programs to the sources compiled
under 7b above.
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f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training
programs and requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by
including it in any policy manual and collective bargaining agreement; by publicizing it in the company
newspaper, annual report, etc.; by specific review of the policy with all management personnel and with all
minority and female employees at least once a year; and by posting the company EEO policy on bulletin
boards accessible to all employees at each location where construction work is performed.

g. Review, at least annually, the company's EEO policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff, termination or
other employment decisions including specific review of these items with onsite supervisory personnel such
as Superintendents, General Foremen, etc., prior to the initiation of construction work at any job site. A
written record shall be made and maintained identifying the time and place of these meetings, persons
attending, subject matter discussed, and disposition of the subject matter.

h. Disseminate the Contractor's EEO policy externally by including it in any advertising in the news
media, specifically including minority and female news media, and providing written notification to and
discussing the Contractor's EEO policy with other contractors and subcontractors with whom the Contractor
does or anticipates doing business.

i. Direct its recruitment efforts, both oral and written, to minority, female and community
organizations, to schools with minority and female students and to minority and female recruitment and
training organizations serving the Contractor's recruitment area and employment needs. Not later than one
month prior to the date for the acceptance of applications for apprenticeship or other training by any
recruitment source, the Contractor shall send written notification to organizations such as the above,
describing the openings, screening procedures, and tests to be used in the selection process.

j. Encourage present minority and female employees to recruit other minority persons and women
and, where reasonable, provide after school, summer and vacation employment to minority and female
youth both on the site and in other areas of a Contractor's work force.

k. Validate all tests and other selection requirements where there is an obligation to do so under 41
C.F.R. pt. 60-3.

1. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel
for promotional opportunities and encourage these employees to seek or to prepare for, through appropriate
training, etc., such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other personnel practices,
do not have a discriminatory effect by continually monitoring all personnel and employment related
activities to ensure that the EEO policy and the Contractor's obligations under these specifications are being
carried out.

n. Ensure that all facilities and company activities are nonsegregated except that separate or single-
user toilet and necessary changing facilities shall be provided to assure privacy between the sexes.

0. Document and maintain a record of all solicitations of offers for subcontracts from minority and
female construction contractors and suppliers, including circulation of solicitations to minority and female
contractor associations and other business associations.

Section 007333, Supplementary General Conditions for Federally Funded/Assisted Construction Projects, Page 7 of 21
5/16/2023



p. Conduct a review, at least annually, of all supervisors' adherence to and performance under the
Contractor's EEO policies and affirmative action obligations.

(8) Contractors are encouraged to participate in voluntary associations which assist in fulfilling one
or more of their affirmative action obligations (7a through p). The efforts of a contractor association, joint
contractor-union, contractor-community, or other similar group of which the contractor is a member and
participant, may be asserted as fulfilling any one or more of its obligations under 7a through p of these
Specifications provided that the contractor actively participates in the group, makes every effort to assure
that the group has a positive impact on the employment of minorities and women in the industry, ensures
that the concrete benefits of the program are reflected in the Contractor's minority and female workforce
participation, makes a good faith effort to meet its individual goals and timetables, and can provide access
to documentation which demonstrates the effectiveness of actions taken on behalf of the Contractor. The
obligation to comply, however, is the Contractor's and failure of such a group to fulfill an obligation shall
not be a defense for the Contractor's noncompliance.

(9) A single goal for minorities and a separate single goal for women have been established. The
Contractor, however, is required to provide equal employment opportunity and to take affirmative action
for all minority groups, both male and female, and all women, both minority and non-minority.
Consequently, the Contractor may be in violation of the Executive Order if a particular group is employed
in a substantially disparate manner (for example, even though the Contractor has achieved its goals for
women generally, the Contractor may be in violation of the Executive Order if a specific minority group of
women is underutilized).

(10) The Contractor shall not use the goals and timetables or affirmative action standards to
discriminate against any person because of race, color, religion, sex, sexual orientation, gender identity, or
national origin.

(11) The Contractor shall not enter into any Subcontract with any person or firm debarred from
Government contracts pursuant to Executive Order 11246.

(12) The Contractor shall carry out such sanctions and penalties for violation of these specifications
and of the Equal Opportunity Clause, including suspension, termination and cancellation of existing
subcontracts as may be imposed or ordered pursuant to Executive Order 11246, as amended, and its
implementing regulations, by the Office of Federal Contract Compliance Programs. Any Contractor who
fails to carry out such sanctions and penalties shall be in violation of these specifications and Executive
Order 11246, as amended.

(13) The Contractor, in fulfilling its obligations under these specifications, shall implement specific
affirmative action steps, at least as extensive as those standards prescribed in paragraph 7 of these
specifications, so as to achieve maximum results from its efforts to ensure equal employment opportunity.
If the Contractor fails to comply with the requirements of the Executive Order, the implementing
regulations, or these specifications, the Director shall proceed in accordance with 41 C.F.R. 60-4.8.

(14) The Contractor shall designate a responsible official to monitor all employment related activity
to ensure that the company EEO policy is being carried out, to submit reports relating to the provisions
hereof as may be required by the Government and to keep records. Records shall at least include for each
employee the name, address, telephone numbers, construction trade, union affiliation if any, employee
identification number when assigned, social security number, race, sex, status (e.g., mechanic, apprentice
trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated trade, rate of
pay, and locations at which the work was performed. Records shall be maintained in an easily
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understandable and retrievable form; however, to the degree that existing records satisfy this requirement,
contractors shall not be required to maintain separate records.

(15) Nothing herein provided shall be construed as a limitation upon the application of other laws
which establish different standards of compliance or upon the application of requirements for the hiring of
local or other area residents (e.g., those under the Public Works Employment Act of 1977 and the
Community Development Block Grant Program).

10.0 Prohibition of Segregated Facilities

(1) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not permit its employees to perform
their services at any location under its control where segregated facilities are maintained. The
Contractor agrees that a breach of this clause is a violation of the Equal Employment Opportunity clause
in this contract.

(2) “Segregated facilities,” as used in this clause, means any waiting rooms, work areas, rest rooms and
wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing
areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing
facilities provided for employees that are segregated by explicit directive or are in fact segregated on
the basis of race, color, religion, sex, or national origin because of written or oral policies or employee
custom. The term does not include separate or single-user rest rooms or necessary dressing or sleeping
areas provided to assure privacy between the sexes.

(3) The Contractor shall include this clause in every subcontract and purchase order that is subject to the
Equal Employment Opportunity clause of this contract.

11.0 Davis-Bacon Act (40 U.S.C. §§ 3141-3144, and §§ 3146-3148, and 29 C.F.R. pt. 5)

*The requirements of the Davis-Bacon Act and this section are not applicable to this project, which is
funded solely by Coronavirus State and Local Fiscal Recover Funds (SLFRF) under the American Rescue
Plan Act (ARPA).

(1) Minimum wages.

(1) All laborers and mechanics employed or working upon the site of the work (or under the United States
Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the
project), will be paid unconditionally and not less often than once a week, and without subsequent
deduction or rebate on any account (except such payroll deductions as are permitted by regulations
issued by the Secretary of Labor under the Copeland Act (29 C.F.R. pt. 3)), the full amount of wages
and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates
not less than those contained in the wage determination of the Secretary of Labor which is attached
hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist
between the Contractor and such laborers and mechanics. Contributions made or costs reasonably
anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis—Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the
provisions of paragraph (a)(1)(iv) of this section; also, regular contributions made or costs incurred for
more than a weekly period (but not less often than quarterly) under plans, funds, or programs which
cover the particular weekly period, are deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits
on the wage determination for the classification of work actually performed, without regard to skill,
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except as provided in § 5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each classification for the time actually
worked therein: Provided, That the employer's payroll records accurately set forth the time spent in
each classification in which work is performed. The wage determination (including any additional
classification and wage rates conformed under paragraph (a)(1)(ii) of this section) and the Davis—Bacon
poster (WH—1321) shall be posted at all times by the Contractor and its subcontractors at the site of the
work in a prominent and accessible place where it can be easily seen by the workers.

(i1)(A) The contracting officer shall require that any class of laborers or mechanics, including helpers, which
is not listed in the wage determination and which is to be employed under the contract shall be classified
in conformance with the wage determination. The contracting officer shall approve an additional
classification and wage rate and fringe benefits therefore only when the following criteria have been
met:

(1) The work to be performed by the classification requested is not performed by a classification in the
wage determination; and

(2) The classification is utilized in the area by the construction industry; and

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(B) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or
their representatives, and the contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report of the action taken shall be sent
by the contracting officer to the Administrator of the Wage and Hour Division, U.S. Department of
Labor, Washington, DC 20210. The Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within the 30—day period that additional time
is necessary.

(C) In the event the Contractor, the laborers or mechanics to be employed in the classification or their
representatives, and the contracting officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where appropriate), the contracting officer shall
refer the questions, including the views of all interested parties and the recommendation of the
contracting officer, to the Administrator for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and so advise the contracting officer
or will notify the contracting officer within the 30—day period that additional time is necessary.

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs
(a)(1)(i1)(B) or (C) of this section, shall be paid to all workers performing work in the classification
under this contract from the first day on which work is performed in the classification.

(i) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics
includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly
cash equivalent thereof.

(iv) If the Contractor does not make payments to a trustee or other third person, the Contractor may consider
as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has
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found, upon the written request of the Contractor, that the applicable standards of the Davis—Bacon Act
have been met. The Secretary of Labor may require the Contractor to set aside in a separate account
assets for the meeting of obligations under the plan or program.

(2) Withholding. The (write in name of Federal Agency or the loan or grant recipient) shall upon its own
action or upon written request of an authorized representative of the Department of Labor withhold or
cause to be withheld from the Contractor under this contract or any other Federal contract with the same
prime Contractor, or any other federally-assisted contract subject to Davis—Bacon prevailing wage
requirements, which is held by the same prime Contractor, so much of the accrued payments or
advances as may be considered necessary to pay laborers and mechanics, including apprentices,
trainees, and helpers, employed by the Contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the work (or under the United States
Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the
project), all or part of the wages required by the contract, the (Agency) may, after written notice to the
Contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension
of any further payment, advance, or guarantee of funds until such violations have ceased.

(3) Payrolls and basic records.

(i) Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the
work and preserved for a period of three years thereafter for all laborers and mechanics working at the
site of the work (or under the United States Housing Act of 1937, or under the Housing Act of 1949, in
the construction or development of the project). Such records shall contain the name, address, and social
security number of each such worker, his or her correct classification, hourly rates of wages paid
(including rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis—Bacon Act), daily and weekly number
of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found
under 29 C.F.R. 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs
reasonably anticipated in providing benefits under a plan or program described in section 1(b)(2)(B) of
the Davis—Bacon Act, the Contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the laborers or mechanics affected, and records
which show the costs anticipated or the actual cost incurred in providing such benefits. Contractors
employing apprentices or trainees under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee programs, the registration of the
apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.

(i1)(A) The Contractor shall submit weekly for each week in which any contract work is performed a copy
of all payrolls to the (write in name of appropriate federal agency) if the agency is a party to the contract,
but if the agency is not such a party, the Contractor will submit the payrolls to the applicant, sponsor,
or owner, as the case may be, for transmission to the (write in name of agency). The payrolls submitted
shall set out accurately and completely all of the information required to be maintained under 29 C.F.R.
5.5(a)(3)(1), except that full social security numbers and home addresses shall not be included on
weekly transmittals. Instead the payrolls shall only need to include an individually identifying number
for each employee (e.g., the last four digits of the employee's social security number). The required
weekly payroll information may be submitted in any form desired. Optional Form WH-347 is available
for this purpose from the Wage and Hour Division Web  site  at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime Contractor is
responsible for the submission of copies of payrolls by all subcontractors. Contractors and
subcontractors shall maintain the full social security number and current address of each covered
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worker, and shall provide them upon request to the (write in name of appropriate federal agency) if the
agency is a party to the contract, but if the agency is not such a party, the Contractor will submit them
to the applicant, sponsor, or owner, as the case may be, for transmission to the (write in name of
agency), the Contractor, or the Wage and Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage requirements. It is not a violation of this
section for a prime Contractor to require a subcontractor to provide addresses and social security
numbers to the prime Contractor for its own records, without weekly submission to the sponsoring
government agency (or the applicant, sponsor, or owner).

(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the Contractor
or subcontractor or his or her agent who pays or supervises the payment of the persons employed under
the contract and shall certify the following:

(1) That the payroll for the payroll period contains the information required to be provided under § 5.5
(a)(3)(i1) of Regulations, 29 C.F.R. pt. 5, the appropriate information is being maintained under § 5.5
(a)(3)(i) of Regulations, 29 C.F.R. pt. 5, and that such information is correct and complete;

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly wages earned, without rebate, either directly or
indirectly, and that no deductions have been made either directly or indirectly from the full wages
earned, other than permissible deductions as set forth in Regulations, 29 C.F.R. pt. 3;

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits
or cash equivalents for the classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional
Form WH-347 shall satisfy the requirement for submission of the “Statement of Compliance” required
by paragraph (a)(3)(ii)(B) of this section.

(D) The falsification of any of the above certifications may subject the Contractor or subcontractor to civil
or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the United States
Code.

(ii1) The Contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of this
section available for inspection, copying, or transcription by authorized representatives of the (write
the name of the agency) or the Department of Labor, and shall permit such representatives to interview
employees during working hours on the job. If the Contractor or subcontractor fails to submit the
required records or to make them available, the Federal Agency may, after written notice to the
Contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension
of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may be grounds for debarment action pursuant
to 29 C.F.R. 5.12.

(4) Apprentices and trainees—

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work they
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship
program registered with the U.S. Department of Labor, Employment and Training Administration,
Office of Apprenticeship Training, Employer and Labor Services, or with a State Apprenticeship
Agency recognized by the Office, or if a person is employed in his or her first 90 days of probationary
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employment as an apprentice in such an apprenticeship program, who is not individually registered in
the program, but who has been certified by the Office of Apprenticeship Training, Employer and Labor
Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary
employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the Contractor as to the entire work
force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is
not registered or otherwise employed as stated above, shall be paid not less than the applicable wage
rate on the wage determination for the classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage determination for the work actually
performed. Where a Contractor is performing construction on a project in a locality other than that in
which its program is registered, the ratios and wage rates (expressed in percentages of the journeyman's
hourly rate) specified in the Contractor's or subcontractor's registered program shall be observed. Every
apprentice must be paid at not less than the rate specified in the registered program for the apprentice's
level of progress, expressed as a percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different practice prevails for the applicable
apprentice classification, fringes shall be paid in accordance with that determination. In the event the
Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an apprenticeship program, the Contractor will no
longer be permitted to utilize apprentices at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

(i1) Trainees. Except as provided in 29 C.F.R. 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced by formal certification by the
U.S. Department of Labor, Employment and Training Administration. The ratio of trainees to
journeymen on the job site shall not be greater than permitted under the plan approved by the
Employment and Training Administration. Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress, expressed as a percentage of the journeyman
hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in
accordance with the provisions of the trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits listed on the wage determination unless
the Administrator of the Wage and Hour Division determines that there is an apprenticeship program
associated with the corresponding journeyman wage rate on the wage determination which provides for
less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who
is not registered and participating in a training plan approved by the Employment and Training
Administration shall be paid not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually performed. In the event the Employment
and Training Administration withdraws approval of a training program, the Contractor will no longer
be permitted to utilize trainees at less than the applicable predetermined rate for the work performed
until an acceptable program is approved.

(ii1) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part
shall be in conformity with the equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 C.F.R. pt. 30.
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(5) Compliance with Copeland Act requirements. The Contractor shall comply with the requirements of 29
C.F.R. pt. 3, which are incorporated by reference in this contract.

(6) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clauses contained in
29 C.F.R. 5.5(a)(1) through (10) and such other clauses as the (write in the name of the Federal Agency)
may by appropriate instructions require, and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime Contractor shall be responsible for the compliance by
any subcontractor or lower tier subcontractor with all the contract clauses in 29 C.F.R. 5.5.

(7) Contract termination: debarment. A breach of the contract clauses in 29 C.F.R. 5.5 may be grounds for
termination of the contract, and for debarment as a Contractor and a subcontractor as provided in 29
C.F.R.5.12.

(8) Compliance with Davis—Bacon and Related Act requirements. All rulings and interpretations of the
Davis—Bacon and Related Acts contained in 29 C.F.R. pts. 1, 3, and 5 are herein incorporated by
reference in this contract.

(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this
contract shall not be subject to the general disputes clause of this contract. Such disputes shall be
resolved in accordance with the procedures of the Department of Labor set forth in 29 C.F.R. pt.s 5, 6,
and 7. Disputes within the meaning of this clause include disputes between the Contractor (or any of
its subcontractors) and the contracting agency, the U.S. Department of Labor, or the employees or their
representatives.

(10) Certification of eligibility.
(i) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or

firm who has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government
contracts by virtue of section 3(a) of the Davis—Bacon Act or 29 C.F.R. 5.12(a)(1).

(i) No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis—Bacon Act or 29 C.F.R. 5.12(a)(1).

(ii1) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. § 1001.

12.0 Copeland “Anti-Kickback” Act

(1) The Contractor shall comply with 18 U.S.C. § 874,40 U.S.C. § 3145, and the requirements of 29 C.F.R.
pt. 3 as may be applicable, which are incorporated by reference into this contract. The Contractor and
subcontractors are prohibited from inducing, by any means, any person employed on the project to give
up any part of the compensation to which the employee is entitled.

(2) The Contractor or subcontractor shall insert in any subcontracts the clause above, and also a clause
requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime
Contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor
with all of these contract clauses.

(3) A breach of the contract clauses above may be grounds for termination of the contract, and for
debarment as a Contractor and subcontractor as provided in 29 C.F.R. 5.12.

13.0 Contract Work Hours and Safety Standards Act (40 U.S.C. 3701 to 3708, 29 C.F.R. 5.5)
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(D

)

3)

“4)

Overtime requirements. No Contractor or subcontractor contracting for any part of the contract work
which may require or involve the employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on such work to work in excess
of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not
less than one and one-half times the basic rate of pay for all hours worked in excess of forty hours in
such workweek.

Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set
forth in paragraph (1) of this section the Contractor and any subcontractor responsible therefor shall be
liable for the unpaid wages. In addition, such Contractor and subcontractor shall be liable to the United
States (in the case of work done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated damages shall be computed with
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation
of the clause set forth in paragraph (1) of this section, in the sum of $27 for each calendar day on which
such individual was required or permitted to work in excess of the standard workweek of forty hours
without payment of the overtime wages required by the clause set forth in paragraph (b)(1) of this
section.

Withholding for unpaid wages and liquidated damages. The Owner shall upon its own action or upon
written request of an authorized representative of the Department of Labor withhold or cause to be
withheld, from any moneys payable on account of work performed by the Contractor or subcontractor
under any such contract or any other Federal contract with the same prime Contractor, or any other
federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held
by the same prime Contractor, such sums as may be determined to be necessary to satisfy any liabilities
of such Contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause
set forth in paragraph (2) of this section.

Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clauses set forth in
paragraph (1) through (4) of this section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime Contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1) through (4) of this
section.

14.0 Suspension and Debarment (Executive Orders 12549 and 12689, 2 C.F.R. pt. 180)

(1

)

3)

A contract award (see 2 C.F.R. 180.220) must not be made to parties listed on the government-wide
exclusions in the System for Award Management (SAM), in accordance with the OMB guidelines at 2
C.F.R. 180 that implement Executive Orders 12549 (3 C.F.R. pt. 1986 Comp., p. 189) and 12689 (3
C.F.R. pt. 1989 Comp., p. 235), “Debarment and Suspension.” SAM Exclusions contains the names of
parties debarred, suspended, or otherwise excluded by agencies, as well as parties declared ineligible
under statutory or regulatory authority other than Executive Order 12549.

The contractor is required to verify that none of the contractor’s principals (defined at 2 C.F.R.
180.995) or its affiliates (defined at 2 C.F.R. 180.905) are excluded (defined at 2 C.F.R. 180.940) or
disqualified (defined at 2 C.F.R. 180.935).

The contractor must comply with 2 C.F.R. pt. 180, subpart C and the regulations of the granting
Federal Agency regarding suspension and debarment, and must include a requirement to comply with
these regulations in any lower tier covered transaction it enters into.
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(4) This certification is a material representation of fact relied upon by the Owner. If it is later determined
that the Contractor did not comply with 2 C.F.R. pt. 180, subpart C in addition to remedies available to
the Owner, the Federal Government may pursue available remedies, including but not limited to
suspension and/or debarment.

(5) By submitting a bid, the bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180,
subpart C while this offer is valid and throughout the period of any contract that may arise from this
offer. The bidder or proposer further agrees to include a provision requiring such compliance in its
lower tier covered transactions.

15.0 Byrd Anti-Lobbying Amendment (31 U.S.C. § 1352)

(1) Contractors that apply or bid for an award exceeding $100,000 agree to file the required certification
(set forth below), in compliance with 31 U.S.C. § 1352 (as amended).

(2) Each tier certifies to the tier above that it will not and has not used Federal appropriated funds to pay
any person or organization for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress, officer or employee of Congress, or an employee of a Member of
Congress in connection with obtaining any Federal contract, grant, or any other award covered by 31
U.S.C. § 1352.

(3) Each tier shall also disclose any lobbying with non-Federal funds that takes place in connection with
obtaining any Federal award. Such disclosures are forwarded from tier to tier up to the recipient who
in turn will forward the certification(s) to the awarding agency.

CERTIFICATION REGARDING LOBBYING

The Bidder or Offeror certifies by signing and submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to
any person for influencing or attempting to influence an officer or employee of an agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with
the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the
entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal
contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form—
LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.

(3) The undersigned shall require that the language of this certification be included in the award documents
for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and
cooperative agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction
was made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required
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certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each
such failure.

16.0 Procurement of Recovered Materials

The Contractor shall comply with section 6002 of the Solid Waste Disposal Act, as amended by the
Resource Conservation and Recovery Act (42 U.S.C. § 6962). The requirements of Section 6002 include
procuring only items designated in guidelines of the Environmental Protection Agency (EPA) at 40 CFR
part 247 that contain the highest percentage of recovered materials practicable, consistent with maintaining
a satisfactory level of competition, where the purchase price of the item exceeds $10,000 or the value of
the quantity acquired during the preceding fiscal year exceeded $10,000; procuring solid waste management
services in a manner that maximizes energy and resource recovery; and establishing an affirmative
procurement program for procurement of recovered materials identified in the EPA guidelines.

Information about this requirement, along with the list of EPA designated items, is available at EPA’s
Comprehensive  Procurement  Guidelines web  site, https://www.epa.gov/smm/comprehensive-
procurement-guideline-cpg-program.

17.0 Fair Labor Standards Act

All contracts and subcontracts that result from this solicitation incorporate by reference the provisions of
29 C.F.R. pt. 201, the Federal Fair Labor Standards Act (FLSA), with the same force and effect as if given
in full text. The FLSA sets minimum wage, overtime pay, recordkeeping, and child labor standards for full
and part-time workers. The Contractor has full responsibility to monitor compliance to the referenced
statute or regulation. The Contractor must address any claims or disputes that arise from this requirement
directly with the U.S. Department of Labor — Wage and Hour Division.

18.0 Access to Records and Reports

The Contractor must maintain an acceptable cost accounting system. The Contractor agrees to provide the
Owner, the Federal Agency and the Comptroller General of the United States or any of their duly authorized
representatives access to any books, documents, papers and records of the Contractor which are directly
pertinent to the specific contract for the purpose of making audit, examination, excerpts and transcriptions.
The Contractor agrees to maintain all books, records and reports required under this contract for a period
of not less than three years after final payment is made and all pending matters are closed.

19.0 Occupational Health and Safety Act

All contracts and subcontracts that result from this solicitation incorporate by reference the requirements
of 29 C.F.R. pt. 1910 with the same force and effect as if given in full text. The employer must provide a
work environment that is free from recognized hazards that may cause death or serious physical harm to
the employee. The employer retains full responsibility to monitor its compliance and their subcontractor’s
compliance with the applicable requirements of the Occupational Safety and Health Act of 1970 (20 C.F.R.
pt. 1910). The employer must address any claims or disputes that pertain to a referenced requirement
directly with the U.S. Department of Labor — Occupational Safety and Health Administration.

20.0 Rights to Inventions
Contracts or agreements that include the performance of experimental, developmental, or research work

must provide for the rights of the Federal Government and the Owner in any resulting invention as
established by 37 C.F.R. pt. 401, Rights to Inventions Made by Non-profit Organizations and Small
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Business Firms under Government Grants, Contracts, and Cooperative Agreements. This contract
incorporates by reference the patent and inventions rights as specified within 37 C.F.R. 401.14. Contractor
must include this requirement in all sub-tier contracts involving experimental, developmental, or research
work.

21.0 Energy Conservation

The Contractor agrees to comply with mandatory standards and policies relating to energy efficiency which
are contained in the state energy conservation plan issued in compliance with the Energy Policy and
Conservation Act (42 U.S.C. § 6201et seq.).

22.0 Clean Air Act and Federal Water Pollution Control Act

(1) If the amount of the Contract exceeds $150,000, the Contractor agrees to comply with all applicable
standards, orders or regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et
seq. and the Federal Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq.

(2) The Contractor agrees to report each violation to the Owner, and understands and agrees that the Owner
will, in turn, report each violation as required to assure notification to the Federal Agency and the
appropriate Environmental Protection Agency Regional Office.

(3) The Contractor agrees to include these requirements in each subcontract exceeding $150,000 financed
in whole or in part with Federal assistance.

23.0 Contractor Employee Whistleblower Rights and Requirement to Inform Employees of
Whistleblower Rights

(1) This contract and employees working on this contract will be subject to the whistleblower rights and
remedies in the pilot program on contractor employee whistleblower protections established at 41
U.S.C. § 4712 by section 828 of the National Defense Authorization Act for Fiscal Year 2013 (Pub. L.
112-239) and FAR 3.908.

(2) The Contractor shall inform its employees in writing, in the predominant language of the workforce, of
employee whistleblower rights and protections under 41 U.S.C. § 4712, as described in section 3.908 of
the Federal Acquisition Regulation.

(3) The Contractor shall insert the substance of this clause, including this paragraph (c), in all subcontracts
over the simplified acquisition threshold.

24.0 Veteran’s Preference

In the employment of labor (excluding executive, administrative, and supervisory positions), the Contractor
and all sub-tier contractors must give preference to covered veterans as defined within Title 49 United
States Code Section 47112. Covered veterans include Vietnam-era veterans, Persian Gulf veterans,
Afghanistan-Iraq war veterans, disabled veterans, and small business concerns (as defined by 15 U.S.C. §
632) owned and controlled by disabled veterans. This preference only applies when there are covered
veterans readily available and qualified to perform the work to which the employment relates.

25.0 Drug Free Workplace Act
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The Contractor shall provide a drug free workplace in accordance with the Drug Free Workplace Act of
1988, 41 U.S.C. Chapter 81, and all applicable regulations. The Contractor shall report any conviction of
the Contractor’s personnel under a criminal drug statute for violations occurring on the Contractor’s
premises or off the Contractor’s premises while conducting official business. A report of a conviction shall
be made to the state agency within five (5) working days after the conviction.

26.0 Access Requirements for Persons with Disabilities

Contractor shall comply with 49 U.S.C. § 5301(d), stating Federal policy that the elderly and persons with
disabilities have the same rights as other persons to use mass transportation services and facilities and that
special efforts shall be made in planning and designing those services and facilities to implement that policy.
Contractor shall also comply with all applicable requirements of Sec. 504 of the Rehabilitation Act (1973),
as amended, 29 U.S.C. § 794, which prohibits discrimination on the basis of handicaps, and the Americans
with Disabilities Act of 1990 (ADA), as amended, 42 U.S.C. § 12101 et seq., which requires that accessible
facilities and services be made available to persons with disabilities, including any subsequent amendments
thereto.

27.0 Seismic Safety

The Contractor agrees to ensure that all work performed under this contract, including work performed by
subcontractors, conforms to a building code standard that provides a level of seismic safety substantially
equivalent to standards established by the National Earthquake Hazards Reduction Guidelines for Contract
Provisions for Obligated Sponsors and Airport Improvement Program Projects Issued on June 19, 2018
Page 61 Program (NEHRP). Local building codes that model their code after the current version of the
International Building Code (IBC) meet the NEHRP equivalency level for seismic safety.

28.0 Required Use of American Iron, Steel, Manufactured Products, and Construction Materials
— Build America, Buy America (Pub. L. No. 117-58, §§ 70901-52)

*The requirements of the Build America, Buy America Act and this section are not applicable to projects

funded solely by Coronavirus State and Local Fiscal Recover Funds (SLFRF) under the American Rescue
Plan Act (ARPA). The Contractor will be subject to the requirements of the Build America, Buy America
Act only if SLFRF funds are used in conjunction with funds from another federal program that requires
enforcement of the Build America, Buy America Act. Information about federal funding sources is provided
in the Invitation for Bid.

The Owner is the recipient of an award of Federal financial assistance from a program for infrastructure for
this project. Pursuant to the Build America, Buy America Act of the Infrastructure Investment and Jobs Act
(“IIJA”), Pub. L. No. 117-58, none of the funds provided under the Federal award may be used unless the
requirements of the domestic content procurement preference outlined below are met. Therefore, the
Contractor shall ensure the following:

(1) all iron and steel used in the project are produced in the United States--this means all
manufacturing processes, from the initial melting stage through the application of coatings,
occurred in the United States;

(2) all manufactured products used in the project are produced in the United States—this means the
manufactured product was manufactured in the United States; and the cost of the components of
the manufactured product that are mined, produced, or manufactured in the United States is greater
than 55 percent of the total cost of all components of the manufactured product, unless another
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standard for determining the minimum amount of domestic content of the manufactured product
has been established under applicable law or regulation; and

(3) all construction materials are manufactured in the United States—this means that all
manufacturing processes for the construction material occurred in the United States.

The Buy America preference only applies to articles, materials, and supplies that are consumed in,
incorporated into, or affixed to an infrastructure project. As such, it does not apply to tools, equipment, and
supplies, such as temporary scaffolding, brought to the construction site and removed at or before the
completion of the infrastructure project. Nor does a Buy America preference apply to equipment and
furnishings, such as movable chairs, desks, and portable computer equipment, that are used at or within the
finished infrastructure project, but are not an integral part of the structure or permanently affixed to the
infrastructure project.

Waivers

When necessary, recipients of Federal financial assistance may apply for, and the awarding agency may
grant, a waiver from the domestic content procurement preference.

When the Federal agency has made a determination that one of the following exceptions applies, the
awarding official may waive the application of the domestic content procurement preference in any case in
which the agency determines that:

(1) applying the domestic content procurement preference would be inconsistent with the public
interest;

(2) the types of iron, steel, manufactured products, or construction materials are not produced in
the United States in sufficient and reasonably available quantities or of a satisfactory quality; or

(3) the inclusion of iron, steel, manufactured products, or construction materials produced in the
United States will increase the cost of the overall project by more than 25 percent. A request to
waive the application of the domestic content procurement preference must be in writing. The
agency will provide instructions on the format, contents, and supporting materials required for any
waiver request. Waiver requests are subject to public comment periods of no less than 15 days and
must be reviewed by the Made in America Office.

There may be instances where an award qualifies, in whole or in part, for an existing waiver described on
the awarding agency web site.

If the Contractor determines that an application for a waiver is necessary or an existing waiver is applicable
to this project, the Contractor shall timely notify the Owner. The Owner will make a determination if a
waiver is applicable or if a waiver application is necessary. The Contractor shall not submit any waiver
application or information directly to the Federal agency without prior approval by the Owner.

Definitions

“Construction materials” includes an article, material, or supply—other than an item of primarily iron or
steel; a manufactured product; cement and cementitious materials; aggregates such as stone, sand, or gravel;
or aggregate binding agents or additives—that is or consists primarily of: * non-ferrous metals; ¢ plastic and
polymer-based products (including polyvinylchloride, composite building materials, and polymers used in
fiber optic cables); ¢ glass (including optic glass); * lumber; or ¢ drywall.
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“Domestic content procurement preference’’ means all iron and steel used in the project are produced in
the United States; the manufactured products used in the project are produced in the United States; or the
construction materials used in the project are produced in the United States.

“Infrastructure” includes, at a minimum, the structures, facilities, and equipment for, in the United States,
roads, highways, and bridges; public transportation; dams, ports, harbors, and other maritime facilities;
intercity passenger and freight railroads; freight and intermodal facilities; airports; water systems, including
drinking water and wastewater systems; electrical transmission facilities and systems; utilities; broadband
infrastructure; and buildings and real property. Infrastructure includes facilities that generate, transport, and
distribute energy.

“Project” means the construction, alteration, maintenance, or repair of infrastructure in the United States.

29.0 Prohibition on Certain Telecommunication and Video Surveillances Services or Equipment
(Pub. L. 115-232, Section 889)

Section 889(b) of the John S. McCain National Defense Authorization Act for Fiscal Year 2019, Pub. L.
No. 115-232, and 2 C.F.R. § 200.216 prohibit the head of a Federal executive agency and recipients or
subrecipients of funds from such agencies from obligating or expending grant, cooperative agreement, loan,
or loan guarantee funds on certain telecommunications products or from certain entities for national security
reasons. Pursuant to such provisions, the Contractor understands and agrees that the Contractor and its
subcontractors shall not obligate or expend loan or grant funds from the Federal Agency under this Contract
to:

(1) Procure or obtain;
(2) Extend or renew a contract to procure or obtain; or

(3) Enter into a contract (or extend or renew a contract) to procure or obtain equipment, services, or systems
that uses covered telecommunications equipment or services as a substantial or essential component of any
system, or as critical technology as part of any system. As described in Public Law 115-232, section 889,
covered telecommunications equipment is telecommunications equipment produced by Huawei
Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such entities).

(1) For the purpose of public safety, security of government facilities, physical security surveillance of
critical infrastructure, and other national security purposes, video surveillance and telecommunications
equipment produced by Hytera Communications Corporation, Hangzhou Hikvision Digital Technology
Company, or Dahua Technology Company (or any subsidiary or affiliate of such entities).

(i1) Telecommunications or video surveillance services provided by such entities or using such equipment.

(iii) Telecommunications or video surveillance equipment or services produced or provided by an entity
that the Secretary of Defense, in consultation with the Director of the National Intelligence or the Director
of the Federal Bureau of Investigation, reasonably believes to be an entity owned or controlled by, or
otherwise connected to, the government of a covered foreign country.
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TERMS AND CONDITIONS FOR CONTRACTOR
RECEIPT OF FEDERAL ARPA SFRF FUNDS

L. Use of Funds: (“Contractor”) understands and
agrees that the State of Missouri has received funds for this project under section 602(c) of the
Social Security Act (“Act”), as added by Section 9901 of the American Rescue Plan Act
(“ARPA”), Pub. L. No. 117-2 (March 11, 2021), 135 Stat. 4, 223-26, and the funds disbursed
under such grant may only be used in compliance with the ARPA and the U.S. Department of the
Treasury (“Treasury”)’s regulations implementing that section and guidance, and in compliance
with all other restrictions and specifications on use set forth in or applicable through this
agreement.

Period of Performance: The period of performance for the award begins on the date
hereof and ends no later than December 31, 2026. Contractor may use funds granted under this
agreement to cover eligible costs incurred during the period of performance, but no later than
December 31, 2024.

Reporting: Contractor agrees to comply with any reporting obligations established by
Treasury or the State of Missouri (“State”), as it relates to this agreement.

Maintenance of and Access to Records: Contractor shall maintain records and financial
documents sufficient to evidence compliance with section 602(c) of the Act and Treasury’s
regulations implementing that section and guidance regarding the eligible uses of funds.
Contractor shall also maintain records and financial documents: 1. sufficient for the State, with
respect to Contractor’s participation in this grant agreement, to evidence compliance with section
602(c) of the Act and Treasury’s regulations implementing that section and guidance regarding
the eligible uses of funds; and 2. necessary for the State, with respect to Contractor’s
participation in this agreement, to comply with obligations under 2 C.F.R. Part 200 and any other
applicable law. The Treasury Office of Inspector General, the Government Accountability
Office, their authorized representatives, the State, or its authorized representatives, shall have the
right of access to records and documents (electronic and otherwise) of Contractor in order to
conduct audits or other investigations or reviews. Records shall be maintained by Contractor for
a period of five (5) years after the end of the period of performance. Wherever practicable,
records should be collected, transmitted, and stored in open and machine-readable formats.
Contractor’s obligations under this section shall include, without limitation, maintenance of the
following specified types of records and financial documents: contracts, invoices, receipts,
payrolls, and financial statements.

Pre-award Costs: Pre-award costs, as defined at 2 C.F.R. § 200.458, may not be paid with
funding from this agreement.

Compliance with Applicable Law and Regulations: Contractor agrees to comply with the
requirements of section 602 of the Act, regulations adopted by Treasury pursuant to section
602(f) of the Act, guidance issued by Treasury regarding the foregoing, and all other restrictions
and specifications set forth in or applicable through this agreement. Contractor also agrees to
comply with all other applicable state and federal statutes, regulations, and executive orders, and
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Contractor shall provide for such compliance by other parties in any agreements it enters into
with other parties relating to this grant.

Federal regulations applicable to this agreement include, without limitation, the
following:

i. If the amount of this agreement is expected to equal or exceed $25,000, or if this
agreement is for federally-required audit services, OMB Guidelines to Agencies on
Governmentwide Debarment and Suspension (Nonprocurement), 2 C.F.R. Part 180, and
Treasury’s implementing regulation at 31 C.F.R. Part 19, including both the requirement to
comply with that part’s Subpart C as a condition of participation in this transaction, and the
requirement to pass the requirement to comply with that subpart to each person with whom the
participant enters into a covered transaction at the next lower tier;

i1. Recipient Integrity and Performance Matters, pursuant to which the award term set
forth at 2 C.F.R. Part 200, Appendix XII, is hereby incorporated by reference;

iii. Uniform Relocation Assistance and Real Property Acquisitions Act of 1970 (42
U.S.C. §§ 4601-4655) and implementing regulations; and

iv. Generally applicable federal environmental laws and regulations.

Federal statutes and regulations prohibiting discrimination applicable to this agreement
include, without limitation, the following:

i. Title VI of the Civil Rights Act of 1964 (42 U.S.C. §§ 2000d et seq.) and Treasury’s
implementing regulations at 31 C.F.R. Part 22, which prohibit discrimination on the basis of
race, color, or national origin under programs or activities receiving federal financial assistance;

ii. the Fair Housing Act, Title VIII of the Civil Rights Act of 1968 (42 U.S.C. §§ 3601 et
seq.) which prohibits discrimination in housing on the basis of race, color, religion, national
origin, sex, familial status, or disability;

iii. Section 504 of the Rehabilitation Act of 1973, as amended (29 U.S.C. § 794), which
prohibits discrimination on the basis of disability under any program or activity receiving federal
financial assistance;

iv. the Age Discrimination Act of 1975, as amended (42 U.S.C. §§ 6101 et seq.) and
Treasury’s implementing regulations at 31 C.F.R. Part 23, which prohibit discrimination on the
basis of age in programs or activities receiving federal financial assistance; and

v. For local governments only, Title II of the Americans with Disabilities Act of 1990, as
amended (42 U.S.C. §§ 12101 et seq.), which prohibits discrimination on the basis of disability
under programs, activities, and services provided or made available by state and local
governments or instrumentalities or agencies thereto.
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Remedial Actions: The State reserves the right to impose additional conditions or
requirements on Contractor’s receipt of this funds under this agreement, as the State deems
necessary or advisable, in order to facilitate compliance with any existing or additional
conditions or requirements imposed upon the State by Treasury for the State’s receipt of ARPA
funds. The State also reserves the right to seek recoupment or repayment of funds under this
agreement in whole or in part, in the event that Treasury seeks recoupment or repayment of
payments made to the State, for reasons relating to Contractor’s acts or omissions respecting this
agreement. These reservations are expressed without limitation to any other rights the State may
hold, either to impose additional conditions or requirements on Contractor’s receipt of funds
under this agreement or to recoup such funds in whole or in part, under this agreement or other
applicable law.

Hatch Act: Contractor agrees to comply, as applicable, with requirements of the Hatch
Act (5 U.S.C. §§ 1501-1508 and 7324-7328), which limit certain political activities of State or
local government employees whose principal employment is in connection with an activity
financed in whole or in part by this federal assistance.

False Statements: Contractor understands that making false statements or claims in
connection with this award is a violation of federal law and may result in criminal, civil, or
administrative sanctions, including fines, imprisonment, civil damages and penalties, debarment
from participating in federal awards or contracts, and/or any other remedy available by law.

Publications: Any publications produced with funds from this agreement must display the
following language: “This product [is being] [was] supported, in whole or in part, by federal
award number [enter project FAIN] awarded to State of Missouri by the U.S. Department of the
Treasury.”

Debts Owed State and Federal Government: Any funds paid to Contractor (1) in excess
of the amount to which Contractor is finally determined to be authorized to retain under the
terms of this agreement; (2) that are determined by the Treasury Office of Inspector General to
have been misused; or (3) that are determined by Treasury to be subject to a repayment
obligation pursuant to sections 602(e) and 603(b)(2)(D) of the Act and have not been repaid by
Contractor shall constitute a debt owed by the State to the federal government. In such instance,
the funds constituting the State’s debt to the federal government shall also constitute
Contractor’s debt to the State. Debts owed by Contractor to the State must be paid promptly by
Contractor. A debt owed the State by Contractor under this agreement is delinquent if it has not
been paid by the date specified in the State’s initial demand for payment, unless other
satisfactory arrangements have been made or if Contractor knowingly or improperly retains
funds that are a debt as defined in this paragraph. The State will take any actions available to it to
collect such a debt, including but not limited to actions available to it under the “Remedial
Actions” paragraph found in this same section (I) above. The rights of the State as expressed in
this paragraph are in addition to, and do not imply the exclusion of, any other rights the State
may have under applicable law to collect a debt or seek damages from Contractor.

Disclaimer: In its award of federal financial assistance to the State, Treasury provides that
the United States expressly disclaims any and all responsibility or liability to the State or third
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persons for the actions of the State or third persons resulting in death, bodily injury, property
damages, or any other losses resulting in any way from the performance of this award or any
other losses resulting in any way from the performance of this award or any contract or
subcontract under this award. Furthermore, in its award of federal financial assistance to the
State, Treasury also states that the acceptance of this award by the State does not in any way
establish an agency relationship between the United States and the State. This disclaimer applies
with equal force to this agreement.

Increasing Seat Belt Use in the United States: Pursuant to Executive Order 13043, 62 FR
19217 (Apr. 18, 1997), Contractor is hereby encouraged to adopt and enforce on-the-job seat belt
policies and programs for its employees when operating company-owned, rented or personally
owned vehicles, and to encourage any subcontractors to do the same.

Reducing Text Messaging While Driving: Pursuant to federal Executive Order 13513, 74
FR 51225 (Oct. 6, 2009), the State hereby encourages Contractor to adopt and enforce policies
that ban text messaging while driving, and to encourage any subcontractors to do the same.!

I1. By entering into this agreement, Contractor ensures its current and future compliance
with Title VI of the Civil Rights Act of 1964, as amended, which prohibits exclusion from
participation, denial of the benefits of, or subjection to discrimination under programs and
activities receiving federal funds, of any person in the United States on the ground of race, color,
or national origin (42 U.S.C. § 2000d et seq.), as implemented by Treasury Title VI regulations
at 31 C.F.R. Part 22 and other pertinent executive orders such as federal Executive Order 13166;
directives; circulars; policies; memoranda and/or guidance documents.

Contractor acknowledges that federal Executive Order 13166, “Improving Access to
Services for Persons with Limited English Proficiency,” seeks to improve access to federally
assisted programs and activities for individuals who, because of national origin, have Limited
English Proficiency (“LEP”). Contractor understands that denying a person access to its
programs, services, and activities because of LEP is a form of national origin discrimination
prohibited under Title VI of the Civil Rights Act of 1964 and Treasury’s implementing
regulations. Accordingly, Contractor shall initiate reasonable steps, or comply with Treasury’s
directives, to ensure that LEP persons have meaningful access to its programs, services, and
activities. Contractor understands and agrees that meaningful access may entail providing
language assistance services, including oral interpretation and written translation where
necessary, to ensure effective communication in Contractor’s programs, services, and activities.

Contractor agrees to consider the need for language services for LEP persons during
development of applicable budgets and when conducting programs, services, and activities. As a
resource, Treasury has published its LEP guidance at 70 FR 6067. For more information on LEP,
please visit http:/www.lep.gov.

!'Section I is based on requirements set forth in Treasury’s Coronavirus State Fiscal Recovery
Fund Award Terms and Conditions document, executed by the State on July 26, 2021.
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Contractor acknowledges and agrees that compliance with this assurance constitutes a
condition of continued receipt of federal financial assistance and is binding upon Contractor and
Contractor’s successors, transferees, and assignees for the period in which such assistance is
provided.

Contractor shall comply with Title VI of the Civil Rights Act of 1964, which prohibits
recipients of federal financial assistance from excluding from a program or activity, denying
benefits of, or otherwise discriminating against a person on the basis of race, color, or national
origin (42 U.S.C. § 2000d et seq.), as implemented by the Department of the Treasury’s Title VI
regulations, 31 C.F.R. Part 22, which are herein incorporated by reference and made a part of
this agreement. Title VI also includes protection to persons with “Limited English Proficiency”
in any program or activity receiving federal financial assistance, 42 U.S.C. § 2000d et seq., as
implemented by the Department of the Treasury’s Title VI regulations 31 C.F.R. Part 22, and
herein incorporated by reference and made a part of this agreement.

Contractor shall cooperate in any enforcement or compliance review activities by
Treasury or the State of the aforementioned obligations. Enforcement may include investigation,
arbitration, mediation, litigation, and monitoring of any settlement agreements that may result
from these actions. That is, Contractor shall comply with information requests, on-site
compliance review, and reporting requirements.

Contractor shall maintain and provide to applicants, beneficiaries, their representatives,
or any other party requesting the same, information on how to file a Title VI complaint of
discrimination with the State of Missouri.

Contractor shall provide to the State documentation of an administrative agency’s or
court’s findings of non-compliance of Title VI and efforts to address the non-compliance,
including any voluntary compliance or other agreements between Contractor and the
administrative agency that makes any such finding. If Contractor settles a case or matter alleging
such discrimination, Contractor must provide to the State documentation of the settlement. If
Contractor has not been the subject of any court or administrative agency finding of
discrimination, Contractor shall so state.

The United States of America has the right to seek judicial enforcement of the terms of
this assurances section and nothing in this section alters or limits the federal enforcement
measures that the United States may take in order to address violations of this section or
applicable federal law.

Under penalty of perjury, the undersigned certifies that he/she has read and understood
this section’s obligations as herein described, that any information submitted in conjunction with
this assurance document is accurate and complete, and that Contractor is in compliance with the
aforementioned nondiscrimination requirements.
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By signing this certification, the undersigned represents his or her intention, and legal
authorization, to do so on behalf of Contractor.?

Date:

Signature of Contractor’s Authorized Representative

Printed Name of Contractor’s Authorized Representative

Contractor’s Unique Entity Identifier:
(*Name associated with the Unique Entity Identifier must match the Contractor’s name on
contract documents)

III.  This agreement shall be conducted in accordance with the standards set forth at 2 C.F.R.
§§ 200.317 through 200.327, as applicable. Pursuant to 2 C.F.R. § 200.327 and Appendix II to
Part 200 of Title 2 of the C.F.R.:

i. Contracts for more than $250,000 must address administrative, contractual, or legal
remedies in instances where contractors violate or breach contract terms, and provide for such
sanctions and penalties as appropriate.

ii. All contracts in excess of $10,000 must address termination for cause and for
convenience by the State, including the manner by which it will be effected and the basis for
settlement.

iii. Except as otherwise provided under 41 C.F.R. Part 60, all contracts that meet the
definition of “federally assisted construction contract” in 41 C.F.R. Part 60-1.3 must include the
equal opportunity clause provided under 41 C.F.R. 60-1.4(b), in accordance with Executive
Order 11246, “Equal Employment Opportunity” (30 FR 12319, 12935, 3 CFR Part, 1964-1965
Comp., p.339), as amended by Executive Order 11375, “Amending Executive Order 11246
Relating to Equal Employment Opportunity,” and implementing regulations at 41 C.F.R. Part 60,
“Office of Federal Contract Compliance Programs, Equal Employment Opportunity, Department
of Labor.”

iv. When required by federal program legislation, all prime construction contracts in
excess of $2,000 awarded by non-federal entities must include a provision for compliance with
the Davis-Bacon Act (40 U.S.C. 3141-3144, and 3146-3148) as supplemented by Department of
Labor regulations (29 C.F.R. Part 5, “Labor Standards Provisions Applicable to Contracts
Covering Federally Financed and Assisted Construction”). In accordance with the statute,

2 Section II is based on requirements set forth in Treasury’s Assurance of Compliance with Civil
Rights Requirements document, executed by the State on July 26, 2021.
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contractors must be required to pay wages to laborers and mechanics at a rate not less than the
prevailing wages specified in a wage determination made by the Secretary of Labor. In addition,
contractors must be required to pay wages not less than once a week. The non-federal entity must
place a copy of the current prevailing wage determination issued by the Department of Labor in
each solicitation. The decision to award a contract must be conditioned upon the acceptance of
the wage determination. The non-federal entity must report all suspected or reported violations to
the federal awarding agency. The contracts must also include a provision for compliance with the
Copeland “Anti-Kickback™ Act (40 U.S.C. 3145), as supplemented by Department of Labor
regulations (29 C.F.R. Part 3, “Contractors and Subcontractors on Public Building or Public
Work Financed in Whole or in Part by Loans or Grants from the United States”). The Act
provides that each contractor must be prohibited from inducing, by any means, any person
employed in the construction, completion, or repair of public work, to give up any part of the
compensation to which he or she is otherwise entitled. The non-federal entity must report all
suspected or reported violations to the federal awarding agency.

v. Where applicable, all contracts awarded by the non-federal entity in excess of
$100,000 that involve the employment of mechanics or laborers must include a provision for
compliance with 40 U.S.C. 3702 and 3704, as supplemented by Department of Labor regulations
(29 CFR Part 5). Under 40 U.S.C. 3702 of the Contract Work Hours and Safety Standards Act,
each contractor must be required to compute the wages of every mechanic and laborer on the
basis of a standard work week of 40 hours. Work in excess of the standard work week is
permissible provided that the worker is compensated at a rate of not less than one and a half
times the basic rate of pay for all hours worked in excess of 40 hours in the work week. The
requirements of 40 U.S.C. 3704 are applicable to construction work and provide that no laborer
or mechanic must be required to work in surroundings or under working conditions which are
unsanitary, hazardous or dangerous. These requirements do not apply to the purchases of
supplies or materials or articles ordinarily available on the open market, or contracts for
transportation or transmission of intelligence.’

vi. If the State or Contractor wishes to enter into a contract or subcontract with a small
business firm or nonprofit organization regarding the substitution of parties, assignment or
performance of experimental, developmental, or research work under the State’s award of ARPA
funds or this agreement, the State and/or Contractor must comply with the requirements of 37
C.F.R. Part 401, “Rights to Inventions Made by Nonprofit Organizations and Small Business
Firms Under Government Grants, Contracts and Cooperative Agreements,” and any
implementing regulations issued by the awarding agency.

vii. Contracts and subgrants of amounts in excess of $150,000 must contain a provision
that requires the non-federal award to agree to comply with all applicable standards, orders or
regulations issued pursuant to the Clean Air Act (42 U.S.C. 7401-7671q) and the Federal Water
Pollution Control Act as amended (33 U.S.C. 1251-1387). Violations must be reported to the

3 Additionally, “in any contract subject only to the Contract Work Hours and Safety Standards
Act and not to any of the other statutes cited in [29 C.F.R.] § 5.1,” 29 C.F.R. § 5.5(c) requires
that another clause be included “in any such contract,” id. For language appropriate to
construction of this additional clause, see 29 C.F.R. § 5.5(c).
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Federal awarding agency and the Regional Office of the Environmental Protection Agency
(EPA). [

viii. A contract award (see 2 CFR 180.220) must not be made to parties listed on the
governmentwide exclusions in the System for Award Management (SAM), in accordance with
the OMB guidelines at 2 C.F.R. 180 that implement Executive Orders 12549 (3 C.F.R. Part 1986
Comp., p. 189) and 12689 (3 C.F.R. Part 1989 Comp., p. 235), “Debarment and Suspension.”
SAM Exclusions contains the names of parties debarred, suspended, or otherwise excluded by
agencies, as well as parties declared ineligible under statutory or regulatory authority other than
Executive Order 12549. This requirement applies when the amount of the agreement is expected
to equal or exceed $25,000, or if the agreement is for federally-required audit services. 2 C.F.R.
§ 180.220.]

ix. Contractors that apply or bid for an award exceeding $100,000 must file the
certification required by 31 U.S.C. § 1352, the Byrd Anti-Lobbying Amendment. Under that law,
each tier certifies to the tier above that it will not and has not used federal appropriated funds to
pay any person or organization for influencing or attempting to influence an officer or employee
of any agency, a member of Congress, officer or employee of Congress, or an employee of a
member of Congress in connection with obtaining any federal contract, grant or any other award
covered by 31 U.S.C. § 1352. Each tier must also disclose any lobbying with non-federal funds
that takes place in connection with obtaining any federal award. Such disclosures are forwarded
from tier to tier up to the non-federal award.

X. A non-federal entity that is a state agency or agency of a political subdivision of a state
and its contractors must comply with section 6002 of the Solid Waste Disposal Act, as amended
by the Resource Conservation and Recovery Act. The requirements of Section 6002 include
procuring only items designated in guidelines of the Environmental Protection Agency (EPA) at
40 CFR Part 247 that contain the highest percentage of recovered materials practicable,
consistent with maintaining a satisfactory level of competition, where the purchase price of the
item exceeds $10,000 or the value of the quantity acquired during the preceding fiscal year
exceeded $10,000; procuring solid waste management services in a manner that maximizes
energy and resource recovery; and establishing an affirmative procurement program for
procurement of recovered materials identified in the EPA guidelines. In the performance of this
agreement, Contractor shall make maximum use of products containing recovered materials that
are EPA-designated items unless the product cannot be acquired: 1. competitively within a
timeframe providing for compliance with this agreement’s performance schedule; 2. meeting this
agreement’s performance requirements; or 3. at a reasonable price. Information about this
requirement, along with the list of EPA-designated items, is available at EPA’s Comprehensive
Procurement Guidelines webpage: http://www.epa.gov/smm/comprehensive-procurement-
guideline-cpg-program. Contractor also agrees to comply with all other applicable requirements
of Section 6002 of the Solid Waste Disposal Act.

xi. Pursuant to Pub. L. No. 115-232, H.R. 5515 (115" Congress, 2018), and 2 C.F.R. §
200.216, funds provided by this agreement shall not be obligated or expended to: 1. Procure or
obtain; 2. Extend or renew a contract to procure or obtain; or 3. Enter into a contract (or extend
or renew a contract) to procure or obtain equipment, services, or systems that uses covered
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telecommunications equipment or services as a substantial or essential component of any system,
or as critical technology as part of any system. For purposes of this prohibition, “covered
telecommunications equipment or services” has the meaning as set forth at Sec. 889(f)(3) of Pub.
L. No. 115-232. See also 2 C.F.R. § 200.216.

xii. Pursuant to 2 C.F.R. § 200.322, as appropriate and to the extent consistent with law,
Contractor should, to the greatest extent practicable under this agreement, provide a preference
for the purchase, acquisition, or use of goods, products, or materials produced in the United
States (including but not limited to iron, aluminum, steel, cement, and other manufactured
products). For purposes of this provision: 1. “produced in the United States” means, for iron and
steel products, that all manufacturing processes, from the initial melting stage through the
application of coatings, occurred in the United States. 2. “manufactured products” means items
and construction materials composed in whole or in part of non-ferrous metals such as
aluminum; plastics and polymer-based products such as polyvinyl chloride pipe; aggregates such
as concrete; glass, including optical fiber; and lumber.
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Missouri

Division of Labor Standards
WAGE AND HOUR SECTION

MICHAEL L. PARSON, Governor

Annual Wage Order No. 31

Section 012
BUTLER COUNTY

In accordance with Section 290.262 RSMo 2000, within thirty (30) days after a certified copy of
this Annual Wage Order has been filed with the Secretary of State as indicated below, any person
who may be affected by this Annual Wage Order may object by filing an objection in triplicate
with the Labor and Industrial Relations Commission, P.O. Box 599, Jefferson City, MO 65102-
0599. Such objections must set forth in writing the specific grounds of objection. Each objection
shall certify that a copy has been furnished to the Division of Labor Standards, P.O. Box 449,
Jefferson City, MO 65102-0449 pursuant to 8 CSR 20-5.010(1). A certified copy of the Annual
Wage Order has been filed with the Secretary of State of Missouri.

Original Signed by
Todd Smith, Director
Division of Labor Standards

Filed With Secretary of State: March 8, 2024
Last Date Objections May Be Filed: April 8, 2024
Prepared by Missouri Department of Labor and Industrial Relations




Building Construction Rates for Section 012
BUTLER County

**Prevailing
OCCUPATIONAL TITLE Hourly
Rate

Asbestos Worker $25.51*
Boilermaker $25.51*
Bricklayer-Stone Mason $25.51*
Carpenter $52.52

Lather

Linoleum Layer

Millwright

Pile Driver
Cement Mason $50.66

Plasterer
Communication Technician $25.51*
Electrician (Inside Wireman) $25.51*
Electrician Outside Lineman $25.51*

Lineman Operator

Lineman - Tree Trimmer

Groundman

Groundman - Tree Trimmer
Elevator Constructor $25.51*
Glazier $25.51*
Ironworker $69.33
Laborer $42.63

General Laborer

First Semi-Skilled

Second Semi-Skilled

Mason $25.51*

Marble Mason

Marble Finisher

Terrazzo Worker

Terrazzo Finisher

Tile Setter

Tile Finisher

Operating Engineer $25.51*

Group |

Group Il

Group lll

Group IlI-A

Group IV

Group V

Painter $25.51*

Plumber $70.96

Pipe Fitter

Roofer $46.21

Sheet Metal Worker $74.88

Sprinkler Fitter $25.51*

Truck Driver $25.51*

Truck Control Service Driver

Group |

Group Il

Group Il
Group IV

*The Division of Labor Standards received fewer than 1,000 reportable hours for this occupational title. The public works contracting
minimum wage is established for this occupational title using data provided by Missouri Economic Research and Information Center.
**The Prevailing Hourly Rate includes any applicable fringe benefit amounts for each occupational title as defined in RSMo Section 290.210.
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Heavy Construction Rates for Section 012
BUTLER County

**Prevailing
OCCUPATIONAL TITLE Hourly
Rate

Carpenter $25.51*

Millwright

Pile Driver

Electrician (Outside Lineman) $25.51*

Lineman Operator

Lineman - Tree Trimmer

Groundman

Groundman - Tree Trimmer

Laborer $47.97

General Laborer

Skilled Laborer

Operating Engineer $67.64

Group |

Group I

Group Il

Group IV

Truck Driver $25.51*

Truck Control Service Driver

Group |

Group

Group Il

Group IV

Use Heavy Construction Rates on Highway and Heavy construction in accordance with the classifications of
construction work established in 8 CSR 30-3.040(3).

Use Building Construction Rates on Building construction in accordance with the classifications of construction
work established in 8 CSR 30-3.040(2).

If a worker is performing work on a heavy construction project within an occupational title that is not listed on the
Heavy Construction Rate Sheet, use the rate for that occupational title as shown on the Building

Construction Rate Sheet.

*The Division of Labor Standards received fewer than 1,000 reportable hours for this occupational title.

Public works contracting minimum wage is established for this occupational title using data provided by Missouri

Economic Research and Information Center.

**The Prevailing Hourly Rate includes any applicable fringe benefit amounts for each occupational title.
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OVERTIME
and
HOLIDAYS

OVERTIME

For all work performed on a Sunday or a holiday, not less than twice (2x) the prevailing
hourly rate of wages for work of a similar character in the locality in which the work is
performed or the public works contracting minimum wage, whichever is applicable, shall
be paid to all workers employed by or on behalf of any public body engaged in the
construction of public works, exclusive of maintenance work.

For all overtime work performed, not less than one and one-half (17%) the prevailing
hourly rate of wages for work of a similar character in the locality in which the work is
performed or the public works contracting minimum wage, whichever is applicable, shall
be paid to all workers employed by or on behalf of any public body engaged in the
construction of public works, exclusive of maintenance work or contractual obligation.
For purposes of this subdivision, "overtime work" shall include work that exceeds ten
hours in one day and work in excess of forty hours in one calendar week; and

A thirty-minute lunch period on each calendar day shall be allowed for each worker on a
public works project, provided that such time shall not be considered as time worked.

HOLIDAYS

January first;

The last Monday in May;

July fourth;

The first Monday in September;
November eleventh;

The fourth Thursday in November; and
December twenty-fifth;

If any holiday falls on a Sunday, the following Monday shall be considered a holiday.
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SECTION 011000 - SUMMARY OF WORK

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract including General and Supplementary
Conditions and Division 1 Specification Sections apply to this Section.

1.2 WORK COVERED BY CONTRACT DOCUMENTS

A.

D.

The Project consists of improving operability and reliability of the existing water
distribution system at Lake Wappapello State Park (LWSP), thereby reducing the burden
on park staff.

1. Project Location: Lake Wappapello State Park 8005 State Highway 172,
Williamsville, Missouri.

2. Owner: State of Missouri, Office of Administration, Division of Facilities
Management, Design and Construction, Harry S Truman State Office Building,
Post Office Box 809, 301 West High Street, Jefferson City, Missouri 65102.

Contract Documents, dated June 21, 2024 were prepared for the Project by Civil
Design, Inc., 5220 Oakland Avenue, St. Louis, MO 63110.

The Work consists of replacement of the existing tank and well house, hydro-excavation,
and site piping improvements at LWSP.

1. The Work includes an elevated water storage tank, a precast concrete well house,
site piping, a water meter, sampling station, and electrical wiring.

The Work will be constructed under a single prime contract.

1.3 WORK SEQUENCE

A.

The Work shall be completed in a single phase. Water service is to remain at all times.

14 CONTRACTOR USE OF PREMISES

A.

General: During the construction period the Contractor shall have full use of the
premises for construction operations, including use of the site. The Contractor’s use of
the premises limited only by the Owner’s right to perform work or to retain other
contractors on portions of the Project.

Use of the Site: Limit use of the premises to work in areas indicated. Confine operations
to areas within contract limits indicated. Do not disturb portions of the site beyond the
areas in which the Work is indicated.

1. Owner Occupancy: Allow for Owner occupancy and use by the public.

2. Driveways and Entrances: Keep driveways and entrances serving the premises
clear and available to the Owner, the Owner’s employees, and emergency
vehicles at all times. Do not use these areas for parking or storage of materials.
Schedule deliveries to minimize space and time requirements for storage of
materials and equipment on-site.
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1.5 OCCUPANCY REQUIREMENTS

A. Full Owner Occupancy: The Owner will occupy the site and existing building during the
entire construction period. Cooperate with the Owner during construction operations to
minimize conflicts and facilitate owner usage. Perform the Work so as not to interfere
with the Owner’s operations.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 011000
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SECTION 012100 - ALLOWANCES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract including General and Supplementary
Conditions and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY

A.

This Section includes administrative and procedural requirements governing allowances.

1. Certain items are specified in the Contract Documents by allowances.
Allowances have been established in lieu of additional requirements and to defer
selection of actual materials and equipment to a later date when additional
information is available for evaluation. If necessary, additional requirements will
be issued by Change Order.

Types of allowances include the following:

1. Lump-sum allowances.

2. Weather allowances.

Related Sections include the following:

1. Division 1 Section "Contract Modification Procedures" for procedures for
submitting and handling Change Orders for allowances.

2. Division 1 Section "Unit Prices" for procedures for using unit prices.

1.3 WEATHER ALLOWANCE

A.

ALLOWANCES

Included within the completion period for this project are a specified number of “bad
weather” days (see Schedule of Allowances).

The Contractor’s progress schedule shall clearly indicate the bad weather day allowance
as an “activity” or “activities”. In the event weather conditions preclude performance of
critical work activities for 50% or more of the Contractor’s scheduled workday, that day
shall be declared unavailable for work due to weather (a “bad weather” day) and charged
against the above allowance. Critical work activities will be determined by review of the
Contractor’s current progress schedule.

The Contractor’s Representative and the Construction Representative shall agree monthly
on the number of “bad weather” days to be charged against the allowance. This
determination will be documented in writing and be signed by the Contractor and the
Construction Representatives. If there is a failure to agree on all or part of the “bad
weather” days for a particular month, that disagreement shall be noted on this written
document and signed by each party’s representative. Failure of the Contractor’s
representative to sign the “bad weather” day documentation after it is presented, with or
without the notes of disagreement, shall constitute agreement with the “bad weather” day
determination contained in that document.

There will be no modification to the time of contract performance due solely to the
failure to deplete the “bad weather” day allowance.
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Once this allowance is depleted, a no cost Change Order time extension will be executed
for “bad weather” days, as defined above, encountered during the remainder of the
Project.

14 SELECTION AND PURCHASE

A.

C.

At the earliest practical date after award of the Contract, Designer of the date when final
selection and purchase of each product or system described by an allowance must be
completed to avoid delaying the Work.

At Designer's request, obtain proposals for each allowance for use in making final
selections. Include recommendations that are relevant to performing the Work.

Purchase products and systems selected by Designer from the designated supplier.

1.5 SUBMITTALS

A.

Submit proposals for purchase of products or systems included in allowances, in the form
specified for Change Orders.

Submit invoices or delivery slips to show actual quantities of materials delivered to the
site for use in fulfillment of each allowance.

Coordinate and process submittals for allowance items in same manner as for other
portions of the Work.

1.6 COORDINATION

A.

1.7 LUMP-

A.

Coordinate allowance items with other portions of the Work. Furnish templates as
required to coordinate installation.

SUM ALLOWANCES

Unless otherwise indicated, Contractor's costs for receiving and handling at Project site,
labor, installation, overhead and profit, and similar costs related to products and materials
under allowance shall be included as part of the Contract Sum and not part of the
allowance.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 EXAMINATION

A.

Examine products covered by an allowance promptly on delivery for damage or defects.
Return damaged or defective products to manufacturer for replacement.

3.2 PREPARATION

A.

ALLOWANCES

Coordinate materials and their installation for each allowance with related materials and
installations to ensure that each allowance item is completely integrated and interfaced
with related work.
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3.3 SCHEDULE OF ALLOWANCES

A. Weather Allowance: Included within the completion period for this Project are ten (10))
“bad weather” days.

END OF SECTION 012100
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY

A. This Section specifies administrative and procedural requirements for handling and
processing Contract Modifications.

B. Related Sections include the following:

1. Division 1, Section 012100 "Allowances" for procedural requirements for
handling and processing Allowances.

2. Division 1, Section 012200 "Unit Prices" for administrative requirements for
using Unit Prices.

3. Division 1, Section 013115 “Project Management Communications” for
administrative requirements for communications.

4, Division 0, Section 007213, Article 3.1 "Acceptable Substitutions" for
administrative procedures for handling Requests for Substitutions made after
Contract award.

5. Division 0, Section 007213, Article 4.0 "Changes in the Work" for Change Order
requirements.

1.3 REQUESTS FOR INFORMATION

A. In the event that the Contractor or Subcontractor, at any tier, determines that some
portion of the Drawings, Specifications, or other Contract Documents requires
clarification or interpretation, the Contractor shall submit a “Request for Information”
(RFI) in writing to the Designer. A RFI may only be submitted by the Contractor and
shall only be submitted on the RFI forms provided by the Owner. The Contractor shall
clearly and concisely set forth the issue for which clarification or interpretation is sought
and why a response is needed. In the RFI, the Contractor shall set forth an interpretation
or understanding of the requirement along with reasons why such an understanding was
reached.

B. Responses to RFI shall be issued within ten (10) working days of receipt of the Request
from the Contractor unless the Designer determines that a longer time is necessary to
provide an adequate response. If a longer time is determined necessary by the Designer,
the Designer will, within five (5) working days of receipt of the request, notify the
Contractor of the anticipated response time. If the Contactor submits a RFI on a time
sensitive activity on the current project schedule, the Contractor shall not be entitled to
any time extension due to the time it takes the Designer to respond to the request
provided that the Designer responds within the ten (10) working days set forth above.

C. Responses from the Designer will not change any requirement of the Contract

Documents. In the event the Contractor believes that a response to a RFI will cause a
change to the requirements of the Contract Document, the Contractor shall give written
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notice to the Designer requesting a Change Order for the work. Failure to give such
written notice within ten (10) working days, shall waive the Contractor’s right to seek
additional time or cost under Article 4, “Changes in the Work” of the General Conditions.

14 MINOR CHANGES IN THE WORK

A. Designer will issue supplemental instructions authorizing Minor Changes in the Work,
not involving adjustment to the Contract Amount or the Contract Time, on ”Designer’s
Supplemental Instructions” (DSI).

1.5 PROPOSAL REQUESTS

A. The Designer or Owner Representative will issue a detailed description of proposed
Changes in the Work that may require adjustment to the Contract Amount or the Contract
Time. The proposed Change Description will be issued using the “Request for Proposal”
(RFP) form. If necessary, the description will include supplemental or revised Drawings
and Specifications.

1. Proposal Requests issued by the Designer or Owner Representative are for
information only. Do not consider them instructions either to stop work in
progress or to execute the proposed change.

2. Within ten (10) working days after receipt of Proposal Request, submit a
proposal for the cost adjustments to the Contract Amount and the Contract Time
necessary to execute the Change. The Contractor shall submit his proposal on
the appropriate Change Order Detailed Breakdown form. Subcontractors may
use the appropriate Change Order Detailed Breakdown form or submit their
proposal on their letterhead provided the same level of detail is included. All
proposals shall include:

a. A detailed breakdown of costs per Article 4.1 of the General Conditions.
b. If requesting additional time per Article 4.2 of the General Conditions,

include an updated Contractor's Construction Schedule that indicates the
effect of the Change including, but not limited to, changes in activity
duration, start and finish times, and activity relationship.
1.6 CHANGE ORDER PROCEDURES
A. On Owner's approval of a Proposal Request, the Designer or Owner Representative will

issue a Change Order for signatures of Owner and Contractor on the “Change Order”
form.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012600
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SECTION 013100 - COORDINATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract including General and Supplementary
Conditions and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY

A.

This Section includes administrative provisions for coordinating construction operations
on Projects including, but not limited to, the following:

1. Coordination Drawings.
2. Administrative and supervisory personnel.
3. Project meetings.

Each Contractor shall participate in coordination requirements. Certain areas of
responsibility will be assigned to a specific Contractor.

Related Sections include the following:

L. Division 1, Section 013200 "Schedules" for preparing and submitting
Contractor's Construction Schedule.
2. Articles 1.8.B and 1.8.C of Section 007213 "General Conditions" for

coordinating meetings onsite.

3. Article 5.4.H of Section 007213 "General Conditions" for coordinating Closeout
of the Contract.

1.3 COORDINATION

A.

Coordination: Coordinate construction operations included in different Sections of the
Specifications to ensure efficient and orderly installation of each part of the Work.
Coordinate construction operations included in different Sections, which depend on each
other for proper installation, connection, and operation.

Coordination: Each Contractor shall coordinate its construction operations with those of
other contractors and entities to ensure efficient and orderly installation of each part of
the Work. Each Contractor shall coordinate its operations with operations included in
different Sections that depend on each other for proper installation, connection, and
operation.

1. Schedule construction operations in sequence required to obtain the best results
where installation of one part of the Work depends on installation of other
components, before or after its own installation.

2. Coordinate installation of different components with other Contractors to ensure
maximum accessibility for required maintenance, service, and repair.

Make adequate provisions to accommodate items scheduled for later installation.

4, Where availability of space is limited, coordinate installation of different
components to ensure maximum performance and accessibility for required
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maintenance, service, and repair of all components including mechanical and
electrical.

C. Prepare memoranda for distribution to each party involved outlining special procedures
required for coordination. Include such items as required notices, reports, and list of
attendees at meetings.

1. Prepare similar memoranda for Owner and separate Contractors if coordination
of their Work is required.

D. Administrative Procedures: Coordinate scheduling and timing of required administrative
procedures with other construction activities and activities of other Contractors to avoid
conflicts and to ensure orderly progress of the Work. Such administrative activities
include, but are not limited to, the following:

L. Preparation of Contractor's Construction Schedule.
Preparation of the Schedule of Values.
Installation and removal of temporary facilities and controls.

Delivery and processing of submittals.

Preinstallation conferences.

2
3
4
5. Progress meetings.
6
7 Startup and adjustment of systems.
8

Project Closeout activities.

E. Conservation: Coordinate construction activities to ensure that operations are carried out
with consideration given to conservation of energy, water, and materials.

1. Salvage materials and equipment involved in performance of, but not actually
incorporated into, the Work. Refer to other Sections for disposition of salvaged
materials that are designated as Owner's property.

14 SUBMITTALS

A. Coordination Drawings: Prepare Coordination Drawings if limited space availability
necessitates maximum utilization of space for efficient installation of different
components or if coordination is required for installation of products and materials
fabricated by separate entities.

B. Key Personnel Names: Within fifteen (15) work days of starting construction operations,
submit a list of key personnel assignments including superintendent and other personnel
in attendance at Project site. Identify individuals and their duties and responsibilities; list
addresses and telephone numbers including home and office telephone numbers. Provide
names, addresses, and telephone numbers of individuals assigned as standbys in the
absence of individuals assigned to Project.

1. Post copies of list in Project meeting room, in temporary field office, and by each
temporary telephone. Keep list current at all times.

1.5 PROJECT MEETINGS
A. The Owner’s Construction Representative will schedule a Pre-Construction Meeting prior

to beginning of construction. The date, time, and exact place of this meeting will be
determined after Contract Award and notification of all interested parties. The
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Contractor shall arrange to have the Job Superintendent and all prime Subcontractors
present at the meeting. During the Pre-Construction Meeting, the construction
procedures and information necessary for submitting payment requests will be discussed
and materials distributed along with any other pertinent information.

1. Minutes: Designer will record and distribute meeting minutes.

B. Progress Meetings: The Owner’s Construction Representative will conduct Monthly
Progress Meetings as stated in Articles 1.8.B and 1.8.C of Section 007213 “General
Conditions”.

1. Minutes: Designer will record and distribute to Contractor the meeting minutes.

C. Preinstallation Conferences: Contractor shall conduct a preinstallation conference at
Project site before each construction activity that requires coordination with other
construction.

1. Attendees: Installer and representatives of Manufacturers and Fabricators
involved in or affected by the installation and its coordination or integration with
other materials and installations that have preceded or will follow, shall attend
the meeting. Advise Designer and Construction Representative of scheduled
meeting dates.

2. Agenda: Review progress of other construction activities and preparations for
the particular activity under consideration including requirements for the
following:

a. Contract Documents

b. Options

c. Related RFIs

d. Related Change Orders

e. Purchases

f. Deliveries

g. Submittals

h. Review of mockups

1. Possible conflicts

J- Compeatibility problems

k. Time schedules

1. Weather limitations

m. Manufacturer's written recommendations
n. Warranty requirements

0. Compatibility of materials

p. Acceptability of substrates

q. Temporary facilities and controls

. Space and access limitations

S. Regulations of authorities having jurisdiction
t. Testing and inspecting requirements
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8.
9.

10.
11.
12.
13.
14.

u. Installation procedures

V. Coordination with other Work

w. Required performance results

X. Protection of adjacent Work

y. Protection of construction and personnel

Contractor shall record significant conference discussions, agreements, and
disagreements including required corrective measures and actions.

Reporting: Distribute minutes of the meeting to each party present and to parties
who should have been present.

Do not proceed with installation if the conference cannot be successfully
concluded. Initiate whatever actions are necessary to resolve impediments to
performance of the Work and reconvene the conference at earliest feasible date.

Revise paragraph below if Project requires holding progress meetings at different
intervals. Insert special intervals such as "every third Tuesday" to suit special
circumstances.

Project name

Name and address of Contractor

Name and address of Designer

RFI number including RFIs that were dropped and not submitted
RFI description

Date the RFI was submitted

Date Designer's response was received

Identification of related DSI or Proposal Request, as appropriate

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 013100
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SECTION 013115 - PROJECT MANAGEMENT COMMUNICATIONS

PART 1 - GENERAL

1.1

A.

1.2

RELATED DOCUMENTS

Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

Division 1, Section 013300 - Submittals

Division 1, Section 012600 — Contract Modification Procedures

SUMMARY

Project Management Communications: The Contractor shall use the Internet web based

project management communications tool, E-Builder® ASP software, and protocols

included in that software during this project. The use of project management
communications as herein described does not replace or change any contractual
responsibilities of the participants.

1.  Project management communications is available through E-Builder® as provided
by "e-Builder®" in the form and manner required by the Owner.

2. The project communications database is on-line and fully functional. User
registration, electronic and computer equipment, and Internet connections are the
responsibility of each project participant. The sharing of user accounts is
prohibited

Support: E-Builder® will provide on-going support through on-line help files.

Copyrights and Ownership: Nothing in this specification or the subsequent
communications supersedes the parties’ obligations and rights for copyright or
document ownership as established by the Contract Documents. The use of CAD files,
processes or design information distributed in this system is intended only for the
project specified herein.

Purpose: The intent of using E-Builder® is to improve project work efforts by
promoting timely initial communications and responses. Secondly, to reduce the
number of paper documents while providing improved record keeping by creation of
electronic document files

Authorized Users: Access to the web site will be by individuals who are authorized

users.

L. Individuals shall complete the E-Builder New Company/User Request Form located at
the following web site: https://oa.mo.gov/facilities/vendor-links/contractor-forms.
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Completed forms shall be emailed to the following email address: OA.FMDCE-
BuilderSupport(@oa.mo.gov.

2. Authorized users will be contacted directly and assigned a temporary user
password.

3. Individuals shall be responsible for the proper use of their passwords and access
to data as agents of the company in which they are employed.

F.  Administrative Users: Administrative users have access and control of user licenses and
all posted items. DO NOT POST PRIVATE OR YOUR COMPANY CONFIDENTIAL
ITEMS IN THE DATABASE! Improper or abusive language toward any party or
repeated posting of items intended to deceive or disrupt the work of the project will not
be tolerated and will result in deletion of the offensive items and revocation of user
license at the sole discretion of the Administrative User(s).

G. Communications: The use of fax, email and courier communication for this project is
discouraged in favor of using E-Builder® to send messages. Communication functions
are as follows:

1. Document Integrity and Revisions:

a.  Documents, comments, drawings and other records posted to the system
shall remain for the project record. The authorship time and date shall be
recorded for each document submitted to the system. Submitting a new
document or record with a unique ID, authorship, and time stamp shall be
the method used to make modifications or corrections.

b.  The system shall make it easy to identify revised or superseded documents
and their predecessors.

c.  Server or Client side software enhancements during the life of the project
shall not alter or restrict the content of data published by the system.
System upgrades shall not affect access to older documents or software.

2. Document Security:

a.  The system shall provide a method for communication of documents.
Documents shall allow security group assignment to respect the contractual
parties communication except for Administrative Users. DO NOT POST
PRIVATE OR YOUR COMPANY CONFIDENTIAL ITEMS IN THE
DATABASE!

3. Document Integration:

a.  Documents of various types shall be logically related to one another and
discoverable. For example, requests for information, daily field reports,
supplemental sketches and photographs shall be capable of reference as
related records.

4.  Reporting:

a.  The system shall be capable of generating reports for work in progress, and
logs for each document type. Summary reports generated by the system
shall be available for team members.

5. Notifications and Distribution:

a.  Document distribution to project members shall be accomplished both
within the extranet system and via email as appropriate. Project document
distribution to parties outside of the project communication system shall be
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accomplished by secure email of outgoing documents and attachments,
readable by a standard email client.

6.  Required Document Types:

a.
b.

e TATTER MO A

RFI, Request for Information.

Submittals, including record numbering by drawing and specification
section.

Transmittals, including record of documents and materials delivered in hard
copy.

Meeting Minutes.

Application for Payments (Draft or Pencil).

Review Comments.

Field Reports.

Construction Photographs.

Drawings.

Supplemental Sketches.

Schedules.

Specifications.

Request for Proposals

Designer’s Supplemental Instructions

Punch Lists

H. Record Keeping: Except for paper documents, which require original signatures and
large format documents (greater than 8% x 11 inches), all other 82 x 11 inches
documents shall be submitted by transmission in electronic form to the E-Builder® web
site by licensed users.

a.

The Owner and his representatives, the Designer and his consultants, and
the Contractor and his Sub Contractors and suppliers at every tier shall
respond to documents received in electronic form on the web site, and
consider them as if received in paper document form.

The Owner and his representatives, the Designer and his consultants, and
the Contractor and his Sub Contractors and suppliers at every tier reserves
the right to and shall reply or respond by transmissions in electronic form
on the web site to documents actually received in paper document form.

The Owner and his representatives, the Designer and his consultants, and
the Contractor and his Sub Contractors and suppliers at every tier reserves
the right to and shall copy any paper document into electronic form and
make same available on the web site.

L. Minimum Equipment and Internet Connection: In addition to other requirements
specified in this Section, the Owner and his representatives, the Construction Manager
and his representatives, the Architect and his consultants, and the Contractor and his
sub-contractors and suppliers at every tier required to have a user license(s) shall be
responsible for the following:
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Providing suitable computer systems for each licensed user at the users normal

work location! with high-speed Internet access, i.e. DSL, local cable company's

Internet connection, or T1 connection.

Each of the above referenced computer systems shall have the following

minimum system? and software requirements:

a.  Desktop configuration (Laptop configurations are similar and should be
equal to or exceed desktop system.)

1)
2)
3)
4)
5)
6)
7)

8)

9)

Operating System: Windows XP or newer

Internet Browser: Internet Explorer 6.01SP2+ (Recommend IE7.0+)
Minimum Recommend Connection Speed: 256K or above

Processor Speed: 1 Gigahertz and above

RAM: 512 mb

Operating system and software shall be properly licensed.

Internet Explorer version 7 (current version is a free distribution for
download). This specification is not intended to restrict the host server or
client computers provided that industry standard HTTP clients may access
the published content.

Adobe Acrobat Reader (current version is a free distribution for
download).

Users should have the standard Microsoft Office Suite (current
version must be purchased) or the equivalent.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable.)

END OF SECTION 013115

! The normal work location is the place where the user is assigned for more than one-half of his time working on this

project.

2 The minimum system herein will not be sufficient for many tasks and may not be able to process all documents
and files stored in the E-Builder® Documents area.

PROJECT MANAGEMENT COMMUNICATIONS 013115-4

03/20 (EB)



SECTION 013200 - SCHEDULE - BAR CHART

PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY

A. This Section includes requirements for a Bar Chart Schedule for the project construction
activities, schedule of submittals, and schedule for testing.

PART 2 - PRODUCTS — (Not Applicable)

PART 3 - EXECUTION
3.1 SUBMITTAL PROCEDURES

A. The Contractor shall submit to the Designer, within ten (10) working days following the
Notice to Proceed, a Progress Schedule including Schedule of Values showing the rate of
progress the Contractor agrees to maintain and the order in which he proposed to carry
out the various phases of Work. No payments shall be made to the Contractor until the
Progress Schedule has been approved by the Owner.

1. The Schedule of Values must have the following line items included with the
value of the item as indicated below:
a. O&M’s (Owner’s Manual)
1) $1,000,000.00 (One million) and under — 2% of the total contract
amount
2) Over $1,000,000.00 (One million) — 1% of the total contract
amount
b. Close Out Documents
1) $1,000,000.00 (One million) and under — 2% of the total contract
amount
2) Over $1,000,000.00 (One million) — 1% of the total contract
amount
c. General Conditions

1) No more than 10%

B. The Contractor shall submit an updated Schedule for presentation at each Monthly
Progress Meeting. The Schedule shall be updated by the Contractor as necessary to
reflect the current Schedule and its relationship to the original Schedule. The updated
Schedule shall reflect any changes in the logic, sequence, durations, or completion date.
Payments to the Contractor shall be suspended if the Progress Schedule is not adequately
updated to reflect actual conditions.
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The Contractor shall submit Progress Schedules to Subcontractors to permit coordinating
their Progress Schedules to the general construction Work. The Contractor shall
coordinate preparation and processing of Schedules and reports with performance of
other construction activities.

3.2 CONSTRUCTION PROGRESS SCHEDULE - BAR CHART SCHEDULE

A.

Bar-Chart Schedule: The Contractor shall prepare a comprehensive, fully developed,
horizontal bar chart-type Contractor’s Construction Schedule. The Contractor for general
construction shall prepare the Construction Schedule for the entire Project. The Schedule
shall show the percentage of work to be completed at any time, anticipated monthly
payments by Owner, as well as significant dates (such as completion of excavation,
concrete foundation work, underground lines, superstructure, rough-ins, enclosure,
hanging of fixtures, etc.) which shall serve as check points to determine compliance with
the approved Schedule. The Schedule shall also include an activity for the number of
“bad” weather days specified in Section 012100 — Allowances.

1. The Contractor shall provide a separate time bar for each significant construction
activity. Provide a continuous vertical line to identify the first working day of
each week.

a. If practical, use the same Schedule of Values breakdown for schedule
time bars.

2. The Contractor shall provide a base activity time bar showing duration for each
construction activity. Each bar is to indicate start and completion dates for the
activity. The Contractor is to place a contrasting bar below each original
schedule activity time for indicating actual progress and planned remaining
duration for the activity.

3. The Contractor shall prepare the Schedule on a minimal number of separate
sheets to readily show the data for the entire construction period.

4. Secure time commitments for performing critical elements of the Work from
parties involved. Coordinate each element on schedule with other construction
activities. Include minor elements involved in the overall sequence of the Work.
Show each activity in proper sequence. Indicate graphically the sequences
necessary for completion of related portions of the Work.

5. Coordinate the Contractor’s Construction Schedule with the Schedule of Values,
list of subcontracts, Submittal Schedule, progress reports, payment requests, and
other required schedules and reports.

6. Indicate the Intent to Award and the Contract Substantial Completion dates on
the schedule.
Phasing: Provide notations on the schedule to show how the sequence of the Work is
affected by the following:
1. Requirement for Phased completion
Work by separate Contractors
Work by the Owner

2

3

4, Pre-purchased materials

5 Coordination with existing construction
6

Limitations of continued occupancies
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7. Un-interruptible services

8. Partial Occupancy prior to Substantial Completion
9. Site restrictions
10. Provisions for future construction
11. Seasonal variations
12. Environmental control
C. Work Stages: Use crosshatched bars to indicate important stages of construction for each
major portion of the Work. Such stages include, but are not necessarily limited to, the
following:
L. Subcontract awards
2. Submittals
3. Purchases
4. Mockups
5. Fabrication
6. Sample testing
7. Deliveries
8. Installation
9. Testing
10. Adjusting
11. Curing
12. Startup and placement into final use and operation
D. Area Separations: Provide a separate time bar to identify each major area of construction

for each major portion of the Work. For the purposes of this Article, a “major area” is a
story of construction, a separate building, or a similar significant construction element.

1. Indicate where each construction activity within a major area must be sequenced
or integrated with other construction activities to provide for the following:

a
b.
C.
d.

€.

Structural completion.

Permanent space enclosure

Completion of mechanical installation
Completion of the electrical portion of the Work

Substantial Completion

3.3 SCHEDULE OF SUBMITTALS

A. Upon acceptance of the Construction Progress Schedule, prepare and submit a complete
schedule of submittals. Coordinate the submittal schedule with Section 013300
SUBMITTALS, the approved Construction Progress Schedule, list of subcontracts,
Schedule of Values and the list of products.

B. Prepare the schedule in chronological order. Provide the following information

SCHEDULES — BAR CHART
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1. Scheduled date for the first submittal
2. Related Section number
3. Submittal category
4. Name of the Subcontractor
5. Description of the part of the Work covered
6. Scheduled date for resubmittal
7. Scheduled date for the Designer’s final release or approval
C. Distribution: Following the Designer’s response to the initial submittal schedule, print

and distribute copies to the Designer, Owner, subcontractors, and other parties required to
comply with submittal dates indicated.

1. Post copies in the Project meeting room and temporary field office.

2. When revisions are made, distribute to the same parties and post in the same
locations. Delete parties from distribution when they have completed their
assigned part of the Work and are no longer involved in construction activities.

D. Schedule Updating: Revise the schedule after each meeting or other activity where
revisions have been recognized or made. Issue the updated schedule concurrently with
the report of each meeting.

34 SCHEDULE OF INSPECTIONS AND TESTS

A. Prepare a schedule of inspections, tests, and similar services required by the Contract
Documents.  Submit the schedule with (15) days of the date established for
commencement of the Contract Work. The Contractor is to notify the testing agency at
least (5) working days in advance of the required tests unless otherwise specified.

B. Form: This schedule shall be in tabular form and shall include, but not be limited to, the
following:
1. Specification Section number
2. Description of the test
3. Identification of applicable standards
4. Identification of test methods
5. Number of tests required
6. Time schedule or time span for tests
7. Entity responsible for performing tests
8. Requirements for taking samples
9. Unique characteristics of each service

C. Distribution: Distribute the schedule to the Owner, Architect, and each party involved in
performance of portions of the Work where inspections and tests are required.

END OF SECTION 013200

SCHEDULES — BAR CHART 013200 -4



SECTION 013300 - SUBMITTALS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

Division 1, Section 013115 “Project Management Communications” for administrative
requirements for communications.

1.2 SUMMARY

A.

SUBMITTALS

This Section includes administrative and procedural requirements for submittals required
for performance of the Work including the following:

Shop Drawings

Product Data

Samples

Quality Assurance Submittals
Construction Photographs

Operating and Maintenance Manuals

A B

Warranties

Administrative Submittals: Refer to General and Supplementary Conditions other
applicable Division 1 Sections and other Contract Documents for requirements for
administrative submittals. Such submittals include, but are not limited to, the following:

Construction Progress Schedule including Schedule of Values
Performance and Payment Bonds

Insurance Certificates

Applications for Payment

Certified Payroll Reports

Partial and Final Receipt of Payment and Release Forms
Affidavit — Compliance with Prevailing Wage Law

Record Drawings

A e AT o S

Notifications, Permits, etc.

The Contractor is obliged and responsible to check all shop drawings and schedules to
assure compliance with contract plans and specifications. The Contractor is responsible
for the content of the shop drawings and coordination with other contract work. Shop
drawings and schedules shall indicate, in detail, all parts of an Item or Work including
erection and setting instructions and integration with the Work of other trades.

The Contractor shall at all times make a copy, of all approved submittals, available on
site to the Construction Representative.
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1.3 SUBMITTAL PROCEDURES

A.

The Contractor shall comply with the General and Supplementary Conditions and other
applicable sections of the Contract Documents. The Contractor shall submit, with such
promptness as to cause no delay in his work or in that of any other contractors, all
required submittals indicated in Part 3.1 of this section and elsewhere in the Contract
Documents. Coordinate preparation and processing of submittals with performance of
construction activities. Transmit each submittal sufficiently in advance of performance
of related construction activities to avoid delay.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.

2. Coordinate transmittal of different types of submittals for related elements of the
Work so processing will not be delayed by the need to review submittals
concurrently for coordination.

a. The Designer reserves the right to withhold action on a submittal
requiring coordination with other submittals until all related submittals
are received.

Each drawing and/or series of drawings submitted must be accompanied by a letter of
transmittal giving a list of the titles and numbers of the drawings. Each series shall be
numbered consecutively for ready reference and each drawing shall be marked with the
following information:

Date of Submission

Name of Project

Location

Section Number of Specification
State Project Number

Name of Submitting Contractor

Name of Subcontractor

© NN kWD =

Indicate if Item is submitted as specified or as a substitution

14 SHOP DRAWINGS

A.

B.

SUBMITTALS

Comply with the General Conditions, Article 3.2.

The Contractor shall submit newly prepared information drawn accurately to scale.
Highlight, encircle, or otherwise indicate deviations from the Contract Documents. Do
not reproduce Contract Documents or copy standard information as the basis of Shop
Drawings. Standard information prepared without specific reference to the Project is not
a Shop Drawing.

Shop Drawings include fabrication and installation drawings, setting diagrams, schedules,
patterns, templates, and similar drawings including the following information:

1. Dimensions

2 Identification of products and materials included by sheet and detail number
3. Compliance with specified standards

4 Notation of coordination requirements
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5. Notation of dimensions established by field measurement

6. Sheet Size: Except for templates, patterns and similar full-size Drawings, submit
Shop Drawings on sheets at least 8'4”x11” but no larger than 36°x48”.

1.5 PRODUCT DATA

A.

B.

The Contractor shall comply with the General Conditions, Article 3.2.

The Contractor shall collect Product Data into a single submittal for each element of
construction or system. Product Data includes printed information, such as
manufacturer’s installation instructions, catalog cuts, standard color charts, roughing-in
diagrams and templates, standard wiring diagrams, and performance curves.

L. Mark each copy to show applicable choices and options. Where printed Product
Data includes information on several products that are not required, mark copies
to indicate the applicable information including the following information:

a. Manufacturer’s printed recommendations

b. Compliance with Trade Association standards

c. Compliance with recognized Testing Agency standards
d. Application of Testing Agency labels and seals

e. Notation of dimensions verified by field measurement
f.  Notation of coordination requirements

2. Do not submit Product Data until compliance with requirements of the Contract
Documents has been confirmed.

1.6 SAMPLES

A.

B.

SUBMITTALS

The Contractor shall comply with the General Conditions, Article 3.2.

The Contractor shall submit full-size, fully fabricated samples, cured and finished as
specified, and physically identical with the material or product proposed. Samples
include partial sections of manufactured or fabricated components, cuts or containers of
materials, color range sets, and swatches showing color, texture, and pattern.

1. The Contractor shall mount or display samples in the manner to facilitate review
of qualities indicated. Prepare samples to match the Designer’s sample including
the following:

a. Specification Section number and reference
b. Generic description of the Sample

c. Sample source

d. Product name or name of the Manufacturer
e. Compliance with recognized standards

f. Availability and delivery time

2. The Contractor shall submit samples for review of size, kind, color, pattern, and
texture. Submit samples for a final check of these characteristics with other
elements and a comparison of these characteristics between the final submittal
and the actual component as delivered and installed.
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a. Where variation in color, pattern, texture, or other characteristic is
inherent in the material or product represented, submit at least three (3)
multiple units that show approximate limits of the variations.

b. Refer to other Specification Sections for requirements for samples that
illustrate workmanship, fabrication techniques, details of assembly,
connections, operation, and similar construction characteristics.

c. Refer to other Sections for samples to be returned to the Contractor for
incorporation in the Work. Such samples must be undamaged at time of
use. On the transmittal, indicate special requests regarding disposition of
sample submittals.

d. Samples not incorporated into the Work, or otherwise designated as the
Owner’s property, are the property of the Contractor and shall be
removed from the site prior to Substantial Completion.

3. Field samples are full-size examples erected onsite to illustrate finishes, coatings,
or finish materials and to establish the Project standard.

a. The Contractor shall comply with submittal requirements to the fullest
extent possible. The Contractor shall process transmittal forms to
provide a record of activity.

1.7 QUALITY ASSURANCE DOCUMENTS

A.

B.

SUBMITTALS

The Contractor shall comply with the General Conditions, Article 3.2

The Contractor shall submit quality control submittals including design data,
certifications, manufacturer’s instructions, manufacturer’s field reports, and other quality-
control submittals as required under other Sections of the Specifications.

Certifications: Where other Sections of the Specifications require certification that a
product, material, or installation complies with specified requirements, submit a notarized
certification from the Manufacturer certifying compliance with specified requirements.

1. Signature: Certification shall be signed by an officer of the Manufacturer or
other individual authorized to contractually bind the Company.

Inspection and Test Reports: The Contractor shall submit the required inspection and test
reports from independent testing agencies as specified in this Section and in other
Sections of the Contract Documents.

Construction Photographs: The Contractor shall submit record construction photographs
as specified in this Section and in other Sections of the Contract Documents.

1. The Contractor shall submit digital photographs. The Construction
Administrator shall determine the quantity and naming convention at the
preconstruction meeting.

2. The Contractor shall identify each photograph with project name, location,
number, date, time, and orientation.

3. The Contractor shall submit progress photographs monthly unless specified
otherwise. Photographs shall be taken one (1) week prior to submitting.

4, The Contractor shall take four (4) site photographs from differing directions and
a minimum of five (5) interior photographs indicating the relative progress of the
Work.
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SPEC SECTION

1.8 OPERATING AND MAINTENANCE MANUALS AND WARRANTIES

A.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1 REQUIRED SUBMITTALS

The Contractor shall submit all required manufacturer’s operating instructions,
maintenance/service manuals, and warranties in accordance with the General Conditions,
Article 3.5, and Supplementary Conditions along with this and other Sections of the
Contract Documents.

A.  The Contractor shall submit the following information for materials and equipment to be
provided under this contract.

TITLE

CATEGORY

M M N N Y Y N N Y Y ¥ N " N NN

013200
013200
013200
013200
017900
024119
133400
133400
323113
323113
331300
331300
331300
331400
331400
331600

331600

331600

331600

SUBMITTALS

Schedules

Schedules

Schedules

Schedules

Demostration and Training

Selective Demolition

Precast Concrete Building

Precast Concrete Building

Chain Link Fence and Gates

Chain Link Fence and Gates

Disinfection of Water Utility Distribution
Disinfection of Water Utility Distribution
Disinfection of Water Utility Distribution
Water Utility Transmission and Distribution
Water Utility Transmission and Distribution
Multi-Column Elevated Steel Water Storage
Tank

Multi-Column Elevated Steel Water Storage
Tank

Multi-Column Elevated Steel Water Storage
Tank

Multi-Column Elevated Steel Water Storage
Tank

Construction Schedule
Schedule of Values

List of Subcontractors
Major Material Suppliers
Operation / Maintenance Manual
Schedule of Values
Certification

Product Data

Product Data

Shop Drawings
Product Data

Test Report
Certification

Product Data
Certification

Product Data

Shop Drawings
Certification

Warranty
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SECTION 013513.31 - SITE SECURITY AND HEALTH REQUIREMENTS (DNR)
PART 1- GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUBMITTALS

A. List of required submittals:

1.  Materials Safety Data Sheets for all hazardous materials to be brought onsite.
2. Schedule of proposed shutdowns, if applicable.
3. A list of the names of all employees who will submit fingerprints for a background check,

and the signed privacy documents identified below for each employee.

PART 2 - PRODUCTS (Not Applicable)
PART 3 - EXECUTION

31 ACCESS TO THE SITE

A. The Contractor shall arrange with Facility Representatives to establish procedures for the
controlled entry of workers and materials into the work areas at the Facility.

B. The Contractor shall establish regular working hours with Facility Representatives. The
Contractor must report changes in working hours or overtime to Facility Representatives and
obtain approval twenty-four (24) hours ahead of time. The Contractor shall report emergency
overtime to Facility Representatives as soon as it is evident that overtime is needed. The
Contractor must obtain approval from Facility Representatives for all work performed after
dark.

C. The Contractor shall provide the name and phone number of the Contractor’s employee or
agent who is in charge onsite; this individual must be able to be contacted in case of
emergency. The Contractor must be able to furnish names and address of all employees upon
request.

D. All construction personnel shall visibly display issued identification cards.

3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS

A. The Contractor shall take all necessary precautions to guard against and eliminate possible fire
hazards.

1. Onsite burning is prohibited.
2. The Contractor shall store all flammable or hazardous materials in proper containers
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33

34

A.

located outside the buildings or offsite, if possible.

3. The Contractor shall provide and maintain, in good order, during construction fire
extinguishers as required by the National Fire Protection Association. In areas of
flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-pound
dry chemical extinguishers shall be provided.

The Contractor shall not obstruct streets or walks without permission from the Owner’s
Construction Representative and Facility Representatives.

The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility
unless otherwise posted.

The Contractor shall take all necessary, reasonable measures to reduce air and water pollution
by any material or equipment used during construction. The Contractor shall keep volatile
wastes in covered containers, and shall not dispose of volatile wastes or oils in storm or sanitary
drains.

The Contractor shall keep the project site neat, orderly, and in a safe condition at all times. The
Contractor shall immediately remove all hazardous waste, and shall not allow rubbish to
accumulate. The Contractor shall provide onsite containers for collection of rubbish and shall
dispose of it at frequent intervals during the progress of the Work.

Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times,
unless written approval is received from the Owner’s Construction Representative and the
appropriate Facility Representative at least twenty-four (24) hours in advance. The Contractor
shall submit a written time schedule for any proposed shutdowns.

For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and
readily available upon request at least a day before delivery.

Alcoholic beverages or illegal substances shall not be brought upon the Facility premises. The
Contractor’s workers shall not be under the influence of any intoxicating substances while on
the Facility premises.

DISRUPTION OF UTILITIES

The Contractor shall give a minimum of seventy-two (72) hours written notice to the
Construction Representative and the Facility Representative before disconnecting electric, gas,
water, fire protection, or sewer service to any building.

The Contractor shall give a minimum of seventy-two (72) hours written notice to the
Construction Representative and Facility Representative before closing any access drives, and
shall make temporary access available, if possible. The Contractor shall not obstruct streets,
walks, or parking.

PROTECTION OF PERSONS AND PROPERTY

SAFETY PRECAUTIONS AND PROGRAMS

SITE SECURITY AND HEALTH REQUIREMENTS (DNR) 013513.31-2
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The Contractor shall at all times conduct operations under this Contract in a manner to
avoid the risk of bodily harm to persons or risk of damage to any property. The
Contractor shall promptly take precautions which are necessary and adequate against
conditions created during the progress of the Contractor's activities hereunder which
involve a risk of bodily harm to persons or a risk of damage to property. The Contractor
shall continuously inspect Work, materials, and equipment to discover and determine any
such conditions and shall be solely responsible for discovery, determination, and
correction of any such conditions. The Contractor shall comply with applicable safety
laws, standards, codes, and regulations in the jurisdiction where the Work is being
performed, specifically, but without limiting the generality of the foregoing, with rules
regulations, and standards adopted pursuant to the Williams-Steiger Occupational Safety
and Health Act of 1970 and applicable amendments.

All contractors, subcontractors and workers on this project are subject to the Construction
Safety Training provisions 292.675 RSMo.

In the event the Contractor encounters on the site, material reasonably believed to be
asbestos, polychlorinated biphenyl (PCB), lead, mercury, or other material known to be
hazardous, which has not been rendered harmless, the Contractor shall immediately stop
Work in the area affected and report the condition to the Owner's Representative and the
Architect in writing. The Work in the affected area shall not thereafter be resumed except
by written agreement of the Owner's Representative and Contractor if in fact the material
is asbestos or polychlorinated biphenyl (PCB) and has not been rendered harmless. The
Work in the affected area shall be resumed in the absence of asbestos or polychlorinated
biphenyl (PCB), or when it has been rendered harmless by written agreement of the
Owner's Representative and the Contractor. “Rendered Harmless™ shall mean that levels
of such materials are less than any applicable exposure standards, including but limited to
OSHA regulations.

B. SAFETY OF PERSONS AND PROPERTY

1.

The Contractor shall take reasonable precautions for safety of, and shall provide
protection to prevent damage, injury, or loss to:

a. clients, staff, the public, construction personnel, and other persons who may be
affected thereby;

b. the Work and materials and equipment to be incorporated therein, whether in
storage on or off the site, under care, custody, or control of the Contractor or the
Contractor's Subcontractors of any tier; and

c. other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks,
pavements, roadways, structures, and utilities not designated for removal,
relocation, or replacement in the course of construction.

The Contractor shall give notices and comply with applicable laws, standards, codes,
ordinances, rules, regulations, and lawful orders of public authorities bearing on safety of
persons or property or their protection from damage, injury, or loss.

The Contractor shall erect and maintain, as required by existing conditions and
performance of the Contract, safeguards for safety and protection, including, but not
limited to, posting danger signs and other warnings against hazards, promulgating safety
regulations, and notifying owners and users of adjacent sites and utilities.

When use or storage of explosives or other hazardous materials or equipment or unusual
methods are necessary for execution of the Work, the Contractor shall exercise the
highest degree of care and carry on such activities under supervision of properly qualified
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10.

11.

12.

personnel.

The Contractor shall promptly remedy damage and loss (other than damage or loss
insured under property insurance required by the Contract Documents) to property
referred to in this Section caused in whole or in part by the Contractor, a Subcontractor of
any tier, or anyone directly or indirectly employed by any of them, or by anyone for
whose acts they may be liable, and for which the Contractor is responsible under this
Section, except damage or loss attributable solely to acts or omissions of Owner or the
Architect or anyone directly or indirectly employed by either of them, or by anyone for
whose acts either of them may be liable, and not attributable to the fault or negligence of
the Contractor. The foregoing obligations of the Contractor are in addition to the
Contractor's other obligations stated elsewhere in the Contract.

The Contractor shall designate a responsible member of the Contractor's organization at
the site whose duty shall be the prevention of accidents, and the maintaining, enforcing
and supervising of safety precautions and programs. This person shall be the Contractor's
superintendent unless otherwise designated by the Contractor in writing to the Owner's
Representative and Architect. The Contractor shall hold regularly scheduled safety
meetings to instruct Contractor personnel on safety practices, accident avoidance and
prevention, and the Project Safety Program. The Contractor shall furnish safety
equipment and enforce the use of such equipment by its employees and its subcontractors
of any tier.

The Contractor shall not load or permit any part of the construction or site to be loaded so
as to endanger its safety.

The Contractor shall promptly report in writing to the Owner all accidents arising out of
or in connection with the Work which cause death, lost time injury, personal injury, or
property damage, giving full details and statements of any witnesses. In addition, if
death, serious personal injuries, or serious property damages are caused, the accident
shall be reported immediately.

The Contractor shall promptly notify in writing to the Owner of any claims for injury or
damage to personal property related to the work, either by or against the Contractor.

The Owner assumes no responsibility or liability for the physical condition or safety of
the Work site or any improvements located on the Work site. The Contractor shall be
solely responsible for providing a safe place for the performance of the Work. The
Owner shall not be required to make any adjustment in either the Contract Sum or
Contract Time concerning any failure by the Contractor or any Subcontractor to comply
with the requirements of this Paragraph.

In no event shall the Owner have control over, charge of, or any responsibility for
construction means, methods, techniques, sequences or procedures or for safety
precautions and programs in connection with the Work, notwithstanding any of the rights
and authority granted the Owner in the Contract Documents.

The Contractor shall maintain at his own cost and expense, adequate, safe and sufficient
walkways, platforms, scaffolds, ladders, hoists and all necessary, proper, and adequate
equipment, apparatus, and appliances useful in carrying on the Work and which are
necessary to make the place of Work safe and free from avoidable danger for clients,
staff, the public and construction personnel, and as may be required by safety provisions
of applicable laws, ordinances, rules regulations and building and construction codes.

END OF SECTION 013513.31

SITE SECURITY AND HEALTH REQUIREMENTS (DNR) 013513.31-4

REVISED 4/2023



SECTION 015000 - CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

PART 1 - GENERAL

1.1

1.2

1.3

14

RELATED DOCUMENTS

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

SUMMARY

A. This Section includes requirements for construction facilities and temporary controls
including temporary utilities, support facilities, security, and protection.

B. Temporary utilities include, but are not limited to, the following:
1. Water service and distribution
2. Sanitary facilities, including drinking water
C. Support facilities include, but are not limited to, the following:
1. Temporary project identification signs and bulletin boards
2. Waste disposal services
3. Construction aids and miscellaneous services and facilities
D. Security and protection facilities include, but are not limited to, to following:
1. Barricades, warning signs, and lights
2. Sidewalk bridge or enclosure fence for the site
3. Environmental protection
SUBMITTALS
A. Temporary Utilities: Submit reports of tests, inspections, meter readings, and similar

procedures performed on temporary utilities.

B. Implementation and Termination Schedule: Within (15) days of the date established for
commencement of the Work, submit a schedule indicating implementation and
termination of each temporary utility.

QUALITY ASSURANCE
A. Regulations: Comply with industry standards and applicable laws and regulations
including, but not limited to, the following:
L. Building code requirements
2 Health and safety regulations
3. Utility company regulations
4 Police, fire department, and rescue squad rules
5 Environmental protection regulations
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Standards: Comply with NFPA 241 “Standard for Safeguarding Construction,
Alterations, and Demolition Operations”. ANSI A10 Series standards for “Safety
Requirements for Construction and Demolition”, and NECA Electrical Design Library
“Temporary Electrical Facilities”.

1. Electrical Service: Comply with NEMA, NECA, and UL standards and
regulations for temporary electric service. Install service in compliance with
NFPA 70 “National Electric Code”.

Inspections:  Arrange for authorities having jurisdiction to inspect and test each
temporary utility before use. Obtain required certifications and permits.

1.5 PROJECT CONDITIONS

A.

Temporary Utilities: Prepare a schedule indicating dates for implementation and
termination of each temporary utility. At the earliest feasible time, when acceptable to
the Owner, change over from use of temporary service to use of permanent service.

Conditions of Use: Keep temporary services and facilities clean and neat in appearance.
Operate in a safe and efficient manner. Relocate temporary services and facilities as the
Work progresses. Do not overload facilities or permit them to interfere with progress.
Take necessary fire-prevention measures. Do not allow hazardous, dangerous, or
unsanitary conditions, or public nuisances to develop or persist onsite.

PART 2 - PRODUCTS

2.1 MATERIALS

A.

General: Provide new materials. If acceptable to the Designer, the Contractor may use
undamaged, previously used materials in serviceable condition. Provide materials
suitable for use intended.

Lumber and Plywood: Comply with requirements in Division 6 Section “Rough
Carpentry”.

1. For job-built temporary office, shops, and sheds within the construction area,
provide UL-labeled, fire-treated lumber and plywood for framing, sheathing, and
siding.

2. For signs and directory boards, provide exterior-type, Grade B-B high-density
concrete form overlay plywood of sized and thicknesses indicated.

3. For fences and vision barriers, provide minimum 3/9” (9.5mm) thick exterior
plywood.

4. For safety barriers, sidewalk bridges, and similar uses, provide minimum 5/8”

(16mm) thick exterior plywood.

Paint: Comply with requirements of Division 9 Section “Painting”.

1. For job-built temporary offices, shops, sheds, fences, and other exposed lumber
and plywood, provide exterior-grade acrylic-latex emulsion over exterior primer.

2. For sign panels and applying graphics, provide exterior-grade alkyd gloss enamel
over exterior primer.

3. For interior walls of temporary offices, provide two (2) quarts interior latex-flat
wall paint.
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2.2

Water: Provide potable water approved by local health authorities.

Open-Mesh Fencing: Provide 0.120” (3mm) thick, galvanized 2” (50mm) chainlink
fabric fencing 6’ (2m) high with galvanized steel pipe posts, 172" (38mm) ID for line
posts and 2)5” (64mm) ID for corner posts.

EQUIPMENT

A.

General: Provide new equipment. If acceptable to the Designer, the Contractor may use
undamaged, previously used equipment in serviceable condition. Provide equipment
suitable for use intended.

Water Hoses: Provide %” (19mm), heavy-duty, abrasion-resistant, flexible rubber hoses
100> (30m) long, with pressure rating greater than the maximum pressure of the water
distribution system. Provide adjustable shutoff nozzles at hose discharge.

Electrical Outlets: Provide properly configured, NEMA-polarized outlets to prevent
insertion of 110 to 120V plugs into higher voltage outlets. Provide receptacle outlets
equipped with ground-fault circuit interrupters, reset button, and pilot light for connection
of power tools and equipment.

Electrical Power Cords: Provide grounded extension cords. Use hard-service cords
where exposed to abrasion and traffic. Provide waterproof connectors to connect
separate lengths of electric cords if single lengths will not reach areas where construction
activities are in progress. Do not exceed safe length-voltage rating.

Temporary Toilet Units: Provide self-contained, single-occupant toilet units of the
chemical, aerated re-circulation, or combustion type. Provide units properly vented and
fully enclosed with a glass-fiber-reinforced polyester shell or similar nonabsorbent
material.

Fire Extinguishers: Provide hand-carried, portable, UL-rated, Class A fire extinguishers
for temporary offices and similar spaces. In other locations, provide hand-carried,
portable, UL-rated, Class ABC, dry-chemical extinguishers, or a combination of
extinguishers of NFPA-recommended classes for the exposures.

1. Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent,
and size required by location and class of fire exposure.

PART 3 - EXECUTION

3.1

INSTALLATION

A.

Use qualified personnel for installation of temporary facilities. Locate facilities where
they will serve the Project adequately and result in minimum interference with
performance of the Work. Relocate and modify facilities as required.

Provide each Facility ready for use when needed to avoid delay. Maintain and modify as
required. Do not remove until facilities are no longer needed or are replaced by
authorized use of completed permanent facilities.
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3.2 TEMPORARY UTILITY INSTALLATION

A.

General: Engage the appropriate local utility company to install temporary service or
connect to existing service. Where company provides only part of the service, provide
the remainder with matching, compatible materials and equipment. Comply with
company recommendations.

L. Arrange with company and existing users for a time when service can be
interrupted, if necessary, to make connections for temporary services.

2. Provide adequate capacity at each stage of construction. Prior to temporary
utility availability, provide trucked-in services.

3. Obtain easements to bring temporary utilities to the site where the Owner’s
easements cannot be used for that purpose.

4. Use Charges: Cost or use charges for temporary facilities are not chargeable to
the Owner or Designer. Neither the Owner nor Designer will accept cost or use
charges as a basis of claims for Change Order.

Temporary Water Service: The Owner will provide water for construction purposes from
the existing building system. All required temporary extensions shall be provided and
removed by the Contractor. Connection points and methods of connection shall be
designated and approved by the Construction Representative.

Temporary Electric Power Service: The Owner will provide electric power for
construction lighting and power tools. Contractors using such services shall pay all costs
of temporary services, circuits, outlet, extensions, etc.

Temporary Toilets: Install self-contained toilet units. Use of pit-type privies will not be
permitted. Comply with regulations and health codes for the type, number, location,
operation, and maintenance of fixtures and facilities. Install where facilities will best
serve the Project’s needs.

1. Shield toilets to ensure privacy.
2. Provide separate facilities for male and female personnel.
3. Provide toilet tissue materials for each facility.

Provide earthen embankments and similar barriers in and around excavations and
subgrade construction, sufficient to prevent flooding by runoff of storm water from heavy
rains.

3.3 SUPPORT FACILITIES INSTALLATION

A.

General: Locate field offices, storage sheds, and other temporary construction and
support facilities for easy access.

1. Maintain support facilities until near Substantial Completion. Remove prior to
Substantial Completion. Personnel remaining after Substantial Completion will
be permitted to use permanent facilities, under conditions acceptable to the
Owner.

Storage Facilities: The Owner will provide storage onsite as designated by the Facility
Representative or the Construction Representative. Areas for use by the Contractor for
storage will be identified at the Pre-Bid Meeting.
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Construction Parking: Parking at the site will be provided in the areas designated at the
Pre-Construction Meeting.

Signs: Prepare project identification and other signs of size indicated. Install signs
where indicated to inform the public and persons seeking entrance to the Project.
Support on posts or framing of preservative-treated wood or steel. Do not permit
installation of unauthorized signs.

1. Project Identification Signs: Engage an experienced sign painter to apply
graphics. Comply with details indicated.

2. Temporary Signs:  Prepare signs to provide directional information to
construction personnel and visitors.

Collection and Disposal of Waste: Collect waste from construction areas and elsewhere
daily. Comply with requirements of NFPA 241 for removal of combustible waste
material and debris. Enforce requirements strictly. Do not hold materials more than
seven (7) days during normal weather or three (3) days when the temperature is expected
to rise above 80°F (27°C). Handle hazardous, dangerous, or unsanitary waste materials
separately from other waste by containerizing properly. Dispose of material lawfully.

SECURITY AND PROTECTION FACILITIES INSTALLATION

A.

Barricades, Warning Signs, and Lights: Comply with standards and code requirements
for erection of structurally adequate barricades. Paint with appropriate colors, graphics,
and warning signs to inform personnel and the public of the hazard being protected
against. Where appropriate and needed, provide lighting including flashing red or amber
lights.

Enclosure Fence: Before excavation begins, install an enclosure fence with lockable
entrance gates. Locate where indicated, or enclose the entire site or the portion
determined sufficient to accommodate construction operations. Install in a manner that
will prevent people, dogs, and other animals from easily entering the site, except by the
entrance gates.

1. Provide open-mesh, chainlink fencing with posts set in a compacted mixture of
gravel and earth.
2. Provide plywood fence, 8’ (2.5m) high, framed with (4) 2”x4” (50mm x 100mm)

rails, and preservative-treated wood posts spaced not more than 8’ (2.5m) apart.

Security Enclosure and Lockup: Install substantial temporary enclosure of partially
completed areas of construction. Provide locking entrances to prevent unauthorized
entrance, vandalism, theft, and similar violations of security.

Storage: Where materials and equipment must be stored and are of value or attractive for
theft, provide a secure lockup. Enforce discipline in connection with the installation and
release of material to minimize the opportunity for theft and vandalism.

Environmental Protection: Provide protection, operate temporary facilities, and conduct
construction in ways and by methods that comply with environmental regulations and
minimize the possibility that air, waterways, and subsoil might be contaminated or
polluted or that other undesirable effects might result. Avoid use of tools and equipment
that produce harmful noise. Restrict use of noisemaking tools and equipment to hours
that will minimize complaints from persons or firms near the site.
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3.5 OPERATION, TERMINATION AND REMOVAL

A. Supervision: Enforce strict discipline in use of temporary facilities. Limit availability of
temporary facilities to essential and intended uses to minimize waste and abuse.

B. Maintenance: Maintain facilities in good operating condition until removal. Protect from
damage by freezing temperatures and similar elements.

1. Maintain operation of temporary enclosures, heating, cooling, humidity control,
ventilation, and similar facilities on a 24-hour basis where required to achieve
indicated results and to avoid possibility of damage.

2. Protection: Prevent water-filled piping from freezing. Maintain markers for
underground lines. Protect from damage during excavation operations.

C. Termination and Removal: Unless the Designer requests that it be maintained longer,
remove each temporary facility when the need has ended, when replaced by authorized
use of a permanent facility, or no later than Substantial Completion. Complete or, if
necessary, restore permanent construction that may have been delayed because of
interference with the temporary facility. Repair damaged Work, clean exposed surfaces,
and replace construction that cannot be satisfactorily repaired.

1. Materials and facilities that constitute temporary facilities are the Contractor’s
property. The Owner reserves the right to take possession of project
identification signs.

END OF SECTION 015000
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SECTION 017400 - CLEANING

PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for cleaning during the
Project.
B. Environmental Requirements: Conduct cleaning and waste-disposal operations in

compliance with local laws and ordinances. Comply fully with federal and local
environmental and anti-pollution regulations.

L. Do not dispose of volatile wastes such as mineral spirits, oil, or paint thinner in
storm or sanitary drains.

2. Burning or burying of debris, rubbish, or other waste material on the premises is
not permitted.

PART 2 - PRODUCTS
2.1 MATERIALS

A. Cleaning Agents: Use cleaning materials and agents recommended by the manufacturer
or fabricator for the surface to be cleaned. Do not use cleaning agents that are potentially
hazardous to health or property or that might damage finished surfaces.

PART 3 - EXECUTION
31 PROGRESS CLEANING

A. General

1. Retain all stored items in an orderly arrangement allowing maximum access, not
impending drainage or traffic, and providing the required protection of materials.

2. Do not allow the accumulation of scrap, debris, waste material, and other items
not required for construction of this Work.

3. At least once each week, and more often if necessary, completely remove all
scrap, debris, and waste material from the jobsite.

4, Provide adequate storage for all items awaiting removal from the jobsite,
observing all requirements for fire protection and protection of the ecology.

B. Site
1. Daily, inspect the site and pick up all scrap, debris, and waste material. Remove
all such items to the place designated for their storage.
2. Weekly, inspect all arrangements of materials stored onsite. Re-stack, tidy, or

otherwise service all material arrangements.
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C.

3. Maintain the site in a neat and orderly condition at all times.

Structures

I. Daily, inspect the structures and pick up all scrap, debris, and waste material.
Remove all such items to the place designated for their storage.

2. In preparation for installation of succeeding materials, clean the structures or
pertinent portions thereof to the degree of cleanliness recommended by the
manufacturer of the succeeding material, using all equipment and materials
required to achieve the required cleanliness.

3.2 FINAL CLEANING

A.

General: Provide final cleaning operations when indicated. Employ experienced workers
or professional cleaners for final cleaning. Clean each surface or unit of Work to the
condition expected from a commercial building cleaning and maintenance program.
Comply with manufacturer’s instructions.

Complete the following cleaning operations before requesting inspection for certification
of Substantial Completion for the entire Project or a portion of the Project.

L. Clean the Project Site, yard and grounds, in areas disturbed by construction
activities including landscape development areas, of rubbish, waste material,
litter, and foreign substances.

2. Sweep paved areas broom clean. Rake grounds that are neither planted nor
paved to a smooth, even-textured surface.

3. Remove petrochemical spills, stains, and other foreign deposits.

4, Remove tools, construction equipment, machinery, and surplus material from the
site.

5. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.

Replace finishes and surfaces that cannot be satisfactorily repaired or restored or
that already show evidence of repair or restoration.

a. Do not paint over “UL” and similar labels, including mechanical and
electrical nameplates.

6. Wipe surfaces of mechanical and electrical equipment, and similar equipment.
Remove excess lubrication, paint and mortar droppings, and other foreign
substances.

7. Leave the Project clean and ready for occupancy.
Removal of Protection: Remove temporary protection and facilities installed during

construction to protect previously completed installations during the remainder of the
construction period.

Compliances: Comply with governing regulations and safety standards for cleaning
operations. Remove waste materials from the site and dispose of lawfully.

1. Where extra materials of value remain after Final Acceptance by the Owner, they
become the Owner’s property.

END OF SECTION 017400

CLEANING
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SECTION 017900 - DEMONSTRATION AND TRAINING

PART 1 -GENERAL
11 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

12 SUMMARY

A.  Section includes administrative and procedural requirements for instructing Owner's personnel,
including the following:

1. Demonstration of operation of systems, subsystems, and equipment.
2.  Training in operation and maintenance of systems, subsystems, and equipment.
3. Demonstration and training video recordings.

13 INFORMATIONAL SUBMITTALS

A. Instruction Program: Submit outline of instructional program for demonstration and training,
including a list of training modules and a schedule of proposed dates, times, length of
instruction time, and instructors' names for each training module. Include learning objective and
outline for each training module.

B.  Attendance Record: For each training module, submit list of participants and length of
instruction time.

C.  Evaluations: For each participant and for each training module, submit results and
documentation of performance-based test.

14 CLOSEOUT SUBMITTALS

A.  Demonstrationand Training Video Recordings: Submit two copies within seven days of end of
each training module.

1. Identification: On each copy, provide an applied label with the following information:

Name of Project.

Name and address of videographer.
Name of Architect.

Name of Construction Manager.
Name of Contractor.

Date of video recording.

oo oD

2. Transcript: Prepared in PDF electronic format. Include a cover sheet with same label
information as the corresponding video recording and a table of contents with links to
corresponding training components. Include name of Project and date of video recording
on each page.

3.  Atcompletion of training, submit complete training manual(s) for Owner's use in PDF
electronic file format on compact disc.
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15 QUALITY ASSURANCE

A.  Facilitator Qualifications: A firm or individual experienced in training or educating
maintenance personnel in a training program similar in content and extent to that indicated for
this Project, and whose work has resulted in training or education with a record of successful
learning performance.

B. Instructor Qualifications: A factory-authorized service representative experienced in operation
and maintenance procedures and training.

C.  Preinstruction Conference: Conduct conference at Project site to comply with requirements in
Section 013100 "Coordination". Review methods and procedures related to demonstration and
training including, but not limited to, the following:

1. Inspect and discuss locations and other facilities required for instruction.

2. Review and finalize instruction schedule and verify availability of educational materials,
instructors' personnel, audiovisual equipment, and facilities needed to avoid delays.

3. Review required content of instruction.

4. For instruction that must occur outside, review weather and forecasted weather conditions
and procedures to follow if conditions are unfavorable.

1.6 COORDINATION

A. Coordinate instruction schedule with Owner's operations. Adjust schedule as required to
minimize disrupting Owner's operations and to ensure availability of Owner's personnel.

B.  Coordinate instructors, including providing notification of dates, times, length of instruction
time, and course content.

C.  Coordinate content of training modules with content of approved emergency, operation, and
maintenance manuals. Do not submit instruction program until operation and maintenance data
has been reviewed and approved by Architect.

PART 2 -PRODUCTS
21 INSTRUCTION PROGRAM

A.  Program Structure: Develop an instruction program that includes individual training modules
for each systemand for equipment not part of a system, as required by individual Specification
Sections.

B.  Training Modules: Develop a learning objective and teaching outline for each module. Include a
description of specific skills and knowledge that participant is expected to master. For each
module, include instruction for the following as applicable to the system, equipment, or
component:

1. Basis of System Design, Operational Requirements, and Criteria: Include the following:

System, subsystem, and equipment descriptions.

Performance and design criteria if Contractor is delegated design responsibility.
Operating standards.

Regulatory requirements.

oo op
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Equipment function.
Operating characteristics.
Limiting conditions.
Performance curves.

SQ o

2. Documentation: Review the following items in detail:

Emergency manuals.

Operations manuals.

Maintenance manuals.

Project record documents.

Identification systems.

Warranties and bonds.

Maintenance service agreements and similar continuing commitments.

@ rooo0 o

3. Emergencies: Include the following, as applicable:

Instructions on meaning of warnings, trouble indications, and error messages.
Instructions on stopping.

Shutdown instructions for each type of emergency.

Operating instructions for conditions outside of normal operating limits.
Sequences for electric or electronic systems.

Special operating instructions and procedures.
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4. Operations: Include the following, as applicable:

Startup procedures.

Equipment or system break-in procedures.

Routine and normal operating instructions.
Regulation and control procedures.

Control sequences.

Safety procedures.

Instructions on stopping.

Normal shutdown instructions.

Operating procedures for emergencies.

Operating procedures for system, subsystem, or equipment failure.
Seasonal and weekend operating instructions.
Required sequences for electric or electronic systems.
Special operating instructions and procedures.
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5.  Adjustments: Include the following:

a Alignments.

b.  Checking adjustments.

c Noise and vibration adjustments.

d Economy and efficiency adjustments.
6.  Troubleshooting: Include the following:

a. Diagnostic instructions.
b. Test and inspection procedures.

7. Maintenance: Include the following:
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Inspection procedures.

Types of cleaning agents to be used and methods of cleaning.

List of cleaning agents and methods of cleaning detrimental to product.
Procedures for routine cleaning

Procedures for preventive maintenance.

Procedures for routine maintenance.

Instruction on use of special tools.

@rooo0ow

8. Repairs: Include the following:

Diagnosis instructions.

Repair instructions.

C. Disassembly; component removal, repair, and replacement; and reassembly
instructions.

d. Instructions for identifying parts and components.

e. Review of spare parts needed for operation and maintenance.

o ®

PART 3 -EXECUTION
3.1 PREPARATION
A.  Assemble educational materials necessary for instruction, including documentation and training

module. Assemble training modules into a training manual organized in coordination with
requirements in Section 007213 "General Conditions".

B.  Setup instructional equipment at instruction location.
3.2 INSTRUCTION

A.  Engage qualified instructors to instruct Owner's personnel to adjust, operate, and maintain
systems, subsystems, and equipment not part of a system.

1. Architect will furnish an instructor to describe basis of system design, operational
requirements, criteria, and regulatory requirements.

2. Owner will furnish an instructor to describe Owner's operational philosophy.

3. Owner will furnish Contractor with names and positions of participants.

B.  Scheduling: Provide instruction at mutually agreed on times. For equipment that requires
seasonal operation, provide similar instruction at start of each season.

1. Schedule training with Owner with at least seven days' advance notice.

C.  Training Location and Reference Material: Conduct training on-site in the completed and fully
operational facility using the actual equipment in-place. Conduct training using final operation
and maintenance data submittals.

D.  Cleanup: Collect used and leftover educational materials and remove from Project site. Remove

instructional equipment. Restore systems and equipment to condition existing before initial
training use.
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DEMONSTRATION AND TRAINING

DEMONSTRATION AND TRAINING VIDEO RECORDINGS

General: Engage a qualified commercial videographer to record demonstration and training
video recordings. Record each training module separately. Include classroom instructions and
demonstrations, board diagrams, and other visual aids, but not student practice.

1.  Atbeginning of each training module, record each chart containing learning objective
and lesson outline.

Video: Provide minimum 640 x 480 video resolution converted to format file type acceptable to
Owner, on electronic media.

1. Electronic Media: Read-only format compact disc acceptable to Owner, with
commercial-grade graphic label.

2. File Hierarchy: Organize folder structure and file locations according to project manual
table of contents. Provide complete screen-based menu.

3. File Names: Utilize file names based upon name of equipment generally described in
video segment, as identified in Project specifications.

4.  Contractor and Installer Contact File: Using appropriate software, create a file for
inclusion on the Equipment Demonstration and Training DVD that describes the
following for each Contractor involved on the Project, arranged according to Project table
of contents:

Name of Contractor/Installer.
Business address.

Business phone number.
Point of contact.

E-mail address.

P00 o

Recording: Mount cameraon tripod before starting recording, unless otherwise necessary to
adequately cover area of demonstration and training. Display continuous running time.

1. Film training session(s) in segments not to exceed 15 minutes.

a. Produce segments to present a single significant piece of equipment per segment.

b.  Organize segments with multiple pieces of equipment to follow order of Project
Manual table of contents.

C. Where a training session on a particular piece of equipment exceeds 15 minutes,
stop filming and pause training session. Begin training session again upon
commencement of new filming segment.

Light Levels: Verify light levels are adequate to properly light equipment. Verify equipment
markings are clearly visible prior to recording.

1. Furnish additional portable lighting as required.

Narration: Describe scenes on video recording by audio narration by microphone while video
recording is recorded. Include description of items being viewed.

Transcript: Provide a transcript of the narration. Display images and running time captured from
videotape opposite the corresponding narration segment.
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G.  Preproduced Video Recordings: Provide video recordings used as a component of training
modules in same format as recordings of live training.

END OF SECTION 017900
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SECTION 024119 - SELECTIVE DEMOLITION

PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1, 31, and 33 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:
1. Demolition and removal of a building.
2. Demolition and removal of selected site elements.
3. Demolition and removal of selected portions of utility piping.
4, Patching and repairs.

1.3 DEFINITIONS

A. Remove: Remove and legally dispose of items except those indicated to be reinstalled,
salvaged, or to remain the Owner's property.

B. Remove and Salvage: Items indicated to be removed and salvaged remain the Owner's
property. Remove, clean, and pack or crate items to protect against damage. Identify
contents of containers and deliver to Owner's designated storage area.

C. Existing to Remain: Protect construction indicated to remain against damage and soiling
during selective demolition. When permitted by the Architect, items may be removed to
a suitable, protected storage location during selective demolition and then cleaned and
reinstalled in their original locations.

14 MATERIALS OWNERSHIP

A. Except for items or materials indicated to be reused, salvaged, reinstalled, or otherwise
indicated to remain the Owner's property, demolished materials shall become the
Contractor's property and shall be removed from the site with further disposition at the
Contractor's option.

1.5 SUBMITTALS

A. General: Submit each item in this Article according to the Conditions of the Contract and
Division 1 Specification Sections, for information only, unless otherwise indicated.

B. Proposed dust-control measures.
C. Proposed noise-control measures.
D. Schedule of selective demolition activities indicating the following:
L. Detailed sequence of selective demolition and removal work, with starting and

ending dates for each activity.

2. Interruption of utility services.

SELECTIVE DEMOLITION 024119 -1



1.6

1.7

1.8

1.9

3. Coordination for shutoff, capping, and continuation of utility services.

E. Inventory of items to be removed and salvaged.

F. Photographs or videotape, sufficiently detailed, of existing conditions of adjoining
construction and site improvements that might be misconstrued as damage caused by
selective demolition operations.

G. Record drawings at Project closeout.

1. Identify and accurately locate capped utilities and other subsurface structural,
electrical, or mechanical conditions.

H. Landfill records indicating receipt and acceptance of hazardous wastes by a landfill
facility licensed to accept hazardous wastes.

QUALITY ASSURANCE

A. Demolition Firm Qualifications: Engage an experienced firm that has successfully
completed selective demolition Work similar to that indicated for this Project.

B. Regulatory Requirements: Comply with governing EPA notification regulations before
starting selective demolition. Comply with hauling and disposal regulations of authorities
having jurisdiction.

PROJECT CONDITIONS

A. Provide not less than 72 hours' notice to Owner of activities that will affect Owner's
operations.

B. Owner assumes no responsibility for actual condition of buildings to be selectively
demolished.

1. Conditions existing at time of inspection for bidding purpose will be maintained
by Owner as far as practical.

C. Asbestos: It is not expected that asbestos will be encountered in the Work. If any
materials suspected of containing asbestos are encountered, do not disturb the materials.
Immediately notify the Engineer and the Owner.

1. Asbestos will be removed by Owner before start of Work.

D. Storage or sale of removed items or materials on-site will not be permitted.

SCHEDULING

A. Selective demolition will take place between November 1%, 2024 — April 1%, 2025, while
the water supply is shut down in the park for the season. The frost-free water hydrants at
the Ridge Campground will be the only operable water supply during these months.

WARRANTY

A. Existing Special Warranty: Remove, replace, patch, and repair materials and surfaces cut

or damaged during selective demolition, by methods and with materials so as not to void
existing warranties.
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PART 2 - PRODUCTS

2.1

REPAIR MATERIALS

A.

Use repair materials identical to existing materials.

1. Where identical materials are unavailable or cannot be used for exposed surfaces,
use materials that visually match existing adjacent surfaces to the fullest extent
possible.

2. Use materials whose installed performance equals or surpasses that of existing
materials.

PART 3 - EXECUTION

3.1

3.2

EXAMINATION

A.

B.

Verify that utilities have been disconnected and capped.

Survey existing conditions and correlate with requirements indicated to determine extent
of selective demolition required.

Inventory and record the condition of items to be removed and reinstalled and items to be
removed and salvaged.

When unanticipated mechanical, electrical, or structural elements that conflict with the
intended function or design are encountered, investigate and measure the nature and
extent of the conflict. Promptly submit a written report to the Engineer.

Survey the condition of the building to determine whether removing any element might
result in structural deficiency or unplanned collapse of any portion of the structure or
adjacent structures during selective demolition.

Perform surveys as the Work progresses to detect hazards resulting from selective
demolition activities.

BUILDING UTILITY SERVICES

A.

Maintain existing utilities indicated to remain in service and protect them against damage
during selective demolition operations.

1. Do not interrupt existing utilities serving occupied or operating facilities, except
when authorized in writing by Owner and authorities having jurisdiction.
Provide temporary services during interruptions to existing utilities, as acceptable
to Owner and to governing authorities.

a. Provide not less than 72 hours' notice to Owner if shutdown of service is
required during changeover.

Utility Requirements: Locate, identify, disconnect, and seal or cap off indicated utility
services serving building to be demolished.

I. Owner will arrange to shut off indicated utilities with utility companies when re-
quested by Contractor.
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3.5

C.

2. Cut off pipe or conduit in walls or partitions to be removed. Cap, valve, or plug
and seal the remaining portion of pipe or conduit.

Utility Requirements: Do not start selective demolition work until utility disconnecting
and sealing have been completed and verified in writing.

PREPARATION

A.

Drain, purge, or otherwise remove, collect, and dispose of chemicals, gases, explosives,
acids, flammables, or other dangerous materials before proceeding with selective
demolition operations.

Employ a certified, licensed exterminator to treat building and to control rodents and
vermin before and during selective demolition operations.

Conduct demolition operations and remove debris to ensure minimum interference with
roads, streets, walks, and other adjacent occupied and used facilities.

1. Do not close or obstruct streets, walks, or other adjacent occupied or used
facilities without permission from Owner and authorities having jurisdiction.
Provide alternate routes around closed or obstructed traffic ways if required by
governing regulations.

Conduct demolition operations to prevent injury to people and damage to adjacent
buildings and facilities to remain. Ensure safe passage of people around selective
demolition area.

1. Erect temporary protection, such as walks, fences, railings, canopies, and covered
passageways, where required by authorities having jurisdiction.

2. Protect existing site improvements, appurtenances, and landscaping to remain.

3. Erect a plainly visible fence around drip line of individual trees or around
perimeter drip line of groups of trees to remain.

POLLUTION CONTROLS

A.

Use water mist, temporary enclosures, and other suitable methods to limit the spread of
dust and dirt. Comply with governing environmental protection regulations.

1. Do not use water when it may create hazardous or objectionable conditions, such
as ice, flooding, and pollution.

Remove and transport debris in a manner that will prevent spillage on adjacent surfaces
and areas.

Clean adjacent structures and improvements of dust, dirt, and debris caused by selective
demolition operations. Return adjacent areas to condition existing before start of selective
demolition.

BUILDING DEMOLITION

A.

Demolish and remove existing construction only to the extent required by new
construction and as indicated. Use methods required to complete Work within limitations
of governing regulations and as follows:

I. Do not use cutting torches until work area is cleared of flammable materials. At
concealed spaces, such as duct and pipe interiors, verify condition and contents
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E.

of hidden space before starting flame-cutting operations. Maintain portable fire-
suppression devices during flame-cutting operations.

2. Maintain adequate ventilation when using cutting torches.

3. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable
materials and promptly dispose of off-site.

4. Dispose of demolished items and materials promptly. On-site storage or sale of
removed items is prohibited.

Demolish concrete and masonry in small sections. Cut concrete and masonry at junctures
with construction to remain, using power-driven masonry saw or hand tools; do not use
power-driven impact tools.

Break up and remove concrete slabs on grade, unless otherwise shown to remain.
Remove resilient floor coverings and adhesive according to recommendations of the
Resilient Floor Covering Institute's (RFCI) "Recommended Work Practices for the

Removal of Resilient Floor Coverings" and Addendum.

1. Remove residual adhesive and prepare substrate for new floor coverings by one
of the methods recommended by RFCI.

Remove air-conditioning equipment without releasing refrigerants.

3.6 WATER TOWER DEMOLITION

A.

B.

Ensure proposed water tower is fully operable prior to demolition of existing water tower.

Disassemble and salvage water tower infrastructure, platform, and storage tank.

3.7 SELECTIVE PIPED UTILITY DEMOLITION

A.

Disconnect, demolish, and remove piped utility systems, equipment, and components
indicated to be removed.

L. Piping to Be Removed: Remove portion of piping indicated to be removed and
cap or plug remaining piping with same or compatible piping material.

2. Piping to Be Abandoned in Place: Drain piping. Fill abandoned piping with
flowable fill, and cap or plug piping with same or compatible piping material.

3. Equipment to Be Removed: Disconnect and cap services and remove equipment.

4, Equipment to Be Removed and Reinstalled: Disconnect and cap services and

remove, clean, and store equipment; when appropriate, reinstall, reconnect, and
make operational.

5. Equipment to Be Removed and Salvaged: Disconnect and cap services and re-
move equipment and deliver to Owner.

If pipe, insulation, or equipment to remain is damaged in appearance or is unserviceable,
remove damaged or unserviceable portions and replace with new products of equal ca-
pacity and quality.

3.8 DISPOSAL OF DEMOLISHED MATERIALS

A.

General: Promptly dispose of demolished materials. Do not allow demolished materials
to accumulate on-site.
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B. Burning: Do not burn demolished materials.

C. Disposal: Transport demolished materials off Owner's property and legally dispose of
them.

3.9 CLEANING
A. Return adjacent areas to condition existing before start of selective demolition.

3.10 SELECTIVE DEMOLITION SCHEDULE

A. Remove the following:
1. Well House
2. Water Utility Piping
B. Remove and salvage the following:
1. Water Tank
2. Water Tank Platform
3. Water Tank Infrastructure

END OF SECTION 024119

SELECTIVE DEMOLITION 024119 -6



SECTION 133400 - PRECAST CONCRETE BUILDING (PRE-ASSEMBLED)

PART 1 - GENERAL
1.1 RELATED DOCUMENTS
A. Drawings of the Contract apply to this Section.
1.2 SUMMARY
A. Contractor shall furnish a precast concrete transportable utility building with electrical
package to be delivered and placed on crushed stone foundation in accordance with
manufacturer’s recommendations. Manufacturer to provide building with all necessary
openings as specified by contractor in conformance with manufacturer’s structural
requirements.
1.3 REFERENCES
A. ACI-318-11: Building Code Requirements for Structural Concrete and Commentary
B ASCE/SEI 7-10: Minimum Design Loads for Buildings and Other Structures
C. IBC 2012: International Building Code
D PCI Design Handbook, 7th Edition

E. Concrete Reinforcing Institute, Manual of Standard Practice

14 SYSTEM DESCRIPTION

A. Design Requirements
1. Minimum Building Dimensions:
a. Exterior: 10’ x 12° x 8’-10”
b. Interior: 9°-4” x 11°-4” x 7°-6 '4”

B. Case 1: Typical

1. Design Loads:
a. Seismic Design Category ‘C’, Risk Design Category II
b. Roof Live Load (Snow) — 30 PSF
c. Floor Live Load — 150 PSF
d. Wind Loading® — 115 MPH
e. *Design loads relate to precast components only, not accessories (i.e.

doors, windows, vents, etc.
f.
C. Roof
I. Roof style, pitch, overhang, and finishes shall be in accordance with the

manufacturer’s specifications.
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Roof, floor, and wall panels must each be produced as single component monolithic
panels. No roof, floor, or vertical wall joints will be allowed, except at corners, peak of
the roof and along perimeter. Wall panels shall be set on top of floor panel.

Floor panel must have 2” step-down around the entire perimeter to prevent water
migration into the building along the bottom of wall panels.

1.5 SUBMITTALS

A.

Engineering calculations that are designed and sealed by a professional engineer, licensed
to practice in the State of Missouri, shall be submitted for approval.

Manufacturers’ product literature shall be provided for any plumbing, electrical, and
miscellaneous installed fixtures demonstrating compliance with these specifications.

1.6 QUALITY ASSURANCE

A.

The precast concrete building producer shall be a plant-certified member of either the
National Precast Concrete Association (NPCA), The Precast/Prestressed Concrete
Institute (PCI), or equal.

The precast concrete building producer shall demonstrate product knowledge and must
have a minimum of 5 years experience manufacturing and setting precast concrete.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A.

Approved Manufacturers

L. Easi-Set Worldwide — Model 1012

2. CXT Precast Products — Schweitzer Model
3. Crest Precast — Standard 10°x12’ Building
4. Or Approved Equivalent.

2.2 MATERIALS

A.

Concrete: Steel-reinforced, 5000 PSI minimum 28-day compressive strength, air-
entrained (ASTM C260).

Reinforcing Steel: ASTM A615, grade 60 unless otherwise specified. Welded Wire
Fabric: ASTM 185, Grade 65

Post-tensioning Strand: 41K Polystrand CP50, !4 270 KSI Seven-Wire strand, enclosed
within a greased plastic sheath (ASTM A416). Roof and floor each shall be post-
tensioned by a proprietary, second generation design using a single, continuous tendon.
Said tendon is placed in the concrete slab to form a perimeter loop starting from one
corner of the slab to a point where the cable entered the slab. The tendon then turns 90
degrees and follows the cable member(s) in the periphery to a point midway along the
“X” axis of the concrete building panel and then turns 90 degrees along the “Y” axis of
the concrete building panel. This bisects the concrete building panel and crosses the
opposite parallel portion of the cable member and exits from an adjacent side of the
concrete building panel. This creates a cable pattern with no less than 2.5 parallel cables

PRECAST CONCRETE BUILDING (PRE-ASSEMBLED) 133400 -2



in any direction. To ensure a watertight design, no alternate methods shall be substituted
for the post-tensioning.

Sealant: All joints between panels shall be caulked on the exterior and interior surface of
the joints. Exterior caulk reveal to be 3/8x 3/4 deep so that sides of the joint are parallel
for proper caulk adhesion. Back of the joint to be taped with bond breaking tape to ensure
adhesion of caulk to parallel sides of joint and not the back.

Vents: Two screened aluminum vents to be cast in rear wall.

Panel Connections: Roof-to-wall connections (at eaves) shall be securely fastened
together utilizing cast-in carbon steel embeds complying with ASTM A36 and welded in
conformance with AWS, Structural Welding Code. All other panel connections shall be
securely fastened together with 3/8” thick steel brackets. Steel is to be of structural
quality, hot-rolled carbon complying with ASTM A36 and hot dipped galvanized after
fabrication. All fasteners to be /2" diameter bolts complying with ASTM A325 for carbon
steel bolts. Cast-in anchors used for panel connections to be Dayton-Superior F-63 coil
inserts, or equal. All inserts for corner connections must be secured directly to form
before casting panels. No floating-in of connection inserts shall be allowed.

2.3 ACCESSORIES

A.

Roof Hatch: Furnish and install where indicated on plans metal roof hatch - width: 3'0"
(914mm) x length: 3'0" (914mm). Length denotes hinge side. The roof hatch shall be
single leaf. The roof hatch shall be preassembled from the manufacturer.

Doors and Frames: Shall comply with Steel Door Institute “Recommended
Specifications for Standard Steel Doors and Frames” (SDI-100) and as herein specified.
All door and frame galvanizing shall be in accordance with ASTM A924 and A653, A60
minimum coating thickness.

1. The buildings shall be equipped with double 3°-0” x 6’-8” x 1-3/4” thick
insulated, 18-gauge, metal doors with 16-gauge frames (to meet wall thickness).
Doors to have flush top cap. 12-gauge flat astragals shall be applied to the active
leaf to protect against the elements or forced opening. Doors and frames shall be
factory bonderized and painted with one coat of rust inhibitive primer and one
finish coat of enamel paint; color to be BOLT BROWN unless specified
otherwise.

2. Doors and frames shall meet SDI standard Level 2, 134 heavy duty.

Door Hardware:

1. Pull Handle: Shall meet requirements of ANSI A156.2. Shall be thru bolt
attached and constructed of a minimum % diameter stainless pull handle sized
8” center to center with a stainless backer plate, minimum 0.053” on both sides.

2. Hinges: Shall comply with ANSI A156.1 and be of the ball bearing, non-
removable pin type (3 per door minimum). Hinges shall be 4 /2 x 4 /2” US26D
(652) brushed chrome finish. Manufacturer shall provide a lifetime limited
warranty.

3. Deadbolt: Commercial Grade Deadbolt conforming to ANSI 156.5 furnished
with a 2 Y4 face plate and a 1” projecting deadbolt with hardened steel pins.
Dead bolts shall be UL and ADA approved. Finish shall be US26D (626) brushed
chrome finish. Manufacturer shall provide a lifetime limited warranty.
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Surface Bolt: 8” Surface bolt UL listed. Finish US26D (626) brushed chrome
finish. (2 per inactive leaf)

5. Threshold: Bumper Seal type threshold with a maximum 1” rise to prevent water
intrusion. Thresholds shall be approved for UL 10B suitable for use with fire
doors rated up to three hours.

6. Overhead Door Holder: Heavy duty surface mounted hold open device with hold
open/stop angle of 85 to 110 degrees. Construction shall be stainless steel. Finish
US32D (630) satin stainless steel finish.

7. Drip Cap: Aluminum drip cap with minimum projection of 2 !4 shall be
furnished.

8. Door Stop: ANSI 156.16 approved wall mounted door stop with keeper
constructed of a corrosion resistant cast brass material. Finish US26D (626)
brushed chrome finish.

9. Acceptable Manufacturers
a. Hinges - McKinney, Hager, Bommer, Pemko
b. Locksets & Latches - Sargent, Corbin Rosswin, Schlage, Yale
c. Closers - Norton, Corbin Russwin, (IL) LCN, Yale
d. Overhead Stops - Rixson, Sargent, Glynn-Johnson
e. Thresholds & Weatherstrip - McKinney, Pemko, National Guard

24 FINISHES
A. Coordinate with Owner’s representative on building finishes.

PART 3 - EXECUTION

3.1 SITE PREPARATION

A. Work under this section relates to placement of the utility building on a prepared
foundation and site.

L.

All material, methods of construction, and testing & inspection shall conform to
the applicable requirements of the codes and standards listed in the project
specifications.

Stone shall be a minimum of 6” thick and down to firm subgrade. The vertical
soil capacity under stone shall be compacted to have minimum bearing of 1,500
pounds per square foot. Stone shall be 3/8” or smaller and must be screeded level
within /4” in both directions. Stone shall be placed within a perimeter form with
flat and level top edge for screeding. Forming material shall remain around stone
until after the building is set.

The crushed stone base shall be kept within the confines of the soil or perimeter
form. Do not allow the base to become unconfined so that it may wash, erode, or
otherwise be undermined.

Provide positive drainage around the building.

PRECAST CONCRETE BUILDING (PRE-ASSEMBLED) 133400 - 4



3.2 SITE ACCESS

A. Contractor must provide a level, unobstructed area large enough for a crane and a tractor-
trailer to park adjacent to the pad. Crane must be able to place outriggers within 5’-0” of
edge of pad; truck and crane must be able to get side by side under their own power. No
overhead lines may be within 75’ radius of center of pad. Firm roadbed with turns that
allow 65° lowbed tractor-trailer must be provided directly to site. No building shall be
placed closer than 2°-0” to an existing structure unless specifically permitted.

END OF SECTION 133400
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SECTION 310000 - EARTHWORK

PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. Drawings of the Contract other Division 31 Specification Sections apply to this Section.
1.2 SUMMARY

A. This Section shall specify the requirements and standards for trenching, bedding, and
backfill soils for pipes, and for compacting, testing, and inspection of bedding and
backfill soil in addition to trench configurations and general requirements and guidelines
for trenching and excavation for pipe installations.

1.3 SPECIFICATIONS AND STANDARDS

ASTM D 1557 Standard Test Methods for Laboratory Compaction
Characteristics of Soil Using Modified Effort (56,000
Ibf/ft)

PART 2 - PRODUCTS
2.1 MATERIALS

A. Granular Backfill
1. Select granular backfill shall consist of crushed limestone and screenings
consistent with MoDOT Type 5 Aggregate Classification.
B. Bedding Material

1. Bedding material under lawns shall be fine, readily compatible soil as shown in
the Drawings.

PART 3 - EXECUTION
3.1 SET-UP AND INSTALLATION

A. Trench Excavation

1. The Contractor shall be responsible for shoring and benching trench excavations
in accordance with all local, state, federal, and OSHA requirements.

2. The width of the pipe trench shall be sufficient to permit satisfactory jointing of
the pipe and thorough tamping of the bedding material under and around the
pipe, but it shall not be less than the external diameter of the pipe plus 6 inches
on each side. The trench walls shall be approximately vertical as shown in the
Drawings.
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B. Backfilling and Compaction

I. General

a. Pipes shall be inspected before any backfill is placed; any pipes found to
be out of alignment, unduly settled, or damaged shall be removed and re-
laid or replaced at the Contractor’s expense.

b. When the top of the pipe is even with or below the top of the trench, the
backfill shall be compacted in layers not exceeding 6 inches on both
sides of the pipe and shall be brought up 36 inches above the top of the
pipe or to natural ground level, whichever is greater. Care shall be
exercised to thoroughly compact the backfill material under the haunches
of the pipe. Material shall be brought up evenly on both sides of the pipe.

c. Compact backfill to 95% maximum density as determined by the
modified proctor compaction test (ASTM D 1557).

2. Utility Trench — Under Pavement

a. See Utility Trench — Under Pavement detail in the Drawings for
reference.

3. Utility Trench — Under Lawn

a. Compact bedding material under lawns to 85% maximum density as
determined by the modified proctor compaction test (ASTM D 1557).

b. See Utility Trench — Under Lawn detail in the Drawings for reference.

END OF SECTION 310000

EARTHWORK

310000 - 2



SECTION 311000 - SITE CLEARING

PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Protecting existing trees to remain.

2 Removing existing trees.

3 Clearing and grubbing.

4, Stripping and stockpiling topsoil.

5 Removing above- and below-grade site improvements.

6 Disconnecting, capping or sealing, and removing site.

7 Temporary erosion and sedimentation control measures.

B. Related Sections include the following:

1. Division 01 Section "Temporary Facilities and Controls" for temporary utilities,
temporary construction and support facilities, temporary security and protection
facilities.

2. Division 01 Section "Execution" for verifying utility locations and for recording

field measurements.

3. Division 31 Section "Earth Moving" for soil materials, excavating, backfilling,
and site grading.

1.3 DEFINITIONS

A. Topsoil: Natural or cultivated surface-soil layer containing organic matter and sand, silt,
and clay particles; friable, pervious, and black or a darker shade of brown, gray, or red
than underlying subsoil; reasonably free of subsoil, clay lumps, gravel, and other objects
more than 2-inches in diameter; and free of subsoil and weeds, roots, toxic materials, or
other nonsoil materials.

B. Tree Protection Zone: Area surrounding individual trees or groups of trees to be
protected during construction, and defined by the drip line of individual trees or the
perimeter drip line of groups of trees, unless otherwise indicated.

14 MATERIAL OWNERSHIP

A. Except for stripped topsoil or other materials indicated to remain Owner's property,
cleared materials shall become Contractor's property and shall be removed from Project
site.
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1.5 SUBMITTALS
A. Photographs or videotape, sufficiently detailed, of existing conditions of trees and
plantings, adjoining construction, and site improvements that might be misconstrued as
damage caused by site clearing.
1.6 QUALITY ASSURANCE
A. Preinstallation Conference:  Conduct conference at Project site to comply with
requirements in Division 01 Section "Project Management and Coordination."

1.7 PROJECT CONDITIONS

A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent
occupied or used facilities during site-clearing operations.

1. Do not close or obstruct streets, walks, or other adjacent occupied or used
facilities without permission from Owner and authorities having jurisdiction.

2. Provide alternate routes around closed or obstructed traffic ways if required by
authorities having jurisdiction.

B. Salvable Improvements: Carefully remove items indicated to be salvaged and store on
Owner's premises where indicated.

C. Utility Locator Service: Notify utility locator service for area where Project is located
before site clearing.

D. Do not commence site clearing operations until temporary erosion and sedimentation
control measures are in place.

PART 2 - PRODUCTS

2.1 SOIL MATERIALS

A. Satisfactory Soil Materials: Requirements for satisfactory soil materials are specified in
Division 31 Section "Earth Moving."

1. Obtain approved borrow soil materials off-site when satisfactory soil materials
are not available on-site.

PART 3 - EXECUTION

3.1 PREPARATION

A. Protect and maintain benchmarks and survey control points from disturbance during
construction.
B. Locate and clearly flag trees and vegetation to remain or to be relocated.
C. Protect existing site improvements to remain from damage during construction.
1. Restore damaged improvements to their original condition, as acceptable to
Owner.

3.2 TEMPORARY EROSION AND SEDIMENTATION CONTROL

A. Provide temporary erosion and sedimentation control measures to prevent soil erosion
and discharge of soil-bearing water runoff or airborne dust to adjacent properties and
walkways.

B. Inspect, repair, and maintain erosion and sedimentation control measures during

construction until permanent vegetation has been established.
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3.3

34

C. Remove erosion and sedimentation controls and restore and stabilize areas disturbed
during removal.
TREE PROTECTION

A. Erect and maintain temporary fencing around tree protection zones before starting site
clearing. Remove fence when construction is complete.

1. Do not store construction materials, debris, or excavated material within fenced
area.

2. Do not permit vehicles, equipment, or foot traffic within fenced area.
3. Maintain fenced area free of weeds and trash.
B. Do not excavate within tree protection zones, unless otherwise indicated.

C. Where excavation for new construction is required within tree protection zones, hand
clear and excavate to minimize damage to root systems. Use narrow-tine spading forks,
comb soil to expose roots, and cleanly cut roots as close to excavation as possible.

1. Cover exposed roots with burlap and water regularly.

2. Temporarily support and protect roots from damage until they are permanently
redirected and covered with soil.

3. Coat cut faces of roots more than 1-1/2 inches in diameter with an emulsified
asphalt or other approved coating formulated for use on damaged plant tissues.

4. Backfill with soil as soon as possible.

D. Repair or replace trees and vegetation indicated to remain that are damaged by
construction operations, in a manner approved by Owner.

1. Employ an arborist, licensed in jurisdiction where Project is located, to submit
details of proposed repairs and to repair damage to trees and shrubs.

2. Replace trees that cannot be repaired and restored to full-growth status, as
determined by Owner.

UTILITIES
A. Owner will arrange for disconnecting and sealing indicated utilities that serve existing
structures before site clearing, when requested by Contractor.
L. Verify that utilities have been disconnected and capped before proceeding with
site clearing.
B. Locate, identify, disconnect, and seal or cap off utilities indicated to be removed.
1. Arrange with utility companies to shut off indicated utilities.
2. Owner will arrange to shut off indicated utilities when requested by Contractor.
C. Existing Utilities: Do not interrupt utilities serving facilities occupied by Owner or

others unless permitted under the following conditions and then only after arranging to
provide temporary utility services according to requirements indicated:

1. Notify Owner not less than two days in advance of proposed utility interruptions.
2. Do not proceed with utility interruptions without Architect's written permission.
D. Excavate for and remove underground utilities indicated to be removed.
E. Removal of underground utilities is included in Division 16 and Division 33.
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3.5

3.6

3.7

3.8

CLEARING AND GRUBBING

A. Remove obstructions, trees, shrubs, grass, and other vegetation to permit installation of
new construction.

1. Do not remove trees, shrubs, and other vegetation indicated to remain or to be
relocated.

2. Cut minor roots and branches of trees indicated to remain in a clean and careful
manner where such roots and branches obstruct installation of new construction.

3. Grind stumps and remove roots, obstructions, and debris extending to a depth of
12-inches below exposed subgrade.

4. Use only hand methods for grubbing within tree protection zone.

5. Chip removed tree branches and legally dispose of off-site.

B. Fill depressions caused by clearing and grubbing operations with satisfactory soil
material unless further excavation or earthwork is indicated.

1. Place fill material in horizontal layers not exceeding a loose depth of 6 inches
and compact each layer to a density equal to adjacent original ground.

TOPSOIL STRIPPING

A. Remove sod and grass before stripping topsoil.

B. Strip topsoil to whatever depths are encountered in a manner to prevent intermingling
with underlying subsoil or other waste materials.

1. Remove subsoil and nonsoil materials from topsoil, including trash, debris,
weeds, roots, and other waste materials.

C. Stockpile topsoil materials away from edge of excavations without intermixing with
subsoil. Grade and shape stockpiles to drain surface water.

1. Limit height of topsoil stockpiles to 72 inches.

2 Do not stockpile topsoil within tree protection zones.

3. Dispose of excess topsoil as specified for waste material disposal.

4 Stockpile surplus topsoil to allow for respreading deeper topsoil.

SITE IMPROVEMENTS

A. Remove existing above- and below-grade improvements as indicated and as necessary to
facilitate new construction.

B. Remove slabs, paving, curbs, gutters, and aggregate base as indicated.

1. Unless existing full-depth joints coincide with line of demolition, neatly saw-cut
length of existing pavement to remain before removing existing pavement. Saw-
cut faces vertically.

2. Paint cut ends of steel reinforcement in concrete to remain to prevent corrosion.

DISPOSAL
A. Disposal: Remove surplus soil material, unsuitable topsoil, obstructions, demolished

materials, and waste materials including trash and debris, and legally dispose of them off
Owner's property.
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1. Separate recyclable materials produced during site clearing from other
nonrecyclable materials. Store or stockpile without intermixing with other
materials and transport them to recycling facilities.

END OF SECTION 311000
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SECTION 312500 - EROSION AND SEDIMENTATION CONTROLS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A.

Drawings of the Contract and other Division 31 Specification Sections apply to this
Section.

1.2 SUMMARY

A.

This Section shall consist of temporary measures needed to control erosion and water
pollution. These temporary measures shall include silt fencing and seeding and mulching.
These temporary measures shall be installed at the locations where needed to control
erosion and water pollution during the construction of the Project, and as directed by the
Engineer, and as shown in the Drawings.

The Erosion Control Plan presented in the Drawings serves as a minimum for the
requirements of erosion control during construction. The Contractor has the ultimate
responsibility for providing adequate erosion control and water quality throughout the
duration of the Project. Therefore, if the provided plan is not working sufficiently to
protect the Project areas, then Contractor shall provide additional measures as required to
obtain the required protection. The Contractor shall include in the bid price for erosion
control a minimum of all items shown on the Erosion Control Plan and any additional
items that may be needed to control erosion and water pollution.

PART 2 - PRODUCTS

2.1 MATERIALS

A.

B.

All materials shall be submitted for approval prior to installation.

Materials may include hay bales, straw, fiber mats, fiber netting, wood cellulose, fiber
fabric, gravel, and other suitable materials, and shall be reasonably clean, free of
deleterious materials, and certified weed free.

Silt Fence

1. A temporary barrier of geotextile fabric held up by wooden or metal posts driven
into the ground shall be installed on the contours across a slope to intercept
sediment laden runoff from small drainage areas of disturbed soil.

Temporary Seeding and Mulching

1. Temporary grass cover shall be a quick growing species, suitable to the area, in
accordance with local criteria and permit requirements, which will provide
temporary cover, and not compete with the grasses sown for permanent cover.

2. All grass seed shall be approved by the Engineer and in accordance with local
regulations prior to installation.

3. A surface mulch shall be used to control runoff and erosion on disturbed land
prior to vegetation establishment.
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PART 3 - EXECUTION

31 GENERAL

A. All temporary and permanent erosion and sediment control practices shall be maintained
and repaired as needed to ensure continued performance of their intended function.

B. The Owner will monitor the Contractor’s erosion control methods.

L.

If the overall function and intent of erosion control is not being met, the Owner
will require the Contractor to provide additional measures as required to obtain
the desired results.

2. Costs for any additional erosion control measures shall be paid for at contract
unit prices.
C. The erosion control features installed by the Contractor shall be adequately maintained by

the Contractor until the Project is accepted.

3.2 PROTECTION OF ADJACENT PROPERTIES

D. Properties adjacent to the site of a land disturbance shall be protected from sediment
deposition.

E. In addition to the erosion control measures required on the Drawings, perimeter controls
may be required if damage to adjacent properties is likely, and may include, but is not
limited to:

L.

Vegetated buffer strip around the lower perimeter of the land disturbance.

a. Vegetated buffer strips may be used only where runoff in sheet flow is
expected and should be at least twenty (20) feet in width.

Sediment barriers such as straw bales, erosion logs, and silt fences.
Sediment basins and porous landscape detention ponds.

Combination of above measures.

3.3 CONSTRUCTION

A. Stabilization of Disturbed Areas

L.

Temporary sediment control measures shall be established within five (5) days
from time of exposure/disturbance.

2. Permanent erosion protection measures shall be established within five (5) days

after final grading of areas.
B. Stabilization of Sediment and Erosion Control Measures

1. Sediment barriers, perimeter dikes, and other measures intended to either trap
sediment or prevent runoff from flowing over disturbed areas shall be
constructed as a first step in grading and be made functional before land
disturbance takes place.

2. Earthen structures such as dams, dikes, and diversions shall be stabilized within

five (5) days of installation.
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3. Stormwater outlets shall also be stabilized prior to any upstream land disturbing

activities.
C. Stabilization of Waterways and Outlets
1. All onsite stormwater conveyance channels used by the Contractor for temporary

erosion control purposes shall be designed and constructed with adequate
capacity and protection to prevent erosion during storm and runoff events.

2. Stabilization adequate to prevent erosion shall also be provided at the outlets of
all pipes and channels.
D. Storm Sewer Inlet Protection

1. All storm sewer inlets which are made operable during construction or which
drain stormwater runoff from a construction site shall be protected from sediment
deposition by the use of filters.

E. Construction Access Routes

1. Wherever construction vehicles enter or leave a construction site, a stabilized
construction entrance is required.

2. Where sediment is transported onto a public road surface, the roads shall be
cleaned thoroughly at the end of each day.

3. Sediment shall be removed from roads by shoveling or sweeping and be
transported to a sediment-controlled disposal area.

4. Street washing shall be allowed only after sediment is removed in this manner.

F. Installation of Sediment and Erosion Control Measures

1. Silt Fence

a. Silt fences are to be constructed on a level contour. Sufficient area

should exist behind the fence for ponding to occur without flooding or
overtopping the fence.

b. A trench should be excavated approximately 6 in. wide and 6 in. deep
along the line of the proposed silt fence.

The bottom of the silt fence should be keyed-in a minimum of 12 in.

d. Posts should be spaced a maximum of 6 ft apart and driven securely into
the ground a minimum of 18 in. or 12 in. below the bottom of the trench.

e. When standard strength filter fabric is used, a plastic or wire mesh
support fence should be fastened securely to the upslope side of posts
using heavy—duty wire staples at least 1 in. long. The mesh should extend
into the trench. When extra-strength filter fabric and closer post spacing
are used, the mesh support fence may be eliminated. Filter fabric should
be purchased in a long roll, then cut to the length of the barrier. When
joints are necessary, filter cloth should be spliced together only at a
support post, with a minimum 6 in. overlap and both ends securely

fastened to the post.
f. The trench should be backfilled with compacted native material.
g. Construct silt fences with a setback of at least 3 ft from the toe of a slope.

Where a silt fence is determined to be not practicable due to specific site
conditions, the silt fence may be constructed at the toe of the slope, but
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should be constructed as far from the toe of the slope as practicable. Silt
fences close to the toe of the slope will be less effective and difficult to
maintain.

h. Construct the length of each reach so that the change in base elevation
along the reach does not exceed 1/3 the height of the barrier; in no case
should the reach exceed 500 ft.

2. Temporary Seeding

a. Scarify areas to be seeded to a depth of not less than 5 unless directed
otherwise. The soil conditions and topography will determine the
required depth of the seedbed.

b. Prepare the surface to be seeded with adequate furrows, ridges, terraces,
trenches, or other irregularities in which seeding materials can lodge with
reasonable assurance that the materials will not be easily displaced by
wind, rain, or surface runoff.

c. The analysis of fertilizer, the kinds of seed, and the rates of application
of fertilizer and seed shall be up to the Contractor with approval from the
Engineer.
3. Temporary Mulching
a. Place temporary mulch promptly at locations on temporarily seeded or

non-seeded areas when necessary.

b. Spread mulch uniformly over the area by hand or by means of
appropriate mechanical spreaders or blowers to obtain a satisfactory
uniform cover. A satisfactory application of temporary mulch on non-
seeded areas consists of a sufficient amount to completely and uniformly
cover the ground.

c. Complete mulching and tacking within 24 hours of temporary seeding
work. Exercise care to prevent displacement of soil and seed or other
damage to areas where temporary seeding is done.

d. Apply a sufficient amount of binding material when using grain straw to
assure that the temporary mulch is properly held in place. Take adequate
precautions to prevent damage to traffic, structures, guardrails, traffic
control devices or any other appurtenances during the application of
binding material. Provide adequate covering or change methods of
application as required to prevent such damage. Repair any damage that
occurs, including any necessary cleaning.

3.3 INSPECTION AND MAINTENANCE

A. Silt Fence

1. Inspect best management practices (BMPs) prior to forecast rain, daily during
extended rain events, after rain events, weekly during the rainy season, and at
two-week intervals during the non-rainy season.

2. Repair undercut silt fences.

3. Repair or replace split, torn, slumping, or weathered fabric. The lifespan of silt
fence fabric is generally 5 to 8 months.
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4, Silt fences that are damaged and become unsuitable for the intended purpose
should be removed from the site of work, disposed of, and replaced with new silt
fence barriers.

5. Sediment that accumulates in the BMP must be periodically removed in order to
maintain BMP effectiveness. Sediment should be removed when the sediment
accumulation reaches one-third of the barrier height. Sediment removed during
maintenance may be incorporated into earthwork on the site or disposed at an
appropriate location.

6. Silt fences should be left in place until the upstream area is permanently
stabilized. Until then, the silt fence must be inspected and maintained.

7. Holes, depressions, or other ground disturbance caused by the removal of the silt
fences should be backfilled and repaired.
Temporary Seeding and Mulching

1. Monitor for erosion damage and adequate cover. Reseed, fertilize, and apply
mulch when and where necessary.

3.4  DISPOSITION OF TEMPORARY MEASURES

A.

All temporary erosion and sediment control measures shall be disposed of within thirty
(30) days after final site stabilization is achieved or after the temporary measures are no
longer needed as determined by the Owner.

Trapped sediment and other disturbed soil areas resulting from the disposition of
temporary measures shall be permanently stabilized to prevent further erosion.
Substantial Completion of Erosion Control Measures

L. At the time specified in the contract documents, and subject to compliance with
specified materials and installation requirements, the Contractor shall receive a
Substantial Completion Certificate for temporary erosion control measures.

2. Maintenance of Erosion Control Measures after Substantial Completion

a. The Contractor shall be responsible for maintaining temporary erosion
control measures as specified in the Drawings and Contract Documents
until such time as the Work has been accepted by the Owner.

Final Completion and Acceptance of Erosion Control Measures

1. After the Engineer and the Owner have determined that the drainage area has
stabilized, the Contractor shall remove all remaining temporary erosion control
measures.

2. Any damage to the site shall be repaired to the satisfaction of the Engineer and at

no cost to the Owner.

END OF SECTION 312500
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SECTION 323113 - CHAIN LINK FENCES AND GATES

PART 1 - GENERAL

1.1

1.2

1.3

14

RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

A. This Section includes the following:
I. Chain-Link Fences
2. Swing Gates

B. Related Sections include the following:

1. Division 31 Section "Earthwork" for site excavation, fill, and backfill where
chain-link fences and gates are located.

SUBMITTALS

A. Product Data: Include construction details, material descriptions, dimensions of
individual components and profiles, and finishes for chain-link fences and gates.

1. Fence and gate posts, rails, and fittings.
2. Chain-link fabric, reinforcements, and attachments.
3. Gates and hardware.

B. Shop Drawings: Show locations of fences, gates, posts, rails, tension wires, details of
extended posts, extension arms, gate swing, or other operation, hardware, and
accessories. Indicate materials, dimensions, sizes, weights, and finishes of components.
Include plans, gate elevations, sections, details of post anchorage, attachment, bracing,
and other required installation and operational clearances.

C. Qualification Data: For Installer.

D. Field quality-control test reports.

QUALITY ASSURANCE

A. Installer Qualifications: An experienced installer who has completed chain-link fences

and gates similar in material, design, and extent to those indicated for this Project and
whose work has resulted in construction with a record of successful in-service
performance.

1. Engineering Responsibility: Preparation of data for chain-link fences and gates,
including Shop Drawings, based on testing and engineering analysis of
manufacturer's standard units in assemblies similar to those indicated for this
Project.
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1.5 PROJECT CONDITIONS

A. Field Measurements: Verify layout information for chain-link fences and gates shown on
Drawings in relation to property survey and existing structures. Verify dimensions by

field measurements.

B. Interruption of Existing Utility Service: Do not interrupt utility services to facilities
occupied by Owner or others unless permitted under the following conditions and then
only after arranging to provide temporary utility services according to requirements

indicated:

1. Notify Engineer no fewer than two days in advance of proposed interruption of
utility services.

2. Do not proceed with interruption of utility services without Engineer's written
permission.

PART 2 - PRODUCTS

2.1 FENCE FRAMING

A. Posts and Rails: Comply with ASTM F 1043 for framing, ASTM F 1083 for Group IC
round pipe, and the following:

Group: [A, round steel pipe, Schedule 40

Fence Height: 6 feet

Strength Requirement: Light industrial according to ASTM F 1043.

Post Size and Thickness: According to ASTM F 1043.

1
2
3
4. Post Diameter and Thickness: According to ASTM F 1043 or ASTM F 1083.
5
6

Coating for Steel Framing;:

a. Metallic Coating;:

1)

Type A, consisting of not less than minimum 2.0-o0z./sq. ft.
average zinc coating per ASTM A 123 or 4.0-0z./sq. ft. zinc
coating per ASTM A 653.

2) Type B, zinc with organic overcoat, consisting of a minimum of
0.9 oz./sq. ft. of zinc after welding, a chromate conversion
coating, and a clear, verifiable polymer film.

3) External, Type B, zinc with organic overcoat, consisting of a
minimum of 0.9 oz./sq. ft. of zinc after welding, a chromate
conversion coating, and a clear, verifiable polymer film.
Internal, Type D, consisting of 81 percent, not less than 0.3-mil
thick, zinc pigmented coating.

4) Type C, Zn-5-Al-MM alloy, consisting of not less than 1.8-
0z./sq. ft. coating.

5) Coatings: Any coating above.

7. Aluminum Finish: Mill finish complying with ASTM B 429.

2.2 SWING GATES

A. General: Comply with ASTM F 900 for single swing gate types.
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1. Metal Pipe and Tubing: Galvanized steel. Comply with ASTM F 1043 and
ASTM F 1083 for materials and protective coatings.

2. Metal Pipe and Tubing: Aluminum. Comply with ASTM B 429 and
ASTM F 1043 for materials and protective coatings.

Frames and Bracing: Fabricate members from round, galvanized steel or aluminum
tubing with outside dimension and weight according to ASTM F 900.

Frame Corner Construction:

1. Assembled with corner fittings and 5/16-inch diameter, adjustable truss rods for
panels 5 feet wide or wider.

Extended Gate Posts and Frame Members: Extend gate posts and frame end members
above top of chain-link fabric at both ends of gate frame as indicated by manufacturer
and as required to attach barbed wire assemblies.

Hardware: Latches permitting operation from both sides of gate, hinges, and keepers for
each gate leaf more than 5 feet wide. Fabricate latches with integral eye openings for
padlocking, padlock accessible from both sides of gate.

23 FITTINGS

A.

B.

General: Comply with ASTM F 626.

Post and Line Caps: Provide for each post.

I. Line post caps with loop to receive tension wire or top rail.
Rail and Brace Ends: Attach rails securely to each gate, corner, pull, and end post.

Rail Fittings: Provide the following as required by manufacturer:

1. Top Rail Sleeves: Pressed-steel, round-steel tubing, or Aluminum Alloy 6063 not
less than 6 inches long.

2. Rail Clamps: Line and corner boulevard clamps for connecting bottom rails in
the fence line-to-line posts.

Tension and Brace Bands: Pressed steel or Aluminum Alloy 6063.

Tension Bars: Steel or aluminum, length not less than 2 inches shorter than full height of
chain-link fabric. Provide one bar for each gate and end post, and two for each corner
and pull post.

Truss Rod Assemblies: Steel, hot-dip galvanized after threading or mill-finished
aluminum rod and turnbuckle or other means of adjustment.
Tie Wires, Clips, and Fasteners: According to ASTM F 626.

1. Standard Round Wire Ties: For attaching chain-link fabric to posts, rails, and
frames, complying with the following:

a. Hot-Dip Galvanized Steel: 0.106-inch or 0.148-inch diameter wire.

b. Aluminum: ASTM B 211; Alloy 1350-H19; 0.148-inch or 0.192-inch
diameter, mill-finished wire.
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2.5

L. Finish:
L. Metallic Coating for Pressed Steel or Cast Iron: Not less than 1.2 oz. /sq. ft. zinc.
2. Aluminum: Mill finish.

CAST-IN-PLACE CONCRETE

A. Materials: Portland cement complying with ASTM C 150, Type I aggregates complying
with ASTM C 33, and potable water.

1. Concrete Mixes: Normal-weight concrete with not less than 3000-psi, 28 day
compressive strength, 3-inch slump, and 1-inch maximum size aggregate.

GROUT AND ANCHORING CEMENT

A. Nonshrink, Nonmetallic Grout: Premixed, factory-packaged, nonstaining, noncorrosive,
nongaseous grout complying with ASTM C 1107. Provide grout, as recommended by
manufacturer, for exterior applications.

B. Erosion-Resistant Anchoring Cement: Factory-packaged, nonshrink, nonstaining,
hydraulic-controlled expansion cement formulation for mixing with potable water at
Project site to create pourable anchoring, patching, and grouting compound. Provide
formulation that is resistant to erosion from water exposure without needing protection by
a sealer or waterproof coating as recommended by manufacturer, for exterior
applications.

PART 3 - EXECUTION

3.1

3.2

3.3

34

EXAMINATION
A. Examine areas and conditions, with Installer present, for compliance with requirements
for site clearing, earthwork, pavement work, and other conditions affecting performance.
L. Do not begin installation before final grading is completed, unless otherwise
permitted by Engineer.
2. Proceed with installation only after unsatisfactory conditions have been
corrected.
PREPARATION
A. Stake locations of fence lines, gates, and terminal posts. Do not exceed intervals of 500

feet or line of sight between stakes. Indicate locations of utilities, lawn sprinkler system,
underground structures, benchmarks, and property monuments.

INSTALLATION, GENERAL

A. Install chain-link fencing to comply with ASTM F 567 and more stringent requirements
specified.
1. Install fencing on established boundary lines inside property line.

CHAIN-LINK FENCE INSTALLATION

A. Post Excavation: Drill or hand-excavate holes for posts to diameters and spacings
indicated, in firm, undisturbed soil.
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B. Post Setting: Set posts in concrete, with mechanical anchors, or by mechanically driving
into soil at indicated spacing into firm, undisturbed soil.

1. Verify that posts are set plumb, aligned, and at correct height and spacing, and
hold in position during setting with concrete or mechanical devices.

2. Concrete Fill: Place concrete around posts to dimensions indicated and vibrate or
tamp for consolidation. Protect aboveground portion of posts from concrete
splatter.

a. Exposed Concrete: Extend 2 inches above grade; shape and smooth to
shed water.

b. Concealed Concrete: Top 2 inches below grade or as indicated on
Drawings to allow covering with surface material.

c. Posts Set into Concrete in Sleeves: Use steel pipe sleeves preset and
anchored into concrete for installing posts. After posts have been
inserted into sleeves, fill annular space between post and sleeve with
nonshrink, nonmetallic grout or anchoring cement, mixed and placed to
comply with anchoring material manufacturer's written instructions, and
finished sloped to drain water away from post.

d. Posts Set into Voids in Concrete: Form or core drill holes not less than 5
inches deep and 3/4 inch larger than OD of post. Clean holes of loose
material, insert posts, and fill annular space between post and concrete
with nonshrink, nonmetallic grout or anchoring cement, mixed and
placed to comply with anchoring material manufacturer's written
instructions, and finished sloped to drain water away from post.

3. Mechanically Driven Posts: Drive into soil to depth of 36 inches. Protect post
top to prevent distortion.

C. Terminal Posts: Locate terminal end, corner, and gate posts per ASTM F 567 and
terminal pull posts at changes in horizontal or vertical alignment of as indicated on
Drawings.

D. Line Posts: Space line posts uniformly at 8 feet o.c.

E. Post Bracing and Intermediate Rails: Install according to ASTM F 567, maintaining

plumb position and alignment of fencing. Install braces at end and gate posts and at both
sides of corner and pull posts.

1. Locate horizontal braces at midheight of fabric 6 feet or higher, on fences with
top rail and at 2/3 fabric height on fences without top rail. Install so posts are
plumb when diagonal rod is under proper tension.

F. Tension Wire: Install according to ASTM F 567, maintaining plumb position and
alignment of fencing. Pull wire taut, without sags.

G. Top Rail: Install according to ASTM F 567, maintaining plumb position and alignment
of fencing. Run rail continuously through line post caps, bending to radius for curved
runs and terminating into rail end attached to posts or post caps fabricated to receive rail
at terminal posts. Provide expansion couplings as recommended by fencing manufacturer.

H. Bottom Rails: Install, spanning between posts.
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L Barbed Wire: Install barbed wire uniformly spaced, angled toward security side of fence
or as indicated on Drawings. Pull wire taut and install securely to extension arms and
secure to end post or terminal arms.

3.5 GATE INSTALLATION

A. Install gates according to manufacturer's written instructions, level, plumb, and secure for
full opening without interference. Attach hardware using tamper-resistant or concealed
means. Install ground-set items in concrete for anchorage. Adjust hardware for smooth
operation and lubricate where necessary.

3.6 ADJUSTING
A. Gate: Adjust gate to operate smoothly, easily, and quietly, free of binding, warp,
excessive deflection, distortion, nonalignment, misplacement, disruption, or malfunction,

throughout entire operational range. Confirm that latches and locks engage accurately
and securely without forcing or binding.

END OF SECTION 323113
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SECTION 331300 — DISINFECTION OF WATER UTILITY DISTRIBUTION

PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. Drawings of the Contract and other Division 33 Specification Sections apply to this
Section.

1.2 SUMMARY

A. This Section includes disinfection of potable water distribution and transmission system;
and testing and reporting results.

1.3 REFERENCES

AWWA B300 Hypochlorites

AWWA B301 Liquid Chlorine

AWWA B302 Ammonium Sulfate

AWWA B303 Sodium Chlorite

AWWA C651 Disinfecting Water Mains

AWWA C900 Polyvinyl Chloride (PVC) Pressure Pipe and

Fabricated Fittings, 4 in. Through 60 in.

14 SUBMITTALS

A. Product Data: Submit procedures, proposed chemicals, and treatment levels for review.

B. Test Reports: Indicate results comparative to specified requirements.

C. Certificate: Certify cleanliness of water distribution system meets or exceeds specified
requirements.

1.5 CLOSEOUT SUBMITTALS

A. Disinfection Report:
L. Type and form of disinfectant used.
2 Date and time of disinfectant injection start and completion.
3. Test locations.
4 Name of person collecting samples.
5 Initial and 24 hour disinfectant residuals in treated water in ppm for each outlet
tested.
6. Date and time of flushing start and completion.
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7. Disinfectant residual after flushing in ppm for each outlet tested.

B. Bacteriological Report:
I. Date issued, project name, and testing laboratory name, address, and telephone
number.
2. Time and date of water sample collection.
3. Name of person collecting samples.
4. Test locations.
5. Initial and 24 hour disinfectant residuals in ppm for each outlet tested.
6. Coliform bacteria test results for each outlet tested.
7. Certify water conforms, or fails to conform, to bacterial standards of authority
8. having jurisdiction.
C. Water Quality Certificate: Certify water conforms to quality standards of authority

having jurisdiction, suitable for human consumption.
1.6 QUALITY ASSURANCE

A. Perform Work in accordance with AWWA C651; maintain one copy of document on site.

PART 2 - PRODUCTS
2.1 DISINFECTION CHEMICALS

A. Chemicals: AWWA B300, Hypochlorite, AWWA B301, Liquid Chlorine, AWWA B302,
Ammonium Sulfate, and AWWA B303, Sodium Chlorite.

PART 3 - EXECUTION
3.1 EXAMINATION
A. Verify piping system has been cleaned, inspected, and pressure tested.
B. Perform scheduling and disinfecting activity with start-up, water pressure testing,
adjusting and balancing, and demonstration procedures, including coordination with

related systems.

3.2 INSTALLATION

C. Provide and attach required equipment to perform the Work of this Section.

D. Perform disinfection of water distribution system.

E. Introduce treatment into piping system.

F. Maintain disinfectant in system for 24 hours minimum.

G. Flush, circulate, and clean until required cleanliness is achieved; use municipal domestic

water. The new system must be thoroughly flushed until no trace of dirt or foreign matter
is visible. The sterilizing agent used must produce a solution of water and chlorine of not
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less than 50 parts per million available chlorine throughout the entire new piping system.
Prior to flushing, the chlorine residual shall be measured. If it is less than 25 ppm, the
system shall be redisinfected using 50 ppm available chlorine in accordance with AWWA
standards. After the chlorine solution has remained in the new piping system for at least
24 hours, the lines shall be thoroughly flushed until the normal residual chlorine in the
system is measured.

H. Replace permanent system devices removed for disinfection.

3.3  FIELD QUALITY CONTROL

A. Disinfection, Flushing, and Sampling

1.

Notify Engineer, Owner and testing agency 72 hours in advance of test and have
witness test.

Disinfect pipeline installation in accordance with AWWA C651. Use of liquid
chlorine is not permitted.

Upon completion of retention period required for disinfection, flush pipeline until
chlorine concentration in water leaving pipeline is no higher than that generally
prevailing in existing system or is acceptable for domestic use.

Legally dispose of chlorinated water. When chlorinated discharge may cause
damage to environment, apply neutralizing chemical to chlorinated water to
neutralize chlorine residual remaining in water.

After final flushing and before pipeline is connected to existing system or placed
in service, employ an approved independent testing laboratory to sample, test,
and certify water quality suitable for human consumption. A minimum of two
samples shall be collected from each sampling site for total coliform analysis.
The number of sites depends on the amount of new construction but must include
all dead end lines, be representative of the water in the newly constructed mains,
and shall be collected a minimum of every 1,200 linear feet. These samples must
be collected at least 24 hours apart and must show the water line to be absent of
total coliform bacteria.

If the membrane filter method of analysis is used for the coliform analysis,
noncoliform growth must also be reported.

The chlorine residential must also be measured and reported.

If the non-coliform growth is greater than 80 colonies per 100 milliliters, the
sample result is invalid and must be repeated.

All samples must be analyzed by a State certified laboratory.

END OF SECTION 331300
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SECTION 331400 - WATER UTILITY TRANSMISSION AND DISTRIBUTION

PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. Drawings of the Contract and other Division 03 and 33 Specification Sections apply to
this Section.

1.2 SUMMARY

A. This Section includes installation, operation, and maintenance of:
L. Pipe and fittings for public water mains and service connections.
2. Valves.

1.3 REFERENCES

ANSI/NSF 61 Drinking Water System Components — Health Effects

ANSI/NSF 372 Drinking Water System Components — Lead Content

ASTM D2241 Polyvinyl Chloride (PVC) Pressure-Rated Pipe (SDR
Series)

ASTM D3139 Joints for Plastic Pressure Pipes Using Flexible
Elastomeric Seals

ASTM F477 Elastomeric Seals (Gaskets) for Joining Plastic Pipe

AWWA C110 Ductile-Iron and Gray-Iron Fittings

AWWA C153 Ductile-Iron Compact Fittings

AWWA C550 Protective Interior Coatings for Valves and Hydrants

AWWA C900 Polyvinyl Chloride (PVC) Pressure Pipe and

Fabricated Fittings 4 in.- 60 in.
1.4 SUBMITTALS

A. Product Data/Source Quality

1. Manufacturer information regarding pipe, pipe fittings, valves, and
appurtenances including component material, assembly, and parts diagram.
2. Shop test results and inspection data, certified by manufacturer.
B. Testing Procedures
1. Submit proposed testing procedures, methods, apparatus, and sequencing. Obtain

Engineer approval prior to commencing testing.
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1.5

1.6

1.7

1.8

C. Manufacturer Instructions

1. Detailed instructions on installation requirements, including storage and handling
procedures.
D. Manufacturer’s Certificate
1. Certify that products meet or exceed specified requirements.
E. Field Quality-Control Submittals
1. Results of Contractor-furnished laboratory testing and field test results.
CLOSEOUT SUBMITTALS
A. Record and submit actual locations of piping, valves, connections, thrust restraints, and

invert elevations.
B. Identify and describe unexpected variations in subsoil conditions or utilities.
SPECIAL REQUIREMENTS AND CONSIDERATIONS

A. All materials which may contact drinking water, including pipes, gaskets, lubricants, and
O-Rings, shall be ANSI-certified as meeting the requirements of ANSI/NSF Standard 61,
Drinking Water System Components — Health Effects. To permit field-verification of this
certification, all components shall be appropriately stamped with the NSF logo.

B. Pipe, joints, fittings, and valves shall conform to applicable sections of AWWA
Standards C104-A21.4-08 through C550-05 and C900-07 through C950-07.

C. All pipe materials and fittings shall be “lead free” in accordance with Section 1417 of the
Federal Safe Drinking Water Act. They shall be certified as meeting ANSI/NSF 372 or
Annex G of ANSI/SNF 61.

QUALITY ASSURANCE

A. Materials in Contact with Potable Water: Certified according to NSF 61 and NSF 372.

B. Perform Work according to AWWA and PVC Pipe Association standards.

DELIVERY, STORAGE, AND HANDLING

A. Inspection: Accept materials on site in manufacturer’s original packaging and inspect for
damage.

B. Storage
1. Store materials according to manufacturer instructions.
2. Block individual and stockpiled pipe lengths to prevent moving.

3. Do not place pipe or pipe materials on private property or in areas obstructing
pedestrian or vehicle traffic.

4, Store PVC materials out of sunlight.
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C. Protection

1. Protect materials from moisture and dust by storing in clean, dry locations remote
from construction operations areas.

2. Provide additional protection according to manufacturer instructions.

PART 2 - PRODUCTS
2.1 POLYVINYL CHLORIDE PIPE (PVC)

A. All PVC pipe used for transmission lines shall be AWWA C900. All PVC pipe used for
secondary irrigation lines shall be AWWA C900.

B. Conformance: All PVC pipe shall conform to the latest revisions of the following
specifications:
1. AWWA Spec. C900 (PVC pressure pipe for water) 4
2 ASTM Spec. D-2241 (Dimensions, Class, SDR, and tolerances)
3 National Sanitation Foundation Testing Laboratories (NFS)
4, Rubber Gasketing shall conform to ASTM F477
5 Joints in compliance with ASTM D3139

C. Pipe Dimensions:
L. Standard lengths shall be 20 feet.
2. Wall thickness shall be in accordance with ASTM D-2241.
3. Pipe ends shall be beveled to accept the gasketed coupling (4" and larger).

D. Couplings and Fittings:

1. For pipelines over 2 inches in diameter, ductile iron fittings in conformance with
AWWA C110 or C153 shall be used on PVC pipelines and shall have
mechanical, flanged or push-on rubber gasket joints.

2. Where PVC fittings or couplings are used, they shall be furnished by the pipe
manufacturer and shall accommodate the pipe for which they are to be used.

3. They shall have a minimum pressure rating of 200 psi.

4. Insertion depth of the pipe in the coupling shall be controlled by a gauge mark or
mechanical stop in the coupling which will allow for a thermal expansion and
contraction.

E. Lubrication: Lubrication shall be water soluble, non-toxic, non-objectionable in taste and

odor imparted to the fluid, be non-supporting of bacteria growth, and have no
deteriorating effect on the PVC or rubber gaskets.

F. Concrete Blocking
1. All fittings at bends and branches in water pipe lines shall be provided with
concrete thrust blocking in addition to mechanical restraints.
2. All bolts shall be greased, and bends will be wrapped with 8 mil plastic.
3. Blocking shall be poured in place and shall bear against solid undisturbed earth at

the sides and bottom of the trench excavation and shall be shaped in order to not
obstruct access to the joints of the pipe or fitting.
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2.2

2.3

24

2.5

2.6

4, Blocking is required under all fittings on pipelines of 4 inches in diameter and

greater.

GATE VALVES

A. In cases where there is limited vertical clearance or when the operating nut of the gate
valve would be less than three (3) feet from the surface, horizontal gate valves shall be
used.

B. Furnish gate valves that conform to the requirements of AWWA C900.

C. Operating Direction: Open counterclockwise.

D. Buried Valves: Unless otherwise shown or specified, in line valves shall be of

Mechanical Joint connection design for buried service. Flange connections shall be used
connecting valves to tees or crosses for buried service.

E. Buried Valves shall have 2" operation nuts.

F. Horizontal gate valves shall have 2:1 beveled gear reduction, unless otherwise approved
by the Engineer.

CHECK VALVES

A. 4” single body, high pressure 316 stainless steel check valves shall be used where

indicated in the plans to prevent backflow of water into mixing system.

B. Furnish check valves that conform to the requirements of AWWA C900.
VALVE BOXES
A. All buried valves shall be installed with cast iron, 2-piece, sleeve type, with an expanded

bell base, 5 % inch shaft valve boxes.

B. All valve nut extensions shall be pinned or otherwise locked to the valve nut.
WATER METER
A. The type, size, and manufacturer of water meter, meter box, and meter setter shall meet

local water district requirements.
HARDWARE, ACCESSORIES, & BOLT PACKS

A. All hardware, bolt packs, etc. to be buried shall be greased with food grade FM grease
and wrapped in 8 mil (min) plastic secured in place using heavy duty adhesive tape.

B. All hardware, piloting, bolt packs, etc. to be exposed (including in manholes and vaults)
shall be Stainless Steel unless otherwise approved by the Engineer.

PART 3 - EXECUTION

3.1

PREPARATION
A. Cut pipe ends square, ream pipe and tub ends to full pipe diameter, remove burrs.
B. Remove scale and dirt on inside and outside before assembly.
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C.

Prepare pipe connections to equipment with flanges or unions.

3.2 BEDDING

A.

Refer to Division 31 Section 310000 “Earthwork.”

33 INSTALLATION — PIPE & FITTINGS

A.

The bottom of the trench shall be cut flat, true and even to provide uniform bearing for
the full length of the pipe barrel.

Under no circumstances shall pipe or accessories be dropped into the trench.

Each pipe shall be laid true to line and grade and in such manner as to form a close
concentric joint with adjoining pipe to prevent sudden offsets.

Pipe bedding and trench backfill shall be as defined in Division 31 Section 310000
“Earthwork.”

As work progresses, interior of pipe shall be cleared of dirt and other superfluous
materials.

Trenches shall be kept free from water until pipe jointing has been completed. Pipe shall
not be laid when conditions or trench or weather is unsuitable for such work.

At all times when work is not in progress, all open ends of pipe and fittings shall be
securely closed so that no water, earth, or other substance will enter pipe or fittings.

Maintain separation of water main and services from sewer piping in accordance with
local code.

Install pipe to indicated elevation to within tolerance of 5/8 inches.
Route pipe in straight line.
Install pipe to allow for expansion and contraction without stressing pipe or joints.

Form and place concrete for thrust restraints at each elbow, change of direction, or dead
end of pipe main.

Establish elevations of buried piping with not less than 3 feet of cover.

Tracer Wire Installation

1. Copper tracer wire to be installed the total length of pipeline with a branch to
each tee, and cross. (See Drawings):

a. Copper wire should be #12-gauge single strand jacketed wire,
manufactured for underground service.

b. Wire shall be continuous without breaks. Splices shall be made with
petroleum filled wire nut caps.

c. Tracer Wire to be secured to top of pipe at a minimum of every ten feet,
by means other than metallic.
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34 INSTALLATION - VALVES

A.

B.

Set valves on solid bearing.
Locate valves on property lines, at each intersection, and not more than 500 feet between.

Center and plumb valve box over valve. Set box cover flush with finished grade with
concrete collar as per standard drawings.

Set hydrants plumb; locate pumper nozzle perpendicular to and facing roadway.
Valves located next to fittings shall be connected via flange x flange joints.
Anchorages: Provide anchorages for tees, wyes, crosses, plugs, caps, bends, and valves.

After installation, apply full coat of asphalt or other acceptable corrosion-retarding
material to surfaces of ferrous anchorages.

3.5 INSTALLATION - WATER METER

A.

B.

Comply with local water company requirements and plumbing codes regarding testing
installation requirements.

Install meter according to manufacturer requirements.

3.6 FIELD QUALITY CONTROL

A. Hydrostatic Testing
1. Pressure test piping system according to AWWA C900.
B. Tracer Wire Continuity Test
L. Test tracer wire for continuity after service connections have been completed and
prior to final pavement or restoration. Verify that tracer wire is locatable with
electronic utility locating equipment. Repair breaks or separations and re-test for
continuity.
C. Flush and disinfect system in accordance with Division 33 Section 331300 “Disinfecting
of Water Utility Distribution.”
D. If tests indicate the Work does not meet specified requirements, remove work, replace,
and retest.
END OF SECTION 331400
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SECTION 331600 - MULTI-COLUMN ELEVATED STEEL WATER STORAGE TANK

PART 1 - GENERAL

1.1

1.2

1.3

14

RELATED DOCUMENTS

A.

Drawings of the Contract and other Division 03 and 33 Specification Sections apply to
this Section.

SUMMARY

A.

Description of Work

L. The Work to be performed under this section consists of the furnishing of all
materials, tools, equipment, labor, and incidentals necessary for the design,
manufacture, delivery, erection, painting, disinfection and testing of a multi-
column elevated storage tank. The tank is to be complete with all accessories
specified herein and is to be erected on foundations to be designed and
constructed by the Tank Contractor. The tank shall meet all requirements of
AWWA D100-11 Standard for Welded Carbon Steel Tanks for Water Storage.

2. The contracting company shall own their fabrication facilities. Divided
responsibilities between erection and fabrication will not be allowed.

3. A qualified supervisor employed by the Contractor shall be on site at all times
during construction of the steel support structure and water tank.

4. The Contractor shall have completed the design, construction, and
commissioning of at least ten (10) multi-column elevated tanks with an equal
style and design that have been completed within the last five years.

SUBMITTALS

A.

Each bidder shall submit with their proposal a design sketch of the tank and foundation
they propose to furnish. The general plan of the structure must show all major dimensions
including the tank diameter, the height to low and high-water levels, the sizes of all
principal and secondary members, thickness of all plates, arrangement of members, and
size of the tank foundation, including approximate quantities of concrete and rebar.

The successful bidder must submit shop drawings for all proposed work to include the
tank foundation, concrete mix design, tank structure showing plate thicknesses, members,
details of all connections, special details and member loads, piping, valves, painting and
other pertinent information as required per the project plans and specifications. These
drawings shall be sealed by a registered Professional Engineer in the State of Missouri.

SHIPPING, HANDLING, AND STORAGE

A.

Deliver paint in unopened containers with unbroken seals and labels showing designated
name, specification number, color, directions for use, manufacturer, and date of
manufacture, legible and intact at time of use. Handle and store water storage tank
systems, components, and parts to prevent distortions and other damage that could affect
their structural, mechanical, or electrical integrity. Replace damaged items that cannot be
restored to original condition. Store items subject to deterioration by exposure to
elements, in a well-drained location, protected from weather, and accessible for
inspection and handling.
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PART 2 - PRODUCTS

2.1 ELEVATED STORAGE TANK

A.

Governing Specifications

1. Material, design, welding, shop fabrication, erection, testing, and inspection of
the proposed elevated water storage tank shall be in compliance with the latest
revision of AWWA D100 for “Welded Carbon Steel Tanks for Water Storage”
and ACI 318.

2. The multi-column elevated tank shall consist of the following components:
foundation, welded steel support tower, and a welded steel water tank. The
elevated tank shall be in accordance with the shape, dimensions, and details
required by these specifications.

3. The following design parameters shall apply, and the structure shall safely
withstand the following loads acting separately or in combination:

Weight of the structure.

b. Weight of the water in the tank.
c. The structure shall be designed to withstand wind velocities in
accordance with AWWA D100-11.
d. Seismic design in accordance with AWWA D100-11.
e. Snow load in accordance with AWWA D100-11.
f. Minimum thickness of plates in contact with water: %4 inch.
4, All steel in the structure shall be manufactured, rolled, or shaped in accordance

with AWWA D100-11.

Preference shall be given to designs of good appearance, with operating characteristics
which give a constant pressure on the mains, as is consistent with the manufacturer’s
standards and economics of design.

L. The tank shall have a capacity of 5,000 gallons.

2.2 FOUNDATIONS

A.

Foundation design shall be based on the recommendations provided in the Geotechnical
Report. The Owner shall retain the services of a testing firm to confirm that the design
conditions are in conformance with design recommendations. The design of the
foundation shall be in accordance with the requirements of ACI 301, ACI 318, and the
Geotechnical Report. Minimum concrete compressive strength shall be 3,000 psi at 28
days.

The Tank Contractor shall furnish and install all materials, labor, and equipment
necessary to complete the tank foundation, complete with anchor bolts, reinforcing steel,
and concrete.

The Tank Contractor shall design and prepare construction plans and details for the
foundations in accordance with the requirements of the specifications. The foundation
construction drawings shall be sealed by a registered Professional Engineer in the State of
Missouri and submitted to the Engineer for review and final approval.

All testing of materials concerning the foundations shall be performed by an independent
testing laboratory satisfactory to the Engineer.
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2.3 ASSEMBLIES

A. Tank Accessories
L. Tank Accessories shall be according to Section 5 of AWWA D100 and as
specified. Additional requirements for accessories are as follows:
a. Tank Vent
1) The tank vent should be sized for needed venting capacity for

maximum inflow or outflow considering a main break at the base
of the tank. The overflow pipe shall not be considered a tank
vent. The vent will be designed to prevent the ingress of birds,
insects, or animals, and minimize condensation on the underside
of the roof. There should be provisions in the vent design to
release differential pressures caused by clogging of the mesh
non-corrodible vent screen.

b. Overflow

1) Overflow pipe shall be according to AWWA D100-11, Sec. 5.3.
The carbon steel overflow pipe (Sch. 20) shall be designed for a
maximum fill rate of 35 GPM, with a maximum water level of
not more than 6 inches above the weir. The overflow shall
originate at the top in a weir box and terminate near grade,
discharging onto a splash block to direct water away from the
foundation. The discharge point of the overflow shall have a
removable #12 mesh stainless steel screen.

c. Inlet/Outlet Piping

1) Inlet/outlet piping shall be according to AWWA D100-11, Sec.
5.2.2. Provide a combined inlet/outlet pipe made of carbon steel
(Sch. STD) that extends from the top flange of the base elbow
and terminates 12 to 18 inches above the base of the riser as
detailed in the Drawings. The inlet/outlet pipe shall be equipped
with a protective cap to prevent entry of foreign materials
dropping from above.

d. Ladders, Platforms, and Safety Devices

1) Ladders, platforms, and safety devices must be provided in
accordance with Sections 7.4 of AWWA D100. Location of
ladders must be as shown on the drawings. Section 7.4 of
AWWA D100 represents the minimum requirement. In addition,
safety cage, rest platforms, roof platforms, roof ladder handrails,
and other safety devices must be provided as required by federal
or local laws or regulations.

€. Valve Chamber

1) Valve chamber must be sufficiently large to house all control
valves and fittings; and allow for unobstructed maintenance and
replacement. Valve Chamber shall be according to the Drawings.

f. High and Low Water Level Alarm System

1) Provide high and low level devices for alarm monitoring and an
intermediate device for tank water level status. All three water
levels must be indicated by their respective pilot lights; green for
high, amber for intermediate and red for low water levels, and a
buzzer for low and high water levels. Buzzer and the respective
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pilot lights at high and low water levels must be energized while
the high or low water level pilot device is actuated. Depressing a
silencing button must silence the buzzer indicating the water
level and must remain in OFF condition. The pilot light must
remain energized. Resetting the pilot light must de-energize the
pilot light and release the buzzer from its sealed-off condition.

g. A bronze tank identification plate shall be mounted above the riser
manway. The identification plate shall contain the following information:

1) Tank contractor’s name

2) Year erected

3) Tank capacity in U.S. gallons

4) Tank head range

5) Tank style

6) Contractor’s serial number or project number

7) Tank contractor’s erection foreman
24 COATINGS

A. Tank Coating System for Welded Tanks

1. Provide exterior coating systems and interior coating systems detailed in the
Construction Drawings.

2.6 CHLORINE

A. AWWA B300 for hypochlorites or AWWA B301 for liquid chlorine, mixed with water to
give the solutions required in AWWA C652.

PART 3 - EXECUTION
3.1 ERECTION OF TANK

A. All parts forming the structure shall be built in accordance with approved drawings.
Welding procedures and general welding requirements shall be in accordance with
AWWA DI100-11, Sections 8 and 10. Welding shall only be performed by ASME
qualified welders. Records of these qualification tests shall be available to the Engineer.
The work at all times shall be open to the Engineer or their representative.

B. Roof Lap Joints: All interior roof lap joints and roof penetrations shall be sealed by
means of continuous caulking.

C. Upon completion of the tank erection, the Tank Contractor will remove or dispose of all
rubbish and other unsightly material caused by its operation and will leave the premises
in good appearance.

3.2 TESTING

A. After tank construction has been completed and the tank painted, the tank shall be
hydrostatically tested by filling it with water to be furnished by the Owner. Any leaks
shall be repaired, and the structure made watertight. No repair work will be done on any
point unless the water level in the tank is at least two feet below the joint being repaired.
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B. In addition, the Tank Contractor shall test the weld joints by means of radiographic
testing. All testing shall be done in accordance with AWWA D100-11, Section 11. The
radiographic film test results will become the property of the Owner.

3.1 PIPING INSTALLATION (EXCEPT FOR OVERFLOW PIPING)

A. General Guidelines

I. Where details of fabrication or installation are not shown on the drawings,
installation must conform to Section 1 and 4 of AWWA C600.

B. Testing of Valves and Piping

1. After the elevated tank has been erected and the valves and piping installed, and
before field painting is begun, the valves and piping must be hydrostatically
tested in accordance with Section 5 of AWWA C600. Submit each coating
manufacturer's technical data, application instructions, Safety Data Sheets (SDS),
and certificate for compliance for VOC content. Submit copies of the following
test results:

Manufacturer's mill test reports for plate material.

b. Mill and shop inspections by a commercial inspection agency.

c. After acceptance of the structure, the radiographic film and test
segments.

d. At the conclusion of the work, a written report covering the hydrostatic

test and certifying that the work was inspected in accordance with
Section 11.2.1 of AWWA D100.

2. Replace with sound material any defective material disclosed by the pressure
test; the test must be repeated until the test results are satisfactory.

C. Pipe Lining and Coating

1. Pipe lining and coating shall be as detailed in the Drawings.

D. Plugging Ends

L. Cap or plug pipe ends left for future connections as directed.

3.2 PAINTING AND COATING OF TANK

A. Exterior and interior surface coatings for welded storage tanks shall be as detailed in the
Drawings.
B. Each coating manufacturer's tank coating system technical data, application instructions,

SDS, and certificate for compliance for VOC content must be submitted to the
Contracting Officer. Application, curing time, mixing, and thinning of the coating
materials must be in strict accordance with the manufacturer’s instructions. The use of
thinners must not alter the required minimum dry thickness or adversely affect the VOC
content.

3.3 TEST AND DISINFECTION
A. The structure will be tested by filling the tank with water and any leaks or defects which

may appear will be repaired. Prior to acceptance, Contractor shall disinfect the tank in
accordance with AWWA C-652 Method 3.

MULTI-COLUMN ELEVATED STEEL WATER STORAGE TANK 331600 - 5



B.

After disinfecting the tank and returning the chlorine residual to normal, two
bacteriological tests shall be taken 24 hours apart. Both tests must come back non-
detectable.

34 SAFETY

A.

The Contractor shall strictly comply with all applicable statutes, regulations, orders,
rules, requirements and standards of all governmental authorities having jurisdiction with
respect to the project, including without limitation, federal, state, and local OSHA and
health regulations as well as the latest professional practices.

The Contractor shall, at its own expense, protect its employees and other persons from
risk of injury, bodily harm, or death arising out of or in any way connected with work
performed.

Prior to commencing work, all personnel on the jobsite will have a minimum ten (10)
hours of OSHA safety training or equivalent training within the previous year.

3.5 GUARANTEE

A.

The Contractor shall guarantee the structure against any defects in material or
workmanship for a period of one (1) year from the date of substantial completion. If any
defect is discovered and reported to the Contractor during the guarantee period, the
Contractor shall make the necessary repairs without charge to the Owner.

END OF SECTION 331600
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Civil Design, Inc.

120 Commerce Drive, Suite 100
Holts Summit, Missouri 65043

Attn: Mr. Matt Weber, P.E.

GEOTECHNICAL EXPLORATION
MT JOB NO. 15915
ELEVATED WATER TANK AND PUMP HOUSE
LAKE WAPPAPELLO, MISSOURI

Gentlemen:
Submitted herein is the report of our geotechnical exploration conducted for the
referenced project. This work was authorized by the signed acceptance of our

April 25, 2024 proposal.

INTRODUCTION

A geotechnical exploration has been performed for a new water tank and pump
house in Lake Wappapello, Missouri. The study consisted of borings, laboratory
testing, and engineering analyses.

Purpose and Scope. The purpose of the study was to explore the subsurface
conditions at the site, and develop recommendations for the earth-related aspects
of the design and construction of the proposed project. The scope of the study
included:

e conducting a field exploration program;

e conducting laboratory testing;

e performing engineering analyses to develop recommendations
regarding feasible foundation types and related design parameters,
seismic design considerations, suitability of on-site soil for use in
engineered fills, and earth-related construction procedures; and

e the preparation of this summary report.

Project Characteristics. The construction of an elevated water tower and pump
house is planned for a site in Lake Wappapello, Missouri as shown in Figure 1.
The site layout is provided in Figure 2.
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We understand the project consists of the construction of a 5,000-gallon elevated
water tank and pump house at Lake Wappapello. The proposed water tank will
be situated immediately east of the existing water tank to be replaced. The tank
will be elevated 21 feet and supported on four legs. The pump house will be a
single-story, masonry structure.

Detailed loading information is not currently available; for purposes of this report,
maximum column loads for the water tower have been assumed to be 20 kips and
maximum wall loads for the pump house have been assumed to be 2 kips per
linear foot. The site for the water tower is a relatively level graveled lot.

FIELD EXPLORATION

Two borings (designated B-1 and B-2) were drilled at the locations shown in
Figure 2. The borings were located in the field by measuring from existing site
teatures and should therefore be considered approximate. Surface elevations were
interpolated from the provided Partial Topographic Survey provided by CDI. The
borings were advanced to depths of 15 and 18.5 feet below the existing ground
surface, with an all-terrain (ATV) mounted rotary drill rig using
four-inch-diameter continuous—flight augers (CFA). Boring 1 was offset twice after
encountering auger refusal at 2 and 2.5 feet below the existing ground surface.

Standard penetration tests were generally obtained at 2.5- to 5.0—foot intervals in
the overburden soils. Representative samples of the soils encountered were sealed
in glass jars for further observation and laboratory testing.

The samples were sealed, secured, and transported to our laboratory for
observation and testing. The sampling intervals, soil descriptions, standard
penetration data, ground water observations, and other pertinent field
information are summarized on the boring logs in the appendix.

LABORATORY TESTING

The samples were observed and visually classified, and the boring logs were
edited as necessary. Moisture content determinations were made for all samples.
The results of the laboratory tests are presented on the boring logs.

SUBSURFACE CONDITIONS

The subsurface conditions were explored by drilling two borings at the locations
shown in Figure 2. An idealized soil profile for this site generally consists of
crushed rock (where present) overlying fill, underlain by natural, undisturbed,
cohesive soil grading to weathered rock.
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A generalized soil profile was developed from the borings and is presented in
Figure 3. A legend to aid in the interpretation of the profiles is provided in
Figure 4.

Surficial Zone. A 4-inch-thick layer of crushed rock was encountered in Boring 2.

Existing Fill. Fill encountered in the borings extended to depths of 3 to 4.5 feet. The
fill consists of crushed rock with various amounts of low-plastic silty clay.
Standard penetration resistances (N-values) obtained within the fill range between
7 and 50+ blows per foot (bpf). The moisture contents of the fill range between 7
and 11 percent. The N-value and moisture content data, in our opinion, indicate
that the existing fill has received compactive effort.

Natural Overburden. The natural overburden profile generally consists of residual
high-plastic clay containing varying amounts of rock which formed as a result of
weathering of the underlying parent bedrock. Standard penetration resistances
(N—values) indicated the overburden to generally be hard in consistency but are
considered to be artificially high due to the abundance of weathered rock within
the overburden.

Bedrock. The top of intact bedrock, identified by the refusal of the drilling auger,
was encountered in Boring 1 at a depth of 18.5 feet below the existing ground
surface. Refusal was also encountered at 2 and 2.5 feet below the ground surface
east of the existing water tower. Pinnacles, domes, and irregularities will result in
variations in the bedrock surface. Bedrock in this area is generally classified as
chert and dolomite.

Ground Water. Short-term ground water level readings made during the field
exploration indicated that the borings were dry during drilling and upon
completion. Ground water levels will fluctuate with variations in seasonal
precipitation.

REGIONAL GEOLOGY

The subject site is located in the Ozark Plateau Physiographic Province, which is
characterized by rugged topography formed in thin residual soils atop
sedimentary bedrock. Karst activity is common, forming underground caverns
that often lead to depressions and sinkholes. The predominant bedrock formation
is the Roubidoux Formation of the Ordovician System, and consists of chert,
dolomite, and sandstone. The Gasconade Dolomite Member is also predominant
in the area and is described as light brownish-gray, cherty dolomite.
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DESIGN RECOMMENDATIONS

Our findings indicate that the proposed water tower and pump house can be
supported on spread footings or a mat foundation bearing on compacted fill. The
existing fill appears to have received compactive effort. The high plastic clay
encountered during drilling is deemed to be at a sufficient depth that it is not a
factor in the construction and design. These and other design-related
considerations are discussed in detail in the following sections.

Shallow Foundations. The proposed water tank and pump house can be supported
on shallow foundations designed using an allowable net bearing pressure not to
exceed 2,500 pounds per square foot (psf) for individual footings, provided they
bear on compacted low-plastic fill or firm natural soil.

Column and wall footings must have minimum dimensions of 2.5 and 2.0 feet,
respectively, for bearing capacity considerations. In using net pressure for design,
the weight of the foundation and the backfill over the footing need not be
considered. Hence, only the loads applied at or above the final grade need be used
in dimensioning the foundations.

We expect that total settlements will be relatively small with good construction
technique and should not exceed about 1 inch. Differential settlements across a
typical bay are estimated to be less than half the total settlement. Exterior footings
and foundations in unheated areas should be located at least 2.5 feet below final
exterior grade for frost protection.

Uplift loads can be resisted with the dead weight of the footing and the weight of
the soil above the footing. A unit weight of 130 pounds per cubic foot (pcf) can be
used for determining the soil above the footing and the volume of soil acting on
the footing.

Lateral loads can be resisted by available frictional resistance between the base of
the footing and the underlying soil. Resistance to sliding can be computed
assuming an ultimate coefficient of friction of 0.5. Ultimate passive resistance, if
required, can be computed assuming an equivalent fluid pressure of 300 pounds
per cubic foot. Passive resistance in the top 30 inches should be neglected due to
seasonal variations in moisture and frost penetration.

Seismic Design Considerations. Based on the soil profile at this site as disclosed by
the borings, available geological information, and the IBC code, it is our opinion
that this site is categorized as Site Class ‘C” (“Very Dense Soil and Soft Rock”).
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GENERAL CONSTRUCTION PROCEDURES AND RECOMMENDATIONS

A Geotechnical Engineer must be retained during the earth-related portions of
construction to verify compliance with the project documents and the
recommendations presented herein.

Demolition & Site Preparation. The existing water tower and pump house are to
be demolished and removed. It is recommended that the existing foundations and
adjacent backfill be removed entirely along with slabs, below-grade utilities, and
underground structures (if any). The existing layer of crushed rock should be
removed and can be reused as fill. Following demolition, the surface of the site
must be stripped of vegetation and organic materials. The strippings should be
disposed off-site in a legal manner or stockpiled on-site for later use in landscaped
areas.

Prior to the placement of grade-raise fill (if any), the existing fill surface, must be
observed for stability via a heavy proofroll. The proofroll can be performed using
a fully loaded tandem-axle dump truck or other equipment suitable to the
Geotechnical Engineer. Areas identified by the proofroll to be soft or unstable must
be undercut and the resulting excavation backfilled with suitably compacted fill
placed in lifts compacted to at least 95 percent of the material’s standard Proctor
(ASTM D 698) maximum dry density.

Subgrade Considerations. The soils at this site are silty in texture and, thus,
susceptible to disturbance in the presence of moisture and construction traffic.
Care should be exercised to maintain the integrity of the subgrade when preparing
the site for the placement of fill, making excavations, and other earth-related
construction activities.

If pumping and/or rutting occur, activity should be halted until the affected area
can be stabilized. This can normally be accomplished with aeration and
recompaction, incorporation of admixtures (e.g., hydrated lime for cohesive soils
with a plasticity index [PI] greater than 12), the use of ground stabilization fabric,
or a working mat of clean coarse crushed stone. The need for these measures will
depend on soil, moisture, and weather conditions at the time of earthwork and can
best be evaluated at that time.

Siltation Control. Appropriate erosion control measures must be used during
construction. These siltation control devices will likely require periodic
maintenance during construction in the form of removing accumulated sediments
and re—establishing siltation devices as needed.
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Fill Materials. The soil at this site is suitable for reuse in an engineered fill with the
exception of high-plastic clay placed in the bearing level of foundations. Imported
borrow material should be free of organics and deleterious matter with a liquid
limit not to exceed 45 and a plasticity index (PI) less than 20. Cohesive fill material
should be used where it is desirable to earth—form foundations.

Depending on moisture conditions at the time of construction, it may be necessary
to add water or aerate the fill material to achieve the required compaction. In cold
or wet weather conditions, it is often necessary to increase expenditures to
facilitate the construction schedule. The use of aeration, admixtures, and granular
fill may be required to perform earthwork under adverse conditions.

Compaction. On-site and imported fill and backfill must be placed in loose lifts
and mechanically compacted. Field density tests must be performed as needed by
a qualified soils technician to verify compliance with the density requirement. We
recommend the following compaction criteria:

Percent of Standard Proctor

Area (ASTM D 698)
General site fill 95
Building pad fill 95
Utility trench backfill

Beneath building and pavements 95

Beneath landscaped areas 90
Landscape area fills 90
Slopes (H > 4’) 95

The maximum loose lift thickness conducive to achieving the required compaction
is a function of the material type and the compactor, among other factors. We
recommend the following for consideration:

Loose Lift
Material Compactor Area Thickness, in.
Cohesive Sheepsfoot Open 6-8
Jumping jack Confined 5-6
Vibratory plate (backhoe) Confined 8
Tracking Open 4
Granular Vibratory roller (large) Open 8-10
Vibratory roller (small) Confined 6
Vibratory plate/sled Confined 4-5
Vibratory plate (backhoe) Confined 12-18

The moisture content of the upper 2 feet of floor slab area fill should be in the range
of Wopt + 2 points to minimize pumping and establish a firm subgrade.
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Foundation Excavations. Each foundation excavation must be observed to
determine that the desired bearing stratum is exposed. The base of the excavations
must be clean, dry, and free of soft soil, debris, and uncompacted fill. At this time,
it may be necessary to probe the base of the foundation excavations (natural soil
areas only) with a hand—-auger or static cone penetrometer. Testing of fill should
be performed in the base of the excavation by appropriate methods to verify that
the fill has been sufficiently compacted.

Satisfactory foundation excavations should be protected against detrimental
changes in condition such as from freezing, disturbance, etc. If possible, the
concrete for foundations should be placed the same day their excavation is made.
If this is not practical, the foundation excavations must be adequately protected.

Construction Dewatering. Construction dewatering is not anticipated. If ground
water seepage is experienced in shallow excavations, it is expected that it can be
handled by pumping from sumps or using perimeter trenches to collect and
discharge the water away from the work area.

LIMITATIONS OF REPORT

The analyses, conclusions, and recommendations contained in this report are
based on the site conditions described herein and further assume that the
exploratory borings are representative of the subsurface conditions throughout the
site (i.e., the subsurface conditions everywhere are not significantly different from
those disclosed by the borings).

If, during construction, subsurface conditions different from those encountered in
the exploratory borings are observed or appear to be present beneath excavations,
we should be advised at once so that we can review these conditions and
reconsider our recommendations where necessary.

If there is a substantial lapse of time from the submittal of this report and the start
of work at the site, or if conditions have changed due to natural causes or
construction operations at or adjacent to the site, we recommend that this report
be reviewed to determine the applicability of the conclusions and
recommendations considering the changed conditions and time lapse.

The scope of the exploration reported herein did not include any environmental
assessment or exploration for the presence or absence of hazardous or toxic
materials in the soil, ground water, or air on, around, or beneath this site. Any
notations or statements in this report, including notes on the boring logs,
regarding odors or unusual conditions observed are strictly presented for
informational purposes only and are not intended as a definitive assessment of
potential contaminants present.
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We recommend that we be retained to review those portions of the plans and
specifications which pertain to foundations and earthwork to determine if they are
consistent with our recommendations. In addition, we are available to observe
construction, particularly construction of foundations, site grading, and
earthwork. We would also be available to make such other field observations as
may be necessary.

This report was prepared for the exclusive use of the owner, architect, and
engineer for evaluating the design of the structure as it relates to the geotechnical
aspects discussed herein. It should be made available to prospective contractors
for information on factual data only and not as a warranty of subsurface conditions
included in this report. Unanticipated soil conditions are commonly encountered
and cannot be fully determined by taking soil samples from the borings. Such
unexpected conditions require that additional expense should be made to attain a
properly constructed project. Therefore, some contingency fund is recommended
to accommodate such extra costs.

The following are made part of and complete this report:

Figure 1: USGS Topographic Map

Figure 2: Boring Plan

Figure 3: Generalized Soil Profile/Section A-A
Figure 4: Soil Profile Legend

Field Classification System

Logs of Borings 1 through 2



Civil Design, Inc. MT Job No. 15915
May 22, 2024 Page 9

We appreciate the opportunity to be of service to you on this project. If we can be
of further assistance, such as providing our quality control services during
construction, please call.

Very truly yours,
MIDWEST TESTING
\)
(o) SHGlo
S o 2%

2. DANIEELW. “¢2
Britney L. Lackey £ @+ GREENWOOD é 3
Staff Engineer E%: SEREER 53

2, EN26451 IS
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’l‘ “‘ R (0] FES 9\0‘:\\\‘
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Daniel W. Greenwood, P.E., R.G.
Principal
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E—copy: Civil Design, Inc./Matt Weber, P.E.
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The civil information depicted hereon was supplied by CDI in their drawing titled "Partial Topographic Survey” and
dated 04/15/2024. This information was used for the sole purpose of showing boring and/or test pit locations,
and other geotechnical—related items as may be discussed in the text of this report. Midwest Testing and the
engineer signing and sealing this report assume no responsibility or liability for the accuracy of this information,
including, but not limited to, existing and proposed topography, infrastructure, and improvements. Our use of this
information does not constitute our endorsement or approval of this plan.

LEGEND
& Boring location

SCALE: 1°=50’

BORING PLAN
Elevated Water Tank and Pump House
Lake Wappapello, Missouri

Figure 2
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SECTION A-A

1) See Figure 2 for location of section.
2) See Figure 4 for legend.

Elevated Water Tank and Pump House
Lake Wappapello, Missouri

Figure 3
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Generalized soi

stra’ugrqphy/—\

Dry denS|ty, pcf

Shear strength, psf
Sandy Clay (CL)  Direct Shear \
2w
Friction angle by—__—"

direct “shear 9
Shear strength, tsf—\\

@ 0.3

Shear test method (see
Field Classification System)

/\ Boring number

B—66 W

28 (42,26)

Silty Clay (CL)
31

Liquid, plastic limit

27
> Moisture content, %
35

1/\ Highest observed
water level during
field exploration

Silty Sand (SM)

17
Standard penetration
resistance (N—value)

16

E
AR \
Auger refusal /

NOTE

Soil description

This is an example and does not represent an actual boring

drilled at the site.

NOT TO SCALE

SOIL PROFILE LEGEND
Elevated Water Tank and Pump House
Lake Wappapello, Missouri

Figure 4




FIELD CLASSIFICATION SYSTEM

BORING METHOD SHEAR STRENGTH DATA
HSA  Hollow-stem auger uc Unconfined compression
CFA  Continuous-flight auger TX-UU Unconsolidated-undrained triaxial
RB Rollerbit TX-CU Consolidated-undrained triaxial
MR Mud rotary \% Miniature vane
RC Rock coring FV Field vane
CA Casing advancer T Torvane
DC Driven casing PP Pocket penetrometer
HA Hand-auger SCP  Static cone penetrometer

SOIL PARTICLE SIZE

Cohesive Granular or Non-Cohesive

Sand Gravel
Clay | Silt | Fine | Medium | Coarse | Fine | Medium | Coarse | Cobbles | Boulders

0.002 mm 0.05 mm 0.02 mm 0.6 mm 0.25in. 0.5in. 1in. 3in. 8in.

STANDARD PENETRATION TEST (ASTM D 1586)
Driving a 3.0-inch O.D. split-spoon sampler 18 inches with a 140-pound hammer free-falling a
distance of 30 inches. The number of blows to drive the sampler these three successive 6-
inch increments is recorded; the sum of the last two increments being the N-value.

N-VALUE & SHEAR STRENGTH CORRELATIONS

Granular Soils Cohesive Soils

N-Value Relative Density N-Value Shear Strength, tsf  Consistency
0-2 <0.125 Very soft

0-4 Very loose 3-4 0.125-0.25 Soft

5-10 Loose 5-8 0.25-0.5 Medium stiff

11-30 Medium dense 9-15 0.5-1.0 Stiff

31-50 Dense 16-30 1.0-2.0 Very stiff

Over 50 Very dense Over 30 >2.0 Hard

SOIL CLASSIFICATIONS of samples are made by visual inspection and/or laboratory test results
in accordance with the Unified Soil Classification System, the symbol of which is indicated in
parentheses following the description.

RELATIVE PROPORTIONS are indicated by the following descriptive terms: trace (0-15%),
some (15-35%), and (35-50%).

STRATA CHANGES are indicated on the boring logs by horizontal lines. A solid line represents
an observed change while a dashed line indicates an estimated change.

GROUND WATER OBSERVATIONS are made at the times and under the conditions stated on
the boring logs. Fluctuations may occur due to changes in precipitation, temperature, site
topography, etc.

MIDWEST TESTING



Elevated Water Tank and Pump House

Lake Wappapello, Missouri LOG OF BORING 1
PROJECT NO. 15915 DATE: 05/16/2024 LOCATION: See Figure 2
w
COMPLETION DEPTH 18.5 FT- t SPT g E Shear Strength from Indicated
- <| W —0—HB—V—4&—¢—
= | BORING METHOD CFA e o 8 1 2 3 4 5
|-|-“ o é g ¢ 2y u y O  Dry Density, pcf
T | ROCK CORE DIAMETER N/A IN. = |2lecdl%| £ |8 o130
- nwlo,=sEl 5 |© S ° O A
o 2 |e ggl&l g S 5 Plastic Limit ——1+—— Liquid Limit
L g |7 Standard Penetration Resistance, Blows/Ft.
a | SURFACE ELEVATION 532 FT. P ':_:‘g’ Z| w |9 ® " Oa“ ar 23"‘* ra ";’t‘) esls j’:)"e °";;
Crushed rock with brown and trace red silty clay P .
(FILL) e - S0f3
Taﬁveeﬁerﬁro& R 50/5" tJ 5%95"
5
qll
T A~ AL T T T 6.0 503 [] 5%9\‘
Tan and red Clay (CH) and weathered rock
fragments
40 ] 50/5"
10 l 50/5" X

2
15 32

- increasing weathered rock below 15 feet

Weathered rock | "°
18.5
Auger refusal at 18.5 feet
20
25
30
35

WATER LEVEL OBSERVATIONS [ NOTES
DURING DRILLING Dry FT.| Boring offset twice due to shallow auger refusal
AT COMPLETION Dry FT.

AFTER HRS. FT. Shear Test Types - Static Cone: @ Pocket Penetrometer: B Unconf. Compr.: ¥ Miniature Vane: A Field Vane: &

MIDWEST TESTING




Elevated Water Tank and Pump House

Lake Wappapello, Missouri LOG OF BORING 2
PROJECT NO. 15915 DATE: 05/16/2024 LOCATION: See Figure 2
w
COMPLETION DEPTH 15 FT. E SPT g E Shear Strength from Indicated
- < 4 —0—B—V—A——¢—
- BORING METHOD CFA E 2 § 1 2 3 4 5
u-.‘ w8l c 2lal & w O  Dry Density, pcf
T | ROCK CORE DIAMETER N/A IN. = (52255 & |3 R N | L A
E 2 |e gﬂ iy @ = Plastic Limit ——F—— Liquid Limit
g SURFACE ELEVATION 532 FT. g 5 g ?E‘ 2 % g § X ?:)andard ;gnetrati%r:) Resista:‘r:)ce, Blov;let.
4 in. crushed rock
Brown with trace red Silty Clay and crushed rock 4 B
(FILL) 4 &)
3 0 o
1 3
o Tan weathered rock 43 o
Brownish-red Clay (CH) and weathered rock | °° [l -2 Y 8012
fragments
- brown, gray, and red below 8 feet » 0 6
10 i &
- red and tan below 13 feet 0]

I 28 n
30
15 15.0 23

Boring terminated at 15 feet

20

25

30

35

WATER LEVEL OBSERVATIONS | NOTES
DURING DRILLING Dry FT.
AT COMPLETION Dry FT.

AFTER HRS. FT. Shear Test Types - Static Cone: @ Pocket Penetrometer: B Unconf. Compr.: ¥ Miniature Vane: A Field Vane: &

MIDWEST TESTING
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