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Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section provides a comprehensive list of the drawings that comprise the bid documents for 
this project: 

PART 2 - PRODUCTS  (NOT APPLICABLE) 

PART 3 - EXECUTION 
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SECTION 001116 - INVITATION FOR BID 

1.0 OWNER: 
A.   The State of Missouri 

Office of Administration,  

Division of Facilities Management, Design and Construction 

Jefferson City, Missouri 

2.0 PROJECT TITLE AND NUMBER: 

A. Hendrich Pit Reclamation Project 

 Henry County, Missouri 

Project No.: Y2203-01 

3.0 BIDS WILL BE RECEIVED: 

A. Until: 1:30 PM, Tuesday, January 10, 2023  

B.   Only electronic bids on MissouriBUYS shall be accepted: https://missouribuys.mo.gov.   Bidder must be registered to bid. 

4.0 DESCRIPTION: 

 A. Scope:       The project includes coal mine reclamation activities including; excavating mine spoil piles; backfilling mine pits; reinforcing 

earthen dams; replacing corrugated metal pipe culverts; grade, lime, seed, fertilize and mulch all work areas and other related 

work. 

B.  MBE/WBE/SDVE Goals: MBE 10%, WBE 10%, and SDVE 3%.  NOTE:  Only MBE/WBE firms certified by the State of Missouri 

Office of Equal Opportunity as of the date of bid opening, or SDVE(s) meeting the requirements of Section 34.074, RSMo and 1 

CSR 30-5.010, can be used to satisfy the MBE/WBE/SDVE participation goals for this project. 

C.  **NOTE: Bidders are provided new Good Faith Effort (GFE) forms on MissouriBUYS. 

D. In addition to the State of Missouri MBE/WBE/SDVE participation goals set forth herein and in the bid documents for this project, the 

contractor on a federally funded/assisted construction project is subject to the federal Executive Order 11246. The Bidder’s attention is 

drawn to the Notice of Requirement for Affirmative Action To Ensure Equal Opportunity (Executive Order 11246, 41 C.F.R. 60-4.2) in 

Section 00733, SUPPLEMENTARY GENERAL CONDITIONS FOR FEDERALLY FUNDED/ASSISTED CONSTRUCTION 

PROJECTS, which is incorporated by reference. 

5.0 PRE-BID MEETING:  

A. Place/Time:  10 AM, Tuesday, December, 13, 2022, at SW 250 County Road, Clinton, MO  64735 (Lat/Long: 38.337035, -93.893015)   

 Directions from Clinton, MO:  Take HWY 18 west 6.7 miles, and then turn left onto SW Hwy T. Go 1.5 miles south and turn right onto the   

gravel road SW 250 Rd, then continue 0.3 miles until you reach the site. 

B.  Access to State of Missouri property requires presentation of a photo ID by all persons 

6.0 HOW TO GET PLANS & SPECIFICATIONS: 

A. View Only Electronic bid sets are available at no cost or paper bid sets for a deposit of $100.00 from American Document Solutions 

(ADS). MAKE CHECKS PAYABLE TO: American Document Solutions.  Mail to: American Document Solutions, 1400 Forum Blvd., 

Suite 7A, Columbia, Missouri 65203.  Phone 573-446-7768, Fax 573-355-5433, https://www.adsplanroom.net.  NOTE:  Prime contractors 

will be allowed a maximum of two bid sets at the deposit rate shown above.  Other requesters will be allowed only one bid set at this rate.  

Additional bid sets or parts thereof may be obtained by any bidder at the cost of printing and shipping by request to American Document 

Solutions at the address shown above.  Bidder must secure at least one bid set to become a planholder. 

B. Refunds: Return plans and specifications in unmarked condition within 15 working days of bid opening to American Document 

Solutions, 1400 Forum Blvd., Suite 7A, Columbia, Missouri 65203. Phone 573-446-7768, Fax 573-355-5433.  Deposits for plans not 

returned within 15 working days shall be forfeited. 

C.   Information for upcoming bids, including downloadable plans, specifications, Invitation for Bid, bid tabulation, award, addenda, and  

 access to the ADS planholders list, is available on the Division of Facilities Management, Design and Construction’s web site:  

https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans. 

7.0 POINT OF CONTACT: 

A.  Designer:  DNR Land Reclamatioin Program, Brent Willeford, 573-751-0996, email: Brent.Willeford@dnr.mo.gov  

B.  Project Manager:  Scott Zeller, 573-751-2668, email: Scott.Zeller@oa.mo.gov  

8.0 GENERAL INFORMATION: 

A. The State reserves the right to reject any and all bids and to waive all informalities in bids.  No bid may be withdrawn for a period of 20 

working days subsequent to the specified bid opening time. The contractor shall pay not less than the prevailing hourly rate of wages for 

work of a similar character in the locality in which the work is performed, as determined by the Missouri Department of Labor and 

Industrial Relations and as set out in the detailed plans and specifications. 

B.  Bid results will be available at https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans after it is verified that at least one 

bid is awardable and affordable. 

https://missouribuys.mo.gov/
https://www.adsplanroom.net/
https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
mailto:Brent.Willeford@dnr.mo.gov
mailto:Scott.Zeller@oa.mo.gov
https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
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C. This is a federally funded/assisted construction project that requires compliance by the awarded contractor with applicable federal laws and 

regulations. The Bidder should review Section 007333, SUPPLEMENTARY GENERAL CONDITIONS FOR FEDERALLY 

FUNDED/ASSISTED CONSTRUCTION PROJECTS, which is made part of this solicitation and will be made part of the resulting 

contract by reference. 

  

Very Important MissouriBUYS Instructions to Help Submit a Bid Correctly 
 
A. The bidder shall submit his or her bid and all supporting documentation on MissouriBUYS eProcurement 

System.  No hard copy bids shall be accepted.  Go to https://missouribuys.mo.gov and register.  The bidder 
must register and complete a profile fully with all required documents submitted prior to submitting a bid.    

 
B. Once registered, log in. 
 1.    Under “Solicitation” select “View Current Solicitations.”   
 2.    Under “Filter by Agency” select “OA-FMDC-Contracts Chapter 8”, then click “Filter Solicitation” button. 
 3.    Select “Active Solicitations” tab. 
 4.    To see the Solicitation Summary, click on the Project Number and the summary will open. Click each  

heading to open detailed information.   
 
C. Here are simplified instructions for uploading the bid to MissouriBUYS: 
 1.    Find the solicitation by completing Steps 1 through 4 above. 
 2.    Select the three dots under “Actions.”  Select “Add New Response.” 
 3.    When the Quote box opens, give the response a title and select “OK.”   
    4.    The detailed solicitation will open.  Select “Check All” for the Original Solicitation Documents,   

open each document, and select “Accept.”  If this step is not completed, a bid cannot be    
uploaded.  Scroll to the bottom of the page and select “Add Attachments.”  If you do not see this 
command, not all documents have been opened and accepted.  

 5.    The Supplier Attachments box will open.  Select “Add Attachment” again. 
 6.    The Upload Documents box will open. Read the instructions for uploading.  Disregard the  
                   “Confidential” check box. 

7.    Browse and attach up to 5 files at a time.  Scroll to bottom of box and select “Upload.”  The   
Supplier Attachments box will open.  Repeat Steps 5 through 7 if more than 5 files are to be uploaded. 

8.    When the Supplier Attachments box opens again and uploading is complete, select “Done.”   
A message should appear that the upload is successful.  If it does not, go to the Bidder Response tab 
and select “Submit.” 

 9.    The detailed solicitation will open.  At the bottom select “Close.” 
 
D. Any time a bidder wants to modify the bid, he or she will have to submit a new one. FMDC will open the last 

response the bidder submits.  The bidder may revise and submit the bid up to the close of the solicitation (bid 
date and time).  Be sure to allow for uploading time so that the bid is successfully uploaded prior to the 1:30 
PM deadline; we can only accept the bid if it is uploaded before the deadline. 

  
E.  If you want to verify that you are uploading documents correctly, please contact Paul Girouard: 573-751-4797, 

paul.girouard@oa.mo.gov ; April Howser: 573-751-0053, April.Howser@oa.mo.gov ; or Mandy Roberson: 
573-522-0074, Mandy.Roberson@oa.mo.gov. 

 
F. If you are experiencing login issues, please contact Web Procure Support (Proactis) at 866-889-8533 anytime 

from 7:00 AM to 7:00 PM Central Time, Monday through Friday.  If you try using a userid or password several 
times that is incorrect, the system will lock you out.  Web Procure Support is the only option to unlock you!  If 
you forget your userid or password, Web Procure Support will provide a temporary userid or password.  Also, 
if it has been a while since your last successful login and you receive an “inactive” message, contact Web 
Procure (Proactis).  If you are having a registration issue, you may contact Cathy Holliday at 573-751-3491 or 
by email: cathy.holliday@oa.mo.gov. 

 

https://missouribuys.mo.gov/
mailto:paul.girouard@oa.mo.gov
mailto:April.Howser@oa.mo.gov
mailto:Mandy.Roberson@oa.mo.gov
mailto:cathy.holliday@oa.mo.gov
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IMPORTANT REMINDER REGARDING 
REQUIREMENT FOR OEO CERTIFICATION 

A. SECTION 002113 – INSTRUCTIONS TO 
BIDDERS: Article 15.0, Section D1:

As of July 1, 2020, all MBE, WBE, and MBE/WBE 
contractors, subcontractors, and suppliers must be 
certified by the State of Missouri, Office of Equal 
Opportunity.  No certifications from other Missouri 
certifying agencies will be accepted.  
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SECTION 002113 – INSTRUCTIONS TO BIDDERS  

1.0 - SPECIAL NOTICE TO BIDDERS  

A. If awarded a contract, the Bidder’s employees, and the employees of all subcontractors, who perform 
the work on the project must adhere to requirements in Section 013513 – Site Security and Health 
Requirements as applicable per Agency.  

B. The Bidder’s prices shall include all city, state, and federal sales, excise, and similar taxes that may 
lawfully be assessed in connection with the performance of work, and the purchased of materials to be 
incorporated in the work.  THIS PROJECT IS NOT TAX EXEMPT. 

2.0 - BID DOCUMENTS  

A. The number of sets obtainable by any one (1) party may be limited in accordance with available 
supply. 

B. For the convenience of contractors, sub-contractors and suppliers, copies of construction documents 
are on file at the office of the Director, Division of Facilities Management, Design and Construction 
and on the Division’s web site - https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-
plans. 

3.0 - BIDDERS' OBLIGATIONS  

A. Bidders must carefully examine the entire site of the work and shall make all reasonable and necessary 
investigations to inform themselves thoroughly as to the facilities available as well as to all the 
difficulties involved in the completion of all work in accordance with the specifications and the plans.  
Bidders are also required to examine all maps, plans and data mentioned in the specifications.  No plea 
of ignorance concerning observable existing conditions or difficulties that may be encountered in the 
execution of the work under this contract will be accepted as an excuse for any failure or omission on 
the part of the contractor to fulfill in every detail all of the requirements of the contract, nor accepted as 
a basis for any claims for extra compensation. 

B. Under no circumstances will contractors give their plans and specifications to another contractor.  Any 
bid received from a contractor whose name does not appear on the list of plan holders may be subject 
to rejection. 

4.0 - INTERPRETATIONS  

A. No bidder shall be entitled to rely on oral interpretations as to the meaning of the plans and specifications 
or the acceptability of alternate products, materials, form or type of construction.  Every request for 
interpretation shall be made in writing and submitted with all supporting documents not less than five 
(5) working days before opening of bids.  Every interpretation made to a bidder will be in the form of 
an addendum and will be sent as promptly as is practicable to all persons to whom plans and 
specifications have been issued.  All such addenda shall become part of the contract documents. 

B. Approval for an “acceptable substitution” issued in the form of an addendum as per Paragraph 4A above, 
and as per Article 3.1 of the General Conditions; ACCEPTABLE SUBSTITUTIONS shall constitute 
approval for use in the project of the product. 

C. An “acceptable substitution” requested after the award of bid shall be approved if proven to the 
satisfaction of the Owner and the Designer as per Article 3.1, that the product is acceptable in design, 
strength, durability, usefulness, and convenience for the purpose intended.  Approval of the substitution 
after award is at the sole discretion of the Owner. 

D. A request for “Acceptable Substitutions” shall be made on the Section 006325 Substitution Request 
Form. The request shall be sent directly to the project Designer.  A copy of said request should also be 
mailed to the Owner, Division of Facilities Management, Design and Construction, Post Office Box 
809, Jefferson City, Missouri 65102. 
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5.0 - BIDS AND BIDDING PROCEDURE  

A. Bidders shall submit all submission forms and accompanying documents listed in SECTION 004113 – 
BID FORM, Article 5.0, ATTACHMENTS TO BID by the stated time or their bid will be rejected for 
being non-responsive. 

Depending on the specific project requirements, the following is a GENERIC list of all possible bid 
forms that may be due with bid submittals and times when they may be due.  Please check for specific 
project requirements on the proposal form (Section 004113).  Not all of the following bid forms may 
be required to be submitted.  

Bid Submittal – due before stated date and time of bid opening (see IFB):  
004113  Bid Form (all pages are always required)  
004322  Unit Prices Form  
004336  Proposed Subcontractors Form  
004337  MBE/WBE/SDVE Compliance Evaluation Form  
004338  MBE/WBE/SDVE Eligibility Determination for Joint Ventures 
004339  MBE/WBE/SDVE GFE Determination  
004340  SDVE Business Form  
004541  
004545 

Affidavit of Work Authorization  
Anti-Discrimination Against Israel Act Certification form 

  

B. All bids shall be submitted without additional terms and conditions, modification or reservation on the 
bid forms with each space properly filled.  Bids not on these forms will be rejected. 

C. All bids shall be accompanied by a bid bond executed by the bidder and a duly authorized surety 
company, certified check, cashier's check or bank draft made payable to the Division of Facilities 
Management, Design and Construction, State of Missouri, in the amount indicated on the bid form, 
Section 004113. Failure of the contractor to submit the full amount required shall be sufficient cause to 
reject his bid.  The bidder agrees that the proceeds of the check, draft or bond shall become the property 
of the State of Missouri, if for any reason the bidder withdraws his bid after closing, or if on notification 
of award refuses or is unable to execute tendered contract, provide an acceptable performance and 
payment bond, provide evidence of required insurance coverage and/or provide required copies of 
affirmative action plans within ten (10) working days after such tender. 

D. The check or draft submitted by the successful bidder will be returned after the receipt of an acceptable 
performance and payment bond and execution of the formal contract.  Checks or drafts of all other 
bidders will be returned within a reasonable time after it is determined that the bid represented by same 
will receive no further consideration by the State of Missouri.  Bid bonds will only be returned upon 
request. 

6.0 - SIGNING OF BIDS  

A. A bid from an individual shall be signed as noted on the Bid Form. 

B. A bid from a partnership or joint venture shall require only one signature of a partner, an officer of the 
joint venture authorized to bind the venture or an attorney-in-fact.  If the bid is signed by an officer of 
a joint venture or an attorney-in-fact, a document evidencing the individual's authority to execute 
contracts should be included with the bid form. 

C. A bid from a limited liability company (LLC) shall be signed by a manager or a managing member of 
the LLC. 

D. A bid from a corporation shall have the correct corporate name thereon and the signature of an 
authorized officer of the corporation manually written.  Title of office held by the person signing for 
the corporation shall appear, along with typed name of said individual.  Corporate license number shall 
be provided and, if a corporation organized in a state other than Missouri, a Certificate of Authority to 
do business in the State of Missouri shall be attached.  In addition, for corporate proposals, the President 
or Vice-President should sign as the bidder.  If the signator is other than the corporate president or vice 
president, the bidder must provide satisfactory evidence that the signator has the legal authority to bind 
the corporation. 
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E. A bid should contain the full and correct legal name of the Bidder. If the Bidder is an entity registered 
with the Missouri Secretary of State, the Bidder’s name on the bid form should appear as shown in the 
Secretary of State’s records. 

F. The Bidder should include its corporate license number on the Bid Form and, if the corporation is 
organized in a state other than Missouri, a Certificate of Authority to do business in the State of Missouri 
shall be attached to the bid form. 

7.0 - RECEIVING BID SUBMITTALS  

A. It is the bidder’s sole responsibility to assure receipt by Owner of bid submittals by the date and time 
specified in the Invitation for Bid.  Bids received after the date and time specified shall not be 
considered by the Owner. 

B. Bids  must be submitted through the MissouriBUYS statewide eProcurement  system 
(https://www.missouribuys.mo.gov/) in accordance with the instructions for that system.  The Owner 
shall only accept bids submitted through MissouriBUYS.  Bids received by the Owner through any 
other means, including hard copies, shall not be considered and will be discarded by the Owner 
unopened. 

C. To respond to an Invitation for Bid, the Bidder must first register with MissouriBUYS by going through 
the MissouriBUYS Home Page (https://www.missouribuys.mo.gov/), clicking the “Register” button at 
the top of the page, and completing the Vendor Registration.  Once registered, the Bidder accesses its 
account by clicking the “Login” button at the top of the MissouriBUYS Home Page.  Enter your 
USERID and PASSWORD, which the Bidder will select. Under Solicitations, select “View Current 
Solicitations.”  A new screen will open.  Under “Filter by Agency” select “OA-FMDC-Contracts 
Chapter 8.”  Under “Filter by Opp. No.” type in the State Project Number.  Select “Submit.”  Above 
the dark blue bar, select “Other Active Opportunities.” To see the Solicitation Summary, single click 
the Opp. No. (Project Number) and the summary will open. Single quick click each blue bar to open 
detailed information.  The Bidder must read and accept the Original Solicitation Documents and 
complete all identified requirements. The Bidder should download and save all of the Original 
Solicitation Documents on its computer so that the Bidder can prepare its response to these documents.  
The Bidder should upload its completed response to the downloaded documents as an attachment to 
the electronic solicitation response. 

D. Step-by-step instructions for how a registered vendor responds to a solicitation electronically are 
provided in Section 001116 – Invitation For Bid. 

E. The Bidder shall submit its bid on the forms provided by the Owner on MissouriBUYS with each space 
fully and properly completed, including all amounts required for alternate bids, unit prices, cost 
accounting data, etc.  The Owner may reject bids that are not on the Owner’s forms or that do not 
contain all requested information. 

F. No Contractor shall stipulate in his bid any conditions not contained in the specifications or standard 

bid form contained in the contract documents.  To do so may subject the Contractor’s bid to rejection. 

G. The completed forms shall be without interlineations, alterations or erasures. 

8.0 - MODIFICATION AND WITHDRAWAL OF BIDS  

A. Bidder may withdraw his bid at any time prior to scheduled closing time for receipt of bids, but no 
bidder may withdraw his bid for a period of twenty (20) working days after the scheduled closing 
time for receipt of bids. 

B. The Bidder shall modify his or her original bid by submitting a revised bid on MissouriBUYS. 

9.0 - AWARD OF CONTRACT  

A. The Owner reserves the right to reject any and/or all bids and further to waive all informalities in 
bidding when deemed in the best interest of the State of Missouri. 

B. The Owner reserves the right to let other contracts in connection with the work, including but not by 
way of limitation, contracts for the furnishing and installation of furniture, equipment, machines, 
appliances and other apparatus. 
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C. In awarding the contract the Owner may take into consideration the bidder's skill, facilities, capacity, 
experience, responsibility, previous work record, financial standing and the necessity of prompt and 
efficient completion of work herein described.  Inability of any bidder to meet the requirements 
mentioned above may be cause for rejection of his bid.  However, no contract will be awarded to any 
individual, partnership or corporation, who has had a contract with the State of Missouri declared in 
default within the preceding twelve months.  

D. Award of alternates, if any, will be made in numerical order unless all bids received are such that the 
order of acceptance of alternates does not affect the determination of the low bidder. 

E. No bid shall be considered binding upon the Owner until the written contract has been properly 
executed, a satisfactory bond has been furnished, evidence of required insurance coverage, submittal 
of executed Section 004541, Affidavit of Work Authorization form, documentation evidencing 
enrollment and participation in a federal work authorization program has been received and an 
affirmative action plan submitted.  Failure to execute and return the contract and associated documents 
within the prescribed period of time shall be treated, at the option of the Owner, as a breach of bidder's 
obligation and the Owner shall be under no further obligation to bidder. 

F. If the successful bidder is doing business in the State of Missouri under a fictitious name, he shall 
furnish to Owner, attached to the Bid Form, a properly certified copy of the certificate of Registration 
of Fictitious Name from the State of Missouri, and such certificate shall remain on file with the Owner. 

G. Any successful bidder which is a corporation organized in a state other than Missouri shall furnish to 
the Owner, attached to the Bid Form, a properly certified copy of its current Certificate of Authority to 
do business in the State of Missouri, such certificate to remain on file with the Owner.  No contract will 
be awarded by the Owner unless such certificate is furnished by the bidder. 

H. Any successful bidder which is a corporation organized in the State of Missouri shall furnish at its own 
cost to the Owner, if requested, a Certificate of Good Standing issued by the Secretary of State, such 
certificate to remain on file with the Owner. 

I. Transient employers subject to Sections 285.230 and 285.234, RSMo, (out-of-state employers who 
temporarily transact any business in the State of Missouri) may be required to file a bond with the 
Missouri Department of Revenue.  No contract will be awarded by the Owner unless the successful 
bidder certifies that he has complied with all applicable provisions of Section 285.230-234. 

J. Sections 285.525 and 285.530, RSMo, require business entities to enroll and participate in a federal 
work authorization program in order to be eligible to receive award of any state contract in excess of 
$5,000. Bidders should submit with their bid an Affidavit of Work Authorization (Section 004541) 
along with appropriate documentation evidencing such enrollment and participation. Section-004541, 
Affidavit of Work Authorization is located on the MissouriBUYS solicitation for this project.  Bidders 
must also submit an E-Verify Memorandum before the Owner may award a contract to the Bidder.  
Information regarding a E-Verify is located at https://www.uscis.gov/e-verify/.  The contractor shall be 
responsible for ensuring that all subcontractors and suppliers associated with this contract enroll in E-
Verify. 

10.0 - CONTRACT SECURITY  

A. The successful bidder shall furnish a performance/payment bond as set forth in General Conditions 
Article 6.1 on a condition prior to the State executing the contract and issuing a notice to proceed. 
 

11.0 - LIST OF SUBCONTRACTORS  

A. If required by “Section 004113 – Bid Form,” each bidder must submit as part of their bid a list of 
subcontractors to be used in performing the work (Section 004336). The list must specify the name of the 
single designated subcontractor, for each category of work listed in “Section 004336 - Proposed 
Subcontractors Form.”  If work within a category will be performed by more than one subcontractor, the 
bidder must provide the name of each subcontractor and specify the exact portion of the work to be done 
by each.  Failure to list the Bidder’s firm, or a subcontractor for each category of work identified on the 
Bid Form or the listing of more than one subcontractor for any category without designating the portion 
of work to be performed by each shall be cause for rejection of the bid.  If the bidder intends to perform 
any of the designated subcontract work with the use of his own employees, the bidder shall make that fact 
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clear, by listing his own firm for the subject category.  If any category of work is left vacant, the bid 
shall be rejected. 

12.0 - WORKING DAYS  

A.  Contract duration time is stated in working days and will use the following definition in determining the 
actual calendar date for contract completion: 

1. Working days are defined as all calendar days except Saturdays, Sundays and the following State of 
Missouri observed holidays:  New Year’s Day, Martin Luther King, Jr. Day, Lincoln Day, 
Washington’s Birthday, Truman Day, Memorial Day, Juneteenth, Independence Day, Labor Day, 
Columbus Day, Veterans Day, Thanksgiving Day and Christmas Day. 

13.0 - AMERICAN AND MISSOURI - MADE PRODUCTS AND FIRMS  

A. By signing the bid form and submitting a bid on this project, the Bidder certifies that it will use 
American and Missouri products as set forth in Article 1.7 of the General Conditions. Bidders are 
advised to review those requirements carefully prior to bidding. 

B. A preference shall be given to Missouri firms, corporations or individuals, or firms, corporations or 
individuals that maintain Missouri offices or places of business, when the quality of performance 
promised is equal or better and the price quoted is the same or less. 

C. Pursuant to Section 34.076, RSMo, a contractor or Bidder domiciled outside the boundaries of the State 
of Missouri shall be required, in order to be successful, to submit a bid the same percent less than the 
lowest bid submitted by a responsible contractor or Bidder domiciled in Missouri as would be required 
for such a Missouri domiciled contractor or Bidder to succeed over the bidding contractor or Bidder 
domiciled outside Missouri on a like contract or bid being let in the person's domiciliary state and, 
further, the contractor or Bidder domiciled outside the boundaries of Missouri shall be required to 
submit an audited financial statement as would be required of a Missouri domiciled contractor or Bidder 
on a like contract or bid being let in the domiciliary state of that contractor or Bidder. 

14.0 – ANTI-DISCRIMINATION AGAINST ISRAEL ACT CERTIFICATION: 

A.  Pursuant to section 34.600, RSMo, if the Bidder meets the section 34.600, RSMo, definition of a 
“company” and the Bidder has ten or more employees, the Bidder must certify in writing that the Bidder 
is not currently engaged in a boycott of goods or services from the State of Israel as defined in section 
34.600, RSMo, and shall not engage in a boycott of goods or services from the State of Israel, if awarded 
a contract, for the duration of the contract. The Bidder is requested to complete and submit the 
applicable portion of Section 004545 - Anti-Discrimination Against Israel Act Certification with their 
Bid Form. The applicable portion of the exhibit must be submitted prior to execution of a contract by 
the Owner and issuance of Notice to Proceed. If the exhibit is not submitted, the Owner shall rescind 
its Intent to Award and move to the next lowest, responsive, responsible bidder. 

15.0 - MBE/WBE/SDVE INSTRUCTIONS  

A.  Definitions: 

1.  “MBE” means a Minority Business Enterprise. 

2.  “MINORITY” has the same meaning as set forth in 1 C.S.R. 10-17.010. 

3.  “MINORITY BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020,  
RSMo. 

4.  “WBE” means a Women’s Business Enterprise. 

5.  “WOMEN’S BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020,  
RSMo. 

6.  “SDVE” means a Service-Disabled Veterans Enterprise. 

7.  “SERVICE-DISABLED VETERAN” has the same meaning as set forth in section 34.074, RSMo. 
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8.  “SERVICE-DISABLED VETERAN ENTERPRISE” has the same meaning as “Service-Disabled 
Veteran Business” set forth in section 34.074, RSMo. 

B. MBE/WBE/SDVE General Requirements: 

1. For all bids greater than $100,000, the Bidder shall obtain MBE, WBE and SDVE participation in an 
amount equal to or greater than the percentage goals set forth in the Invitation for Bid and the Bid 
Form, unless the Bidder is granted a Good Faith Effort waiver by the Director of the Division, as set 
forth below. If the Bidder does not meet the MBE, WBE and SDVE goals, or make a good faith effort 
to do so, the Bidder shall be non-responsive, and its bid shall be rejected. 

2. The Bidder should submit with its bid all of the information requested in the MBE/WBE/SDVE 
Compliance Evaluation Form for every MBE, WBE, or SDVE subcontractor or material supplier the 
Bidder intends to use for the contract work. The Bidder is required to submit all appropriate 
MBE/WBE/SDVE documentation before the stated time and date set forth in the Invitation for Bid. If 
the Bidder fails to provide such information by the specified date and time, the Owner shall reject the 
bid.  

3. The Director reserves the right to request additional information from a Bidder to clarify the Bidder’s 
proposed MBE, WBE, and/or SDVE participation. The Bidder shall submit the clarifying information 
requested by the Owner within two (2) Working Days of receiving the request for clarification. 

4. Pursuant to section 34.074, RSMo, a Bidder that is a SDVE doing business as Missouri firm, 
corporation, or individual, or that maintains a Missouri office or place of business, shall receive a three-
point bonus preference in the contract award evaluation process. The bonus preference will be 
calculated and applied by reducing the bid amount of the eligible SDVE by three percent of the 
apparent low responsive bidder’s bid.  Based on this calculation, if the eligible SDVE’s evaluation is 
less than the apparent low responsive bidder’s bid, the eligible SDVE’s bid becomes the apparent low 
responsive bid. This reduction is for evaluation purposes only, and will have no impact on the actual 
amount(s) of the bid or the amount(s) of any contract awarded. In order to be eligible for the SDVE 
preference, the Bidder must complete and submit with its bid the Missouri Service Disabled Veteran 
Business Form, and any information required by the form.  The form is available on the MissouriBUYS 
solicitation for this project. 

C. Computation of MBE/WBE/SDVE Goal Participation: 

1. A Bidder who is a MBE, WBE, or SDVE may count 100% of the contract towards the MBE, WBE 
or SDVE goal, less any amounts awarded to another MBE, WBE or SDVE. (NOTE: A MBE firm 
that bids as general contractor must obtain WBE and SDVE participation; a WBE firm that bids as 
a general contractor must obtain MBE and SDVE participation; and a SDVE firm that bids as general 
contractor must obtain MBE and WBE participation.) In order for the remaining contract amount to 
be counted towards the MBE, WBE or SDVE goal, the Bidder must complete the MBE/WBE/SDVE 
Compliance Evaluation Form (Section 004337) identifying itself as an MBE, WBE or SDVE. 

2. The total dollar value of the work granted to a certified MBE, WBE or SDVE by the Bidder shall 
be counted towards the applicable goal. 

3. Expenditures for materials and supplies obtained from a certified MBE, WBE, or SDVE supplier or 
manufacturer may be counted towards the MBE, WBE and SDVE goals, if the MBE, WBE, or 
SDVE assumes the actual and contractual responsibility for the provision of the materials and 
supplies. 

4. The total dollar value of the work granted to a second or subsequent tier subcontractor or a supplier 
may be counted towards a Bidder’s MBE, WBE and SDVE goals, if the MBE, WBE, or SDVE 
properly assumes the actual and contractual responsibility for the work. 

5. The total dollar value of work granted to a certified joint venture equal to the percentage of the 
ownership and control of the MBE, WBE, or SDVE partner in the joint venture may be counted 
towards the MBE/WBE/SDVE goals. 

6. Only expenditures to a MBE, WBE, or SDVE that performs a commercially useful function in the 
work may be counted towards the MBE, WBE and SDVE goals. A MBE, WBE, or SDVE performs 
a commercially useful function when it is responsible for executing a distinct element of the work 



SECTION 002113 – INSTRUCTIONS TO BIDDERS Page 7 of 8  
1/22  

and carrying out its responsibilities by actually performing, managing and supervising the work or 
providing supplies or manufactured materials. 

D. Certification of MBE/WBE/SDVE Subcontractors: 

1. In order to be counted towards the goals, an MBE or WBE must be certified by the State of Missouri 
Office of Equal Opportunity and an SDVE must be certified by the State of Missouri, Office of 
Administration, Division of Purchasing and Material Management or by the Department of Veterans 
Affairs. 

2. The Bidder may determine the certification status of a proposed MBE or WBE subcontractor or 
supplier by referring to the Office of Equal Opportunity (OEO)’s online MBE/WBE directory 
(https://apps1.mo.gov/MWBCertifiedFirms/). The Bidder may determine the eligibility of a SDVE 
subcontractor or supplier by referring to the Division of Purchasing and Materials Management’s 
online SDVE directory (https://oa.mo.gov/sites/default/files/sdvelisting.pdf)  or the Department of 
Veterans Affairs’ directory (https://vetbiz.va.gov/basic-search/). 

3. Additional information, clarifications, etc., regarding the listings in the directories may be obtained 
by calling the Division at (573)751-3339 and asking to speak to the Contract Specialist of record as 
shown in the Supplementary Conditions (Section 007300).  

E. Waiver of MBE/WBE/SDVE Participation: 

1. If a Bidder has made a good faith effort to secure the required MBE, WBE and/or SDVE participation 
and has failed, the Bidder shall submit with its bid the information requested in MBE/WBE/SDVE 
Good Faith Effort (GFE) Determination form.  The GFE forms are located on the MissouriBUYS 
solicitation for this project.  The Director will determine if the Bidder made a good faith effort to 
meet the applicable goals. If the Director determines that the Bidder did not make a good faith effort, 
the bid shall be rejected as being nonresponsive to the bid requirements. Bidders who demonstrate 
that they have made a good faith effort to include MBE, WBE, and/or SDVE participation will be 
determined to be responsive to the applicable participation goals, regardless of the percent of actual 
participation obtained, if the bid is otherwise acceptable. 

2. In determining whether a Bidder has made a good faith effort to obtain MBE, WBE and/or SDVE 
participation, the Director may evaluate the factors set forth in 1 CSR 30-5.010(6)(C) and the 
following: 

a. The amount of actual participation obtained; 

b. How and when the Bidder contacted potential MBE, WBE, and SDVE subcontractors and 

suppliers; 

c. The documentation provided by the Bidder to support its contacts, including whether the 

Bidder provided the names, addresses, phone numbers, and dates of contact for 

MBE/WBE/SDVE firms contacted for specific categories of work; 

d. If project information, including plans and specifications, were provided to 

MBE/WBE/SDVE subcontractors; 

e. Whether the Bidder made any attempts to follow-up with MBE, WBE or SDVE firms prior 
to bid; 

f. Amount of bids received from any of the subcontractors and/or suppliers that the Bidder 
contacted; 

g. The Bidder’s stated reasons for rejecting any bids; 

3. If no bidder has obtained any participation in a particular category (MBE/WBE/SDVE) or made a 
good faith effort to do so, the Director may waive that goal rather than rebid. 
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F. Contractor MBE/WBE/SDVE Obligations 

1. If awarded a contract, the Bidder will be contractually required to subcontract with or obtain 
materials from the MBE, WBE, and SDVE firms listed in its bid, in amounts equal to or greater than 
the dollar amount bid, unless the amount is modified in writing by the Owner. 

2. If the Contractor fails to meet or maintain the participation requirements contained in the 
Contractor’s bid, the Contractor must satisfactorily explain to the Director why it cannot comply 
with the requirement and why failing meeting the requirement was beyond the Contractor's 
control. If the Director finds the Contractor's explanation unsatisfactory, the Director may take any 
appropriate action including, but not limited to:  
 

a. Declaring the Contractor ineligible to participate in any contracts with the Division for up to 
twelve (12) months (suspension); and/or 

b. Declaring the Contractor be non-responsive to the Invitation for Bid, or in breach of contract 
and rejecting the bid or terminating the contract. 

3. If the Contractor replaces an MBE, WBE, or SDVE during the course of this contract, the Contractor 
shall replace it with another MBE, WBE, or SDVE or make a good faith effort to do so. All MBE, 
WBE and SDVE substitutions must be approved by the Director. 

4. The Contractor shall provide the Owner with regular reports on its progress in meeting its 
MBE/WBE/SDVE obligations. At a minimum, the Contractor shall report the dollar-value of work 
completed by each MBE, WBE, or SDVE during the preceding month and the cumulative total of 
work completed by each MBE, WBE or SDVE to date with each monthly application for payment. 
The Contractor shall also make a final report, which shall include the total dollar-value of work 
completed by each MBE, WBE, and SDVE during the entire contract. 

 

 

 

 

 

 

 

 

 

 

 

 

 



STATE OF MISSOURI 
DIVISION OF FACILITIES MANAGEMENT, 

DESIGN AND CONSTRUCTION 
MBE/WBE/SDVE DIRECTORY 

 
 
 
 
 
 

The MBE/WBE Directory for goods and services is maintained by the Office of 
Equal Opportunity (OEO). The current Directory can be accessed at the 
following web address: 
https://apps1.mo.gov/MWBCertifiedFirms/ 

 

Please note that you may search by MBE, WBE, or both as well as by region, 
location of the business by city or state, as well as by commodity or service. 

 
 
 

The SERVICE DISABLED VETERAN ENTERPRISE (SDVE) Directory (s) 
may be accessed at the following web addresses: 

 

https://oa.mo.gov/sites/default/files/sdvelisting.pdf 
 

https://vetbiz.va.gov/basic-search/ 
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OMB # 1029-0119 
Expiration Date: 

10/31/2024 
ABANDONEDMINELANDS(AML)CONTRACTOR INFORMATIONFORM 

You must complete this form for your AML contracting officer to request an eligibility evaluation from the 
Office of Surface Mining Reclamation and Enforcement (OSMRE) to determine if you are eligible to receive an 
AML contract. This requirement can be found under OSMRE’s regulations at 30 CFR 874.16. NOTE: This 
form must be signed and dated within 30 days of submission to be considered for a current bid. 

Part A: General Information 

Business Name: 
Tax ID #: 
Address: 
City, State, & Zip: 
Phone Number: 
Email Address: 

Part B: Obtain an Organizational Family Tree (OFT) from the Applicant Violator System (AVS) 

If you plan to certify the existing AVS information or submit updates under Part C, you must include an OFT. 
Instructions for downloading an OFT from the AVS can be found at: https://www.osmre.gov/sites/default/
files/2022-02/OMB%201029-0119%20instructions.pdf. If you require assistance you may contact the AVS 
Office by phone at: 800-643-9748, or by email at: avshelp@osmre.gov. 

Part C: Certifying and updating information in the AVS 

Select one of the options, follow the instructions for the selected option, sign, and date below. 

I,         , have express authority to certify that: 
  (Print Name) 

1. Our business is listed in the AVS. The information is accurate, complete, and up to date. (If you select
this option, you must attach an Entity OFT from the AVS to this form). Do not complete Part D. 

2. Our business is in the AVS. The information needs to be updated. (If you select this option, you must
attach an Entity OFT from the AVS to this form). Complete Part D to provide the missing or
corrected information. 

3. Our business is not listed in the AVS. The information needs to be added. Complete Part D to provide
the information.

Date Signature Title 

mailto:avshelp@osmre.gov
https://www.osmre.gov/sites/default/files/2022-02/OMB%201029-0119%20instructions.pdf
https://www.osmre.gov/sites/default/files/2022-02/OMB%201029-0119%20instructions.pdf
mailto:avshelp@osmre.gov


 

 
    

  

 
 

            
      

    
       

               
                 

            

  
  

       
     

    
   
   

     

  
  

       
     

    
   
   

     

   

 
            

  
    

 

   
             

OMB # 1029-0119 
Expiration Date: 

10/31/2024 
Part D: OFT Information 

Contractor’s Business Name: 

If the current Entity OFT information for your business is incomplete in the AVS, or if there is no information 
in the AVS for your business, you must provide all of the following information as it applies to your business. 
Please include additional copies of this page if the space below is not sufficient to capture all information. 

• Every officer (President,VicePresident, Secretary,Treasurer,etc.);
• AllDirectors, Partners, and Members;
• All persons performinga function similar to a Director;
• Every person or business that owns 10% or more of the voting stock in your business;
• Any other person(s)who has the ability to determinethe manner in which the AML reclamation project is

being conducted.
• Please list an end date for any person who is no longer with your business.

Name: 
Address: 
City, State, Zip: 
Begin Date: 
End Date: 
% Ownership: 
Position/Title: 
Phone Number: 

Name: 
Address: 
City, State, Zip: 
Begin Date: 
End Date: 
% Ownership: 
Position/Title: 
Phone Number: 

Name: 
Address: 
City, State, Zip: 
Begin Date: 
End Date: 
% Ownership: 
Position/Title: 
Phone Number: 

Name: 
Address: 
City, State, Zip: 
Begin Date: 
End Date: 
% Ownership: 
Position/Title: 
Phone Number: 

PAPERWORK REDUCTION STATEMENT 

The Paperwork Reduction Act of 1995 (44 U.S.C 3501) requires us to inform you that: Federal Agencies may 
not conduct or sponsor, and a person is not required to respond to, a collection of information unless it displays 
a current valid OMB control number. This information is necessary for all successful bidders prior to the 
distribution of AML funds, and is required to obtain a benefit. 

Public reporting burden for this form is estimated to range from 15 minutes to one hour, with an average of 30 
minutes per response, including time for reviewing instructions, gather and maintaining data, and completing 
and reviewing the form. You may direct comments regarding the burden estimate or any other aspect of this 
form to the Information Collection Clearance Officer, Office of Surface Mining Reclamation and Enforcement, 
1849 C Street, NW, Room 4559, Washington, DC 20240. 



Hendrich Pit Reclamation Project 
Project No: Y2203-01  

 
  U.S. Department of the Interior 
 Certification Regarding Lobbying 
 

                                                                   
 
This certification is required by Section 1352, title 31, U.S. Code, entitled "Limitation on use of 
appropriated funds to influence certain Federal contracting and financial transactions." 
 
 (BEFORE COMPLETING CERTIFICATION, READ INSTRUCTIONS ON REVERSE) 
 
 ..............................Certification for Contracts, Grants, Loans, and Cooperative Agreements 
 

                                                                   
 
The undersigned certifies, to the best of his or her knowledge and belief, that: 
 
1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or employee of 
any agency, a Member of Congress, and officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal contract, the making of 
any Federal grant, the making of any Federal loan, the entering into of any cooperative 
agreement, and the extension, continuation, renewal, amendment, or modification of any 
Federal contract, grant, loan, or cooperative agreement. 

 
2. If any funds other than Federal appropriated funds have been paid or will be paid to any person 

for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned 
shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 

 
3. The undersigned shall require that the language of this certification by included in the award 

documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under 
grants, loans, and cooperative agreements) and that all subrecipients shall certify accordingly. 

 
This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into.  Submission of this certification is a prerequisite for making or 
entering into this transaction imposed by Section 1352, title 31, U.S. Code.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less than $10,000 and not more 
than $100,000 for each such failure. 
 
 
 
 
Signature:                                                                   Date: _____________________                



  Instruction for Certification 
 
 
1. This certification and disclosure form should be filed by each person as required, with each submission 

that initiates agency consideration of such person for:  (1) award of a Federal contract, grant, or 
cooperative agreement exceeding $100,000 or (2) an award of a Federal loan or a commitment providing 
for the United States to insure or guarantee a loan exceeding $150,000. 

 
2. This certification and a disclosure form should be filed by each person as required, upon receipt by such 

person of (1) a Federal contract, grant, or cooperative agreement exceeding $100,000; or (2) a Federal 
loan or a commitment providing for the United States to insure or guarantee a loan exceeding $150,000, 
unless such person previously filed a certification, and a disclosure form, if required, at the time agency 
consideration was initiated. 

 
3. Any person who requests or receives from a person referred to in paragraphs (1) and (2) above:  (1) a 

subcontract exceeding $100,000 at any tier under a Federal contract; (2) a subgrant, contract, or 
subcontract exceeding $100,000 at any tier under a Federal grant; (3) a contract or subcontract exceeding 
$100,000 at any tier under a Federal loan exceeding $150,000; or (4) a contract or subcontract exceeding 
$100,000 at any tier under a Federal cooperative agreement, shall file a certification, and a disclosure 
form, as required, to the next tier above. 

 
4. All disclosure forms, but not certifications, shall be forwarded from tier to tier until received by the 

person referred to in paragraphs (1) or (2) above.  That person shall forward all disclosure forms to the 
appropriate Bureau/Office within the Department of the Interior. 

 
5. Any certification or disclosure form filed under paragraph (4) above shall be treated as a material 

representation of fact upon which all receiving tiers shall rely.  All liability arising from an erroneous 
representation shall be borne solely by the tier filing that representation and shall not be shared by any 
tier to which the erroneous representation if forwarded.  Submitting an erroneous certification or 
disclosure constitutes a failure to file the required certification or disclosure, respectively.  If a person 
fails to file a required certification or disclosure, the United States may pursue all available remedies, 
including those authorized by Section 1352, Title 31, U.S. Code. 

 



    Hendrich Pit Reclamation Project 
    Project No: Y2203-01 

 
 

 U. S. Department of the Interior 
 
 Certification Regarding 
 Debarment, Suspension, Ineligibility and 
 Voluntary Exclusion 
 
 Lower Tier Covered Transactions 
                                                                                                         
 
This certification is required by the regulations implementing Executive Order 12549, Debarment 
and Suspension, 43 CFR Part 12, Section 12.510, Participants' responsibilities.  The regulations 
were published as Part VII of the May 26, 1988 Federal Register (pages 19160-19211).  Copies of 
the regulations are included in the proposal package.  For further assistance in obtaining a copy of 
the regulations, contact the U.S. Department of the Interior, Acquisition and Assistance Division, 
Office of Acquisition and Property management, 18th and C. Streets, N.W., Washington D.C. 
20240. 
 
(BEFORE COMPLETING CERTIFICATION, READ INSTRUCTIONS ON REVERSE) 
 

(1) The prospective lower tier participant certifies, by submission of this proposal, that 
neither it nor its principals is presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this transaction by any Federal department 
or agency. 
 

(2) Where the prospective lower tier participant is unable to certify to any of the statements 
in this certification, such prospective participant shall attach an explanation to this proposal. 
 
 
_________________________________________                                                                            
Name and Title of Authorized Representative 
 
 
_________________________________________  ____________________________ 
Signature         Date 
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Instructions for Certification 
 
1. By signing and submitting this proposal, the prospective lower tier participant is providing the certification 

set out below. 
2. The certification in this clause is a material representation of fact upon which reliance was placed when 

this transaction was entered into.  If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction originated may pursue available 
remedies, including suspension and/or department. 

3. The prospective lower tier participants shall provide immediate written notice to the person to which this 
proposal is submitted if at any time the prospective lower tier participant learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed circumstances. 

4. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction," 
"participant," "person," "primary covered transaction," principal," "proposal," and "voluntarily excluded," 
as used in this clause, have the meanings set out in the Definitions and Coverage sections of rules 
implementing Executive Order 12549.  You may contact the person to which this proposal is submitted for 
assistance in obtaining a copy of those regulations. 

5. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered 
transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, be entered into, it shall not knowingly enter into any lower tier 
covered transaction, unless authorized by the department or agency with which this transaction originated. 

6. The prospective lower tier participant further agrees by submitting this proposal that it will include this 
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-
Lower Tier Covered Transaction," without modification, in all lower tier covered transactions and in all 
solicitations for lower tier covered transactions. 

7. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower 
tier covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A participant may decide the 
method and frequency by which it determines the eligibility of its principals.  Each participant may, but is 
not required to, check the Non-procurement List (Tel. #). 

8. Nothing contained in the foregoing shall be construed to require establishment of a system of records in 
order to render in good faith the certification required by this clause.  The knowledge and information of a 
participant is not required to exceed that which is normally possessed by a prudent person in the ordinary 
course of business dealings. 

9. Except for transactions authorized under paragraph 5 of these instructions, if a participant in a covered 
transaction knowingly enters into a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other 
remedies available to the Federal Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or debarment.  
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SECTION 005213 – CONSTRUCTION CONTRACT 1 
08/2022 

State of Missouri 
Construction Contract 

 
 
 

 

THIS AGREEMENT is made (DATE) by and between: 

 

Contractor Name and Address 

hereinafter called the "Contractor,"  

and the State of Missouri, hereinafter called the "Owner", represented by the Office of Administration, Division 

of Facilities Management, Design and Construction, on behalf of the Department of Natural Resources, Land 

Reclamation. 

WITNESSETH, that the Contractor and the Owner, for the consideration stated herein agree as follows: 

ARTICLE 1.  STATEMENT OF WORK 

The Contractor shall furnish all labor and materials and perform all work required for furnishing and installing all 

labor, materials, equipment and transportation and everything necessarily inferred from the general nature and 

tendency of the plans and specifications for the proper execution of the work for: 

 

  Hendrich Pit Reclamation Project 

  Henry County, Missouri 

 

 Project Number: Y2203-01 

in strict accordance with the Contract Documents as enumerated in Article 7, all of which are made a part hereof. 

ARTICLE 2.  TIME OF COMPLETION 

The contract performance time is 160 working days from the transmittal date of this agreement.  The contract 

completion date is MONTH, DAY, YEAR.  This time includes ten (10) working days for the Contractor to 

receive, sign and return the contract form along with required bonding and insurance certificates.  Failure of the 

Contractor to provide correct bonding and insurance within the ten (10) working days shall not be grounds for a 

time extension.  Receipt of proper bonding and insurance is a condition precedent to the formation of the contract 

and if not timely received, may result in forfeiture of the Contractor's bid security.  Work may not commence until 

the Owner issues a written Notice to Proceed and must commence within seven (7) working days thereafter. 

ARTICLE 3.  LIQUIDATED DAMAGES 

Whenever time is mentioned in this contract, time shall be and is of the essence of this contract.  The Owner would 

suffer a loss should the Contractor fail to have the work embraced in this contract fully completed on or before the 

time above specified.  THEREFORE, the parties hereto realize in order to adjust satisfactorily the damages on 

account of such failure that it might be impossible to compute accurately or estimate the amount of such loss or 

damages which the Owner would sustain by reason of failure to complete fully said work within the time required 

by this contract.  The Contractor hereby covenants and agrees to pay the Owner, as and for liquidated damages, 

the sum of $1,000 per day for each and every day, Sunday and legal holidays excepted, during which the work 

remains incomplete and unfinished.  Any sum which may be due the Owner for such damages shall be deducted 

and retained by the Owner from any balance which may be due the Contractor when said work shall have been 

finished and accepted. But such provisions shall not release the Bond of the Contractor from liability according to 

its terms.  In case of failure to complete, the Owner will be under no obligation to show or prove any actual or 

specific loss or damage. 

 

Project Name: 
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ARTICLE 4.  CONTRACT SUM 

The Owner shall pay the Contractor for the prompt, faithful and efficient performance of the conditions and 

undertakings of this contract, subject to additions, and deductions as provided herein, in current funds the sum of: 

 Base Bid:   $ 

TOTAL CONTRACT AMOUNT:  ($CONTRACT AMOUNT) 

 

UNIT PRICES: The Owner accepts the following Unit Prices: 

For changing specified quantities of work from those indicated by the contract drawings and specifications, upon 

written instructions of Owner, the following unit prices shall prevail.  The unit prices include all labor, overhead 

and profit, materials, equipment, appliances, bailing, shoring, shoring removal, etc., to cover the finished work of 

the several kinds of work called for.  Only a single unit price shall be given and it shall apply for either MORE or 

LESS work than that shown on the drawings and called for in the specifications or included in the Base Bid.  In the 

event of more or less units than so indicated or included, change orders may be issued for the increased or 

decreased amount. 

 

ARTICLE 5.  PREVAILING WAGE RATE 

MISSOURI PREVAILING WAGE LAW (Sections 290.210 to 290.340, RSMo): The Contractor shall pay not 

less than the specified hourly rate of wages, as set out in the wage order attached to and made part of the 

specifications for work under this contract, to all workers performing work under the contract, in accordance with 

sections 290.210 to 290.340, RSMo. The Contractor shall forfeit a penalty to the Owner of one hundred dollars per 

day (or portion of a day) for each worker that is paid less than the specified rates for any work done under the 

contract by the Contractor or by any subcontractor, in accordance with section 290.250, RSMo. 

DAVIS-BACON ACT: If this Project is financed in whole or in part from Federal funds (as indicated in the 

Instructions to Bidders or other bid or contract documents for this Project), then this contract shall be subject to all 

applicable federal labor statutes, rules and regulations, including provisions of the Davis-Bacon Act, 40 U.S.C. 

§3141 et seq., and the “Federal Labor Standards Provisions,” as further set forth in Section 007333 – 

Supplementary General Conditions for Federally Funded/Assisted Construction Projects, which is incorporated into 

the contract by reference. Where the Missouri Prevailing Wage Law and the Davis-Bacon Act require payment of 

different wages for work performed under this contract, the Contractor and all Subcontractors shall pay the greater 

of the wages required under either law, on a classification by classification basis. 

 

ARTICLE 6.  MINORITY/WOMEN/SERVICE DISABLED VETERAN BUSINESS ENTERPRISE 

PARTICIPATION 

 

The Contractor has been granted a waiver of the 10% MBE and 10% WBE and 3% SDVE participation goals.  

The Contractor agrees to secure the MBE/WBE/SDVE participation amounts for this project as follows: (OR) 

 

The Contractor has met the MBE/WBE/SDVE participation goals and agrees to secure the MBE/WBE/SDVE 

participation amounts for this project as follows: 

 

MBE/WBE/SDVE Firm: Subcontract Amt:$ 

MBE/WBE/SDVE Firm: Subcontract Amt:$ 

MBE/WBE/SDVE Firm: Subcontract Amt:$ 

        Total  $ 

MBE/WBE/SDVE assignments identified above shall not be changed without a contract change signed by the 

Owner. 

The Director of the Division of Facilities Management, Design and Construction or his Designee shall be the 

final authority to resolve disputes and disagreements between the Contractor and the MBE/WBE/SDVE firms 

listed above when such disputes impact the subcontract amounts shown above. 
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ARTICLE 7.  CONTRACT DOCUMENTS 

The following documents are hereby incorporated into this contract by reference (all division/section numbers and 

titles are as utilized in the Project Manual published by the Owner for this Project): 

1. Division 0 – Procurement and Contracting Information, including, but not limited to: 

a. Invitation for Bid (Section 001116) 

b. Instructions to Bidders (Section 002113) 

c. Supplementary Instructions to Bidders (if applicable) (Section 002213) 

d. The following documents as completed and executed by the Contractor and accepted by the 

Owner, if applicable: 

i. Bid Form (Section 004113) 

ii. Unit Prices (Section 004322) 

iii. Proposed Contractors Form (Section 004336) 

iv. MBE, WBE, SDVE Compliance Evaluation Form(s) (Section 004337) 

v. MBE, WBE, SDVE Eligibility Determination Form for Joint Ventures (Section 

004338) 

vi. MBE, WBE, SDVE Good Faith Effort (GFE) Determination Form (Section 004339) 

vii. Missouri Service Disabled Veteran Business Form (Section 004340) 

viii. Affidavit of Work Authorization (Section 004541) 

ix. Affidavit for Affirmative Action (Section 005414) 

e. Performance and Payment Bond, completed and executed by the Contractor and surety 

(Section 006113) 

f. General Conditions (Section 007213) 

g. Supplementary Conditions (Section 007300) 

h. Supplementary General Conditions for Federally Funded/Assisted Construction Projects 

(Section 007333) 

i. Wage Rate(s) (Section 007346)   

2. Division 1 – General Requirements 

3. All Drawings identified in the Project Manual  

4. All Technical Specifications included in the Project Manual 

5. Addenda, if applicable 

 

ARTICLE 8 – CERTIFICATION  

By signing this contract, the Contractor hereby re-certifies compliance with all legal requirements set forth in 

Section 6.0, Bidder’s Certifications of the Bid Form.  

Further, if the Contractor provides any “personal information” as defined in §105.1500, RSMo concerning an 

entity exempt from federal income tax under Section 501(c) of the Internal Revenue Code of 1986, as amended, 

the Contractor understands and agrees that it is voluntarily choosing to enter into a state contract and providing 

such information for that purpose.  The state will treat such personal information in accord with §105.1500, 

RSMo.   
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By signature below, the parties hereby execute this contract document. 

 

APPROVED: 

________________________________________ __________________________________________ 

Brian Yansen, Director Contractor’s Authorized Signature  

Division of Facilities Management,    

Design and Construction  

 

I, Corporate Secretary, certify that I am Secretary of the 

corporation named above and that (CONTRACTOR 

NAME), who signed said contract on behalf of the 

corporation, was then (TITLE) of said corporation and that 

said contract was duly signed for and in behalf of the 

corporation by authority of its governing body, and is 

within the scope of its corporate powers. 

 

 

__________________________________________ 

Corporate Secretary 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 

AFFIDAVIT FOR AFFIRMATIVE ACTION 

 
PROJECT NUMBER 

 

 
NAME 

 

 First being duly sworn on oath states: that 

he/she is the      sole proprietor      partner      officer or      manager or managing member of 

NAME 

 

 
a     sole proprietorship      partnership 

 
                     limited liability company (LLC) 

or      corporation, and as such, said proprietor, partner, or officer is duly authorized to make this 

affidavit on behalf of said sole proprietorship, partnership, or corporation; that under the contract known as 

PROJECT TITLE 

 

Less than 50 persons in the aggregate will be employed and therefore, the applicable Affirmative Action 

requirements as set forth in Article 1.4 of the General Conditions of the State of Missouri have been met. 

PRINT NAME & SIGNATURE 

 

 

DATE 

 

 

NOTARY INFORMATION 
 

NOTARY PUBLIC EMBOSSER SEAL 
 

STATE OF 

 

 

COUNTY (OR CITY OF ST. LOUIS) 

 

 

USE RUBBER STAMP IN CLEAR AREA BELOW 

SUBSCRIBED AND SWORN BEFORE ME, THIS 

                     DAY OF                                    YEAR 

NOTARY PUBLIC SIGNATURE 

 

MY COMMISSION EXPIRES 

 

NOTARY PUBLIC NAME (TYPED OR PRINTED) 

 

MO 300-1401 (05/18) FILE/Construction Contract
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Bond No.______________ 

 

 

SECTION 006113 - PERFORMANCE AND PAYMENT BOND FORM 

 

 

KNOW ALL MEN BY THESE PRESENTS, THAT we ____________________________________________________ 

as principal, and ___________________________________________________________________________________ 

_____________________________________________________________as Surety, are held and firmly bound unto the 

 

STATE OF MISSOURI. in the sum of  ___________________________________ Dollars ($                                          ) 

for payment whereof the Principal and Surety bind themselves, their heirs, executors, administrators and successors, jointly 

and severally, firmly by these presents. 

 

WHEREAS, the Principal has, by means of a written agreement dated the ______________________________________ 

day of_______________________________________, 20_________, enter into a contract with the State of Missouri for 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

(Insert Project Title and Number) 

 

 

NOW, THEREFORE, if the Principal shall faithfully perform and fulfill all the undertakings, covenants, terms, conditions and 

agreements of said contract during the original term of said contract and any extensions thereof that may be granted by the State of 

Missouri, with or without notice to the Surety and during the life of any guaranty required under the contract; and shall also faithfully 

perform and fulfill all undertakings, covenants, terms, conditions and agreements of any and all duly authorized modifications of said 

contract that may hereafter be made with or without notice to the Surety; and shall also promptly make payment for materials 

incorporated, consumed or used in connection with the work set forth in the contract referred to above, and all insurance premiums, 

both compensation and all other kinds of insurance, on said work, and for all labor performed on such work, whether by subcontractor 

or otherwise, at not less than the prevailing hourly rate of wages for work of a similar character (exclusive of maintenance work) in the 

locality in which the work is performed and not less than the prevailing hourly rate of wages for legal holiday and overtime work 

(exclusive of maintenance work) in the locality in which the work is performed both as determined by the Department of Labor and 

Industrial Relations or determined by the Court of Appeal, as provided for in said contract and in any and all duly authorized 

modifications of said contract that may be hereafter made, with or without notice to the Surety, then, this obligation shall be void and 

of no effect, but it is expressly understood that if the Principal should make default in or should fail to strictly, faithfully and 

efficiently do, perform and comply with any or more of the covenants, agreements, stipulations, conditions, requirements or 

undertakings, as specified in or by the terms of said contract, and with the time therein named, then this obligation shall be valid and 

binding upon each of the parties hereto and this bond shall remain in full force and effect; and the same may be sued on at the instance 

of any material man, laborer, mechanic, subcontractor, individual, or otherwise to whom such payment is due, in the name of the State 

of Missouri, to the use of any such person. 
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AND, IT IS FURTHER specifically provided that any modifications which may hereinafter be made in the terms of the contract or in 

the work to be done under it or the giving by the Owner of any extension of the time for the performance of the contract or any other 

forbearance on the part of either the Owner or the Principal to the other, shall not in any way release the Principal and the Surety, or 

either or any of them, their heirs, executors, administrators and successors, from their liability hereunder, notice to the Surety of any 

such extension, modifications or forbearance being hereby waived. 

 

IN WITNESS WHEREOF, the above bounden parties have executed the within instrument this __________________ day of 

___________________________, 20 ____. 

 

 

AS APPLICABLE: 

 

AN INDIVIDUAL 

  Name:                      ______________________________________ 

  Signature:                        ______________________________________ 

 

A PARTNERSHIP 

   Name of Partner:    _____________________________________ 

  Signature of Partner: _____________________________________ 

 

   Name of Partner:   _____________________________________ 

  Signature of Partner: _____________________________________ 

 

CORPORATION 

 Firm Name:    ____________________________________ 

  Signature of President:   ____________________________________ 

 

SURETY 

 Surety Name: _____________________________________ 

 Attorney-in-Fact: _____________________________________ 

 Address of Attorney-in-Fact: _____________________________________ 

   _____________________________________ 

 Telephone Number of Attorney-in-Fact: _____________________________________ 

 Signature Attorney-in-Fact: _____________________________________ 

 

 

NOTE:  Surety shall attach Power of Attorney 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 

PRODUCT SUBSTITUTION REQUEST 

PROJECT NUMBER 

      
PROJECT TITLE AND LOCATION 

      

CHECK APPROPRIATE BOX 

 SUBSTITUTION PRIOR TO BID OPENING 
(Minimum of (5) working days prior to receipt of Bids as per Article 4 – Instructions to Bidders) 

 SUBSTITUTION FOLLOWING AWARD 
(Maximum of (20) working days from Notice to Proceed as per Article 3 – General Conditions) 

FROM:  BIDDER/CONTRACTOR (PRINT COMPANY NAME) 

      
TO:  ARCHITECT/ENGINEER (PRINT COMPANY NAME) 

      

Bidder/Contractor hereby requests acceptance of the following product or systems as a substitution in accordance with 
provisions of Division One of the Bidding Documents: 
SPECIFIED PRODUCT OR SYSTEM 

      
SPECIFICATION SECTION NO. 

      

SUPPORTING DATA 

 Product data for proposed substitution is attached (include description of product, standards, performance, and test data) 

 Sample  Sample will be sent, if requested 

QUALITY COMPARISON 

 SPECIFIED PRODUCT SUBSTITUTION REQUEST 

NAME, BRAND             

CATALOG NO.             

MANUFACTURER             

VENDOR             

PREVIOUS INSTALLATIONS 
PROJECT 

      
ARCHITECT/ENGINEER 

      
LOCATION 

      
DATE INSTALLED 

      
SIGNIFICANT VARIATIONS FROM SPECIFIED PRODUCT 
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REASON FOR SUBSTITUTION 

DOES PROPOSED SUBSTITUTION AFFECT OTHER PARTS OF WORK? 

 YES  NO 

IF YES, EXPLAIN 

SUBSTITUTION REQUIRES DIMENSIONAL REVISION OR REDESIGN OF STRUCTURE OR A/E WORK 

 YES  NO 

BIDDER’S/CONTRACTOR’S STATEMENT OF CONFORMANCE OF PROPOSED SUBSTITUTION TO CONTRACT 

REQUIREMENT: 

 
We have investigated the proposed substitution.  We believe that it is equal or superior in all respects to specified product, 
except as stated above; that it will provide the same Warranty as specified product; that we have included complete 
implications of the substitution; that we will pay redesign and other costs caused by the substitution which subsequently 
become apparent; and that we will pay costs to modify other parts of the Work as may be needed, to make all parts of the 
Work complete and functioning as a result of the substitution. 
 

BIDDER/CONTRACTOR DATE 

      

REVIEW AND ACTION 

 Resubmit Substitution Request with the following additional information: 

 

 Substitution is accepted. 

 Substitution is accepted with the following comments: 

 

 Substitution is not accepted. 

ARCHITECT/ENGINEER DATE 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 

FINAL RECEIPT OF PAYMENT AND RELEASE 

PROJECT NUMBER 

      

 
KNOW ALL MEN BY THESE PRESENT THAT:        hereinafter called “Subcontractor” who heretofore entered into an 

agreement with       hereinafter called “Contractor”, for the performance of work and/or furnishing of material for the 

construction of the project entitled 

      
(PROJECT TITLE, PROJECT LOCATION, AND PROJECT NUMBER) 

at       
         (ADDRESS OF PROJECT) 

 

for the State of Missouri (Owner) which said subcontract is by this reference incorporated herein, in consideration of such 

final payment by Contractor. 

DOES HEREBY: 

1. ACKNOWLEDGE that they have been PAID IN FULL all sums due for work and materials contracted or done by 

their Subcontractors, Material Vendors, Equipment and Fixture Suppliers, Agents and Employees, or otherwise in 

the performance of the Work called for by the aforesaid Contract and all modifications or extras or additions 

thereto, for the construction of said project or otherwise. 

2. RELEASE and fully, finally, and forever discharge the Owner from any and all suits, actions, claims, and demands 

for payment for work performed or materials supplied by Subcontractor in accordance with the requirements of 

the above referenced Contract. 

1. REPRESENT that all of their Employees, Subcontractors, Material Vendors, Equipment and Fixture Suppliers, 

and everyone else has been paid in full all sums due them, or any of them, in connection with performance of 

said Work, or anything done or omitted by them, or any of them in connection with the construction of said 

improvements, or otherwise. 

 

DATED this       day of      , 20  . 

 

NAME OF SUBCONTRACTOR 
 

      

BY (TYPED OR PRINTED NAME) 
 

      

SIGNATURE 

 

TITLE 
 

      

 ORIGINAL:  FILE/Closeout Documents 



STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, 
DESIGN AND CONSTRUCTION 

MBE/WBE/SDVE PROGRESS REPORT 
Remit with ALL Progress and Final Payments 

(Please check appropriate box)   CONSULTANT  CONSTRUCTION 

PAY APP NO. PROJECT NUMBER 

CHECK IF FINAL 

FINAL
DATE 

PROJECT TITLE 

PROJECT LOCATION 

FIRM 

ORIGINAL CONTRACT SUM (Same as Line Item 1. on Form A of Application for 
Payment) 

 $  

TOTAL CONTRACT SUM TO DATE (Same as Line Item 3. on Form A of 
Application for Payment) 
 

 $  

THE TOTAL MBE/WBE/SDVE PARTICIPATION DOLLAR AMOUNT OF THIS PROJECT AS INDICATED IN THE 
ORIGINAL CONTRACT:  $    

SELECT 
MBE, WBE, 
SDVE 

TOTAL 
AMOUNT OF 

SUBCONTRACT 

$ AMOUNT  
PAID-TO-DATE 
(include approved 
contract changes)

CONSULTANT/SUBCONSULTANT OR 
CONTRACTOR/SUBCONTRACTOR/SUPPLIER 

COMPANY NAME 

  MBE 

  WBE 

  SDVE 

$  $  

  MBE 

  WBE 

  SDVE 

$   $  

  MBE 

  WBE 

  SDVE 

$  $  

  MBE 

  WBE 

  SDVE 

$  $  

  MBE 

  WBE 

  SDVE 

$  $  

  MBE 

  WBE 

  SDVE 

$  $  

Revised 05/21



INSTRUCTIONS FOR MBE/WBE/SDVE PROGRESS REPORT 

 
 

CONTRACTOR OR CONSULTANT TO FILL OUT AND REMIT WITH EACH PAY APPLICATION: 
 
The MBE/WBE/SDVE Progress Report for the project is issued with the contract comprising values reported in the 
consultant’s Proposal or on the successful contractor’s Section 004337 Compliance Evaluation Forms.  
 
At Initial Pay Application fill in the following: 
 

1. Pay App No. Start with 1. 
2. Fill in the Project Number and Date. 
3.   Enter Project Title, Project Location, and Firm. 
4.   Fill in the “Original Contract Sum” and “Total Contract Sum To Date” (Reference applicable Line Items on  
      Form A of Application for Payment).   
5.   Indicate the Total Participation Dollar Amount from the Original Contract. 
6.   Select MBE, WBE, or SDVE for each Consultant/Subconsultant or Contractor/Subcontractor/Supplier. 
7.   Enter the “Total Amount of Subcontract”, “$ Amount (Paid-To-Date)”, and Company Name.  
 

For all subsequent Pay Applications fill in the following: 
 

1.  Pay App No. 
2.  If Final Pay App, check box.  
3.  Fill in the Project Number and Date.   
4.  Enter Project Title, Project Location, and Firm 
5.  At each Pay App fill in the “Original Contract Sum” and “Total Contract Sum To Date” (reference 
     applicable Line Items on Form A of Application for Payment).  

      6.   Indicate the Total Participation Dollar Amount from the Original Contract. 
      7.   Select MBE, WBE, or SDVE for each Consultant/Subconsultant or Contractor/Subcontractor/Supplier 
      8.   Enter the “Total Amount of Subcontract”, “$ Amount (Paid-To-Date)”, and Company Name. 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 
AFFIDAVIT – COMPLIANCE WITH PREVAILING WAGE LAW 

PROJECT NUMBER 
 

 

 
  

 

 
Before me, the undersigned Notary Public, in and for the County of  

 

 
State of   personally came and appeared  

 
      (NAME)  

 

 of the  
 

  (POSITION)   (NAME OF THE COMPANY)  

 
(a corporation) (a partnership) (a proprietorship) and after being duly sworn did depose and say that all provisions 

 

 
and requirements set out in Chapter 290, Sections 290.210 through and including 290.340, Missouri Revised 

 

 
Statutes, pertaining to the payment of wages to workmen employed on public works project have been fully satisfied  

 

 
and there has been no exception to the full and completed compliance with said provisions and requirements 

 

 
and with Wage Determination No:   issued by the 

 

 
Department of Labor and Industrial Relations, State of Missouri on the   day of  20  

 

 
in carrying out the contract and working in connection with  

 
   (NAME OF PROJECT)  

 
Located at  in  County 

 
   (NAME OF THE INSTITUTION)    

 
Missouri, and completed on the  day of  20  

 

 
 

 
SIGNATURE 

 

NOTARY INFORMATION 
NOTARY PUBLIC EMBOSSER OR 
BLACK INK RUBBER STAMP SEAL 

STATE 

 
COUNTY (OR CITY OF ST. LOUIS) 

SUBSCRIBED AND SWORN BEFORE ME, THIS 

USE RUBBER STAMP IN CLEAR AREA BELOW 
 DAY OF  YEAR  

NOTARY PUBLIC SIGNATURE 

 
 

MY COMMISSION 
EXPIRES 

 

NOTARY PUBLIC NAME (TYPED OR PRINTED) 

 

 FILE:  Closeout Documents
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GENERAL CONDITIONS 

INDEX 

ARTICLE:  

1. General Provisions 

1.1. Definitions 

1.2. Drawings and Specifications 

1.3. Compliance with Laws, Permits, Regulations 
and Inspections 

1.4. Nondiscrimination in Employment 

1.5. Anti-Kickback 

1.6. Patents and Royalties 

1.7. Preference for American and Missouri 
Products and Services 

1.8. Communications 

1.9. Separate Contracts and Cooperation 

1.10. Assignment of Contract 

1.11. Indemnification 

1.12. Disputes and Disagreements 

2. Owner/Designer Responsibilities 

3. Contractor Responsibilities 

3.1. Acceptable Substitutions 

3.2. Submittals 

3.3. As-Built Drawings 

3.4. Guaranty and Warranties 

3.5. Operation and Maintenance Manuals 

3.6. Other Contractor Responsibilities 

3.7. Subcontracts 

4. Changes in the Work 

4.1. Changes in the Work 

4.2. Changes in Completion Time 

 

5. Construction and Completion  

5.1. Construction Commencement 

5.2. Project Construction 

5.3. Project Completion  

5.4. Payments  

6. Bond and Insurance 

6.1. Bond 

6.2. Insurance 

7. Termination or Suspension of Contract 

7.1. For Site Conditions 

7.2. For Cause 

7.3. For Convenience 
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SECTION 007213 - GENERAL CONDITIONS 

A. These General Conditions apply to each section of 
these specifications. The Contractor is subject to 
the provisions contained herein. 

B. The General Conditions are intended to define the 
relationship of the Owner, the Designer and the 
Contractor thereby establishing certain rules and 
provisions governing the operation and 
performance of the work so that the work may be 
performed in a safe, orderly, expeditious and 
workmanlike manner. 

ARTICLE 1 – GENERAL PROVISIONS 

ARTICLE 1.1 - DEFINITIONS 

As used in these contract documents, the following 
terms shall have the meanings and refer to the 
parties designated in these definitions. 

1. "COMMISSIONER":  The Commissioner 
of the Office of Administration. 

2. “CONSTRUCTION DOCUMENTS”:  The 
“Construction Documents” shall consist of the 
Project Manual, Drawings and Addenda. 

3. "CONSTRUCTION 
REPRESENTATIVE:” Whenever the term 
"Construction Representative" is used, it shall 
mean the Owner’s Representative at the work 
site.  

4. "CONTRACTOR":  Party or parties who 
have entered into a contract with the Owner to 
furnish work under these specifications and 
drawings. 

5. "DESIGNER":  When the term "Designer" is 
used herein, it shall refer to the Architect, 
Engineer, or Consultant of Record specified 
and defined in Paragraph 2.0 of the 
Supplemental Conditions, or his duly 
authorized representative.  The Designer may 
be either a consultant or state employee. 

6. "DIRECTOR":  Whenever the term 
"Director" is used, it shall mean the Director 
of the Division of Facilities Management, 
Design and Construction or his Designee, 
representing the Office of Administration, 
State of Missouri.  The Director is the agent of 
the Owner. 

7. "DIVISION":  Shall mean the Division of 
Facilities Management, Design and 
Construction, State of Missouri. 

8. “INCIDENTAL JOB BURDENS”: Shall 
mean those expenses relating to the cost of 
work, incurred either in the home office or on 
the job-site, which are necessary in the course 
of doing business but are incidental to the job.  
Such costs include office supplies and 
equipment, postage, courier services, 
telephone expenses including long distance, 
water and ice and other similar expenses. 

9. "JOINT VENTURE":  An association of 
two (2) or more businesses to carry out a 
single business enterprise for profit for which 
purpose they combine their property, capital, 
efforts, skills and knowledge. 

10. "OWNER”:  Whenever the term “Owner” is 
used, it shall mean the State of Missouri. 

11. “PROJECT”:  Wherever the term “Project” 
is used, it shall mean the work required to be 
completed by the construction contract. 

12.  “PROJECT MANUAL”:  The “Project 
Manual” shall consist of Introductory 
Information, Invitation for Bid, Instructions to 
Bidders, Bid Documents, Additional 
Information, Standard Forms, General 
Conditions, Supplemental General Conditions, 
General Requirements and Technical 
Specifications. 

13. "SUBCONTRACTOR":  Party or parties 
who contract under, or for the performance of 
part or this entire Contract between the Owner 
and Contractor.  The subcontract may or may 
not be direct with the Contractor. 

14. "WORK":  Labor, material, supplies, plant 
and equipment required to perform and 
complete the service agreed to by the 
Contractor in a safe, expeditious, orderly and 
workmanlike manner so that the project shall 
be complete and finished in the best manner 
known to each respective trade. 

15. “WORKING DAYS”: are all calendar days 
except Saturdays, Sundays and the following 
holidays:  New Year’s Day, Martin Luther 
King, Jr. Day, Lincoln Day, Washington’s 
Birthday (observed), Truman Day, Memorial 
Day, Juneteenth, Independence Day, Labor 
Day, Columbus Day, Veterans Day 
(observed), Thanksgiving Day, Christmas 
Day. 

ARTICLE 1.2 DRAWINGS AND 
SPECIFICATIONS 

A. In case of discrepancy between drawings and 
specifications, specifications shall govern.  Should 
discrepancies in architectural drawings, structural 
drawings and mechanical drawings occur, 
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architectural drawings shall govern and, in case of 
conflict between structural and mechanical 
drawings, structural drawings shall govern. 

B. Specifications are separated into titled divisions for 
convenience of reference only and to facilitate 
letting of contracts and subcontracts. The 
Contractor is responsible for establishing the scope 
of work for subcontractors, which may cross titled 
divisions.  Neither the Owner nor Designer will 
establish limits and jurisdiction of subcontracts. 

C. Figured dimensions take precedence over scaled 
measurements and details over smaller scale 
general drawings.  In the event of conflict between 
any of the documents contained within the 
contract, the documents shall take precedence and 
be controlling in the following sequence:  addenda, 
supplementary general conditions, general 
conditions, division 1 specifications, technical 
division specifications, drawings, bid form and 
instructions to bidders. 

D. Anything shown on drawings and not mentioned in 
these specifications or vice versa, as well as any 
incidental work which is obviously necessary to 
complete the project within the limits established 
by the drawings and specifications, although not 
shown on or described therein, shall be performed 
by the Contractor at no additional cost as a part of 
his contract. 

E. Upon encountering conditions differing materially 
from those indicated in the contract documents, the 
Contractor shall promptly notify the Designer and 
Construction Representative in writing before such 
conditions are disturbed.  The Designer shall 
promptly investigate said conditions and report to 
the Owner, with a recommended course of action.  
If conditions do materially differ and cause an 
increase or decrease in contract cost or time 
required for completion of any portion of the work, 
a contract change will be initiated as outlined in 
Article 4 of these General Conditions. 

E. Only work included in the contract documents is 
authorized, and the Contractor shall do no work 
other than that described therein or in accordance 
with appropriately authorized and approved 
contract changes.  

ARTICLE 1.3 - COMPLIANCE WITH LAWS, 
PERMITS, REGULATIONS AND INSPECTIONS 

A. Since the Owner is the State of Missouri, 
municipal or political subdivisions, zoning 
ordinances, construction codes (other than 
licensing of trades), and other like ordinances are 
not applicable to construction on Owner’s 
property, and Contractor will not be required to 
submit drawings and specifications to any 
municipal or political subdivision, authority, obtain 

construction permits or any other licenses (other 
than licensing of trades) or permits from or submit 
to inspections by any municipality or political 
subdivision relating to the construction for this 
project.  All permits or licenses required by 
municipality or political subdivision for operation 
on property not belonging to Owner shall be 
obtained by and paid for by Contractor.  Each 
Contractor shall comply with all applicable laws, 
ordinances, rules and regulations that pertain to the 
work of this contract. 

B. Contractors, subcontractors and their employees 
engaged in the businesses of electrical, mechanical, 
plumbing, carpentry, sprinkler system work, and 
other construction related trades shall be licensed 
to perform such work by the municipal or political 
subdivision where the project is located, if such 
licensure is required by local code.  Local codes 
shall dictate the level (master, journeyman, and 
apprentice) and the number, type and ratio of 
licensed tradesmen required for this project within 
the jurisdiction of such municipal or political 
subdivision. 

C. Equipment and controls manufacturers and their 
authorized service and       installation technicians 
that do not maintain an office within the 
jurisdiction of the municipal or political 
subdivision but are a listed or specified contractor 
or subcontractor on this project are exempt from 
Paragraph 1.3 B above. 

D. The Contractor shall post a copy of the wage 
determination issued for the project and included 
as a part of the contract documents, in a prominent 
and easily accessible location at the site of 
construction for the duration of the project. 

E. Any contractor or subcontractor to such contractor 
at any tier signing a contract to work on this 
project shall provide a ten-hour Occupational 
Safety and Health Administration (OSHA) 
construction safety program for their on-site 
employees which includes a course in construction 
safety and health approved by OSHA or a similar 
program approved by the Department of Labor and 
Industrial Relations which is at least as stringent as 
an approved OSHA program. The contractor shall 
forfeit as a penalty to the public body on whose 
behalf the contract is made or awarded, two 
thousand five hundred dollars plus one hundred 
dollars for each employee employed by the 
contractor or subcontractor, for each calendar day, 
or portion thereof, such employee is employed 
without the required training. 

ARTICLE 1.4 - NONDISCRIMINATION IN 
EMPLOYMENT 

A. The Contractor and his subcontractors will not 
discriminate against individuals based on race, 
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color, religion, national origin, sex, disability, or 
age, but may use restrictions which relate to bona 
fide occupational qualifications.  Specifically, the 
Contractor and his subcontractors shall not 
discriminate: 

1. Against recipients of service on the basis of 
race, color, religion, national origin, sex, 
disability or age. 

2. Against any employee or applicant, for 
employment on the basis of race, color, 
religion, national origin, sex or otherwise 
qualified disability status. 

3. Against any applicant for employment or 
employee on the basis of age, where such 
applicant or employee is between ages 40 and 
70 and where such Contractor employs at least 
20 persons. 

4. Against any applicant for employment or 
employee on the basis of that person's status as 
a disabled or Vietnam-era veteran. 

 The Contractor and his Subcontractors will take 
affirmative action to insure applicants for 
employment and employees are treated equally 
without regard to race, color, religion, national 
origin, sex, disability, or age.  Such action shall 
include, but not be limited to, the following:  
employment, upgrading, demotion and transfer; 
recruitment or recruitment advertising; and 
selection for training, including apprenticeship.  
The Contractor and his Subcontractors will give 
written notice of their commitments under this 
clause to any labor union with which they have 
bargaining or other agreements. 

B. The Contractor and his subcontractors shall 
develop, implement, maintain and submit in 
writing to the Owner an affirmative action program 
if at least fifty (50) persons in the aggregate are 
employed under this contract.  If less than fifty 
(50) persons in the aggregate are to be employed 
under this contract, the Contractor shall submit, in 
lieu of the written affirmative action program, a 
properly executed Affidavit for Affirmative Action 
in the form included in the contract specifications.  
For the purpose of this section, an "affirmative 
action program" means positive action to influence 
all employment practices (including, but not 
limited to, recruiting, hiring, promoting and 
training) in providing equal employment 
opportunity regardless of race, color, sex, national 
origin, religion, age (where the person affected is 
between age 40 and 70), disabled and Vietnam-era 
veteran status, and disability.  Such "affirmative 
action program" shall include: 

1. A written policy statement committing the 
total organization to affirmative action and 

assigning management responsibilities and 
procedures for evaluation and dissemination; 

2. The identification of a person designated to 
handle affirmative action; 

3. The establishment of non-discriminatory 
selection standards, objective measures to 
analyze recruitment, an upward mobility 
system, a wage and salary structure, and 
standards applicable to lay-off, recall, 
discharge, demotion and discipline; 

4. The exclusion of discrimination from all 
collective bargaining agreements; and 

5. Performance of an internal audit of the 
reporting system to monitor execution and to 
provide for future planning. 

In the enforcement of this non-discrimination 
clause, the Owner may use any reasonable 
procedures available, including, but not limited to:  
requests, reports, site visits and inspection of 
relevant documents of contractors and 
subcontractors. 

C. In the event of the Contractor's or his 
subcontractor's noncompliance with any provisions 
of this Article of the Contract, the Owner may 
cancel this contract in whole or in part or require 
the Contractor to terminate his contract with the 
subcontractor. 

ARTICLE 1.5 - ANTI-KICKBACK 

 No employee of the division, shall have or acquire 
any pecuniary interest, whether direct or indirect, 
in this contract or in any part hereof.  No officer, 
employee, designer, attorney, or administrator of or 
for the Owner who is authorized in such capacity 
and on behalf of the Owner to exercise any 
legislative, executive, supervisory or other similar 
functions in connection with the construction of the 
project, shall have or acquire any pecuniary 
interest, whether direct or indirect, in this contract, 
any material supply contract, subcontract, 
insurance contract, or any other contract pertaining 
to the project. 

ARTICLE 1.6 - PATENTS AND ROYALTIES 

A. The Contractor shall hold and save the Owner and 
its officers, agents, servants and employees 
harmless from liabilities of any nature or kind, 
including cost and expenses, for, or on account of, 
any patented or unpatented invention, process, 
article or appliance manufactured or used in the 
performance of this contract, including its use by 
the Owner, unless otherwise specifically stipulated 
in the contract documents. 

B. If the Contractor uses any design, device or 
materials covered by letters, patent or copyright, 
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the Contractor shall provide for such use by 
suitable agreement with the Owner of such 
patented or copyrighted design, device or material.  
It is mutually agreed and understood, without 
exception, that the contract prices shall include all 
royalties or costs arising from the use of such 
design, device or materials, in any way involved in 
the work.  The Contractor and/or his sureties shall 
indemnify and save harmless the Owner of the 
project from any and all claims for infringement by 
reason of the use of such patented or copyrighted 
design, device or materials or any trademark or 
copyright in connection with work agreed to be 
performed under this contract and shall indemnify 
the Owner for any cost, expense or damage it may 
be obliged to pay by reason of such infringement at 
any time during the prosecution of the work or 
after completion of the work. 

ARTICLE 1.7 - PREFERENCE FOR AMERICAN 
AND MISSOURI PRODUCTS AND SERVICES 

A. By virtue of statutory authority a preference will be 
given to Missouri labor and to products of mines, 
forests and quarries of the state of Missouri when 
they are found in marketable quantities in the state, 
and all such materials shall be of the best quality 
and suitable character that can be obtained at 
reasonable market prices, all as provided for in 
Section 8.280, Missouri Revised Statutes and 
Cumulative Supplements. 

B. Furthermore, pursuant to Section 34.076 Missouri 
Revised Statutes  and Cumulative Supplements, a 
preference shall be given to those persons doing 
business as Missouri firms, corporations, or 
individuals, or which maintain Missouri offices or 
places of business, when the quality of 
performance promised is equal or better and the 
price quoted is the same or less.  In addition, in 
order for a non-domiciliary bidder to be successful, 
his bid must be that same percentage lower than a 
domiciliary Missouri bidder's bid, as would be 
required for a Missouri bidder to successfully bid 
in the non-domiciliary state. 

C  In accordance with the Missouri Domestic 
Products Procurement Act Section 34.350 RSMo  
and Cumulative Supplements any manufactured 
goods or commodities used or supplied in the 
performance of this contract or any subcontract 
thereto shall be manufactured, assembled or 
produced in the United States, unless the specified 
products are not manufactured, assembled or 
produced in the United States in sufficient 
quantities to meet the agency's requirements or 
cannot be manufactured, assembled or produced in 
the United States within the necessary time in 
sufficient quantities to meet the contract 
requirements, or if obtaining the specified products 
manufactured, assembled or produced in the 

United States would increase the cost of this 
contract for purchase of the product by more than 
ten percent. 

ARTICLE 1.8 - COMMUNICATIONS 

A. All notices, requests, instructions, approvals and 
claims must be in writing and shall be delivered to 
the Designer and copied to the Construction 
Representative for the project except as required 
by Article 1.12 Disputes and Disagreements, or as 
otherwise specified by the Owner in writing as 
stated in Section 012600.  Any such notice shall be 
deemed to have been given as of the time of actual 
receipt.   

B. The Contractor shall attend on-site progress and 
coordination meetings, as scheduled by the 
Construction Representative, no less than once a 
month.   

C. The Contractor shall ensure that major 
subcontractors and suppliers shall attend monthly 
progress meetings as necessary to coordinate the 
work, and as specifically requested by the 
Construction Representative.   

ARTICLE 1.9 - SEPARATE CONTRACTS AND 
COOPERATION 

A. The Owner reserves the right to let other contracts 
in connection with this work.  The Contractor shall 
afford other contractors reasonable opportunity for 
the introduction and storage of their materials and 
the execution of their work and shall properly 
connect and coordinate his work with theirs. 

B. The Contractor shall consult the drawings for all 
other contractors in connection with this work.  
Any work conflicting with the above shall be 
brought to the attention of the Owner’s 
Representative before the work is performed.  If 
the Contractor fails to do this, and constructs any 
work which interferes with the work of another 
contractor, the Contractor shall remove any part so 
conflicting and rebuild same, as directed by the 
Owner’s Representative at no additional cost to the 
Owner. 

C. Each contractor shall be required to coordinate his 
work with other contractors so as to afford others 
reasonable opportunity for execution of their work.  
No contractor shall delay any other contractor by 
neglecting to perform contract work at the proper 
time.  If any contractor causes delay to another, 
they shall be liable directly to that contractor for 
such delay in addition to any liquidated damages 
which might be due the Owner. 

D. Should the Contractor or project associated 
subcontractors refuse to cooperate with the 
instructions and reasonable requests of other 
Contractors or other subcontractors in the overall 
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coordinating of the work, the Owner may take such 
appropriate action and issue directions, as required, 
to avoid unnecessary and unwarranted delays. 

E. Each Contractor shall be responsible for damage 
done to Owner's or other Contractor's property by 
him/her or workers in his employ through their 
fault or negligence. 

F. Should a Contractor sustain any damage through 
any act or omission of any other Contractor having 
a contract with the Owner, the Contractor so 
damaged shall have no claim or cause of action 
against the Owner for such damage, but shall have 
a claim or cause of action against the other 
Contractor to recover any and all damages 
sustained by reason of the acts or omissions of 
such Contractor.  The phrase "acts or omissions" as 
used in this section shall be defined to include, but 
not be limited to, any unreasonable delay on the 
part of any such contractors. 

ARTICLE 1.10 - ASSIGNMENT OF CONTRACT 

A. No assignment by Contractor of any amount or any 
part of this contract or of the funds to be received 
there under will be recognized unless such 
assignment has had the written approval of the 
Director and the surety has been given due notice 
of such assignment and has furnished written 
consent thereto.  In addition to the usual recitals in 
assignment contracts, the following language must 
be set forth:  "It is agreed that the funds to be paid 
to the assignee under this assignment are subject to 
performance by the Contractor of this contract and 
to claims or liens for services rendered or materials 
supplied for the performance of the work called for 
in said contract in favor of all persons, firms or 
corporations rendering such services or supplying 
such materials." 

ARTICLE 1.11 - INDEMNIFICATION 

A. Contractor agrees to indemnify and save harmless 
Owner and its respective commissioners, officers, 
officials, agents, consultants and employees and 
Designer, their agents, servants and employees, 
from and against any and all liability for damage 
arising from injuries to persons or damage to 
property occasioned by any acts or omissions of 
Contractor, any subcontractors, agents, servants or 
employees, including any and all expense, legal or 
otherwise, which may be incurred by Owner or 
Designer, its agents, servants or employees, in 
defense of any claim, action or suit. 

B. The obligations of the Contractor under this 
paragraph shall not extend to the liability of the 
Designer, his agents or employees, arising out of 
(1) the preparation or approval of maps, drawings, 
opinions, reports, surveys, contract changes, design 
or specifications, or (2) giving of or the failure to 

give directions or instructions by the Designer, his 
agents or employees as required by this contract 
documents provided such giving or failure to give 
is the primary cause of the injury or damage. 

ARTICLE 1.12 -  DISPUTES AND  
DISAGREEMENTS 

It is hereby expressly agreed and understood that 
in case any controversy or difference of opinion 
arises during construction, best efforts will be 
given to resolution at the field level.  Should those 
efforts be unsuccessful, the Contractor has the 
right to appeal in writing, the decision of the 
Director’s Designee to the Director at Room 730 
Truman Building, P.O. Box 809, Jefferson City, 
Missouri 65102. The decision of the Director shall 
be final and binding on all parties.  

ARTICLE 2 --  OWNER/DESIGNER 
RESPONSIBILITIES 

A. The Owner shall give all orders and directions 
contemplated under this contract relative to the 
execution of the work.  During progress of work 
the Owner will be represented at the project site by 
the Construction Representative and/or Designer, 
whose responsibilities are to see that this contract 
is properly fulfilled. 

B. The Owner shall at all times have access to the 
work whenever it is in preparation or progress.  
The Contractors shall provide proper facilities for 
such access and for inspection and supervision. 

C. All materials and workmanship used in the work 
shall be subject to the inspection of the Designer 
and Construction Representative, and any work 
which is deemed defective shall be removed, 
rebuilt or made good immediately upon notice.  
The cost of such correction shall be borne by the 
Contractor.  Contractor shall not be entitled to an 
extension of the contract completion date in order 
to remedy defective work.  All rejected materials 
shall be immediately removed from the site of the 
work. 

D. If the Contractor fails to proceed at once with the 
correction of rejected defective materials or 
workmanship, the Owner may, by separate 
contract or otherwise, have the defects remedied or 
rejected.  Materials removed from the site and 
charge the cost of the same against any monies 
which may be due the Contractor, without 
prejudice to any other rights or remedies of the 
Owner. 

E. Failure or neglect on the part of Owner to observe 
faulty work, or work done which is not in 
accordance with the drawings and specifications 
shall not relieve the Contractor from responsibility 
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for correcting such work without additional 
compensation.  

F. The Owner shall have the right to direct the 
Contractor to uncover any completed work. 

1. If the Contractor fails to adequately notify the 
Construction Representative and/or Designer 
of an inspection as required by the Contract 
Documents, the Contractor shall, upon written 
request, uncover the work.  The Contractor 
shall bear all costs associated with uncovering 
and again covering the work exposed. 

2. If the Contractor is directed to uncover work, 
which was not otherwise required by the 
Contract Documents to be inspected, and the 
work is found to be defective in any respect, 
no compensation shall be allowed for this 
work.  If, however, such work is found to meet 
the requirements of this contract, the actual 
cost of labor and material necessarily involved 
in the examination and replacement plus 10% 
shall be allowed the Contractor.   

G. The Designer shall give all orders and directions 
contemplated under this contract relative to the 
scope of the work and shall give the initial 
interpretation of the contract documents.   

H. The Owner may file a written notice to the 
Contractor to dismiss immediately any 
subcontractors, project managers, superintendents, 
foremen, workers, watchmen or other employees 
whom the Owner may deem incompetent, careless 
or a hindrance to proper or timely execution of the 
work.  The Contractor shall comply with such 
notice as promptly as practicable without detriment 
to the work or its progress. 

I. If in the Owner’s judgment it becomes necessary at 
any time to accelerate work, when ordered by the 
Owner in writing, the Contractor shall redirect 
resources to such work items and execute such 
portions of the work as may be required to 
complete the work within the current approved 
contract schedule. 

ARTICLE 3 --  CONTRACTOR          
RESPONSIBILITIES 

The Contractor shall register and utilize the Owner’s 
eBuilder digital project management system for 
submission of documents described in the following 
sections.  This includes but is not limited to submittals 
as required by designer, payment applications, Request 
for Information (RFI), construction change orders, 
Request for Proposals (RFP), Designer Supplemental 
Instructions (DSI), etc.  

 

 

ARTICLE 3.1 -- ACCEPTABLE SUBSTITUTIONS 

A. The Contractor may request use of any article, 
device, product, material, fixture, form or type of 
construction which in the judgment of the Owner 
and Designer is equal in all respects to that named.  
Standard products of manufacturers other than 
those specified will be accepted when, prior to the 
ordering or use thereof, it is proven to the 
satisfaction of the Owner and Designer that they 
are equal in design, strength, durability, usefulness 
and convenience for the purpose intended. 

B. Any changes required in the details and 
dimensions indicated on the drawings for the 
substitution of products other than those specified 
shall be properly made at the expense of the 
Contractor requesting the substitution or change. 

C. The Contractor shall submit a request for such 
substitutions in writing to the Owner and Designer 
within twenty (20) working days after the date of 
the "Notice to Proceed."  Thereafter no 
consideration will be given to alternate forms of 
accomplishing the work.  This Article does not 
preclude the Owner from exercising the provisions 
of Article 4 hereof. 

D. Any request for substitution by the Contractor shall 
be submitted in accordance with SECTION 
002113 - INSTRUCTIONS TO BIDDERS. 

E. When a material has been approved, no change in 
brand or make will be permitted unless: 

1. Written verification is received from the 
manufacturer stating they cannot make 
delivery on the date previously agreed, or 

2. Material delivered fails to comply with 
contract requirements. 

ARTICLE 3.2 -- SUBMITTALS 

A. The Contractor’s submittals must be submitted 
with such promptness as to allow for review and 
approval so as not to cause delay in the work. The 
Contractor shall coordinate preparation and 
processing of submittals with performance of 
construction activities.   

Coordinate each submittal with fabrication, = 
purchasing, testing, delivery, other submittals, and 
related activities that require sequential activity. 

Submit four (4) copies to the Designer and 
additional copies as required for the subcontractors 
and material suppliers.  Also provide copies to 
meet the requirements for maintenance manuals.  

B. All subcontractors' shop drawings and schedules 
shall be submitted by the Contractor and shall bear 
evidence that Contractor has received, reviewed, 
and approved them.  Any shop drawings and 
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schedules submitted without this evidence will be 
returned to the Contractor for resubmission. 

C. The Contractor shall include with the shop 
drawing, a letter indicating any and all deviations 
from the drawings and/or specifications.  Failure to 
notify the Designer of such deviations will be 
grounds for subsequent rejection of the related 
work or materials.  If, in the opinion of the 
Designer, the deviations are not acceptable, the 
Contractor will be required to furnish the item as 
specified and indicated on the drawings. 

D. The Designer shall check shop drawings and 
schedules with reasonable promptness and approve 
them only if they conform to the design concept of 
the project and comply with the information given 
in the contract documents.  The approval shall not 
relieve the Contractor from the responsibility to 
comply with the drawings and specifications, 
unless the Contractor has called the Designer's 
attention to the deviation, in writing, at the time of 
submission and the Designer has knowingly 
approved thereof.  An approval of any such 
modification will be given only under the 
following conditions: 

1. It is in the best interest of the Owner 

2. It does not increase the contract sum and/or 
completion time 

3. It does not deviate from the design intent 

4. It is without prejudice to any and all rights 
under the surety bond. 

E. No extension of time will be granted because of the 
Contractor's failure to submit shop drawings and 
schedules in ample time to allow for review, 
possible resubmission, and approval.  Fabrication 
of work shall not commence until the Contractor 
has received approval.  The Contractor shall 
furnish prints of approved shop drawings and 
schedules to all subcontractors whose work is in 
any way related to the work under this contract.  
Only prints bearing this approval will be allowed 
on the site of construction  

F. The Contractor shall maintain a complete file on-
site of approved shop drawings available for use by 
the Construction Representative. 

ARTICLE 3.3 – AS-BUILT DRAWINGS 

A. The Contractor shall update a complete set of the 
construction drawings, shop drawings and 
schedules of all work monthly by marking 
changes, and at the completion of their work (prior 
to submission of request for final payment) note all 
changes and turn the set over to the Construction 
Representative.  The updates shall show all 
addenda, all field changes that were made to adapt 
to field conditions, changes resulting from contract 

changes or supplemental instructions, and all 
locations of structures, buried installations of 
piping, conduit, and utility services.  All buried and 
concealed items both inside and outside shall be 
accurately located as to depth and referenced to 
permanent features such as interior or exterior wall 
faces and dimensions shall be given in a neat and 
legible manner in a contrasting colored pencil or 
ink.  If approved by the Designer, an electronic file 
format may be provided. 

ARTICLE 3.4 –  GUARANTY AND 
WARRANTIES 

A. General Guaranty 

1. Neither the final certificate of payment nor 
any provision in the contract documents nor 
partial use or occupancy of the premises by 
the Owner shall constitute an acceptance of 
work not done in accordance with contract 
requirements.  

2. The Contractor or surety shall remedy any 
defects in the work and pay for any damage to 
property resulting there from which shall 
appear within a period of one (1) year from 
the date of substantial completion unless a 
longer period is otherwise specified or a 
differing guaranty period has been established 
in the substantial completion certificate.  The 
Owner will give notice of observed defects 
with reasonable promptness. 

3. In case of default on the part of the Contractor 
in fulfilling this part of this contract, the 
Owner may correct the work or repair the 
damage and the cost and expense incurred in 
such event shall be paid by or recoverable 
from the Contractor or surety. 

4. The work will be free from defects not 
inherent in the quality required or permitted, 
and that the Work will conform to the 
requirements of the Contract Documents.  
Work not conforming to these requirements, 
including substitutions not properly approved 
and authorized, may be considered defective.  
The Contractor's guaranty excludes remedy 
for damage or defect caused by abuse, 
modifications not executed by the Contractor, 
improper or insufficient maintenance, 
improper operation, or normal wear and tear 
under normal usage.  If required by the 
Owner, the Contractor shall furnish 
satisfactory evidence as to the kind and quality 
of materials and equipment 

B. Extended Warranty 

 Manufacturer's certificates of warranty shall be 
obtained for all major equipment.  Warranty shall 
be obtained for at least one year.  Where a longer 
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period is offered at no additional cost or called for 
in the specific equipment specifications, the longer 
period shall govern. 

ARTICLE 3.5 -- OPERATION AND 
MAINTENANCE MANUALS 

A. Immediately after equipment submittals are 
approved and no later than ten (10) working days 
prior to the substantial completion inspection, the 
Contractor shall provide to the Designer three (3) 
copies of operating instructions and service 
manuals, containing the following: 

 
1. Start-up and Shut-down Procedures:  Provide 

a step-by-step write up of all major equipment.  
When manufacturer’s printed start-up, trouble 
shooting and shut-down procedures are 
available; they may be incorporated into the 
operating manual for reference. 

2. Operating Instructions:  Written operating 
instructions shall be included for the efficient 
and safe operation of all equipment. 

3. Equipment List:  List of all major equipment 
as installed shall be prepared to include model 
number, capacities, flow rate, name place data, 
shop drawings and air and water balance 
reports. 

4. Service Instructions:  Provide the following 
information for all pieces of equipment. 

a. Recommended spare parts including 
catalog number and name of local 
supplier or factory representative. 

b. Belt sizes, types, and lengths. 

c. Wiring diagrams. 

5. Manufacturer's Certificate of Warranty as 
described in Article 3.4.   

6. Prior to the final payment, furnish to the 
Designer three (4) copies of parts catalogs for 
each piece of equipment furnished by him/her 
on the project with the components identified 
by number for replacement ordering. 

B. Submission of operating instructions shall be done 
in the following manner. 

1. Manuals shall be in quadruplicate, and all 
materials shall be bound into volumes of 
standard 8½" x 11" hard binders.  Large 
drawings too bulky to be folded into 8½" x 
11" shall be separately bound or folded and in 
envelopes, cross referenced and indexed with 
the manuals. 

2. The manuals shall identify project name, 
project number, and include the name and 

address of the Contractor, subcontractors and 
manufacturers who were involved with the 
activity described in that particular manual. 

3. Internally subdivide the binder contents with 
permanent page dividers, logically organized 
with tab titles clearly printed under reinforced 
laminated plastic tabs. 

4. Contents:  Prepare a Table of Contents for 
each volume, with each product or system 
description identified. 

ARTICLE 3.6 – OTHER CONTRACTOR 
RESPONSIBILITIES 

A. The Contractor shall keep on site, during progress 
of the work, a competent superintendent 
satisfactory to the Construction Representative.  
The superintendent shall represent the Contractor 
and all agreements made by the superintendent 
shall be binding.  The superintendent shall 
carefully study and compare all drawings, 
specifications and other instructions and shall 
promptly notify the Construction Representative 
and Designer, in writing, any error, inconsistency 
or omission which may be discovered.  The 
superintendent shall coordinate all work on the 
project. Any change of the superintendent shall be 
approved by the Construction Representative.   

B. Contractor shall, at all times, enforce strict 
discipline and good order among his employees, 
and shall not employ on the work any unfit person 
or anyone not skilled in the work assigned to 
him/her. 

C. The Contractor shall supply sufficient labor, 
material, plant and equipment and pay when due 
any laborer, subcontractor or supplier for supplies 
furnished and otherwise prosecute the work with 
diligence to prevent work stoppage and insure 
completion thereof within the time specified.  

D. The Contractor and each of his subcontractors shall 
submit to the Construction Representative, through 
the Designer such schedules of quantities and 
costs, progress schedules, payrolls, reports, 
estimates, records and other data as the Owner may 
request concerning work performed or to be 
performed under this contract. 

E. The Contractor, subcontractors, and material 
suppliers shall upon written request, give the 
Owner access to all time cards, material invoices, 
payrolls, estimates, profit and loss statements, and 
all other direct or indirect costs related to this 
work. 

F. The Contractor shall be responsible for laying out 
all contract work such as layout of architectural, 
structural, mechanical and electrical work, which 
shall be coordinated with layouts of subcontractors 
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for general construction work.  The Contractor is 
also responsible for unloading, uncrating and 
handling of all materials and equipment to be 
erected or placed by him/her, whether furnished by 
Contractor or others.  No extra charges or 
compensation will be allowed as a result of failure 
to verify dimensions before ordering materials or 
fabricating items. 

G. The Contractor must notify the Construction 
Representative at least one working day before 
placing concrete or burying underground utilities, 
pipelines, etc. 

H. Contractors shall prearrange time with the 
Construction Representative for the interruption of 
any facility operation.  Unless otherwise specified 
in these documents, all connections, alterations or 
relocations as well as all other portions of the work 
will be performed during normal working hours. 

I. The Contractor shall coordinate all work so there 
will not be prolonged interruptions of existing 
equipment operation.  Any existing plumbing, 
heating, ventilating, air conditioning or electrical 
disconnections necessary for the project, which 
affect portions of this construction or building or 
any other building must be scheduled with the 
Construction Representative to minimize or avoid 
any disruption of facility operations. In no case, 
unless previously approved in writing by the 
Construction Representative, shall utilities be left 
disconnected at the end of a work day or over a 
weekend.  Any interruption of utilities either 
intentionally or accidentally shall not relieve the 
Contractor responsible for the interruption from 
the responsibility to repair and restore the utility to 
normal service.  Repairs and restoration shall be 
made before the workers responsible for the repair 
and restoration leave the job. 

J. Contractors shall limit operations and storage of 
materials to the area within the project, except as 
necessary to connect to existing utilities, and shall 
not encroach on neighboring property.  The 
Contractor shall be responsible for repair of their 
damage to property on or off the project site 
occurring during construction of project.  All such 
repairs shall be made to the satisfaction of the 
property owner. 

K. Unless otherwise permitted, all materials shall be 
new and both workmanship and materials shall be 
of the best quality.   

L. Unless otherwise provided and stipulated within 
these specifications, the Contractor shall furnish, 
construct, and/or install and pay for materials, 
devices, mechanisms, equipment, all necessary 
personnel, utilities including, but not limited to 
water, heat, light and electric power, transportation 

services, applicable taxes of every nature, and all 
other facilities necessary for the proper execution 
and completion of the work. 

M. Contractor shall carefully examine the plans and 
drawings and shall be responsible for the proper 
fitting of his material, equipment and apparatus 
into the building. 

N. The Contractor or subcontractors shall not 
overload, or permit others to overload, any part of 
any structure during the performance of this 
contract. 

O. All temporary shoring, bracing, etc., required for 
the removal of existing work and/or for the 
installation of new work shall be included in this 
contract.  The Contractor shall make good, at no 
cost to the Owner, any damage caused by improper 
support or failure of shoring in any respect. Each 
Contractor shall be responsible for shoring 
required to protect his work or adjacent property 
and improvements of Owner and shall be 
responsible for shoring or for giving written notice 
to adjacent property owners.  Shoring shall be 
removed only after completion of permanent 
supports. 

P. The Contractor shall provide at the proper time 
such material as is required for support of the 
work.  If openings are required, whether shown on 
drawings or not, the Contractor shall see that they 
are properly constructed. 

Q. During the performance of work the Contractor 
shall be responsible for providing and maintaining 
warning signs, lights, signal devices, barricades, 
guard rails, fences and other devices appropriately 
located on site which will give proper and 
understandable warning to all persons of danger of 
entry onto land, structure or equipment.  

R. The Contractor shall be responsible for protection, 
including weather protection, and proper 
maintenance of all equipment and materials. 

S. The Contractor shall be responsible for care of the 
finished work and shall protect same from damage 
or defacement until substantial completion by the 
Owner.  If the work is damaged by any cause, the 
Contractor shall immediately begin to make repairs 
in accordance with the drawings and 
specifications.  Contractor shall be liable for all 
damage or loss unless attributable to the acts or 
omissions of the Owner or Designer. Any claim for 
reimbursement shall be submitted in accordance 
with Article 4.  After substantial completion the 
Contractor will only be responsible for damage 
resulting from acts or omissions of the Contractor 
or subcontractors through final warranty. 

T. In the event the Contractor encounters an 
unforeseen hazardous material, the Contractor 
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shall immediately stop work in the area affected 
and report the condition to the Owner and 
Designer in writing.  The Contractor shall not be 
required, pursuant to Article 4, to perform, any 
work relating to hazardous materials. 

U. In an emergency affecting safety of persons or 
property, the Contractor shall act, at the 
Contractor's discretion, to prevent threatened 
damage, injury or loss.  Additional compensation 
or extension of time claimed by the Contractor on 
account of an emergency shall be determined as 
provided in Article 4. 

V. Before commencing work, Contractors shall confer 
with the Construction Representative and facility 
representative and review any facility rules and 
regulations which may affect the conduct of the 
work.   

W. Project signs will only be erected on major 
projects and only as described in the specifications.  
If no sign is specified, none shall be erected. 

ARTICLE 3.7 -- SUBCONTRACTS 

A. Subcontractor assignments as identified in the bid 
form shall not be changed without written approval 
of the Owner.  The Owner will not approve 
changes of a listed subcontractor unless the 
Contractor documents, to the satisfaction of the 
Owner that the subcontractor cannot or will not 
perform the work as specified. 

B. The Contractor is fully responsible to the Owner 
for the acts and omissions of all subcontractors and 
of persons either directly or indirectly employed by 
them. 

C. Every subcontractor shall be bound by the 
applicable terms and provisions of these contract 
documents, but no contractual relationship shall 
exist between any subcontractor and the Owner 
unless the right of the Contractor to proceed with 
the work is suspended or this contract is terminated 
as herein provided, and the Owner in writing elects 
to assume the subcontract. 

D. The Contractor shall upon receipt of "Notice to 
Proceed" and prior to submission of the first 
payment request, notify the Designer and 
Construction Representative in writing of the 
names of any subcontractors to be used in addition 
to those identified in the bid form and all major 
material suppliers proposed for all parts of the 
work. 

ARTICLE 4 -- CHANGES IN THE WORK 

4.1 CHANGES IN THE WORK 

A. The Construction Representative, without giving 
notice to the surety and without invalidating this 
contract, may order extra work or make changes by 

altering, adding to or deducting from the work, this 
contract sum being adjusted accordingly.  All such 
work shall be executed under the conditions of the 
original contract. A claim for extension of time 
caused by any change must be adjusted at the time 
of ordering such change.  No future request for 
time will be considered. 

B. Each Contract Change shall include all costs 
required to perform the work including all labor, 
material, equipment, overheads and profit, delay, 
disruptions, or other miscellaneous expenses.  No 
subsequent requests for additional compensation 
including claims for delay, disruption, or reduced 
efficiency as a result of each change will be 
considered. Values from the Schedule of Values 
will not be binding as a basis for additions to or 
deductions from the contract price. 

C. The amount of any adjustment in this contract 
price for authorized changes shall be agreed upon 
before such changes become effective and shall be 
determined, through submission of a request for 
proposal, as follows: 

1. By an acceptable fixed price proposal from the 
Contractor.  Breakdowns shall include all 
takeoff sheets of each Contractor and 
subcontractor.  Breakdown shall include a 
listing of each item of material with unit prices 
and number of hours of labor for each task.  
Labor costs per hour shall be included with 
labor burden identified, which shall be not less 
than the prevailing wage rate, etc.  Overhead 
and profit shall be shown separately for each 
subcontractor and the Contractor. 

2. By a cost-plus-fixed-fee (time and material) 
basis with maximum price, total cost not to 
exceed said maximum.  Breakdown shall 
include a listing of each item of material with 
unit prices and number of hours of labor for 
each task.  Labor costs per hour shall be 
included with labor burden identified, which 
shall be not less than the prevailing wage rate, 
etc.  Overhead and profit shall be shown 
separately for each subcontractor and the 
Contractor. 

3. By unit prices contained in Contractor's 
original bid form and incorporated in the 
construction contract. 

 
D. Overhead and Profit on Contract Changes shall be 

applied as follows: 

1. The overhead and profit charge by the 
Contractor and all subcontractors shall be 
considered to include, but is not limited to: 
incidental job burdens, small truck (under 1 
ton) expense, mileage, small hand tools, 
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warranty costs, company benefits and general 
office overhead.  Project supervision including 
field supervision and job site office expense 
shall be considered a part of overhead and 
profit unless a compensable time extension is 
granted. 

2. The percentages for overhead and profit 
charged on Contract Changes shall be 
negotiated, and may vary according to the 
nature, extent, and complexity of the work 
involved.  However, the overhead and profit 
for the Contractor or subcontractor actually 
performing the work shall not exceed 14%.  
When one or more tiers of subcontractors are 
used, in no event shall any Contractor or 
subcontractor receive as overhead and profit 
more than 3% of the cost of the work 
performed by any of his subcontractors.  In no 
case shall the total overhead and profit paid by 
the Owner on any Contract Changes exceed 
twenty percent (20%) of the cost of materials, 
labor and equipment (exclusive of Contractor 
or any Subcontractor overhead and profit) 
necessary to put the contract change work in 
place. 

3. The Contractor will be allowed to add the cost 
of bonding and insurance to their cost of work.  
This bonding and insurance cost shall not 
exceed 2% and shall be allowed on the total 
cost of the added work, including overhead 
and profit. 

4. On proposals covering both increases and 
decreases in the amount of this contract, the 
application of overhead and profit shall be on 
the net change in the cost of the work. 

5. The percentage for overhead and profit to be 
credited to the Owner on Contract Changes 
that are solely decreases in the quantity of 
work or materials shall be negotiated, and may 
vary according to the nature, extent and 
complexity of the work involved, but in no 
case shall be less than ten percent (10%).   If 
the percentage for overhead and profit charged 
for work added by Contract Changes for this 
contract has been negotiated to less than 10%, 
the negotiated rate shall then apply to credits 
as well. 

E. No claim for an addition to this contract sum shall 
be valid unless authorized as aforesaid in writing 
by the Owner.  In the event that none of the 
foregoing methods are agreed upon, the Owner 
may order the Contractor to perform work on a 
time and material basis.  The cost of such work 
shall be determined by the Contractor's actual labor 
and material cost to perform the work plus 
overhead and profit as outlined herein.  The 

Designer and Construction Representative shall 
approve the Contractor's daily time and material 
invoices for the work involved. 

F. If the Contractor claims that any instructions 
involve extra cost under this contract, the 
Contractor shall give the Owner’s Representative 
written notice thereof within a reasonable time 
after the receipt of such instructions, and in any 
event before proceeding to execute the work.  No 
such claim shall be valid unless so made and 
authorized by the Owner, in writing. 

G. In an emergency affecting the safety of life or of 
the structure or of adjoining property, the 
Contractor, without special instruction or 
authorization from the Construction 
Representative, is hereby permitted to act at their 
discretion to prevent such threatened loss or injury.  
The Contractor shall submit a claim for 
compensation for such emergency work in writing 
to the Owner’s Representative. 

ARTICLE 4.2 – CHANGES IN COMPLETION 
TIME 

A. Extension of the number of work days stipulated in 
the Contract  for completion of the work with 
compensation may be made when: 

1. The contractor documents that proposed 
Changes in the work, as provided in Article 
4.1, extends construction activities critical to 
contract completion date,  OR 

2. The Owner suspends all work for convenience 
of the Owner as provided in Article 7.3,  OR 

3. An Owner caused delay extends construction 
activities critical to contract completion 
(except as provided elsewhere in these 
General Conditions).  The Contractor is to 
review the work activities yet to begin and 
evaluate the possibility of rescheduling the 
work to minimize the overall project delay. 

B. Extension of the number of work days stipulated in 
the Contract for completion of the work without 
compensation may be made when: 

1. Weather-related delays occur, subject to 
provisions for the inclusion of a specified 
number of "bad weather" days when provided 
for in Section 012100-Allowances,  OR 

2. Labor strikes or acts of God occur, OR  

3. The work of the Contractor is delayed on 
account of conditions which were beyond the 
control of the Contractor, subcontractors or 
suppliers, and were not the result of their fault 
or negligence.  

C. No time extension or compensation will be 
provided for delays caused by or within the control 
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of the Contractor, subcontractors or suppliers and 
for concurrent delays caused by the Owner. 

D. The Contractor shall notify the Owner promptly of 
any occurrence or conditions which in the 
Contractor's opinion results in a need for an 
extension of time.  The notice shall be in writing 
and shall include all necessary supporting 
materials with details of any resultant costs and be 
submitted in time to permit full investigation and 
evaluation of the Contractor's claim.  The Owner 
shall promptly acknowledge the Contractor's 
notice and, after recommendation from the 
Owner’s Representative and/or Designer, shall 
provide a decision to the Contractor.  Failure on 
the part of the Contractor to provide such notice 
and to detail the costs shall constitute a waiver by 
the Contractor of any claim.  Requests for 
extensions of time shall be for working days only.   

ARTICLE 5 -  CONSTRUCTION AND 
COMPLETION 

ARTICLE 5.1 –  CONSTRUCTION 
COMMENCEMENT 

A. Upon receipt of the "Intent to Award" letter, the 
Contractor must submit the following properly 
executed instruments to the Owner: 

1. Contract; 

2. Performance/payment bond as described in 
Article 6.1; 

3. Certificates of Insurance, or the actual policies 
themselves, showing that the Contractor has 
obtained the insurance coverage required by 
Article 6.2.   

4. Written Affirmative Action Plans as required 
in Article 1.4. 

Above referenced items must be received by the 
Owner within ten (10) working days after the 
effective date of the contract.  If not received, the 
Owner may treat the failure to timely submit them 
as a refusal by the Contractor to accept a contract 
for this work and may retain as liquidated damages 
the Contractor's bid bond, cashier's check or 
certified check as provided in the Instructions to 
Bidders.  Upon receipt the Owner will issue a 
“Notice to Proceed” with the work to the 
Contractor. 

B. Within the time frame noted in Section 013200 - 
Schedules, following receipt of the "Notice to 
Proceed", the Contractor shall submit to the Owner 
a progress schedule and schedule of values, 
showing activities through the end of the contract 
period.  Should the Contractor not receive written 
notification from the Owner of the disapproval of 
the schedule of values within fifteen (15) working 

days, the Contractor may consider it approved for 
purpose of determining when the first monthly 
Application and Certification for Payment may be 
submitted. 

C. The Contractor may commence work upon receipt 
of the Division of Facilities Management, Design 
and Construction’s "Notice to Proceed" letter. 
Contractor shall prosecute the work with 
faithfulness and energy, and shall complete the 
entire work on or before the completion time stated 
in the contract documents or pay to the Owner the 
damages resulting from the failure to timely 
complete the work as set out within Article 5.4.   

ARTICLE 5.2 -- PROJECT CONSTRUCTION 

A. Each Contractor shall submit for the Owner's 
approval, in reproducible form, a progress schedule 
showing the rate of progress and the order of the 
work proposed to carry on various phases of the 
project.  The schedule shall be in conformance 
with the requirements outlined in Section 013200 – 
Schedules. 

B. Contractor shall employ and supply a sufficient 
force of workers, material, and equipment and 
shall pay when due, any worker, subcontractor or 
supplier and otherwise prosecute the work with 
such diligence so as to maintain the rate of 
progress indicated on the progress schedule, 
prevent work stoppage, and insure completion of 
the project within the time specified. 

 

ARTICLE 5.3 -- PROJECT COMPLETION 

A. Substantial Completion.  A Project is substantially 
complete when construction is essentially complete 
and work items remaining to be completed can be 
done without interfering with the Owner’s ability 
to use the Project for its intended purpose.   

1. Once the Contractor has reached what they 
believe is Substantial Completion, the 
Contractor shall notify the Designer and the 
Construction Representative of the following: 

a. That work is essentially complete with the 
exception of certain listed work items.  
The list shall be referred to as the 
“Contractor’s Punch.” 

b. That all Operation and Maintenance 
Manuals have been assembled and 
submitted in accordance with Article 
3.5A. 

c. That the Work is ready for inspection by 
the Designer and Construction 
Representative.  The Owner shall be 
entitled to a minimum of ten working 



SECTION 007213 - GENERAL CONDITIONS Page 14 of 20 
8/21 

days notice before the inspection shall be 
performed. 

2. If the work is acceptable, the Owner shall 
issue a Certificate of Substantial Completion, 
which shall set forth the responsibilities of the 
Owner and the Contractor for utilities, 
security, maintenance, damage to the work 
and risk of loss.  The Certificate shall also 
identify those remaining items of work to be 
performed by the Contractor.  All such work 
items shall be complete within 30 working 
days of the date of the Certificate, unless the 
Certificate specifies a different time.  If the 
Contractor shall be required to perform tests 
that must be delayed due to climatic 
conditions, it is understood that such tests and 
affected equipment will be identified on the 
Certificate and shall be accomplished by the 
Contractor at the earliest possible date.  
Performance of the tests may not be required 
before Substantial Completion can be issued.  
The date of the issuance of the Certificate of 
Substantial Completion shall determine 
whether or not the work was completed within 
the contract time and whether or not 
Liquidated Damages are due. 

3. If the work is not acceptable, and the Owner 
does not issue a Certificate of Substantial 
Completion, the Owner shall be entitled to 
charge the Contractor with the Designer’s and 
Owner’s costs of re-inspection, including time 
and travel.  

B. Partial Occupancy.  Contractor agrees that the 
Owner shall be permitted to occupy and use any 
completed or partially completed portions of the 
Project, when such occupancy and use is in the 
Owner’s best interest.  Owner shall notify 
Contractor of its desire and intention to take Partial 
Occupancy as soon as possible but at least ten (10) 
working days before the Owner intends to occupy.  
If the Contractor believes that the portion of the 
work the Owner intends to occupy is not ready for 
occupancy, the Contractor shall notify the Owner 
immediately.  The Designer shall inspect the work 
in accordance with the procedures above.  If the 
Contractor claims increased cost of the project or 
delay in completion as a result of the occupancy, 
he shall notify the Owner immediately but in all 
cases before occupancy occurs.   

C. Final Completion.  The Project is finally complete 
when the Certificate of Substantial Completion has 
been issued and all work items identified therein as 
incomplete have been completed, and when all 
administrative items required by the contract have 
been completed.  Final Completion entitles the 
Contractor to payment of the outstanding balance 
of the contract amount including all change orders 

and retainage.  Within five (5) working days of the 
date of the Certificate of Substantial Completion, 
the Contractor shall identify the cost to complete 
any outstanding items of work.  The Designer shall 
review the Contractor’s estimate and either 
approve it or provide an independent estimate for 
all such items.  If the Contractor fails to complete 
the remaining items within the time specified in 
the Certificate, the Owner may terminate the 
contract and go to the surety for project completion 
in accordance with Article 7.2 or release the 
contract balance to the Contractor less 150% of the 
approved estimate to complete the outstanding 
items.  Upon completion of the outstanding items, 
when a final cost has been established, any monies 
remaining shall be paid to the Contractor.  Failure 
to complete items of work does not relieve the 
Contractor from the obligation to complete the 
administrative requirements of the contract, such 
as the provisions of Article 5.3  FAILURE TO 
COMPLETE ALL ITEMS OF WORK UNDER 
THE CONTRACT SHALL BE CONSIDERED A 
DEFAULT AND BE GROUNDS FOR 
CONTRACT TERMINATION AND 
DEBARMENT. 

D. Liquidated Damages.  Contractor agrees that the 
Owner may deduct from the contract price and 
retain as liquidated damages, and not as penalty or 
forfeiture, the sum stipulated in this contract for 
each work day after the Contract Completion Day 
on which work is not Substantially Complete.  
Assessment of Liquidated Damages shall not 
relieve the Contractor or the surety of any 
responsibility or obligation under the Contract.  In 
addition, the Owner may, without prejudice to any 
other rights, claims, or remedies the Owner may 
have including the right to Liquidated Damages, 
charge the Contractor for all additional expenses 
incurred by the Owner and/or Designer as the 
result of the extended contract period through Final 
Completion.  Additional Expenses shall include 
but not be limited to the costs of additional 
inspections. 

E. Early Completion.  The Contractor has the right to 
finish the work before the contract completion 
date; however, the Owner assumes no liability for 
any hindrances to the Contractor unless Owner 
caused delays result in a time extension to the 
contract completion date.  The Contractor shall not 
be entitled to any claims for lost efficiencies or for 
delay if a Certificate of Substantial Completion is 
given on or before the Contract Completion Date. 

ARTICLE 5.4 -- PAYMENT TO CONTRACTOR  

A. Payments on account of this contract will be made 
monthly in proportion to the work which has been 
completed. Request for payment must be submitted 
on the Owner's forms.  No other pay request will 
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be processed.  Supporting breakdowns must be in 
the same format as Owner’s forms and must 
provide the same level of detail.  The Designer 
will, within 5 working days from receipt of the 
contractor’s request for payment either issue a 
Certificate for Payment to the Owner, for such 
amount as the Designer determines is properly due, 
or notify the Contractor in writing of reasons for 
withholding a Certificate.  The Owner shall make 
payment within 30 calendar days after the 
"Application and Certification for Payment" has 
been received and certified by the Designer. The 
following items are to be attached to the 
contractor’s pay request: 

1. Updated construction schedule 

2. Certified payrolls consisting of name, 
occupation and craft, number of hours worked 
and actual wages paid for each individual 
employee, of the Contractor and all 
subcontractors working on the project 

B. The Owner shall retain 5 percent of the amount of 
each such payment application, except as allowed 
by Article 5.4, until final completion and 
acceptance of all work covered by this contract. 

C. Each payment made to Contractor shall be on 
account of the total amount payable to Contractor 
and all material and work covered by paid partial 
payment shall thereupon become the sole property 
of Owner.  This provision shall not be construed as 
relieving Contractor from sole responsibility for 
care and protection of materials and work upon 
which payments have been made or restoration of 
any damaged work or as a waiver of the right of 
Owner to require fulfillment of all terms of this 
contract. 

D. Materials delivered to the work site and not 
incorporated in the work will be allowed in the 
Application and Certification for Payment on the 
basis of one hundred (100%) percent of value, 
subject to the 5% retainage  providing that they are 
suitably stored on the site or in an approved 
warehouse in accordance with the following 
requirements:  

1. Material has previously been approved 
through submittal and acceptance of shop 
drawings conforming to requirements of 
Article 3.2 of General Conditions. 

2. Delivery is made in accordance with the time 
frame on the approved schedule. 

3. Materials, equipment, etc., are properly stored 
and protected from damage and deterioration 
and remain so - if not, previously approved 
amounts will be deleted from subsequent pay 
applications. 

4. The payment request is accompanied by a 
breakdown identifying the material 
equipment, etc. in sufficient detail to establish 
quantity and value. 

E. The Contractor shall be allowed to include in the 
Application and Certification for Payment, one 
hundred (100%) of the value, subject to retainage, 
of major equipment and material stored off the site 
if all of the following conditions are met: 

1. The request for consideration of payment for 
materials stored off site is made at least 15 
working days prior to submittal of the 
Application for Payment including such 
material.  Only materials inspected will be 
considered for inclusion on Application for 
Payment requests. 

2. Materials stored in one location off site are 
valued in excess of $25,000. 

3. That a Certificate of Insurance is provided 
indicating adequate protection from loss, theft 
conversion or damage for materials stored off 
site.  This Certificate shall show the State of 
Missouri as an additional insured for this loss. 

4. The materials are stored in a facility approved 
and inspected, by the Construction 
Representative. 

5. Contractor shall be responsible for, Owner 
costs to inspect out of state facilities, and any 
delays in the completion of the work caused 
by damage to the material or for any other 
failure of the Contractor to have access to this 
material for the execution of the work. 

F. The Owner shall determine the amount, quality 
and acceptability of the work and materials which 
are to be paid for under this contract.  In the event 
any questions shall arise between the parties, 
relative to this contract or specifications, 
determination or decision of the Owner or the 
Construction Representative and the Designer shall 
be a condition precedent to the right of the 
Contractor to receive any money or payment for 
work under this contract affected in any manner or 
to any extent by such question. 

G. Payments Withheld: The Owner may withhold or 
nullify in whole or part any certificate to such 
extent as may be necessary to protect the Owner 
from loss on account of: 

1. Defective work not remedied.  When a notice 
of noncompliance is issued on an item or 
items, corrective action shall be undertaken 
immediately.  Until corrective action is 
completed, no monies will be paid and no 
additional time will be allowed for the item or 
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items.  The cost of corrective action(s) shall be 
borne by the Contractor. 

2. A reasonable doubt that this contract can be 
completed for the unpaid balance. 

3. Failure of the Contractor to update as-built 
drawings monthly for review by the 
Construction Representative.  

4. Failure of the Contractor to update the 
construction schedule. 

When the Construction Representative is 
satisfied the Contractor has remedied above 
deficiencies, payment shall be released. 

H. Final Payment:  Upon receipt of written notice 
from the Contractor to the Designer and Project 
Representative that the work is ready for final 
inspection and acceptance, the Designer and 
Project Representative, with the Contractor, shall 
promptly make such inspection.  If the work is 
acceptable and the contract fully performed, the 
Construction Representative shall complete a final 
acceptance report and the Contractor will be 
directed to submit a final Application and 
Certification for Payment.  If the Owner approves 
the same, the entire balance shall be due and 
payable, with the exception of deductions as 
provided for under Article 5.4. 

1. Where the specifications provide for the 
performance by the Contractor of (certain tests 
for the purpose of balancing and checking the 
air conditioning and heating equipment and 
the Contractor shall have furnished and 
installed all such equipment in accordance 
with the specifications, but said test cannot 
then be made because of climatic conditions, 
such test shall may be considered as required 
under the provisions of the specifications, 
Section 013300 and this contract may be 
substantial  Full payment will not be made 
until the tests have been made and the 
equipment and system is finally accepted.  If 
the tests are not completed when scheduled, 
the Owner may deduct 150% of the value of 
the tests from the final payment. 

2. The final payment shall not become due until 
the Contractor delivers to the Construction 
Representative: 

   
a) A complete file of releases, on the 

standard form included in the contract 
documents as "Final Receipt of Payment 
and Release Form", from subcontractors 
and material suppliers evidencing 
payment in full for services, equipment 
and materials, as the case may require, if 
the Owner approves, or a consent from 

the Surety to final payment accepting 
liability for any unpaid amounts.  

b) An Affidavit of Compliance with 
Prevailing Wage Law, in the form as 
included in this contract specifications, 
properly executed by each subcontractor, 
and the Contractor 

c) Certified copies of all payrolls 

d) As-built drawings  

3. If any claim remains unsatisfied after all 
payments are made, the Contractor shall 
refund to the Owner all monies that the latter 
may be compelled to pay in discharging such a 
claim including all costs and a reasonable 
attorney's fee.   

4. Missouri statute requires prompt payment 
from the Owner to the Contractor within thirty 
calendar days and from the Contractor to his 
subcontractors within fifteen calendar days.  
Failure to make payments within the required 
time frame entitles the receiving party to 
charge interest at the rate of one and one half 
percent per month calculated from the 
expiration of the statutory time period until 
paid. 

5. The value of all unused unit price allowances 
and/or 150% of the value of the outstanding 
work items, and/or liquidated damages may be 
deducted from the final pay request without 
executing a Contract Change.  Any unit price 
items which exceed the number of units in the 
contract may be added by Contract Change. 

ARTICLE 6 -- INSURANCE AND BONDS 

ARTICLE 6.1 -- BOND 

A. Contractor shall furnish a performance/payment 
bond in an amount equal to 100% of the contract 
price to guarantee faithful performance of the 
contract and 100% of the contract price to 
guarantee the payment of all persons performing 
labor on the project and furnishing materials in 
connection therewith under this contract as set 
forth in the standard form of performance and 
payment bond included in the contract documents.  
The surety on such bond shall be issued by a surety 
company authorized by the Missouri Department 
of Insurance to do business in the state of 
Missouri. 

B. All Performance/Payment Bonds furnished in 
response to this provision shall be provided by a 
bonding company with a rating of B+ or higher as 
established by A.M. Best Company, Inc. in their 
most recent publication. 
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ARTICLE 6.2 – INSURANCE 

A. The successful Contractor shall procure and 
maintain for the duration of the contract issued a 
policy or policies of insurance for the protection 
of both the Contractor and the Owner and their 
respective officers, officials, agents, consultants 
and employees.  The Owner requires certification 
of insurance coverage from the Contractor prior to 
commencing work.   

B.     Minimum Scope and Extent of Coverage 

1. General Liability 

Commercial General Liability, ISO coverage 
form number or equivalent CG 00 01 
("occurrence" basis), or I-SO coverage form 
number CG 00 02, or ISO equivalent. 

If ISO equivalent or manuscript general 
liability coverage forms are used, minimum 
coverage will be as follows: 
Premises/Operations; Independent 
Contractors; Products/Completed Operations; 
personal Injury; Broad Form Property Damage 
including Completed Operations; Broad Form 
Contractual Liability Coverage to include 
Contractor's obligations under Article 1.11 
Indemnification and any other Special 
Hazards required by the work of the contract. 

2. Automobile Liability 

Business Automobile Liability Insurance, ISO 
Coverage form number or equivalent CA 00 
01 covering automobile liability, code 1 
"ANY AUTO". 

3. Workers' Compensation and Employer's 
Liability 

Statutory Workers' Compensation Insurance 
for Missouri and standard Employer's Liability 
Insurance, or the authorization to self-insure 
for such liability from the Missouri Division 
of Workers’ Compensation. 

4. Builder's Risk or Installation Floater Insurance 

Insurance upon the work and all materials, 
equipment, supplies, temporary structures and 
similar items which may be incident to the 
performance of the work and located at or 
adjacent to the site, against loss or damage 
from fire and such other casualties as are 
included in extended coverage in broad "All 
Risk" form, including coverage for Flood and 
Earthquake, in an amount not less than the 
replacement cost of the work or this contact 
price, whichever is greater, with loss payable 
to Contractor and Owner as their respective 
interests may appear. 

Contractor shall maintain sufficient insurance 
to cover the full value of the work and 
materials as the work progresses, and shall 
furnish Owner copies of all endorsements.  If 
Builder's Risk Reporting- Form of 
Endorsement is used, Contractor shall make 
all reports as required therein so as to keep in 
force an amount of insurance which will equal 
the replacement cost of the work, materials, 
equipment, supplies, temporary structures, and 
other property covered thereby; and if, as a 
result of Contractor's failure to make any such 
report, the amount of insurance so recoverable 
shall be less than such replacement cost, 
Contractor's interest in the proceeds of such 
insurance, if any, shall be subordinated to 
Owner's interest to the end that Owner may 
receive full reimbursement for its loss. 

C. Minimum Limits of Insurance 

1. General Liability 

Contractor 

$2,000,000 combined single limit per 
occurrence for bodily injury, 
personal injury, and 
property damage 

$2,000,000 annual aggregate 

2. Automobile Liability 

$2,000,000 combined single limit per 
occurrence for bodily injury 
and property damage 

3. Workers' Compensation and Employers 
Liability 

Workers' Compensation limits as required by 
applicable State Statutes (generally unlimited) 
and minimum of $1,000,000 limit per accident 
for Employer's Liability. 

General Liability and Automobile Liability 
insurance may be arranged under individual 
policies for the full limits required or by a 
combination of underlying policies with the 
balance provided by a form-following Excess 
or Umbrella Liability policy. 

D. Deductibles and Self-Insured Retentions 

All deductibles, co-payment clauses, and self-
insured retentions must be declared to and 
approved by the Owner.  The Owner reserves the 
right to request the reduction or elimination of 
unacceptable deductibles or self-insured retentions, 
as they would apply to the Owner, and their 
respective officers, officials, agents, consultants 
and employees.  Alternatively, the Owner may 
request Contractor to procure a bond guaranteeing 
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payment of losses and related investigations, 
claims administration, and defense expenses. 

E. Other Insurance Provisions and Requirements 

The respective insurance policies and coverage, as 
specified below, must contain, or be endorsed to 
contain the following conditions or provisions: 

1. General Liability 

The Owner, and its respective commissioners, 
officers, officials, agents, consultants and 
employees shall be endorsed as additional 
insured’s by ISO form CG 20 26 Additional 
Insured - Designated Person or Organization.  
As additional insured’s, they shall be covered 
as to work performed by or on behalf of the 
Contractor or as to liability which arises out of 
Contractor's activities or resulting from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's insurance coverage shall be 
primary with respect to all additional 
insured’s.  Insurance of self-insurance 
programs maintained by the designated 
additional -insured’s shall be excess of the 
Contractor's insurance and shall not contribute 
with it. 

Additionally, the Contractor and Contractor's 
general liability insurer shall agree to waive 
all rights of subrogation against the Owner 
and any of their respective officers, officials, 
agents, consultants or employees for claims, 
losses, or expenses which arise out of 
Contractor's activities or result from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's failure to comply with the terms 
and conditions of these insurance policies 
shall not affect or abridge coverage for the 
Owner, or for any of their officers, officials, 
agents, consultants or employees. 

2. Automobile Insurance 

The Owner, and their respective officers, 
officials, agents, consultants and employees 
shall be endorsed as additional insured’s by 
ISO form CG 20 26 - Additional Insured 
Designated Person or Organization.  As 
additional insured’s, they shall be covered as 
to work performed by or on behalf of the 
Contractor or as to liability which arises out of 
Contractor's activities or resulting from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's insurance coverage shall be 
primary with respect to all additional 
insured’s.  Insurance or self-insurance 

programs maintained by the designated 
additional insured’s shall be in excess of the 
Contractor's insurance and shall not contribute 
with it. 

Additionally, the Contractor and Contractor's 
automobile insurer shall agree to waive all 
rights of subrogation against the Owner and 
any of their respective officers, officials, 
agents, consultants or employees for claims, 
losses, or expenses which arise out of 
Contractor's activities or result from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's failure to comply with the terms 
and conditions of these insurance policies 
shall not affect or abridge coverage for the 
Owner or for any of its officers, officials, 
agents, consultants or employees. 

3. Workers' Compensation/Employer's Liability 

Contractor's workers' compensation insurance 
shall be endorsed with NCCI form WC 00 03 
01 A - Alternative Employer Endorsement.  
The Alternative Employer Endorsement shall 
designate the Owner as "alternate employers." 

4. All Coverages 

Each insurance policy required by this section 
of the Contract shall contain a stipulation, 
endorsed if necessary, that the Owner will 
receive a minimum of a thirty (30) calendar 
day advance notice of any policy cancellation.  
Ten (10) calendar days advance notice is 
required for policy cancellation due to non-
payment of premium. 

F. Insurer Qualifications and Acceptability 

Insurance required hereunder shall be issued by an 
A.M. Best, “B+” rated, Class IX insurance 
company approved to conduct insurance business 
in the state of Missouri. 

G. Verification of Insurance Coverage 

Prior to Owner issuing a Notice to Proceed, the 
Contractor-shall furnish the Owner with 
Certificate(s) of Insurance and with any applicable 
original endorsements evidencing the required 
insurance coverage.  The insurance certificates and 
endorsements are to be signed by a person 
authorized by that insurer to bind coverage on its 
behalf.  All certificates and endorsements received 
by the Owner are subject to review and approval 
by the Owner.  The Owner reserves the right to 
require certified copies of all required policies at 
any time.  If the scope of this contract will exceed 
one (1) year - or, if any of Contractor's applicable 
insurance coverage expires prior to completion of 
the work or services required under this contract - 
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the Contractor will provide a renewal or 
replacement certificate before continuing work or 
services hereunder.  If the Contractor fails to 
provide documentation of required insurance 
coverage, the Owner may issue a stop work order 
and no additional contract completion time and/or 
compensation shall be granted as a result thereof. 

 

ARTICLE 7 – SUSPENSION OR TERMINATION 
OF CONTRACT 

ARTICLE 7.1 - FOR SITE CONDITIONS 

When conditions at the site of the proposed work 
are considered by the Owner to be unsatisfactory 
for prosecution of the work, the Contractor may be 
ordered in writing to suspend the work or any part 
thereof until reasonable conditions exist.  When 
such suspension is not due to fault or negligence of 
the Contractor, time allowed for completion of 
such suspended work will be extended by a period 
of time equal to that lost due to delay occasioned 
by ordered suspension. This will be a no cost time 
extension. 

ARTICLE 7.2 - FOR CAUSE  

A. Termination or Suspension for Cause: 

1.  If the Contractor shall file for bankruptcy, or 
should make a general assignment for the 
benefit of the creditors, or if a receiver should 
be appointed on account of  insolvency, or if 
the contractor should persistently or 
repeatedly refuse or fail to supply enough 
properly skilled workers or proper materials, 
or if the contractor should fail to make prompt 
payment to subcontractors or for material or 
labor, or persistently disregard laws, 
ordinances or the instructions of the Owner, or 
otherwise be guilty of a substantial violation 
of any provision of this contract, then the 
Owner may serve notice on the Contractor and 
the surety setting forth the violations and 
demanding compliance with this contract.  
Unless within ten (10) consecutive calendar 
days after serving such notice, such violations 
shall cease and satisfactory arrangements for 
correction be made, the Owner may suspend 
the Contractor's right to proceed with the work 
or terminate this contract. 

2. In the event the Owner suspends Contractor's 
right to proceed with the work or terminates 
the contract, the Owner may demand that the 
Contractor's surety take over and complete the 
work on this contract, after the surety submits 
a written proposal to the Owner and receives 
written approval and upon the surety's failure 
or refusal to do so within ten (10) consecutive 

calendar days after demand therefore, the 
Owner may take over the work and prosecute 
the same to completion by bid or negotiated 
contract, or the Owner may elect to take 
possession of and utilize in completing the 
work such materials, supplies, appliances and 
plant as may be on the site of the work, and all 
subcontractors, if the Owner elects, shall be 
bound to perform their contracts. 

B. The Contractor and its surety shall be and remain 
liable to the Owner for any excess cost or damages 
occasioned to the Owner as a result of the actions 
above set forth. 

C. The Contractor in the event of such suspension or 
termination shall not be entitled to receive any 
further payments under this contract until the work 
is wholly finished.  Then if the unpaid balance 
under this contract shall exceed all expenses of the 
Owner as certified by the Director, such excess 
shall be paid to the Contractor; but, if such 
expenses shall exceed the unpaid balance as 
certified by the Director, the Contractor and their 
surety shall be liable for and shall pay the 
difference and any damages to the Owner. 

D. In exercising Owner's right to secure completion of 
the work under any of the provisions hereof, the 
Director shall have the right to exercise Owner's 
sole discretion as to the manner, methods and 
reasonableness of costs of completing the work. 

E. The rights of the Owner to suspend or terminate as 
herein provided shall be cumulative and not 
exclusive and shall be in addition to any other 
remedy provided by law. 

F. The Contractor in the event of such suspension or 
termination may be declared ineligible for Owner 
contracts for a minimal period of twelve (12) 
months.  Further, no contract will be awarded to 
any Contractor who lists in their bid form any 
subcontractor whose prior performance has 
contributed, as determined by the Owner, to a 
breach of a contract.  In order to be considered for 
state-awarded contracts after this period, the 
Contractor/subcontractor will be required to 
forward acceptance reports to the Owner regarding 
successful completion of non-state projects during 
the intervening twelve (12) months from the date 
of default.  No contracts will be awarded to a 
subcontractor/Contractor until the ability to 
perform responsibly in the private sector has been 
proven to the Owner. 

ARTICLE 7.3 -- FOR CONVENIENCE 

A. The Owner may terminate or suspend the Contract 
or any portion of the Work without cause at any 
time, and at the Owner's convenience.  Notification 
of a termination or suspension shall be in writing 
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and shall be given to the Contractor and their 
surety.  If the Contract is suspended, the notice will 
contain the anticipated duration of the suspension 
or the conditions under which work will be 
permitted to resume.  If appropriate, the Contractor 
will be requested to demobilize and re-mobilize 
and will be reimbursed time and costs associated 
with the suspension. 

B. Upon receipt of notification, the Contractor shall: 

1. Cease operations when directed. 

2. Take actions to protect the work and any 
stored materials. 

3. Place no further subcontracts or orders for 
material, supplies, services or facilities except 
as may be necessary to complete the portion of 
the Contract that has not been terminated.  No 
claim for payment of materials or supplies 
ordered after the termination date shall be 
considered. 

4. Terminate all existing subcontracts, rentals, 
material, and equipment orders. 

5. Settle all outstanding liabilities arising from 
termination with subcontractors and suppliers. 

6. Transfer title and deliver to the Owner, work 
in progress, completed work, supplies and 
other material produced or acquire for the 
work terminated, and completed or partially 
completed plans, drawings information and 
other property that, if the Contract had been 
completed, would be required to be furnished 
to the Owner. 

C. For termination without cause and at the Owner's 
convenience, in addition to payment for work 
completed prior to date of termination, the 
Contractor may be entitled to payment of other 
documented costs directly associated with the early 
termination of the contract.  Payment for 
anticipated profit and unapplied overhead will not 
be allowed. 

 

 
 
 
 
 
 
 
 
 



 

07/16 

 

SECTION 007300 - SUPPLEMENTARY CONDITIONS 

1.0 GENERAL: 

 A. These Supplementary General Conditions clarify, add, delete, or otherwise modify standard terms and conditions of 

DIVISION 0, BIDDING AND CONTRACTING REQUIREMENTS. 

2.0 CONTACTS: 

Designer: Brent Willeford 

DNR Land Reclamatioin Program 

1101 Riverside Drive 

Jefferson City, MO 65102 

Telephone:  573-751-0996 

Email: Brent.Willeford@dnr.mo.gov  

 

Construction Representative: Kirk Barnett 

Division of Facilities Management, Design and Construction 

1101 Riverside Drive 

Jefferson City, MO 65102 

Telephone:  573-522-6238 

Email: Kirk.Barnett@dnr.mo.gov   

 

Project Manager: Scott Zeller 

Division of Facilities Management, Design and Construction 

301 West High Street, Room 730 

Jefferson City, Missouri  65101 

Telephone:  573-751-2668 

Email: Scott.Zeller@oa.mo.gov  

Contract Specialist: Mandy Roberson 

Division of Facilities Management, Design and Construction 

301 West High Street, Room 730 

Jefferson City, Missouri  65101 

Telephone: 573-522-0074   

Email: mandy.roberson@oa.mo.gov    

3.0  NOTICE:  ALL BID MATERIALS ARE DUE AT THE TIME OF BID SUBMITTAL.  THERE IS NO SECOND 

SUBMITTAL FOR THIS PROJECT. 

4.0 FURNISHING CONSTRUCTION DOCUMENTS: 

A.  The Owner will furnish the Contractor with approximately 5 complete sets of drawings and specifications at no charge. 

B.  The Owner will furnish the Contractor with approximately 5 sets of explanatory or change drawings at no charge. 

C.  The Contractor may make copies of the documents as needed with no additional cost to the Owner. 

5.0    SAFETY REQUIREMENTS 

Contractor and subcontractors at any tier shall comply with RSMo 292.675 and Article 1.3, E, of Section 007213, General 

Conditions. 

FOR LAND RECLAMATION PROJECTS: 

8.0 PROPERTY OWNER ADDITIONAL INSURED 

From SECTION 007213 - GENERAL CONDITIONS, Article 6.2, the property owner shall also be named as additionally insured.  He 

is:   

 

Brad Hendrich  

   6500 SW Hwy T  

   Clinton, MO 64735 

mailto:Brent.Willeford@dnr.mo.gov
mailto:Kirk.Barnett@dnr.mo.gov
mailto:Scott.Zeller@oa.mo.gov
mailto:mandy.roberson@oa.mo.gov
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SECTION 007333 - SUPPLEMENTARY GENERAL CONDITIONS 
FOR FEDERALLY FUNDED/ASSISTED CONSTRUCTION PROJECTS 

1.0 Notice of Federal Funding 

This project is being performed in whole or in part using federal funds. Therefore, all work or services 
performed by the Contractor and its subcontractors shall be subject to the terms and conditions set forth 
below in addition to all terms and conditions in the Construction Contract, General Conditions, and other 
contract documents. The concepts, rules, and guidelines set forth in 2 C.F.R. 200 describing allowable costs 
and administrative requirements apply. 

2.0  Definitions 

As used herein, “Federal Government” means the government of the United States of America. “Federal 
Agency” means an agency, entity, department or division of the Federal Government that is providing 
funding for this project. All other terms shall have the meanings established in the Construction Contract, 
General Conditions, and/or Project Manual, unless such definitions conflict with a definition provided in 
an applicable statute or regulation. 

3.0 Conflicting Terms or Conditions 

To the extent that any terms or conditions set forth herein conflict with the Construction Contract or its 
General Conditions, the more stringent of the two terms and conditions shall govern. 

4.0 No Obligation by Federal Government 

The Federal Government is not a party to this contract and is not subject to any obligations or liabilities to 
the non-Federal entity, Contractor, or any other party pertaining to any matter resulting from the contract. 

5.0 Compliance with Federal Laws, Regulations and Executive Orders 

The Contractor and its subcontractors and suppliers are required to comply with all applicable Federal laws, 
regulations, and executive orders, regardless of whether set forth herein. The Contractor shall assist and 
enable the State of Missouri in complying with any requirements imposed by the Federal Agency as a 
condition of funding.  

6.0 Compliance with Civil Rights Provisions 

The Contractor shall comply with all Federal statutes, executive orders, and regulations relating to 
nondiscrimination. These include, but are not limited to the following:  

Title VI of the Civil Rights Act of 1964 (P.L. 88-352) which prohibits discrimination on the basis 
of race, color or national origin;  

Title IX of the Education Amendments of 1972, as amended (20 U.S.C. §§1681-1683, and 1685-
1686), which prohibits discrimination on the basis of sex;  

Section 504 of the Rehabilitation Act of 1973, as amended (29 U.S.C. §794), which prohibits 
discrimination on the basis of handicaps;  
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The Age Discrimination Act of 1975, as amended (42 U.S.C. §§6101-6107), which prohibits 
discrimination on the basis of age;  
 
Title VIII of the Civil Rights Act of 1968 (42 U.S.C. §§3601 et seq.), as amended, relating to 
nondiscrimination in the sale, rental or financing of housing;  
 
Title VII of the Civil Rights Act of 1964 (42 U.S.C. part 2000(e), which prohibits discrimination 
against employees on the basis of religion; 
 
Any other nondiscrimination provisions in the specific statute(s) under which application for 
Federal assistance is being made; and  
 
The requirements of any other nondiscrimination statute(s) that may apply to the application. 

 
7.0  Equal Employment Opportunity (41 C.F.R. 60-1.4(b)). 
 
During the performance of this contract, the Contractor agrees as follows: 
 
(1) The Contractor will not discriminate against any employee or applicant for employment because of 

race, color, religion, sex, sexual orientation, gender identity, or national origin. The Contractor will take 
affirmative action to ensure that applicants are employed, and that employees are treated during 
employment without regard to their race, color, religion, sex, sexual orientation, gender identity, or 
national origin. Such action shall include, but not be limited to the following: 

 
Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and 
applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination 
clause. 

 
(2) The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 

Contractor, state that all qualified applicants will receive consideration for employment without regard 
to race, color, religion, sex, sexual orientation, gender identity, or national origin. 
 

(3) The Contractor will not discharge or in any other manner discriminate against any employee or 
applicant for employment because such employee or applicant has inquired about, discussed, or 
disclosed the compensation of the employee or applicants or another employee or applicant. This 
provision shall not apply to instances in which an employee who has access to the compensation 
information of other employees or applicants as a part of such employee's essential job functions 
discloses the compensation of such other employees or applicants to individuals who do not otherwise 
have access to such information, unless such disclosure is in response to a formal complaint or charge, 
in furtherance of an investigation, proceeding, hearing, or action, including an investigation conducted 
by the employer, or is consistent with the Contractor's legal duty to furnish information. 

 
(4) The Contractor will send to each labor union or representative of workers with which he has a collective 

bargaining agreement or other contract or understanding, a notice to be provided advising the said labor 
union or workers' representatives of the Contractor's commitments under this section, and shall post 
copies of the notice in conspicuous places available to employees and applicants for employment. 
 

(5) The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and 
of the rules, regulations, and relevant orders of the Secretary of Labor. 
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(6) The Contractor will furnish all information and reports required by Executive Order 11246 of 

September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, 
and will permit access to his books, records, and accounts by the administering agency and the Secretary 
of Labor for purposes of investigation to ascertain compliance with such rules, regulations, and orders. 
 

(7) In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or 
with any of the said rules, regulations, or orders, this contract may be canceled, terminated, or 
suspended in whole or in part and the Contractor may be declared ineligible for further Government 
contracts or federally assisted construction contracts in accordance with procedures authorized 
in Executive Order 11246 of September 24, 1965, and such other sanctions may be imposed and 
remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, 
or order of the Secretary of Labor, or as otherwise provided by law. 
 

(8) The Contractor will include the portion of the sentence immediately preceding paragraph (1) and the 
provisions of paragraphs (1) through (8) in every subcontract or purchase order unless exempted by 
rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 
11246 of September 24, 1965, so that such provisions will be binding upon each subcontractor or 
vendor. The Contractor will take such action with respect to any subcontract or purchase order as the 
administering agency may direct as a means of enforcing such provisions, including sanctions for 
noncompliance:  

 
Provided, however, that in the event a Contractor becomes involved in, or is threatened with, litigation 
with a subcontractor or vendor as a result of such direction by the administering agency, the Contractor 
may request the United States to enter into such litigation to protect the interests of the United States. 
 

The applicant further agrees that it will be bound by the above equal opportunity clause with respect to its 
own employment practices when it participates in federally assisted construction work: Provided, That if 
the applicant so participating is a State or local government, the above equal opportunity clause is not 
applicable to any agency, instrumentality or subdivision of such government which does not participate in 
work on or under the contract. 

The applicant agrees that it will assist and cooperate actively with the administering agency and 
the Secretary of Labor in obtaining the compliance of contractors and sub contractors with the equal 
opportunity clause and the rules, regulations, and relevant orders of the Secretary of Labor, that it will 
furnish the administering agency and the Secretary of Labor such information as they may require for the 
supervision of such compliance, and that it will otherwise assist the administering agency in the discharge 
of the agency's primary responsibility for securing compliance. 

The applicant further agrees that it will refrain from entering into 
any contract or contract modification subject to Executive Order 11246 of September 24, 1965, with 
a contractor debarred from, or who has not demonstrated eligibility for, Government contracts and federally 
assisted construction contracts pursuant to the Executive Order and will carry out such sanctions and 
penalties for violation of the equal opportunity clause as may be imposed upon contractors and 
sub contractors by the administering agency or the Secretary of Labor pursuant to Part II, Subpart D of the 
Executive Order. In addition, the applicant agrees that if it fails or refuses to comply with these 
undertakings, the administering agency may take any or all of the following actions: Cancel, terminate, or 
suspend in whole or in part this grant (contract, loan, insurance, guarantee); refrain from extending any 
further assistance to the applicant under the program with respect to which the failure or refund occurred 
until satisfactory assurance of future compliance has been received from such applicant; and refer the case 
to the Department of Justice for appropriate legal proceedings. 
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8.0  Notice of Requirement for Affirmative Action To Ensure Equal Employment Opportunity 
(Executive Order 11246, 41 C.F.R. 60-4.2) 

(1) The Offeror's or Bidder's attention is called to the “Equal Opportunity Clause” and the “Standard 
Federal Equal Employment Specifications” set forth herein. 

(2) The goals and timetables for minority and female participation, expressed in percentage terms for 
the Contractor's aggregate workforce in each trade on all construction work in the covered area, are as 
follows: 

Time- 
tables 

Goals for minority participation for each 
trade 

Goals for female participation in each 
trade 

  105  10% 6.9% 

Insert Goals Established by U.S. Department of Labor: available at  
https://www.dol.gov/sites/dolgov/files/ofccp/ParticipationGoals.pdf . 

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or 
federally assisted) performed in the covered area. If the contractor performs construction work in a 
geographical area located outside of the covered area, it shall apply the goals established for such 
geographical area where the work is actually performed. With regard to this second area, the contractor also 
is subject to the goals for both its federally involved and nonfederally involved construction. 

The Contractor's compliance with the Executive Order and the regulations in 41 C.F.R. pt. 60-4 shall 
be based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations 
required by the specifications set forth in 41 C.F.R. 60-4.3(a), and its efforts to meet the goals. The hours 
of minority and female employment and training must be substantially uniform throughout the length of 
the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities and 
women evenly on each of its projects. The transfer of minority or female employees or trainees from 
Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals 
shall be a violation of the contract, the Executive Order and the regulations in 41 C.F.R. pt. 60-4. 
Compliance with the goals will be measured against the total work hours performed. 

(3) The Contractor shall provide written notification to the Director of the Office of Federal Contract 
Compliance Programs within 10 working days of award of any construction subcontract in excess of 
$10,000 at any tier for construction work under the contract resulting from this solicitation. The notification 
shall list the name, address and telephone number of the subcontractor; employer identification number of 
the subcontractor; estimated dollar amount of the subcontract; estimated starting and completion dates of 
the subcontract; and the geographical area in which the subcontract is to be performed. 

(4) As used in this Notice, and in the contract resulting from this solicitation, the “covered area” is 
(insert description of the geographical areas where the contract is to be performed giving the state, county 
and city, if any). 

9.0  Standard Federal Equal Employment Opportunity Construction Contract Specifications 
(Executive Order 11246 - 41 C.F.R. 60-4.3) 
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(1) As used in these specifications: 

a. “Covered area” means the geographical area described in the solicitation from which this contract 
resulted; 

b. “Director” means Director, Office of Federal Contract Compliance Programs, United States 
Department of Labor, or any person to whom the Director delegates authority; 

c. “Employer identification number” means the Federal Social Security number used on the 
Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 

d. “Minority” includes: 

(i) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin); 

(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other 
Spanish Culture or origin, regardless of race); 

(iii) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far 
East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and 

(iv) American Indian or Alaskan Native (all persons having origins in any of the original peoples of 
North America and maintaining identifiable tribal affiliations through membership and participation or 
community identification). 

(2) Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the work 
involving any construction trade, it shall physically include in each subcontract in excess of $10,000 the 
provisions of these specifications and the Notice which contains the applicable goals for minority and 
female participation and which is set forth in the solicitations from which this contract resulted. 

(3) If the Contractor is participating (pursuant to 41 C.F.R. 60-4.5) in a Hometown Plan approved by 
the U.S. Department of Labor in the covered area either individually or through an association, its 
affirmative action obligations on all work in the Plan area (including goals and timetables) shall be in 
accordance with that Plan for those trades which have unions participating in the Plan. Contractors must be 
able to demonstrate their participation in and compliance with the provisions of any such Hometown Plan. 
Each contractor or subcontractor participating in an approved Plan is individually required to comply with 
its obligations under the EEO clause, and to make a good faith effort to achieve each goal under the Plan 
in each trade in which it has employees. The overall good faith performance by other contractors or 
subcontractors toward a goal in an approved Plan does not excuse any covered contractor's or 
subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables. 

(4) The Contractor shall implement the specific affirmative action standards provided in paragraphs 7 
a through p of these specifications. The goals set forth in the solicitation from which this contract resulted 
are expressed as percentages of the total hours of employment and training of minority and female 
utilization the Contractor should reasonably be able to achieve in each construction trade in which it has 
employees in the covered area. Covered Construction contractors performing construction work in 
geographical areas where they do not have a Federal or federally assisted construction contract shall apply 
the minority and female goals established for the geographical area where the work is being performed. 
Goals are published periodically in the FEDERAL REGISTER in notice form, and such notices may be 
obtained from any Office of Federal Contract Compliance Programs office or from Federal procurement 
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contracting officers. The Contractor is expected to make substantially uniform progress in meeting its goals 
in each craft during the period specified. 

(5) Neither the provisions of any collective bargaining agreement, nor the failure by a union with 
whom the Contractor has a collective bargaining agreement, to refer either minorities or women shall 
excuse the Contractor's obligations under these specifications, Executive Order 11246, or the regulations 
promulgated pursuant thereto. 

(6) In order for the nonworking training hours of apprentices and trainees to be counted in meeting 
the goals, such apprentices and trainees must be employed by the Contractor during the training period, and 
the Contractor must have made a commitment to employ the apprentices and trainees at the completion of 
their training, subject to the availability of employment opportunities. Trainees must be trained pursuant to 
training programs approved by the U.S. Department of Labor. 

(7) The Contractor shall take specific affirmative actions to ensure equal employment opportunity. 
The evaluation of the Contractor's compliance with these specifications shall be based upon its effort to 
achieve maximum results from its actions. The Contractor shall document these efforts fully, and shall 
implement affirmative action steps at least as extensive as the following: 

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all 
sites, and in all facilities at which the Contractor's employees are assigned to work. The Contractor, where 
possible, will assign two or more women to each construction project. The Contractor shall specifically 
ensure that all foremen, superintendents, and other on-site supervisory personnel are aware of and carry out 
the Contractor's obligation to maintain such a working environment, with specific attention to minority or 
female individuals working at such sites or in such facilities. 

b. Establish and maintain a current list of minority and female recruitment sources, provide written 
notification to minority and female recruitment sources and to community organizations when the 
Contractor or its unions have employment opportunities available, and maintain a record of the 
organizations' responses. 

c. Maintain a current file of the names, addresses and telephone numbers of each minority and female 
off-the-street applicant and minority or female referral from a union, a recruitment source or community 
organization and of what action was taken with respect to each such individual. If such individual was sent 
to the union hiring hall for referral and was not referred back to the Contractor by the union or, if referred, 
not employed by the Contractor, this shall be documented in the file with the reason therefor, along with 
whatever additional actions the Contractor may have taken. 

d. Provide immediate written notification to the Director when the union or unions with which the 
Contractor has a collective bargaining agreement has not referred to the Contractor a minority person or 
woman sent by the Contractor, or when the Contractor has other information that the union referral process 
has impeded the Contractor's efforts to meet its obligations. 

e. Develop on-the-job training opportunities and/or participate in training programs for the area which 
expressly include minorities and women, including upgrading programs and apprenticeship and trainee 
programs relevant to the Contractor's employment needs, especially those programs funded or approved by 
the Department of Labor. The Contractor shall provide notice of these programs to the sources compiled 
under 7b above. 
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f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training 
programs and requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by 
including it in any policy manual and collective bargaining agreement; by publicizing it in the company 
newspaper, annual report, etc.; by specific review of the policy with all management personnel and with all 
minority and female employees at least once a year; and by posting the company EEO policy on bulletin 
boards accessible to all employees at each location where construction work is performed. 

g. Review, at least annually, the company's EEO policy and affirmative action obligations under these 
specifications with all employees having any responsibility for hiring, assignment, layoff, termination or 
other employment decisions including specific review of these items with onsite supervisory personnel such 
as Superintendents, General Foremen, etc., prior to the initiation of construction work at any job site. A 
written record shall be made and maintained identifying the time and place of these meetings, persons 
attending, subject matter discussed, and disposition of the subject matter. 

h. Disseminate the Contractor's EEO policy externally by including it in any advertising in the news 
media, specifically including minority and female news media, and providing written notification to and 
discussing the Contractor's EEO policy with other contractors and subcontractors with whom the Contractor 
does or anticipates doing business. 

i. Direct its recruitment efforts, both oral and written, to minority, female and community 
organizations, to schools with minority and female students and to minority and female recruitment and 
training organizations serving the Contractor's recruitment area and employment needs. Not later than one 
month prior to the date for the acceptance of applications for apprenticeship or other training by any 
recruitment source, the Contractor shall send written notification to organizations such as the above, 
describing the openings, screening procedures, and tests to be used in the selection process. 

j. Encourage present minority and female employees to recruit other minority persons and women 
and, where reasonable, provide after school, summer and vacation employment to minority and female 
youth both on the site and in other areas of a Contractor's work force. 

k. Validate all tests and other selection requirements where there is an obligation to do so under 41 
C.F.R. pt. 60-3. 

l. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel 
for promotional opportunities and encourage these employees to seek or to prepare for, through appropriate 
training, etc., such opportunities. 

m. Ensure that seniority practices, job classifications, work assignments and other personnel practices, 
do not have a discriminatory effect by continually monitoring all personnel and employment related 
activities to ensure that the EEO policy and the Contractor's obligations under these specifications are being 
carried out. 

n. Ensure that all facilities and company activities are nonsegregated except that separate or single-
user toilet and necessary changing facilities shall be provided to assure privacy between the sexes. 

o. Document and maintain a record of all solicitations of offers for subcontracts from minority and 
female construction contractors and suppliers, including circulation of solicitations to minority and female 
contractor associations and other business associations. 
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p. Conduct a review, at least annually, of all supervisors' adherence to and performance under the 
Contractor's EEO policies and affirmative action obligations. 

(8) Contractors are encouraged to participate in voluntary associations which assist in fulfilling one 
or more of their affirmative action obligations (7a through p). The efforts of a contractor association, joint 
contractor-union, contractor-community, or other similar group of which the contractor is a member and 
participant, may be asserted as fulfilling any one or more of its obligations under 7a through p of these 
Specifications provided that the contractor actively participates in the group, makes every effort to assure 
that the group has a positive impact on the employment of minorities and women in the industry, ensures 
that the concrete benefits of the program are reflected in the Contractor's minority and female workforce 
participation, makes a good faith effort to meet its individual goals and timetables, and can provide access 
to documentation which demonstrates the effectiveness of actions taken on behalf of the Contractor. The 
obligation to comply, however, is the Contractor's and failure of such a group to fulfill an obligation shall 
not be a defense for the Contractor's noncompliance. 

(9) A single goal for minorities and a separate single goal for women have been established. The 
Contractor, however, is required to provide equal employment opportunity and to take affirmative action 
for all minority groups, both male and female, and all women, both minority and non-minority. 
Consequently, the Contractor may be in violation of the Executive Order if a particular group is employed 
in a substantially disparate manner (for example, even though the Contractor has achieved its goals for 
women generally, the Contractor may be in violation of the Executive Order if a specific minority group of 
women is underutilized). 

(10) The Contractor shall not use the goals and timetables or affirmative action standards to 
discriminate against any person because of race, color, religion, sex, sexual orientation, gender identity, or 
national origin. 

(11) The Contractor shall not enter into any Subcontract with any person or firm debarred from 
Government contracts pursuant to Executive Order 11246. 

(12) The Contractor shall carry out such sanctions and penalties for violation of these specifications 
and of the Equal Opportunity Clause, including suspension, termination and cancellation of existing 
subcontracts as may be imposed or ordered pursuant to Executive Order 11246, as amended, and its 
implementing regulations, by the Office of Federal Contract Compliance Programs. Any Contractor who 
fails to carry out such sanctions and penalties shall be in violation of these specifications and Executive 
Order 11246, as amended. 

(13) The Contractor, in fulfilling its obligations under these specifications, shall implement specific 
affirmative action steps, at least as extensive as those standards prescribed in paragraph 7 of these 
specifications, so as to achieve maximum results from its efforts to ensure equal employment opportunity. 
If the Contractor fails to comply with the requirements of the Executive Order, the implementing 
regulations, or these specifications, the Director shall proceed in accordance with 41 C.F.R. 60-4.8. 

(14) The Contractor shall designate a responsible official to monitor all employment related activity 
to ensure that the company EEO policy is being carried out, to submit reports relating to the provisions 
hereof as may be required by the Government and to keep records. Records shall at least include for each 
employee the name, address, telephone numbers, construction trade, union affiliation if any, employee 
identification number when assigned, social security number, race, sex, status (e.g., mechanic, apprentice 
trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated trade, rate of 
pay, and locations at which the work was performed. Records shall be maintained in an easily 
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understandable and retrievable form; however, to the degree that existing records satisfy this requirement, 
contractors shall not be required to maintain separate records. 

(15) Nothing herein provided shall be construed as a limitation upon the application of other laws
which establish different standards of compliance or upon the application of requirements for the hiring of 
local or other area residents (e.g., those under the Public Works Employment Act of 1977 and the 
Community Development Block Grant Program). 

10.0   Prohibition of Segregated Facilities 

(1) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not permit its employees to perform
their services at any location under its control where segregated facilities are maintained. The
Contractor agrees that a breach of this clause is a violation of the Equal Employment Opportunity clause
in this contract.

(2) “Segregated facilities,” as used in this clause, means any waiting rooms, work areas, rest rooms and
wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing
areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing
facilities provided for employees that are segregated by explicit directive or are in fact segregated on
the basis of race, color, religion, sex, or national origin because of written or oral policies or employee
custom. The term does not include separate or single-user rest rooms or necessary dressing or sleeping
areas provided to assure privacy between the sexes.

(3) The Contractor shall include this clause in every subcontract and purchase order that is subject to the
Equal Employment Opportunity clause of this contract.

11.0  Davis-Bacon Act (40 U.S.C. §§ 3141-3144, and §§ 3146-3148, and 29 C.F.R. pt. 5) 

(1) Minimum wages.

(i) All laborers and mechanics employed or working upon the site of the work (or under the United States
Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the
project), will be paid unconditionally and not less often than once a week, and without subsequent
deduction or rebate on any account (except such payroll deductions as are permitted by regulations
issued by the Secretary of Labor under the Copeland Act (29 C.F.R. pt. 3)), the full amount of wages
and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates
not less than those contained in the wage determination of the Secretary of Labor which is attached
hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist
between the Contractor and such laborers and mechanics. Contributions made or costs reasonably
anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis–Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the
provisions of paragraph (a)(1)(iv) of this section; also, regular contributions made or costs incurred for
more than a weekly period (but not less often than quarterly) under plans, funds, or programs which
cover the particular weekly period, are deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits
on the wage determination for the classification of work actually performed, without regard to skill,
except as provided in § 5.5(a)(4). Laborers or mechanics performing work in more than one
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classification may be compensated at the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records accurately set forth the time spent in 
each classification in which work is performed. The wage determination (including any additional 
classification and wage rates conformed under paragraph (a)(1)(ii) of this section) and the Davis–Bacon 
poster (WH–1321) shall be posted at all times by the Contractor and its subcontractors at the site of the 
work in a prominent and accessible place where it can be easily seen by the workers. 

 
(ii)(A) The contracting officer shall require that any class of laborers or mechanics, including helpers, which 

is not listed in the wage determination and which is to be employed under the contract shall be classified 
in conformance with the wage determination. The contracting officer shall approve an additional 
classification and wage rate and fringe benefits therefore only when the following criteria have been 
met: 

 
(1) The work to be performed by the classification requested is not performed by a classification in the 

wage determination; and 
 
(2) The classification is utilized in the area by the construction industry; and 
 
(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the 

wage rates contained in the wage determination. 
 
(B) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or 

their representatives, and the contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report of the action taken shall be sent 
by the contracting officer to the Administrator of the Wage and Hour Division, U.S. Department of 
Labor, Washington, DC 20210. The Administrator, or an authorized representative, will approve, 
modify, or disapprove every additional classification action within 30 days of receipt and so advise the 
contracting officer or will notify the contracting officer within the 30–day period that additional time 
is necessary. 

 
(C) In the event the Contractor, the laborers or mechanics to be employed in the classification or their 

representatives, and the contracting officer do not agree on the proposed classification and wage rate 
(including the amount designated for fringe benefits, where appropriate), the contracting officer shall 
refer the questions, including the views of all interested parties and the recommendation of the 
contracting officer, to the Administrator for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and so advise the contracting officer 
or will notify the contracting officer within the 30–day period that additional time is necessary. 

 
(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 

(a)(1)(ii)(B) or (C) of this section, shall be paid to all workers performing work in the classification 
under this contract from the first day on which work is performed in the classification. 

 
(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 

includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the 
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly 
cash equivalent thereof. 

 
(iv) If the Contractor does not make payments to a trustee or other third person, the Contractor may consider 

as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in 
providing bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has 
found, upon the written request of the Contractor, that the applicable standards of the Davis–Bacon Act 
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have been met. The Secretary of Labor may require the Contractor to set aside in a separate account 
assets for the meeting of obligations under the plan or program. 

 
(2) Withholding. The (write in name of Federal Agency or the loan or grant recipient) shall upon its own 

action or upon written request of an authorized representative of the Department of Labor withhold or 
cause to be withheld from the Contractor under this contract or any other Federal contract with the same 
prime Contractor, or any other federally-assisted contract subject to Davis–Bacon prevailing wage 
requirements, which is held by the same prime Contractor, so much of the accrued payments or 
advances as may be considered necessary to pay laborers and mechanics, including apprentices, 
trainees, and helpers, employed by the Contractor or any subcontractor the full amount of wages 
required by the contract. In the event of failure to pay any laborer or mechanic, including any 
apprentice, trainee, or helper, employed or working on the site of the work (or under the United States 
Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the 
project), all or part of the wages required by the contract, the (Agency) may, after written notice to the 
Contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension 
of any further payment, advance, or guarantee of funds until such violations have ceased. 

 
(3) Payrolls and basic records. 
 
(i) Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the 

work and preserved for a period of three years thereafter for all laborers and mechanics working at the 
site of the work (or under the United States Housing Act of 1937, or under the Housing Act of 1949, in 
the construction or development of the project). Such records shall contain the name, address, and social 
security number of each such worker, his or her correct classification, hourly rates of wages paid 
(including rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis–Bacon Act), daily and weekly number 
of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found 
under 29 C.F.R. 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs 
reasonably anticipated in providing benefits under a plan or program described in section 1(b)(2)(B) of 
the Davis–Bacon Act, the Contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the laborers or mechanics affected, and records 
which show the costs anticipated or the actual cost incurred in providing such benefits. Contractors 
employing apprentices or trainees under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee programs, the registration of the 
apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs. 

 
(ii)(A) The Contractor shall submit weekly for each week in which any contract work is performed a copy 

of all payrolls to the (write in name of appropriate federal agency) if the agency is a party to the contract, 
but if the agency is not such a party, the Contractor will submit the payrolls to the applicant, sponsor, 
or owner, as the case may be, for transmission to the (write in name of agency). The payrolls submitted 
shall set out accurately and completely all of the information required to be maintained under 29 C.F.R. 
5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on 
weekly transmittals. Instead the payrolls shall only need to include an individually identifying number 
for each employee (e.g., the last four digits of the employee's social security number). The required 
weekly payroll information may be submitted in any form desired. Optional Form WH–347 is available 
for this purpose from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime Contractor is 
responsible for the submission of copies of payrolls by all subcontractors. Contractors and 
subcontractors shall maintain the full social security number and current address of each covered 
worker, and shall provide them upon request to the (write in name of appropriate federal agency) if the 
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agency is a party to the contract, but if the agency is not such a party, the Contractor will submit them 
to the applicant, sponsor, or owner, as the case may be, for transmission to the (write in name of 
agency), the Contractor, or the Wage and Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage requirements. It is not a violation of this 
section for a prime Contractor to require a subcontractor to provide addresses and social security 
numbers to the prime Contractor for its own records, without weekly submission to the sponsoring 
government agency (or the applicant, sponsor, or owner). 

 
(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the Contractor 

or subcontractor or his or her agent who pays or supervises the payment of the persons employed under 
the contract and shall certify the following: 

 
(1) That the payroll for the payroll period contains the information required to be provided under § 5.5 

(a)(3)(ii) of Regulations, 29 C.F.R. pt. 5, the appropriate information is being maintained under § 5.5 
(a)(3)(i) of Regulations, 29 C.F.R. pt. 5, and that such information is correct and complete; 

 
(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract 

during the payroll period has been paid the full weekly wages earned, without rebate, either directly or 
indirectly, and that no deductions have been made either directly or indirectly from the full wages 
earned, other than permissible deductions as set forth in Regulations, 29 C.F.R. pt. 3; 

 
(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits 

or cash equivalents for the classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

 
(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional 

Form WH–347 shall satisfy the requirement for submission of the “Statement of Compliance” required 
by paragraph (a)(3)(ii)(B) of this section. 

 
(D) The falsification of any of the above certifications may subject the Contractor or subcontractor to civil 

or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

 
(iii) The Contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of this 

section available for inspection, copying, or transcription by authorized representatives of the (write 
the name of the agency) or the Department of Labor, and shall permit such representatives to interview 
employees during working hours on the job. If the Contractor or subcontractor fails to submit the 
required records or to make them available, the Federal Agency may, after written notice to the 
Contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension 
of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may be grounds for debarment action pursuant 
to 29 C.F.R. 5.12. 

 
(4) Apprentices and trainees— 
 
(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work they 

performed when they are employed pursuant to and individually registered in a bona fide apprenticeship 
program registered with the U.S. Department of Labor, Employment and Training Administration, 
Office of Apprenticeship Training, Employer and Labor Services, or with a State Apprenticeship 
Agency recognized by the Office, or if a person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship program, who is not individually registered in 
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the program, but who has been certified by the Office of Apprenticeship Training, Employer and Labor 
Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary 
employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the Contractor as to the entire work 
force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is 
not registered or otherwise employed as stated above, shall be paid not less than the applicable wage 
rate on the wage determination for the classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the wage determination for the work actually 
performed. Where a Contractor is performing construction on a project in a locality other than that in 
which its program is registered, the ratios and wage rates (expressed in percentages of the journeyman's 
hourly rate) specified in the Contractor's or subcontractor's registered program shall be observed. Every 
apprentice must be paid at not less than the rate specified in the registered program for the apprentice's 
level of progress, expressed as a percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in accordance with the provisions of the 
apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different practice prevails for the applicable 
apprentice classification, fringes shall be paid in accordance with that determination. In the event the 
Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an apprenticeship program, the Contractor will no 
longer be permitted to utilize apprentices at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved. 

 
(ii) Trainees. Except as provided in 29 C.F.R. 5.16, trainees will not be permitted to work at less than the 

predetermined rate for the work performed unless they are employed pursuant to and individually 
registered in a program which has received prior approval, evidenced by formal certification by the 
U.S. Department of Labor, Employment and Training Administration. The ratio of trainees to 
journeymen on the job site shall not be greater than permitted under the plan approved by the 
Employment and Training Administration. Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, expressed as a percentage of the journeyman 
hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in 
accordance with the provisions of the trainee program. If the trainee program does not mention fringe 
benefits, trainees shall be paid the full amount of fringe benefits listed on the wage determination unless 
the Administrator of the Wage and Hour Division determines that there is an apprenticeship program 
associated with the corresponding journeyman wage rate on the wage determination which provides for 
less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who 
is not registered and participating in a training plan approved by the Employment and Training 
Administration shall be paid not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program shall be paid not less than the applicable 
wage rate on the wage determination for the work actually performed. In the event the Employment 
and Training Administration withdraws approval of a training program, the Contractor will no longer 
be permitted to utilize trainees at less than the applicable predetermined rate for the work performed 
until an acceptable program is approved. 

 
(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part 

shall be in conformity with the equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 C.F.R. pt. 30. 
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(5) Compliance with Copeland Act requirements. The Contractor shall comply with the requirements of 29 
C.F.R. pt. 3, which are incorporated by reference in this contract. 

 
(6) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clauses contained in 

29 C.F.R. 5.5(a)(1) through (10) and such other clauses as the (write in the name of the Federal Agency) 
may by appropriate instructions require, and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime Contractor shall be responsible for the compliance by 
any subcontractor or lower tier subcontractor with all the contract clauses in 29 C.F.R. 5.5. 

 
(7) Contract termination: debarment. A breach of the contract clauses in 29 C.F.R. 5.5 may be grounds for 

termination of the contract, and for debarment as a Contractor and a subcontractor as provided in 29 
C.F.R. 5.12. 

 
(8) Compliance with Davis–Bacon and Related Act requirements. All rulings and interpretations of the 

Davis–Bacon and Related Acts contained in 29 C.F.R. pts. 1, 3, and 5 are herein incorporated by 
reference in this contract. 

 
(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this 

contract shall not be subject to the general disputes clause of this contract. Such disputes shall be 
resolved in accordance with the procedures of the Department of Labor set forth in 29 C.F.R. pt.s 5, 6, 
and 7. Disputes within the meaning of this clause include disputes between the Contractor (or any of 
its subcontractors) and the contracting agency, the U.S. Department of Labor, or the employees or their 
representatives. 

 
(10) Certification of eligibility. 
 
(i) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or 

firm who has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government 
contracts by virtue of section 3(a) of the Davis–Bacon Act or 29 C.F.R. 5.12(a)(1). 

 
(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 

Government contract by virtue of section 3(a) of the Davis–Bacon Act or 29 C.F.R. 5.12(a)(1). 
 
(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. § 1001. 
 
11.0   Copeland “Anti-Kickback” Act 
 
(1) The Contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the requirements of 29 C.F.R. 

pt. 3 as may be applicable, which are incorporated by reference into this contract. The Contractor and 
subcontractors are prohibited from inducing, by any means, any person employed on the project to give 
up any part of the compensation to which the employee is entitled. 
 

(2) The Contractor or subcontractor shall insert in any subcontracts the clause above, and also a clause 
requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime 
Contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor 
with all of these contract clauses.  
 

(3) A breach of the contract clauses above may be grounds for termination of the contract, and for 
debarment as a Contractor and subcontractor as provided in 29 C.F.R. 5.12. 

 
12.0  Contract Work Hours and Safety Standards Act (40 U.S.C. 3701 to 3708, 29 C.F.R. 5.5) 
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(1) Overtime requirements. No Contractor or subcontractor contracting for any part of the contract work 

which may require or involve the employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on such work to work in excess 
of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not 
less than one and one-half times the basic rate of pay for all hours worked in excess of forty hours in 
such workweek.  
 

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set 
forth in paragraph (1) of this section the Contractor and any subcontractor responsible therefor shall be 
liable for the unpaid wages. In addition, such Contractor and subcontractor shall be liable to the United 
States (in the case of work done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated damages shall be computed with 
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation 
of the clause set forth in paragraph (1) of this section, in the sum of $27 for each calendar day on which 
such individual was required or permitted to work in excess of the standard workweek of forty hours 
without payment of the overtime wages required by the clause set forth in paragraph (b)(1) of this 
section. 
 

(3) Withholding for unpaid wages and liquidated damages. The Owner shall upon its own action or upon 
written request of an authorized representative of the Department of Labor withhold or cause to be 
withheld, from any moneys payable on account of work performed by the Contractor or subcontractor 
under any such contract or any other Federal contract with the same prime Contractor, or any other 
federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held 
by the same prime Contractor, such sums as may be determined to be necessary to satisfy any liabilities 
of such Contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause 
set forth in paragraph (2) of this section. 
 

(4) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clauses set forth in 
paragraph (1) through (4) of this section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime Contractor shall be responsible for compliance by any 
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1) through (4) of this 
section. 

 
13.0   Suspension and Debarment (Executive Orders 12549 and 12689, 2 C.F.R. pt. 180) 
 
(1) A contract award (see 2 C.F.R. 180.220) must not be made to parties listed on the government-wide 

exclusions in the System for Award Management (SAM), in accordance with the OMB guidelines at 2 
C.F.R. 180 that implement Executive Orders 12549 (3 C.F.R. pt. 1986 Comp., p. 189) and 12689 (3 
C.F.R. pt. 1989 Comp., p. 235), “Debarment and Suspension.” SAM Exclusions contains the names of 
parties debarred, suspended, or otherwise excluded by agencies, as well as parties declared ineligible 
under statutory or regulatory authority other than Executive Order 12549. 

 
(2) The contractor is required to verify that none of the contractor’s principals (defined at 2 C.F.R. 

180.995) or its affiliates (defined at 2 C.F.R. 180.905) are excluded (defined at 2 C.F.R. 180.940) or 
disqualified (defined at 2 C.F.R. 180.935).  

 
(3) The contractor must comply with 2 C.F.R. pt. 180, subpart C and the regulations of the granting 

Federal Agency regarding suspension and debarment, and must include a requirement to comply with 
these regulations in any lower tier covered transaction it enters into.  
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(4) This certification is a material representation of fact relied upon by the Owner. If it is later determined 
that the Contractor did not comply with 2 C.F.R. pt. 180, subpart C in addition to remedies available to 
the Owner, the Federal Government may pursue available remedies, including but not limited to 
suspension and/or debarment.  

 
(5) By submitting a bid, the bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, 

subpart C while this offer is valid and throughout the period of any contract that may arise from this 
offer. The bidder or proposer further agrees to include a provision requiring such compliance in its 
lower tier covered transactions. 

 
14.0   Byrd Anti-Lobbying Amendment (31 U.S.C. § 1352) 
 
(1) Contractors that apply or bid for an award exceeding $100,000 agree to file the required certification 

(set forth below), in compliance with 31 U.S.C. § 1352 (as amended). 
 
(2) Each tier certifies to the tier above that it will not and has not used Federal appropriated funds to pay 

any person or organization for influencing or attempting to influence an officer or employee of any 
agency, a Member of Congress, officer or employee of Congress, or an employee of a Member of 
Congress in connection with obtaining any Federal contract, grant, or any other award covered by 31 
U.S.C. § 1352.  

 
(3) Each tier shall also disclose any lobbying with non-Federal funds that takes place in connection with 

obtaining any Federal award. Such disclosures are forwarded from tier to tier up to the recipient who 
in turn will forward the certification(s) to the awarding agency. 

 

CERTIFICATION REGARDING LOBBYING 
 
The Bidder or Offeror certifies by signing and submitting this bid or proposal, to the best of his or her 
knowledge and belief, that:  
 
(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to 
any person for influencing or attempting to influence an officer or employee of an agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with 
the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the 
entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or cooperative agreement. 
 
(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal 
contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form–
LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions. 
 
(3) The undersigned shall require that the language of this certification be included in the award documents 
for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and 
cooperative agreements) and that all subrecipients shall certify and disclose accordingly. 
 
This certification is a material representation of fact upon which reliance was placed when this transaction 
was made or entered into. Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required 
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certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each 
such failure. 
 
15.0   Procurement of Recovered Materials 

 
The Contractor shall comply with section 6002 of the Solid Waste Disposal Act, as amended by the 
Resource Conservation and Recovery Act (42 U.S.C. § 6962). The requirements of Section 6002 include 
procuring only items designated in guidelines of the Environmental Protection Agency (EPA) at 40 CFR 
part 247 that contain the highest percentage of recovered materials practicable, consistent with maintaining 
a satisfactory level of competition, where the purchase price of the item exceeds $10,000 or the value of 
the quantity acquired during the preceding fiscal year exceeded $10,000; procuring solid waste management 
services in a manner that maximizes energy and resource recovery; and establishing an affirmative 
procurement program for procurement of recovered materials identified in the EPA guidelines. 
 
Information about this requirement, along with the list of EPA designated items, is available at EPA’s 
Comprehensive Procurement Guidelines web site, https://www.epa.gov/smm/comprehensive-
procurement-guideline-cpg-program.  
 
16.0  Fair Labor Standards Act 
 
All contracts and subcontracts that result from this solicitation incorporate by reference the provisions of 
29 C.F.R. pt. 201, the Federal Fair Labor Standards Act (FLSA), with the same force and effect as if given 
in full text. The FLSA sets minimum wage, overtime pay, recordkeeping, and child labor standards for full 
and part-time workers. The Contractor has full responsibility to monitor compliance to the referenced 
statute or regulation. The Contractor must address any claims or disputes that arise from this requirement 
directly with the U.S. Department of Labor – Wage and Hour Division. 
 
17.0  Access to Records and Reports 
 
The Contractor must maintain an acceptable cost accounting system. The Contractor agrees to provide the 
Owner, the Federal Agency and the Comptroller General of the United States or any of their duly authorized 
representatives access to any books, documents, papers and records of the Contractor which are directly 
pertinent to the specific contract for the purpose of making audit, examination, excerpts and transcriptions. 
The Contractor agrees to maintain all books, records and reports required under this contract for a period 
of not less than three years after final payment is made and all pending matters are closed. 
 
18.0  Occupational Health and Safety Act 
 
All contracts and subcontracts that result from this solicitation incorporate by reference the requirements 
of 29 C.F.R. pt. 1910 with the same force and effect as if given in full text. The employer must provide a 
work environment that is free from recognized hazards that may cause death or serious physical harm to 
the employee. The employer retains full responsibility to monitor its compliance and their subcontractor’s 
compliance with the applicable requirements of the Occupational Safety and Health Act of 1970 (20 C.F.R. 
pt. 1910). The employer must address any claims or disputes that pertain to a referenced requirement 
directly with the U.S. Department of Labor – Occupational Safety and Health Administration. 
 
19.0  Rights to Inventions 
 
Contracts or agreements that include the performance of experimental, developmental, or research work 
must provide for the rights of the Federal Government and the Owner in any resulting invention as 
established by 37 C.F.R. pt. 401, Rights to Inventions Made by Non-profit Organizations and Small 
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Business Firms under Government Grants, Contracts, and Cooperative Agreements. This contract 
incorporates by reference the patent and inventions rights as specified within 37 C.F.R. 401.14. Contractor 
must include this requirement in all sub-tier contracts involving experimental, developmental, or research 
work. 
 
20.0  Energy Conservation 
 
The Contractor agrees to comply with mandatory standards and policies relating to energy efficiency which 
are contained in the state energy conservation plan issued in compliance with the Energy Policy and 
Conservation Act (42 U.S.C. § 6201et seq.). 
 
21.0  Clean Air Act and Federal Water Pollution Control Act 
 
(1) If the amount of the Contract exceeds $150,000, the Contractor agrees to comply with all applicable 

standards, orders or regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et 
seq. and the Federal Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq. 

 
(2) The Contractor agrees to report each violation to the Owner, and understands and agrees that the Owner 

will, in turn, report each violation as required to assure notification to the Federal Agency and the 
appropriate Environmental Protection Agency Regional Office.  

 
(3) The Contractor agrees to include these requirements in each subcontract exceeding $150,000 financed 

in whole or in part with Federal assistance. 

22.0  Contractor Employee Whistleblower Rights and Requirement to Inform Employees of 
Whistleblower Rights  

(1) This contract and employees working on this contract will be subject to the whistleblower rights and 
remedies in the pilot program on contractor employee whistleblower protections established at 41 
U.S.C. § 4712 by section 828 of the National Defense Authorization Act for Fiscal Year 2013 (Pub. L. 
112-239) and FAR 3.908. 

 
(2) The Contractor shall inform its employees in writing, in the predominant language of the workforce, of 

employee whistleblower rights and protections under 41 U.S.C. § 4712, as described in section 3.908 of 
the Federal Acquisition Regulation. 

 
(3) The Contractor shall insert the substance of this clause, including this paragraph (c), in all subcontracts 

over the simplified acquisition threshold. 
 
23.0  Veteran’s Preference 
 
In the employment of labor (excluding executive, administrative, and supervisory positions), the Contractor 
and all sub-tier contractors must give preference to covered veterans as defined within Title 49 United 
States Code Section 47112. Covered veterans include Vietnam-era veterans, Persian Gulf veterans, 
Afghanistan-Iraq war veterans, disabled veterans, and small business concerns (as defined by 15 U.S.C. § 
632) owned and controlled by disabled veterans. This preference only applies when there are covered 
veterans readily available and qualified to perform the work to which the employment relates. 
 
24.0  Drug Free Workplace Act 
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The Contractor shall provide a drug free workplace in accordance with the Drug Free Workplace Act of 
1988, 41 U.S.C. Chapter 81, and all applicable regulations.  The Contractor shall report any conviction of 
the Contractor’s personnel under a criminal drug statute for violations occurring on the Contractor’s 
premises or off the Contractor’s premises while conducting official business.  A report of a conviction shall 
be made to the state agency within five (5) working days after the conviction.   

25.0  Access Requirements for Persons with Disabilities 

Contractor shall comply with 49 U.S.C. § 5301(d), stating Federal policy that the elderly and persons with 
disabilities have the same rights as other persons to use mass transportation services and facilities and that 
special efforts shall be made in planning and designing those services and facilities to implement that policy. 
Contractor shall also comply with all applicable requirements of Sec. 504 of the Rehabilitation Act (1973), 
as amended, 29 U.S.C. § 794, which prohibits discrimination on the basis of handicaps, and the Americans 
with Disabilities Act of 1990 (ADA), as amended, 42 U.S.C. § 12101 et seq., which requires that accessible 
facilities and services be made available to persons with disabilities, including any subsequent amendments 
thereto. 

26.0  Seismic Safety  

The Contractor agrees to ensure that all work performed under this contract, including work performed by 
subcontractors, conforms to a building code standard that provides a level of seismic safety substantially 
equivalent to standards established by the National Earthquake Hazards Reduction Guidelines for Contract 
Provisions for Obligated Sponsors and Airport Improvement Program Projects Issued on June 19, 2018 
Page 61 Program (NEHRP). Local building codes that model their code after the current version of the 
International Building Code (IBC) meet the NEHRP equivalency level for seismic safety. 

27.0  Domestic Preference for Procurements (section does not apply to Abandoned Mine Projects)

As appropriate and to the extent consistent with law, the Contractor should, to the greatest extent 
practicable, provide a preference for the purchase, acquisition, or use of goods, products, or materials 
produced in the United States (including but not limited to iron, aluminum, steel, cement, and other 
manufactured products). The requirements of this section must be included in all subawards including all 
contracts and purchase orders for work or products under this contract. For purposes of this section: 

(1) “Produced in the United States” means, for iron and steel products, that all manufacturing processes,
from the initial melting stage through the application of coatings, occurred in the United States.

(2) “Manufactured products” means items and construction materials composed in whole or in part of non-
ferrous metals such as aluminum; plastics and polymer-based products such as polyvinyl chloride pipe;
aggregates such as concrete; glass, including optical fiber; and lumber.

28.0  Prohibition on Certain Telecommunication and Video Surveillances Services or Equipment 
(Pub. L. 115-232, Section 889) 

Section 889(b) of the John S. McCain National Defense Authorization Act for Fiscal Year 2019, Pub. L. 
No. 115-232, and 2 C.F.R. § 200.216 prohibit the head of a Federal executive agency and recipients or 
subrecipients of funds from such agencies from obligating or expending grant, cooperative agreement, loan, 
or loan guarantee funds on certain telecommunications products or from certain entities for national security 
reasons. Pursuant to such provisions, the Contractor understands and agrees that the Contractor and its 
subcontractors shall not obligate or expend loan or grant funds from the Federal Agency under this Contract 
to: 
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(1) Procure or obtain; 
 
(2) Extend or renew a contract to procure or obtain; or 
 
(3) Enter into a contract (or extend or renew a contract) to procure or obtain equipment, services, or systems 
that uses covered telecommunications equipment or services as a substantial or essential component of any 
system, or as critical technology as part of any system. As described in Public Law 115–232, section 889, 
covered telecommunications equipment is telecommunications equipment produced by Huawei 
Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such entities). 
 
(i) For the purpose of public safety, security of government facilities, physical security surveillance of 
critical infrastructure, and other national security purposes, video surveillance and telecommunications 
equipment produced by Hytera Communications Corporation, Hangzhou Hikvision Digital Technology 
Company, or Dahua Technology Company (or any subsidiary or affiliate of such entities). 
 
(ii) Telecommunications or video surveillance services provided by such entities or using such equipment. 
 
(iii) Telecommunications or video surveillance equipment or services produced or provided by an entity 
that the Secretary of Defense, in consultation with the Director of the National Intelligence or the Director 
of the Federal Bureau of Investigation, reasonably believes to be an entity owned or controlled by, or 
otherwise connected to, the government of a covered foreign country. 
 



 
 
 
 
 
 
 
 
     

 

      

Division of Labor Standards 
WAGE AND HOUR SECTION 

 

MICHAEL L. PARSON, Governor 
 

Annual Wage Order No. 29 
Section 042 

HENRY COUNTY 
 
In accordance with Section 290.262 RSMo 2000, within thirty (30) days after a certified copy of 
this Annual Wage Order has been filed with the Secretary of State as indicated below, any person 
who may be affected by this Annual Wage Order may object by filing an objection in triplicate 
with the Labor and Industrial Relations Commission, P.O. Box 599, Jefferson City, MO 65102-
0599.  Such objections must set forth in writing the specific grounds of objection.  Each objection 
shall certify that a copy has been furnished to the Division of Labor Standards, P.O. Box 449, 
Jefferson City, MO 65102-0449 pursuant to 8 CSR 20-5.010(1).  A certified copy of the Annual 
Wage Order has been filed with the Secretary of State of Missouri. 

      Original Signed by   
       Todd Smith, Director 
       Division of Labor Standards 

Filed With Secretary of State:              March 10, 2022    
  
Last Date Objections May Be Filed:  April 11, 2022  

Prepared by Missouri Department of Labor and Industrial Relations 

Missouri 



Building Construction Rates for
HENRY County          

Section  042

ANNUAL WAGE ORDER NO. 29  3/22

**Prevailing
OCCUPATIONAL TITLE Hourly 

Rate
Asbestos Worker $22.13
Boilermaker  $24.57*
Bricklayer $59.05
Carpenter $24.57*
  Lather
  Linoleum Layer 
  Millwright
  Pile Driver
Cement Mason $24.57*
  Plasterer
Communications Technician $24.57*
Electrician (Inside Wireman) $66.92
Electrician Outside Lineman $24.57*
  Lineman Operator
  Lineman - Tree Trimmer
  Groundman
  Groundman - Tree Trimmer
Elevator Constructor $24.57*
Glazier $24.57*
Ironworker $24.57*
Laborer $39.24
  General Laborer
  First Semi-Skilled
  Second Semi-Skilled
Mason $24.57*
  Marble Mason
  Marble Finisher
  Terrazzo Worker
  Terrazzo Finisher
  Tile Setter
  Tile Finisher
Operating Engineer $24.57*
  Group I
  Group II
  Group III   
  Group III-A
  Group IV
  Group V
Painter $24.57*
Plumber $74.61
  Pipe Fitter
Roofer $50.84
Sheet Metal Worker $72.49
Sprinkler Fitter $24.57*
Truck Driver $24.57*
  Truck Control Service Driver
  Group I
  Group II
  Group III   
  Group IV

*The Division of Labor Standards received fewer than 1,000 reportable hours for this occupational title. The public works contracting 
minimum wage is established for this occupational title using data provided by Missouri Economic Research and Information Center.
**The Prevailing Hourly Rate includes any applicable fringe benefit amounts for each occupational title as defined in Section 290.210 RSMo.



Heavy Construction Rates for
HENRY County    

Section  042

ANNUAL WAGE ORDER NO. 29  3/22

**Prevailing
OCCUPATIONAL TITLE Hourly

Rate
Carpenter $24.57*
   Millwright
   Pile Driver
Electrician (Outside Lineman) $24.57*
  Lineman Operator
  Lineman - Tree Trimmer
  Groundman
  Groundman - Tree Trimmer
Laborer $41.98
  General Laborer
  Skilled Laborer
Operating Engineer $53.79
  Group I
  Group II
  Group III
  Group IV
Truck Driver $24.57*
  Truck Control Service Driver
  Group I
  Group II
  Group III
  Group IV

Use Heavy Construction Rates on Highway and Heavy construction in accordance with the classifications of 
construction work established in 8 CSR 30-3.040(3).

Use Building Construction Rates on Building construction in accordance with the classifications of construction
work established in 8 CSR 30-3.040(2).

If a worker is performing work on a heavy construction project within an occupational title that is not listed on the 
Heavy Construction Rate Sheet, use the rate for that occupational title as shown on the Building 
Construction Rate Sheet. 

*The Division of Labor Standards received fewer than 1,000 reportable hours for this occupational title. The public works contracting 
minimum wage is established for this occupational title using data provided by Missouri Economic Research and Information Center.

**The Prevailing Hourly Rate includes any applicable fringe benefit amounts for each occupational title as defined in
Section 290.210 RSMo.



OVERTIME 
and 

HOLIDAYS 

ANNUAL WAGE ORDER NO. 29 3/22 

OVERTIME 

For all work performed on a Sunday or a holiday, not less than twice (2x) the prevailing 
hourly rate of wages for work of a similar character in the locality in which the work is 
performed or the public works contracting minimum wage, whichever is applicable, shall 
be paid to all workers employed by or on behalf of any public body engaged in the 
construction of public works, exclusive of maintenance work. 

For all overtime work performed, not less than one and one-half (1½) the prevailing 
hourly rate of wages for work of a similar character in the locality in which the work is 
performed or the public works contracting minimum wage, whichever is applicable, shall 
be paid to all workers employed by or on behalf of any public body engaged in the 
construction of public works, exclusive of maintenance work or contractual obligation. 
For purposes of this subdivision, "overtime work" shall include work that exceeds ten 
hours in one day and work in excess of forty hours in one calendar week; and 

A thirty-minute lunch period on each calendar day shall be allowed for each worker on a 
public works project, provided that such time shall not be considered as time worked. 

HOLIDAYS
January first; 
The last Monday in May; 
July fourth; 
The first Monday in September; 
November eleventh; 
The fourth Thursday in November; and 
December twenty-fifth; 

If any holiday falls on a Sunday, the following Monday shall be considered a holiday. 



          "General Decision Number: MO20220001 09/02/2022


Superseded General Decision Number: MO20210001


State: Missouri


Construction Types: Heavy and Highway


Counties: Missouri Statewide.


HEAVY AND HIGHWAY CONSTRUCTION PROJECTS


Note: Contracts subject to the Davis-Bacon Act are generally

required to pay at least the applicable minimum wage rate

required under Executive Order 14026 or Executive Order 13658.

Please note that these Executive Orders apply to covered

contracts entered into by the federal government that are

subject to the Davis-Bacon Act itself, but do not apply to

contracts subject only to the Davis-Bacon Related Acts,

including those set forth at 29 CFR 5.1(a)(2)-(60).


______________________________________________________________

|If the contract is entered    |. Executive Order 14026      |

|into on or after January 30,  |  generally applies to the   |

|2022, or the contract is      |  contract.                  |

|renewed or extended (e.g., an |. The contractor must pay    |

|option is exercised) on or    |  all covered workers at     |

|after January 30, 2022:       |  least $15.00 per hour (or  |

|                              |  the applicable wage rate   |

|                              |  listed on this wage        |

|                              |  determination, if it is    |

|                              |  higher) for all hours      |

|                              |  spent performing on the    |

|                              |  contract in 2022.          |

|______________________________|_____________________________|

|If the contract was awarded on|. Executive Order 13658      |

|or between January 1, 2015 and|  generally applies to the   |

|January 29, 2022, and the     |  contract.                  |

|contract is not renewed or    |. The contractor must pay all|

|extended on or after January  |  covered workers at least   |

|30, 2022:                     |  $11.25 per hour (or the    |

|                              |  applicable wage rate listed|

|                              |  on this wage determination,|

|                              |  if it is higher) for all   |

|                              |  hours spent performing on  |

|                              |  that contract in 2022.     |

|______________________________|_____________________________|


The applicable Executive Order minimum wage rate will be

adjusted annually. If this contract is covered by one of the

Executive Orders and a classification considered necessary for

performance of work on the contract does not appear on this

wage determination, the contractor must still submit a

conformance request.


Additional information on contractor requirements and worker

protections under the Executive Orders is available at

https://www.dol.gov/agencies/whd/government-contracts.


Modification Number     Publication Date

          0              01/07/2022

          1              01/21/2022

          2              02/04/2022

          3              02/18/2022

          4              02/25/2022

          5              03/04/2022

          6              04/01/2022

          7              04/08/2022

          8              04/22/2022

          9              05/06/2022

          10             05/27/2022

          11             06/03/2022

          12             06/10/2022

          13             06/17/2022

          14             07/29/2022

          15             08/05/2022

          16             09/02/2022




 CARP0002-002 05/01/2022


ST. LOUIS COUNTY AND CITY


                                  Rates          Fringes


Carpenters.......................$ 39.94            19.50

----------------------------------------------------------------

 CARP0005-006 05/01/2021


CASS (Richards-Gebauer AFB ONLY), CLAY, JACKSON, PLATTE AND RAY

COUNTIES


                                  Rates          Fringes


Carpenters:  

     CARPENTERS & LATHERS........$ 41.37            18.90

     MILLWRIGHTS & PILEDRIVERS...$ 41.37            18.90

----------------------------------------------------------------

 CARP0011-001 05/01/2022


                                  Rates          Fringes


Carpenter and Piledriver  

     ADAIR, AUDRAIN (West of 

     Hwy 19), BOONE, CALLAWAY, 

     CHARITON, COLE, COOPER, 

     HOWARD, KNOX,LINN, MACON, 

     MILLER, MONITEAU,MONROE, 

     OSAGE, PUTNAM, RANDOLPH, 

     SCHUYLER, SHELBY AND 

     SULLIVAN COUNTIES...........$ 34.06            19.20

     ATCHISON, ANDREW, BATES, 

     CALDWELL, CARROLL,DAVIESS, 

     DEKALB,GENTRY,  GRUNDY, 

     HARRISON, HENRY, HOLT, 

     LIVINGSTON, MERCER, 

     NODAWAY,ST. CLAIR, SALINE 

     AND WORTH COUNTIES..........$ 32.43            19.20

     AUDRAIN (East of Hwy.19), 

     RALLS, MARION, LEWIS, 

     CLARK AND SCOTLAND COUNTIES.$ 34.07            19.20

     BARRY, BARTON, CAMDEN, 

     CEDAR, CHRISTIAN, DADE, 

     DALLAS, DOUGLAS, GREENE, 

     HICKORY,JASPER, LACLEDE,  

     LAWRENCE, MCDONALD, 

     NEWTON, OZARK, POLK, 

     STONE, TANEY, VERNON, 

     WEBSTER AND WRIGHT COUNTIES.$ 32.00            19.20

     BENTON, MORGAN AND PETTIS...$ 32.48            19.20

     BOLLINGER, BUTLER, CAPE 

     GIRARDEAU, DUNKLIN, 

     MISSISSIPPI, NEW MADRID, 

     PEMISCOT, PERRY,  STE. 

     GENEVIEVE, SCOTT, STODDARD 

     AND WAYNE COUNTIES..........$ 33.90            19.20

     BUCHANAN, CLINTON, JOHNSON 

     AND LAFAYETTE COUNTIES......$ 33.20            19.20

     CARTER, HOWELL, OREGON AND 

     RIPLEY COUNTIES.............$ 32.77            19.20

     CRAWFORD, DENT, GASCONADE, 

     IRON, MADISON, MARIES, 

     MONTGOMERY, PHELPS,  

     PULASKI, REYNOLDS, SHANNON 

     AND TEXAS COUNTIES..........$ 33.89            19.20

     FRANKLIN COUNTY.............$ 37.59            19.20

     JEFFERSON AND ST. CHARLES 

     COUNTIES....................$ 39.94            19.50

     LINCOLN COUNTY..............$ 35.91            19.20

     PIKE, ST. FRANCOIS AND 

     WASHINGTON COUNTIES.........$ 34.74            19.20

     WARREN COUNTY...............$ 36.38            19.20

----------------------------------------------------------------

 ELEC0001-002 05/31/2020


BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, FRANKLIN,

IRON, JEFFERSON, LINCOLN, MADISON, MISSISSIPPI, NEW MADRID,




PEMISCOT, PERRY,REYNOLDS, RIPLEY, ST. CHARLES, ST. FRANCOIS,

ST. LOUIS (City and County), STE. GENEVIEVE, SCOTT, STODDARD,

WARREN, WASHINGTON AND WAYNE COUNTIES


                                  Rates          Fringes


Electricians.....................$ 40.61            27.06

----------------------------------------------------------------

 ELEC0002-001 01/01/2022


ADAIR, AUDRAIN, BOONE, CALLAWAY, CAMDEN, CARTER, CHARITON,

CLARK, COLE, COOPER, CRAWFORD, DENT, FRANKLIN,  GASCONADE,

HOWARD, HOWELL, IRON, JEFFERSON, KNOX, LEWIS, LINCON, LINN,

MACON, MARIES, MARION, MILLER, MONITEAU, MONROE, MONTGOMERY,

MORGAN, OREGON, OSAGE, PERRY, PHELPS, PIKE, PULASKI, PUTNAM,

RALLS, RANDOLPH, REYNOLDS, RIPLEY, ST. CHARLES, ST. FRANCOIS,

ST. LOUIS (City and County), STE. GENEVIEVE, SCHUYLER,

SCOTLAND, SHANNON, SHELBY, SULLIVAN, TEXAS, WARREN  AND

WASHINGTON COUNTIES


                                  Rates          Fringes


Line Construction:  

     Equipment Operator..........$ 42.67            22.58

     Groundman & Truck Driver....$ 32.60            18.90

     Lineman & Cable Splicer.....$ 49.71            25.15

----------------------------------------------------------------

 ELEC0053-004 08/01/2021


                                  Rates          Fringes


Line Construction: (ANDREW,   

ATCHINSON, BARRY, BARTON,   

BUCHANAN, CALDWELL, CEDAR,   

CHRISTIAN, CLINTON, DADE,   

DALLAS, DAVIES,, DEKALB,   

DOUGLAS, GENTRY, GREENE,   

GRUNDY, HARRISON, HICKORY,   

HOLT, JASPER, LACLEDE,   

LAWRENCE, LIVINGSTON,   

MCDONALD, MERCER, NEWTON,   

NODAWAY, OZARK, POLK, ST.   

CLAIR, STONE, TANEY, VERNON,   

WEBSTER, WORTH AND WRIGHT   

COUNTIES)  

     Groundman Powderman.........$ 33.58            18.34

     Groundman...................$ 31.33            17.60

     Lineman Operator............$ 45.60            22.48

     Lineman.....................$ 50.31            24.11

Line Construction; (BATES,   

BENTON, CARROLL, CASS, CLAY,   

HENRY, JACKSON, JOHNSON,   

LAFAYETTE, PETTIS, PLATTE,   

RAY AND SALINE COUNTIES)  

     Groundman Powderman.........$ 33.58            18.34

     Groundman...................$ 31.33            17.60

     Lineman Operator............$ 45.60            22.48

     Lineman.....................$ 50.31            24.11

----------------------------------------------------------------

 ELEC0095-001 06/01/2020


BARRY, BARTON, CEDAR, DADE, JASPER, LAWRENCE, MCDONALD, NEWTON,

ST CLAIR, AND VERNON COUNTIES


                                  Rates          Fringes


Electricians:  

     Cable Splicers..............$ 25.40            12.19

     Electricians................$ 27.43            17.44

----------------------------------------------------------------

 ELEC0124-007 09/28/2021


BATES, BENTON, CARROLL, CASS, CLAY, COOPER, HENRY, JACKSON,

JOHNSON, LAFAYETTE, MORGAN, PETTIS, PLATTE, RAY AND SALINE

COUNTIES:




                                  Rates          Fringes


Electricians.....................$ 41.79            23.67

----------------------------------------------------------------

 ELEC0257-003 03/01/2021


AUDRAIN (Except Cuivre Township), BOONE, CALLAWAY, CAMDEN,

CHARITON, COLE, CRAWFORD, DENT, GASCONADE, HOWARD, MARIES,

MILLER, MONITEAU, OSAGE, PHELPS AND RANDOLPH COUNTIES


                                  Rates          Fringes


Electricians:  

     Cable Splicers..............$ 30.42           16.085

     Electricians................$ 34.60            16.38

----------------------------------------------------------------

 ELEC0350-002 12/01/2021


ADAIR, AUDRAIN (East of Highway 19), CLARK, KNOX, LEWIS, LINN,

MACON, MARION, MONROE, MONTGOMERY, PIKE, PUTNAM, RALLS,

SCHUYLER, SCOTLAND, SHELBY AND SULLIVAN COUNTIES


                                  Rates          Fringes


Electricians.....................$ 34.50            18.71

----------------------------------------------------------------

 ELEC0453-001 09/01/2020


                                  Rates          Fringes


Electricians:  

     CHRISITAN, DALLAS, 

     DOUGLAS, GREENE, HICKORY, 

     HOWELL, LACLEDE, OREGON, 

     OZARK, POLK, SHANNON, 

     WEBSTER and WRIGHT COUNTIES.$ 28.10            15.81

     PULASKI and TEXAS COUNTIES..$ 32.76            16.27

     STONE and TANEY COUNTIES....$ 23.89            14.99

----------------------------------------------------------------

 ELEC0545-003 06/01/2022


ANDREW, BUCHANAN, CLINTON, DEKALB, ATCHISON, HOLT, MERCER,

GENTRY, HARRISON, DAVIESS, GRUNDY, WORTH, LIVINGSTON, NODAWAY,

AND CALDWELL COUNTIES


                                  Rates          Fringes


Electricians:....................$ 36.00            16.39

----------------------------------------------------------------

 ELEC0702-004 12/30/2019


BOLLINGER, BUTLER, CAPE GIRARDEAU, DUNKLIN, MADISON,

MISSISSIPPI, NEW MADRID, PEMISCOT, SCOTT, STODDARD AND WAYNE

COUNTIES


                                  Rates          Fringes


Line Construction:  

     Groundman - Class A.........$ 30.31       29% + 7.75

     Groundman-Equipment 

     Operator Class II (all 

     other equipment)............$ 38.46       29% + 7.75

     Heavy-Equipment Operator 

     Class I (all crawler type 

     equipment D-4 and larger)...$ 43.88       29% + 7.75

     Lineman.....................$ 53.51       29% + 7.75

----------------------------------------------------------------

 ENGI0101-001 05/01/2020


ANDREW, ATCHISON, BATES, BENTON, BUCHANAN, CALDWELL, CARROLL,

CHARITON, CLINTON, COOPER, DAVIESS, DEKALB, GENTRY, GRUNDY,

HARRISON, HENRY, HOLT, HOWARD, JOHNSON, LAFAYETTE, LINN,

LIVINGSTON, MERCER, NODAWAY, PETTIS, SALINE, SULLIVAN AND WORTH

COUNITES




                                  Rates          Fringes


Power equipment operators:  

     GROUP 1.....................$ 34.73            18.20

     GROUP 2.....................$ 34.33            18.20

     GROUP 3.....................$ 32.33            18.20


POWER EQUIPMENT OPERATORS CLASSIFICATIONS


  GROUP 1:  Asphalt roller operator, finish; asphalt paver and

  spreader; asphalt plant operator; auto grader or trimmer or

  sub-grader; backhoe; blade operator (all types); boilers -

  2; booster pump on dredge; bulldozer operator; boring

  machine (truck or crane mounted); clamshell operator;

  concrete mixer paver; concrete plant operator; concrete

  pump operator; crane operator; derrick or derrick trucks;

  ditching machine; dragline operator; dredge engineman;

  dredge operator; drill cat with compressor mounted

  (self-contained) or similar type self- propelled rotary

  drill (not air tract); drilling or boring machine

  (rotary-self-propelled); finishing machine operator;

  greaser; high loader-fork lift-skid loader (all types);

  hoisting engineer (2 active drums); locomotive operator

  (standard guage); mechanics and welders (field and plants);

  mucking machine operator; pile drive operator; pitman crane

  or boom truck (all types); push cat; quad track; scraper

  operators (all types); shovel operator; sideboom cats; side

  discharge spreader; skimmer scoop operators; slip form

  paver operator (CMI, Rex, Gomeco or equal); la tourneau

  rooter (all tiller types); tow boat operator; truck crane;

  wood and log chippers (all types).


  GROUP 2:  A-frame truck operator; articulated dump truck;

  back filler operator; boilers (1); chip spreader; churn

  drill operator; compressor; concrete mixer operator, skip

  loader; concrete saws (self-propelled); conveyor operator;

  crusher operator; distributor operator; elevating grader

  operator; farm tractor (all attachments); fireman rig;

  float operator; form grade operator; hoisting engine (one

  drum); maintenance operator; multiple compactor; pavement

  breaker, self-propelled hydra-hammer (or similar type);

  paymill operator; power shield; pumps; roller operator

  (with or without blades); screening and washing plant;

  self-propelled street broom or sweeper; siphons and jets;

  straw blower; stump cutting machine; siphons and jets; tank

  car heater operator (combination boiler and booster);

  welding machine; vibrating machine operator (not hand

  held); welding machine.

GROUP 3: (a) Oiler;

                 (b) Oiiler driver
                 (c) Mechanic. 


  

HOURLY PREMIUMS: 

  THE FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .25) ABOVE

  GROUP 1 RATE:  Dragline operator - 3 yds. & over; shovel

  3 yds. & over; clamshell 3 yds. & over;  Crane, rigs or

  piledrivers, 100' of boom or over (incl. jib.), hoist -

  each   additional active drum over 2 drums


  THE  FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .50) ABOVE

  GROUP 1 RATE:  Tandem scoop operator; crane, rigs or

  piledrivers 150' to 200' of boom (incl. jib.)


  THE  FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .75) ABOVE

  GROUP 1 RATE:  Crane rigs, or piledrivers 200 ft. of boom

  or   over (including jib.)


----------------------------------------------------------------

 ENGI0101-005 04/01/2022


CASS, CLAY, JACKSON,PLATTE AND RAY COUNTIES


                                  Rates          Fringes


Power equipment operators:  

     GROUP 1.....................$ 38.42            20.44




     GROUP 2.....................$ 37.38            20.44

     GROUP 3.....................$ 32.91            20.44

     GROUP 4.....................$ 36.26            20.44


POWER EQUIPMENT OPERATORS CLASSIFICATIONS 


  GROUP 1:  Asphalt roller operator, finish; asphalt paver and

  spreader; asphalt plant operator; auto grader or trimmer or

  sub-grader; backhoe; blade operator (all types); boilers-2;

  booster pump on dredge; boring machine (truck or crane

  mounted);  bulldozer operator; clamshell operator; concrete

  cleaning decontamination machine operator; concrete mixer

  paver;  concrete plant operator; concrete pump operator;

  crane operator; derrick or derrick trucks; ditching

  machine; dragline operator;  dredge engineman; dredge

  operator; drillcat with compressor mounted (self-contained)

  or similar type self propelled rotary drill (not air

  tract); drilling or boring machine (rotary -

  self-propelled); finishing machine operator; greaser; heavy

  equipment robotics operator/mechanic; horizontal

  directional drill operator; horizontal directional drill

  locator; loader-forklift - skid loader (all types);

  hoisting engineer (2 active drums); locomotive operator

  (standard guage);  master environmental maintenance

  mechanic; mechanics and welders  (field and plants);

  mucking machine operator; piledrive operator; pitman crane

  or boom truck (all types); push cat; quad-track; scraper

  operators (all types); shovel operator; side discharge

  spreader; sideboom cats; skimmer scoop operator; slip-form

  paver (CMI, REX, Gomaco or equal); la tourneau rooter (all

  tiller types); tow boat operator; truck  crane; ultra high

  perssure waterjet cutting tool system operator/mechanic;

  vacuum blasting machine operator/mechanic; wood and log

  chippers (all types)


  GROUP 2:  ""A"" Frame truck operator; back filler operator;

  boilers (1); chip spreader;churn drill operator; concrete

  mixer operator, skip loader; concrete saws

  (self-propelled); conveyor operator; crusher operator;

  distributor operator; elevating grader operator; farm

  tractor (all attachments); fireman rig; float operator;

  form grader operator; hoisting engine (1 drum); maintenance

  operator; multiple compactor; pavement breaker,

  self-propelled hydra- hammer (or similar type); power

  shield; paymill operator; pumps; siphons and jets; stump

  cutting machine; tank car heater operator (combination

  boiler and booster); compressor; roller operator (with or

  without blades); screening and washing plant;

  self-propelled street broom or sweeper; straw blower; tank

  car heater operator (combination boiler and booster);

  vibrating machine operator (not hand held)


GROUP 3:  Oilers  


GROUP 4:  Oiler Driver (All Types) 


FOOTNOTE: 

  HOURLY PREMIUMS FOLLOWING CLASSIFICATIONS SHALL RECEIVE

  ($1.00) ABOVE GROUP 1 RATE:

  Clamshells - 3 yd. capacity or over; Cranes or rigs, 80 ft.

  of boom or over (including jib);  Draglines, 3 yd. capacity

  or over;

Piledrivers 80 ft. of boom or over (including jib);

Shovels & backhoes, 3 yd. capacity or over.


----------------------------------------------------------------

 ENGI0101-022 05/01/2019


BARRY, BARTON, CAMDEN, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS,

GREENE, HICKORY, JASPER, LACLEDE, LAWRENCE,  MCDONALD, NEWTON,

OZARK, POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER AND

WRIGHT COUNTIES and CITY OF SPRINGFIELD


                                  Rates          Fringes


Power equipment operators:  

     GROUP 1.....................$ 31.72            14.88

     GROUP 2.....................$ 31.37            14.88




     GROUP 3.....................$ 31.17            14.88

     GROUP 4.....................$ 29.12            14.88


POWER EQUIPMENT OPERATORS CLASSIFICATIONS  


  GROUP 1:  Asphalt finishing machine & trench widening

  spreader; asphalt plant console operator; autograder;

  automatic slipform paver; backhoe; blade operator - all

  types; boat operator - tow; boilers-2; central mix concrete

  plant operator; clamshell operator; concrete mixer paver;

  crane operator; derrick or derrick trucks; ditching

  machine; dozer operator; dragline operator; dredge booster

  pump; dredge engineman; dredge operator; drill cat with

  compressor mounted on cat; drilling or boring machine

  rotary self-propelled; highloader; hoisting engine - 2

  active drums; launch hammer wheel; locomotive operator; -

  standard guage; mechanic and welders; mucking machine;

  off-road trucks; piledriver operator; pitman crane

  operator; push cat operator; quad trac; scoop operator -

  all types; shovel operator; sideboom cats; skimmer scoop

  operators; trenching machine operator; truck crane.


  GROUP 2:  A-frame; asphalt hot-mix silo; asphalt plant

  fireman (drum or boiler); asphalt plant man; asphalt plant

  man; asphalt plant mixer operator; asphalt roller operator;

  backfiller operator; barber-greene loader; boat operator

  (bridges and dams); chip spreader; concrete mixer operator

  - skip loader; concrete plant operator; concrete pump

  operator; crusher operator; dredge oiler; elevating grader

  operator; fork lift; greaser-fleet; hoisting engine - 1;

  locomotive operator - narrow gauge; multiple compactor;

  pavement breaker; powerbroom - self-propelled; power

  shield; rooter; side discharge concrete spreader; slip form

  finishing machine; stumpcutter machine; throttle man;

  tractor operator (over 50 h.p.); winch truck.


  GROUP 3:  Boilers - 1; chip spreader (front man); churn drill

  operator; clef plane operator; concrete saw operator (self-

  propelled); curb finishing machine; distributor operator;

  finishing machine operator; flex plane operator; float

  operator; form grader operator; pugmill operator; roller

  operator, other than high type asphalt; screening & washing

  plant operator; siphons & jets; sub-grading machine

  operator; spreader box operator, self-propelled (not

  asphalt); tank car heater operator (combination boiler &

  booster); tractor operator (50 h.p. or less); Ulmac, Ulric

  or similar spreader; vibrating machine operator, not hand;


GROUP 4: Grade checker; Oiler; Oiler-Driver  


HOURLY PREMIUMS:


  The following classifications shall receive $ .25 above GROUP

  1 rate:

  Clamshells - 3 yds. or over; Cranes - Rigs or Piledrivers,

  100 ft. of boom or over (including jib);

  Draglines - 3 yds. or over; Hoists - each additional active

  drum over 2 drums; Shovels - 3 yds. or over;


  The following classifications shall receive $ .50 above GROUP

  1 rate:

  Tandem scoop operator; Cranes - Rigs or Piledrivers, 150 ft.

  to 200 ft. of boom (including jib); Tandem scoop.


  The following classifications shall receive $ .75 above GROUP

  1 rate:

  Cranes - Rigs or Piledrivers, 200 ft. of boom or over

  (including jib.).


----------------------------------------------------------------

 ENGI0513-004 05/05/2022


FRANKLIN, JEFFERSON, LINCOLN, ST CHARLES, AND WARREN COUNTIES


                                  Rates          Fringes


Power equipment operators:  

     GROUP 1.....................$ 38.36            28.93

     GROUP 2.....................$ 38.36            28.93




     GROUP 3.....................$ 37.06            28.93

     GROUP 4.....................$ 36.61            28.93


POWER EQUIPMENT OPERATORS CLASSIFICATIONS  


  GROUP 1:  Backhoe, Cable; Backhoe, Hydraulic (2 cu yds bucket

  and under regardless of attachment, one oiler for 2 or 3,

  two oilers for 4 through 6); Backhoe, Hydraulic over 2 cu

  yds; Cableway; Crane, Crawler or Truck; Crane, Hydraulic -

  Truck or Cruiser mounted, 16 tons and over; Crane,

  Locomotive; crane with boom including jib over 100 ft from

  pin to pin; Crane using rock socket tool; Derrick, Steam;

  Derrick Car and Derrick Boat; Dragline, 7 cu yds and over;

  Dredge; Gradall, Crawler or tire mounted; Locomotive, Gas,

  Steam & other powers; Pile Driver, Land or Floating; Scoop,

  Skimmer; Shovel, Power (Electric, Gas, Steam or other

  powers); Shovel, Power (7 cu yds and over); Switch Boat;

  Whirley; Air Tugger with air compressor; Anchor Placing

  Barge; Asphalt Spreaker; Athey Force Feeder Loader,

  self-propelled; Backfilling Machine; Boat Operator - Push

  Boat or Tow Boat (job site); Boiler, High Pressure Breaking

  in Period; Boom Truck, Placing or Erecting; Boring Machine,

  Footing Foundation; Bullfloat; Cherry Picker; Combination

  Concrete Hoist and Mixer (such as Mixermobile); Compressor,

  Two 125 CFM and under; Compressor, Two through Four over

  125 CFM; Compressor when operator runs throttle; Concrete

  Breaker (Truck or Tractor mounted); Concrete Pump (such as

  Pumpcrete machine); Concrete Saw (self-propelled); Concrete

  Spreader; Conveyor, Large (not selfpropelled) hoisting or

  moving brick and concrete into, or into and on floor level,

  one or both; Crane, Cimbing (such as Linden); Crane,

  Hydraulic - Rough Terrain, self-propelled; Crane, Hydraulic

  - Truck or Cruiser mounted - under 16 tons; Drilling

  machine - Self-powered, used for earth or rock drilling or

  boring (wagon drills and any hand drills obtaining power

  from other souces including concrete breakers, jackhammers

  and Barco equipmnet no engineer required); Elevating

  Grader; Engine Man, Dredge; Excavator or Powerbelt Machine;

  Finishing Machine, self- propelled oscillating screed;

  Forklift; Generators, Two through Six 30 KW or over;

  Grader, Road with power blade; Greaser; Highlift; Hoist,

  Concrete and Brick (Brick cages or concrete skips operating

  or on tower, Towermobile, or similar equipment); Hoist,

  Three or more drums in use; Hoist, Stack; Hydro-Hammer;

  Lad-A-Vator, hoisting brick or concrete; Loading Machine

  such as Barber-Greene; Mechanic on job site


  GROUP 2:  Air Tugger with plant air; Boiler (for power or

  heating shell of building or temporary enclosures in

  connection with construction work); Boiler, Temporary;

  Compressor, One over 125 CFM; Compressor, truck mounted;

  Conveyor, Large (not self- propelled); Conveyor, Large (not

  self- propelled) moving brick and concrete (distributing)

  on floor level; Curb Finishing Machine; Ditch Paving

  Machine; Elevator (outside); Endless Chain Hoist; Fireman

  (as required); Form Grader; Hoist, One Drum regardless of

  size (except brick or concrete); Lad-A-Vator, other

  hoisting; Manlift; Mixer, Asphalt, over 8 cu ft capacity;

  Mixer, one bag capacity or less; Mixer, without side

  loader, two bag capacity or more; Mixer, with side loader,

  regardless of size, not Paver; Mud Jack (where mud jack is

  used in conjenction with an air compressor, operator shall

  be paid $ .55 per hour in addition to his basic hourly rate

  for covering both operations); Pug Mill operator; Pump,

  Sump - self powered, automatic controlled over 2""; Scissor

  Lift (used for hoisting); Skid Steer Loader; Sweeper,

  Street; Tractor, small wheel type 50 HP and under with

  grader blade and similar equipment; Welding Machine, One

  over 400 amp; Winch, operating from truck


  GROUP 3:  Boat operator - outboard motor, job site; Conveyors

  (such as Con-Vay-It) regardless of how used; Elevator

  (inside); Heater operator, 2 through 6; Sweeper, Floor


GROUP 4:  Crane type   


HOURLY PREMIUMS:


Backhoe, Hydraulic 2 cu yds or less without oiler - $2.00;




Crane,climbing (such as Linden) - $.50; 

Crane, Pile Driving and Extracting - $ .50

Crane with boom (including job) over 

 100 ft from pin to pin - add $.01 per foot 

 to maximum of $4.00); 

Crane, using rock socket tool - $ .50;

Derrick, diesel, gas or electric hoisting material 

 and erecting steel (150 ft or more above ground) - $ .50;

Dragline, 7 cu yds and over - $ .50; 

Hoist, Three or more drums in use - $ .50; 

Scoop, Tandem - $.50; 

Shovel, Power - 7 cu yds and over - $ .50; 

Tractor, Tandem Crawler - $ .50; 

Tunnel, man assigned to work in tunnel or 

 tunnel shaft - $ .50; 

Wrecking, when machines are working on 

 second floor or higher - $ .50


----------------------------------------------------------------

 ENGI0513-006 05/01/2022


ADAIR, AUDRAIN, BOLLINGER, BOONE, BUTLER, CALLAWAY, CAPE

GIRARDEAU, CARTER, CLARK, COLE, CRAWFORD, DENT, DUNKLIN,

GASCONADE, HOWELL, IRON, KNOX, LEWIS, MACON, MADISON, MARIES,

MARION, MILLER, MISSISSIPPI, MONITEAU, MONROE, MONTGOMERY,

MORGAN, NEW MADRID, OREGON, OSAGE, PEMISCOT, PERRY, PHELPS,

PIKE, PULASKI, PUTNAM, RALLS, RANDOLPH, REYNOLDS, RIPLEY, ST.

FRANCOIS, STE. GENEVIEVE, SCHUYLER, SCOTLAND, SCOTT, SHANNON,

SHELBY, STODDARD, TEXAS, WASHINGTON, AND WAYNE COUNTIES


                                  Rates          Fringes


Power equipment operators:  

     GROUP 1.....................$ 33.24            28.75

     GROUP 2.....................$ 32.89            28.75

     GROUP 3.....................$ 32.69            28.75

     GROUP 4.....................$ 29.04            28.75


POWER EQUIPMENT OPERATORS CLASSIFICATIONS


  GROUP 1:  Asphalt finishing machine & trench widening

  spreader, asphalt plant console operator; autograder;

  automatic slipform paver; back hoe; blade operator - all

  types; boat operator tow; boiler two; central mix concrete

  plant operator; clam shell operator; concrete mixer paver;

  crane operator; derrick or derrick trucks; ditching

  machine; dozer operator; dragline operator; dredge booster

  pump; dredge engineman; dredge operator; drill cat with

  compressor mounted on cat; drilling or boring machine

  rotary self-propelled; highloader; hoisting engine 2 active

  drums; launchhammer wheel; locomotive operator standrad

  guage; mechanics and welders; mucking machine; piledriver

  operator; pitman crane operator; push cat operator;

  guad-trac; scoop operator; sideboom cats; skimmer scoop

  operator; trenching machine operator; truck crane, shovel

  operator.


  GROUP 2:  A-Frame; asphalt hot-mix silo; asphalt roller

  operator asphalt plant fireman (drum or boiler); asphalt

  plant man; asphalt plant mixer operator; backfiller

  operator; barber-greene loader; boat operator (bridge &

  dams); chip spreader; concrete mixer operator skip loader;

  concrete plant operator; concrete pump operator; dredge

  oiler; elevating graded operator; fork lift; grease fleet;

  hoisting engine one; locomotive operator narrow guage;

  multiple compactor; pavement breaker; powerbroom

  self-propelled; power shield; rooter; slip-form finishing

  machine; stumpcutter machine; side discharge concrete

  spreader; throttleman; tractor operator (over 50 hp); winch

  truck; asphalt roller operator; crusher operator.


  GROUP 3:  Spreader box operator, self-propelled not asphalt;

  tractor operator (50 h.p. or less); boilers one; chip

  spreader (front man); churn drill operator; compressor over

  105 CFM 2-3 pumps 4"" & over; 2-3 light plant 7.5 KWA or any

  combination thereof; clef plane operator; compressor

  maintenance operator 2 or 3; concrete saw operator

  (self-propelled); curb finishing mancine; distributor




  operator; finishing machine operator; flex plane operator;

  float operator; form grader operator; pugmill operator;

  riller operator other than high type asphalt; screening &

  washing plant operator; siphons & jets; subgrading machine

  operator; tank car heater (combination boiler & booster);

  ulmac, ulric or similar spreader; vibrating machine

  operator; hydrobroom.


  GROUP 4:  Oiler; grout machine; oiler driver; compressor over

  105 CFM one; conveyor operator one; maintenance operator;

  pump 4"" & over one.


FOOTNOTE:  HOURLY PREMIUMS   


Backhoe hydraulic, 2 cu. yds. or under Without oiler - $2.00  

Certified Crane Operator - $1.50; 
Certified Hazardous Material Operator $1.50;

Crane, climbing (such as Linden) - $0.50;

Crane, pile driving and extracting - $0.50;

  Crane, with boom (including jib) over 100' from pin to pin

  add $0.01 per foot to maximum of $4.00;

Crane, using rock socket tool - $0.50;

  Derrick, diesel, gas or electric, hoisting material and

  erecting steel (150' or more above the ground) - $0.50;

Dragline, 7 cu. yds, and over - $0.50; 

  Hoist, three or more drums in use - $0.50; Scoop, Tandem -

  $0.50;

Shovel, power -  7 cu. yds. or more - $0.50; 

Tractor, tandem crawler - $0.50;  
  Tunnel, man assigned to work in tunnel or tunnel shaft -

  $0.50;

  Wrecking, when machine is working on second floor or higher -

  $0.50;


----------------------------------------------------------------

 ENGI0513-007 05/05/2022


ST. LOUIS CITY AND COUNTY


                                  Rates          Fringes


Power equipment operators:  

     GROUP 1.....................$ 38.36            28.93

     GROUP 2.....................$ 38.36            28.93

     GROUP 3.....................$ 37.06            28.93

     GROUP 4.....................$ 36.61            28.93


POWER EQUIPMENT OPERATORS CLASSIFICATIONS  


  GROUP 1:  Backhoe, cable or hydraulic; cableway; crane

  crawler or truck; crane, hydraulic-truck or cruiser mounted

  16 tons & over; crane locomotive; derrick, steam; derrick

  car & derrick boat; dragline; dredge;  gradall, crawler or

  tire mounted; locomotive, gas, steam & other powers; pile

  driver, land or floating; scoop, skimmer; shovel, power

  (steam, gas, electric or other powers); switch boat;

  whirley.


  GROUP 2:  Air tugger w/air compressor; anchor-placing barge;

  asphalt spreader; athey force feeder loader (self-

  propelled); backfilling machine; backhoe-loader; boat

  operator-push boat or tow boat (job site); boiler, high

  pressure breaking in period; boom truck, placing or

  erecting; boring machine, footing foundation; bull- float;

  cherry picker; combination concrete hoist & mixer (such as

  mixer mobile); compressor (when operator runs throttle);

  concrete breaker (truck or tractor mounted); concrete pump,

  such as pump-crete machine; concrete saw (self-propelled),

  concrete spreader; conveyor, large (not self-propelled),

  hoisting or moving brick and concrete into, or into and on

  floor level, one or both; crane, hydraulic-rough terrain,

  self-propelled; crane hydraulic-truck or cruiser

  mounted-under 16 tons; drilling machines, self-powered use

  for earth or rock drilling or boring (wagon drills nd any

  hand drills obtaining power from other sources including

  concrete breakers, jackhammers and barco  equipment-no

  engineer required); elevating grader; engineman, dredge;

  excavator or powerbelt machine; finishing machine,

  self-propelled oscillating screed; forklift; grader, road




  with power blade; highlift. greaser; hoist, stack,

  hydro-hammer; loading machine (such as barber-greene);

  machanic, on job site; mixer, pipe wrapping machines; plant

  asphalt; plant, concrete producing or ready-mix job site;

  plant heating-job site; plant mixing-job site; plant power,

  generating-job site; pumps, two through six self-powered

  over 2""; pumps, electric submersible, two through six, over

  4""; quad-track; roller, asphalt, top or sub-grade; scoop,

  tractor drawn; spreader box; sub-grader; tie tamper;

  tractor-crawler, or wheel type with or without power unit,

  power take-offs and attachments regardless of size;

  trenching machine; tunnel boring machine; vibrating machine

  automatic, automatic propelled; welding machines (gasoline

  or diesel) two through six; well drilling machine


  GROUP 3:  Conveyor, large (not self-propelled); conveyor,

  large (not self-propelled) moving brick and concrete

  distributing) on floor level; mixer two or more mixers of

  one bag capacity or less; air tugger w/plant air; boiler,

  for power or heating on construction projects; boiler,

  temporary; compressor (mounted on truck; curb finishing

  machine; ditch paving machine; elevator; endless chain

  hoist; form grader; hoist, one drum regardless of size;

  lad-a-vator; manlift; mixer, asphalt, over 8 cu. ft.

  capacity, without side loader, 2 bag capacity or more;

  mixer, with side loader, regardless of size; pug mill

  operator; pump, sump-self-powered, automatic controlled

  over 2"" during use in connection with construction work;

  sweeper, street; welding machine, one over 400 amp.; winch

  operating from truck; scissor lift (used for hoisting);

  tractor, small wheel type 50 h.p. & under with grader blade

  & similar equipment; Oiler on dredge and on truck crane.


  GROUP 4:  Boat operator-outboard motor (job site); conveyor

  (such as con-vay-it) regardless of how used; sweeper, floor

 

HOURLY PREMIUMS:

  Backhoe, hydraulic

2 cu. yds. or under without oiler              $2.00

  Certified Crane Operator                      1.50

  Certified Hazardous Material Operator         1.50

  Crane, climbing (such as Linden)               .50

  Crane, pile driving and extracting             .50

  Crane, with boom (including jib) over 

100' (from pin to pin) add $.01 

per foot to maximum of                          4.00 

  Crane, using rock socket tool                  .50  

  Derrick, diesel, gas or electric, 

hoisting material and erecting steel

(150' or more above ground)                      .50 

  Dragline, 7 cu. yds. and over                  .50   

  Hoist, three (3) or more drums in use          .50 

  Scoop, Tandem                                  .50   

  Shovel, power - 7 cu. yds. or more             .50

  Tractor, tandem crawler                        .50

  Tunnel, man assigned to work in tunnel

 or tunnel shaft                                 .50 

  Wrecking, when machine is working on

 second floor or higher                          .50


----------------------------------------------------------------

* IRON0010-012 04/01/2022


                                  Rates          Fringes


Ironworkers:  

     ANDREW, BARTON, BENTON, 

     CAMDEN, CEDAR,  CHARITON, 

     CHRISTIAN, COOPER, DADE, 

     DALLAS, DAVIESS, DE KALB, 

     GENTRY, GREENE, GRUNDY, 

     HARRISON, HICKORY, HOLT, 

     HOWARD, LACLEDE, LINN, 

     LIVINGSTON, MERCER, 

     MONITEAU, MORGAN, NODAWAY, 

     PETTIS, POLK, PUTNAM, 

     RANDLOPH, ST. CLAIR, 

     SULLIVAN, TANEY, VERNON, 

     WEBSTER, WRIGHT and WORTH 




     Counties and portions of 

     ADAIR, BOONE, MACON, 

     MILLER and RANDOLPH 

     Counties....................$ 32.50            32.68

     ATCHISON, BATES, BUCHANAN, 

     CALDWELL, CARROLL, CASS, 

     CLAY, CLINTON, HENRY, 

     JACKSON, JOHNSON, 

     LAFAYETTE, PETTIS, PLATTE, 

     SALINE, AND RAY COUNTIES....$ 35.50            32.68

----------------------------------------------------------------

 IRON0321-002 08/01/2022


DOUGLAS, HOWELL and OZARK COUNTIES

                                  Rates          Fringes


Ironworker.......................$ 23.50            19.96

----------------------------------------------------------------

 IRON0396-004 08/04/2021


ST. LOUIS (City and County), ST. CHARLES, JEFFERSON, IRON,

FRANKLIN, LINCOLN, WARREN, WASHINGTON, ST. FRANCOIS, STE.

GENEVIEVE, and REYNOLDS Counties; and portions of MADISON,

PERRY, BOLLINGER, WAYNE, and CARTER Counties


                                  Rates          Fringes


Ironworker.......................$ 36.71            28.96

----------------------------------------------------------------

 IRON0396-009 08/04/2021


AUDRAIN, CALLAWAY, COLE, CRAWFORD, DENT, GASCONADE, MARIES,

MONTGOMERY, OSAGE, PHELPS, PIKE, PULASKI, TEXAS and WRIGHT

Counties; and portions of BOONE, CAMDEN, DOUGLAS, HOWELL,

LACLEDE, MILLER, MONROE, OREGON, SHANNON and RALLS Counties


                                  Rates          Fringes


Ironworker.......................$ 32.24            28.96

----------------------------------------------------------------

 IRON0577-005 06/01/2022


ADAIR, CLARK, KNOX, LEWIS, MACON, MARION, MONROE, RALLS,

SCHUYLER, SCOTLAND, AND SHELBY COUNTIES


                                  Rates          Fringes


Ironworker.......................$ 28.80            25.05

----------------------------------------------------------------

 IRON0584-004 06/01/2022


BARRY, JASPER, LAWRENCE, MCDONALD, NEWTON AND STONE Counties


                                  Rates          Fringes


Ironworkers:.....................$ 28.00            16.00

----------------------------------------------------------------

* IRON0782-003 08/01/2022


CAPE GIRARDEAU, MISSISSIPPI, NEW MADRID, SCOTT, & STODDARD

Counties; and portions of BOLLINGER, BUTLER, CARTER, DUNKLIN,

MADISON, PEMISCOT, PERRY, RIPLEY, and WAYNE Counties


                                  Rates          Fringes


Ironworkers:  

     Locks, Dams, Bridges and 

     other major work on the 

     Mississippi and Ohio River 

     only........................$ 35.13            28.27

     All Other Work..............$ 30.73            24.12

----------------------------------------------------------------

 LABO0042-003 03/02/2022




ST. LOUIS (City and County)


                                  Rates          Fringes


LABORER  

     Plumber Laborer.............$ 35.80            16.77

----------------------------------------------------------------

 LABO0042-005 03/02/2022


ST. LOUIS (City and County)


                                  Rates          Fringes


LABORER  

     Dynamiter, Powderman........$ 35.80            16.77

     Laborers, Flaggers..........$ 35.80            16.77

     Wrecking....................$ 35.80            16.77

----------------------------------------------------------------

 LABO0110-005 05/01/2022


Jefferson and Washington Counties


                                  Rates          Fringes


LABORER (Jefferson County)  

     GROUP 1.....................$ 34.49            15.42

     GROUP 2.....................$ 35.09            15.42

LABORER (Washington County)  

     GROUP 1.....................$ 32.10            15.42

     GROUP 2.....................$ 32.10            15.42


LABORERS CLASSIFICATIONS 


  GROUP 1 - General laborer-flagman, carpenter tenders;

  salamander Tenders; Dump Man; Ticket Takers; loading trucks

  under bins, hoppers, and conveyors; track man; cement

  handler; dump man on earth fill; georgie buggie man;

  material batch hopper man; spreader on asphalt machine;

  material mixer man (except on manholes); coffer dams;

  riprap pavers rock, block or brick; scaffolds over ten feet

  not self-supported from ground up; skip man on concrete

  paving; wire mesh setters on concrete paving; all work in

  connection with sewer, water, gas, gasoling, oil, drainage

  pipe, conduit pipe, tile and duct lines and all other pipe

  lines; power tool operator; all work in connection with

  hydraulic or general dredging operations; form setters,

  puddlers (paving only); straw blower nozzleman; asphalt

  plant platform man; chuck tender; crusher feeder; men

  handling creosote ties or creosote materials; men working

  with and handling epoxy material; topper of standing trees;

  feeder man on wood pulverizers, board and willow mat

  weavers and cabelee tiers on river work; deck hands; pile

  dike and revetment work; all laborers working on

  underground tunnels less than 25 ft. where compressed air

  is not used; abutement and pier hole men working six (6)

  ft. or more below ground; men working in coffer dams for

  bridge piers and footing in the river; barco tamper;

  jackson or any other similar tamp; cutting torch man;

  liners, curb, gutters, ditch lines; hot mastic kettlemen;

  hot tar applicator; hand blade operator; mortar men or

  brick or block manholes; rubbing concrete, air tool

  operator under 65 lbs.; caulker and lead man; chain or

  concrete saw under 15 h.p.; signal Gan; Guard rail and sign

  erectors.


  GROUP 2 - Skilled laborers - Vibrator man; asphalt raker;

  head pipe layer on sewer work; batterboard man on pipe and

  ditch work; cliff scalers working from bosun's chairs;

  scaffolds or platforms on dams or power plants over 10 ft.

  high; air tool operator over 65 lbs.; stringline man on

  concrete paving; sandblast man; laser beam man; wagon

  drill; churn drill; air track drill and all other similar

  type drills, gunite nozzle man; pressure grout man; screed

  man on asphalt; concrete saw 15 h.p. and over; grade

  checker; strigline man on electronic grade control; manhole

  builder; dynamite man; powder man; welder; tunnel man;

  waterblaster - 1000 psi or over; asbestos and/or hazardous

  waste removal and/or disposal




----------------------------------------------------------------

 LABO0579-005 05/01/2022


                                  Rates          Fringes


LABORER (ANDREW, ATCHISON,   

BUCHANAN, CALDWELL, CLINTON,   

DAVIESS, DEKALB, GENTRY,   

GRUNDY, HARRISON, HOLT,   

LIVINGSTON, MERCER, NODAWAY   

and  WORTH COUNTIES.)  

     GROUP 1.....................$ 28.29            16.34

     GROUP 2.....................$ 28.64            16.34

LABORER (BARRY, BARTON,   

BATES, BENTON, CAMDEN,   

CARROLL, CEDAR, CHRISTIAN,   

DADE, DALLAS, DOUGLAS,   

GREENE, HENRY. HICKORY,   

JASPER, JOHNSON, LACLEDE,   

LAWRENCE, MCDONALD, MORGAN,   

NEWTON, OZARK, PETTIS, POLK,   

ST.CLAIR, SALINE, STONE,   

TANEY, VERNON, WEBSTER and   

WRIGHT COUNTIES)  

     GROUP 1.....................$ 27.28            15.55

     GROUP 2.....................$ 27.83            15.55

LABORER (LAFAYETTE COUNTY)  

     GROUP 1.....................$ 28.83            15.80

     GROUP 2.....................$ 29.18            15.80


LABORERS CLASSIFICATIONS  


  GROUP 1:  General Laborers - Carpenter tenders; salamander

  tenders; loading trucks under bins; hoppers & conveyors;

  track men & all other general laborers; air tool operator;

  cement handler-bulk or sack; dump man on earth fill;

  georgie buggie man; material batch hopper man; material

  mixer man (except on manholes); coffer dams; riprap pavers

  - rock, block or brick; signal man; scaffolds over ten feet

  not self-supported from ground up; skipman on concrete

  paving; wire mesh setters on concrete paving; all work in

  connection with sewer, water, gas, gasoline, oil drainage

  pipe, conduit pipe, tile and duct lines and all other pipe

  lines; power tool operator, all work in connection with

  hydraulic or general dredging operations; puddlers (paving

  only); straw blower nozzleman; asphalt plant platform man;

  chuck tender; crusher feeder; men handling creosote ties or

  creosote materials; men working with and handling epoxy

  material or materials (where special protection is

  required); rubbing concrete; topper of standing trees;

  batter board man on pipe and ditch work; feeder man on wood

  pulverizers; board and willow mat weavers and cable tiers

  on river work; deck hands; pile dike and revetment work;

  all laborers working on underground tunnels less than 25

  feet where compressed air is not used; abutment and pier

  hole men working six (6) feet or more below ground; men

  working in coffer dams for bridge piers and footings in the

  river; ditchliners; pressure groutmen; caulker; chain or

  concrete saw; cliffscalers working from scaffolds, bosuns'

  chairs or platforms on dams or power plants over (10) feet

  above ground; mortarmen on brick or block manholes; toxic

  and hazardous waste work.


  GROUP 2:  Skilled Laborers - Head pipe layer on sewer work;

  laser beam man; Jackson or any other similar tamp; cutting

  torch man; form setters; liners and stringline men on

  concrete paving, curb, gutters; hot mastic kettleman; hot

  tar applicator; sandblasting and gunite nozzlemen; air tool

  operator in tunnels; screed man on asphalt machine; asphalt

  raker; barco tamper; churn drills; air track drills and all

  similar drills; vibrator man; stringline man for electronic

  grade control; manhole builders-brick or block; dynamite

  and powder men; grade checker.


----------------------------------------------------------------

 LABO0660-004 05/01/2022


Clark, Knox, Lewis, Marion,  Pike, Ralls, Scotland, Shelby

Counties




                                  Rates          Fringes


LABORER  

     GROUP 1.....................$ 32.10            15.42

     GROUP 2.....................$ 32.10            15.42


LABORERS CLASSIFICATIONS 


  GROUP 1 - General laborer-flagman, carpenter tenders;

  salamander Tenders; Dump Man; Ticket Takers; loading trucks

  under bins, hoppers, and conveyors; track man; cement

  handler; dump man on earth fill; georgie buggie man;

  material batch hopper man; spreader on asphalt machine;

  material mixer man (except on manholes); coffer dams;

  riprap pavers rock, block or brick; scaffolds over ten feet

  not self-supported from ground up; skip man on concrete

  paving; wire mesh setters on concrete paving; all work in

  connection with sewer, water, gas, gasoling, oil, drainage

  pipe, conduit pipe, tile and duct lines and all other pipe

  lines; power tool operator; all work in connection with

  hydraulic or general dredging operations; form setters,

  puddlers (paving only); straw blower nozzleman; asphalt

  plant platform man; chuck tender; crusher feeder; men

  handling creosote ties or creosote materials; men working

  with and handling epoxy material; topper of standing trees;

  feeder man on wood pulverizers, board and willow mat

  weavers and cabelee tiers on river work; deck hands; pile

  dike and revetment work; all laborers working on

  underground tunnels less than 25 ft. where compressed air

  is not used; abutement and pier hole men working six (6)

  ft. or more below ground; men working in coffer dams for

  bridge piers and footing in the river; barco tamper;

  jackson or any other similar tamp; cutting torch man;

  liners, curb, gutters, ditch lines; hot mastic kettlemen;

  hot tar applicator; hand blade operator; mortar men or

  brick or block manholes; rubbing concrete, air tool

  operator under 65 lbs.; caulker and lead man; chain or

  concrete saw under 15 h.p.; signal Gan; Guard rail and sign

  erectors.


  GROUP 2 - Skilled laborers - Vibrator man; asphalt raker;

  head pipe layer on sewer work; batterboard man on pipe and

  ditch work; cliff scalers working from bosun's chairs;

  scaffolds or platforms on dams or power plants over 10 ft.

  high; air tool operator over 65 lbs.; stringline man on

  concrete paving; sandblast man; laser beam man; wagon

  drill; churn drill; air track drill and all other similar

  type drills, gunite nozzle man; pressure grout man; screed

  man on asphalt; concrete saw 15 h.p. and over; grade

  checker; strigline man on electronic grade control; manhole

  builder; dynamite man; powder man; welder; tunnel man;

  waterblaster - 1000 psi or over; asbestos and/or hazardous

  waste removal and/or disposal


----------------------------------------------------------------

 LABO0660-006 06/01/2022


Lincoln, Montgomery, St Charles and Warren Counties


                                  Rates          Fringes


LABORER (Common or General)......$ 35.91            15.42

----------------------------------------------------------------

 LABO0662-001 05/01/2022


Callaway, Cole, Miller and Moniteau Counties


                                  Rates          Fringes


LABORER  

      GROUP 1....................$ 32.10            15.42

      GROUP 2....................$ 32.10            15.42


LABORERS CLASSIFICATIONS 


  GROUP 1 - General laborer-flagman, carpenter tenders;

  salamander Tenders; Dump Man; Ticket Takers; loading trucks




  under bins, hoppers, and conveyors; track man; cement

  handler; dump man on earth fill; georgie buggie man;

  material batch hopper man; spreader on asphalt machine;

  material mixer man (except on manholes); coffer dams;

  riprap pavers rock, block or brick; scaffolds over ten feet

  not self-supported from ground up; skip man on concrete

  paving; wire mesh setters on concrete paving; all work in

  connection with sewer, water, gas, gasoling, oil, drainage

  pipe, conduit pipe, tile and duct lines and all other pipe

  lines; power tool operator; all work in connection with

  hydraulic or general dredging operations; form setters,

  puddlers (paving only); straw blower nozzleman; asphalt

  plant platform man; chuck tender; crusher feeder; men

  handling creosote ties or creosote materials; men working

  with and handling epoxy material; topper of standing trees;

  feeder man on wood pulverizers, board and willow mat

  weavers and cabelee tiers on river work; deck hands; pile

  dike and revetment work; all laborers working on

  underground tunnels less than 25 ft. where compressed air

  is not used; abutement and pier hole men working six (6)

  ft. or more below ground; men working in coffer dams for

  bridge piers and footing in the river; barco tamper;

  jackson or any other similar tamp; cutting torch man;

  liners, curb, gutters, ditch lines; hot mastic kettlemen;

  hot tar applicator; hand blade operator; mortar men or

  brick or block manholes; rubbing concrete, air tool

  operator under 65 lbs.; caulker and lead man; chain or

  concrete saw under 15 h.p.; signal Gan; Guard rail and sign

  erectors.


  GROUP 2 - Skilled laborers - Vibrator man; asphalt raker;

  head pipe layer on sewer work; batterboard man on pipe and

  ditch work; cliff scalers working from bosun's chairs;

  scaffolds or platforms on dams or power plants over 10 ft.

  high; air tool operator over 65 lbs.; stringline man on

  concrete paving; sandblast man; laser beam man; wagon

  drill; churn drill; air track drill and all other similar

  type drills, gunite nozzle man; pressure grout man; screed

  man on asphalt; concrete saw 15 h.p. and over; grade

  checker; strigline man on electronic grade control; manhole

  builder; dynamite man; powder man; welder; tunnel man;

  waterblaster - 1000 psi or over; asbestos and/or hazardous

  waste removal and/or disposal


----------------------------------------------------------------

 LABO0663-002 04/01/2022


CASS, CLAY, JACKSON, PLATTE AND RAY COUNTIES


                                  Rates          Fringes


LABORER  

     GROUP 1.....................$ 33.05            16.81

     GROUP 2.....................$ 34.26            16.81


LABORERS CLASSIFICATIONS  


  GROUP 1:  General laborers, Carpenter tenders, salamander

  tenders, loading trucks under bins, hoppers and conveyors,

  track men and all other general laborers, air tool

  operator, cement handler (bulk or sack), chain or concrete

  saw, deck hands, dump man on earth fill, Georgie Buggies

  man, material batch hopper man, scale man, material mixer

  man (except on manholes), coffer dams, abutments and pier

  hole men working below ground, riprap pavers rock, black or

  brick, signal man, scaffolds over ten feet not

  self-supported from ground up, skipman on concrete paving,

  wire mesh setters on concrete paving, all work in

  connection with sewer,water, gas, gasoling, oil, drainage

  pipe, conduit pipe, tile and duct lines and all other

  pipelines, power tool operator, all work in connection with

  hydraulic or general dredging operations, straw blower

  nozzleman,asphalt plant platform man, chuck tender, crusher

  feeder, men handling creosote ties on creosote materials,

  men working with and handling epoxy material or materials

  (where special protection is required), topper of standing

  trees, batter board man on pipe and ditch work, feeder man

  on wood pulverizers, board and willow mat weavers and cable

  tiers on river work, deck hands, pile dike and revetment




  work, all laborers working on underground tunnels less than

  25 feet where compressed air is not used, abutment and pier

  hole men working six (6) feet or more below ground, men

  working in coffer dams for bridge piers and footings in the

  river, ditchliners, pressure groutmen, caulker and chain or

  concrete saw, cliffscalers working from scaffolds, bosuns'

  chairs or platforms on dams or power plants over (10) feet

  above ground, mortarmen on brick or block manholes, signal

  man.


  GROUP 2:  Skilled Laborer -  spreader or screed man on

  asphalt machine, asphalt raker, grade checker, vibrator

  man, concrete saw over 5 hp., laser beam man, barco tamper,

  jackson or any other similar tamp, wagon driller, churn

  drills, air track drills and other similar drills, cutting

  torch man, form setters, liners and stringline men on

  concrete paving, curb, gutters and etc., hot mastic

  kettleman, hot tar applicator, hand blade operators, mortar

  men on brick or block manholes, sand blasting and gunnite

  nozzle men, rubbing concrete, air tool operator in tunnels,

  head pipe layer on sewer work, manhole builder (brick or

  block), dynamite and powder men.

----------------------------------------------------------------

 LABO0840-011 05/01/2022


Crawford, Dent, Franklin, Gasconade, Howell, Maries, Oregon,

Osage, Phelps, Pulaski, Shannon and Texas Counties


                                  Rates          Fringes


LABORER (Crawford, Dent,   

Gasconade, Howell, Maries,   

Oregon, Osage, Phelps,   

Pulaski, Shannon and Texas   

Counties)  

      GROUP 1....................$ 32.10            15.42

      GROUP 2....................$ 32.10            15.42

LABORER (Franklin County)  

     GROUP 1.....................$ 34.44            15.42

     GROUP 2.....................$ 35.04            15.42


LABORERS CLASSIFICATIONS 


  GROUP 1 - General laborer-flagman, carpenter tenders;

  salamander Tenders; Dump Man; Ticket Takers; loading trucks

  under bins, hoppers, and conveyors; track man; cement

  handler; dump man on earth fill; georgie buggie man;

  material batch hopper man; spreader on asphalt machine;

  material mixer man (except on manholes); coffer dams;

  riprap pavers rock, block or brick; scaffolds over ten feet

  not self-supported from ground up; skip man on concrete

  paving; wire mesh setters on concrete paving; all work in

  connection with sewer, water, gas, gasoling, oil, drainage

  pipe, conduit pipe, tile and duct lines and all other pipe

  lines; power tool operator; all work in connection with

  hydraulic or general dredging operations; form setters,

  puddlers (paving only); straw blower nozzleman; asphalt

  plant platform man; chuck tender; crusher feeder; men

  handling creosote ties or creosote materials; men working

  with and handling epoxy material; topper of standing trees;

  feeder man on wood pulverizers, board and willow mat

  weavers and cabelee tiers on river work; deck hands; pile

  dike and revetment work; all laborers working on

  underground tunnels less than 25 ft. where compressed air

  is not used; abutement and pier hole men working six (6)

  ft. or more below ground; men working in coffer dams for

  bridge piers and footing in the river; barco tamper;

  jackson or any other similar tamp; cutting torch man;

  liners, curb, gutters, ditch lines; hot mastic kettlemen;

  hot tar applicator; hand blade operator; mortar men or

  brick or block manholes; rubbing concrete, air tool

  operator under 65 lbs.; caulker and lead man; chain or

  concrete saw under 15 h.p.; signal Gan; Guard rail and sign

  erectors.


  GROUP 2 - Skilled laborers - Vibrator man; asphalt raker;

  head pipe layer on sewer work; batterboard man on pipe and




  ditch work; cliff scalers working from bosun's chairs;

  scaffolds or platforms on dams or power plants over 10 ft.

  high; air tool operator over 65 lbs.; stringline man on

  concrete paving; sandblast man; laser beam man; wagon

  drill; churn drill; air track drill and all other similar

  type drills, gunite nozzle man; pressure grout man; screed

  man on asphalt; concrete saw 15 h.p. and over; grade

  checker; strigline man on electronic grade control; manhole

  builder; dynamite man; powder man; welder; tunnel man;

  waterblaster - 1000 psi or over; asbestos and/or hazardous

  waste removal and/or disposal


----------------------------------------------------------------

 LABO0955-012 05/01/2022


Adair, Audrain, Boone, Chariton, Cooper, Howard, Linn, Macon,

Monroe, Putnam, Randolph, Schuyler and Sullivan Counties


                                  Rates          Fringes


LABORER  

     GROUP 1.....................$ 32.10            15.42

     GROUP 2.....................$ 32.10            15.42


LABORERS CLASSIFICATIONS 


  GROUP 1 - General laborer-flagman, carpenter tenders;

  salamander Tenders; Dump Man; Ticket Takers; loading trucks

  under bins, hoppers, and conveyors; track man; cement

  handler; dump man on earth fill; georgie buggie man;

  material batch hopper man; spreader on asphalt machine;

  material mixer man (except on manholes); coffer dams;

  riprap pavers rock, block or brick; scaffolds over ten feet

  not self-supported from ground up; skip man on concrete

  paving; wire mesh setters on concrete paving; all work in

  connection with sewer, water, gas, gasoling, oil, drainage

  pipe, conduit pipe, tile and duct lines and all other pipe

  lines; power tool operator; all work in connection with

  hydraulic or general dredging operations; form setters,

  puddlers (paving only); straw blower nozzleman; asphalt

  plant platform man; chuck tender; crusher feeder; men

  handling creosote ties or creosote materials; men working

  with and handling epoxy material; topper of standing trees;

  feeder man on wood pulverizers, board and willow mat

  weavers and cabelee tiers on river work; deck hands; pile

  dike and revetment work; all laborers working on

  underground tunnels less than 25 ft. where compressed air

  is not used; abutement and pier hole men working six (6)

  ft. or more below ground; men working in coffer dams for

  bridge piers and footing in the river; barco tamper;

  jackson or any other similar tamp; cutting torch man;

  liners, curb, gutters, ditch lines; hot mastic kettlemen;

  hot tar applicator; hand blade operator; mortar men or

  brick or block manholes; rubbing concrete, air tool

  operator under 65 lbs.; caulker and lead man; chain or

  concrete saw under 15 h.p.; signal Gan; Guard rail and sign

  erectors.


  GROUP 2 - Skilled laborers - Vibrator man; asphalt raker;

  head pipe layer on sewer work; batterboard man on pipe and

  ditch work; cliff scalers working from bosun's chairs;

  scaffolds or platforms on dams or power plants over 10 ft.

  high; air tool operator over 65 lbs.; stringline man on

  concrete paving; sandblast man; laser beam man; wagon

  drill; churn drill; air track drill and all other similar

  type drills, gunite nozzle man; pressure grout man; screed

  man on asphalt; concrete saw 15 h.p. and over; grade

  checker; strigline man on electronic grade control; manhole

  builder; dynamite man; powder man; welder; tunnel man;

  waterblaster - 1000 psi or over; asbestos and/or hazardous

  waste removal and/or disposal


----------------------------------------------------------------

 LABO1104-005 05/01/2022


Bollinger, Butler, Cape Girardeau, Carter, Dunklin, Iron,

Madison, Mississippi, New Madrid, Pemiscot, Perry, Reynolds,

Ripley, Scott, St Francois, Ste Genevieve, Stoddard and Wayne




Counties


                                  Rates          Fringes


LABORER  

      GROUP 1....................$ 32.10            15.42

      GROUP 2....................$ 32.10            15.42


LABORERS CLASSIFICATIONS 


  GROUP 1 - General laborer-flagman, carpenter tenders;

  salamander Tenders; Dump Man; Ticket Takers; loading trucks

  under bins, hoppers, and conveyors; track man; cement

  handler; dump man on earth fill; georgie buggie man;

  material batch hopper man; spreader on asphalt machine;

  material mixer man (except on manholes); coffer dams;

  riprap pavers rock, block or brick; scaffolds over ten feet

  not self-supported from ground up; skip man on concrete

  paving; wire mesh setters on concrete paving; all work in

  connection with sewer, water, gas, gasoling, oil, drainage

  pipe, conduit pipe, tile and duct lines and all other pipe

  lines; power tool operator; all work in connection with

  hydraulic or general dredging operations; form setters,

  puddlers (paving only); straw blower nozzleman; asphalt

  plant platform man; chuck tender; crusher feeder; men

  handling creosote ties or creosote materials; men working

  with and handling epoxy material; topper of standing trees;

  feeder man on wood pulverizers, board and willow mat

  weavers and cabelee tiers on river work; deck hands; pile

  dike and revetment work; all laborers working on

  underground tunnels less than 25 ft. where compressed air

  is not used; abutement and pier hole men working six (6)

  ft. or more below ground; men working in coffer dams for

  bridge piers and footing in the river; barco tamper;

  jackson or any other similar tamp; cutting torch man;

  liners, curb, gutters, ditch lines; hot mastic kettlemen;

  hot tar applicator; hand blade operator; mortar men or

  brick or block manholes; rubbing concrete, air tool

  operator under 65 lbs.; caulker and lead man; chain or

  concrete saw under 15 h.p.; signal Gan; Guard rail and sign

  erectors.


  GROUP 2 - Skilled laborers - Vibrator man; asphalt raker;

  head pipe layer on sewer work; batterboard man on pipe and

  ditch work; cliff scalers working from bosun's chairs;

  scaffolds or platforms on dams or power plants over 10 ft.

  high; air tool operator over 65 lbs.; stringline man on

  concrete paving; sandblast man; laser beam man; wagon

  drill; churn drill; air track drill and all other similar

  type drills, gunite nozzle man; pressure grout man; screed

  man on asphalt; concrete saw 15 h.p. and over; grade

  checker; strigline man on electronic grade control; manhole

  builder; dynamite man; powder man; welder; tunnel man;

  waterblaster - 1000 psi or over; asbestos and/or hazardous

  waste removal and/or disposal


----------------------------------------------------------------

 PAIN0002-002 09/01/2007


CLARK, FRANKLIN, JEFFERSON, LEWIS, LINCOLN, MARION, PIKE,

RALLS, ST. CHARLES, ST. LOUIS (CITY & COUNTY), AND WARREN

COUNTIES


                                  Rates          Fringes


Painters:  

     Brush and Roller; Taper.....$ 28.61            10.24

     High work over 60 feet......$ 29.11            10.24

     Lead Abatement..............$ 29.36            10.24

     Pressure Roller; High work 

     under 60 ft.................$ 28.86            10.24

     Spray & Abrasive Blasting; 

     Water Blasting (Over 5000 

     PSI)........................$ 30.61            10.24

     Taper (Ames Tools & 

     Bazooka)....................$ 30.21            10.24

----------------------------------------------------------------




 PAIN0002-006 04/01/2020


ADAIR, AUDRAIN, BOONE, CALLAWAY, CHARITON, COLE, GASCONADE,

HOWARD, KNOX, LINN, MACON, MONROE, MONTGOMERY, OSAGE, PUTNAM,

RANDOLPH, SCHUYLER, SCOTLAND, SHELBY AND SULLIVAN COUNTIES and

the City of Booneville.


                                  Rates          Fringes


Painters:  

     Bridges, Dams, Locks or 

     Powerhouses.................$ 26.64            13.98

     Brush and Roll; Taping, 

     Paperhanging................$ 24.64            13.98

     Epoxy or Any Two Part 

     Coating; Sandblasting; 

     Stage or other Aerial Work 

     - Platforms over 50 feet 

     high; Lead Abatement........$ 25.64            13.98

     Spray; Structural Steel 

     (over 50 feet)..............$ 24.64            13.98

     Tapers using Ames or 

     Comparable Tools............$ 25.39            13.98

----------------------------------------------------------------

 PAIN0003-004 04/01/2019


CASS, CLAY, CLINTON, JACKSON, JOHNSON, LAFAYETTE, PLATTE & RAY

COUNTIES


                                  Rates          Fringes


Painters:  

     Bridgeman; Lead Abatement; 

     Sandblast; Storage Bin & 

     Tanks.......................$ 33.41            17.76

     Brush & Roller..............$ 30.54            17.76

     Drywall.....................$ 31.74            17.76

     Paper Hanger................$ 31.04            17.76

     Stageman; Beltman; 

     Steelman; Elevator Shaft; 

     Bazooka, Boxes and Power 

     Sander; Sprayman; Dipping...$ 32.41            17.76

     Steeplejack.................$ 36.98            17.76

----------------------------------------------------------------

 PAIN0003-011 04/01/2019


BATES, BENTON, CALDWELL, CARROLL, COOPER, DAVIESS, GRUNDY,

HARRISON, HENRY, LIVINGSTON, MERCER, MONITEAU, MORGAN, PETTIS &

SALINE COUNTIES


                                  Rates          Fringes


Painters:  

     Bridgeman; Lead Abatement; 

     Sandblast; Storage Bin & 

     Tanks.......................$ 26.73            17.76

     Brush & Roller..............$ 24.43            17.76

     Drywall.....................$ 25.39            17.76

     Paper Hanger................$ 24.83            17.76

     Stageman; Beltman; 

     Steelman; Elevator Shaft; 

     Bazooka, Boxes and Power 

     Sander; Sprayman; Dipping...$ 26.35            17.76

     Steeplejack.................$ 29.58            17.76

----------------------------------------------------------------

 PAIN0203-001 04/01/2012


BARRY, BARTON, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE,

HICKORY, HOWELL, JASPER, LAWRENCE, MCDONALD, NEWTON, OZARK,

POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER, and WRIGHT

COUNTIES


                                  Rates          Fringes


Painters:  




     Finisher....................$ 20.18            11.33

     Painter.....................$ 19.75            11.76

     Sandblaster, High Man, 

     Spray Man, Vinyl Hanger, 

     Tool Operator...............$ 21.18            11.33

----------------------------------------------------------------

 PAIN1185-008 04/01/2022


CAMDEN, CRAWFORD, DENT, LACLEDE, MARIES, MILLER, PHELPS,

PULASKI AND TEXAS COUNTIES


                                  Rates          Fringes


Painters:  

     Brush and Roller............$ 31.28            14.58

     Floor Work..................$ 32.28            14.58

     Lead Abatement..............$ 32.28            14.58

     Spray.......................$ 32.28            14.58

     Structural Steel, 

     Sandblasting and All Tank 

     Work........................$ 33.28            14.58

     Taping, Paperhanging........$ 32.28            14.58

----------------------------------------------------------------

 PAIN1292-002 09/01/2021


BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN,

MISSISSIPPI, NEW MADRID, OREGON, PEMISCOT, PERRY, REYNOLDS,

RIPLEY, SCOTT, SHANNON, STODDARD and WAYNE COUNTIES


                                  Rates          Fringes


Painters:  

     Bridges, Stacks & Tanks.....$ 33.46            14.53

     Brush & Roller..............$ 27.96            14.53

     Spray & Abrasive Blasting; 

     Waterblasting (over 5000 

     PSI)........................$ 29.96            14.53


Height Rates (All Areas):

Over 60 ft. $0.50 per hour. 

Under 60 ft. $0.25 per hour.


----------------------------------------------------------------

 PAIN1292-003 09/01/2021


IRON, MADISON, ST. FRANCOIS, STE. GENEVIEVE and WASHINGTON

COUNTIES


                                  Rates          Fringes


Painters:  

     Bridges, Stacks & Tanks.....$ 33.46            14.53

     Brush & Roller..............$ 27.96            14.53

     Spray & Abrasive Blasting; 

     Waterblasting (Over 5000 

     PSI)........................$ 29.96            14.53


Height Rates (All Areas):

0ver 60 ft. $0.50 per hour 

Under 60 ft. $0.25 per hour.


----------------------------------------------------------------

 PAIN2012-001 04/01/2020


ANDREW, ATCHISON, BUCHANAN, DE KALB, GENTRY, HOLT, NODAWAY &

WORTH COUNTIES


                                  Rates          Fringes


Painters:  

     Brush & Roller..............$ 32.91            17.86

     Sandblaster.................$ 34.41            17.86

     Steeplejack.................$ 37.98            17.86

----------------------------------------------------------------

 PLAS0518-006 03/01/2022




BARRY, BARTON, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE,

HICKORY, JASPER, LACLEDE, LAWRENCE, MCDONALD, NEWTON, OZARK,

POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER, AND WRIGHT

COUNTIES


                                  Rates          Fringes


CEMENT MASON/CONCRETE FINISHER...$ 25.77            12.43

----------------------------------------------------------------

 PLAS0518-007 04/01/2022


CASS (Richards-Gebaur AFB only), CLAY, JACKSON, PLATTE AND RAY

COUNTIES


                                  Rates          Fringes


Cement Masons:...................$ 35.12            18.30

----------------------------------------------------------------

 PLAS0518-011 04/01/2022


ANDREW, ATCHISON, BATES, BUCHANNAN, CLINTON, DEKALB, GENTRY,

HENRY, HOLT, JOHNSON, LAFAYETTE, NODAWAY & WORTH COUNTIES


                                  Rates          Fringes


CEMENT MASON/CONCRETE FINISHER...$ 34.93            20.50

----------------------------------------------------------------

 PLAS0527-001 04/01/2021


                                  Rates          Fringes


CEMENT MASON  

     FRANKLIN, LINCOLN AND 

     WARREN COUNTIES.............$ 34.79            19.58

     JEFFERSON, ST. CHARLES 

     COUNTIES AND ST.LOUIS 

     (City and County)...........$ 35.96            19.56

----------------------------------------------------------------

 PLAS0527-004 06/01/2021


CRAWFORD, DENT, IRON, MADISON, MARION, PHELPS, PIKE, PULASKI,

RALLS, REYNOLDS, ST. FRANCOIS, STE. GENEVIEVE, SHANNON, TEXAS,

WASHINGTON COUNTIES


                                  Rates          Fringes


CEMENT MASON.....................$ 30.30            19.48

----------------------------------------------------------------

 PLAS0908-001 05/01/2021


BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, HOWELL,

MISSISSIPPI, NEW MADRID, OREGON, PEMISCOT, PERRY, RIPLEY,

SCOTT, STODDARD, AND WAYNE COUNTIES


                                  Rates          Fringes


CEMENT MASON.....................$ 30.30            17.53

----------------------------------------------------------------

 PLAS0908-005 05/01/2021


BENTON, CALDWELL, CALLAWAY, CAMDEN, CARROLL, COLE, DAVIESS,

GASCONADE, GRUNDY, HARRISON, LIVINGSTON, MACON, MARIES, MERCER,

MILLER, MONTGOMERY, MORGAN, OSAGE, PETTIS & SALINE COUNTIES


                                  Rates          Fringes


CEMENT MASON.....................$ 30.30            17.53

----------------------------------------------------------------

 PLUM0008-003 06/01/2022


CASS, CLAY, JACKSON, JOHNSON, AND PLATTE COUNTIES




                                  Rates          Fringes


Plumbers.........................$ 51.28            23.29

----------------------------------------------------------------

 PLUM0008-017 06/01/2022


BATES, BENTON, CARROLL, HENRY, LAFAYETTE, MORGAN, PETTIS, RAY,

ST. CLAIR, SALINE AND VERNON  COUNTIES


                                  Rates          Fringes


Plumbers.........................$ 51.28            23.29

----------------------------------------------------------------

 PLUM0045-003 08/01/2021


ANDREW, ATCHISON, BUCHANAN, CALDWELL, CLINTON, DAVIESS, DEKALB,

GENTRY, HARRISON, HOLT, NODAWAY AND WORTH COUNTIES


                                  Rates          Fringes


Plumbers and Pipefitters.........$ 39.80            25.05

----------------------------------------------------------------

 PLUM0178-003 11/01/2021


BARRY, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE,

HICKORY, LACLEDE, LAWRENCE, POLK, STONE, TANEY, WEBSTER AND

WRIGHT COUNTIES


                                  Rates          Fringes


Plumbers and Pipefitters.........$ 34.25            15.32

----------------------------------------------------------------

 PLUM0178-006 11/01/2021


BARTON, JASPER, MCDONALD AND NEWTON COUNTIES


                                  Rates          Fringes


Plumbers and Pipefitters  

     Projects $750,000 & under...$ 31.28            15.32

     Projects over $750,000......$ 34.25            15.32

----------------------------------------------------------------

 PLUM0533-004 06/01/2022


BATES, BENTON, CARROLL, CASS, CLAY, HENRY, HICKORY, JACKSON,

JOHNSON, LAFAYETTE, MORGAN, PETTIS, PLATTE, RAY, SALINE, ST.

CLAIR AND VERNON COUNTIES


                                  Rates          Fringes


Pipefitters......................$ 51.43            23.35

----------------------------------------------------------------

 PLUM0562-004 07/01/2022


ADAIR, AUDRAIN, BOLLINGER, BOONE, BUTLER, CALLAWAY,CAMDEN, CAPE

GIRARDEAU,CARTER, CHARITON, CLARK, COLE, COOPER, CRAWFORD,

DENT, DUNKLIN, FRANKLIN, GASCONADE, GRUNDY, HOWARD, HOWELL,

IRON, JEFFERSON, KNOX, LEWIS, LINCOLN, LINN, LIVINGSTON, MACON,

MADISON, MARIES, MARION, MERCER, MILLER, MISSISSIPPI, MONITEAU,

MONROE, MONTGOMERY, NEW MADRID,  OREGON, OSAGE, PEMISCOTT,

PERRY, PHELPS, PIKE, PULASKI, PUTNAM, RALLS, RANDOLPH,

REYNOLDS, RIPLEY, ST. CHARLES, ST.FRANCOIS, STE. GENEVIEVE, ST.

LOUIS, SCHUYLER, SCOTLAND, SCOTT, SHANNON, SHELBY, STODDARD,

SULLIVAN, TEXAS, WARREN, WASHINGTON,AND WAYNE COUNTIES.


                                  Rates          Fringes


Plumbers and Pipefitters  

     Mechanical Contracts 

     including all piping and 

     temperature control work 

     $7.0 million & under........$ 44.66            21.49

     Mechanical Contracts 

     including all piping and 




     temperature control work 

     over $7.0 million...........$ 44.66            21.49

----------------------------------------------------------------

 PLUM0562-016 07/01/2022


CAMDEN, COLE, CRAWFORD, FRANKLIN, JEFFERSON, MARIES, MILLER,

MONITEAU, OSAGE, PHELPS, PULASKI, ST. CHARLES, ST. LOUIS (City

and County), WARREN and WASHINGTON COUNTIES


                                  Rates          Fringes


Plumbers  

     Mechanical Contracts 

     including all piping and 

     temperature control work 

     $7.0 million & under........$ 44.66            21.49

     Mechanical Contracts 

     including all piping and 

     temperature control work 

     over $7.0 million...........$ 44.66            21.49

----------------------------------------------------------------

 TEAM0013-001 05/01/2022


                                  Rates          Fringes


Truck drivers (ADAIR, BUTLER,   

CLARK, DUNKIN, HOWELL, KNOX,   

LEWIS, OREGON, PUTNAM,   

RIPLEY, SCHUYLER AND SCOTLAND   

COUNTIES)  

     GROUP 1.....................$ 32.44            14.75

     GROUP 2.....................$ 32.60            14.75

     GROUP 3.....................$ 32.59            14.75

     GROUP 4.....................$ 32.71            14.75

Truck drivers (AUDRAIN,   

BOLLINGER, BOONE, CALLAWAY,   

CAPE GIRARDEAU, CARTER, COLE,   

CRAWFORD, DENT, GASCONADE,   

IRON, MACON, MADISON, MARIES,   

MARION, MILLER, MISSISSIPPI,   

MONROE, MONTGOMERY, NEW   

MADRID, OSAGE, PEMISCOT,   

PERRY, PHELPS, PIKE, PULASKI,   

RALLS, REYNOLDS, ST.   

FRANCOIS, STE. GENEVIEVE,   

SCOTT, SHANNON, SHELBY,   

STODDARD, TEXAS, WASHINGTON   

AND WAYNE COUNTIES)  

     GROUP 1.....................$ 33.17            14.75

     GROUP 2.....................$ 33.33            14.75

     GROUP 3.....................$ 33.32            14.75

     GROUP 4.....................$ 33.44            14.75

Truck drivers (FRANKLIN,   

JEFFERSON and ST. CHARLES   

COUNTIES)  

     GROUP 1.....................$ 35.53            14.75

     GROUP 2.....................$ 35.64            14.75

     GROUP 3.....................$ 35.68            14.75

     GROUP 4.....................$ 35.75            14.75

Truck drivers (LINCOLN and   

WARREN COUNTIES)  

     GROUP 1.....................$ 35.18            14.75

     GROUP 2.....................$ 34.29            14.75

     GROUP 3.....................$ 35.33            14.75

     GROUP 4.....................$ 34.40            14.75


TRUCK DRIVERS CLASSIFICATIONS:


  GROUP 1:  Flat Bed Trucks, Single Axle; Station Wagons;

  Pickup Trucks; Material Trucks, Single Axle; Tank Wagon,

  Single Axle


GROUP 2:  Agitator and Transit Mix Trucks


  GROUP 3:  Flat Bed Trucks, Tandem Axle; Articulated Dump

  Trucks; Material Trucks, Tandem Axle; Tank Wagon, Tandem

  Axle




  GROUP 4:  Semi and/or Pole Trailers; Winch, Fork & Steel

  Trucks; Distributor Drivers and Operators; Tank Wagon,

  Semi-Trailer; Insley Wagons, Dumpsters, Half-Tracks,

  Speedace, Euclids and other similar equipment; A-Frame and

  Derrick Trucks; Float or Low Boy

----------------------------------------------------------------

 TEAM0056-001 05/01/2020


                                  Rates          Fringes


Truck drivers (ANDREW,   

BARTON, BATES, BENTON,   

CALDWELL, CAMDEN, CARROLL,   

CEDAR, CHARITON, CHRISTIAN,   

CLINTON, COOPER, DADE,   

DALLAS, DAVIESS, DEKALB,   

DOUGLAS, GREENE, HENRY,   

HICHKORY, HOWARD, JASPER,   

LACLEDE, LAWRENCE, LINN,   

LIVINGSTON, MONITEAU, MORGAN,   

NEWTON, PETTIS, POLK,   

RANDOLPH, ST. CLAIR, SALINE,   

VERNON, WEBSTER AND WRIGHT   

COUNTIES)  

     GROUP 1.....................$ 31.37            14.25

     GROUP 2.....................$ 31.53            14.25

     GROUP 3.....................$ 31.52            14.25

     GROUP 4.....................$ 31.64            14.25

Truck drivers: (ATCHISON,   

BARRY, GENTRY, GRUNDY,   

HARRISON, HOLT, MCDONALD,   

MERCER, NODAWAY, OZARK,   

STONE, SULLIVAN, TANEY AND   

WORTH COUNTIES)  

     GROUP 1.....................$ 30.64            14.25

     GROUP 2.....................$ 30.80            14.25

     GROUP 3.....................$ 30.79            14.25

     GROUP 4.....................$ 30.91            14.25

Truck drivers; (BUCHANAN,   

JOHNSON AND LAFAYETTE   

COUNTIES)  

     GROUP 1.....................$ 32.58            14.25

     GROUP 2.....................$ 32.69            14.25

     GROUP 3.....................$ 32.73            14.25

     GROUP 4.....................$ 32.80            14.25


TRUCK DRIVER CLASSIFICATIONS 


  GROUP 1:  Flat bed trucks single axle; station wagons; pickup

  trucks; material trucks single axle; tank wagons single

  axle.


GROUP 2:  Agitator and transit mix-trucks.


  GROUP 3:  Flat bed trucks tandem axle; articulated dump

  trucks; material trucks tandem axle; tank wagons tandem

  axle.


  GROUP 4:  Semi and/or pole trailers; winch, fork & steel

  trucks; distributor drivers & operators; tank wagons semi-

  trailer; insley wagons, dumpsters, half-tracks, speedace,

  euclids & other similar equipment; A-frames and derrick

  trucks; float or low boy.


----------------------------------------------------------------

 TEAM0245-001 03/26/2012


BARRY, BARTON, CAMDEN, CEDAR, CHRISTIAN, DALLAS, DENT, DOUGLAS,

GREENE, HICKORY, HOWELL, JASPER, LACLEDE, LAWRENCE, MCDONALD,

MILLER, NEWTON, OZARK, PHELPS, POLK, PULASKI, SHANNON, STONE,

TANEY, TEXAS, VERNON, WEBSTER AND WRIGHT COUNTIES


                                  Rates          Fringes


Truck drivers:  

     Traffic Control Service 

     Driver......................$ 20.45             0.00




  PAID HOLIDAYS: New Year's Day, Decoration Day, July 4th,

  Labor Day, Thanksgiving Day, Christmas Day, employee's

  birthday and 2 personal days.


----------------------------------------------------------------

 TEAM0541-001 04/01/2022


CASS, CLAY, JACKSON, PLATTE AND RAY COUNTIES


                                  Rates          Fringes


Truck drivers:  

     GROUP 1.....................$ 34.71            16.75

     GROUP 2.....................$ 34.14            16.75

     GROUP 3.....................$ 33.62            16.75


TRUCK DRIVERS CLASSIFICATIONS 


  GROUP 1:  Mechanics and Welders, Field; A-Frame Low Boy-Boom

  ruck Driver.


  GROUP 2:  Articulated Dump Truck; Insley Wagons: Dump Trucks,

  Excavating, 5 cu yds and over; Dumpsters; Half-Tracks:

  Speedace: Euclids & similar excavating equipment Material

  trucks, Tandem Two teams; Semi-Trailers; Winch trucks-Fork

  trucks; Distributor Drivers and Operators; Agitator and

  Transit Mix; Tank Wagon Drivers, Tandem or Semi; One Team;

  Station Wagons; Pickup Trucks; Material Trucks, Single

  Axle; Tank Wagon Drivers, Single Axle


GROUP 3:  Oilers and Greasers - Field


----------------------------------------------------------------

 TEAM0682-002 05/01/2017


ST LOUIS CITY AND COUNTY


                                  Rates          Fringes


Truck drivers:  

     GROUP 1.....................$ 33.30    13.79+a+b+c+d

     GROUP 2.....................$ 33.50    13.79+a+b+c+d

     GROUP 3.....................$ 33.60    13.79+a+b+c+d


a. PENSION: 5/1/2012 - $182.20 per week.


  b. HAZMAT PREMIUM: If Hazmat certification on a job site is

  required by a state or federal agency or requested by

  project owner or by the employer, employees on that job

  site shall receive $1.50 premium pay.


              TRUCK DRIVERS CLASSIFICATIONS 


  GROUP 1 - Pick-up trucks; forklift, single axle; flatbed

  trucks; job site ambulance, and trucks or trailers of a

  water level capacity of 11.99 cu. yds. or less


  GROUP 2 - Trucks or trailers of a water level capacity of

  12.0 cu yds. up to 22.0 cu yds. including euclids, speedace

  and similar equipment of same capacity and compressors


  GROUP 3 - Trucks or trailers of a water level capacity of

  22.0 cu. yds & over including euclids, speedace & all

  floats, flatbed trailers, boom trucks, winch trucks,

  including small trailers, farm wagons tilt-top trailers,

  field offices, tool trailers, concrete pumps, concrete

  conveyors & gasoline tank trailers and truck mounted mobile

  concrete mixers


FOOTNOTE FOR TRUCK DRIVERS: 


  c.  PAID HOLIDAYS:  Christmas Day, Independence Day, Labor

  Day,  Memorial Day, Veterans Day, New Years Day,

  Thanksgiving Day


  d. PAID VACATION:  3 days paid vacation for 600 hours of

  service in any one contract year; 4 days paid vacation for

  800 hours of service in any one contract year; 5 days paid




  vacation for 1,000 hours of service in any one contract

  year. When such an employee has completed 3 years of

  continuous employment with the same employer and then works

  the above required number of hours, he shall receive double

  the number of days of vacation specified above.  When such

  an employee has completed 10 years of continuous employment

  with the same employer and then works the above required

  number of hours, he shall receive triple the number of days

  of vacation specified above. When such an employee has

  completed 15 years of continuous employment with the same

  employer and then works the above required number of hours,

  he shall receive 4 times the number of days of vacation

  specified above.


----------------------------------------------------------------


WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.


================================================================


Note: Executive Order (EO) 13706, Establishing Paid Sick Leave

for Federal Contractors applies to all contracts subject to the

Davis-Bacon Act for which the contract is awarded (and any

solicitation was issued) on or after January 1, 2017.  If this

contract is covered by the EO, the contractor must provide

employees with 1 hour of paid sick leave for every 30 hours

they work, up to 56 hours of paid sick leave each year.

Employees must be permitted to use paid sick leave for their

own illness, injury or other health-related needs, including

preventive care; to assist a family member (or person who is

like family to the employee) who is ill, injured, or has other

health-related needs, including preventive care; or for reasons

resulting from, or to assist a family member (or person who is

like family to the employee) who is a victim of, domestic

violence, sexual assault, or stalking.  Additional information

on contractor requirements and worker protections under the EO

is available at

https://www.dol.gov/agencies/whd/government-contracts.


Unlisted classifications needed for work not included within

the scope of the classifications listed may be added after

award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii)).


----------------------------------------------------------------


The body of each wage determination lists the classification

and wage rates that have been found to be prevailing for the

cited type(s) of construction in the area covered by the wage

determination. The classifications are listed in alphabetical

order of ""identifiers"" that indicate whether the particular

rate is a union rate (current union negotiated rate for local),

a survey rate (weighted average rate) or a union average rate

(weighted union average rate).


Union Rate Identifiers


A four letter classification abbreviation identifier enclosed

in dotted lines beginning with characters other than ""SU"" or

""UAVG"" denotes that the union classification and rate were

prevailing for that classification in the survey. Example:

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of

the union which prevailed in the survey for this

classification, which in this example would be Plumbers. 0198

indicates the local union number or district council number

where applicable, i.e., Plumbers Local 0198. The next number,

005 in the example, is an internal number used in processing

the wage determination. 07/01/2014 is the effective date of the

most current negotiated rate, which in this example is July 1,

2014.


Union prevailing wage rates are updated to reflect all rate

changes in the collective bargaining agreement (CBA) governing

this classification and rate.


Survey Rate Identifiers




Classifications listed under the ""SU"" identifier indicate that

no one rate prevailed for this classification in the survey and

the published rate is derived by computing a weighted average

rate based on all the rates reported in the survey for that

classification.  As this weighted average rate includes all

rates reported in the survey, it may include both union and

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates

the rates are survey rates based on a weighted average

calculation of rates and are not majority rates. LA indicates

the State of Louisiana. 2012 is the year of survey on which

these classifications and rates are based. The next number, 007

in the example, is an internal number used in producing the

wage determination. 5/13/2014 indicates the survey completion

date for the classifications and rates under that identifier.


Survey wage rates are not updated and remain in effect until a

new survey is conducted.


Union Average Rate Identifiers


Classification(s) listed under the UAVG identifier indicate

that no single majority rate prevailed for those

classifications; however, 100% of the data reported for the

classifications was union data. EXAMPLE: UAVG-OH-0010

08/29/2014. UAVG indicates that the rate is a weighted union

average rate. OH indicates the state. The next number, 0010 in

the example, is an internal number used in producing the wage

determination. 08/29/2014 indicates the survey completion date

for the classifications and rates under that identifier.


A UAVG rate will be updated once a year, usually in January of

each year, to reflect a weighted average of the current

negotiated/CBA rate of the union locals from which the rate is

based.


----------------------------------------------------------------


                   WAGE DETERMINATION APPEALS PROCESS


1.) Has there been an initial decision in the matter? This can

be:


*  an existing published wage determination

*  a survey underlying a wage determination

*  a Wage and Hour Division letter setting forth a position on

   a wage determination matter

*  a conformance (additional classification and rate) ruling


On survey related matters, initial contact, including requests

for summaries of surveys, should be with the Wage and Hour

National Office because National Office has responsibility for

the Davis-Bacon survey program. If the response from this

initial contact is not satisfactory, then the process described

in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal

process described here, initial contact should be with the

Branch of Construction Wage Determinations.  Write to:


            Branch of Construction Wage Determinations

            Wage and Hour Division
            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210


2.) If the answer to the question in 1.) is yes, then an

interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:


            Wage and Hour Administrator

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210


The request should be accompanied by a full statement of the




interested party's position and by any information (wage

payment data, project description, area practice material,

etc.) that the requestor considers relevant to the issue.


3.) If the decision of the Administrator is not favorable, an

interested party may appeal directly to the Administrative

Review Board (formerly the Wage Appeals Board).  Write to:


            Administrative Review Board

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210


4.) All decisions by the Administrative Review Board are final.


================================================================


          END OF GENERAL DECISIO"
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DIVISION 1 – GENERAL REQUIREMENTS 

SECTION 011000 – SUMMARY OF WORK 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

1.2 WORK COVERED BY CONTRACT DOCUMENTS

A. The Land Reclamation Program, Department of Natural Resources, State of Missouri, intends to
complete coal mine reclamation activities including; excavating mine spoil piles; backfilling mine
pits; reinforcing earthen dams; replacing corrugated metal pipe culverts; grade, lime, seed,
fertilize and mulch all work areas and other related work, all in accordance with the enclosed
plans and specifications.
1. Project Location: From Clinton, MO take HWY 18 west 6.7 miles, and then turn left onto

SW Hwy T. Go 1.5 miles south and turn right onto the gravel road SW 250 Rd, then
continue 0.3 miles until you reach the site.

2. Owner:  State of Missouri, Office of Administration, Division of Facilities Management,
Design and Construction, Harry S. Truman State Office Building, Post Office Box 809,
301 West High Street, Jefferson City, Missouri  65102.

B. Contract Documents, dated September 15, 2022 were prepared for the Project by Missouri
Department of Natural Resources, Land Reclamation Program.

C. The Work will be constructed under a single prime contract.

1.3 DESIGNER’S ESTIMATE OF CONSTRUCTION COSTS

A. No longer provided.

1.4 WORK SEQUENCE

A. A construction sequence shall be submitted by the Contractor and approved by the Owner’s
Representative prior to beginning work.  Areas shall be cleared and material shall be burned
within the project area.

1.5 CONTRACTOR USE OF PREMISES 

A. General:  During the construction period the Contractor shall have full use of the premises within
the project limits for construction operations. The Contractor’s use of the premises limited only
by the Owner’s right to perform work or to retain other contractors on portions of the Project.

B. Use of the Site:  Limit use of the premises to work in areas indicated.  Confine operations to areas
within contract project limits indicated.  Do not disturb portions of the site beyond the areas in
which the Work is indicated.
1. Owner Occupancy:  Allow for Owner occupancy and authorized use by the public.
2. Driveways and Entrances: Keep driveways and entrances serving the premises clear and

available to the Owner, the Owner’s employees, and emergency vehicles at all times.  Do
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not use these areas for parking or storage of materials.  Schedule deliveries to minimize 
space and time requirements for storage of materials and equipment on-site. 

3. Contractor shall conduct the Work in a manner to avoid unnecessary noise, dust and other
pollutants in accordance with all State and Federal regulations.

4. Contractor shall cooperate with other occupants of the site for efficient utilization of
available space.

1.6 OCCUPANCY REQUIREMENTS 

A. Full Owner Occupancy:  The Owner will occupy the site during the entire construction period.
Cooperate with the Owner during construction operations to minimize conflicts and facilitate
Owner usage.  Perform the Work so as not to interfere with the Owner’s operations.

B. Partial Owner Occupancy:  The Owner reserves the right to occupy and to place and install
equipment in completed areas of the construction prior to Substantial Completion, provided such
occupancy does not interfere with completion of the Work.  Such placing of equipment and
partial occupancy shall not constitute acceptance of the total Work.
1. The Owner’s Representative will prepare a Certificate of Partial Occupancy/Substantial

Completion for each specific portion of the Work to be occupied prior to Owner
occupancy.

2. Prior to partial Owner occupancy, required inspections and tests shall have been
successfully completed.  Upon occupancy, the Owner will operate and maintain the
occupied portions of the site.

3. Upon occupancy, the Owner will assume responsibility for maintenance and custodial
service for occupied portions of the site.

1.7 DEFINITIONS USED IN CONTRACT 

1.8 

A. Refer to General Conditions, Article 1.

B. CONSULTANT:  Missouri Land Reclamation Program, P.O. Box 176, Jefferson City, Missouri 
65102, or its duly authorized representative.

C. RESIDENT PROJECT REPRESENTATIVE:  The Land Reclamation Program shall provide 
construction inspection services for this project.

D. OWNER’S REPRESENTATIVE:  The Land Reclamation Program, Department of Natural 
Resources, or its duly authorized representative.  The Owner's Representative will also act as 
Construction Manager.

E. OFFICE OF ADMINISTRATION REPRESENTATIVE:  The Division of Facilities 
Management, Design and Construction's Project Manager is Scott Zeller, Division of Design and 
Construction, 301 West High Street, Room 730, P.O. Box 809, Jefferson City, Missouri 65102, 
Ph: (573) 751-2668.
CONSTRUCTION PROCEDURES

A. Construction procedures shall be determined by the Contractor.  Where the work is on or adjacent
to existing facilities or county roads, the Contractor shall exercise caution and schedule
operations to ensure that functioning of present facilities will not be endangered and the safety of
the general public is insured at all times.
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1.9 UNDERGROUND OBSTRUCTIONS 

A. Underground obstructions known to the Owner are indicated on the Contract Plans.  Contractor 
shall notify sufficiently in advance owning utilities of his approach to any of their facilities and 
conform to their requirements. 

B. Contractor shall perform exploratory operations as necessary to verify the location, elevation, and 
dimensions of all known or suspected underground obstructions ahead of any work affected 
thereby, and shall use care to avoid damage to them. 

C. Any underground obstruction not indicated on the Contract Plans and which could not be 
reasonably anticipated by Contractor shall be relocated or removed and replaced by the owning 
utility at no expense to the Contractor, or by the Contractor as so instructed by Owner's 
Representative, in which case a Change Order will be issued to cover the additional cost. 

D.      The utility(s) listed below and contract details are provided for informational purposes only: 
 The Contractor shall be responsible for contacting DIG-RITE and locating/verifying ALL  
 Utilities at least 1 week in advance of mobilizing/completing the contracted work.                 

1.10 PERMITS 

A. The Contractor is responsible for obtaining all permits necessary to complete the contracted work, 
except the National Pollutant Discharge Permit (NPDES – Appendix 2). The Contractor is 
responsible for compliance with the NPDES permit. 

1.11 LAYOUT OF STAKES 

A. From the control points and benchmarks contained in the Plans, the Contractor shall complete the 
layout of the work and shall be responsible for all measurements that may be required for 
execution of the Work to the location and limit marks indicated.  The contractor shall layout the 
baselines at one-hundred foot intervals as shown on the plans and the associated grade and slope 
stakes necessary to maintain quality control and quality assurance by the Land Reclamation 
Program (LRP).  Coordination shall be maintained with the LRP to assure the project is being 
constructed to the lines, grades and elevations shown on the plans and detailed in the 
Specifications 

B. The Contractor shall be responsible for the protection of all existing legal survey markers and if 
disturbed, shall properly have it replaced by a licensed surveyor at no additional cost to the 
Owner.  The Contractor shall notify the Owner’s Representative of all potential survey markers 
discovered during construction.   

C. Contractor shall submit one copy of all construction survey notes and data to the Owner's 
Representative upon request. 

D. To the extent practicable, Contractor shall maintain all slopes and cut stakes in excavation areas 
until the adjacent excavation has reached final grade or subgrade. 

E. When so requested by the Resident Project Representative, the Contractor shall furnish one 
laborer to assist the Resident Project Representative in spot checking of the construction layout 
and grades. 

1.12 PROTECTION OF EXISTING PROPERTY 
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A. Contractor shall provide for the safety and protection of existing property as set forth in the Gen-
eral Conditions.  Any damage to existing facilities resulting from construction operations shall be 
reported immediately to the Resident Project Representative thereof and promptly repaired by the 
Contractor. 

 
B. Parties having jurisdiction over operating roads and utilities in the work area shall be contacted a 

minimum of one week prior to use or other traffic areas or excavating near underground utilities 
or pole lines.  CALL DIG-RITE BEFORE WORK BEGINS AT 1-800-DIG-RITE. 

C. Where fences are to be breached on private property, the Owner’s Representative thereof shall be 
contacted and arrangements made to ensure proper protection of any livestock or other property 
thus exposed. 

 
D. All gates must be closed and locked after each entry and exit unless approval is obtained from the 

Owner’s Representative to do otherwise. 
 
E. The applicable requirements specified for protection of the Work shall also apply to the protec-

tion of existing property. 
 
F. Before acceptance of the Work by the Owner, Contractor shall restore all property affected by his 

operations to the original or better condition, including but not limited to fences and roads. 

1.13 PROTECTION OF THE WORK 

A. Contractor shall provide for the safety and protection of the Work as set forth in the General 
Conditions. 

B. Owner's Representative and Resident Project Representative shall be notified immediately at any 
time operations are stopped due to conditions which make it impossible to continue operations 
safely or to obtain proper results. 

1.14 MAINTENANCE AND USE OF ROADWAYS 
 
A. Contractor shall make adequate provisions to prevent unnecessary interference with the use of 

public and private roads, walkways and drives.  The Contractor shall provide and maintain suita-
ble detours or other temporary expedients, if necessary. 

 
B. Contractor shall repair roads, walkways and other traffic areas damaged by the operations to an 

equal or better condition.  Traffic areas shall be kept as free as possible of excavated materials 
and maintained in a manner to eliminate dust. 

 
C. Contractor shall provide traffic barricades, construction signs, warning lights, guards and all other 

devices and services necessary to adequately protect the public and in accordance with all appro-
priate Manual of Uniform Traffic Control Devices (MUTCD), Federal Highway Administration 
and MoDOT Engineering Policy Standards 616.19 for Temporary Traffic Control Devices. 

 
D. The Contractor shall employ personnel to direct traffic through construction areas, as directed by 

the Owner’s Representative or as required to insure the safety of workers and the public and all in 
accordance with the approved Traffic Control Plan provisions. 

 
E. All operations shall meet the approval of Owner's Representative or agencies having jurisdiction 

over walkways and traffic areas. It is the Contractor’s responsibility to coordinate with, and ob-
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tain all required permits or approvals from, the agency having jurisdiction over walkways and 
traffic areas. 

 
F. The Contractor shall repair and reseed all temporary access routes and disturbed areas at no addi-

tional expense to the Owner. 

1.15       ACCEPTANCE OF WORK  

A. Upon completion of all operations, the Contractor shall request the Owner's Representative to 
perform an inspection for acceptance. All work must be completed in strict accordance with the 
Plans and Specifications prior to final acceptance.  Where, in the opinion of the Owner's 
Representative, inspected work does not comply with the requirements of the Plans and 
Specifications, the Contractor shall replace rejected work at no additional cost to the Owner. 

1.16        INSURANCE 

A.    The "Builders Risk" portion of the required insurance as stated in Section 007213 - General 
Conditions, Article 6.2 will be waived for this project. 

END OF SECTION 011000 



SECTION 012100 - ALLOWANCES 012100-1 

DIVISION 1 – GENERAL REQUIREMENTS 

SECTION 012100 - ALLOWANCES 

PART 1 – GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements governing allowances.
1. Selected materials and equipment are specified in the Contract Documents by

allowances.  In some cases, these allowances include installation.  Allowances
have been established in lieu of additional requirements and to defer selection of
actual materials and equipment to a later date when additional information is
available for evaluation.  If necessary, additional requirements will be issued by
Change Order.

B. Types of allowances include the following:
1. Weather allowance.

1.3 WEATHER ALLOWANCE 

A. Included within the completion period for this project are a specified number of “bad 
weather” days (see Schedule of Allowances).

B. In the event weather conditions preclude performance of critical work activities for 
50% or more of the Contractor’s scheduled workday, that day shall be declared 
unavailable for work due to weather (a “bad weather” day) and charged against the above 
allowance.  Critical work activities will be determined by review of the Contractor’s 
current progress schedule.

C. The Contractor’s and Owner’s Representative shall agree monthly on the number of “bad 
weather” days to be charged against the allowance.  This determination will be 
documented in writing and be signed by the Contractor’s and the Owner’s Representative. 
If there is a failure to agree on all or part of the “bad weather” days for a particular month, 
that disagreement shall be noted on this written document and signed by each party’s 
representative.  Failure of the Contractor’s representative to sign the “bad weather” day 
documentation after it is presented, with or without the notes of disagreement, shall 
constitute agreement with the “bad weather” day determination contained in that 
document.

D. There will be no modification to the time of contract performance due solely to the failure 
to deplete the “bad weather” day allowance.

E. Once this allowance is depleted, a no cost Change Order time extension may be executed 
for “bad weather” days, as defined above, encountered during the remainder of the project.



SECTION 012100 - ALLOWANCES 012100-2 

PART 2 – PRODUCTS  (NOT APPLICABLE) 

PART 3 – EXECUTION 

3.1 SCHEDULE OF ALLOWANCES 

A. Weather Allowance:  Included within the completion period for this project are five (5)
“bad weather” days.

END OF SECTION 012100 



SECTION 012200 - UNIT PRICES 012200 - 1 

DIVISION 1 – GENERAL REQUIREMENTS 

SECTION 012200 - UNIT PRICES 

PART 1 – GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for unit prices. 

1.3 DEFINITIONS 

A. Unit price is an amount proposed by bidders, stated on the Bid Form, as a price per unit of 
measurement for materials or services added to or deducted from the Contract Sum by 
appropriate modification, if the estimated quantities of Work required by the Contract 
Documents are increased or decreased. Unit Prices include all labor, materials, equipment, 
tools and incidentals necessary to complete the work. 

1.4 PROCEDURES 

A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, 
overhead, profit, and applicable taxes. 

B. Measurement and Payment: Refer to individual Specification sections for work that 
requires establishment of unit prices. Methods of measurement and payment for unit 
prices are specified in those Sections. 

C. The Owner reserves the right to reject the Contractor's measurement of work-in-place that 
involves use of established unit prices, and to have this work measured, at the Owner's 
expense, by an independent party acceptable to the Contractor. 

D. Schedule:  A "Unit Price Schedule" is included at the end of this Section.  Specification 
sections referenced in the Schedule contain requirements for materials described under 
each unit price. 

E. Quantities of units to be included in the Base Bid are indicated in Section 004322 – Unit 
Prices. 

PART 2 - PRODUCTS  (NOTAPPLICABLE) 

PART 3 - EXECUTION 
3.1 UNIT PRICE SCHEDULE 

A. Unit Price 1 – Large Riprap-Rock Toe Fill 

1. Description: Large riprap rock to be imported to the site, placed and stabilized in 
accordance with Division 31, Section 312000 “Earth Moving”. 

2. Unit of Measurement: Ton installed. 

3. Quantity in Base Bid:  17,506   Tons of Large Riprap-Rock Toe Fill are estimated to 
be in the areas of the Base Bid. 
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B. Unit Price 2 – One (1”) Inch Clean Rock: 

1. Description: Aggregate described as One (1”) Inch Clean Aggregate according to 
Division 31, Section 312000 “Earth Moving”. 

2. Unit of Measurement: Ton installed 

3. Quantity in Base Bid:      40      Tons of One (1”) Inch Clean Rock are to be included 
in the Base Bid. 

C. Unit Price 3 – MoDOT Type 3 Ditch Liner  

1. Description:  MoDOT Type 3 Ditch Liner installation according to Division 31, 
Section 312000 “Earth Moving”. 

2. Unit of Measurement: Ton installed 

3. Quantity in Base Bid:   130    Tons of MoDOT Type 3 Ditch Liner are to be included 
in the Base Bid. 

D. Unit Price 4 – Agriculture Lime: 

1. Description: Ag Lime installation according to Division 31 Section 312000 “Earth 
Moving”. 

2. Unit of Measurement: 100 lbs ENM installed. 

3. Quantity in Base Bid:    1280     100 lb Units of ENM are to be included in the Base 
Bid. 

E. Unit Price 5 – Actual Nitrogen (N): 

1. Description: Total Nitrogen applied and incorporated according to Division 1 Section 
015723 “Temporary Storm Water Pollution Control” and Division 32 Section 329219 
“Seeding”.  

2. Unit of Measurement: Pound (lb.) of Total Nitrogen applied. 

3. Quantity in Base Bid:     960       pounds (lbs.) of actual Nitrogen are included in the 
Base Bid. 

F. Unit Price 6 – Actual Phosphorus (P): 

1. Description: Total Phosphorus applied and incorporated according to Division 1 
Section 015723 “Temporary Storm Water Pollution Control” and Division 32 Section 
329219 “Seeding”. 

2. Unit of Measurement:  Pound (lb.) of Total Phosphorus applied. 

3. Quantity in Base Bid:     2400     pounds (lbs.) of actual P are included in the Base 
Bid. 

G. Unit Price 7 – Actual Potassium (K): 
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1. Description: Total Potassium applied and incorporated according to Division 1 
Section 015723 “Temporary Storm Water Pollution Control” and Division 32 Section 
329219 “Seeding”. 

2. Unit of Measurement: Pound (lb.) of Total Potassium applied. 

3. Quantity in Base Bid:     3200     pounds (lbs.) of actual K are included in the Base 
Bid. 

H. Unit Price 8  – Temporary Sediment Control Geotextile Silt Fence: 

1. Description: Temporary Sediment Control Geotextile Silt Fence shall be installed 
according to Division 1 Section 015723 “Temporary Project Water Pollution 
Control.” 

2. Unit of Measurement: Linear Feet (L.F.) 

3. Quantity in Base Bid:  950  linear feet (L.F.) of Temporary Sediment Control 
Geotextile Silt Fence are included in the Base Bid. 

I. Unit Price 9 – Temporary Sediment Control Straw Bale Silt Fence: 

1. Description: Temporary Sediment Control Straw Bales shall be installed according to 
Division 1 Section 015723 “Temporary Project Water Pollution Control.”   

2. Unit of Measurement: Small square bale. 

3. Quantity in Base Bid:     20    bales of straw are included in the Base Bid. 

J. Unit Price 10  – Temporary Seed & mulch: 

1. Description: Temporary Seed & mulch shall be installed according to Division 1 
Section 015723 “Temporary Project Water Pollution Control.” 

2. Unit of Measurement: Acre. 

3. Quantity in Base Bid:    4   acres of temporary Seed & mulch are included in the Base 
Bid. 

K. Unit Price 11  – New Barbed Wire Permanent Fence: 

1. Description: New Barbed Wire Fence installed in accordance with Division 32 
Section 323100 “Fencing and Gates”. 

2. Unit of Measurement: Linear Feet. 

3. Quantity in Base Bid:   2,450   linear feet (L.F.) of New Barbed Wire Permanent 
Fence are included in the Base Bid. 

 
 

END OF SECTION 012200 
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DIVISION 1 – GENERAL REQUIREMENTS 
SECTION 012600 - CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements for handling and processing 
Contract modifications. 

B. Related Sections include the following: Division 1 Section 012100 "Allowances" for procedural 
requirements for handling and processing allowances. 
1. Division 1 Section 012200 "Unit Prices" for administrative requirements for unit prices. 
2. Division 0 Section 007213, Article 3.1 "Acceptable Substitutions" for administrative 

procedures for handling requests for substitutions made after Contract award. 
3. Division 0 Section 007213, Article 4.0 "Changes in the Work" for Contract Change 

requirements. 

1.3 REQUESTS FOR INFORMATION  

A. In the event that the Contractor or subcontractor, at any tier, determines that some portion of the 
drawings, specifications, or other contract documents requires clarification or interpretation, the 
contractor shall submit a “Request for Information” (RFI) in writing to the Designer.  A RFI may 
only be submitted by the Contractor and shall only be submitted on the RFI forms provided by 
the Owner.  The Contractor shall clearly and concisely set forth the issue for which clarification 
or interpretation is sought and why a response is needed.  In the RFI, the Contractor shall set 
forth an interpretation or understanding of the requirement along with reasons why such an 
understanding was reached. 

B. Responses to RFI shall be issued within ten (10) working days of receipt of the request from the 
contractor unless the Designer determines that a longer time is necessary to provide an adequate 
response.  If a longer time is determined necessary by the Designer, the Designer will, within five 
(5) working days of receipt of the request, notify the Contractor of the anticipated response time.  
If the Contactor submits a RFI on a time sensitive activity on the current project schedule, the 
Contractor shall not be entitled to any time extension due to the time it takes the Designer to 
respond to the request provided that the Designer responds within the ten (10) working days set 
forth above. 

C. Responses from the Designer will not change any requirement of the contract documents.  In the 
event the Contractor believes that a response to a RFI will cause a change to the requirements of 
the contract document, the Contractor shall give written notice to the Designer requesting a 
Contract Change for the work.  Failure to give such written notice within ten (10) working days, 
shall waive the Contractor’s right to seek additional time or cost under Article 4, “Changes in the 
Work” of the General Conditions. 
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1.4 MINOR CHANGES IN THE WORK 

A. Designer will issue supplemental instructions authorizing Minor Changes in the Work, not
involving adjustment to the Contract Amount or the Contract Time, on ”Designer’s Supplemental
Instructions” (DSI).  A copy of the form is included at the end of Part 3.

1.5 PROPOSAL REQUESTS

A. The Designer or The Designer or Owner’s representative will issue a detailed description of
proposed changes in the Work that may require adjustment to the Contract Sum or the Contract
Time.  The proposed change description will be issued using the “Request for Proposal” (RFP)
form that is included at the end of Part 3.  If necessary, the description will include supplemental
or revised Drawings and Specifications.
1. Proposal Requests issued by the Designer or Owner representative are for information

only.  Do not consider them instructions either to stop work in progress or to execute the
proposed change.

2. Within 10 working days after receipt of Proposal Request, submit a proposal for the cost
adjustments to the Contract Sum and the Contract Time necessary to execute the change.
The contractor shall submit proposal on the appropriate Contract Change Detailed
Breakdown form.  Subcontractors may use the appropriate Contract Change Detailed
Breakdown form or submit their proposal on their letterhead provided the same level of
detail is included.  A copy of the Contract Change Detailed Breakdown is included at the
end of part 3.  All proposals shall include:
a. A detailed breakdown of costs per Article 4.1 of the General Conditions.
b. If requesting additional time per Article 4.2 of the General Conditions, include an

updated Contractor's Construction Schedule that indicates the effect of the change,
including, but not limited to, changes in activity duration, start and finish times, and
activity relationship.

1.6 CONTRACT CHANGE PROCEDURES 

A. On the Owner's approval of a Proposal Request, the Designer or Owner’s representative will
issue a Contract Change for signatures of the Owner and Contractor on the “Contract Change”
form that is included at the end of Part 3.

PART 2 - PRODUCTS  (NOT APPLICABLE) 

PART 3 - EXECUTION 

3.1 N/A  

END OF SECTION 012600 
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SECTION 013100 – COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 

Conditions and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations 

on Projects including, but not limited to, the following: 

1. Coordination Drawings. 

2. Administrative and supervisory personnel. 

3. Project meetings. 

B. Each Contractor shall participate in coordination requirements.  Certain areas of 

responsibility will be assigned to a specific Contractor. 

C. Related Sections include the following: 

1. Division 1, Section 013200 "Schedules" for preparing and submitting 

Contractor's Construction Schedule. 

2. Articles 1.8.B and 1.8.C of Section 007213 "General Conditions" for 

coordinating meetings onsite. 

3. Article 5.4.H of Section 007213 "General Conditions" for coordinating Closeout 

of the Contract. 

1.3 COORDINATION 

A. Coordination:  Coordinate construction operations included in different Sections of the 

Specifications to ensure efficient and orderly installation of each part of the Work.  

Coordinate construction operations included in different Sections, which depend on each 

other for proper installation, connection, and operation. 

B. Coordination:  Each Contractor shall coordinate its construction operations with those of 

other contractors and entities to ensure efficient and orderly installation of each part of 

the Work.  Each Contractor shall coordinate its operations with operations included in 

different Sections that depend on each other for proper installation, connection, and 

operation. 

1. Schedule construction operations in sequence required to obtain the best results 

where installation of one part of the Work depends on installation of other 

components, before or after its own installation. 

2. Coordinate installation of different components with other Contractors to ensure 

maximum accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

4. Where availability of space is limited, coordinate installation of different 

components to ensure maximum performance and accessibility for required 
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maintenance, service, and repair of all components including mechanical and 

electrical. 

C. Prepare memoranda for distribution to each party involved outlining special procedures 

required for coordination.  Include such items as required notices, reports, and list of 

attendees at meetings. 

1. Prepare similar memoranda for Owner and separate Contractors if coordination 

of their Work is required. 

D. Administrative Procedures:  Coordinate scheduling and timing of required administrative 

procedures with other construction activities and activities of other Contractors to avoid 

conflicts and to ensure orderly progress of the Work.  Such administrative activities 

include, but are not limited to, the following: 

1. Preparation of Contractor's Construction Schedule. 

2. Preparation of the Schedule of Values. 

3. Installation and removal of temporary facilities and controls. 

4. Delivery and processing of submittals. 

5. Progress meetings. 

6. Preinstallation conferences. 

7. Startup and adjustment of systems. 

8. Project Closeout activities. 

E. Conservation:  Coordinate construction activities to ensure that operations are carried out 

with consideration given to conservation of energy, water, and materials. 

1. Salvage materials and equipment involved in performance of, but not actually 

incorporated into, the Work.  Refer to other Sections for disposition of salvaged 

materials that are designated as Owner's property. 

1.4 SUBMITTALS 

A. Coordination Drawings:  Prepare Coordination Drawings if limited space availability 

necessitates maximum utilization of space for efficient installation of different 

components or if coordination is required for installation of products and materials 

fabricated by separate entities. 

B. Key Personnel Names:  Within fifteen (15) work days of starting construction operations, 

submit a list of key personnel assignments including superintendent and other personnel 

in attendance at Project site.  Identify individuals and their duties and responsibilities; list 

addresses and telephone numbers including home and office telephone numbers.  Provide 

names, addresses, and telephone numbers of individuals assigned as standbys in the 

absence of individuals assigned to Project. 

1. Post copies of list in Project meeting room, in temporary field office, and by each 

temporary telephone.  Keep list current at all times. 

1.5 PROJECT MEETINGS 

A. The Owner’s Construction Representative will schedule a Pre-Construction Meeting prior 

to beginning of construction.  The date, time, and exact place of this meeting will be 

determined after Contract Award and notification of all interested parties.  The 
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Contractor shall arrange to have the Job Superintendent and all prime Subcontractors 

present at the meeting.  During the Pre-Construction Meeting, the construction 

procedures and information necessary for submitting payment requests will be discussed 

and materials distributed along with any other pertinent information. 

1. Minutes:  Designer will record and distribute meeting minutes. 

B. Progress Meetings:  The Owner’s Construction Representative will conduct Monthly 

Progress Meetings as stated in Articles 1.8.B and 1.8.C of Section 007213 “General 

Conditions”. 

1. Minutes:  Designer will record and distribute to Contractor the meeting minutes. 

C. Preinstallation Conferences:  Contractor shall conduct a preinstallation conference at 

Project site before each construction activity that requires coordination with other 

construction. 

1. Attendees:  Installer and representatives of Manufacturers and Fabricators 

involved in or affected by the installation and its coordination or integration with 

other materials and installations that have preceded or will follow, shall attend 

the meeting.  Advise Designer and Construction Representative of scheduled 

meeting dates. 

2. Agenda:  Review progress of other construction activities and preparations for 

the particular activity under consideration including requirements for the 

following: 

a. Contract Documents 

b. Options 

c. Related RFIs 

d. Related Change Orders 

e. Purchases 

f. Deliveries 

g. Submittals 

h. Review of mockups 

i. Possible conflicts 

j. Compatibility problems 

k. Time schedules 

l. Weather limitations 

m. Manufacturer's written recommendations 

n. Warranty requirements 

o. Compatibility of materials 

p. Acceptability of substrates 

q. Temporary facilities and controls 

r. Space and access limitations 

s. Regulations of authorities having jurisdiction 

t. Testing and inspecting requirements 
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u. Installation procedures 

v. Coordination with other Work 

w. Required performance results 

x. Protection of adjacent Work 

y. Protection of construction and personnel 

3. Contractor shall record significant conference discussions, agreements, and 

disagreements including required corrective measures and actions. 

4. Reporting:  Distribute minutes of the meeting to each party present and to parties 

who should have been present. 

5. Do not proceed with installation if the conference cannot be successfully 

concluded.  Initiate whatever actions are necessary to resolve impediments to 

performance of the Work and reconvene the conference at earliest feasible date. 

6. Revise paragraph below if Project requires holding progress meetings at different 

intervals.  Insert special intervals such as "every third Tuesday" to suit special 

circumstances. 

7. Project name 

8. Name and address of Contractor 

9. Name and address of Designer 

10. RFI number including RFIs that were dropped and not submitted 

11. RFI description 

12. Date the RFI was submitted 

13. Date Designer's response was received 

14. Identification of related DSI or Proposal Request, as appropriate 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013100 



  

PROJECT MANAGEMENT COMMUNICATIONS 013115 - 1 

03/20 (EB) 

SECTION 013115 - PROJECT MANAGEMENT COMMUNICATIONS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 

Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.  

B. Division 1, Section 013300 - Submittals 

C. Division 1, Section 012600 – Contract Modification Procedures 

1.2 SUMMARY 

A. Project Management Communications: The Contractor shall use the Internet web based 

project management communications tool, E-Builder® ASP software, and protocols 

included in that software during this project. The use of project management 

communications as herein described does not replace or change any contractual 

responsibilities of the participants.  

1. Project management communications is available through E-Builder® as provided 

by "e-Builder®" in the form and manner required by the Owner. 

2. The project communications database is on-line and fully functional. User 

registration, electronic and computer equipment, and Internet connections are the 

responsibility of each project participant. The sharing of user accounts is 

prohibited 

B. Support: E-Builder® will provide on-going support through on-line help files. 

C. Copyrights and Ownership: Nothing in this specification or the subsequent 

communications supersedes the parties’ obligations and rights for copyright or 

document ownership as established by the Contract Documents. The use of CAD files, 

processes or design information distributed in this system is intended only for the 

project specified herein. 

D. Purpose: The intent of using E-Builder® is to improve project work efforts by 

promoting timely initial communications and responses.  Secondly, to reduce the 

number of paper documents while providing improved record keeping by creation of 

electronic document files 

E. Authorized Users: Access to the web site will be by individuals who are authorized 

users. 
1. Individuals shall complete the E-Builder New Company/User Request Form located at 

the following web site: https://oa.mo.gov/facilities/vendor-links/contractor-forms.  

https://oa.mo.gov/facilities/vendor-links/contractor-forms
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Completed forms shall be emailed to the following email address: OA.FMDCE-

BuilderSupport@oa.mo.gov.  

2. Authorized users will be contacted directly and assigned a temporary user 

password. 

3. Individuals shall be responsible for the proper use of their passwords and access 

to data as agents of the company in which they are employed. 

F. Administrative Users: Administrative users have access and control of user licenses and 

all posted items. DO NOT POST PRIVATE OR YOUR COMPANY CONFIDENTIAL 

ITEMS IN THE DATABASE! Improper or abusive language toward any party or 

repeated posting of items intended to deceive or disrupt the work of the project will not 

be tolerated and will result in deletion of the offensive items and revocation of user 

license at the sole discretion of the Administrative User(s).  

G. Communications: The use of fax, email and courier communication for this project is 

discouraged in favor of using E-Builder® to send messages. Communication functions 

are as follows: 

1. Document Integrity and Revisions: 

a. Documents, comments, drawings and other records posted to the system 

shall remain for the project record.  The authorship time and date shall be 

recorded for each document submitted to the system. Submitting a new 

document or record with a unique ID, authorship, and time stamp shall be 

the method used to make modifications or corrections. 

b. The system shall make it easy to identify revised or superseded documents 

and their predecessors. 

c. Server or Client side software enhancements during the life of the project 

shall not alter or restrict the content of data published by the system.  

System upgrades shall not affect access to older documents or software. 

2. Document Security: 

a. The system shall provide a method for communication of documents.  

Documents shall allow security group assignment to respect the contractual 

parties communication except for Administrative Users. DO NOT POST 

PRIVATE OR YOUR COMPANY CONFIDENTIAL ITEMS IN THE 

DATABASE! 

3. Document Integration: 

a. Documents of various types shall be logically related to one another and 

discoverable.  For example, requests for information, daily field reports, 

supplemental sketches and photographs shall be capable of reference as 

related records. 

4. Reporting: 

a. The system shall be capable of generating reports for work in progress, and 

logs for each document type. Summary reports generated by the system 

shall be available for team members. 

5. Notifications and Distribution: 

a. Document distribution to project members shall be accomplished both 

within the extranet system and via email as appropriate.  Project document 

distribution to parties outside of the project communication system shall be 

mailto:OA.FMDCE-BuilderSupport@oa.mo.gov
mailto:OA.FMDCE-BuilderSupport@oa.mo.gov


  

PROJECT MANAGEMENT COMMUNICATIONS 013115 - 3 

03/20 (EB) 

accomplished by secure email of outgoing documents and attachments, 

readable by a standard email client.   

6. Required Document Types: 

a. RFI, Request for Information. 

b. Submittals, including record numbering by drawing and specification 

section. 

c. Transmittals, including record of documents and materials delivered in hard 

copy. 

d. Meeting Minutes. 

e. Application for Payments (Draft or Pencil). 

f. Review Comments. 

g. Field Reports. 

h. Construction Photographs. 

i. Drawings. 

j. Supplemental Sketches. 

k. Schedules. 

l. Specifications. 

m. Request for Proposals 

n. Designer’s Supplemental Instructions 

o. Punch Lists 

H. Record Keeping: Except for paper documents, which require original signatures and 

large format documents (greater than 8½ x 11 inches), all other 8½ x 11 inches 

documents shall be submitted by transmission in electronic form to the E-Builder® web 

site by licensed users. 

a. The Owner and his representatives, the Designer and his consultants, and 

the Contractor and his Sub Contractors and suppliers at every tier shall 

respond to documents received in electronic form on the web site, and 

consider them as if received in paper document form. 

b. The Owner and his representatives, the Designer and his consultants, and 

the Contractor and his Sub Contractors and suppliers at every tier reserves 

the right to and shall reply or respond by transmissions in electronic form 

on the web site to documents actually received in paper document form. 

c. The Owner and his representatives, the Designer and his consultants, and 

the Contractor and his Sub Contractors and suppliers at every tier reserves 

the right to and shall copy any paper document into electronic form and 

make same available on the web site.  

I. Minimum Equipment and Internet Connection: In addition to other requirements 

specified in this Section, the Owner and his representatives, the Construction Manager 

and his representatives, the Architect and his consultants, and the Contractor and his 

sub-contractors and suppliers at every tier required to have a user license(s) shall be 

responsible for the following:  
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1. Providing suitable computer systems for each licensed user at the users normal 

work location1 with high-speed Internet access, i.e. DSL, local cable company's 

Internet connection, or T1 connection.  

2. Each of the above referenced computer systems shall have the following 

minimum system2 and software requirements: 

a. Desktop configuration (Laptop configurations are similar and should be 

equal to or exceed desktop system.) 
1) Operating System: Windows XP or newer 

2) Internet Browser: Internet Explorer 6.01SP2+ (Recommend IE7.0+) 

3) Minimum Recommend Connection Speed: 256K or above 

4) Processor Speed: 1 Gigahertz and above 

5) RAM: 512 mb 

6) Operating system and software shall be properly licensed. 

7) Internet Explorer version 7 (current version is a free distribution for 

download). This specification is not intended to restrict the host server or 

client computers provided that industry standard HTTP clients may access 

the published content. 

8) Adobe Acrobat Reader (current version is a free distribution for 

download). 

9) Users should have the standard Microsoft Office Suite (current 

version must be purchased) or the equivalent. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 -  EXECUTION (Not Applicable.) 

END OF SECTION 013115 
 

                                                      
1 The normal work location is the place where the user is assigned for more than one-half of his time working on this 

project.  
2 The minimum system herein will not be sufficient for many tasks and may not be able to process all documents 

and files stored in the E-Builder® Documents area. 
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SECTION 013200 – SCHEDULE – BAR CHART 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary

Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY 

A. This Section includes requirements for a Bar Chart Schedule for the project construction

activities, schedule of submittals, and schedule for testing.

PART 2 - PRODUCTS – (Not Applicable) 

PART 3 - EXECUTION 

3.1 SUBMITTAL PROCEDURES 

A. The Contractor shall submit to the Designer, within ten (10) working days following the

Notice to Proceed, a Progress Schedule including Schedule of Values showing the rate of

progress the Contractor agrees to maintain and the order in which he proposed to carry

out the various phases of Work.  No payments shall be made to the Contractor until the

Progress Schedule has been approved by the Owner.

1. The Schedule of Values must have the following line items included with the

value of the item as indicated below:

a. O&M’s (Owner’s Manual)

1) $1,000,000.00 (One million) and under – 2% of the total contract

amount

2) Over $1,000,000.00 (One million) – 1% of the total contract

amount

b. Close Out Documents

1) $1,000,000.00 (One million) and under – 2% of the total contract

amount

2) Over $1,000,000.00 (One million) – 1% of the total contract

amount

c. General Conditions

1) No more than 10%

B. The Contractor shall submit an updated Schedule for presentation at each Monthly

Progress Meeting.  The Schedule shall be updated by the Contractor as necessary to

reflect the current Schedule and its relationship to the original Schedule.  The updated

Schedule shall reflect any changes in the logic, sequence, durations, or completion date.

Payments to the Contractor shall be suspended if the Progress Schedule is not adequately

updated to reflect actual conditions.
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C. The Contractor shall submit Progress Schedules to Subcontractors to permit coordinating

their Progress Schedules to the general construction Work.  The Contractor shall

coordinate preparation and processing of Schedules and reports with performance of

other construction activities.

3.2 CONSTRUCTION PROGRESS SCHEDULE – BAR CHART SCHEDULE 

A. Bar-Chart Schedule:  The Contractor shall prepare a comprehensive, fully developed,

horizontal bar chart-type Contractor’s Construction Schedule.  The Contractor for general

construction shall prepare the Construction Schedule for the entire Project.  The Schedule

shall show the percentage of work to be completed at any time, anticipated monthly

payments by Owner, as well as significant dates (such as completion of excavation,

concrete foundation work, underground lines, superstructure, rough-ins, enclosure,

hanging of fixtures, etc.) which shall serve as check points to determine compliance with

the approved Schedule.  The Schedule shall also include an activity for the number of

“bad” weather days specified in Section 012100 – Allowances.

1. The Contractor shall provide a separate time bar for each significant construction

activity.  Provide a continuous vertical line to identify the first working day of

each week.

a. If practical, use the same Schedule of Values breakdown for schedule

time bars.

2. The Contractor shall provide a base activity time bar showing duration for each

construction activity.  Each bar is to indicate start and completion dates for the

activity.  The Contractor is to place a contrasting bar below each original

schedule activity time for indicating actual progress and planned remaining

duration for the activity.

3. The Contractor shall prepare the Schedule on a minimal number of separate

sheets to readily show the data for the entire construction period.

4. Secure time commitments for performing critical elements of the Work from

parties involved.  Coordinate each element on schedule with other construction

activities.  Include minor elements involved in the overall sequence of the Work.

Show each activity in proper sequence.  Indicate graphically the sequences

necessary for completion of related portions of the Work.

5. Coordinate the Contractor’s Construction Schedule with the Schedule of Values,

list of subcontracts, Submittal Schedule, progress reports, payment requests, and

other required schedules and reports.

6. Indicate the Intent to Award and the Contract Substantial Completion dates on

the schedule.

B. Phasing:  Provide notations on the schedule to show how the sequence of the Work is

affected by the following:

1. Requirement for Phased completion

2. Work by separate Contractors

3. Work by the Owner

4. Pre-purchased materials

5. Coordination with existing construction

6. Limitations of continued occupancies
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7. Un-interruptible services

8. Partial Occupancy prior to Substantial Completion

9. Site restrictions

10. Provisions for future construction

11. Seasonal variations

12. Environmental control

C. Work Stages:  Use crosshatched bars to indicate important stages of construction for each

major portion of the Work.  Such stages include, but are not necessarily limited to, the

following:

1. Subcontract awards

2. Submittals

3. Purchases

4. Mockups

5. Fabrication

6. Sample testing

7. Deliveries

8. Installation

9. Testing

10. Adjusting

11. Curing

12. Startup and placement into final use and operation

D. Area Separations: Provide a separate time bar to identify each major area of construction

for each major portion of the Work.  For the purposes of this Article, a “major area” is a

story of construction, a separate building, or a similar significant construction element.

1. Indicate where each construction activity within a major area must be sequenced

or integrated with other construction activities to provide for the following:

a. Structural completion.

b. Permanent space enclosure

c. Completion of mechanical installation

d. Completion of the electrical portion of the Work

e. Substantial Completion

3.3 SCHEDULE OF SUBMITTALS 

A. Upon acceptance of the Construction Progress Schedule, prepare and submit a complete

schedule of submittals.  Coordinate the submittal schedule with Section 013300

SUBMITTALS, the approved Construction Progress Schedule, list of subcontracts,

Schedule of Values and the list of products.

B. Prepare the schedule in chronological order.  Provide the following information
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1. Scheduled date for the first submittal

2. Related Section number

3. Submittal category

4. Name of the Subcontractor

5. Description of the part of the Work covered

6. Scheduled date for resubmittal

7. Scheduled date for the Designer’s final release or approval

C. Distribution:  Following the Designer’s response to the initial submittal schedule, print

and distribute copies to the Designer, Owner, subcontractors, and other parties required to

comply with submittal dates indicated.

1. Post copies in the Project meeting room and temporary field office.

2. When revisions are made, distribute to the same parties and post in the same

locations.  Delete parties from distribution when they have completed their

assigned part of the Work and are no longer involved in construction activities.

D. Schedule Updating:  Revise the schedule after each meeting or other activity where

revisions have been recognized or made.  Issue the updated schedule concurrently with

the report of each meeting.

3.4 SCHEDULE OF INSPECTIONS AND TESTS 

A. Prepare a schedule of inspections, tests, and similar services required by the Contract

Documents.  Submit the schedule with (15) days of the date established for

commencement of the Contract Work.  The Contractor is to notify the testing agency at

least (5) working days in advance of the required tests unless otherwise specified.

B. Form:  This schedule shall be in tabular form and shall include, but not be limited to, the

following:

1. Specification Section number

2. Description of the test

3. Identification of applicable standards

4. Identification of test methods

5. Number of tests required

6. Time schedule or time span for tests

7. Entity responsible for performing tests

8. Requirements for taking samples

9. Unique characteristics of each service

C. Distribution:  Distribute the schedule to the Owner, Architect, and each party involved in

performance of portions of the Work where inspections and tests are required.

END OF SECTION 013200 
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DIVISION 1 – GENERAL REQUIREMENTS 

 

SECTION 013300 – SUBMITTALS  

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section. 

 

1.2 SUMMARY 

 

A. This Section includes administrative and procedural requirements for submittals required for 

performance of the Work, including the following: 

1. Shop Drawings. 

2. Product Data. 

3. Field Test Reports. 

4. Certification of Materials and Quality Assurance Submittals. 

5. Survey Data. 

6. Shipping and Weight Tickets. 

7. Receipts for Materials Used. 

 

B. Administrative Submittals:  Refer to General and Supplementary Conditions other applicable 

Division 1 Sections and other Contract Documents for requirements for administrative submittals.   

Such submittals include, but are not limited to, the following: 

1. Construction Progress Schedule including Schedule of Values. 

2. Performance and Payment Bonds. 

3. Insurance certificates. 

4. Applications for Payment. 

5. Certified Payroll Reports. 

6. Partial and Final Receipt of Payment and Release Forms. 

7. Affidavit Compliance with Prevailing Wage Law. 

8. Record Drawings. 

9. Notification Permits, etc. 

10. MBW/WBE/SDVE Reports. 

11. Applicant/Violator System Eligibility. 

12. Certification Regarding Lobbying. 

13. Debarment and Suspension Certification. 

C. The Contractor is obliged and responsible to check all shop drawings and schedules to assure 

compliance with contract plans and specifications.  The Contractor is responsible for the content 

of the shop drawings and coordination with other contract work.  Shop drawings and schedules 

shall indicate, in detail, all parts of an item or work, including erection and setting instructions 

and integration with the work of other trades. 

D. The Contractor shall at all times make a copy, of all approved submittals, available on site to the 

Construction Representative. 
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1.3 SUBMITTAL PROCEDURES 

 

A. The Contractor shall comply with the General and Supplementary Conditions and other 

applicable sections of the Contract Documents.  The Contractor shall submit, with such 

promptness as to cause no delay in his work or in that of any other contractors, all required 

submittals indicated in Part 3.1 of this section and elsewhere in the Contract Documents.  

Coordinate preparation and processing of submittals with performance of construction activities.  

Transmit each submittal sufficiently in advance of performance of related construction activities 

to avoid delay. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, 

and related activities that require sequential activity. 

2. Coordinate transmittal of different types of submittals for related elements of the Work so 

processing will not be delayed by the need to review submittals concurrently for 

coordination. 

a. The Designer reserves the right to withhold action on a submittal requiring 

coordination with other submittals until all related submittals are received. 

 

B. Each drawing and/or series of drawings submitted must be accompanied by a letter of transmittal 

giving a list of the titles and numbers of the drawings.  Each series shall be numbered 

consecutively for ready reference and each drawing shall be marked with the following 

information: 

1. Date of Submission 

2. Name of Project 

3. Location 

4. Section Number of Specification 

5. State Project Number 

6. Name of  Submitting Contractor 

7. Name of Subcontractor 

8. Indicate if item is submitted as specified or as a substitution 

1.4 SHOP DRAWINGS 

A. Comply with the General Conditions, Article 3.2. 

B. The Contractor shall submit newly prepared information drawn accurately to scale.  Highlight, 

encircle, or otherwise indicate deviations from the Contract Documents.  Do not reproduce 

Contract Documents or copy standard information as the basis of Shop Drawings.  Standard 

information prepared without specific reference to the Project is not a Shop Drawing. 

  

C. Shop Drawings include fabrication and installation drawings, setting diagrams, schedules, 

patterns, templates and similar drawings.  Include the following information. 

1. Dimensions. 

2. Identification of products and materials included by sheet and detail number. 

3. Compliance with specified standards. 

4. Notation of coordination requirements. 

5. Notation of dimensions established by field measurement. 

6. Sheet Size: Except for templates, patterns and similar full-size Drawings, submit Shop 

Drawings on sheets at least 8½ by 11 inches but no larger than 36 by 48 inches. 

1.5 PRODUCT DATA 

A. The Contractor shall comply with the General Conditions, Article 3.2. 
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B. The Contractor shall collect Product Data into a single submittal for each element of construction 

or system.  Product Data includes printed information, such as manufacturer’s installation 

instructions, catalog cuts, standard color charts, roughing-in diagrams and templates, standard 

wiring diagrams, and performance curves. 

 

1. Mark each copy to show applicable choices and options.  Where printed Product Data 

includes information on several products that are not required, mark copies to indicate the 

applicable information.  Include the following information: 

a. Manufacturer’s printed recommendations. 

b. Compliance with trade association standards. 

c. Compliance with recognized testing agency standards. 

d. Application of testing agency labels and seals. 

e. Notation of dimensions verified by field measurement. 

f. Notation of coordination requirements. 

2. Do not submit Product Data until compliance with requirements of the Contract Documents 

has been confirmed. 

1.6 QUALITY ASSURANCE DOCUMENTS 

A. The Contractor shall comply with the General Conditions, Article 3.2 

B. The Contractor shall submit quality-control submittals, including receipts and weight tickets, 

design data, certifications, manufacturer’s instructions, manufacturer’s field reports, and other 

quality-control submittals as required under other Sections of the Specifications. 

C. Certifications:  Where other Sections of the Specifications require certification that a product, 

material, or installation complies with specified requirements, submit a notarized certification 

from the manufacturer certifying compliance with specified requirements. 

1. Signature:  Certification shall be signed by an officer of the manufacturer or other 

individual authorized to contractually bind the company. 

D. Inspection and Test Reports:  The Contractor shall submit the required inspection and test reports 

from independent testing agencies as specified in this section and in other sections of the Contract 

Documents. 

1.7 APPLICANT/ VIOLATOR SYSTEM ELIGIBILITY 

A. As required by federal statutes, eligibility of every successful bidder for an Abandoned Mine 

Land contract must be confirmed by the Office of Surface Mining’s Applicant/Violator System 

for each contract awarded over $25,000.  This includes clearance for all subcontractor’s 

performing work of value $25,000 or greater.  The successful bidder and subcontractors will be 

required to submit a signed Applicant Violator System information form and return it to the 

Owner’s Representative.  No contract shall be made until the successful bidder’s eligibility has 

been confirmed by the Office of Surface Mining. 

1.8 CERTIFICATION REGARDING LOBBYING 

A. Federal law requires that the Contractor certify that he has not used federal funds to influence 

federal contracting and financial transactions. 

1. The Contractor must submit a signed copy of “Certification Regarding Lobbying” if the 

Contractor’s bid exceeds $100,000. 

2. The Contractor should be aware that the “Certification Regarding Lobbying” will also be 

required from Subcontractors if their work exceeds $100,000. 
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1.9 DEBARMENT AND SUSPENSION CERTIFICATION 

A. As required by federal law, the Contractor shall certify that it has not been debarred or suspended 

from completing work on federally funded projects.  Any bidder or equipment supplier whose 

firm of affiliate is listed in the General Services Administration (GSA) publication entitled “Lists 

of Parties Excluded from federal Procurement of Nonprocurement Programs” will be excluded 

from the bidding process.  Anyone submitting a bid who is so listed will be determined to be a 

nonresponsive bidder. 

1. The Contractor must submit a signed copy of “Certification Regarding Debarment, 

Suspension, Ineligibility and Voluntary Exclusion - Lower Tier Covered Transactions.” 

2. The Contractor should also be aware of Item Number 6 of the Instruction for Certification 

(page 2 of 2) which requires all subcontractor(s) to conform to this requirement. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 REQUIRED SUBMITTALS 

A. Contractor shall submit the following information for materials and equipment to be provided 

under this contract. 
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SPEC 
SECTION 

TITLE CATEGORY 

011000 Construction Sequence Construction Schedule 

012200 Neutralization of Acid Impoundments Certification 

012200 Neutralization of Acid Impoundments (Weight Tickets for Materials) Product Data 

012200 Neutralization of Acid Impoundments (Receipts for Materials) Product Data 

012200 Neutralization of Acid Impoundments (Digital Record Photographs) As-Builts 

012200 Neutralization of Acid Impoundments (Operating Instructions) Operation / Maintenance Manual 

013100 List of Key Personnel Names Schedule of Values 

013200 Construction Progress Schedule Construction Schedule 

013200 Schedule of Values Schedule of Values 

013200 List of Subcontractors List of Subcontractors 

013200 Schedule of Inspections, Tests, and Similar Services Construction Schedule 

013300 Field Test Reports Test Report 

013300 Materials and Quality Assurance Certification 

013300 Shipping and Weight Tickets Product Data 

013300 Receipts for Materials Used Product Data 

013300 Application for Payment Schedule of Values 

013300 Certified Payroll Reports Certification 

013300 Partial Receipt of Payment and Release Form Schedule of Values 

013300 Final Receipt of Payment and Release Form Schedule of Values 

013300 Affidavit - Compliance with Prevailing Wage Law Certification 

013300 Record Drawings As-Builts 

013300 Construction Digital Photographs Test Report 

013300 Applicant/Violator System Eligibility Certification 

013300 Certification Regarding Lobbying Certification 

013300 Debarment and Suspension Certification Certification 

013300 Certifications (signed) for Products, Materials, and Installation Certification 

013300 Construction Progress Schedule including Schedule of Values Schedule of Values 

013513 Superintendent Name and Phone Number Certification 

015723 Temp Storm Water Pollution Control Certification 

015723 Weight Tickets for Materials Product Data 

015723 Receipts for Materials  Product Data 

015723 Record Photographs Product Data 

311000 Site Clearing (Weight Tickets & Receipts for Recycled/Res Waste 
Materials) 

Product Data 

311000 Site Clearing (Weight and/.or Shipping Materials for Rock or Other 
Materials Brought On Site) 

Product Data 

312000 Earth Moving (Ag Lime and Effective Neutralizing Materials) Certification 

312000 Earth Moving (Weight Tickets for Materials) Product Data 

312000 Earth Moving (Receipts for Materials Used) Product Data 

312000 Earth Moving (Record Digital Photographs) As-Builts 

323100 Fencing and Gates Certification 

323100 Fencing and Gates (Receipts for Materials Used) Product Data 
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323100 Fencing and Gates (Record Digital Photographs) As-Builts 

329219 Seeding Certification 

329219 Seeding (Weight Tickets for Materials) Product Data 

329219 Seeding (Receipts for Materials Used) Product Data 

321313 Seeding (Digital Record Photographs) As-Builts 

334213 Pipe Culverts Product Data 

334213 Pipe Culverts Certification 

334213 Pipe Culverts (Manufactures Instructions) Operation / Maintenance Manual 

334213 Pipe Culverts (Weight and/or Shipping Tickets/Receipts for Materials) Product Data 

334213 Pipe Culverts (Digital Record Photographs) As-Builts 

334213 Pipe Culverts (Gradation Test Reports for Bedding Materials) Product Data 
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DIVISION 1 – GENERAL REQUIREMENTS 
SECTION 013513 – SITE SECURITY AND HEALTH REQUIREMENTS 

PART 1 – GENERAL 

1.1    RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section. 

PART 2 – PRODUCTS (NOT APPLICABLE) 

PART 3 – EXECUTION 

3.1    ACCESS TO THE SITE 

A. The Contractor shall arrange with the Owner’s Representative for the controlled entry of 
construction personnel, materials and equipment into the work areas. 

B. The Contractor shall establish regular working hours with the Owner’s Representative. 
However, all work, except equipment maintenance, fueling, etc. shall be completed during 
daylight hours.  Daylight hours shall be defined as beginning one hour before sunrise and 
ending one hour after sunset.  

C. The Contractor shall provide the name and phone number of the individual who is in charge on 
site and who can be contacted in case of an emergency.  This individual must be able to furnish 
names and addresses of all construction personnel upon request.  

3.2    HEALTH AND TRAFFIC CONTROLS 

A.    Take all necessary reasonable measures to reduce air and water pollution by any material or 
equipment use during construction.  Keep volatile wastes in covered containers.  Do not dispose 
of volatile wastes or oils on the project site.  

B. Keep project neat, orderly, and in a safe condition at all times.  Immediately remove all  
hazardous waste.  Do not allow rubbish to accumulate.  Provide on-site containers for collection 
of rubbish and dispose of it at frequent intervals during progress of work. 

C. Conduct operations and removal of debris to ensure minimum interference with roads, streets, 
walks, and other adjacent facilities. 

D. Do not obstruct streets or walks or use facilities without permission from the construction 
representative. See APPENDIX 4 for additional traffic control standards. 

E. No driver shall exceed the facility speed limit.  The facility speed limit is 15 M.P.H. unless 
indicated otherwise. 

F.      Temporary toilet unit(s) shall be placed on site, at a location approved by the Construction 
         Representative and shall be routinely maintained throughout the term of the project.  

 
END OF SECTION 013513 
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DIVISION 1 – GENERAL REQUIREMENTS 
 

SECTION 015000 – CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

PART – GENERAL 

1.1   RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions, 
Bid Form and other Division 1 Specification Sections, apply to this Section. 

1.2    SUMMARY 

A.  This section includes requirements for construction facilities and temporary controls, including 
temporary utilities, support facilities, and security and protection. 
 

B. Temporary utilities include, but are not limited to, the following: 
1. Water service and distribution. 
2. Temporary electric power and light. 
3. Temporary heat. 
4. Telephone service. 
5. Sanitary facilities, including drinking water. 

 
C. Support facilities include, but are not limited to, the following: 

1. Field offices and storage sheds. 
2. Temporary roads and paving. 
3. Dewatering facilities and drains. 
4. Temporary enclosures. 
5. Temporary project identification signs and bulletin boards 
6. Waste disposal services. 
7. Construction aids and miscellaneous services and facilities. 

 
D. Security and protection facilities include, but are not limited to, to following: 

1. Temporary fire protection. 
2. Barricades, warning signs, and lights. 
3. Sidewalk bridge or enclosure fence for the site. 
4. Environmental protection. 

1.3   SUBMITTALS (Not Applicable) 

1.4   QUALITY ASSURANCE 

A. Regulations:  Comply with industry standards and applicable laws and regulations, including  
   but not limited to the following: 

1.       Health and safety regulations. 
2.       Utility company regulations. 
3.       Police, fire department, and rescue squad rules. 
4.       Environmental protection regulations. 

 
B. Inspections:  Arrange for authorities having jurisdiction to inspect and test each temporary     

   utility before use.  Obtain required certifications and permits. 
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1.5    PROJECT CONDITIONS 

A. Conditions of Use: Keep temporary services and facilities clean and neat in appearance.  Operate in 
a safe and efficient manner.  Relocate temporary services and facilities as the Work progresses.  Do 
not overload facilities or permit them to interfere with progress.  Take necessary fire-prevention 
measures.  Do not allow hazardous, dangerous, or unsanitary conditions, or public nuisances to 
develop or persist on-site. 

PART – PRODUCTS 

2.1   MATERIALS 

A. General:  Provide new materials.  If acceptable to the Designer, the Contractor may use  
undamaged, previously used materials in serviceable condition; provided materials are suitable for 
use intended. 

 
B. Water:  When specified, provide potable water approved by local health authorities, as necessary to 

complete the appropriate work tasks. Delete paragraph below if wood fence or covered walkway is 
used.  For more security, increase fence height to 8 feet (2.5 M) or more. 

2.2    EQUIPMENT 

     A.      General: Provide new equipment. If acceptable to the Designer, the Contractor may use undamaged,  
               previously used equipment in serviceable condition; provided equipment is suitable for use intended. 

 
B. Electrical Power Cords: Provide grounded extension cords.  Use hard-service cords where exposed  

to abrasion and traffic.  Provide waterproof connectors to connect separate lengths of electric cords 
if single lengths will not reach areas where construction activities are in progress.  Do not exceed 
safe length-voltage rating.  

 
C. Temporary Offices:  A construction office is not required on this project. 

 
D. Telephones: Provide a minimum of one (1) functioning mobile telephone or landline on-site at all  

 times for the purpose of safety. 
 

E. Water: The Contractor shall provide all water required during the construction period. 
 

F. Temporary Toilet Units: Provide and maintain self-contained, single-occupant toilet units of the  
chemical, aerated re-circulation, or combustion type.  Provide units properly vented and fully 
enclosed with a glass-fiber-reinforced polyester shell or similar nonabsorbent material. 
 

G. Fire Extinguishers: Provide hand-carried, portable, UL-rated, Class A fire extinguishers for 
temporary offices and similar spaces.  In other locations, provide hand-carried, portable, UL-rated, 
Class ABC, dry-chemical extinguishers, or a combination of extinguishers of NFPA-recommended 
classes for the exposures.  
1.        Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent, and size  

     required by location and class of fire exposure.  
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PART – EXECUTION 

3.1    INSTALLATION 

 A.    Use qualified personnel for installation of temporary facilities.  Locate facilities where they will 
serve the Project adequately and result in minimum interference with performance of the Work.  
Relocate and modify facilities as required. 

B. Provide each facility ready for use when needed to avoid delay.  Maintain and modify as required.    
   Do not remove until facilities are no longer needed or are replaced by authorized use of completed     
   permanent facilities. 

3.2   TEMPORARY UTILITY INSTALLATION 

A. General: Utility connections are not available at the site. All utilities shall be provided at no  
   additional cost to the Owner. 

   
B. Temporary Water Service: Contractor shall provide all water required during the construction    

   period. 
 

C. Temporary Electric Power Service: Contractor shall provide all electric service required during the  
construction period. Provide weatherproof, grounded electric power service and distribution system 
of sufficient size, capacity, and power characteristics for the various construction tools, machinery, 
lights, heating and air conditioning, pumps, and other tools required by the Contractor, 
Subcontractors, and the construction office during construction period.  Include meters, 
transformers, overload-protected disconnects, automatic ground-fault interrupters, temporary 
wiring, panelboards, switches, and main distribution switch gear as necessary. Temporary service 
and light circuits shall be moved as required to maintain progress in the Work and all temporary 
facilities shall be removed upon completion of the Work. 
 

D. Temporary Heating: Provide temporary heat required by construction activities for curing or  
drying of completed installations or for protection of installed construction, materials, and 
equipment from adverse effects of low temperatures or high humidity.  Select safe equipment that 
will not have a harmful effect on completed installations or elements being installed.  Coordinate 
ventilation requirements to produce the ambient condition required and minimize consumption of 
energy. 
1.        Heating Facilities:  Except where the Owner authorizes use of the permanent system, provide  

    vented, self-contained, LP-gas or fuel-oil heaters with individual space thermostatic control. 
2.        Use of gasoline-burning space heaters, open flame, or salamander heating units is prohibited. 
 

E. Temporary Telephones: Provide a minimum of one functioning mobile phone or landline on site at  
 all times when personnel are present on site. 

 
F. Temporary Toilets: Install and maintain self-contained toilet units.  Use of pit-type privies will not  

be permitted.  Comply with regulations and health codes for the type, number, location, operation, 
and maintenance of fixtures and facilities.  Install where facilities will best serve the Project’s needs. 
1.        Shield toilets to ensure privacy. 
2.        Provide separate facilities for male and female personnel; unless a signed waiver is  

     provided to the Owner. 
3.        Provide toilet tissue materials for each facility. 

 



CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 015000 - 4 

G. Provide earthen embankments and similar barriers in and around excavations and subgrade  
   construction, sufficient to prevent flooding by runoff of storm water from heavy rains. 
 

H. All open excavations associated with temporary facilities or utility installations that are not  
completed during the daylight period shall be surrounded by a 48” high bright orange temporary 
safety fence and supported by steel T-posts spaced no greater than 5’ apart. 

 
3.3    SUPPORT FACILITIES INSTALLATION 
 

A. General:  Locate field offices, storage sheds, and other temporary construction and support facilities  
 for easy access. 

1. Maintain support facilities until near Substantial Completion.  Remove prior to Substantial  
Completion. Personnel remaining after Substantial Completion, will be permitted to use 
permanent facilities, under conditions acceptable to the Owner. 

B. Field Offices:  Provide insulated, weathertight temporary offices of sufficient size to  
accommodate required office personnel at the Project site.  Field Office shall be for the use of both 
the Contractor and the Resident Project Representative. Keep the office clean and orderly for use for 
small progress meetings. The office shall be equipped, at a minimum, with light, heat, air 
conditioning, first aid kit, desk or table, and a minimum of six chairs. 

C. Storage facilities: Install storage sheds sized, furnished, and equipped to accommodate materials  
and equipment involved, including temporary utility service.  
1.  Contractor shall provide all temporary buildings or trailers needed for storage of equipment  

 and materials installed under this Contract (including those furnished by Owner or others 
under separate contract) which require indoor storage or protected outdoor storage at the site 
prior to their installation.  Temporary buildings and trailers and stored materials shall be in 
locations acceptable to Owner's Representative, and will be removed when the Work is 
completed. 

2. Owner's Representative shall be advised of any arrangements made for storage of equipment  
    and materials in a place other than Owner's site. 

3. Contractor shall assume responsibility for and protect all equipment and materials during the  
    storage period in accordance with the manufacturer or supplier's recommendations. 

D. Project Identification and Temporary Signs: Prepare project identification and other signs of sizes  
indicated. Install signs where indicated to inform the public and persons seeking entrance to the 
Project.  Support on posts or framing of preservative-treated wood or steel.  No unauthorized signs 
shall be permitted. 
1.         Project Identification Signs: Engage an experienced sign painter to apply graphics.  Comply  

     with details indicated.  
2.         Temporary Signs: Prepare signs to provide directional information to construction personnel  

      and visitors.  
  
E. Collection and Disposal of Waste: Collect waste from construction areas and elsewhere daily.   

Comply with requirements of NFPA 241 for removal of combustible waste material and debris.  
Enforce requirements strictly.  Do not hold materials more than 7 days during normal weather or 3 
days when the temperature is expected to rise above 80° F (27° C).  Handle hazardous, dangerous, 
or unsanitary waste materials separately from other waste by containerizing properly.  Dispose of 
material lawfully. 
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3.4   SECURITY AND PROTECTION FACILITIES INSTALLATION 

      A.      Barricades, Warning Signs, and Lights: Comply with all appropriate and current FHA Manual 
  on Uniform Traffic Control Device (MUTCD) standards and code requirements.  Paint with 

appropriate colors, graphics and warning signs to inform personnel and the public of the hazard 
being protected against.  Where appropriate and needed, provide lighting, including flashing red or 
amber lights. 

 
B.     Environmental Protection: Provide protection, operate temporary facilities, and conduct  

construction in ways and by methods that comply with environmental regulations; plus minimize 
the possibility that air, waterways, and subsoil might be become contaminated or polluted and/or 
other undesirable effects might occur.  Avoid the use of tools and equipment that produce harmful 
noise.  Restrict the use of noisemaking tools and equipment to hours that will minimize complaints 
from persons or firms near the site. 

3.5   OPERATION, TERMINATION, AND REMOVAL 

 A.     Supervision:   Enforce strict discipline in use of temporary facilities.  Limit availability of    
   temporary facilities to essential and intended uses to minimize waste and abuse. 

 B. Maintenance: Maintain facilities in good operating condition until removal.  Protect from  
          damage by freezing temperatures and similar elements. 

1.       Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation,  
and similar facilities on a 24-hour basis where required to achieve indicated results and to 
avoid possibility of damage. 

   
  C.    Termination and Removal: Unless the Designer requests that it be maintained longer, remove each  

temporary facility when the need has ended, when replaced by authorized use of a permanent 
facility, or no later than Substantial Completion. Repair damaged Work, clean exposed surfaces, and 
replace construction that cannot be satisfactorily repaired. 
1.        Materials and facilities that constitute temporary facilities are the Contractor’s property. The  

       Owner reserves the right to take possession of project identification signs. 

END OF SECTION 015000 
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DIVISION 1 – GENERAL REQUIREMENTS 
 
015723 – TEMPORARY STORM WATER POLLUTION CONTROL 
 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and Division 1 Specification Sections apply to this section. 

 
1.2 SUMMARY 
 

A. Section includes: 
1. Furnishing, installing, maintaining (including sediment removal), and removing temporary 

control measures as shown on the Plans or ordered by the Resident Project Representative.  
Temporary water pollution and sediment control shall be accomplished through the use of 
seeding, mulching, straw bales, silt fences, and other erosion control devices or methods, in 
accordance with these Specifications.  

2. The temporary project water pollution control provisions contained herein shall be coordinated 
with the permanent erosion and sediment control features specified elsewhere in the 
Specifications to the extent practical to assure effective and continuous erosion control 
throughout the construction and post construction period. 

 
1.3 UNIT PRICES 
 

A. All work in this section required by the Specifications or Plans shall be included in the Contractor’s 
Base Bid Lump Sum contract price.  The Base Bid Lump Sum price shall include all labor, 
materials, equipment, tools, and incidentals necessary to complete the work including maintenance 
and sediment removal.  However, should the actual quantity of Sediment Control Bales, Geotextile 
Silt Fence, Temporary Mulch, Temporary Seeding, Lime or Fertilizer vary from that required by 
these Specifications or Plans (more or less), the following shall apply to payment: 
1. Payment for temporary sediment control measures shall be made at the Unit Price established 

in the Contractor’s Bid Proposal form. 
2. Quantities of geotextile silt fence shall be measured to the nearest linear foot. 
3. Quantities of straw bale silt fence shall be measured by the standard bale. 
4. Quantities of temporary seeding and mulching shall be measured to the nearest acre. 
5. Payment for temporary sediment control will not be made until work has been completed in 

strict accordance with the specifications. 
6. The Unit Prices established by the Contractor’s Bid Proposal Form shall include the cost of all 

labor, materials, tools, equipment, profit, and incidentals necessary to complete the work. 
 
1.4 DEFINITIONS – (Not Applicable) 

 
1.5 SUBMITTALS 
 

A. Submit as specified in Division 1. 
 

B. Includes, but is not limited to, the following: 
1. Manufacturer’s installation instruction and certification for the geotextile silt fence stating that 

the material supplied conforms to the requirements of these specifications.  The certification 
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shall include or have attached typical results of tests for the specified properties, representative 
of the materials supplied. 

2. Weight and/or shipping tickets of materials brought on site shall be presented to the Resident 
Project Representative. 

 
1.6 QUALITY ASSURANCE 
 

A. Applicable Standards: 
1. American Society for Testing and Materials (ASTM). 

a. ASTM D4632 Tensile Strength. 
b. ASTM D4355 Ultraviolet Degradation 
c. ASTM D4751 Apparent Opening Size 
d. ASTM D4491 Permittivity. 
 

B. Field Quality Control 
1. Prior to installation all materials required under this section shall be subject to the inspection 

and approval of the Resident Project Representative.  During installation, the Resident Project 
Representative may make surveys and spot checks to ensure that plan lines and grades are met. 
 

1.7 PROJECT CONDITIONS 
 

A. Temporary project water pollution control work generally will involve installation of materials on 
mine spoil.  Surface flow of rainwater may be considerable should precipitation occur during 
construction.  

 
PART 2 – PRODUCTS 
 
2.1 SEDIMENT CONTROL BALES 
 

A. Bales shall consist of straw of oats or wheat.  Hay may be substituted upon approval by the Owner’s 
Representative. 

 
B. Posts.  Hardwood posts shall be used.  Posts shall have a minimum length of 36 inches and be of 

sufficient strength to resist damage during installation and to support applied loads. 
 

C. Bales shall be installed in areas located by the Owner’s Representative or Resident Project 
Representative or as otherwise directed. 

 
D. Bales shall be dug approximately 4” deep with a minimum of eight inches on either side of the 

gully.  Excess soil shall be thrown on the uphill side of the gully. 
 

2.2 GEOTEXTILE SILT FENCE 
 

A. Fibers used in the manufacture of geotextiles shall consist of long chain synthetic polymers, 
composed of at least 85 percent by weight polyolefins, polyesters, or polyamides.  They shall be 
formed into a network such that the filaments or yarns retain dimensional stability relative to each 
other including selvages.  The geotextile shall be free of any treatment or coating which might 
adversely alter its physical properties after installation.  Unless otherwise specified, geotextile shall 
be furnished in 36-inch width (minimum) rolls. 

B. Geotextile rolls shall be furnished with suitable wrapping for protection against moisture and 
extended ultraviolet exposure prior to placement.  Each roll shall be labeled or tagged to provide 
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product identification sufficient for inventory and quality control purposes.  Rolls shall be stored in 
a manner that protects them from the elements. 

 
C. Support Fence may be required in areas of high velocities/flows.  Wire or other support fence shall 

be at least 24 inches high and strong enough to support applied loads. 
 

D. Prefabricated Fence.  Prefabricated fence systems may be used provided they meet all of the above 
material requirements. 

 
E. Posts.  Hardwood posts shall be used.   Posts shall have a minimum length of 36 inches and be of 

sufficient strength to resist damage during installation and to support applied loads. 
 

F. Geotextile silt fence shall be installed as per manufacturer’s instructions in locations as indicated on 
the plans or as otherwise directed by the Owner’s Representative or Resident Project 
Representative. 

 
Table 1:  Physical Requirements for Temporary Silt Fence Geotextiles 

Property Test method 
Wire Fence Supported 
Requirements 

Self Supported 
Requirements 

        
Tensile ASTM D4632 90 Minimum2 90 Minimum2 
Strength, Lbs.       
        
Elongation at ASTM D4632 N/A 50 Maximum 
50% Minimum       
tensile strength       
(45 Lbs.)       
        
Permittivity ASTM D4491 0.01  *3 0.01    *3 
(Sec 1)       
        
Apparent ASTM D4751 0.84     *3 0.84    *3 
Opening Size       
(AOS)(mm)       
        
Ultraviolet 
Degradation at 
500 hours. ASTM D4355 

Minimum 70% Strength 
Retained 

Minimum 70% Strength 
Retained 

    
*1 All numerical values represent minimum average roll value. 
*2 When tested in any principal direction. 
*3 Permittivity and AOS do not relate directly to the filtration performance of silt fence 
fabrics.  Values presented reflect minimum criteria of products currently used.  Performance 
tests such as VTM-51 or ASTM D5141 may be used to evaluate silt fence performance if 
deemed necessary by the Owner's Representative. 

 
 
 
 
 
 



TEMPORARY STORM WATER POLLUTION CONTROL    015723 -4 
 

2.3 MULCH 
 

A. Shall consist of wheat or oat straw. 
 

B. Straw shall be relatively free of prohibited weed seed and all other noxious and undesirable seed as 
approved by the Owner’s Representative.  The straw shall not be in an advanced stage of 
decomposition. 
 

2.4 TEMPORARY SEED: 
 

A.   Provide fresh, clean new-crop seed complying with rate of application as stated herein.   
       Ship all seed and other materials with certificates of inspection required by governing  
       authorities.  Comply with regulations applicable to such materials. 
 

 B.   All seed must comply with the requirements of the Missouri Seed Law, contain no seed 
        of any plant on the Federal noxious weed list, and contain no seed of any weed not  
        known to exist in Missouri. 
 
C.   Seed, which has become wet, moldy, or otherwise damaged in transit or in storage will  
       not be acceptable and shall be removed from the project site.  

 
D.   All leguminous seed shall be inoculated or treated with the proper cultures for the  
       particular legume to be sown.  

 1. The inoculant for treating leguminous seed shall be a pure culture of nitrogen-fixing bacteria.  The 
containers of inoculant shall be plainly marked with the expiration date for use and the 
manufacturer’s directions for inoculating seed.  

 2. The process of inoculation shall be in accordance with the manufacturer’s direction for the 
particular species of legume.  The time laps for sowing the seed following inoculations shall not 
exceed 24 hours.  

 3. A legume shall be inoculated separately with sufficient inoculant to cover all seed before mixing 
with other seeds.  A commercial sticker shall be used to ensure the inoculant adheres to the seed.  

 4.  Inoculants shall be applied at double the manufacturer’s recommendation.  
 

       E.   Areas finished outside of the seeding dates may be mulched as per specifications  
              outlined in 015723.3.4 of this section.  
 
       F.   Acceptable seed mixtures and rates of application are as follows.  Seed mixtures are to  

      be applied to those areas as otherwise directed by the Owner’s Representative.   
 

Temporary Seed Mixture #1 
 
COMMON NAME SCIENTIFIC NAME VARIETY PLS*/ACRE 
Pearl Millet Pennisetum glaucum   25 
Perennial Ryegrass Lolium perenne  Manhattan 4 
Oats Avena sativa  Jerry 30 
Temporary Seed Mixture #1 shall be planted in all areas if seeded between May 16 and July 31. 
 
*Pounds of PLS/Acre is the seeding application rate in terms of Pure Live Seed per acre. 
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Temporary Seed Mixture #2 
 
COMMON NAME SCIENTIFIC NAME VARIETY PLS*/ACRE 
Wheat Triticum   100 
Perennial Ryegrass Lolium perenne  Manhattan 4 
Annual Ryegrass Lolium multiflorum   5 
Temporary Seed Mixture #2 shall be planted in all areas if seeded between October 01 and 
February 29. 
 
*Pounds of PLS/Acre is the seeding application rate in terms of Pure Live Seed per acre. 

 
2.5 FERTILIZER: 

 
A. Fertilizer shall be a standard commercial product, which when applied at the proper rate, will supply 

the quantity of total actual nitrogen (N), total phosphorus (P), and soluble potassium (K), required 
under Part 3 (3.5.G) of this Section. 

 
PART 3 – EXECUTION 
 
3.1 GENERAL REQUIREMENTS 
 

A. Prior to initiation of any disturbance within the Project limits, the Contractor shall install and 
maintain the temporary and/or permanent erosion and water pollution control measures in 
accordance with the requirements of this section and other appropriate sections of the Specifications 
and as shown of the Plans and as directed by the Owner’s Representative or Resident Project 
Representative. 

 
B. The Contractor will be required to incorporate all permanent erosion and sediment control features 

into the project at the earliest practical time.  Temporary pollution control measures shall be used to 
correct conditions that develop during construction; that are needed prior to installation of 
permanent pollution control features; or that are needed temporarily to control erosion that results 
from normal construction practices. 

 
C. Where erosion and sedimentation is likely to be a problem, the Owner’s Representative may require 

the Contractor to schedule and perform clearing and grubbing such that grading and storm drainage 
systems are completed immediately following clearing and grubbing, if conditions permit.  
Temporary erosion and sediment control measures may be required between successive construction 
stages. 

 
D. The Owner’s Representative may limit the surface area of erodible earth material exposed by 

clearing and grubbing, the surface area of erodible earth material exposed by excavation, borrow, 
and fill operations.  The Owner’s Representative may direct the Contractor to provide immediate 
permanent or temporary pollution control measures to prevent contamination of adjacent streams or 
other watercourses, lakes, ponds, or other areas of water impoundment.  Such work may involve 
construction of geotextile or bale silt fence, use of temporary mulches, seeding, or other control 
devices or methods, as necessary to control erosion.  If sediment control features are not maintained 
the work may be shut down until corrective actions are performed by the Contractor, at the direction 
of the Owner’s Representative.  A 24-hour written notice will be given prior to shutdown. 

 
E. The Owner’s Representative or Resident Project Representative may limit the area of clearing and 

grubbing, excavation, borrow, and embankment operations in progress commensurate with the 
Contractor’s capability and progress in keeping the finish grading, mulching seeding, and other such 
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permanent pollution control measures current.  Should seasonal limitations make such coordination 
unrealistic, temporary erosion control measures shall be taken immediately. 

 
F. Unless otherwise provided or approved in writing by the Owner’s Representative, construction 

operations in rivers, streams, and impoundments shall be restricted to those areas which must be 
entered for the construction of temporary or permanent structures.  Rivers, streams, and 
impoundments shall be promptly cleared of all falsework, piling, debris, or other obstructions 
placed therein or caused by the construction operations. 

 
G. Fording of live streams with construction equipment will not be permitted unless specifically 

approved by the Owner’s Representative.  Temporary bridges or other structures shall be used 
wherever an appreciable number of stream crossings are necessary.  Unless otherwise approved in 
writing by the Owner’s Representative, mechanized equipment shall not be operated in live streams 
except as may be required to construct channel changes and temporary or permanent structures.  If a 
Section 404 permit is applicable for this project, its requirements and/or conditions shall prevail. 

 
H. In the event of conflict between these requirements and pollution control laws, rules, or regulations 

of other Federal, State, or local agencies, the more restrictive laws, rules, or regulations shall apply. 
 
I. The Owner’s Representative has obtained a NPDES permit for this Project which is included as 

Appendix 2.  The Contractor will be required to operate within all permit restrictions.  In the event 
that any fines are assessed to the Owner’s Representative resulting from the Contractor’s violation 
of permit restrictions, the amounts payable to the Contractor under this Project will be reduced by 
the amount of such fines. 
1. If, at any time, the Contractor is found to be in violation of the permit restrictions and 

requirements, he will be allowed 48 hours to take corrective actions to bring the work back into 
conformance with the permit restrictions and requirements.  The 48 hour time period will 
commence to run at that date and time at which the Contractor or his superintendent at the 
project site is first notified of the violation. 
a. If adequate corrective actions are not taken within 48 hours after such notification, the 

Contractor will be directed to cease all other operations until the necessary corrective 
actions have been taken, and a notice to recommence the work is issued. 

b. No Contract Time Extensions or increase in compensation will be made to the Contractor 
as a result of violation of the permit restrictions and requirements. 

2. The Contractor shall implement and meet all applicable requirements of the NPDES permit. 
3. The Resident Project Representative will monitor water quality and sample, if required, in 

accordance with the permits. 
4. The Owner’s Representative will bear the costs of all laboratory testing associated with 

monitoring. 
5. The Contractor will bear the cost of all laboratory testing associated with the discharge 

resulting from dewatering activities if required. 
6. The Contractor will be responsible for the repair and cost of all damages resulting from 

sedimentation. 
 

3.2 STRAW BALE INSTALLATION 
 

A. Straw bales shall be installed in accordance with the Plans and Specifications. 
 
B. Straw bales may be used at the bottom of slopes and on the lower side of cleared areas to divert 

water and retain sediment. 
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C. Straw bales may be used as ditch checks and to correct rill and gully erosion in small ditches and 
drainage areas. 

 
D. The Contractor shall maintain the integrity of the straw bales as long as they are necessary to control 

sediment.  The Resident Project Representative and Contractor shall inspect all straw bales 
immediately after each rainfall and at least daily during prolonged rainfall. Any deficiencies shall be 
immediately corrected by the Contractor.  In addition, the Contractor shall make a daily review of 
the location of the straw bales in areas where construction activities have changed the natural 
contour and drainage runoff to ensure that the straw bales are properly located for effectiveness. 
Where deficiencies exist, additional straw bales shall be installed as approved or directed by the 
Resident Project Representative. 

 
E. The Contractor shall remove and dispose of sediment deposits when the deposit approached one-

half (1/2) the height of the bales or sooner when directed by the Resident Project Representative.  If 
required by heavy sediment loading, more lines of straw bales shall be installed as directed by the 
Resident Project Representative. 

 
F. The straw bales shall remain in place until the Owner’s Representative directs removal.  The 

Contractor shall remove and dispose of any excess silt accumulations, grade and dress the area to 
the satisfaction of the Owner’s Representative, and establish vegetation on all bare areas in 
accordance with the requirements of the applicable Specifications. 

 
3.3 SILT FENCE INSTALLATION 
 

A. Installation of wire supported and self-supporting geotextile fence may be required n areas of high 
velocities or flows, as directed by the Resident Project Representative. 

 
B. Silt fence may be used at the bottom of slopes and on the lower side of cleared areas to divert water 

and retain sediment. 
 
C. Silt fence may be used as ditch checks and to correct rill and gully erosion in small ditches and 

drainage areas. 
 
D. Post spacing shall not exceed eight (8) feet for wire support fence installations or five (5) feet for 

self-supported installations.  Posts shall be driven a minimum of 24 inches into the ground.  Where 
rock is encountered posts shall be installed in a manner approved by the Owner’s Representative.  
Closer spacing, greater embedment depth and/or wider posts shall be used as necessary in low areas 
and soft or swampy ground to ensure adequate resistance to applied loads. 

 
E. When support fence is used, the mesh shall be fastened securely to the up-slope side of the post.  

The mesh shall extend into the trench a minimum of two inches and extend a maximum of 36 inches 
above the original ground surface. 

 
F. When self-supported fence is used, the geotextile shall be securely fastened to fence posts. 
 
G. The Contractor shall maintain the integrity of silt fences as long as they are necessary to contain 

sediment runoff.  The Resident Project Representative and the Contractor shall inspect all temporary 
silt fences immediately after each rainfall and at least daily during prolonged rainfall.  Any 
deficiencies shall be immediately corrected by the Contractor.  In addition, the Contractor shall 
make a daily review of the location of silt fences in areas where construction activities have 
changed the natural contour and drainage runoff to ensure that the silt fences are properly located 
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for effectiveness.  Where deficiencies exist, additional silt fences shall be installed as approved or 
directed by the Resident Project Representative. 

 
H. The Contractor shall remove and dispose of sediment deposits when the deposit approaches one-half 

the height of the fence or sooner when directed by the Resident Project Representative.  If required 
by heavy sediment loading, more silt fence shall be installed as directed by the Resident Project 
Representative.  

 
I. The silt fence shall remain in place until the Owner’s Representative directs removal.  Upon silt 

fence removal, the Contractor shall remove and dispose of any excess silt accumulations, grade and 
dress the area to the satisfaction of the Owner’s Representative, and establish vegetation on all bare 
areas in accordance with the requirements of the applicable Specifications and at no additional 
expense to the Owner. 

 
3.4 TEMPORARY MULCH 
 

A. At the discretion of the Owner’s Representative, for the purpose of temporary erosion control prior 
to seeding, temporary mulch may be required on all or parts of the project site.  Mulch shall be 
composed of straw of oats or wheat for temporary water pollution control. 
1. At the request of the Owner’s Representative; the Contractor, Resident Project Representative, 

and Owner’s Representative shall meet on-site to determine what area(s) of the project site 
should be mulched and their associated acreage. 

2. Mulch shall be spread uniformly to form a continuous loose blanket not less than one and one-
half (1 ½) inches or more than two (2) inches. 

3. Bunching or matting of mulch shall be avoided and corrected by hand methods, if so directly 
by the Owner’s Representative. 

4. Straw mulch shall be crimped into the soil by means of a straw crimper manufactured specially 
for such purpose. 

5. The Contractor shall promptly complete the mulch application within fifteen (15) days of 
written notice to proceed from the Owner’s Representative. 

6. If mulch is required on the project site totaling less than four (4) acres, the Contractor will be 
reimbursed for not less than four (4) acres.  The four (4) acres may or may not be contiguous. 

 
3.5 TEMPORARY SEEDING 
 

A. At the discretion of the Owner's Representative, for the purpose of temporary erosion control prior 
to permanent seeding, temporary seed may be required on all or parts of the project site. 

 
B. At the request of the Owner's Representative, the Contractor and Resident Project Representative 

shall meet on site to determine what area(s) of the project site should be temporary seeded and their 
associated acreage.  

 
C. Temporary Seed Mixture 1 or 2 shall be applied at the rates as described in Section 015723.2.4.F: 
 
 
D. Drill seed following the contour using a mechanical power drawn seed drill that places the seed at 

least ¼”, but no more than ½” into the soil, or at depths directed by the Owner’s representative.  
Drill seeding shall be accomplished with drills using a drill width of between 7” and 9”.  If 
inspections during seeding operations, or after there is a show of green, indicate that areas have 
been left unplanted, additional seed of the appropriate species and quantity shall be sown as directed 
by the Owner’s Representative at no additional cost to the Owner.  Hand broadcasting may be 
allowed in areas not accessible to drills or other equipment, upon request. Once applied, the seed 
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must be covered at least ¼” but no more than ½” with soil by means of hand rakes or other 
approved methods.  Seeding rates in hand broadcasted areas shall be double those listed in Section 
015723.2.4.F. 

 
E. The Contractor shall promptly complete the temporary seeding within fifteen (15) days of written 

notice to proceed from the Owner's Representative. 
 
F. If temporary seed is required on the project site totaling less than four (4) acres, the Contractor will 

be reimbursed for not less than for (4) acres.  The four (4) acres may or may not be contiguous. 
 
G. Lime and/or fertilizer will be required as directed by the Owner's Representative.  Rates will be 

provided by the Owner's Representative.  Application of lime and fertilizer shall be in accordance 
with the requirements already set forth in Section 312000.3.5 and Section 329219.2.3, respectively. 

 
H. The seedhead of the temporary crop shall not be allowed to mature.  The Contractor shall mow the 

temporary crop to prevent seedhead maturity.  Should wet conditions not allow the Contractor to 
mow the crop and the seedhead matures, the Contractor shall combine the crop to prevent a 
volunteer cereal crop. 

 
I. The permanent grass species shall not be drilled directly into the temporary seeded areas.  The 

temporary seeded areas shall be incorporated to a depth of six (6) inches by discing, harrowing, or 
other approved methods. 

 
 

END OF SECTION 015723 
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DIVISION 1 – GENERAL REQUIREMENTS 
SECTION 017400 – CLEANING 

PART 1 - GENERAL 

1.1   RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section.

1.2   SUMMARY 

A. This Section includes administrative and procedural requirements for cleaning during the Project.

B. Environmental Requirements: Conduct cleaning and waste-disposal operations in compliance with 
local laws and ordinances.  Comply fully with federal and local environmental and anti-pollution 
regulations.
1. Do not dispose of hazardous or volatile wastes, such as mineral spirits, oil, or paint thinner 

onsite.
2. Burning or burying of debris, rubbish, or other waste material on the premises is not permitted.  

Burning cleared material (trees, bushes, grass, etc.) is permitted.
PART 2 - PRODUCTS 

2.1   MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by the manufacturer or
fabricator for the surface to be cleaned.  Do not use cleaning agents that are potentially hazardous
to health or property or that might damage finished surfaces.

PART 3 - EXECUTION 

3.1   PROGRESS CLEANING 

A. General
1. Retain all stored items in an orderly arrangement allowing maximum access, not impending

drainage or traffic, and providing the required protection of materials.
2. Do not allow the accumulation of scrap, debris, waste material, and other items not required

for construction of this Work.
3. At least once each month, and more often if necessary, completely remove all scrap, debris,

and waste material from the job site.
4. Provide adequate storage for all items awaiting removal from the job site, observing all

requirements for fire protection and protection of the ecology.

B. Site
1. Daily, inspect the site and pick up all scrap, debris, and waste material.  Remove all such items

to the place designated for their storage.
2. Weekly, inspect all arrangements of materials stored on the site.  Re-stack, tidy, or otherwise

service all material arrangements.
3. Maintain the site in a neat and orderly condition at all times.
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3.1   FINAL CLEANING 

  A.    General:  Provide final cleaning operations when indicated.  Employ experienced workers or 
 professional cleaners for final cleaning.  Clean each surface or unit of Work to the condition 

expected from a commercial building cleaning and maintenance program.  Comply with 
manufacturer’s instructions. 

 
   B. Complete the following cleaning operations before requesting inspection for certification of 

Substantial Completion for the entire Project or any portion of the Project. 
 1.   Clean the Project Site, yard and grounds, in areas disturbed by construction activities,  
     including landscape development areas, of rubbish, waste material, litter, and foreign  
       substances. 
 2.    Sweep paved areas broom clean.  Rake grounds that are neither planted nor paved to a  
     smooth, even-textured surface. 
 3.    Remove petrochemical spills, stains, and other foreign deposits. 
 4.    Remove tools, construction equipment, machinery, and surplus material from the site. 
 5.    Remove excess lubrication, paint and mortar droppings, and other foreign substances. 
 6.    Leave the Project clean and ready for occupancy. 

   C.   Pest Control:  Engage an experienced, licensed exterminator to make a final inspection and rid the 
Project of rodents, insects, and other pests.  Comply with regulations of local authorities. No pest 
control is proposed for this Project.  

   D.   Removal of Protection: Remove temporary protection and facilities installed during construction to 
protect previously completed installations during the remainder of the construction period. 

   E.   Compliances:  Comply with governing regulations and safety standards for cleaning operations.  
Remove waste materials from the site and dispose of lawfully. 
1.   Where extra materials of value remain after Final Acceptance by the Owner, they become the  
      Owner’s property. 

END OF SECTION 017400 
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DIVISION 31 – SITE CLEARING 
 
311000 – SITE CLEARING 
 
PART 1 – GENERAL: 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections apply to this section. 

 
1.2 SUMMARY 
 

A. This section includes: 
1. Site preparation activities such as clearing, grubbing, access, construction and waste disposal 
2. Materials to be handled under this contract, which may include trees, brush, and quantities of 

trash, mine spoil material, and coal refuse that may be acidic in nature 
3. The Contractor shall not use explosives on this work. 

 
1.3 UNIT PRICES 
 

A. Unit Prices are not applicable. All work in this section required by the Specifications or Plans shall 
be included in the Contractor’s Base Bid Lump Sum contract price.  The Base Bid Lump Sum 
shall include all labor, materials, equipment, tools, and incidentals necessary to complete the work. 

 
1.4 DEFINITIONS 
 

A. MINE SPOILS 
1. Mine spoil is the earthen material excavated by the mining process while removing coal. This 

material is unconsolidated and unsorted. 
 
B. COAL WASTE 

1. Coal waste has a pH of less than 4.5, and consists of carbon rich, acid forming materials 
remaining after strip or underground mining.  These areas are typically bare to sparsely 
vegetated and consist of low grade coal materials remaining after mining. 

 
1.5 SUBMITTALS 
 

A. Includes, but are not limited to, the following: 
1. Submit as specified in Division I. 
2. The Contractor shall submit weight tickets and receipts for recycled materials and for 

residential waste materials. 
3. Weight and/or shipping materials for rock and other materials brought on-site shall be 

presented to the Resident Project Representative. 
 
1.6 QUALITY ASSURANCE   (NOT APPLICABLE) 
 
1.7 PROJECT CONDITIONS 
 

A. Material to be handled under this contract consists primarily of mine spoil and coal waste, which 
are acidic. 
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B. Saturated ground conditions may prevail in and near mine pits. Should ground conditions warrant, 
to fulfill the specifications set forth in this section, the Contractor shall be responsible for utilizing 
the appropriate low ground pressure equipment at no additional expense to the Owner. For the 
purposes of this section, appropriate low ground pressure equipment is defined as having 
maximum load pressure of 4.3 lbs. per square inch. 

 
PART 2 – PRODUCTS   (NOT APPLICABLE) 
 
PART 3 – EXECUTION 
 
3.1 CLEARING AND GRUBBING – The Contractor shall perform clearing and grubbing only to the 

extent necessary to perform the work required.  Clearing and grubbing within the construction limits 
shall be rigidly adhered to. 

 
A. Clearing: 

1. Trees may be cleared at any time of the year with no seasonal restrictions. 
2. In cutting of timber growth, cuts shall be made such that all trees are felled into the area to be 

cleared. Exercise care when clearing near the project limits so as not to damage existing trees, 
vegetation, structures or utilities that are outside of the clearing limits. 

3. Conduct work in a manner that prevents damage to property and provides for the safety of 
employees and others. 

 
B. Grubbing: Includes removal and disposal of tree stumps and roots larger than 3 inches in diameter. 

1. Backfill all excavated depressions with borrow material and grade to drain. 
2. Stumps shall be disposed of per Section 311000.3.3.A. 
 

3.2 PROTECTION OF EXISTING VEGETATION – The Contractor shall protect tops, trunks, and 
roots of existing trees on the project site, which are designated not to be disturbed. 
 
A. Box, fence around, or otherwise protect trees before any construction work is started. 
 
B. Do not permit heavy equipment or stockpiles within branch spread. 

 
C. Trim or prune to obtain working space in lieu of complete removal when possible. Conduct 

operation with experienced personnel as follows: 
1. Conform to good horticultural practice. 
2. Preserve natural shape and character. 

 
D. All effort should be made to preserve large trees with exfoliating bark and dead snags. Remove 

when damage occurs and survival is doubtful, as determined by the Owner’s Representative. 
 

3.3 DEBRIS REMOVAL AND DISPOSAL 
 
A. Disposal of site-clearing debris. 

1. No materials other than clearing wastes may be burned. All burning must be conducted in 
accordance with the requirements of the local Fire Department and all other local, state, and 
federal authorities having jurisdiction.  Protection of property outside project limits and 
protection of on-site trees and other vegetation to remain shall be maintained at all times. 

2. Burning of clearing wastes on coal refuse areas are not permitted. 
3. Appliances, scrap metal, tires, and all other recyclables within construction limits shall be 

considered salvage, and shall become the property of the Contractor.  The Contractor shall 
transport all materials to an appropriate recycler. 
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4. Residential waste shall be hauled to a DNR permitted landfill. 
 

3.4 ACCESS CONSTRUCTION 
 
A. The Contractor shall confine all activities to within the construction limits.  Any damage to the site 

outside of the construction limits shall be repaired to the satisfaction of the Owner’s 
Representative at no additional cost to the Owner. 

 
B. All disturbed areas adjacent to the access road shall be repaired by smoothing, liming, seeding and 

fertilizing in accordance with these specifications at no additional expense to the Owner. 
END OF SECTION 311000 
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 DIVISION 31 – EARTH MOVING 
 
312000 – EARTH MOVING 
 
PART 1 – GENERAL: 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and Division 01 Specification Sections apply to this Section. 

 
1.2 SUMMARY 
 

A. Section includes: 
1. This work consists of grading and shaping of the area in accordance with the Plans and 

Specifications. This work includes grading mine spoil, filling a mine pit, backfilling a 
highwall adjacent to a county road, applying Ag lime, installing 1-inch clean rock, large rip-
rap rock toe, and MoDOT Type 3 Ditch Liner. Material to be handled under this contract 
consists primarily of mine spoil. 

 
1.3 MEASUREMENT AND PAYMENT 
 

A. All work in this section required by the Specifications and/or Plans shall be included in the 
Contractor’s Base Bid Lump Sum Contract price.  The Base Bid Lump Sum Contract shall include 
all labor, materials, equipment, tools, and incidentals necessary to complete the work.  However, 
should the actual quantities of Unit Priced items in the Contract including Ag Lime, One (1”) Inch 
Clean Rock, Large rip-rap rock toe, and MoDOT Type 3 Ditch Liner vary from those required by 
these Specifications and/or Plans (more or less), payment shall be made based on the Contractor’s 
Section 004322 - Unit Prices Bid Proposal Form, and the following:  
1. Original vendor/ quarry scale ticket(s) for each pre-approved delivery of Ag Lime and rock 

hauled to the project site shall be provided to the Resident Project Representative showing the 
Unit of Measure and Actual Quantity delivered.    

2. Ag Lime shall be measured to the nearest one hundred (100 lbs.) pounds ENM.   
NO payment shall be made for Ag Lime until it has been installed/incorporated in 
accordance with the Specifications. 

3. Quantities of 1-inch Clean Rock, large rip-rap rock toe slope, and MoDOT Type 3 Ditch Liner 
shall be measured to the nearest ton. 

4. The Unit Prices established by the Contractor’s Bid Proposal Form shall include the cost of all 
labor/installation/incorporation, materials, tools, equipment, profit, and incidentals. 

 
1.4 DEFINITIONS 
 

A. Mine Spoil: 
1. The majority of the material to be handled consists of mine spoil.  Mine spoil is earth and rock 

material excavated by the surface mining process while removing coal from the pits.  The 
mine spoil generally represents overburden materials excavated deep below the surface. 

2. The Contractor shall be responsible to grade the spoil piles to the contours shown on the plans. 
3. Mine spoil shall comprise the final grade.  The Contractor shall apply and incorporate 

amendments per Section 312000.3.4 and Section 329219.3.3 in these areas. 
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B. Coal Waste: 

1. Coal waste has a pH of less than 4.5, and consists of carbon rich, acid forming materials 
remaining after strip or underground mining.  These areas are typically bare to sparsely 
vegetated and consist of low grade coal materials remaining after mining. 

2. Any incidental coal waste encountered shall be excavated and buried in accordance with 
Section 312000.3.2.A, or as directed by the Owner’s Representative. 
 

1.5 SUBMITTALS: 
 

A. Includes, but are not limited to, the following: 
1. Submit as specified in Division 1. 
2. Certificates from vendors certifying that Ag lime meets all requirements of these 

Specifications. 
3. Effective Neutralizing Materials (ENM) values shall be stated on all tickets. 
4. Weight and/or shipping tickets of materials brought on-site shall be presented to the Resident 

Project Representative. 
 

1.6 QUALITY ASSURANCE 
 

A. Applicable Standards: 
1. Missouri Agriculture Liming Materials Act. 1976. 
2. The Owner’s Representative will make surveys and spot checks to ensure that plan lines and 

grades are obtained on the project.  The Contractor shall schedule work so the Owner’s 
Representative may make the require field tests and surveys.  The Contractor shall furnish one 
laborer to assist the Owner’s Representative in spot checking construction layout and grades.  
Spot check of grades by the Owner’s Representative will be only for verification that work is 
in accordance with the plans.  The Owner’s Representative is not responsible for setting 
grades for the Contractor. 

 
1.7 PROJECT CONDITIONS 
 

A. Materials to be handled under this contract consist primarily of mine spoils and coal waste which 
are acidic. 
 

B. Saturated ground conditions may prevail in or near the mine pit.  Should ground conditions 
warrant, to fulfill the specifications set forth in this section, the Contractor shall be responsible for 
utilizing the appropriate low ground pressure equipment at no additional expense to the Owner.  
For the purposes of this section, appropriate low ground pressure equipment is defined as having 
maximum load pressure of 4.3 lbs. per square inch. 

 
PART 2 – PRODUCTS 
 
2.1 AG LIME: 
 

A. Shall consist of agricultural liming material conforming to the Missouri Agricultural Liming 
Materials Act. 1976. 
 

B. Ag Lime shall contain not less than four hundred (400 lbs.) pounds ENM (Effective Neutralizing 
Material) per ton. 
1. Ag lime with different ENM per ton equivalents SHALL NOT be mixed during application, 

storage, or transportation, unless specifically approved by the Owner’s Representative. 
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2. Contractor shall not stockpile lime unless approved by the Owner’s Representative. 
3. If Ag lime meeting the above specifications is not locally available, the Contractor may submit 

a proposal for use of equivalent material based upon the minimum pounds of ENM per ton of 
Ag lime to be applied. 
 

C. Manufacturer’s certification shall include the minimum pound of ENM per ton of the material to be 
supplied. 
 

D. Ag lime must be obtained from a DNR permitted quarry. 
 

E. See Appendix 1 for a sample calculation regarding Effective Neutralizing Material (ENM). 
 

 
2.2 1-INCH CLEAN ROCK: 

 
A. One (1”) inch clean rock shall be clean, sound, durable limestone obtained from a DNR permitted 

quarry. 
 

B. One (1”) Inch Clean Aggregate shall meet the minimum requirements for Grade 5 Aggregate for 
Drainage outlined in Section 1009.3.5 of the Missouri Standard Specification for Highway 
Construction. 

 
2.3 MoDOT TYPE 3 DITCH LINER: 

 
A. Sources for MoDOT Type 3 Ditch Liner must be approved by the Owners Representative prior to 

purchase and/or delivery to the project site. 
 

B. MoDOT Type 3 Ditch Liner shall comply with Section 609.60.2.3 of the Missouri Standard 
Specifications for Highway Construction. MoDOT Type 3 Ditch Liner shall consist of material 
with a predominant rock size of 12 inches, a maximum rock size of 20 inches and a gradation such 
that no more than 15 percent will be less than 4 inches. 

 
C. MoDOT Type 3 Ditch Liner shall be clean, sound, durable limestone obtained from a DNR 

permitted quarry. 
 

D. Stone shall consist of quarried rock and shall be sound, durable, and angular or blocky in shape. No 
more than ten (10) percent of the stone shall have an elongation greater than 3:1. No stone shall 
have an elongation greater than 4:1. 

 
E. The stone shall be free from cracks, seams, or other defects that would tend to increase its 

deterioration from natural causes. 
 

F. The stone shall contain a combined total of not more than ten present (10%) be weight of earth, 
sand, shale, and non-durable rock. 

 
G. The minimum bulk-saturated-surface-dry specific gravity of the stone determined in accordance 

with ASTM C-127 shall be 2.55. MoDOT Type 3 Ditch Liner shall be well graded, except the 
maximum stone size shall be limited as shown on the plans. 
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2.4 LARGE RIPRAP FOR ROCK TOE FILL 
A. General Characteristics:  

1. Stone shall consist of quarried limestone rock and shall be sound, durable, angular and shall not 
contain more than 10% by weight of earth, sand, fines, shale or other deleterious materials.  

2. Stone shall be free of cracks, seams or other defects that would tend to cause deterioration of the 
product. 

3. The minimum bulk saturated surface dry specific gravity of the stone determined in accordance 
with ASTM C-127 shall be approximately 2.55. 

B. Large riprap to construct the rock toe shall consist of materials with a well graded size distribution to 
produce a tight fill. Acceptable riprap shall be similar to: 

1. MoDOT 6"-28" Riprap (Section 609.60.2.4 of 2011 Edition, Missouri Standard Specifications for 
Highway Construction Handbook) consisting of Type 4 Rock Ditch Liner materials with a 
predominant rock size of 19", a maximum rock size of 28" and a gradation such that no more than 
15 percent will be less than 6", OR 

2. MoDOT Rock Fill (Section 214.2 of 2011 Edition, Missouri Standard Specifications for Highway 
Construction Handbook), from a competent rock layer containing a total of no more than 10% of 
excessive earth, mud seams, shale, and other non durable rock. The material shall be similar to 
quarry run stone from coarse to fine with a minimum of voids. The coarse stone shall be as large as 
conveniently handled but at least 25% of the material shall be of pieces having a volume of one 
cubic foot or more. Acceptance of quality and size of material may be made by visual inspection at 
the job site. 

 
 
PART 3 – EXECUTION 
 
3.1 SEQUENCE OF WORK 
 

A. The Contractor will perform all operations specified in the sequence of work submitted by the 
Contractor and approved by the owner’s representative.  

 
 

3.2 EXCAVATION 
 

A. All excavation shall be performed to the lines and grades indicated and specified.  Care shall be 
exercised not to excavate below the grades shown.  Any excess excavation shall be backfilled to 
grade with approved materials and compacted in accordance with the Specifications at no 
additional cost to the Owner. 

 
B. Incidental coal waste found in the elevations and grades, shall be limed, and buried a minimum of 

six (6’) feet below final grade or as directed by the Owner’s Representative.  
 

 
3.3 EARTHEN FILL 
 

A. Construct fill to the elevations and grades as shown in the Plan Drawings and applicable 
Specifications. 
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B. Incidental coal waste found in mine spoil shall be excavated, limed, and buried a minimum of six 

(6’) feet below final grade as directed by the Owner’s Representative. 
 

C. Do not place snow, ice, or frozen material in fill. 
 

D. Do not place fill on frozen surfaces. 
 

E. Excavation material containing a substantial percentage of cobbles, boulders, and other debris 
(which does not break-up during placement) are to be placed at depths greater than two (2’) feet 
below the final grade. 
 

F. The maximum allowable content of rock fragments with a diameter greater than three (3”) inches 
allowed in the upper twelve (12”) inches of the final grade is fifteen (15%) percent.  Rocks larger 
than twelve (12”) inches in diameter are not allowed in the upper twelve (12”) inches of fill under 
any circumstances.  Rocks shall be buried or placed in windrows or piles along the site periphery as 
directed by the Resident Project Representative/ Owner’s Rep. 
 

G. The Owner’s Representative must approve all final grades prior to placement of Ag Lime. 
 

3.4 GRADING 
 

A. The transition between the graded areas and the undisturbed areas shall be graded to minimize 
abrupt slope changes and the possibility or erosion. 
 

B. Degree of finish shall be that ordinarily obtained from blade grader operations and shall be 
accomplished and maintained so that no ponding of surface water occurs. 
 

C. The finished grade shall be at Final Plan grade elevations or no more than three-tenths (0.3’) foot 
above or below. 
 

D. Finish-grade all ditches and swales to drain readily as shown in the Plan Drawings and applicable 
Specifications. 
 

E. Provide rounded transitions at top and bottom of banks and at other breaks in grade and carry final 
grade contours to existing contours such that there is a smooth transition with no ponding. 
 

F. The Contractor shall limit the amount of compaction on the upper twenty-four (24”) inches of 
surface.  Equipment traffic shall be kept to a minimum over areas that have reached final grade. 

 
3.5 AG LIME APPLICATION 
 

A. Ag lime shall be as specified in Section 312000.2.1 
 

B. The Contractor shall evenly spread Ag lime utilizing an agricultural spreader at the rate of eight 
thousand (8,000lbs.) pounds ENM (Effective Neutralizing Material) per acre onto the surface of all 
graded spoil, or as directed by the Owner’s Representative.  Spreading by use of a blade shall not 
be allowed.  See Appendix 1 for a sample calculation regarding ENM. 
 
1. Immediately following Ag lime application, the Contractor shall deep rip to a depth of twelve 

(12”) inches and incorporate agricultural lime into the final grade as directed by the Owner’s 
Representative. Continue the incorporation and manipulation process until the agricultural 
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lime is thoroughly mixed to a minimum depth of twelve (12”) inches in the material to be 
treated, or as directed by the Owner’s Representative. 

2. The Contractor shall incorporate Ag lime into the final grade prior to completing work in 
Section 329219-Seeding. 

3. The Contractor shall obtain approval of the Owner’s Representative prior to application of Ag 
lime.  Application will not be permitted during adverse conditions, such as high winds or rain. 

4. Deep ripping shall consist of at least two (2) passes, with each pass being on an approximate 
sixty (60) degree bias of the previous pass. 

5. Ripping shanks shall be set no wider than twenty-four (24”) inches apart or as directed by the 
Owner’s Representative. 

6. The Contractor shall incorporate Ag lime into the upper twelve (12”) inches of the final grade 
within twenty-four (24) hours of application.  If, due to heavy rainfall, substantial washing of 
the lime occurs prior to incorporation, the Contractor will be required to supply and reapply 
Ag lime to the affected areas at no additional cost to the Owner. 

7. After deep ripping the Ag lime application, the Contractor shall thoroughly disc the spoil to a 
depth of eight (6”) inches utilizing an offset construction disc, as directed by the Resident 
Project Representative. 

 
C. Small, incidental and individual barren areas, identified on the plans shall have Ag Lime evenly 

applied at the rate of  eight thousand (8,000 lbs.) pounds ENM per acre and incorporated to a 
minimum depth of twelve (12”) inches by thorough ripping and discing, unless otherwise directed 
by the Resident Project Representative/Owner’s Rep. 
 

3.6 MATERIAL HANDLING 
 

A. The Contractor operations shall not mix coal waste and mine spoil. 
1. In the event that mine spoil becomes contaminated due to Contractor’s operations, such 

material shall be disposed of, in accordance with the requirements outlined for coal waste and 
shall be replaced as directed by the Owner’s Representative at no additional expense to the 
Owner. 
 

3.7 SURFACE WATER CONTROL 
 

A. The Contractor is responsible for control of grading around excavations to prevent surface water 
from flowing and ponding into excavation areas. 
 

B. Runoff from the site may not exceed those limits included in the NPDES permit (See Appendix 2 
of these Specifications). 
 

C. The contractor is liable for all damage outside the construction limits for this project that is due to 
the Contractor’s operations, including sedimentation caused by construction. 
 

D. Drain as required to continually maintain all excavation and trenches free of water or mud from 
any source and discharge to approved drains or channels. 
 

E. Remove sub-grade materials rendered unsuitable by excessive wetting and replace with approved 
backfill material. 
 

F. Should the contractor allow water to impound in contaminated areas, all subsequent discharge shall 
fall under the NPDES permit’s Special Conditions contained in Appendix 2, and shall be 
performed at no additional cost to the Owner. 
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3.8 One (1”) INCH CLEAN ROCK INSTALLATION 
 

A. One (1”) inch clean rock shall be used to recondition the existing farm road per the plans. 

3.9 ROCK TOE FILL INSTALLATION 

A. Large riprap rock fill will be used to construct the rock toe fill. It will also be used for other 
applications specified in the Plans.  

B. Rock toe fill construction is a special provision for improving roadside embankment along areas of 
standing water. The rock toe fill is intended to anchor the toe of the embankment of fill while 
providing protection against erosion from wave action. Rock toe will be constructed according to 
the lines and grade shown on the Plans, unless otherwise directed by the Owners Representative. 
The typical shape of a rock toe fill will have a 10 foot wide top (minimum) with angle of repose 
(1.5H: 1V) slopes on both side, unless otherwise directed by the Owners Representative. 

C. Rock toe fill can be constructed along the edge of standing water or they can be constructed across 
a section of standing water. Dewatering and standard compaction provisions will not apply to the 
construction of rock toe fill unless otherwise specified in the Plans. In a typical application, the 
rock will be delivered by truck at one end of the fill, and then the rock fill will gradually be 
extended across the slope fill area; unless otherwise directed or approved by the Owners 
representative. 

3.10  MODOT TYPE 3 DITCH LINER INSTALLATION 

A. MoDOT Type 3 Ditch Liner shall be placed in a manner which will produce a reasonable well-
graded mass of stone with the minimum practicable percentage of voids. 

B. The larger stones shall be well distributed and the entire mass of stone shall conform to the 
specified gradation. All material shall be placed and distributed such that there will be no 
objectionable accumulations of either the larger or smaller sizes of stone.  

C. It is the intent of this specification to produce a fairly compact MoDOT Type 3 Ditch Liner 
protection in which all sizes of material are placed in their proper proportions.  Hand placing or 
rearranging of individual stones by mechanical equipment may be required to the extent necessary 
to secure the specified results. 

END OF SECTION 312000 
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DIVISION 32 - EXTERIOR IMPROVEMENTS 
 

SECTION 323100 - FENCING AND GATES   
 
PART 1 – GENERAL 
 
1.1   RELATED DOCUMENTS 
 

A. Drawing and general provisions of the Contract, including General and Supplemental 
Conditions and Division 01 Specifications apply to this Section.  

 
1.2   SUMMARY  
 

A. Section includes: 
  1. Furnishing and installing fence and gates as shown on the Plans, and as 
       necessary to accomplish this work task. 

 
1.3   MEASUREMENT AND PAYMENT 
 

A. All work in this section required by the Specifications or Plans shall be included in the 
Contractor’s Base Bid Lump sum contract price.  The Base Bid Lump Sum shall include all 
labor, materials, equipment, tools, and incidentals necessary to complete the work.  However, 
should the actual quantity of barb wire fence differentiate from that required by the Plans or 
Specification (more or less), the following shall apply to payment: 

  1.  Payment for barb wire fence shall be made at the Unit Prices established in the  
       Contractor’s Bid Proposal Form. 

  2.  Quantities of Barb Wire Fencing shall be measures to the linear foot installed. 
  3.  The Unit Prices established by the Contractor’s Bid Proposal Form shall include cost  
         of all labor, materials, tools, equipment, profit, and incidentals necessary to complete  
         the work. 

     
1.4   DEFINITIONS (NOT APPLICABLE) 
 
1.5   SUBMITTALS 
 

A.  Supplier certification that fencing and all incidentals meet the indicated specifications. 
 
B. Shipping tickets of all materials delivered to the site. 

 
C. Certificates and shipping tickets shall be provided to the Resident Project Representative. 
 
D. Materials shall be delivered to the site undamaged.  Materials shall be handled and stored 

according to manufacturer’s instructions and as required to prevent damage.  Damaged 
materials shall be replaced by the Contractor at no expense to the Owner.  

 
1.6   QUALITY ASSURANCE 
 

A.  Applicable Standards: 
1.  American Association of State Highway and Transportation Officials (AASHTO)  
2.  American Society for Testing and Materials (ASTM) 
3.  American Wood-Preservers’ Association (AWPA) 
4.  Missouri Department of Transportation (MoDOT) 
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1.7   PROJECT CONDITIONS 
 

A.  Installation of some fencing will be adjacent to traveled roadways.  Contractor shall provide for 
the safety of its crews and the public. 

 
B. Installation of fencing may be impacted by the location of buried utilities.  Locate utilities prior 

to initiating work. 
 

C. In the course of the work, the Contractor may need or may opt to remove existing fencing 
interfering with the work.  Do not relocate or dismantle until approval is obtained from the 
Resident Project Representative.  Where existing fences are removed, whether required by the 
work or for Contractor’s convenience, field establish such reference points and ties as are 
necessary to ensure replacement fencing will follow the same alignment as the existing 
fencing.  Contractor shall maintain all existing and new fences on the Project until completion 
of the work.   

 
D.  The location of all fencing shall be established by a licensed surveyor to ensure that any new 

fencing is located on property boundaries and outside of the existing road right of way.  
   

E.  All existing fencing which is removed, but is not called out on the Plans to be replaced with 
new fencing; shall be replaced essentially in kind and at no additional cost to the Owner.   

 
F.  In the event fencing is installed during or after seeding work, exercise care not to damage the 

seedbed area.  In the event of damage, redress, reseed and remulch as applicable. 
 
G. Temporary fencing and gates shall be installed at locations shown on the Plans to keep 

livestock out of project work areas. 
 
PART 2 – PRODUCTS 
 
2.1   GENERAL 
 

A. Materials that are considered to be “standard products” of a manufacturer may be used when 
such products conform to the Specifications and/or are approved by the Owners 
Representative. 

 
2.2   BARBED WIRE FENCE 
 

A. Barbed wire shall be galvanized; zinc-coated meeting ASTM A121 requirements, Class 2, or 
aluminum coated meeting ASTM A585 requirements, five strand 12-1/2 gage steel wire with 4 
point barbs at 5-inch centers. 

 
B.  Smooth wire shall be galvanized, zinc-coated meeting ASTM A121 requirements, Class 2, or 

aluminum coated meeting ASTM A585 requirements, two 12-1/2 gage steel wire.   
  

C. All wood posts and wood braces used for fencing shall comply with the latest requirements of 
AWPA Standard C14 for ground contact.  Wood posts shall be pressure-treated with 
waterborne preservatives in accordance with AWPA Standard C2, with a retention requirement 
of 0.40 pcf for soil contact use under normal conditions and 60 pcf in wet or boggy conditions.  
Previously unused, new or seasoned hedge or cedar posts may be approved by the Owner’s 
Representative provided the posts have solid ends and are of comparable dimensions as those 
specified herein or as shown on the Plans. 
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D. All vertical posts, except steel line posts, shall be made of wood and shall be 8 feet long.  Gate 
posts, end posts and corner posts shall be 8 inches in diameter.  For minimum diameter of all 
other wood posts, refer to Plans. 

 
E.  Steel line posts shall be “T” section high carbon steel; 1-3/8 inch by 1-3/8 inch by 7/64 inch by 

6 ½ feet long (barbed wire or smooth wire) as indicated on the Plans.  
 

F. Horizontal braces shall be steel or wood, approximately 7 feet long.  If steel is used, braces 
shall be 3 inch diameter, Schedule 40 galvanized steel.  If wood is used, braces shall be 4" in 
diameter and shall comply with the requirements of Section D. above. 

 
G. Brace wire shall be 9 gauge galvanized steel wire conforming to ASTM A116, Class 2, or 

aluminum coated. 
 

H. All nails, staples and clips shall be galvanized. 
 
2.3    GATES  
 

A. Gates shall be 2-inch rolled steel tubing, 16 gauge, shop painted at 16’ length. 
 

B. Mounting hardware, including hinges and latches, shall be as recommended by the gate 
manufacturer.  Provide chain of suitable length to secure gate if not provided by manufacturer. 

 
PART 3 - EXECUTION 
 
3.1    SAFETY 
 

A.  Provide two orange warning signs and/or cones in both directions of traffic to warn motorists 
when installing fencing along roads or at any other time work is being conducted along roads. 

 
3.2    SITE CONDITIONS  
 

A. Proper support of the posts is an important aspect for the long-term integrity and performance 
of field fencing.  Lateral soil support shall be required around all posts. 

 
B. Prior to installation of any posts, grade the area to provide a zone where suitable lateral support 

will be achieved around each post.  This may require cutting and/or filling.  Excess cut material 
shall be incorporated into the general grading of the appropriate site.  Fill material required 
shall be obtained from the general grading of the appropriate site. 

 
C. The graded zone for the posts shall also be brought to proper elevation, prior to setting the 

posts.  Grade the zone to minimize excessively steep ridges and valleys between the posts, and 
to achieve a functional and aesthetically pleasing final product. 

 
D. Lateral soil support shall be considered suitable when the soil mass into which each post is to 

be installed is firm, stable and solid, and when the final grades around the post will provide the 
following conditions: 
1.  Field Fence - Wooden Post:  Two feet minimum clear zone of essentially level soil  
     around the entire circumference of the post, prior to a drop-off slope. 
2.  Field Fence - Steel Line Post:  One foot minimum clear zone of essentially level  
     soil around the entire circumference of the post, prior to a steep drop-off slope,  
     except that any individual post may have a reduced zone of only 6 inches provided  
     no two adjacent line posts have such a reduced zone. 
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3.3   FENCE INSTALLATION 
 

A. New fence shall be installed to conform to the limits, alignment and finish grade indicated on the 
Plans.  The fence shall consist of five barbed wires with the top wire having an initial wire 
located 8” above the ground with the remaining wire evenly spaced above grade to at least 4 feet.  
 

B. Terminal posts shall be set prior to setting line posts.  Line posts shall be set equal distances 
apart, but not more than 12 feet apart.  All posts shall be plumb.  Corner and terminal posts shall 
be installed wherever the change in fence alignment exceeds 10 degrees. 
 

C. All steel line posts shall be set by driving the post into undisturbed ground. 
 

D. All vertical wood posts shall be set by driving into undisturbed ground, or set into a 15-inch 
diameter by 3-3/4 foot deep augered hole.  If driven, predrilling beyond a depth of 12 inches will 
not be allowed.  At small depressions and waterways, and if required by the Owners 
Representative, wood posts shall be set in a 15-inch diameter by 3-1/2 foot deep augered hole 
and installed as shown on the fencing detail drawing. 
 

E. If posts are driven, no backfill is required.  All posts set in an augered hole shall be properly 
tamped in place to ensure stability. 

 
F. Braces shall be provided for all corner posts, end posts, gate posts, changes in slope exceeding 15 

degrees, points of connection to existing fence, and pull post assemblies.  Corner posts shall be 
braced in both directions. 
 

G. Brace wires consist of two complete loops of wire twisted together until tight, both above and 
below the brace post. 
 

H. Barbed wire shall be drawn taut with an approved mechanical device and securely fastened to 
every post.  The wire shall be looped around corner and terminal posts fastened to every post.  
The wire shall be looped around corner and terminal posts. 

 
3.3   GATE INSTALLATION 

                     
A. Tubular gates shall be provided and installed in locations indicated on the Plans. Gates shall be 

hinged to swing 90° from closed to open, complete with frames, latches, stops, keepers, hinges, 
braces, and terminal posts.  Gates shall be hung with one hinge pointing up and one pointing 
down to help prevent the gate from being lifted off the hinges.   
  

END OF SECTION 323100 
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DIVISION 32 – EXTERIOR IMPROVEMENTS 
 
329219 – SEEDING 
 
PART 1 – GENERAL: 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and General Provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections apply to this Section. 

 
1.2 SUMMARY 
 

A. Section includes: 
1. Work shall include seedbed preparation, fertilizing, seeding, and mulching of all areas 

disturbed by construction operations.  The Contractor shall seed all disturbed areas according 
to these Specifications.  Should the Contractor disturb areas outside of the construction limits, 
such areas shall be repaired and reseeded in accordance with these Specifications at no 
additional cost to the Owner.  All work in this section should be completed during the 
Monday-Friday work week during daylight hours.     

 
1.3 MEASUREMENT AND PAYMENT 
 

A. All work in this section required by the Specifications or Plans shall be included in the 
Contractor’s Base Bid Lump sum contract price.  The Base Bid Lump Sum shall include all labor, 
materials, equipment, tools, and incidentals necessary to complete the work.  However, should the 
actual quantity of fertilizer differentiate from that required by the Plans or Specification (more or 
less), the following shall apply to payment: 
1. Payment for fertilizer shall be made at the Unit Prices established in the Contractor’s Bid 

Proposal Form. 
a.     Quantities of fertilizer shall be measured to the nearest pound.  No payment will be  
        made for fertilizer until seed operations have been completed in strict conformance with  
        the Specifications. 
b.     The Unit Prices established by the Contractor’s Bid Proposal Form shall include cost of  
        all labor, materials, tools, equipment, profit, and incidentals necessary to complete the  
        work. 

 
1.4 DEFINITIONS  (NOT APPLICABLE) 
 
1.5 SUBMITTALS 
 

A. Submit as specified in Division 1. 
 
B. Includes, but is not limited to the following: 

1. Seed and fertilizer shall be accompanied by certificates from vendors certifying they meet 
requirements of these Specifications. 

2. Receipts proving quantity of materials used. 
3. Receipts, tickets, and certificates for all of the materials listed above or elsewhere in these 

Specifications must be submitted to the Owner’s Representative prior to installation. 
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1.6 QUALITY ASSURANCE 
 

A. Applicable Standards: 
1. Federal Seed Act:  Rules and Regulations. 
2. Field and Laboratory Methods Applicable to Overburden and Mine Soils, A. A. Sobek et. a., 

PB/280 495 EPA-600/2-78/054, March, 1978. 
3. Soil Testing in Missouri:  A Guide for conducting Soil Tests in Missouri.  Missouri 

Cooperative Extension Service publication EC923, revised 8/83. 
4. Missouri Seed Law. 
 

B. Seed Labeling and Certification: 
1. Ship all seed and other materials with certificates of inspection required by governing 

authorities.  Make sure seed and certification complies with regulations applicable to such 
materials. 

 
C. Field Quality Control 

1. The Owner’s Representative shall ensure that the Contractor follows all seeding 
specifications and that seed mixes are planted in appropriate areas.  The Owner’s 
Representative shall: 
a.     Inspect and remove all company seed tickets from seed bags to ensure the quantity  

and quality of seed is adequate and that the proper mixture and species are planted.  Seed 
without bag tags or company certification shall not be planted and will be replaced at no 
cost to the Owner. 

                        b.     Ensure all soil amendments meet specification for quantity and quality.  No payment 
       shall be made for amendments or products that do not meet specifications. 
                        c.     Ensure all specified seed methods are followed.  No payment shall be made for seed 
       that does not meet specifications. 
                        d.     Ensure all areas are planted and seeded with the appropriate seed mixtures.  No  
       payment shall be made for seeding work that does not meet specifications. 
                        e.     Ensure all rutted or damaged areas are smoothed, repaired, and seeded.  No payment  
       shall be made until all such areas are repaired. 
                        f.      Ensure that the entire site is mulched according to specifications.  No payment shall 
       be made if mulch is not applied as specified. 

2. If the Contractor does not meet specified methods or use specified materials, the Owner’s 
Representative will take appropriate action.  Any seeding methods that do not meet 
specifications will not be paid for by the Owner’s Representative until such work is corrected 
and at no additional cost to the Owner or time extension to the contract. 

3. If the work or materials do not meet specification, the Contractor shall be responsible to 
replace material, work or make repairs at no cost to the Owner or time extension to the 
contract. 

 
1.7 PROJECT CONDITIONS 
 

A. JOB CONDITIONS 
1. Saturated ground conditions may prevail in some low-lying areas.  Should ground conditions 

warrant, and to fulfill the specifications set forth in this section, the Contractor shall be 
responsible for utilizing appropriate low ground pressure equipment at no additional expense 
to the Owner.  For the purposes of this section, appropriate low ground pressure equipment is 
defined as having a maximum load pressure of 4.3 lbs. per square inch. 
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2. The Contractor shall perform seeding only after preceding work affecting ground surface is 
completed, has been approved by the Owner’s Representative, and the initial soil 
amendments have been incorporated. 

3. Whenever conditions detrimental to plant growth are encountered, such as rubble fill, adverse 
drainage conditions or obstructions, the Contractor shall notify the Owner’s Representative 
prior to seeding.  
 

PART 2 – PRODUCTS  
 

2.1   GENERAL 
 

A. SEED: 
1. All seed must comply with the requirements of the Missouri Seed Law, contain no seed of 

any plant of the Federal noxious weed list, and contain no seed of any weed not known to 
exist in Missouri. 

2. Seed, which has become wet, moldy, or otherwise damaged in transit or in storage will not be 
acceptable and shall be removed from the project site. 

3. Provide fresh, clean new-crop seed complying with rate of application as stated herein.  Seed 
mixtures are to be applied to those areas so designated on the Plans or as otherwise directed 
by the Owner’s Representative.  Acceptable seed mixtures and rates of application are as 
follows: 

Seed Mixture #1- All Project Areas 
COOL SEASON GRASS MIX POUNDS OF PLS*/ ACRE VARIETY 

Redtop 4.0  

Timothy 4.0  

Smooth Brome 10.0  
Orchard Grass 10.0  
Ladino Clover 3.0  
Red Clover 4.0  
Alfalfa 3.0  
Perennial Ryegrass 10.0 Manhattan 
Tall Fescue 20.0  
Oats 30 (Not PLS)  
This Seed Mixture shall be planted between March 1st and June 15th, and/or between August 
1st and October 1st unless otherwise directed by the Owner’s Representative. 
 
*Pounds of PLS/ Acre is the seeding application rate in terms of Pure Live Seed per acre. 

 

 
 

B. INOCULANTS: 
1. All leguminous seed shall be inoculated or treated with the proper cultures for the particular 

legume to be sown. 
2. The inoculant for treating leguminous seed shall be a pure culture of nitrogen-fixing bacteria.  

The containers of inoculant shall be plainly marked with the expiration date for use and the 
manufacturer’s directions for inoculating seed. 
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3. The process of inoculation shall be in accordance with the manufacturer’s direction for the 
particular species of legume.  The time lapse for sowing the seed following inoculations shall 
not exceed 24 hours. 

4. Legumes shall be inoculated separately with sufficient inoculant to cover all seed before 
mixing with other seeds.  A commercial sticker shall be used to ensure the inoculant adheres 
to the seed. 

5. Inoculants shall be applied at double the manufacturer’s recommendation. 
 

C. FERTILIZER: 
1. Fertilizer shall be a standard commercial product, which when applied at the proper rate, will 

supply the quantity of actual nitrogen (N), actual phosphorus (P), and actual soluble 
potassium (K). 

 
D. MULCH: 

1. Shall consist of straw of wheat or oats. 
2. The mulch shall be free of prohibited weed seed and all other noxious and undesirable seed, 

and shall not be in an advanced stage of decomposition. 
 
PART 3 – EXECUTION 
 
3.1 SITE CONDITIONS 
 

A. Seeding schedule:  Seeding shall be performed only during the specific time period as stated 
hereafter: 
1. All seed mixtures shall be seeded according to dates listed in 329219, 2.1. A.   
 

B. When conditions are such by reason of drought, excessive moisture, frozen soil or when in the 
opinion of the Owner’s Representative less than satisfactory results are likely to be obtained, 
seeding work shall be halted as directed by the Owner’s Representative and resumed only when 
conditions are favorable or when approved alternative or corrective measures and procedures have 
been enacted. 

 
C. The Contractor is to proceed with complete seeding work as rapidly as portions of the site become 

available, working within seasonal limitations.  In any event, seeding shall be accomplished before 
the prepared seedbed becomes eroded, crusted over, or dried out and shall not be conducted when 
the ground is frozen or snow covered. 

 
3.2 SEEDBED PREPARATION 
 

A. The Contractor is to grade areas to be seeded to a smooth, even surface of a loose, uniformly fine 
texture. 

 
B. After areas required to be seeded have been brought to final grade and treated with Ag lime in 

accordance with Section 312000.3.5, the soil shall be tilled to a depth of six (6”) inches by 
disking, chisel plowing or other methods approved by the Owner’s Representative, until the 
condition of the seedbed is acceptable to the Owner’s Representative. 
1. Undulations or irregularities in the surface shall be leveled and existing grass, sod, weeds, 

and seeds must be tilled under. 
2. Restore prepared areas as directed by the Owner’s Representative if eroded or otherwise 

disturbed after final grading and prior to seeding. 
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3. Seedbed shall be free of any growth, rocks, clods, or other obstructions in excess of 4” 
diameter or which otherwise may interfere with subsequent seeding or maintenance 
operations. 

 
3.3 FERTILIZATION 
 

A. Rate of Application: 
1.     All disturbed areas shall receive a fertilizer rate of sixty (60) pounds of actual nitrogen 
        per acre, one hundred and fifty (150) pounds of actual phosphorous per acre and two  
        hundred (200) pounds of actual soluble potassium per acre, or as otherwise directed by the  
        Resident Project Representative. 

 
B. Incorporation 

1. Fertilizer: 
a.     Initial fertilizer application shall be distributed uniformly over all areas to be seeded at  
        the rates written in these specifications. 
b.     Incorporate thoroughly into the soil to a depth of six (6) inches by discing or other  
        methods approved by the Owner’s Representative within twenty-four (24) hours of  
        application. 
c.     Fertilizer shall not be applied more than two (2) weeks prior to the seeding operation  
        for any specific area being planted. 
 

3.4 SEEDING 
 

A. Seed shall be applied at the rates previously described in this section. 
 
B. Seed Mixture. 

1. Drill seed following the contour using a mechanical power drawn seed drill that places the 
seed at least ¼”, but no more than ½” into the soil, or at depths directed by the Owner’s 
Representative at no additional cost to the Owner. 

 
C. Hydro seeding or Hand broadcasting may be allowed in areas not accessible to drill or other 

equipment.  Hand broadcasted seed must be covered with at least ¼” but no more than ½” with 
soil by means of hand rakes or other approved methods.  Seeding rates in hand broadcasted areas 
shall be double those listed in Section 329219.2.1.A. 

 
D. The Contractor shall cultipack seeded areas upon completion of the seeding operation. 
 
E. The contractor may use specialized cultipacker seeders for seed incorporation, in which case, the 

previous requirement for cultipacking may be omitted as a separate operation.  The type of 
cultipacker seeder to be used shall ensure adequate seed depth and placement and shall be subject 
to prior written approval of the Owner’s Representative. 

 
3.5 MULCHING 
 

A. Application Rate and Method: 
1. All seeded areas will be protected against erosion by spreading straw mulch after completion 

of the seeding operations.  Mulch shall be spread uniformly to form a continuous blanket not 
less than 1-1/2 inches or more than 2 inches loose measurement over seeded areas. 

2. Bunching or matting of mulch shall be avoided and corrected by hand methods, if so directly 
by the Owner’s Representative. 
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B. Anchoring 
1. Straw mulch shall be crimped into the soil by means of a straw crimper manufactured 

specially for such purpose. 
 

3.6 RECONDITIONING EXISTING AREAS 
 

A. Existing areas damaged by the Contractor’s operations (e.g., Contractor’s storage areas) including 
storage of materials and equipment, and movement of vehicles, are to be reconditioned.  The 
Contractor is also to recondition existing grass areas where minor regrading is required. 

 
B. Contractor is to provide fertilizer, seed, Ag lime, and mulch as required for reconditioned areas as 

well as new soil as may be required to fill low spots to finished grade, at no additional cost to the 
Owner. 

 
C. The contractor shall rip or chisel all disturbed areas to a depth of twelve (12) inches, unless 

otherwise directed by the Owner’s Representative. 
 
D. Contractor is to remove diseased and unsatisfactory grass areas.  These grasses shall be buried in 

the soil at a depth of at least one (1) foot.  Contractor shall remove topsoil containing foreign 
materials resulting from the Contractor’s operation including oil drippings, stone, gravel, and other 
materials as directed by the Owner’s Representative. 

 
E. Where substantial grass remains (but is thin) the Contractor shall mow, rake, aerate (if 

compacted), fill low spots, remove humps, cultivate, fertilize, seed and mulch in accordance with 
these Specifications. 

 
 
 

END OF SECTION 329219 
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DIVISION 33 - UTILITIES 
 
334213 – PIPE CULVERTS 
 
PART 1 GENERAL: 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections apply to this section. 

 
1.2 SUMMARY 
 

A. Culvert installation as indicated on the Plans and as described in these Specifications. 
 
B. Related Work Specified Elsewhere 

1. Site Clearing: Section 311000   
2. Earthwork:  Section 312000 
3. Seeding:  Section 329219 

 
1.3 UNIT PRICES 
 

A. All work in this section required by the Specifications or Plans shall be included in the 
Contractor’s Base Bid Lump Sum contract price.  The Base Bid Lump Sum shall 
include all labor, materials, equipment, tools, and incidentals necessary to complete the 
work.   
 

1.4 DEFINITIONS 
 

A. CORRUGATED METAL PIPE AND FITTINGS 
 
1. This work shall consist of providing corrugated metal pipe of the diameter, shape, 

and length designated on the Plans. 
2. Pipe shall be from a MoDOT approved qualified plant and will be accepted based 

on certification and manufacturer QC documentation. 
3. The pipe shall be 14 gauge. (0.079”). 
4. Corrugations shall be 3” x 1” and shall be spiral or helical. 
5. The pipe shall be free of visible defects. 
6. The nominal size for the pipe and fittings is based on the nominal inside diameter 

of the pipe. 
7. Corrugated fittings shall be fabricated by the pipe manufacturer.  Fittings produced 

by manufacturers other than the supplier of the pipe shall not be permitted without 
the approval of the Owner’s Representative.  Formed bands shall be used on the 
pipe.  Helically corrugated pipe shall have reformed ends.  Bands shall be formed 
with a minimum of two corrugations matching the profile of the pipes being joined 
together.  The corrugations shall be spaced to provide seating in the second 
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corrugation of each pipe and without creating more than one-half–inch (13 mm) 
annular space between the pipe ends when joined together. 

8. Contractor shall inspect all sections of pipe, inside, and outside, for shipping 
damage or manufacturing defects.  Pipe with damage or defects shall be rejected.  
The Engineer shall be consulted if the contractor is unsure if rejection warranted. 
 
 

2.1 SUBMITTALS 
 

A. Submit as specified in Division I. 
 
B. Includes, but is not limited to, the following: 

1. Gradation test reports for bedding materials. 
2. Manufacturer’s certifications and installation instructions for the pipe. 
3. Weight and/or shipping tickets of materials brought on-site shall be presented to the 

Resident Project Representative. 
 

2.2 QUALITY ASSURANCE 
 

A. Applicable Standards: 
1. American Society for Testing and Materials (ASTM) 

a. C-127 Specific Gravity and Absorption of Coarse Aggregate. 
b. A-742 Standard Specification for Steel Sheet, Metallic Coated and Polymer 

Pre-coated for Corrugated Steel Pipe. 
c. A-849 Standard Specification for post-applied coatings, pavings, and linings, 

for corrugated steel sewer and drainage pipe. 
2. Missouri Standard Specifications for Highway Construction, 2004. 
3. AASHTO 

a. M-145 Classification of Soils and Soil Aggregate Mixtures for Highway 
Construction Purposes. 

b. M-246 Standard Specification for Steel Sheet, Metallic Coated and Polymer 
Pre-coated for Corrugated Steel Pipe. 

 
B. Field Quality Control 

1. All materials and workmanship shall be subject to the final inspection of the 
Resident Project Representative. 

2. The Resident Project Representative will make surveys and spot checks to ensure 
that plan lines and grades are obtained on the project.  The Contractor will schedule 
work such that the Resident Project Representative may make the required field 
tests and surveys.  The Contractor will furnish one laborer to assist the Resident 
Project Representative in spot checking construction layout and grade. 

 
1.2 PROJECT CONDITIONS 
 

A. Job Conditions 
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1. Storm Drainage Work will generally involve installation of materials on previously 
graded materials that are prone to erosion.  Surface flow of rainwater may be 
considerable should precipitation occur during construction of storm drainage 
systems. 

2. The Contractor shall use appropriate measures to continuously remove water from 
excavated trenches and construction area in order to assure proper bedding and 
installation of the pipe materials. 

3. If water pumping is required, it shall be the Contractor’s responsibility to ensure 
that all water discharges meet the requirements of the NPDES Permit.  
 

PART 2 – PRODUCTS 
 

A. Not Applicable 
 
PART 3 – EXECUTION 
 
3.1 CONSTRUCTION 
 

A. The Contractor shall confine all activities to as small an area as practicable.  Any 
damage to the site caused by Contractor activities shall be repaired to the satisfaction of 
the Owner’s Representative at no additional cost to the Owner. 

 
B. Borrow areas shall be graded to drain with a smooth transition to surrounding contours. 
 
C. All disturbed areas shall be repaired by smoothing, liming, seeding, and fertilizing in 

accordance with these specifications at no additional expense to the Owner. 
 

3.2 CORRUGATED METAL PIPE INSTALLATION 
 

A. The existing pipes shown on the plans that are to be removed or replaced shall be 
considered salvage and shall be removed from the site and disposed of at a permitted 
landfill or recycled by the Contractor. 

 
B. All pipes shall be laid to the lines and grade given on the plans.  Any pipe which is not 

in true alignment or which shows any undue settlement after placement shall be taken 
up and re-laid at the Contractor’s expense. 

 
C. If a soft base is encountered upon removal of the existing pipe, the soft material shall be 

excavated to minimum depth of 48-inches and replaced compacted borrow fill or 
aggregate approved by the Owners Representative. 

 
D. Bedding material shall have a maximum particle size of 1.0 inches. 
 
E. The pipe shall be backfilled in six (6) inches (maximum) loose lifts.  The haunching 

shall be worked around the pipe by hand to assure uniform support.  Each six (6) inch 
layer shall be thoroughly compacted around the haunches and sides with a pneumatic 
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hand tamper or approved equal.  Fill over the top of the pipe shall be compacted in six 
(6)-inch loose lifts to one foot above the top of the pipe.  Fill more than one (1) foot 
above the top of the pipe may be compacted in twelve (12) inch loose lifts. 

 
F. The pipe shall be laid upon a firm bed and backfilled as specified in this section and by 

the Plans.  Bedrock, large rock, soft ground, and refuse are unacceptable in the pipe 
trench. 

 
G. Backfill shall not contain refuse of any type, including brush, limbs, or other trash or 

rocks larger than three (3) inches in diameter. 
 
H. Transverse field joints shall be of such design that the successive connection of pipe 

sections will form a continuous line free from appreciable irregularities in the flow line.  
Each successive length of pipe in a field joint shall be adjusted longitudinally or 
circumferentially when necessary such that coupling bands will properly engage the 
corrugations in both lengths of pipe. 

 
I. All pipes shall be handled to avoid damage.  Pipe having any localized bends in excess 

of five percent of the specified pipe diameter, or any dent in excess of one-half inch (12 
mm) will be rejected, regardless of previous approvals.  Rejected damaged pipe may be 
used if repaired to the satisfaction of the engineer. 

 
J. Any pipe damaged during installation shall be removed and replaced at no additional 

cost to the owner. 
 
 
 

END OF SECTION 334213 
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Material Calculation 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



Effective Neutralizing Material (ENM) sample calculation 

 
Notes: 

 

1. Pounds of ENM DOES NOT EQUAL pounds of Ag lime. Pounds of ENM per ton of Ag lime 

vary from quarry to quarry. Pounds of ENM per ton of Ag lime can vary within a single quarry as 

the quality of the limestone being mined and how fine it is crushed varies. 

2. The pounds of ENM per ton of Ag lime used in the sample below IS AN ASSUMPTION.     

425 pounds of ENM per ton of Ag lime is assumed for EXAMPLE PURPOSES ONLY. The 

only way to determine the pounds of ENM per ton of Ag lime is to call the supplier and ask how 

many pounds of ENM per ton they are currently producing. It should also be asked of the supplier 

if they have a lot of variation or if it tends to be fairly consistent.  
3. The base bid quantity used in the example below is ASSUMED FOR THE PURPOSES OF 

THIS EXAMPLE. The actual base bid quantity must be obtained from Sections 00313 and 

01026 of the specifications. The application and incorporation method and amount of ENM per 

acre are described in Section 312000 of the specifications. 

 

Sample calculation: 
 

Sections 004322 - Unit Prices and 012200 - Unit Prices of the specifications require a Unit Price for 

the application and incorporation of Ag lime. The unit of measurement is 100 POUNDS OF ENM 

NOT 100 POUNDS OF AG LIME. These sections contain a base bid quantity of ENM to be included 

with the Contractor’s base bid. 

 

If the base bid quantity is 50,000 units and the units are in 100 pound increments of ENM, then the 

total pounds of ENM required is: 

 

50,000 X 100 = 5,000,000 pounds of ENM 

 

If the Contractor calls a supplier and the supplier states his Ag lime is running at 425 pounds of ENM 

per ton of Ag lime then the tons of Ag lime required in the Contractor’s base bid is: 

 

5,000,000 pounds of ENM required ÷ 425 pounds ENM per ton of Ag lime = 11,764.7 tons of Ag 

lime 

 

Therefore, 11,764.7 tons of Ag lime are required to fulfill the base bid requirement of 50,000,  

100 pound units of ENM.   

 

Note: if the supplier’s pounds of ENM per ton increase, then less tons of Ag lime will be required.  

If the pounds ENM per ton decrease, then more tons of Ag lime will be required. 
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STORM WATER POLLUTION PREVENTION PLAN 
NPDES GENERAL STORMWATER PERMIT FOR CONTRUCTION ACTIVITIES 

 
FOR:  Project Number: Y2203-01 
 Project Name: Hendrich Pit Reclamation Project 
 Henry County, Missouri 
 
PREPARED BY: Missouri Department of Natural Resources 
   Land Reclamation Program 
   Abandoned Mine Lands 
 
The project location and scope of work is as follows: 
 
 
The Hendrich Pit Abandoned Mine Land Reclamation Project is located 6.6 miles 
southwest of Clinton, Missouri. The site of reclamation is on private property, located 
along County Road SW 250. Davis TWP, Missouri in Henry County.  The Project is 
located in section 22, Township 41N, Range 27W 
 
Sixteen (16) acres of abandoned mine lands would be reclaimed.  The hazardous features, 
including dangerous highwalls associated with a hazardous water body, will be backfilled 
with rock and sloped to grades no greater than 4:1.  After final grading, the site will be 
graded to a gently sloping topography; all disturbed areas will be revegetated with a 
mixture of cool season grasses and legumes.         
 
  



MISSOURI DEPARTMENT OF NATURAL RESOURCES 
LAND RECLAMATION PROGRAM 

ABANDONED MINE LANDS 
STORM WATER POLLUTION PREVENTION PLAN 

 
Project Name: Hendrich Pit Reclamation Project 
Project Number: Y2203-01 Construction Acreage: 16 acres 
County: Henry Section(s): 22 Township: 41N Range: 27W 
 
The plans and specifications have been prepared to comply with the provisions of the 
NPDES Permit Number MOG50000, issued by the Missouri Department of Natural 
Resources (MDNR) Water protection Program (WPP) for storm water discharges from 
Construction Site activities.  This General Permit is applicable to all reclamation sites 
resulting in the disturbance of one or more acres total land area. 
 
Background 
This project is being conducted in order to either restore abandoned lands to productive 
use, to protect the health and safety of the people, to correct and prevent soil erosion, 
stream pollution, water, air, and land pollution, and/or other injurious effects to persons, 
property, wildlife and natural resources.  It is recognized that the MDNR, Land 
Reclamation and MDNR-Water Protection Program are committed to ensuring that 
abandoned mine reclamation activities in Missouri are conducted in such manner so as to 
minimize, to the fullest extent practicable, any further adverse impact to the public’s 
health safety and/or the environment.  It is hereby recognized that this site may exist in a 
state of non-compliance with or in violation of, the provisions of the Environmental 
Protection Act and/or the WPP’s Rules and Regulations.  It is further recognized and 
agreed that the LRP and its Contractor(s) do not assume the responsibilities for the pre-
existing pollutional sources.  It shall be the objective of all parties that offsite pollution 
will be controlled to the maximum extent practicable, throughout the course of this 
reclamation project. 
 
Controls 
The plans and specifications for the above-mentioned project, together with all 
attachments and documents incorporated therein by reference, comprise the storm water 
pollution prevention plan as required by the General Permit.  The following items 
highlight the critical components of the storm water pollution prevention plan developed 
for this construction site and covered by this permit: 

1) An assessment of all storm water discharges associated with the facility, including 
any materials existing or stored onsite will be conducted as part of the site design 
and in preparation of applying for a stormwater permit; 

2) The construction limits, grading plan, erosion and sediment controls and storm 
water management controls as shown in the Project Plans; 

3) The Temporary Storm Water Pollution Control, Site Clearing, Earth Moving, and 
Seeding requirements of the contract; 



4) Schedule (Section 013216) of the Specifications, which requires submittal of the 
progress schedule by the contractor prior to the preconstruction meeting and 
monthly updates; 

5) The Temporary Seeding, Erosion and Sediment Control as detailed in Temporary 
Storm Water Pollution Control (Section 015723), and Dam Embankment (Section 
357313) of the Specifications, including other sections which relate to the 
establishment of vegetation, erosion control, and storm water pollution 
prevention; 

6) The Temporary Erosion Controls, described in the Specifications, especially 
Section 015723.3.1.D, which states that the Contractor may be directed to provide 
immediate permanent or temporary pollution control measures to prevent 
contamination of adjacent streams or other watercourses, lakes, ponds, or other 
areas of water impoundment.  Such work may involve construction of geotextile 
or bale silt fence, use of temporary mulches, seeding, or other control devices or 
methods, as necessary to control erosion.  This section incorporates the 
requirements of the General Permit for storm water discharges; 

7) Controls will be implemented to ensure that biosolids are not carried by storm 
water into the receiving streams, and  

8) Site Inspections by the Design Engineer or Resident Project Representative will 
be conducted to ensure that storm water pollution controls are in place and 
operating correctly.  At a minimum, these inspections will be conducted on a 
monthly basis. The disturbed areas will be inspected for evidence of, or the 
potential for, pollutants entering the drainage system.  Should the inspection 
reveal inadequate or ineffective measures in preventing storm water pollutants 
entering the drainage system, the Resident Project Representative will discuss 
these findings with the Contractor.  The Contractor and the Resident Project 
Representative will establish the revised or additional control measures 
determined necessary and appropriate, and the timetable for implementation.  The 
Resident Project Representative will document on the Inspection Report, major 
observations relating to the implementation of this storm water pollution 
prevention plan, discussions with the Contactor with regard to this plan and any 
specific if changes to the plan. 

9) The Department’s Regional Office will be notified within fifteen (15) days by 
letter of any corrections of deficiencies.  Deficiencies that consist of minor repairs 
or maintenance will be corrected within seven (7) days.  Deficiencies that require 
additional time or installation of a treatment device to correct may be detailed in 
the written notification.  Inspection reports will be kept on site with the SWPPP.  
These will be made available to DNR personnel upon request. 

  



NPDES PERMIT No. MOG050000 
Storm Water Pollution Prevention Plan 

Certifications 
 

Project Name: Hendrich Pit Reclamation Project  
 
Project Number: Y2203-01 
 
The Storm Water Pollution Prevention Plan and Training was presented and 
discussed at the Preconstruction Meeting on ______________.  It shall be the 
responsibility of the Contractor to provide the necessary training to ensure all 
stormwater management practices are properly installed and maintained.  The Land 
Reclamation Program Staff will be trained though the Office of Surface Mining’s 
National Technical Training Program or on-site training.  
 
The plans and specifications and all attachments were prepared under my supervision 
in accordance with a system designed to assure that qualified personnel property 
gathered and evaluated the information submitted.  Based on my inquiry of the person 
or persons who manage the system, or those persons directly responsible for 
gathering the information, the information submitted is, to the best of my knowledge 
and belief, true, accurate, and complete. 
 
The Department’s Regional Office will be notified within fifteen (15) days by letter 
of any corrections of deficiencies.  Deficiencies that consist of minor repairs or 
maintenance must be corrected within seven (7) days.  Deficiencies that require 
additional time or installation of a treatment device to correct should be detailed in 
the written notification. 
 
 
________________________________    _____________________ 
Supervisor of Resident Project Representative  Date 
Missouri Department of Natural Resources 
Land Reclamation Program 
Abandoned Mine Lands  
 
 
 
___________________________________  _______________  ____________ 
Signature (Contractor/Subcontractor)  Title    Date 
 
__________________________________________ __________________ 
Name of Firm      Street Address 
 
___________________________________________ __________________ 
City  State   Zip code Telephone Number 
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616.19 Quality Standards for Temporary Traffic Control Devices 
Temporary traffic control devices (TTCDs) are an essential part of highway work zones. Even though workers 

and flaggers are not devices, they will be described in this article because of their relationship with work zones.  

TTCDs warn motorists of hazards, advise them of the proper path through the work area, delineate areas where 

they may not operate and separate motorists from workers and opposing traffic. 

 

There are many factors that ensure the success of these functions; the placement and condition of each TTCD 

are two important factors. TTCDs that are worn, damaged, or improperly installed will significantly lower the 

overall quality of a work zone.  Clean, legible, properly installed TTCDs will command the respect of road 

users. 

 

These quality standards are intended as a resource to determine if TTCDs are meeting current traffic needs in  

terms of legibility, visibility and other safety and mobility requirements for TTCDs  (e.g., impact attenuators, 

truck-mounted attenuators, signs, channelizers, barricades, warning lights, changeable message signs, flashing 

arrow panels, work zone traffic signals, lighting units, temporary pavement marking, temporary traffic barrier, 

etc.) deployed on the state highway system. Effective application of these quality standards will benefit 

everyone that works in or navigates through work zones on the state highway system. 

 

616.19.1 Quality Requirements 
TTCDs shall be installed and maintained in an acceptable condition. Unless specified otherwise, this 

requirement does not mandate the use of new devices but it does necessitate the use of functional devices. 

Unacceptable devices shall be replaced or corrected in accordance with the contract documents or in the 

absence of a contract (e.g., permit projects) as directed by MoDOT’s representative.  

 

When reviewing work zones, the MoDOT Temporary Traffic Control Inspection Worksheet is a valuable tool 

for determining the safety and mobility performance of all work zones including federal & state funded 

contract, state maintenance, and permit projects (as shown at the end of the article). 

 

The MoDOT Temporary Traffic Control Inspection Worksheet rating system is based on the following letter 

grade system: 

 A – Above and beyond the standards and specifications of the project. 

 B – Meeting the standards and specifications of the project. 

 C – A couple of deficiencies meeting the Category 3 severity level of the Standard Section 616. 

D – Several deficiencies meeting the Category 3 severity level of the Standard Section 616 or a couple 

of deficiencies meeting the Category 2 severity level of the Standard Section 616. 

F - Several deficiencies meeting the Category 2 severity level of the Standard Section 616 or one or 

more deficiencies meeting the Category 1 severity level of the Standard Section 616. 

 

Category severity levels are as follows: 

Category 1 – Presents an immediate safety issue for the traveling public or workers and needs to be addressed 

immediately.   
 

Category 2 – The situation doesn’t pose an immediate safety issue for either the public or the workers, but can 

impact the proper functioning of the work zone.   
 

Category 3 – The situation doesn’t impact the functioning of the work zone but is more of a maintenance or 

aesthetic issue.   

 

 

 

http://epg.modot.org/index.php?title=Category:612_Impact_Attenuators
http://epg.modot.org/index.php?title=Category:612_Impact_Attenuators
http://epg.modot.org/index.php?title=616.2_Work_Zone_Signing_and_Applications&action=edit&redlink=1
http://epg.modot.org/index.php?title=616.5_Channelizing_Devices&action=edit&redlink=1
http://epg.modot.org/index.php?title=616.6_Type_III_Movable_Barricades&action=edit&redlink=1
http://epg.modot.org/index.php?title=616.9_Lighting_Devices&action=edit&redlink=1
http://epg.modot.mo.gov/index.php?title=616.6_Temporary_Traffic_Control_Zone_Devices_%28MUTCD_6F%29#616.6.60_Portable_Changeable_Message_Signs_.28MUTCD_6F.60.29
http://epg.modot.org/index.php?title=616.4_Flashing_Arrow_Panels&action=edit&redlink=1
http://epg.modot.org/index.php?title=616.4_Flashing_Arrow_Panels&action=edit&redlink=1
http://epg.modot.org/index.php?title=616.10_Signals&action=edit&redlink=1
http://epg.modot.org/index.php?title=616.9_Lighting_Devices&action=edit&redlink=1
http://epg.modot.org/index.php?title=620.1_General_%28MUTCD_Chapter_3A%29#620.1.7_Temporary_Pavement_Markings
http://epg.modot.org/index.php?title=617.1_Temporary_Traffic_Barriers
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When inspecting a work zone and a Category 1 severity level is noted, remain at site until the appropriate 

personnel has been contacted and advised of the deficiency.  For Category 2 & 3, contact the appropriate 

personnel as soon as possible.  The district Work Zone Coordinator is a valuable resource and the primary point 

of contact for questions and concerns. 

 

Document all deficiencies on the worksheet along with any corrective action(s) taken and/or the time/date that 

appropriate personnel was contacted to initiate the corrective action(s). 

 

The work zone should be re-inspected to ensure that all deficiencies have been corrected. 

 

616.19.2 Quality Standards 
 

616.19.2.1 General 
All TTCDs shall be:  

 In conformance with the requirements of the MUTCD and MoDOT Standards.  

 Installed and maintained at locations and in orientations that maximize safety and minimize disruption to 

traffic flow.  

 Aligned with the road user’s line of sight.  

 Positioned in a manner not to obstruct other traffic control devices.  

 Free of dents, holes, deformations, abrasions, tears, marks, stains, residues, fading or other deficiencies that 

adversely affects the operational performance including the crashworthiness of a device.  

 Properly covered, turned, stowed, or removed when not in use. 

 Visible during daytime and nighttime operations. 

 

616.19.2.2 Signs 
 
616.19.2.2.1 Sign, Flag and AWRS Quality  

Acceptable Examples 

 
The signs and flags in pictures 1, 2, & 3 are considered in good quality.  For enhanced visibility a cone may be 

placed next to a sign.  Picture 2 is an example of the proper placement of a FLAGGER sign in advanced of the 

hill vs. after the hill.  In urban areas with barrier walls and narrow shoulders, a truncated sign may be used as 

shown in picture 3.   

 

NOTE:   TTCDs may be highly visible during the day but may not be at night due to inadequate 

retroreflectivity.  MoDOT and Contractor representatives should drive through the work zone at night to check 

nighttime visibility.  
 

 

(1) (2) (3) 
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     Unacceptable Examples 

 

 
The above signs (4, 5, 6, & 7) are in unacceptable condition. Dirty or damaged signs should be cleaned, 

repaired, or replaced before being installed. When cleaning, follow manufacturer’s recommendations, so that 

the daytime and nighttime visibility of the sign is not adversely impacted.  The MEN WORKING sign (8) 

should be replaced with worker symbol sign or WORKERS sign (WO-21-1 or 1a) to meet current standards    

Picture 9 shows unacceptable flags.  Deteriorated flags should be replaced. 

 

 

 
Signs 10 and 12 are examples of acceptable nighttime visibility and signs 11 & 13 are examples of unacceptable 

nighttime visibility.  Proper storing, transporting and covering can lengthen the life of a sign.  Rigid signs 

should be stored and transported vertically without rubbing the sign face. 

      

(10) (11) 

(12) (13) 

(4) 

(7) (8) (9) 

(6) (5) 
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                                    Acceptable Examples 

 
Advance Warning Rail System (AWRS) is required on the first advance warning sign (Road/Bridge Work 

Ahead) on long-term stationary projects.  The barricade stripes should slope downward toward the roadway as 

shown above.  Pictures 14 & 15 are examples of acceptable AWRS installations.  When a Type 3 Barricade is 

used with a sign as shown picture 16, the barricade should be located between 7 to 10 feet from the sign (to be 

crashworthy).  Either a 4-or  8-foot barricade may be used.  A 4-foot AWRS on single post is acceptable as 

shown in Picture 17 provided the sign post has been sized to accommodate the added weight and square footage 

of the AWRS.  AWRS with vertical legs are acceptable if bolted to the sign post legs as shown in picture 18.  

 

616.19.2.2.2 Proper Sign Color 

 
Sign colors are reserved for specific applications.  Orange is reserved for temporary traffic control, pink for 

incident management, yellow for warning, and red/black/white for regulatory signs.  The UTILITY WORK 

AHEAD and the LANE CLOSED AHEAD signs in pictures 2 & 3 should be orange not pink or yellow.  The 

speed limit sign in picture 4 is correct color for a regulatory sign.  The WORK ZONE plaque is required for 

speed limit signs within a work zone if it changes the posted speed limit.  Fluorescent orange signs as shown on 

the right in Picture 1 are required for MoDOT contract and maintenance projects.  Permit projects may use 

enginering grade sheeting as shown on the left side of Picture 1 provided they meet MUTCD reflectivity 

requirements. Note: Using tape on a sign can detroy the retroreflectivity of the sign as shown in Picture 3. 

 

 

 

(14) 
(15) 

(16) (17) (18) 

(1) (2) 

(3) 

(4) 
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616.19.2.2.3 Information From the Signs 

  Unacceptable Examples 

 
Pictures 1 thru 3 are examples of TTCDs that are visually obstructed or providing conflicting information.  The 

TTCD in Picture 1 should be moved upstream from the permanent curve warning sign with written 

documentation as to why the sign was moved.  The advance warning sign in Picture 2 should be relocated 

upstream of the tree or the tree should be trimmed (if within MoDOT ROW) to provide the required visibility.  

Picture 3 shows detour signs that are providing two detour options for the same route.  To reduce motorist 

confusion it is best to provide only one detour option.  

 

                 Unacceptable Examples                     Acceptable Example 

 
The ROAD WORK NEXT XX MILES signs have whole numbers not decimals or part of a mile.  In picture 4, 

the ROAD WORK NEXT XX MILE sign may look like 31 miles instead of 3.1 depending on speed of the 

motorist.  For ROAD CLOSED XX MILES AHEAD signs, partial miles, for example 0.5 (picture 5) or ½ miles 

may be used but standard practice is to round miles to a whole number of miles or within 1 mile or just state 

AHEAD.   

  

616.19.2.2.4 Ballasting of Signs 

      Acceptable Example                  Unacceptable Examples 

 
For portable signs, ballasting should be limited to one sand bag height on the sign legs as shown in picture 1.  

The use of channelizer rings as shown in pictures 2 and 3 are unacceptable as it may make the installation not 

crashworthy. 

 

(1) (2) (3) 

(4) (5) (6) 

(1) (2) (3) 
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For skid mounted signs, ballasting should be limited to one sand bag height on the sign legs as shown in 

pictures 4 & 5.   Picture 5 shows an acceptable use of ballasting for a skid mounted sign.  The crossbar (picture 

5) should be no higher than 12-inches (one sandbag over the crossbar is acceptable).      

       
                                          Unacceptable Examples 

 
Picture 6 shows a large mound of sandbags, which if hit could present a ramping situation for vehicles.  Picture 

7 has two sandbags on the crossbar which is unacceptable because of two different sign posts and two sandbags 

on the cross rail.  In Picture 8 concrete  is being used to ballast the sign, which is unacceptable. 

 

616.19.2.2.5 Additional Sign Examples 

            Unacceptable Examples 

 
Picture 1 shows a crossbrace above the 18-inch maximum height without sand bag or 12-inch maximum height 

with sandbag.  Picture 2 shows a skid mounted sign stand laying on the ground attached to the sign post.  The 

skid mount should be removed from the sign post and placed flat on the ground.  As shown, this sign stand is 

not crashworthy.  Picture 3 shows a sign laying in the street.  This sign should be placed in a better location.  

Picture 4 shows two crashworthy products that have been placed closer than the recommended 7-10 feet spacing 

making them not crashworthy.  The 7-10 feet spacing allows the signs to act independently of each other to 

meet crashworthy criteria.   

 

 

 

(4) 

(5) 

(6) (8) 

(1) 

(7) 

(2) (4) (3) 
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                                       Unacceptable Examples 

   
Picture 5 is an example of a STOP sign not having a full face visible to the traveling public.  The sign in Picture 

6 is leaning and should be straighten to be perpendicular.  When stubs are not driven deep enough into the 

ground a sign may lean or fall after a period of time.    The sign in Picture 7 could be moved upstream or 

downstream to achieve a  more perpendicular position.  Be sure to document the location change, such as, 

“After reviewing the sign in the orginal position, the sign was moved 100-feet upstream to be more level”.  

There are times due to terrain that a sign may not be completely level, but every effort should be made to install 

signs as close to perpendicular as possible. 

 

                                     Unacceptable Examples 

 
Sign placement in urban areas can impede pedestrian travel as shown in Picture 8.  Accommodations should be 

made for all modes of travel including pedestrians and bicycists.  The sign post in Picture 9 should have only 

one sign, but a speed advisory plaque is allowed as shown in Std. Plan 616.10.  A permanently posted SPEED 

LIMIT sign, as shown in Picture 10, should not be removed.  If the posted speed limit is lowered, the proper 

procedure is to cover the sign as described in 616.19.2.2.7 Sign Coverings.  Since the posted speed limit is 

laying down and the work zone speed limit was not in place, by state law the speed limit for this road’s 

functional classification could be higher than the posted speed limit.  Placing the permanent sign on the ground 

could also reduce the life of the sign and/or void the manufacturer’s warranty.    

 

Unacceptable Examples          Acceptable Example 

 

(7) 
(6) (5) 

(8) (9) (10) 

(11) (12) (13) 
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Picture 11 shows an example of two work zones placed inside each other.  Proper coordination should be one of 

the highest considerations when work zones overlap each other.  Picture 12 shows the signal head upside down.  

Picture 13 shows a new detour sign design on the right.      

 

616.19.2.2.6 Sign Placement and Installation                       
Sign Height:                      
                                          Acceptable Examples 

 
The post mounted sign shown in Picture 1 is mounted 5-foot in height from the edge of the roadway to the 

bottom of the sign as required for a rural location. For uban locations, post mounted signs should be 7-feet as 

shown in picture 2.  For short term projects temporary signs, as shown in picture 3, may have a minimum height 

of one foot.  Additional information on sign installation and heights see Std. Plan 616.10.   

 

Acceptable Example             Unacceptable Examples 

 
When used, speed limit (regulatory) signs shall be installed at a 5-foot (rural area) or a 7-foot (urban area) 

mounting height as shown in Picture 4.  Information on the mounting height of the signs is located in Std. Plan 

616.10.  The mounting heights of the signs in Pictures 5 & 6 are not compliant with MoDOT/MUTCD 

standards.  After December 2013, the work zone plaque will be 2 foot height as shown in 616.6.12 Work Zone 

and Higher Fines Signs and Plaques (MUTCD 6F.12). 

 

Lateral Sign Location: Sign locations should be located 6-12 feet from the edge of the paved travel 

lane or shoulder as shown in Std. Plan 616.10.  Due to terrain slopes, curves, shoulder widths, duration of 

projects, signs may deviate from recommended placement.  Before installing signs, the project site should be 

reviewed to agree on the best location for signs.    

 

 

 

 

 

 

(1) (2) (3

) 

(4) (5) (6) 
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Post Installations: 

 
The complete U-channel Post details are located in Std. Plan 903.03 on page 3. 

 

            Acceptable Example               Unacceptable Examples 

 
Picture 7 is an example of a correct U-channel post splice, which shows the four bolts in the proper location, 

correct stub height and splice overlap.  Note: The bolts can be installed in either direction.  The stub height and 

splice overlap in Picture 8 is correct, but the 4-bolts are not in the proper locations.  Picture 9 shows inadequate 

stub height and overlap and the sign post is not on the correct side of the stub.  Note: Missouri One-Call should 

always be notified prior to installing any sign post into the ground. 

 

                                    Unacceptable Examples 

 
The installations in pictures 10-12 are unacceptable.  Picture 10 shows an installation of only 1 bolt per sign 

post leg.  Picture 11 shows an installation of one post mounted leg and one skid mounted leg.  Picture 12 shows 

two splices when only one splice is allowed.       

(7) (8) (9) 

(10) (11) (12) 
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Perforated Square Steel Tube Post (PSST) details are located in Std. Plan 903.03 on page 3. 

 

                         Acceptable Examples        Unacceptable Example 

 
Pictures 13 & 14 shows proper installation of a PSST post.  The PSST post does not have to use the corner bolt 

but can be bolted either with one or two straight bolts.  However the corner bolt minimizes movement of the 

post within the tubes.  Picture 15 shows a stub higher than the 2-inches maximum and the bolt should be bolted 

through the two posts.  Note: Missouri One-Call should always be notified prior to installing any sign post into 

the ground. 

 

 
Picture 16 shows a crashworthy self-driving sign stand.  Note: Missouri One-Call should always be notified 

prior to installing any sign post into the ground. 

 

 

 

 

 

(13) (14) (15) 

(16) 
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616.19.2.2.7 Sign Coverings  

                                             Acceptable Examples 

 
Pictures 1 thru 3 show examples of signs properly covered with plastic sign cover, plastic taped securely to the 

sign without direct contact with the sign face and a roll-up sign folded down.  Materials used should not allow 

the sign face to “bleed through” during daytime or nighttime use.  Pictures 1 & 2 adequately cover the face of 

the sign.   

                                                

                                               Acceptable Examples 

 
Pictures 4 thru 6 are examples of acceptable materials to cover signs.  Materials range from rubber that is used 

for mud flaps, lightweight plywood, or a matching sign cover.  The sign covers should be adequately secured to 

the host sign assembly and sized to match the sign to completely cover the face.  The cover should be 

constructed with non-metallic handles and spacers to keep the sign covers from damaging the sign face.  

 

Unacceptable Examples 

  
 The sign cover in picture 7 is not securely fastened and does not have a wooden handle.  Picture 8 shows the 

sign cover not matching the shape of the host sign, which could provide conflicting information to motorists.  

Picture 9 shows duct tape covering part of the sign wording, which can damage the sign retroreflectivity.  

Picture 10 shows an example of unacceptable use of plastic taped to the sign.  The plastic is coming off and the 

sign message can be read.  The plastic is so thin that the words can be seen through the plastic.     

 

 

 

(5) (4) 

(3) (2) (1) 

(7) (8) (9) 

(6) 

(10) 

http://epg.modot.org/index.php?title=Image:616.19.2.7.2_Sign_Coverings.jpg
http://epg.modot.org/index.php?title=Image:616.19.2.7.1_Sign_Coverings.jpg
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616.19.2.2.8 Sign Innovations 

 
Pictures 1 & 2 are examples of an innovative solution to use roll-up signs on the emergency reference markers 

for short duration work.  Remember modifications to TTCDs may cause crashworthy concerns, requiring study 

and/or crash testing.  Always check first before installing. 

 

616.19.2.3 Channelizing Devices 

 
Trim-line channelizers shown in pictures 1 & 2 are the most commonly used work zone channelizer.  Picture 3 

shows channelizers with sequential lights on a nighttime interstate project.  Warning lights on all channelizers, 

except cones, may be used as provided in the EPG and Std. Plan guidelines.  Picture 4 shows a drum-like 

channelizer.  Trim-line and drum-like channelizers are commonly ballasted with weights called “rings”, which 

prevent the channelizers from being blown over by vehicles.  Stacking of ballasts may be considered provided 

that it meets manufacturer’s recommendations for crashworthiness.  

 

 
The direction indicator barricade (DIB) in Picture 5 are commonly used in the merge tapers, but the DIB’s in 

Picture 6 with the panels on the drum-like channelizer are also acceptable.  Picture 7 shows DIBs during 

nighttime work zone.   

 

(1) (2) (3) 

(5) (6) (7) 

(4) 

(1) (2) 
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Picture 8 shows tubular markers separating opposing traffic.  Picture 9 shows 28-inch cones being used for 

daytime projects on a minor roadway.  Contract and maintenance operations are allowed to use the 28-inch 

cones on minor roadways and during daytime hours.  Permit operations are allowed to use cones based on 

MUTCD standards.  Picture 10 shows trim-line channelizers that may have limited nighttime visibility.  Picture 

11 shows a damaged trim-line that is in unacceptable condition.     

 

616.19.2.4 Barricades 

                                               Acceptable Examples 

 
Picture 1 shows the proper placement of Type 3 barricades on a full roadway closure.  The barricade installation 

also provides an adequate buffer space to the work area.  At some locations,  barricades have to be located at the 

bridge ends or work area due to side roads.  Picture 2 shows equipment behind the barricades with as much 

buffer as could be provided due to an entrance located just upstream of the barricades. 

 

                                                 Unacceptable Examples 

 
Picture 3 shows a barricade installation located after the private entrance and before the bridge end.  Notice how 

close the equipment is to the barricade, which creates a potential safety issue for workers and motorists should a 

vehicle crash through the barricade.  Sites should be reviewed for the best location to store equipment/materials 

within the work area.  For this example, the opposite end of the bridge had ample room to store equipment and 

worker vehicles.  Picture 4 shows acceptable sheeting quality for nighttime use but notice the left barricade 

stripes are angling to the left instead of to the right.  On full roadway closure, the stripes should slope into the 

Road Closed sign as shown in pictures 1 & 2.  Warning lights on barricades are optional as noted in the EPG 

and Std. Plan guidelines. 

(8) (9) (10) 

(11) 

(1) (2) 

(3) (4) 
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Picture 5 shows Road Closed barricades that were moved to let vehicles into the work area.  Except for 

continuous deliveries of materials, the barricades should be opened and re-closed when the work vehicles enter 

or leave the work zone.  Picture 6 shows a haul truck entering a work zone, with the barricades placed in front 

of the road closed sign.  This could allow the traveling public to follow the haul truck.  Picture 7 show the 

barricades staggered to allow haul trucks in and out of the work zone and the hauling was continuous (one truck 

every 5 – 10 minutes).  This was allowed by the inspector of the project, but once the hauling was completed 

the road was closed with the barricades as shown in pictures 1 & 2.  The ability to stagger the barricades for 

hauling/delivery purposes should be authorized by the inspector on construction projects or superintendent on 

maintenance operations. 

 

 
Pictures 8 & 9 show trucks parked in front of barricades, obstructing them from oncoming traffic.  Note:  

Equipment or vehicles should not be parked in front of barricades they should be moved to an appropriate 

location (i.e., behind the barricades). 

 

                                Acceptable Examples             Unacceptable Example 

 
 

Picture 10 shows a staggered closure which allows the traveling public to decide if they want to go down the 

road before they get to the full closure.  The staggered closure in picture 11 allows any traffic to turn around at 

the last entrance (lower right) in advance of the full closure.  One barricade and ROAD CLOSED signs as 

shown in picture 12 can be used to inform the traveling public of road closures, which when used should be 

located on the shoulder.  The barricade in picture 13 is directing the traveling public into the opposite lane and 

not directing them back into the proper lane of travel with another barricade in the opposite lane.  A single Road 

Closed XX Miles Ahead sign is allowed without barricades.  Note:  A full barricade closure is required at the 

work area. 

 

 

 

(5) (6) (7) 

(8) (9) 

(10) (11) (12) (13) 
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Unacceptable Examples 

 
The ballasting in pictures 14 thru 17 are unacceptable applications.  Tires should not be used as ballast.  

Sandbags are allowed as long as they are not stacked on each other (i.e., one bag level high to meet 

crashworthiness).  Picture 17 shows old barrel rings around the legs of the barricades.  If rings are used, only 

one is allowed per leg.  As shown in pictures 14 thru 16, the signs may be placed behind the type 3 barricades.  

To be crashworthy, the sign and barricade should be separated by a distance of 7 to 10 feet from each other so 

each device can act independently if struck by a vehicle.     

 

                                               Unacceptable Examples 

 
The road closures in pictures 18 thru 20 are unacceptable installations, the Type 3 barricades should cover the 

full roadway width to meet the requirements for a full road closure.   The damaged rail sheeting on the 

barricades in Picture 20 is unacceptable.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(14) (15) (16) (17) 

(18) (19) (20) 
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616.19.2.5 Temporary Traffic Barriers  

Acceptable Examples 

 
Pictures 1 thru 3 are acceptable installations of temporary traffic barriers (TTBs).  Picture 1 shows a TTB 

shielding motorists from an edge drop-off and the workers from the vehicles.  The TTB in picture 1 was 

installed with tie-down straps which prevents tipping of the barrier at a drop-off edge.  Stockpiled materials or 

equipment should not be placed within the 3-foot buffer area behind a tie-down TTB.  In picture 1, the work 

side of the barrier is free of stockpile material or inactive equipment.  The clearance (buffer) behind the TTB 

will change depending on the different types of TTBs and/or anchoring systems being used.  The clearance area 

is needed to not impede the deflection of the TTB should it be struck by an errant vehicle.   Picture 2 shows 

diverting traffic around a bridge project.  Picture 3 shows a TTB separating head-to-head traffic in an urban 

setting.  For selecting proper TTB types on projects, proper installation of TTB and location of TTB, review 

EPG 617, Std. Plans. 617.20 and 619.10.   

 

2 and 3 Loop Type F Connections. 
Proper connections:  For all TTB types, proper connections are essential to prevent separations of the TTBs 

when hit by an errant vehicle.  Predominately, MoDOT uses the 3-loop Type F barriers on projects.  MoDOT 

allows the use of the 2-loop Type F barrier until it is rejected based on Specification Section 1064.  The 2-loop 

and 3-loop Type F barriers can be used together, but they must be connected with a connection rod and a 

bottom washer/retainer bolt and nut.  The following examples will show proper connections of the barriers. 

 

                                             Acceptable Examples 

 
Proper connections:  Two examples of proper connections of two 3-loop Type F barriers without bottom washer 

and retainer bolt and nut.  The 3-loop connections provide adequate friction so the connection rod will not come 

out on impact. 

(1) (2) (3) 
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                                          Unacceptable Example 

 
Improper Connection:  One 3-loop Type F barrier was turned 180 degrees and the two ends have four loops on 

top and two loops on the bottom.  Care must be taken when installing barrier for proper orientation and loop 

connections.   

 

                                                Acceptable Example 

 
When installing two 2-loop barriers or one 3-loop barrier and one 2-loop barrier, the connection rod shall have a 

bottom washer and retainer bolt and nut. 

   

                               Acceptable Example         Unacceptable Examples 

 
Proper Connection:  The left picture shows the bottom washer with retainer bolt and nut.   

Improper Connection: The right picture does not have a washer or retainer bolt.   
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616.19.2.6 Impact Attenuators/Crash Cushions/End Treatments 
Exposed temporary concrete traffic barrier ends are treated by one of the following methods: Barrier Flare, 

Barrier Height Transitions, Crash Cushions (Sand Barrel Array and Proprietary Crash Cushion).  Additional 

information is located in EPG 617.1.3 Temporary Concrete Traffic Barrier End Treatments and 612 Impact 

Attenuators.  

 

Sand Barrel Array 

 
Picture 1 shows an acceptable installation of a sand filled impact attenuator (SFIA), which can be found in Std. 

Plan 612.20 and EPG 612.  While SFIA is the most common attenuator used, crashworthy end terminals are 

also available as described in EPG 606.1.3.2 Approved Crashworthy End Terminals.  The Type 1 object marker 

in picture 2 is unacceptable due to the damaged sign sheeting.    Picture 3 shows SFIA barrels/modules in a line 

from the temporary TTB viewpoint.  To be crashworthy, the SFIA barrels/modules must have the  proper 

number and meet spacing requirements.  The sand should always be kept dry.  If water gets into the barrel it can 

adversely affect the crashworthiness of the device. 

 

  Acceptable Example                                     Unacceptable Examples 

  
The sand filled impact attenuators (SFIA) barrels/modules in picture 4 is an acceptable installation, but SFIA 

barrels/modules in picture 5 are unacceptable because they are located too close to the TTB.  SFIA should be 

placed a minimum of 24 inches from the end of the blunt end of TTB, guard rail, etc.  Parking vehicles or 

equipment as shown in picture 6 is also unacceptable since the vehicles are blocking a crashworthy product.  

Picture 7 shows a cluttered SFIA installation with plastic material and barrel channelizers.  Note the porta-potty 

and equipment is located in close proximity of the SFIA .  The porta-potty and equipment should be relocated 

outside of the clear zone area or behind the protective TTB.  

 

 

 

 

 

 

 

 

(1) (2) (3) 

(4) (5) (6) (7) 
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            Height Transitions             Proprietary Crash Cushions 

 
Picture 8 shows an acceptable installation of a traffic barrier height transition for locations with a posted speed 

limit of 35 mph or less prior to construction.  Propreitary crash cushions as shown in pictures 9 & 10 may be 

used when there is insufficient width to accommodate sand barrels. 

 

       Truck/Trailer Mounted Attenuator 

 
Picture 11 shows a MoDOT style truck or trailer mounted attenuator (TMA) delineation used by Maintenance 

forces.  Picture 12 is the TMA delineation style that is acceptable for contract and permit projects.  Additional 

information is located in EPG 612 Impact Attenuators. 

 

616.19.2.7 Changeable Message Sign/Flashing Arrow Panels/Traffic 
Signals 
Trailer mounted devices such as changeable message signs (CMS), flashing arrow panels (FAP), portable traffic 

signals and work area lighting are considered NCHRP 350 Category 4 (see below).   

 

FHWA Explanation of Category IV (4) 

Category IV devices are devices which have proven to have significant value in the work zone by contributing 

to safer traffic operation though these devices may cause great harm to occupants of impacting vehicles. We 

believe that, as currently configured and deployed, these devices provide a net benefit to motorists. Substantial 

crash experience to date shows that crashes with these devices are rare. They have been identified by FHWA as 

portable, usually trailer-mounted, devices such as area lighting supports, flashing arrow panels, temporary 

traffic signals, and changeable message signs which are often used in or adjacent to the traveled way. The 

AASHTO / FHWA agreement calls for these devices to be studied and an implementation date announced by 

October 1, 2000. We would not expect to identify any new category IV devices unless they have a proven 

substantial operational benefit. 

 

(8) 

(11) 

(12) 

(9) (10) 
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Picture 1 shows the correct flashing arrow panel (FAP) display, all lights are working and have the proper 

intensity.  Picture 2 shows one lamp out in the arrow head which is unacceptable.  Picture 3 shows a truck 

blocking a FAP which is unacceptable.  Below are items that would make the FAP installation unacceptable. 

 More than one lamp, of those to be energized, out in stem and one or more lamps out in the arrow head(s) 

when in the arrow (single- or double-headed) and one or more lamps out when in the caution (four corners) 

modes.  

 Not appropriately dimmed at night  

 

Acceptable Examples 

 
The CMS messages in pictures 1, 2 & 3 are acceptable.  The messages provide information that static signs can 

not provide to the traveling public. The CMS are placed further upstream of the work zone or at strategic 

locations to provide information about the upcoming work zone to the traveling public.  The channelizer 

placement in picture 1, 2 & 3 shows the correct number of channelizers (5) and the correct placement 

(approximate 100 foot taper).  Channelizers are not required if the CMS is more than 15-feet from the edge of 

shoulder (edge of the roadway if there is no shoulder), beyond ditch line, or behind curb or physical TTB (see 

Std. Plan 616.10 for further details).  Picture 4 shows a Dynamic Message Sign (DMS) providing information of 

a work zone. 

 

Messages on CMS boards should consist of no more than two phases and each phase should consist of no more 

than three lines of text.  The maximum line of text should be no more than 8 characters.   

 

 

 

 

 

 

 

 

 

 

 

 

(1) (2) (3) 

(1) (2) (3) (4) 
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Unacceptable Examples 

   
Pictures 5, 6 and 7 are examples of CMS that are unacceptable due to the lights being either too dim or out, as 

they are not providing a clear and concise message to the traveling public.  

 

 
Pictures 8 and 9 show active CMS in nighttime operations.  Picture 8, message is too dim and not visible.  

Picture 9, message is too bright and creates glare.  The CMS should be appropriately dimmed so the lights are 

not too bright for the traveling public.   
 

 
Picture 10 shows a CMS where the lights are out or turned off.  If the lights are not working, the CMS is 

unacceptable.  If the CMS is not being used it should be turned off and rotated away from traffic as shown in 

picture 11 or removed from the project.  If the CMS is used when lane drops are used every day to 3-4 days then 

rotating the sign would be appropriate.  If the CMS will not be needed for a week or more, then removal may be 

appropriate until it is needed again.  Note: The taper length should be 100 feet in length with five channelizers. 
 

(5) 
(6) (7) 

(8) 
(9) 

(10) 
(11) 
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Picture 12 shows a permanent sign blocking the CMS.  In picture 13, the truck should not be placed in front of 

the CMS board.  For picture 13, the speed limit message is just a reminder of the speed limit.  A temporary sign 

should be used instead and the CMS removed.  Actual enforcement of the speed limit requires a regulatory sign. 

  

616.19.2.8 Lighting 
Lighting consists of three types:  Fleet, Work Area, and Overhead.   The required fleet lights on construction-

related vehicles and equipment is normally amber lights that are visible from 360 degrees and activated in the 

work zone, except on contract haul trucks.  Fleet lights shall be used both daytime and nighttime.  Work area 

lighting is located in areas where construction equipment and labor are active at night and provides a minimum 

intensity of 5 foot candles.  Overhead lighting shall be provided for flaggers, portable traffic signals, and other 

specified locations and provides a minimum intensity of 0.6 foot candles at night. 

 

                  Acceptable Example       Unacceptable Example 

 
The balloon lights in picture 1 correctly show the lights being diffused down toward the ground and away from 

the traveling public to prevent glare.  A multiple light trailer is shown in picture 2; the lights should be directed 

toward the ground and away from the traveling public.     

 

616.19.2.9 Flagging Operations & Worker Apparel 
 
616.19.2.9.1 Worker Apparel 
MoDOT Personnel:  The proper apparel for working and flagging situations is located in the following 

sections of the Risk and Benefits Management Manual:   

 Section 100 Head and Eye/Face Protection Policy 

 Section 105 Safety Footwear Policy 

 Section 106 Class II & III Safety Apparel 

 Section 107 Prescription Safety Eyewear 

 

 

 

 

(12) (13) 

(1) (2) 
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Contractor and Permit Personnel:  The proper apparel for working and flagging situations is located in the 

following sections and articles: 

 Specification Section 616 Temporary Traffic Control 

 EPG 616.18 Construction Inspection Guidelines for 616 

 Contractor Safety Plan 

 

 
Pictures 1 and 2 show the required MoDOT ANSI/ISEA Class 2 shirt or vest.  Picture 3 shows a Class 3 jacket.  

Picture 4 shows Class E pants.  During daytime operations, MoDOT personnel shall wear a minimum of Class 2 

safety vest or shirt.  During nighttime operations, MoDOT personnel shall wear a minimum of Class 3 safety 

apparel (Class 2 or 3 top and Class E pants).  Pictures 1 and 3 show the required head, eye, and foot wear. 

 

Contractor and Permit personnel must meet the minimum standards set forth within ANSI/IESA, MUTCD, and 

MoDOT specifications.   

 

616.19.2.9.1 Flagging Operations  
 Acceptable Examples 

 
Picture 1 shows the flagger on the right side of the road stopping traffic and maintaining good eye contact with 

the traveling public.  Once the flagger stops the first vehicle, the flagger proceeds to the middle of road where 

he is visible to oncoming traffic as shown in picture 2.  The flagger should be aware of his/her surroundings.  

When it is time to release the vehicles (picture 3), the flagger will return to the edge of the roadway or the 

shoulder and provide direction to the traveling public.  Flaggers should be located at least 100-feet from any 

equipment or vehicles and have an escape route. 

 

 

 

 

 

 

 

 

(1) (2) (3) 

(1) 

 

(2) (3) 

 

(4) 
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Unacceptable Examples 

 
The flagger in picture 4 does not have an escape route due to his location to the truck.  The STOP/SLOW 

paddle should not be in a channelizer, but move with the person flagging the operation.  The public should be 

separated from the work areas.  The flagger in picture 5 is not fully in control of his location and has no escape 

route.  Picture 6 shows a flagger without an escape route and not following proper procedures.  

 

Unacceptable Examples 

 
Flaggers should stay at their station until either relieved or can be safely transferred to another location, the 

flagger should not have their back turned to oncoming traffic (picture 7).  Picture 8 has too many vehicles 

around the flagger, he is located on the left of the dump truck.  A flagger  should not be located in the middle of 

the sign package but down stream of the flagger symbol sign (picture 9). 

 

                                             Unacceptable Examples 

 
Picture 10 shows a flagger directing traffic from a vehicle.  Picture 11 shows a flagger directing traffic with 

hand signals, only law enforcment personnel is allowed to use hand signals to direct traffic.  For intersections, 

additonal flaggers with STOP/SLOW paddles may be needed if law enforcement is not available. 

 

(4) (5) (6) 

(7) (8) (9) 

(10) 
(11) 

Flagger 
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A pilot vehicle is an effective option that can be used to guide motorists safely through work zones.  The pilot 

vehicle driver should be familiar with the project and should control vehicle speeds through the project.  Picture 

12 shows a pilot vehicle with the appropriate sign on the rear of the vehicle which is highly visible to oncoming 

traffic.  The PLEASE WAIT FOR PILOT CAR sign (picture 13) should be used at state intersections and may 

be used on other routes as directed by the engineer. The sign should be removed or laid down when it is no 

longer applicable.  Note: Flags are optional on these signs.   

 

 
Pictures 14 thru 16 are examples of portable traffic signals, automated flagger assistance devices, and portable 

signal flagging devices. 

 

616.19.2.10 Paint/Tape/Pavement Markers 
Acceptable Examples 

 
Guidelines for pavement markings are located in EPG 620, Spec. 620 & Std. Plans. 620 and 620.10.  Pictures 1, 

2 & 3 are examples of temporary pavement markings (TPM) meeting specifications and standards.  Picture 1 

shows TPM for center line and edge lines.  Picture 2 show TPM for a roadway with only a center line stripe.  

Picture 3 shows a solid line to keep traffic in the designated lanes. 

 

 

 

 

 

 

 

 

 

 

(12) (13) 

(14) 
(15) (16) 

(1) (2)  (3) 
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                                              Unacceptable Examples 

 
The roadway in picture 4 should have temporary center line pavement markers or stripes.  Picture 5 shows a 

project using half of the permanent center line stripe as the pavement marking and not place temporary 

pavement marking until the other lane is overlaid, which is unacceptable.  Several concerns were noticed: the 

overlay covered long stretches of center line stripe especially around curves, material tracking from the haul 

trucks covered partial or all of the stripes in many areas, and edge lines were not marked in this picture.  Once 

any type of material covers the sheeting or beads of the temporary pavement markers, paint, or tape, the 

material loses it ability to retroreflect the vehicle’s light back to the driver. 

 

 
Pavement marking installation and removal should be done carefully as not to misdirect the traveling public.  

The temporary pavement markings (picture 6) were intended to move the traffic to a temporary shoulder lane.  

Note:  The permanent center line should have been removed to avoid driver confusion.  Picture 7 shows a right 

turn lane line partially removed, care should be given to completely remove all conflicting markings in 

accordance with the plans and specifications.  In picture 8 shows conflicting edge lines across the bridge.   

    

 
Pictures 9 thru 12 are examples of pavement marking removal.  Care should be taken not to scar the pavement 

when removing markings.  There is an additional concern that scarring may misdirect motorist.  Pictures 11 & 

12 shows lane lines leading motorists into the the channelization.  The dashed line should stop at a point when 

the two lanes are designated to end.   
 

 

 

 

 

 

 

 

 

(4) (5) 

(6) (7) (8) 
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616.19.2.11 Tapers/Transition Areas/Lane Widths/Crossovers 
                        Acceptable Example Unacceptable Example 

 
Picture 1 shows a proper crossover.  The opposing lanes are completely closed with Type 3 barricades, unlike 

picture 2 where the lanes are not completely closed with Type 3 barricades.   
 

616.19.2.12 Roadway Conditions/Temporary & Uneven Pavement 
/Unprotected Hazards 

 
Pictures 1 and 2 show materials being tracked onto the roadway by trucks and equipment accessing work area.  

The roadway should be cleaned as needed to protect the traveling public. 
 

 
Picture 3 shows a bridge rail without a crashworthy end device (i.e. SFIA).  Picture 4 shows a striper stopped in 

an open lane of traffic, being worked on.  The culvert pipe in picture 5 should not be placed in front of the 

barricade or any other location open to traffic.  All three would be considered acceptable with the following 

modifications: sand barrels or temporary end treatment, move striper to a parking lot or use TMA if it cannot be 

moved, and move the culvert into a fully closed work area or outside the clear zone.   

 

 

 

 

 

 

 

 

 

 

 

(1) (2) 

(1) (2) 

(3) (4) (5) 
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616.19.2.13 Entrance & Exit Ramps 

 
Picture 1 shows an acceptable exit ramp closure.   

 

616.19.2.14 Truck & Equipment Access 
At this time there are no pictorial examples of truck & equipment access. 

 

616.19.2.15 Traffic Management 
Traffic Management is an inclusive term for the overall implementation and management of the work zone.  Is 

the work zone providing a safe traveling experience for the public and a safe work area for the workers, 

providing the traveling public adequate and early information, and is it minimizing traffic delays. 

 

To provide adequate traffic management many tools are available which includes but not inclusive to the 

following:  signs, channelizing devices, changeable & dynamic message signs, intelligent transportation 

systems (ITS), detours, law enforcement, flagging operation, etc.   

 

EPG 616.13 Work Zone Capacity, Queue and Travel Delay and EPG 616.14 Work Zone Safety and Mobility 

Policy have additional information for traffic management policies and tools. 

 

 
Pictures 1 thru 3 are acceptable examples of traffic management.  Picture 1 shows a long-term work zone that is 

providing a well defined merge taper with adequate striping and channelizers.  Picture 2 shows a well marked 

crossover.  The temporary work zone in picture 3 shows proper delineation for head to head traffic while 

providing access to area businesses.   

 

 

(1) 

(1) (2) (3) 
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Pictures 4 & 5 are examples of providing the traveling public information of how wide the lanes are before 

entering the work area.  The CMS message provides adequate information to allow the truckers to make a 

decision on the proper lane to use.  Picture 6 is an example of height restriction for the traveling public.  Note:  

Motor Carriers division should be notified of any weight, height and/or width restrictions that may occur in a 

work zone. 

 

  
Pictures 7 thru 10 show examples of speed enforcement.  Placement of law enforcement is at times difficult 

depending on the location of work zone.  Picture 8 shows a law enforcement vehicle off the roadway but in a 

location that the traveling public can readily see the vehicle.  Picture 9 has the law enforcement vehicle behind a 

protective vehicle.  The law enforcement vehicle is not in the travel lane, but would be the first vehicle 

impacted by an errant traveler.  The law officer should be down stream of the protective vehicle.  Picture 10 

shows a law officer stopping a motorist within  a diverging area which may create conflicts with other 

motorists.  If possible, stopping vehicles should be done outside the work zone area.  Trying to stop vehicles 

within the work zone can cause excessive stopping, which can result in traffic back-ups. 

 

 
0 
Picture 11 shows a work zone vehicle driving in the opposite direction of travel.  In general vehicles should be 

driven  with the normal  direction of traffic.  If vehicles are driven in the oppostie direction this can result in 

motorist confusion especially at night.  Note: All vehicles should be operated in accordance with the work zone 

speed limit. 

 

 

 

 

 

(4) (5) (6) 

(7) (8) (9) (10) 

(11) 
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616.19.2.16 Rejected Stickers 

 

 

R11-52 REJECTED Decal (Order No. MoDOT 46) 

REJECTED stickers, with appropriate month and year designated, may be used by MoDOT personnel to 

identify unacceptable temporary traffic control devices. For barricades, channelizing devices and signs, the 

sticker should be located on the front-, left- and lower-most retroreflective area on the device. For other devices, 

the sticker should be located in a conspicuous place on the device.   

 

Below are examples of rejection sticker locations:  

 

 

 

 

 

 

 

 

 

 

 

http://epg.modot.org/index.php?title=Image:616.19.4_Rejected_Stickers.jpg
http://epg.modot.org/index.php?title=Image:616.19.4_Rejected_Stickers.jpg
http://epg.modot.org/index.php?title=Image:616.19.4.2_Rejection_Sticker_locations.jpg
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	1.2 SUMMARY
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	DIVISION 00 – PROCUREMENT AND CONTRACTING INFORMATION
	SECTION 007300 – SUPPLEMENTARY CONDITIONS

	007300 FINAL FMDC Supp
	011000 Summary of Work
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

	1.2 WORK COVERED BY CONTRACT DOCUMENTS
	A. The Land Reclamation Program, Department of Natural Resources, State of Missouri, intends to complete coal mine reclamation activities including; excavating mine spoil piles; backfilling mine pits; reinforcing earthen dams; replacing corrugated met...
	1. Project Location: From Clinton, MO take HWY 18 west 6.7 miles, and then turn left onto SW Hwy T. Go 1.5 miles south and turn right onto the gravel road SW 250 Rd, then continue 0.3 miles until you reach the site.
	2. Owner:  State of Missouri, Office of Administration, Division of Facilities Management, Design and Construction, Harry S. Truman State Office Building, Post Office Box 809, 301 West High Street, Jefferson City, Missouri  65102.

	B. Contract Documents, dated September 15, 2022 were prepared for the Project by Missouri Department of Natural Resources, Land Reclamation Program.
	C. The Work will be constructed under a single prime contract.

	1.3 DESIGNER’S ESTIMATE OF CONSTRUCTION COSTS
	A. No longer required

	1.4 WORK SEQUENCE
	A. A construction sequence shall be submitted by the Contractor and approved by the Owner’s Representative prior to beginning work.  Areas shall be cleared and material shall be burned within the project area.

	1.5 CONTRACTOR USE OF PREMISES
	A. General:  During the construction period the Contractor shall have full use of the premises within the project limits for construction operations. The Contractor’s use of the premises limited only by the Owner’s right to perform work or to retain o...
	B. Use of the Site:  Limit use of the premises to work in areas indicated.  Confine operations to areas within contract project limits indicated.  Do not disturb portions of the site beyond the areas in which the Work is indicated.
	1. Owner Occupancy:  Allow for Owner occupancy and authorized use by the public.
	2. Driveways and Entrances: Keep driveways and entrances serving the premises clear and available to the Owner, the Owner’s employees, and emergency vehicles at all times.  Do not use these areas for parking or storage of materials.  Schedule deliveri...
	3. Contractor shall conduct the Work in a manner to avoid unnecessary noise, dust and other pollutants in accordance with all State and Federal regulations.
	4. Contractor shall cooperate with other occupants of the site for efficient utilization of available space.


	1.6 OCCUPANCY REQUIREMENTS
	A. Full Owner Occupancy:  The Owner will occupy the site during the entire construction period.  Cooperate with the Owner during construction operations to minimize conflicts and facilitate Owner usage.  Perform the Work so as not to interfere with th...
	B. Partial Owner Occupancy:  The Owner reserves the right to occupy and to place and install equipment in completed areas of the construction prior to Substantial Completion, provided such occupancy does not interfere with completion of the Work.  Suc...
	1. The Owner’s Representative will prepare a Certificate of Partial Occupancy/Substantial Completion for each specific portion of the Work to be occupied prior to Owner occupancy.
	2. Prior to partial Owner occupancy, required inspections and tests shall have been successfully completed.  Upon occupancy, the Owner will operate and maintain the occupied portions of the site.
	3. Upon occupancy, the Owner will assume responsibility for maintenance and custodial service for occupied portions of the site.


	1.7 DEFINITIONS USED IN CONTRACT
	A. Refer to General Conditions, Article 1.
	B. CONSULTANT:  Missouri Land Reclamation Program, P.O. Box 176, Jefferson City, Missouri 65102, or its duly authorized representative.
	C. RESIDENT PROJECT REPRESENTATIVE:  The Land Reclamation Program shall provide construction inspection services for this project.
	D. OWNER’S REPRESENTATIVE:  The Land Reclamation Program, Department of Natural Resources, or its duly authorized representative.  The Owner's Representative will also act as Construction Manager.
	E. OFFICE OF ADMINISTRATION REPRESENTATIVE:  The Division of Facilities Management, Design and Construction's Project Manager is Scott Zeller, Division of Design and Construction, 301 West High Street, Room 730, P.O. Box 809, Jefferson City, Missouri ...

	1.8 CONSTRUCTION PROCEDURES
	A. Construction procedures shall be determined by the Contractor.  Where the work is on or adjacent to existing facilities or county roads, the Contractor shall exercise caution and schedule operations to ensure that functioning of present facilities ...

	1.9 UNDERGROUND OBSTRUCTIONS
	A. Underground obstructions known to the Owner are indicated on the Contract Plans.  Contractor shall notify sufficiently in advance owning utilities of his approach to any of their facilities and conform to their requirements.
	B. Contractor shall perform exploratory operations as necessary to verify the location, elevation, and dimensions of all known or suspected underground obstructions ahead of any work affected thereby, and shall use care to avoid damage to them.
	C. Any underground obstruction not indicated on the Contract Plans and which could not be reasonably anticipated by Contractor shall be relocated or removed and replaced by the owning utility at no expense to the Contractor, or by the Contractor as so...
	D.      The utility(s) listed below and contract details are provided for informational purposes only:
	The Contractor shall be responsible for contacting DIG-RITE and locating/verifying ALL
	Utilities at least 1 week in advance of mobilizing/completing the contracted work.

	1.10 PERMITS
	A. The Contractor is responsible for obtaining all permits necessary to complete the contracted work, except the National Pollutant Discharge Permit (NPDES – Appendix 2). The Contractor is responsible for compliance with the NPDES permit.

	1.11 LAYOUT OF STAKES
	A. From the control points and benchmarks contained in the Plans, the Contractor shall complete the layout of the work and shall be responsible for all measurements that may be required for execution of the Work to the location and limit marks indicat...
	B. The Contractor shall be responsible for the protection of all existing legal survey markers and if disturbed, shall properly have it replaced by a licensed surveyor at no additional cost to the Owner.  The Contractor shall notify the Owner’s Repres...
	C. Contractor shall submit one copy of all construction survey notes and data to the Owner's Representative upon request.
	D. To the extent practicable, Contractor shall maintain all slopes and cut stakes in excavation areas until the adjacent excavation has reached final grade or subgrade.
	E. When so requested by the Resident Project Representative, the Contractor shall furnish one laborer to assist the Resident Project Representative in spot checking of the construction layout and grades.

	1.12 PROTECTION OF EXISTING PROPERTY
	1.13 PROTECTION OF THE WORK
	A. Contractor shall provide for the safety and protection of the Work as set forth in the General Conditions.
	B. Owner's Representative and Resident Project Representative shall be notified immediately at any time operations are stopped due to conditions which make it impossible to continue operations safely or to obtain proper results.

	1.14 MAINTENANCE AND USE OF ROADWAYS
	1.15       ACCEPTANCE OF WORK
	A. Upon completion of all operations, the Contractor shall request the Owner's Representative to perform an inspection for acceptance. All work must be completed in strict accordance with the Plans and Specifications prior to final acceptance.  Where,...

	1.16        INSURANCE
	A.    The "Builders Risk" portion of the required insurance as stated in Section 007213 - General Conditions, Article 6.2 will be waived for this project.



	012100 Allowances
	DIVISION 1 – GENERAL REQUIREMENTS
	SECTION 012100 - ALLOWANCES
	PART 1 – GENERAL
	1.1 RELATED DOCUMENTS
	1.2 SUMMARY
	1.3 WEATHER ALLOWANCE
	A.  Included within the completion period for this project are a specified number of “bad
	weather” days (see Schedule of Allowances).
	3.1 SCHEDULE OF ALLOWANCES



	012200 Unit Prices
	DIVISION 1 – GENERAL REQUIREMENTS
	SECTION 012200 - UNIT PRICES
	PART 1 – GENERAL
	1.1 RELATED DOCUMENTS
	1.2 SUMMARY
	1.3 DEFINITIONS
	1.4 PROCEDURES

	PART 2 - PRODUCTS  (NOTAPPLICABLE)
	PART 3 - EXECUTION
	3.1 UNIT PRICE SCHEDULE



	012600 Contract Modification Procedures
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section specifies administrative and procedural requirements for handling and processing Contract modifications.
	B. Related Sections include the following: Division 1 Section 012100 "Allowances" for procedural requirements for handling and processing allowances.
	1. Division 1 Section 012200 "Unit Prices" for administrative requirements for unit prices.
	2. Division 0 Section 007213, Article 3.1 "Acceptable Substitutions" for administrative procedures for handling requests for substitutions made after Contract award.
	3. Division 0 Section 007213, Article 4.0 "Changes in the Work" for Contract Change requirements.


	1.3 REQUESTS FOR INFORMATION
	A. In the event that the Contractor or subcontractor, at any tier, determines that some portion of the drawings, specifications, or other contract documents requires clarification or interpretation, the contractor shall submit a “Request for Informati...
	B. Responses to RFI shall be issued within ten (10) working days of receipt of the request from the contractor unless the Designer determines that a longer time is necessary to provide an adequate response.  If a longer time is determined necessary by...
	C. Responses from the Designer will not change any requirement of the contract documents.  In the event the Contractor believes that a response to a RFI will cause a change to the requirements of the contract document, the Contractor shall give writte...

	1.4 MINOR CHANGES IN THE WORK
	A. Designer will issue supplemental instructions authorizing Minor Changes in the Work, not involving adjustment to the Contract Amount or the Contract Time, on ”Designer’s Supplemental Instructions” (DSI).  A copy of the form is included at the end o...

	1.5 PROPOSAL REQUESTS
	A. The Designer or The Designer or Owner’s representative will issue a detailed description of proposed changes in the Work that may require adjustment to the Contract Sum or the Contract Time.  The proposed change description will be issued using the...
	1. Proposal Requests issued by the Designer or Owner representative are for information only.  Do not consider them instructions either to stop work in progress or to execute the proposed change.
	2. Within 10 working days after receipt of Proposal Request, submit a proposal for the cost adjustments to the Contract Sum and the Contract Time necessary to execute the change.  The contractor shall submit proposal on the appropriate Contract Change...
	a. A detailed breakdown of costs per Article 4.1 of the General Conditions.
	b. If requesting additional time per Article 4.2 of the General Conditions, include an updated Contractor's Construction Schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish ti...



	1.6 CONTRACT CHANGE PROCEDURES
	A. On the Owner's approval of a Proposal Request, the Designer or Owner’s representative will issue a Contract Change for signatures of the Owner and Contractor on the “Contract Change” form that is included at the end of Part 3.


	PART 2 -  PRODUCTS  (NOT APPLICABLE)
	PART 3 -  EXECUTION
	3.1 ATTACHED CONTRACT RELATED FORMS
	A. Request for Information (RFI 1 pg form)
	B. Designer’s Supplemental Instructions (DSI 1 pg form)
	C. Request for Proposal (RFP 1 pg form)
	D. Contract Change Detailed Breakdown  (CC Detail GC, SUB, Example 3 pgs of forms)
	E. Contract Change (CC 2 pg form)



	013100 Coordination
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and supervisory requirements necessary for coordinating construction operations including, but not necessarily limited to, the following:
	1. Coordination with Owner’s Representative and project management personnel.
	2. Coordination with personnel from other agencies.
	3. Coordination with other contracts let by the Owner in connection with this work.
	4. Coordination with the Construction Representative concerning special requirements in connection with this work.


	1.3 COORDINATION
	A. The Contractor shall coordinate construction operations for this project with the Construction Representative and the Owner’s Representative to assure the efficient and orderly completion of the Work.
	1. Schedule construction operations in the sequence required to obtain the best results.
	2. Coordinate construction operations to allow existing facility to remain in operation while the Work is being performed.
	3. Coordinate construction operations to accommodate construction operations of other contracts let by the Owner.

	B. The Contractor shall, where necessary, prepare memoranda for distribution to each party involved, outlining special procedures required for coordination.  Include such items as required notices, reports and attendance at meetings.
	1. Prepare similar memoranda for the Owner and separate contractors where coordination of their work is required.

	C. Administrative Procedures:  The Contractor shall coordinate scheduling and timing of required administrative procedures with other construction activities to avoid conflicts and assure orderly progress of the Work.  Such administrative activities i...
	1. Preparation of schedules.
	2. Installation and removal of temporary facilities.
	3. Delivery and processing of submittals.
	4. Progress meetings.
	5. Project closeout activities.


	1.4 SUBMITTALS
	A. Staff Names:  Within eighteen (18) calendar days of commencement of construction operations, the Contractor shall submit a list of the Contractor’s principal staff assignments, including the superintendent and other personnel in attendance at the P...
	1. Post copies of the list in the Project meeting room, the temporary field office and at each temporary telephone.

	B. Schedule:  Within eighteen (18) calendar days of commencement of construction operations, the Contractor shall submit a schedule which coordinates the construction activities of this work with the work of other contracts.  See Section 013210-Schedu...


	PART 2 -  PRODUCTS  (Not Applicable)
	PART 3 -  EXECUTION
	3.1 GENERAL COORDINATION PROVISIONS
	A. A pre-construction conference will be held prior to beginning of construction.  The date, time and exact place of this meeting will be determined after contract award and notification of all interested parties.  The Contractor shall arrange to have...
	B. Coordination drawings of the various trade works as applicable shall be executed prior to commencement of the work.

	3.2 SPECIFIC COORDINATION PROVISIONS  (Not Applicable)


	013200 Schedule
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This section includes requirements for a bar chart schedule for the project construction activities, schedule of submittals and schedule for testing.


	PART 2 -  PRODUCTS  (NOT APPLICABLE)
	PART 3 -  EXECUTION
	3.1 SUBMITTAL PROCEDURES
	A. The Contractor shall submit to the Designer, within ten (10) working days following the Notice to Proceed, a progress schedule showing the rate of progress the Contractor agrees to maintain and the order in which he proposed to carry out the variou...
	B. The Contractor shall submit an updated schedule for presentation at each monthly progress meeting.  The schedule shall be updated by the Contractor as necessary to reflect the current schedule and its relationship to the original schedule.  The upd...
	C. The Contractor shall submit progress schedules to subcontractors to permit coordinating their progress schedules to the general construction work.  The Contractor shall coordinate preparation and processing of schedules and reports with performance...

	3.2 CONSTRUCTION PROGRESS SCHEDULE – BAR CHART SCHEDULE
	A. Bar-Chart Schedule:  The Contractor shall prepare a comprehensive, fully developed, horizontal bar-chart-type, contractor’s construction schedule.  The Contractor for General Construction shall prepare the construction schedule for the entire Proje...
	1. The Contractor shall provide a separate time bar for each significant construction activity.   Provide a continuous vertical line to identify the first working day of each week.
	If practical, use the same Schedule of Values breakdown for schedule time bars.
	2. The Contractor shall provide a base activity time bar showing duration for each construction activity.  Each bar is to indicate start and completion dates for the activity.  The Contractor is to place a contrasting bar below each original schedule ...
	3. The Contractor shall prepare the schedule on a minimal number of separate sheets to readily show the data for the entire construction period.
	4. Secure time commitments for performing critical elements of the Work from parties involved.  Coordinate each element on schedule with other construction activities.  Include minor elements involved in the overall sequence of the Work.  Show each ac...
	5. Coordinate the Contractor’s Construction Schedule with the Schedule of Values, list of subcontracts, Submittal Schedule, progress reports, payment requests, and other required schedules and reports.
	6. Indicate the Intent to Award and the Contract Substantial Completion dates on the schedule.

	B. Work Stages:  Use crosshatched bars to indicate important stages of construction for each major portion of the Work.  Such stages include, but are not necessarily limited to, the following:             1.   Subcontract awards.
	2.   Submittals.
	3.   Purchases.
	4.   Deliveries.
	5.   Installation.
	6.   Startup and placement into final use and operation.

	C. Area Separations: Provide a separate time bar to identify each major area of construction for each major portion of the Work.  For the purposes of this Article, the “major areas ” are:
	1. Mobilization
	2. Clear and Grub all areas
	3. Earthmoving
	4. Rock toe installation and spillway installed

	4. Seeding, fertilization, mulching
	5. Substantial completion

	3.3 SCHEDULE OF SUBMITTALS
	A. Not applicable.
	END OF SECTION 013200



	013300 Submittals
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for submittals required for performance of the Work, including the following:
	1. Shop Drawings.
	2. Product Data.
	3. Field Test Reports.
	4. Certification of Materials and Quality Assurance Submittals.
	5. Survey Data.
	6. Shipping and Weight Tickets.
	7. Receipts for Materials Used.

	B. Administrative Submittals:  Refer to General and Supplementary Conditions other applicable Division 1 Sections and other Contract Documents for requirements for administrative submittals.   Such submittals include, but are not limited to, the follo...
	1. Construction Progress Schedule including Schedule of Values.
	2. Performance and Payment Bonds.
	3. Insurance certificates.
	4. Applications for Payment.
	5. Certified Payroll Reports.
	6. Partial and Final Receipt of Payment and Release Forms.
	7. Affidavit Compliance with Prevailing Wage Law.
	8. Record Drawings.
	9. Notification Permits, etc.
	10. MBW/WBE/SDVE Reports.
	11. Applicant/Violator System Eligibility.
	12. Certification Regarding Lobbying.
	13. Debarment and Suspension Certification.

	C. The Contractor is obliged and responsible to check all shop drawings and schedules to assure compliance with contract plans and specifications.  The Contractor is responsible for the content of the shop drawings and coordination with other contract...
	D. The Contractor shall at all times make a copy, of all approved submittals, available on site to the Construction Representative.

	1.3 SUBMITTAL PROCEDURES
	A. The Contractor shall comply with the General and Supplementary Conditions and other applicable sections of the Contract Documents.  The Contractor shall submit, with such promptness as to cause no delay in his work or in that of any other contracto...
	1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.
	2. Coordinate transmittal of different types of submittals for related elements of the Work so processing will not be delayed by the need to review submittals concurrently for coordination.
	a. The Designer reserves the right to withhold action on a submittal requiring coordination with other submittals until all related submittals are received.


	B. Each drawing and/or series of drawings submitted must be accompanied by a letter of transmittal giving a list of the titles and numbers of the drawings.  Each series shall be numbered consecutively for ready reference and each drawing shall be mark...
	1. Date of Submission
	2. Name of Project
	3. Location
	4. Section Number of Specification
	5. State Project Number
	6. Name of  Submitting Contractor
	7. Name of Subcontractor
	8. Indicate if item is submitted as specified or as a substitution


	1.4 SHOP DRAWINGS
	A. Comply with the General Conditions, Article 3.2.
	B. The Contractor shall submit newly prepared information drawn accurately to scale.  Highlight, encircle, or otherwise indicate deviations from the Contract Documents.  Do not reproduce Contract Documents or copy standard information as the basis of ...
	C. Shop Drawings include fabrication and installation drawings, setting diagrams, schedules, patterns, templates and similar drawings.  Include the following information.
	1. Dimensions.
	2. Identification of products and materials included by sheet and detail number.
	3. Compliance with specified standards.
	4. Notation of coordination requirements.
	5. Notation of dimensions established by field measurement.
	6. Sheet Size: Except for templates, patterns and similar full-size Drawings, submit Shop Drawings on sheets at least 8½ by 11 inches but no larger than 36 by 48 inches.


	1.5 PRODUCT DATA
	A. The Contractor shall comply with the General Conditions, Article 3.2.
	B. The Contractor shall collect Product Data into a single submittal for each element of construction or system.  Product Data includes printed information, such as manufacturer’s installation instructions, catalog cuts, standard color charts, roughin...
	1. Mark each copy to show applicable choices and options.  Where printed Product Data includes information on several products that are not required, mark copies to indicate the applicable information.  Include the following information:
	a. Manufacturer’s printed recommendations.
	b. Compliance with trade association standards.
	c. Compliance with recognized testing agency standards.
	d. Application of testing agency labels and seals.
	e. Notation of dimensions verified by field measurement.
	f. Notation of coordination requirements.

	2. Do not submit Product Data until compliance with requirements of the Contract Documents has been confirmed.


	1.6 QUALITY ASSURANCE DOCUMENTS
	A. The Contractor shall comply with the General Conditions, Article 3.2
	B. The Contractor shall submit quality-control submittals, including receipts and weight tickets, design data, certifications, manufacturer’s instructions, manufacturer’s field reports, and other quality-control submittals as required under other Sect...
	C. Certifications:  Where other Sections of the Specifications require certification that a product, material, or installation complies with specified requirements, submit a notarized certification from the manufacturer certifying compliance with spec...
	1. Signature:  Certification shall be signed by an officer of the manufacturer or other individual authorized to contractually bind the company.

	D. Inspection and Test Reports:  The Contractor shall submit the required inspection and test reports from independent testing agencies as specified in this section and in other sections of the Contract Documents.

	1.7 APPLICANT/ VIOLATOR SYSTEM ELIGIBILITY
	A. As required by federal statutes, eligibility of every successful bidder for an Abandoned Mine Land contract must be confirmed by the Office of Surface Mining’s Applicant/Violator System for each contract awarded over $25,000.  This includes clearan...

	1.8 CERTIFICATION REGARDING LOBBYING
	A. Federal law requires that the Contractor certify that he has not used federal funds to influence federal contracting and financial transactions.
	1. The Contractor must submit a signed copy of “Certification Regarding Lobbying” if the Contractor’s bid exceeds $100,000.
	2. The Contractor should be aware that the “Certification Regarding Lobbying” will also be required from Subcontractors if their work exceeds $100,000.


	1.9 DEBARMENT AND SUSPENSION CERTIFICATION
	A. As required by federal law, the Contractor shall certify that it has not been debarred or suspended from completing work on federally funded projects.  Any bidder or equipment supplier whose firm of affiliate is listed in the General Services Admin...
	1. The Contractor must submit a signed copy of “Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion - Lower Tier Covered Transactions.”
	2. The Contractor should also be aware of Item Number 6 of the Instruction for Certification (page 2 of 2) which requires all subcontractor(s) to conform to this requirement.



	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION
	3.1 REQUIRED SUBMITTALS
	A. Contractor shall submit the following information for materials and equipment to be provided under this contract.



	013513 Site Security and Health
	PART 1 – GENERAL
	1.1    RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section.


	PART 2 – PRODUCTS (NOT APPLICABLE)
	PART 3 – EXECUTION
	3.1    ACCESS TO THE SITE
	A. The Contractor shall arrange with the Owner’s Representative for the controlled entry of construction personnel, materials and equipment into the work areas.
	B. The Contractor shall establish regular working hours with the Owner’s Representative. However, all work, except equipment maintenance, fueling, etc. shall be completed during daylight hours.  Daylight hours shall be defined as beginning one hour be...
	C. The Contractor shall provide the name and phone number of the individual who is in charge on site and who can be contacted in case of an emergency.  This individual must be able to furnish names and addresses of all construction personnel upon requ...

	3.2    HEALTH AND TRAFFIC CONTROLS
	A.    Take all necessary reasonable measures to reduce air and water pollution by any material or equipment use during construction.  Keep volatile wastes in covered containers.  Do not dispose of volatile wastes or oils on the project site.
	B. Keep project neat, orderly, and in a safe condition at all times.  Immediately remove all
	hazardous waste.  Do not allow rubbish to accumulate.  Provide on-site containers for collection of rubbish and dispose of it at frequent intervals during progress of work.
	C. Conduct operations and removal of debris to ensure minimum interference with roads, streets, walks, and other adjacent facilities.
	D. Do not obstruct streets or walks or use facilities without permission from the construction representative. See APPENDIX 4 for additional traffic control standards.
	E. No driver shall exceed the facility speed limit.  The facility speed limit is 15 M.P.H. unless indicated otherwise.
	F.      Temporary toilet unit(s) shall be placed on site, at a location approved by the Construction
	Representative and shall be routinely maintained throughout the term of the project.



	015000 Construction Facilities and Temporary Controls
	PART – GENERAL
	1.1   RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section.

	1.2    SUMMARY
	A.  This section includes requirements for construction facilities and temporary controls, including temporary utilities, support facilities, and security and protection.
	B. Temporary utilities include, but are not limited to, the following:
	1. Water service and distribution.
	2. Temporary electric power and light.
	3. Temporary heat.
	4. Telephone service.
	5. Sanitary facilities, including drinking water.

	C. Support facilities include, but are not limited to, the following:
	1. Field offices and storage sheds.
	2. Temporary roads and paving.
	3. Dewatering facilities and drains.
	4. Temporary enclosures.
	5. Temporary project identification signs and bulletin boards
	6. Waste disposal services.
	7. Construction aids and miscellaneous services and facilities.

	D. Security and protection facilities include, but are not limited to, to following:
	1. Temporary fire protection.
	2. Barricades, warning signs, and lights.
	3. Sidewalk bridge or enclosure fence for the site.
	4. Environmental protection.


	1.3   SUBMITTALS (Not Applicable)
	1.4   QUALITY ASSURANCE
	A. Regulations:  Comply with industry standards and applicable laws and regulations, including
	but not limited to the following:
	1.       Health and safety regulations.
	2.       Utility company regulations.
	3.       Police, fire department, and rescue squad rules.
	4.       Environmental protection regulations.
	B. Inspections:  Arrange for authorities having jurisdiction to inspect and test each temporary
	utility before use.  Obtain required certifications and permits.

	1.5    PROJECT CONDITIONS
	A. Conditions of Use: Keep temporary services and facilities clean and neat in appearance.  Operate in a safe and efficient manner.  Relocate temporary services and facilities as the Work progresses.  Do not overload facilities or permit them to inter...


	PART – PRODUCTS
	2.1   MATERIALS
	A. General:  Provide new materials.  If acceptable to the Designer, the Contractor may use
	undamaged, previously used materials in serviceable condition; provided materials are suitable for use intended.
	B. Water:  When specified, provide potable water approved by local health authorities, as necessary to complete the appropriate work tasks. Delete paragraph below if wood fence or covered walkway is used.  For more security, increase fence height to 8...

	2.2    EQUIPMENT
	A.      General: Provide new equipment. If acceptable to the Designer, the Contractor may use undamaged,
	previously used equipment in serviceable condition; provided equipment is suitable for use intended.
	B. Electrical Power Cords: Provide grounded extension cords.  Use hard-service cords where exposed
	to abrasion and traffic.  Provide waterproof connectors to connect separate lengths of electric cords if single lengths will not reach areas where construction activities are in progress.  Do not exceed safe length-voltage rating.
	C. Temporary Offices:  A construction office is not required on this project.
	D. Telephones: Provide a minimum of one (1) functioning mobile telephone or landline on-site at all
	times for the purpose of safety.
	E. Water: The Contractor shall provide all water required during the construction period.
	F. Temporary Toilet Units: Provide and maintain self-contained, single-occupant toilet units of the
	chemical, aerated re-circulation, or combustion type.  Provide units properly vented and fully enclosed with a glass-fiber-reinforced polyester shell or similar nonabsorbent material.
	G. Fire Extinguishers: Provide hand-carried, portable, UL-rated, Class A fire extinguishers for
	temporary offices and similar spaces.  In other locations, provide hand-carried, portable, UL-rated, Class ABC, dry-chemical extinguishers, or a combination of extinguishers of NFPA-recommended classes for the exposures.
	1.        Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent, and size
	required by location and class of fire exposure.


	PART – EXECUTION
	3.1    INSTALLATION
	A.    Use qualified personnel for installation of temporary facilities.  Locate facilities where they will serve the Project adequately and result in minimum interference with performance of the Work.  Relocate and modify facilities as required.
	B. Provide each facility ready for use when needed to avoid delay.  Maintain and modify as required.
	Do not remove until facilities are no longer needed or are replaced by authorized use of completed
	permanent facilities.

	3.2   TEMPORARY UTILITY INSTALLATION
	A. General: Utility connections are not available at the site. All utilities shall be provided at no
	additional cost to the Owner.
	B. Temporary Water Service: Contractor shall provide all water required during the construction
	period.
	C. Temporary Electric Power Service: Contractor shall provide all electric service required during the
	construction period. Provide weatherproof, grounded electric power service and distribution system of sufficient size, capacity, and power characteristics for the various construction tools, machinery, lights, heating and air conditioning, pumps, and ...
	D. Temporary Heating: Provide temporary heat required by construction activities for curing or
	drying of completed installations or for protection of installed construction, materials, and equipment from adverse effects of low temperatures or high humidity.  Select safe equipment that will not have a harmful effect on completed installations or...
	1.        Heating Facilities:  Except where the Owner authorizes use of the permanent system, provide
	vented, self-contained, LP-gas or fuel-oil heaters with individual space thermostatic control.
	2.        Use of gasoline-burning space heaters, open flame, or salamander heating units is prohibited.
	E. Temporary Telephones: Provide a minimum of one functioning mobile phone or landline on site at
	all times when personnel are present on site.
	F. Temporary Toilets: Install and maintain self-contained toilet units.  Use of pit-type privies will not
	be permitted.  Comply with regulations and health codes for the type, number, location, operation, and maintenance of fixtures and facilities.  Install where facilities will best serve the Project’s needs.
	1.        Shield toilets to ensure privacy.
	2.        Provide separate facilities for male and female personnel; unless a signed waiver is
	provided to the Owner.
	3.        Provide toilet tissue materials for each facility.
	G. Provide earthen embankments and similar barriers in and around excavations and subgrade
	construction, sufficient to prevent flooding by runoff of storm water from heavy rains.
	H. All open excavations associated with temporary facilities or utility installations that are not
	completed during the daylight period shall be surrounded by a 48” high bright orange temporary safety fence and supported by steel T-posts spaced no greater than 5’ apart.

	3.3    SUPPORT FACILITIES INSTALLATION
	A. General:  Locate field offices, storage sheds, and other temporary construction and support facilities
	for easy access.
	1. Maintain support facilities until near Substantial Completion.  Remove prior to Substantial
	Completion. Personnel remaining after Substantial Completion, will be permitted to use permanent facilities, under conditions acceptable to the Owner.

	B. Field Offices:  Provide insulated, weathertight temporary offices of sufficient size to
	accommodate required office personnel at the Project site.  Field Office shall be for the use of both the Contractor and the Resident Project Representative. Keep the office clean and orderly for use for small progress meetings. The office shall be eq...
	C. Storage facilities: Install storage sheds sized, furnished, and equipped to accommodate materials
	and equipment involved, including temporary utility service.
	1.  Contractor shall provide all temporary buildings or trailers needed for storage of equipment
	and materials installed under this Contract (including those furnished by Owner or others under separate contract) which require indoor storage or protected outdoor storage at the site prior to their installation.  Temporary buildings and trailers an...
	2. Owner's Representative shall be advised of any arrangements made for storage of equipment
	and materials in a place other than Owner's site.
	3. Contractor shall assume responsibility for and protect all equipment and materials during the
	storage period in accordance with the manufacturer or supplier's recommendations.

	D. Project Identification and Temporary Signs: Prepare project identification and other signs of sizes
	indicated. Install signs where indicated to inform the public and persons seeking entrance to the Project.  Support on posts or framing of preservative-treated wood or steel.  No unauthorized signs shall be permitted.
	1.         Project Identification Signs: Engage an experienced sign painter to apply graphics.  Comply
	with details indicated.
	2.         Temporary Signs: Prepare signs to provide directional information to construction personnel
	and visitors.
	E. Collection and Disposal of Waste: Collect waste from construction areas and elsewhere daily.
	Comply with requirements of NFPA 241 for removal of combustible waste material and debris.  Enforce requirements strictly.  Do not hold materials more than 7 days during normal weather or 3 days when the temperature is expected to rise above 80  F (27...
	3.4   SECURITY AND PROTECTION FACILITIES INSTALLATION
	A.      Barricades, Warning Signs, and Lights: Comply with all appropriate and current FHA Manual
	on Uniform Traffic Control Device (MUTCD) standards and code requirements.  Paint with appropriate colors, graphics and warning signs to inform personnel and the public of the hazard being protected against.  Where appropriate and needed, provide li...
	B.     Environmental Protection: Provide protection, operate temporary facilities, and conduct
	construction in ways and by methods that comply with environmental regulations; plus minimize the possibility that air, waterways, and subsoil might be become contaminated or polluted and/or other undesirable effects might occur.  Avoid the use of too...
	3.5   OPERATION, TERMINATION, AND REMOVAL
	A.     Supervision:   Enforce strict discipline in use of temporary facilities.  Limit availability of
	temporary facilities to essential and intended uses to minimize waste and abuse.
	B. Maintenance: Maintain facilities in good operating condition until removal.  Protect from
	damage by freezing temperatures and similar elements.
	1.       Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation,
	and similar facilities on a 24-hour basis where required to achieve indicated results and to avoid possibility of damage.
	C.    Termination and Removal: Unless the Designer requests that it be maintained longer, remove each
	temporary facility when the need has ended, when replaced by authorized use of a permanent facility, or no later than Substantial Completion. Repair damaged Work, clean exposed surfaces, and replace construction that cannot be satisfactorily repaired.
	1.        Materials and facilities that constitute temporary facilities are the Contractor’s property. The
	Owner reserves the right to take possession of project identification signs.



	015723 Temporary Stormwater Pollution Control
	PLS*/ACRE
	Pearl Millet
	Oats

	VARIETY
	Temporary Seed Mixture #2
	VARIETY
	PLS*/ACRE
	Wheat
	Annual Ryegrass



	017400 Cleaning
	PART 1 -  GENERAL
	1.1   RELATED DOCUMENTS
	A.   Drawings and general provisions of the Contract, including General and Supplementary
	Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section.

	1.2   SUMMARY
	A.   This Section includes administrative and procedural requirements for cleaning during the Project.
	B.   Environmental Requirements: Conduct cleaning and waste-disposal operations in compliance with local laws and ordinances.  Comply fully with federal and local environmental and anti-pollution regulations.
	1.   Do not dispose of hazardous or volatile wastes, such as mineral spirits, oil, or paint thinner
	onsite.
	2.   Burning or burying of debris, rubbish, or other waste material on the premises is not permitted.


	PART 2 -  PRODUCTS
	2.1   MATERIALS
	A.   Cleaning Agents:  Use cleaning materials and agents recommended by the manufacturer or
	fabricator for the surface to be cleaned.  Do not use cleaning agents that are potentially hazardous
	to health or property or that might damage finished surfaces.


	PART 3 -  EXECUTION
	3.1   PROGRESS CLEANING
	A.   General
	1.   Retain all stored items in an orderly arrangement allowing maximum access, not impending
	drainage or traffic, and providing the required protection of materials.
	2.   Do not allow the accumulation of scrap, debris, waste material, and other items not required
	for construction of this Work.
	3.   At least once each month, and more often if necessary, completely remove all scrap, debris,
	and waste material from the job site.
	4.   Provide adequate storage for all items awaiting removal from the job site, observing all
	requirements for fire protection and protection of the ecology.

	B.  Site
	1.   Daily, inspect the site and pick up all scrap, debris, and waste material.  Remove all such items
	to the place designated for their storage.
	2.   Weekly, inspect all arrangements of materials stored on the site.  Re-stack, tidy, or otherwise
	service all material arrangements.
	3.   Maintain the site in a neat and orderly condition at all times.


	3.1   FINAL CLEANING
	A.    General:  Provide final cleaning operations when indicated.  Employ experienced workers or
	professional cleaners for final cleaning.  Clean each surface or unit of Work to the condition expected from a commercial building cleaning and maintenance program.  Comply with manufacturer’s instructions.
	B. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion for the entire Project or any portion of the Project.
	1.   Clean the Project Site, yard and grounds, in areas disturbed by construction activities,
	including landscape development areas, of rubbish, waste material, litter, and foreign
	substances.
	2.    Sweep paved areas broom clean.  Rake grounds that are neither planted nor paved to a
	smooth, even-textured surface.
	3.    Remove petrochemical spills, stains, and other foreign deposits.
	4.    Remove tools, construction equipment, machinery, and surplus material from the site.
	5.    Remove excess lubrication, paint and mortar droppings, and other foreign substances.
	6.    Leave the Project clean and ready for occupancy.
	C.   Pest Control:  Engage an experienced, licensed exterminator to make a final inspection and rid the Project of rodents, insects, and other pests.  Comply with regulations of local authorities. No pest control is proposed for this Project.
	D.   Removal of Protection: Remove temporary protection and facilities installed during construction to protect previously completed installations during the remainder of the construction period.
	E.   Compliances:  Comply with governing regulations and safety standards for cleaning operations.  Remove waste materials from the site and dispose of lawfully.
	1.   Where extra materials of value remain after Final Acceptance by the Owner, they become the
	Owner’s property.
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