

ADDENDUM NO. 2

TO: PLANS AND SPECIFICATIONS FOR STATE OF MISSOURI

**Upgrade Backflow Preventer
Boonville Correctional Center
Boonville, Missouri
PROJECT NO.: C1906-01**

Bid Opening Date: 1:30 PM, Thursday, February 27, 2020

Bidders are hereby informed that the construction Plans and/or Specifications are modified as follows:

SPECIFICATION CHANGES:

None

DRAWING CHANGES:

None.

GENERAL COMMENTS:

1. The Pre-Bid Meeting was held February 13, 2020 followed by a walk-through of the project site. The Pre-Bid Meeting sign-in sheet is attached.
2. Bidders needing additional site inspection should contact DOC facility staff Bret Fike or Mike Jewell at (660) 882-6521, Bret.Fike@doc.mo.gov or Mike.Jewell@doc.mo.gov to schedule a time to enter the facility.
3. Please contact Kelly Copeland, Contract Specialist, at (573) 522-2283, Kelly.Copeland@oa.mo.gov for questions about bidding procedures, MBE\WBE\SDVE Goals, and other submittal requirements.
4. The deadline for technical questions was February 20, 2020 at noon.
5. Changes to, or clarification of, the bid documents are only made as issued in the addenda.
6. All correspondence with respect to this project must include the State of Missouri project number as indicated above.
7. Current Planholders list is available online at:
<https://www.adsplanroom.net/jobs/342/details/c1906-01-upgrade-backflow-preventer-infrastructure-boonville-correctional-center>
8. Prospective Bidders contact American Document Solutions, 1400 Forum Blvd Suite 7A, Columbia MO 65203, (573) 446-7768 to get plans and specifications.

ATTACHMENTS:


1. Pre-Bid Meeting Sign-In Sheet

February 20, 2020

END ADDENDUM NO. 2

Pre-Bid Meeting Attendance Sheet
Project-Boonville Correctional Center-Upgrade Backflow Preventers
Boonville Correctional Center
Boonville, Missouri

Project No. C1906-01
10:00 AM, February 13, 2020

Name & Title	Company Name Type of Contracting	MBE/WBE/ SDVE Status	Phone	E-Mail Address
Scott Zeller,  Project Manager	OA-FMDC	-	573-751-2668	Scott.Zeller@oa.mo.gov
Joe Coffelt,  Project Manager	Dept. of Corrections	-	573-522-4678	Joe.Coffelt@doc.mo.gov
Bret Fike,  PPS-II	Dept. of Corrections	-	660-882-6521	Bret.Fike@doc.mo.gov
Kelly Copeland	OA-FMDC Contracts Specialist	-	573-522-2283	Kelly.Copeland@oa.mo.gov
Tracie Siebneck,  A/E Representative	Siebneck Engineering	-	573-353-7115	siebengineer@gmail.com
Carl Haley,  Construction Administrator	OA-FMDC	-	573-526-0473	Carl.Haley@oa.mo.gov

Pre-Bid Meeting Attendance Sheet
Project-Boonville Correctional Center-Upgrade Backflow Preventers
Boonville Correctional Center
Boonville, Missouri

Project No. C1906-01
10:00 AM, February 13, 2020

Name & Title	Company Name Type of Contracting	MBE/WBE/ SDVE Status	Phone	E-Mail Address
Jason Jones Project Manager	All Clear Pumping & Sewer General		573-644-4975	jason@allclearmo.com
ANDY HEAD	BUTZER		573-645-5656	ANDYH@HGBUTZER.COM
Jacob Munson Foreman	Earthworks Excavation		660-238-0845	jmunson444@gmail.com
ZACH BULL Foreman	Lake Recharge And Fire	WBE	573-480-6511	NANCY@LAKERECHARGE.COM
STEVE SHUFELBERGER	JL CRUM CORP	SDVE	573-443-2466	STEVE5@JLCRUM.COM

Pre-Bid Meeting Attendance Sheet
Project-Boonville Correctional Center-Upgrade Backflow Preventers
Boonville Correctional Center
Boonville, Missouri

Project No. C1906-01
 10:00 AM, February 13, 2020

Name & Title	Company Name Type of Contracting	MBE/WBE/ SDVE Status	Phone	E-Mail Address
Ross Gilbert	IFS GC		573-366-8091	rgilbert@intfs.com
Lee Tibbitts	IFS Mech		573-442- 6166	leet@intfs.com
Guy Stroed	Midwest Engineering & Design		573 875 8045	guystroed@gmail.com
Kevin Kiffe	Questec Mechanical "		573 875-0260	Kevin@questec.us