

**ADDENDUM NO. 1**

**TO: PLANS AND SPECIFICATIONS FOR STATE OF MISSOURI**

**Replace Roofs – Laundry & Print Shop  
Moberly Correctional Center  
Moberly, Missouri  
PROJECT NO.: C1913-02**

**Bid Opening Date has CHANGED: 1:30 PM, Thursday, June 25, 2020**

**Bidders are hereby informed that the construction Plans and/or Specifications are modified as follows:**

**SPECIFICATION CHANGES:**

**1. SECTION 001116 – INVITATION FOR BID**

a. REVISE Paragraph 3.0-A as follows:

A. Until: 1:30 PM, Thursday, June 25, 2020

**ATTACHMENTS:**

1. Pre-Bid Meeting Sign-In Sheet

**June 10, 2020**

**END ADDENDUM NO. 1**

**Pre-Bid Meeting Attendance Sheet**  
**Project-C1913-02-Moberly Correctional Center-Replace Roofs, Laundry and Print Shop**  
**Power House (meeting location)**  
**Moberly Correctional Center**  
**Moberly, Missouri**  
**Project No. C1913-02**  
**May 29, 2020**

Name & Title	Company Name Type of Contracting	MBE/WBE/ SDVE Status	Phone	E-Mail Address
 <b>Scott Zeller</b> <b>Project Manager</b>	<b>OA-FMDC</b>	-	<b>573-751-2668</b> <b>573-680-8138</b>	<a href="mailto:Scott.Zeller@oa.mo.gov">Scott.Zeller@oa.mo.gov</a>
 <b>Joe Coffelt</b> <b>Project Manager</b>	<b>Dept. of Corrections</b>	-	<b>573-522-4678</b>	<a href="mailto:Joe.Coffelt@doc.mo.gov">Joe.Coffelt@doc.mo.gov</a>
 <b>Greg Brown</b> <b>PPS-III</b>	<b>Dept. of Corrections</b>	-	<b>660-263-3778</b>	<a href="mailto:Greg.Brown@doc.mo.gov">Greg.Brown@doc.mo.gov</a>
 <b>Kelly Copeland</b>	<b>OA-FMDC</b> <b>Contract Specialist</b>	-	<b>573-522-2283</b>	<a href="mailto:Kelly.Copeland@oa.mo.gov">Kelly.Copeland@oa.mo.gov</a>
 <b>Brian Connell,</b> <b>A/E</b> <b>Representative</b>	<b>Connell Architecture</b>	-	<b>573-875-2455</b> <b>573-268-6166</b>	<a href="mailto:Brianconnell@connellarchitecture.com">Brianconnell@connellarchitecture.com</a>
 <b>Carl Haley,</b> <b>Construction</b> <b>Administrator</b>	<b>OA-FMDC</b>	-	<b>573-526-0473</b>	<a href="mailto:Carl.Haley@oa.mo.gov">Carl.Haley@oa.mo.gov</a>

**Pre-Bid Meeting Attendance Sheet**  
**Project-C1913-02-Moberly Correctional Center-Replace Roofs, Laundry and Print Shop**  
**Power House (meeting location)**  
**Moberly Correctional Center**  
**Moberly, Missouri**  
**Project No. C1913-02**  
**May 29, 2020**

Name & Title	Company Name Type of Contracting	MBE/WBE/ SDVE Status	Phone	E-Mail Address
MARIL EMMS	WATKINS ROOFING		573-449- 2951	marke@watkins roofing.net
Matt Fifer	Weathercraft INC		573 635 0141	mf@weathercraft.com
Sebastian Phillips	Missouri Builders Sullivan		573-645-7987	jphillips@missouribuilders.net
Brent E. Parris	Roofers Local 20		573 261 6040	brent@rooferslocal20.com
Brenden Childers	Bourdeau Contracting	SDVE	314-724-7437	brendenc222@gmail.com

**Pre-Bid Meeting Attendance Sheet**  
**Project-C1913-02-Moberly Correctional Center-Replace Roofs, Laundry and Print Shop**  
**Power House (meeting location)**  
**Moberly Correctional Center**  
**Moberly, Missouri**  
**Project No. C1913-02**  
**May 29, 2020**

Name & Title	Company Name Type of Contracting	MBE/WBE/ SDVE Status	Phone	E-Mail Address
Scott Adams Vice Press	Delta Roofing		913-940-9687	Scott@AmittRoofing.com
Bret Pallas Estimator	Watkins Roofing		573-289-9461	BretP@WatkinsRoofing.net
Hans Stutz	Delta Innovative Services		913 371-7100	Hstutz@delta-services.com
Scott Wubben	MCC			