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TO:  PLANS AND SPECIFICATIONS FOR THE STATE OF MISSOURI 

 Service Generator, Replace ATS & Recondition Switchgear 
 Southeast Correctional Center 
 Charleston, Missouri 

Project No.: C2329-01 
 
Bid Opening Date: 1:30 PM, October 31, 2024 (UNCHANGED) 
 
Bidders are hereby informed that the construction Plans and/or Specifications are modified as follows: 
 
SPECIFICATION CHANGES: 
 
1. Section 263213 – Engine Generators 

a. DELETE Paragraph 2.2 in its entirety.  
  
DRAWING CHANGES: 
 
1. Sheet E-11 

a. REVISE Keyed Note #1 as follows: 
1. Provide new CAT EMCP 4.2 generator control panel. Contractor to provide 1” conduit from 

generator to ceiling and then to generator control panel. Contractor to provide control 
wiring from the generator to control panel. Existing control wire goes under slab, up into MV 
gear, and then into generator control panel. Remove existing where accessible. 

 
GENERAL COMMENTS:  
 
1. The Pre-Bid Meeting was held October 17, 2024, followed by a walk-through of the project site. The 

Pre-Bid Meeting sign-in sheet is attached.  

2. If an additional site visit is necessary, contact Chris DeVore (Chris.Devore@oa.mo.gov) who will 
coordinate with the on-site and Central Office DOC personnel.  

3. PLEASE CONTACT PAUL GIROUARD, CONTRACT SPECIALIST, AT 573-751-4797 OR 
Paul.girouard@oa.mo.gov FOR QUESTIONS ABOUT BIDDING PROCEDURES, MBE/WBE/SDVE GOALS, 
GOOD FAITH EFFORT FORMS, AND SUBMITTAL REQUIREMENTS.  

4. All bids shall be submitted on the bid forms without additional terms and conditions, modifications, 
or stipulations. Each space on the bid forms shall be properly filled including an amount for each 
alternate. Failure to do so will result in rejection of the bid.  

5. MBE/WBE/SDVE participation requirements can be found in DIVISION 00. The MBE/WBE/SDVE 
participation goals are 0%/0%/3%, respectively. All MBE, WBE, and MBE/WBE contractors, 
subcontractors, and suppliers must be certified by the State of Missouri, Office of Equal Opportunity. 
No other certifications from other Missouri certifying agencies will be accepted. If a bidder is unable 
to meet a participation goal, a Good Faith Effort Determination Form must be completed. Failure to 
complete this process will result in rejection of the bid.  

6. The deadline for technical questions was October 23, 2024 at 12:00 PM.  

7. Changes to, or clarification of, the bid documents are only made as issued in the addenda.  

8. All correspondence with respect to this project must include the State of Missouri project number as 
indicated above.  
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9. Current Planholders list available online at: C2329-01 Service Generator, Replace ATS & Recondition 
Switchgear - Southeast Correctional Center :: Plan Holders :: State of Missouri Office of 
Administration (oafmdcplanroom.com) 

10. Prospective Bidders contact American Document Solutions, 1400 Forum Blvd Suite 7A, Columbia MO 
65203, 573-446-7768 to order official plans and specifications. 

11. Special considerations for correctional facilities: 
a. In general, cell phone possession within the secured area is limited to the project 

superintendent or on-site foreman only. 
b. Within the secured area, tobacco products are prohibited. 
c. This work on this project is being conducted outside the secured area of the prison therefore 

not all DOC security protocol is required, however security clearance will still be required. 
d. Contractor should allow not less than 2-4 days for the personnel security clearance process. 
e. Bidders shall thoroughly familiarize themselves with the requirements of Section 013513.16 

Site Security and Health Requirements (DOC)   
 
ATTACHMENTS: 
 
1. Pre-Bid Meeting Sign-In Sheet 
 
 
October 24, 2024 
 
END ADDENDUM NO. 1 

 
  
 
 
 

https://www.oafmdcplanroom.com/projects/2625/plan-holders/c2329-01-service-generator-replace-ats-recondition-switchgear-southeast-correctional-center
https://www.oafmdcplanroom.com/projects/2625/plan-holders/c2329-01-service-generator-replace-ats-recondition-switchgear-southeast-correctional-center
https://www.oafmdcplanroom.com/projects/2625/plan-holders/c2329-01-service-generator-replace-ats-recondition-switchgear-southeast-correctional-center
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Pre-Bid Meeting Attendance Sheet 
Service Generator, Replace ATS & Recondition Switchgear 

Southeast Correctional Center 
Charleston, Missouri 

Project No. C2329-01 
October 17, 2024- 10:00 A.M. 

Office of Administration - I N/A 1 573-526-7922 1 

Division of Facilities Mgmt., 
Design and Construction 

Office of Administration - N/A 1 573-526-0582 1 

Division of Facilities Mgmt., 
Design and Construction 

lntroba, I N/A 1 8oo-4o4-7677 1 

Department of Corrections - N/A 1 573-751-7383 1 

Central Office 
Construction Unit 

Department of Corrections - N/A -a~ s-ss8 8saa- 1 

Southeast Missouri 
Correctional Center 

Chris.Devore@oa.mo.gov 

Randy .Duncan@oa.mo.gov 

todd.kuno@introba.com 

Arlen.Rieger@doc.mo.gov 

Joe.JoRes@dUC.IIIO.§OV 

I Department of Corrections - N/A 573-683-4409 Mark.Roberts@doc.mo.gov 
Southeast Missouri 
Correctional Center 
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