

ADDENDUM NO. 3

TO: SPECIFICATIONS FOR STATE OF MISSOURI

**Job Order Contract
Statewide
PROJECT NO. IDIQMCA-6005**

Bid Opening Date: 1:30 PM, Tuesday, January 15, 2026 (Not Changed)

Bidders are hereby informed that the Construction Specifications are modified as follows:

CLARIFICATIONS:

The incorrect pre-bid sign in sheet was included with Addendum #2. The correct sign in sheet is attached.

GENERAL COMMENTS:

1. The Mandatory Pre-Bid Meeting was held January 6, 2026, at 10:00 AM. The Pre-Bid Meeting sign-in sheet is attached.
2. Please contact Becky Mitchell, OA-FMDC Contracts Manager, at 573-751-8884 for questions regarding bidding procedures.
3. Changes to, or clarification of, the Bid Documents are only made as issued in the Addenda.
4. Current Planholders list is available at American Document Solutions website - <https://www.oafmdcplanroom.com/projects/3120/details/idiqmca-6005-job-order-contract-statewide>.
5. **All bids shall be submitted on the bid form without additional terms and conditions, modifications, or stipulations. Each space on the bid form shall be properly filled. Failure to do so will result in rejection of the bid.**

ATTACHMENTS:

1. Pre-Bid Meeting Sign-In Sheet (CORRECTED)

January 8, 2026

END OF ADDENDUM NO. 3

Pre-Bid Meeting
Job Order Contract Statewide
Project No. IDIQMCA-6005-
January 6, 2026 – 10:00 am

| Name | Company & Title | Phone | E-Mail Address |
|--------------------|-------------------------------------------------------------------------------------------------|---------------------|------------------------------------------------------------------------------------|
| Connie Melion | Construction Administration Unit Manager, OA-Facilities Management, Design & Construction | 573-751-6342 Office | Connie.Melion@oa.mo.gov |
| Becky Mitchell | Contracts Unit Manager, OA-Facilities Management, Design & Construction | 573-751-8884 | Becky.Mitchell@oa.mo.gov |
| Nathan Roseborough | VAZQUEZ COMMERCIAL CONTRACTING LLC | 816-569-6869 | Nathanr@VAZQUEZCC.com |
| Cameron Stanton | Hambey Construction Estimator | 417-988-0206 | cameron@hambeyconstruction.com |
| Eric Hambey | Hambey Construction | 417-988-0206 | eric@hambeyconstruction.com |
| Dave Nichols | SES Construction | 573-253-1148 | david@sesconstruction.com |
| Lawrence Luck | BROWN AND ROOT INDUSTRIAL SERVICES | 573-241-0363 | Lawrence.Luck@BrownAndRoot.com |

| Name | Company & Title | Phone & Fax | E-Mail Address |
|-----------------|----------------------------------|----------------|---------------------------------|
| Kyle Farsler | Brown & Root Industrial Services | 573-310-4922 | kyle.farsler@brownandroot.com |
| Bryan Waibel | Onsite Construction Group | 816-548-7273 | bryan.waibel@onsite-cg.com |
| Mason Proctor | CMFM Construction | 573-592-9355 | Mason@cmfmpro.com |
| Kevin Fidler | Wayne Contracting Super | 573-310-7465 | KevinF@Wayne contracting.com |
| TAB WHITE | SMS ELECTRIC V.P. | 816-923-9610 | twhite@smselectric.com |
| Jordan Heffner | MSI Constructors | 417-881-0903 | MAsh eim@MSIConstructors.com |
| Clayton Gause | PCE Construction | 573-442-1113 | office@PCE-MO.com |
| | | | |