# REPLACE ROOFS GUHLEMAN FORENSIC COMPLEX FULTON STATE HOSPITAL FULTON, MISSOURI



OWNER: STATE OF MISSOURI

MICHAEL L. PARSON,

GOVERNOR

DEPARTMENT OF MENTAL HEALTH **DESIGNER:** 

SIMON OSWALD ARCHITECTURE 2801 WOODARD DRIVE, SUITE 103


COLUMBIA, MO 65202


PROJECT NUMBER: M1906-01

ASSET NUMBER:

GUHLEMAN WEST - 6517352026 GUHLEMAN EAST - 6517352027 CREMER ACTIVITY CENTER - 6517352028 PROJECT MANAGEMENT:

OFFICE OF ADMINISTRATION
DIVISION OF FACILITIES
MANAGEMENT, DESIGN AND
CONSTRUCTION





STATE OF MISSOURI

**01** VIEW NAME

DRAWING SHEET
REFERENCING SHEET
TRUE NORTH ARROW

A201 A501 1/8" = 1'-0"

01 NEW WORK KEYNOTE

01 DEMOLITION KEYNOTE

MICHAEL L. PARSON, GOVERNOR





Architecture

Interior Design

Sustainability

Planning

2801 Woodard Drive, Suite 103 Columbia, MO 65202

573.443.1407 www.soa-inc.com

7.50a-1110.00111

Missouri Certificate of Authority Number: 000826

OFFICE OF
ADMINISTRATION
DIVISION OF FACILITIES
MANAGEMENT,
DESIGN AND
CONSTRUCTION

GUHLEMAN FORENSIC COMPLEX FULTON STATE HOSPITAL

600 EAST 5TH STREET FULTON, MISSOURI 65251

REPLACE ROOF

PROJECT # M1906-01

CONSTRUCTION DOCUMENTS

REVISION	DATE

ISSUE DATE: NOVEMBER 22, 2019


CAD DWG FILE:
DRAWN BY: KMT & JCM
CHECKED BY: WHO
DESIGNED BY: SOA

SHEET TITLE:

LOCATION PLAN


SHEET NUMBER:

AIUI
SHEET 2 OF 6
ISSUE DATE: NOVEMBER 22, 2019



NEW WORK - GUHLEMAN WEST ROOF
A201 1/16" = 1'-0"

A201 1/16" = 1'-0"



### **NEW WORK GENERAL NOTES**

 FIELD VERIFY ALL DIMENSIONS. IF DIMENSIONS VARY SIGNIFICANTLY NOTIFY THE ARCHITECT

### **ROOF GENERAL NOTES**


- NEW BOOT FLASHING AT ALL VENT
- 2. NOTES ON DEMOLITION PLANS INDICATE WHERE CORES WERE

# **KEYNOTES - NEW WORK PLAN**


- 01 REWORK ROOF DRAINS: REMOVE CAST IRON GRATE AND CLAMPING RING, AND ALL FLASHING INSIDE DRAIN BODY. CLEAN SURFACES TO ACCEPT NEW EPDM FLASHING. REINSTALL CLAMPING RING AND CAST IRON GRATE REFER TO A601/01
- 02 INSTALL NEW TPO FLASHING AT EXISTING CURBS UNDER METAL FLASHING
- 03 NEW FULLY ADHERED TPO ROOF ON EXISTING MODIFIED BITUMEN ROOFING
- 04 AT WET AREAS REPLACE INSULATION WITH SAME THICKNESS INSULATION, TAPER, AND COVERBOARD, AND MAKE WATERTIGHT IF RECOVER WILL NOT BE COMPLETED REFER TO A601/06
- 05 EXISTING DOWNSPOUT TO REMAIN
- 06 FIRE RATED ROOF EXPANSION JOINT REFER TO A601/04
- 07 NEW METAL ROOF EDGE WITH TPO FLASHING, SEE DTL A601/02
- 08 NEW REGLETT & TURNED UP FLASHING REFER TO DETAIL A601/05
- 09 REINSTALL SPLASH BLOCKS ON WALK PADS
- 10 ROTATE ROOF HATCH DURING REINSTALLATION SUCH THAT HATCH OPENS AWAY FROM ROOF EDGE

# KEYNOTES - DEMOLITION PLAN

- 01 EXISTING EXHAUST FAN TO REMAIN (REMOVE EXISTING TURNED UP FLASHING & PREPARE SURFACE FOR NEW TPO ROOFING)
- 02 REMOVE EXISTING ROOF EDGE & FLASHING -PREPARE SURFACE FOR NEW FLASHING & TERM BAR.
- 03 EXISTING ROOF HATCH TO REMAIN
- 04 REMOVE ROOFING (MODIFIED BITUMEN) & INSULATION DOWN TO CONCRETE DECK WHERE INDICATED (WET)
- 05 REMOVE AND DISPOSE OF EXISTING EXPANSION
- 06 REMOVE EXISTING TURNED UP FLASHING & TERM BAR/REGLET
- 07 POWER SWEEP ENTIRE ROOF SURFACE PRIOR TO INSTALLATION OF NEW TPO ROOFING
- 08 REMOVE & SALVAGE SPLASH BLOCKS FOR REINSTALLATION
- 09 REMOVE EXISTING ROOF HATCH FOR REINSTALLATION
- 10 REMOVE EXISTING LOW ROOF
- 11 REMOVE AND SALVAGE PORTION OF FENCE ABOVE ROOF FOR REINSTALLATION



# STATE OF MISSOURI MICHAEL L. PARSON, GOVERNOR





Architecture

Interior Design

Planning
Sustainability

2801 Woodard Drive, Suite 103 Columbia, MO 65202 573.443.1407

www.soa-inc.com

Missouri Certificate of Authority Number: 000826

OFFICE OF
ADMINISTRATION
DIVISION OF FACILITIES
MANAGEMENT,
DESIGN AND
CONSTRUCTION

REPLACE ROOF
GUHLEMAN FORENSIC
COMPLEX FULTON
STATE HOSPITAL

600 EAST 5TH STREET FULTON, MISSOURI 65251

PROJECT # M1906-01 ASSET # 6517352026

CONSTRUCTION DOCUMENTS

REVISION	DATE

ISSUE DATE: NOVEMBER 22, 2019


CAD DWG FILE:
DRAWN BY: KMT & JCM
CHECKED BY: WHO
DESIGNED BY: SOA


SHEET TITLE:

GUHLEMAN WEST ROOF PLANS

SHEET NUMBER:

A201
SHEET 3 OF 6
ISSUE DATE: NOVEMBER 22, 2019





A202 1/16" = 1'-0"

# **NEW WORK GENERAL NOTES**

1. FIELD VERIFY ALL DIMENSIONS. IF DIMENSIONS VARY SIGNIFICANTLY NOTIFY THE ARCHITECT

# **ROOF GENERAL NOTES**

- 1. NEW BOOT FLASHING AT ALL VENT
- 2. NOTES ON DEMOLITION PLANS INDICATE WHERE CORES WERE

# **KEYNOTES - NEW WORK PLAN**


- 01 REWORK ROOF DRAINS: REMOVE CAST IRON GRATE AND CLAMPING RING, AND ALL FLASHING INSIDE DRAIN BODY. CLEAN SURFACES TO ACCEPT NEW EPDM FLASHING. REINSTALL CLAMPING RING AND CAST IRON GRATE REFER TO A601/01
- 02 INSTALL NEW TPO FLASHING AT EXISTING CURBS UNDER METAL FLASHING
- 03 NEW FULLY ADHERED TPO ROOF ON EXISTING MODIFIED BITUMEN ROOFING
- 04 AT WET AREAS REPLACE INSULATION WITH SAME THICKNESS INSULATION, TAPER, AND COVERBOARD, AND MAKE WATERTIGHT IF RECOVER WILL NOT BE COMPLETED REFER TO A601/06
- 05 EXISTING DOWNSPOUT TO REMAIN
- 06 FIRE RATED ROOF EXPANSION JOINT REFER TO A601/04
- 07 NEW METAL ROOF EDGE WITH TPO FLASHING, SEE DTL A601/02
- 08 NEW REGLETT & TURNED UP FLASHING REFER TO DETAIL
- 09 REINSTALL SPLASH BLOCKS ON WALK PADS
- 10 ROTATE ROOF HATCH DURING REINSTALLATION SUCH THAT HATCH OPENS AWAY FROM ROOF EDGE

# KEYNOTES - DEMOLITION PLAN


- 01 EXISTING EXHAUST FAN TO REMAIN (REMOVE EXISTING TURNED UP FLASHING & PREPARE SURFACE FOR NEW TPO ROOFING)
- 02 REMOVE EXISTING ROOF EDGE & FLASHING -PREPARE SURFACE FOR NEW FLASHING & TERM BAR.
- 03 EXISTING ROOF HATCH TO REMAIN
- 04 REMOVE ROOFING (MODIFIED BITUMEN) & INSULATION DOWN TO CONCRETE DECK WHERE INDICATED (WET)
- 05 REMOVE AND DISPOSE OF EXISTING EXPANSION JOINT
- 06 REMOVE EXISTING TURNED UP FLASHING & TERM BAR/REGLET
- 07 POWER SWEEP ENTIRE ROOF SURFACE PRIOR TO INSTALLATION OF NEW TPO ROOFING
- 08 REMOVE & SALVAGE SPLASH BLOCKS FOR REINSTALLATION
- 09 REMOVE EXISTING ROOF HATCH FOR
- 10 REMOVE EXISTING LOW ROOF

REINSTALLATION

11 REMOVE AND SALVAGE PORTION OF FENCE ABOVE ROOF FOR REINSTALLATION



STATE OF MISSOURI MICHAEL L. PARSON, GOVERNOR





Architecture

Interior Design

Planning Sustainability

2801 Woodard Drive, Suite 103 Columbia, MO 65202 573.443.1407

www.soa-inc.com

Missouri Certificate of Authority Number: 000826

OFFICE OF
ADMINISTRATION
DIVISION OF FACILITIES
MANAGEMENT,
DESIGN AND
CONSTRUCTION

REPLACE ROOF
GUHLEMAN FORENSIC
COMPLEX FULTON
STATE HOSPITAL

600 EAST 5TH STREET FULTON, MISSOURI 65251

PROJECT # M1906-01 ASSET # 6517352027

CONSTRUCTION DOCUMENTS

REVISION	DATE	

ISSUE DATE: NOVEMBER 22, 2019


CAD DWG FILE:
DRAWN BY: KMT & JCM
CHECKED BY: WHO
DESIGNED BY: SOA

SHEET TITLE:


GUHLEMAN EAST ROOF PLANS

SHEET NUMBER:


A202
SHEET 4 OF 6
ISSUE DATE: NOVEMBER 22, 2019




# **04** CREMER ACTIVITY CENTER - UPPER ROOF



**02** CREMER ACTIVITY CENTER - LOWER ROOF



# **03** DEMO UPPER ROOF - CREMER ACTIVITY CENTER



# **01** DEMO LOWER ROOF - CREMER ACTIVITY CENTER

# **NEW WORK GENERAL NOTES**

 FIELD VERIFY ALL DIMENSIONS. IF DIMENSIONS VARY SIGNIFICANTLY NOTIFY THE ARCHITECT

# ROOF GENERAL NOTES

- 1. NEW BOOT FLASHING AT ALL VENT
- NOTES ON DEMOLITION PLANS INDICATE WHERE CORES WERE

### **KEYNOTES - NEW WORK PLAN**


- 01 REWORK ROOF DRAINS: REMOVE CAST IRON GRATE AND CLAMPING RING, AND ALL FLASHING INSIDE DRAIN BODY. CLEAN SURFACES TO ACCEPT NEW EPDM FLASHING. REINSTALL CLAMPING RING AND CAST IRON GRATE - REFER
- 02 INSTALL NEW TPO FLASHING AT EXISTING CURBS UNDER
- 03 NEW FULLY ADHERED TPO ROOF ON EXISTING MODIFIED BITUMEN ROOFING
- 04 AT WET AREAS REPLACE INSULATION WITH SAME THICKNESS INSULATION, TAPER, AND COVERBOARD, AND MAKE WATERTIGHT IF RECOVER WILL NOT BE COMPLETED - REFER
- 05 EXISTING DOWNSPOUT TO REMAIN

METAL FLASHING


- 06 FIRE RATED ROOF EXPANSION JOINT REFER TO A601/04
- 07 NEW METAL ROOF EDGE WITH TPO FLASHING, SEE DTL A601/02
- 08 NEW REGLETT & TURNED UP FLASHING REFER TO DETAIL
- 09 REINSTALL SPLASH BLOCKS ON WALK PADS
- 10 ROTATE ROOF HATCH DURING REINSTALLATION SUCH THAT HATCH OPENS AWAY FROM ROOF EDGE

# **KEYNOTES - DEMOLITION PLAN**

- 01 EXISTING EXHAUST FAN TO REMAIN (REMOVE EXISTING TURNED UP FLASHING & PREPARE SURFACE FOR NEW TPO ROOFING)
- 02 REMOVE EXISTING ROOF EDGE & FLASHING -PREPARE SURFACE FOR NEW FLASHING & TERM BAR.
- 03 EXISTING ROOF HATCH TO REMAIN
- 04 REMOVE ROOFING (MODIFIED BITUMEN) & INSULATION
- 05 REMOVE AND DISPOSE OF EXISTING EXPANSION
- 06 REMOVE EXISTING TURNED UP FLASHING & TERM BAR/REGLET
- 07 POWER SWEEP ENTIRE ROOF SURFACE PRIOR TO
- 09 REMOVE EXISTING ROOF HATCH FOR
- 10 REMOVE EXISTING LOW ROOF
- 11 REMOVE AND SALVAGE PORTION OF FENCE ABOVE ROOF FOR REINSTALLATION



# STATE OF MISSOURI MICHAEL L. PARSON, **GOVERNOR**





Architecture

Interior Design

Planning Sustainability

573.443.1407

2801 Woodard Drive, Suite 103 Columbia, MO 65202

www.soa-inc.com

Missouri Certificate of Authority Number: 000826

**OFFICE OF ADMINISTRATION** DIVISION OF FACILITIES MANAGEMENT, **DESIGN AND** CONSTRUCTION

REPLACE ROOF GUHLEMAN FORENSIC COMPLEX FULTON STATE HOSPITAL

600 EAST 5TH STREET FULTON, MISSOURI 65251

PROJECT # M1906-01 ASSET # 6517352028

CONSTRUCTION DOCUMENTS

REVISION	DAIE

ISSUE DATE: NOVEMBER 22, 2019


CAD DWG FILE:
DRAWN BY: KMT & JCM
CHECKED BY: WHO DESIGNED BY: SOA


SHEET TITLE:

CREMER ROOF **PLANS** 

SHEET NUMBER:


ISSUE DATE: NOVEMBER 22, 2019





# **10** FENCE SECTION


A203 A601 1/8" = 1'-0"



**09** CREMER ACTIVITY CENTER - LEVEL 01


# **KEYNOTES - NEW WORK PLAN CREMER**

- 01 PATCH CONCRET BEAM WHERE DAMAGED FROM DEMOLITION. CLEAN ROOFING AND ADHESIVE FROM FACE AND PREPARE SURFACE FOR PAINTING BY
- 02 INSTALL SALVAGED FENCE TO UNDERSIDE OF EXISTING ROOF ABOVE
- 03 INSTALL NEW DIAGONAL CROSS BRACE IN FENCE
- 04 NEW FENCE POST ANCHOR BASE PLATE TO CONCRETE SLAB. ANCHOR POST TO WALL AT TOP



# **KEYNOTES - DEMO PLAN CREMER**

- 01 REMOVE FENCE BACK TO POST AND SALVAGE FENCE FOR REINSTALLATION
- 02 DEMO METAL MESH AND CAULK ANCHOR HOLES IN EXISTING METAL
- 03 DEMO ROOF AND ASSOCIATED STRUCTURE
- 04 DEMO STL ANGLE ABOVE WINDOW ANCHORED TO CONCRETE BEAM AND CAULK ANCHOR HOLES
- 05 DEMO (3) LIGHT FIXTURES MOUNTED TO UNDÉRSIDE OF ROOF
- 06 DEMO ELECTRICAL BACK TO NEXT ACTIVE FIXTURE OR ELECTRICAL










(02)

**08** DEMO ROOF - CREMER ACTIVITY CENTER




# **06** INFILL DTL @ FULL DEPTH REPAIR A601 1 1/2" = 1'-0"


**EXISTING EXHAUST FANS** EXISTING EQUIPMENT **CURB** EXISTING COUNTER FLASHING - TURN UP ROOF MEMBRANE & TERMINATE FULLY ADHERED TPO **ROOFING ON MODIFIED** BITUMEN ROOFING \<u>\</u>=========*K*-----**EXISTING INSULATION** EXISTING CONCRETE DECK

**03** CURB FLASHING DTL

A601 1 1/2" = 1'-0"



**05** FLASHING DTL A601 1 1/2" = 1'-0"



A601

**04** EXPANSION JOINT DTL 1 1/2" = 1'-0"


— FULLY ADHERED TPO **ROOFING ON MODIFIED NEW MTL ROOF EXISTING BITUMEN** EDGE -ROOFING -<del>\*</del>-----EXISTING INSULATION OR NEW TO MATCH EXISTING - EXISTING BLOCKING **EXISTING MTL FLASHING TO** REMAIN EXISTING CONCRETE DECK

**02** TYP. ROOF EDGE A601 1 1/2" = 1'-0"

REINSTALL CLAMPING RING & STRAINER - WHITE EPDM CONTINUOUS BEAD OF MEMBRANE - TAKE WATERBLOCK -INTO DRAIN BODY - SINGLE PLY SPLICE TAPE & PRIMER 1/2" MIN~ EXISTING INSULATION OR NEW TO MATCH FULLY ADHERED TPO EXISTING -ROOFING TO EXISTING MODIFIED BITUMEN ROOFING EXISTING ROOF DRAIN **BODY TO REMAIN** 

**01** TYP. ROOF DRAIN A601 1 1/2" = 1'-0"

STATE OF MISSOURI MICHAEL L. PARSON, **GOVERNOR** 





Architecture

Interior Design

Planning

Sustainability 2801 Woodard Drive,

Suite 103 Columbia, MO 65202 573.443.1407

www.soa-inc.com

Missouri Certificate of Authority Number: 000826

**OFFICE OF ADMINISTRATION DIVISION OF FACILITIES** MANAGEMENT, DESIGN AND CONSTRUCTION

REPLACE ROOF GUHLEMAN FORENSIC COMPLEX FULTON STATE HOSPITAL

600 EAST 5TH STREET FULTON, MISSOURI 65251

PROJECT # M1906-01

CONSTRUCTION DOCUMENTS

**REVISION** 



DATE

ISSUE DATE: NOVEMBER 22, 2019

CAD DWG FILE:
DRAWN BY: KMT & JCM
CHECKED BY: WHO DESIGNED BY: SOA

SHEET TITLE:

CONSTRUCTION DETAILS

SHEET NUMBER:

SHEET 6 OF 6 ISSUE DATE: NOVEMBER 22, 2019