

Addendum No. 01

TO: PLANS AND SPECIFICATIONS FOR:

**REBID: REPLACE AND INSTALL GENERATOR
MSHP GENERAL HEADQUARTERS
JEFFERSON CITY, MISSOURI
PROJECT NO. R2109-01**

Bid Opening Date is: 1:30 PM, March 3, 2022, (Not Changed)

Bidders are hereby informed that the construction plans and/or specifications are modified as follows:

SPECIFICATION CHANGES:

NONE

DRAWING CHANGES:

NONE

GENERAL COMMENTS:

- The Pre-Bid meeting was held Thursday 2/10/2022.
- Bid due date remains 3/3/2022 by 1:30 p.m. via Missouri Buys.

ATTACHMENTS:

PRE-BID SIGN-IN SHEET

February 24, 2022

END OF ADDENDUM 01

CASCO

Project #R2109-01
 Rebid: MSHP General HQs Replace and Install Generator
 1510 E. Elm Street
 Jefferson City, Missouri
 Prebid Meeting
 Date: 2/10/2022

Sign-In Sheet

Initial Here	Name	Company	Phone	Email
	Cathy Brown	DPS/MSHP	573-751-2161 573-508-2788	Catherine.brown@mshp.mo.gov
FC	Frank Cunningham	OA/FMDC	573-526-3309 573-395-6216	Frank.cunningham@oa.mo.gov
	Paul Loftin	OA/FMDC	573-526-6671	Paul.loftin@oa.mo.gov
JD	Carl "Skip" Daniels	OA/FMDC	573-	Carl.daniels@oa.mo.gov
	Josh Blume	OA/FMDC	573-	Joshua.blume@oa.mo.gov
DT	David Tretter	CASCO	314-821-1100	David.tretter@theccdcompanies.com
MS	Mike Sundermeyer	CASCO	573-645-9667	Mike.sundermeyer@theccdcompanies.com
	Robert Rehagen	OA/FMDC		Robert.rehagen@oa.mo.gov
JS	Jason Scott	Vazquez	816 977 8589	jasens@vazquezcc.com
RA	Rusty Allen	ARSI	573 896-0222	rustyallen@arsi-mo.com
TO	Tim Otto	Kaiser Electric	573 821-2323	totto@kaisercentralmo.com

Name	Company	Phone	Email
Jesse Rollins	OA-FMDC	522-5053	jesse.rollins@oa.mo.gov
Shannon Thompson	OA-FMDC	573 526-3164	Shannon.Thompson@OA.MO.GOV
Troy Wolken	OA-FMDC	257-0618	Troy.Wolken@OA.MO.GOV
Craig Linhart	Meyer Electric	513-893- 2335	Craig@meyerelectric.net
Tom Rorabaugh	KLS CRETE INC.	314-686- 8922	Tom@KLScrete.com