

ADDENDUM NO. 1

TO: PLANS AND SPECIFICATIONS FOR STATE OF MISSOURI

**Replace Emergency Generator
MSHP Troop E Headquarters
Poplar Bluff, Missouri
Project No.: R2111-01**

Bid Opening Date: 1:30 PM, Thursday, August 5, 2021 (Not Changed)

Bidders are hereby informed that the construction Plans and/or Specifications are modified as follows:

SPECIFICATION CHANGES:

1. Section 013200 – Schedules

a. ADD Paragraph 3.01-A.1 as follows:

1. The Schedule of Values must have the following line items included with the value of the item as indicated below:

a. O&M's (Owner's Manual)

- 1) \$1,000,000.00 (One million) and under – 2% of the total contract amount
- 2) Over \$1,000,000.00 (One million) – 1% of the total contract amount

b. Close Out Documents

- 1) \$1,000,000.00 (One million) and under – 2% of the total contract amount
- 2) Over \$1,000,000.00 (One million) – 1% of the total contract amount

c. General Conditions

- 1) No more than 10%

2. Section 263236 – Standby Emergency Generator

a. ADD Paragraph 2.01-C as follows:

C. Approved Manufacturers: Cummins, Generac, Kohler

DRAWING CHANGES: None.

GENERAL COMMENTS:

1. Please contact Paul Girouard, Contract Specialist, at 573-751-4797 or Paul.Girouard@oa.mo.gov for questions about bidding procedures, MBE\WBE\SDVE Goals, and other submittal requirements.
2. A non-mandatory pre-bid meeting was held at 11:00 AM, Tuesday, July 20, 2021, at MSHP Troop E Headquarters, 4947 Highway 67 North, Poplar Bluff, MO 63901. The pre-bid meeting sign-in sheet of attendees is attached.
3. The deadline for technical questions is July 28, 2021 at noon.
4. Changes to, or clarification of, the bid documents are only made as issued in the addenda.

5. All correspondence with respect to this project must include the State of Missouri project number as indicated above.
6. Current Plan Holders list available online at: <https://www.adsplanroom.net/jobs/983/details/r2111-01-replace-emergency-generator-mshp-troop-e-headquarters>
7. Prospective Bidders contact American Document Solutions, 1400 Forum Blvd Suite 1C, Columbia MO 65201, 573-446-7768 to order official plans and specifications.
8. **All bids shall be submitted on the bid form without additional terms and conditions, modifications, or stipulations. Each space on the bid form shall be properly filled. Failure to do so will result in rejection of the bid.**
9. **MBE/WBE/SDVE participation requirements can be found in DIVISION 00. The MBE/WBE/SDVE participation goals are 10%/10%/3%, respectively. Only certified firms as of the bid opening date can be used to satisfy the MBE/WBE/SDVE participation goals for this project. If a bidder is unable to meet a participation goal, a Good Faith Effort Determination Form must be completed. Failure to complete this process will result in rejection of the bid.**

ATTACHMENTS:

1. Pre-Bid Meeting Sign-In Sheet

July 21, 2021

END ADDENDUM NO. 1

**Pre-Bid Meeting Attendance Sheet
 Replace Emergency Generator
 MSHP Troop E Headquarters
 Poplar Bluff, MO**

**Project No. R2111-01
 7/20/2021 11:00**

Name & Title	Company Name, Type of Contracting, MBE/WBE/SDVE Status	Phone	E-Mail Address
Chris Lloyd <i>CL</i>	OA FMDC Project Manager	573-526-0160	Christopher.lloyd@oa.mo.gov
Willie Sandin <i>WS</i>	Designer Sandin Engineering	573-204-7900	Willie@sandinengineering.com
Phil Gregory <i>PG</i>	CAPT MSHP/Troop E CO	573-380-3862	Philip.Gregory@mshp.dps.mo.gov
Cathy Brown Director/FFD	DPS/MSHP	573-751-5161	Catherine.Brown@mshp.dps.mo.gov
Eddie Wilson <i>EW</i>	MSHP/Troop E Maintenance	573-429-5893	Eddie.wilson@mshp.dps.mo.gov
Randy Duncan <i>RD</i>	OA FMDC Construction Administrator	573-526-0582	Randy.Duncan@oa.mo.gov

Pre-Bid Meeting Attendance Sheet
Replace Emergency Generator
MSP Troop E Headquarters
Poplar Bluff, MO

Project No. R2111-01
7/20/2021 11:00

Name & Title	Company Name, Type of Contracting, MBE/WBE/SDVE Status	Phone	E-Mail Address
Paul Loftin <i>PL</i>	OA FMDC/SLM	573-526-6671	Paul.Loftin@oa.mo.gov
Jon Pruiett	LT MSP Troop E Facilities		Jon.Pruett@mshp.dps.mo.gov
Shawn Koch	Koch Electric, Inc.	573-313-2444	shawn@koelectricinc.net
Amanda Halter	Zellner Construction	618-697-2608	amandah@zcco.biz
<i>Ra</i>			
Jeff Aford	R.L. Persons	573-686-1323	jalford@rlpersons.com

Pre-Bid Meeting Attendance Sheet
 Replace Emergency Generator
 MSHP Troop E Headquarters
 Poplar Bluff, MO

Project No. R2111-01
 7/20/2021 11:00

Name & Title	Company Name, Type of Contracting, MBE/WBE/SDVE Status	Phone	E-Mail Address
Craig Amerlan	Amerlan Electric Contractors	573-429-4701	camerlan@outlook.com
Jason Baldros	Legacy	314-686-3171	JasonB@LegacyElectrical 5th.com
Terron White	Power Up Electrical	314-680- 6481	twhite@theupcompanies. com
Grant Wayne	LCG	314-677-0525	GrantW@BuildLCG .com