

BID TABULATION

| | |
|-------------------------|--------------------|
| Project Manager: | CL |
| Consultant: | Sandin Engineering |
| Contract Spec.: | PG |

| | |
|----------------------|-----------------------------|
| Project Name: | Replace Emergency Generator |
| Facility: | MSHP Troop E Headquarters |
| City: | Poplar Bluff |
| Project No.: | R2111-01 |
| Bid Date: | 8/5/2021 |

PROPOSED SUBCONTRACTORS

| | |
|----|--|
| A. | Standby Emergency Generator Manufacturer |
| B. | Standby Emergency Generator Installer |
| C. | Automatic Transfer Switch Manufacturer |
| D. | Automatic Transfer Switch Installer |
| | |
| | |

BASE BID

NAME OF BIDDING FIRM

| NAME OF BIDDING FIRM | BASE BID | | | | | | | | |
|--|--------------|--|--|--|--|--|--|----------------------|--------|
| Brockmiller Construction, Inc. 14 N. Middle St., PO Box 387 Farmington, MO 63640 | \$275,900.00 | | | | | | | A. Generac | A(s) |
| | | | | | | | | B. KT Power Systems | Sub(s) |
| | | | | | | | | C. Generac | Self |
| | | | | | | | | D. KT Power Systems | SOS |
| | | | | | | | | | BB |
| | | | | | | | | | AWOA |
| Koch Electric, Inc. 26688 US Highway 61 Scott City, MO 63780 | \$237,872.00 | | | | | | | A. Generac | A(s) |
| | | | | | | | | B. Self | Sub(s) |
| | | | | | | | | C. Generac | Sig |
| | | | | | | | | D. Self | SOS |
| | | | | | | | | | BB |
| | | | | | | | | | AWOA |
| RL Persons Construction, Inc. PO Box 3938 Poplar Bluff, MO 63902 | \$393,999.00 | | | | | | | A. Summit Electrical | A(s) |
| | | | | | | | | B. Summit Electrical | Sub(s) |
| | | | | | | | | C. Summit Electrical | Sig |
| | | | | | | | | D. Summit Electrical | SOS |
| | | | | | | | | | BB |
| | | | | | | | | | AWOA |
| Zoellner Construction Co., Inc. 2015 S Perryville Blvd, Ste A Perryville, MO 63775 | \$283,430.00 | | | | | | | A. Generac | A(s) |
| | | | | | | | | B. Cotner Electric | Sub(s) |
| | | | | | | | | C. Generac | Sig |
| | | | | | | | | D. Cotner Electric | SOS |
| | | | | | | | | | BB |
| | | | | | | | | | AWOA |
| | | | | | | | | | A(s) |
| | | | | | | | | | Sub(s) |
| | | | | | | | | | Sig |
| | | | | | | | | | SOS |
| | | | | | | | | | BB |
| | | | | | | | | | AWOA |