

Addendum No. 01

TO: PLANS AND SPECIFICATIONS FOR:

**CHANGE IN SCOPE REBID:
MSHP GENERAL HEADQUARTERS COMPLEX
ANNEX BUILDING 2ND FLOOR RENOVATION
JEFFERSON CITY, MISSOURI
PROJECT NO. R2115-01**

Bid Opening Date is: May 5, 2022, 1:30 PM (Not Changed)

Bidders are hereby informed that the construction plans and/or specifications are modified as follows:

SPECIFICATION CHANGES:

1. Section 011000 - Summary of Work

DELETE from 1.2, A - "Firearms" from list of areas in scope of base bid.

2. Section 012200 – Unit Prices

EDIT - PART 3 – EXECUTION, 3.1 LIST OF UNIT PRICES, A, 3. Base Bid Quantity changed to 650 sq. ft.

DRAWING CHANGES:

None made.

GENERAL COMMENTS:

- The Pre-Bid meeting was held Wednesday, 4/20/2022, 1:00pm.

ATTACHMENTS:

- Pre-Bid Sign-in sheet

END OF ADDENDUM 01

April 28, 2022

CASCO

Project #R2115-01
 Rebid: MSHP General HQs Complex – Annex Building
 Interior Renovation
 1510 E. Elm Street
 Jefferson City, Missouri
 Pre Bid Meeting
 Date: 4/20/2022

Sign-In Sheet

Initial Here	Name	Company	Phone	Email
CB	Cathy Brown	DPS/MSHP	573-751-2161 573-508-2788	Catherine.brown@mshp. ^{dps.mo.gov} mo.gov
FC	Frank Cunningham	OA/FMDC	573-526-3309 573-395-6216	Frank.cunningham@oa.mo.gov
PL	Paul Loftin	OA/FMDC	573-526-6671	Paul.loftin@oa.mo.gov
	Carl "Skip" Daniels	OA/FMDC	573-	Carl.daniels@oa.mo.gov
TW	Troy Wolken	OA/FMDC	573- ²⁵⁷⁻⁰⁶¹⁵ ⁵²⁶⁻³²²⁷	Troy.wolken@oa.mo.gov
MS	Mike Sundermeyer	CASCO	314-821-1100	Mike.Sundermeyer@thecdcompanies.com
RR	Regina Raineri	CASCO	314-221-5192	Regina.raineri@thecdcompanies.com
	Robert Rehagen	OA/FMDC		Robert.rehagen@oa.mo.gov
TMB	TINA BROWN	OA/FMDC	573-751-6738	tina.brown@oa.mo.gov
	Josh Blue	OA/FMDC	573-5668	Joshua.Blue@oa.mo.gov
	JASON MORRIS	MORRIS Elect.	573-690-3930	MorrisElectricalService@gmail.com
AZ	Aaron Zeller	MSG	636-262-4360	AZeller@MSG-STL.com

