

ADDENDUM NO. 2

TO: PLANS AND SPECIFICATIONS FOR STATE OF MISSOURI

Replace Standby Generator
MSHP Troop B Headquarters
Macon, Missouri
PROJECT NO.: R2310-01

Bid Opening Date: 1:30 PM, March 21, 2024 (Not changed)

Bidders are hereby informed that the construction Plans and/or Specifications are modified as follows:

SPECIFICATION CHANGES:

1. Specification 263213 Engine Generators, paragraph 2.01.
Add "HiPower" to the list of acceptable manufacturers.

DRAWINGS CHANGES:

NONE

GENERAL COMMENTS:

1. The Pre-Bid Meeting was held March 5, 2024 followed by an inspection of the project site.
2. Bidders desiring to perform a site inspection should contact staff Michael Weiseman at 660-346-1825 Michael.Weiseman@mshp.dps.mo.gov to schedule a time to enter the facility.
3. Please contact Mandy Roberson 573-522-0074 Mandy.Roberson@oa.mo.gov for questions about bidding procedures, MBE\WBE\SDVE Goals, and other submittal requirements.
4. The deadline for technical questions is March 14,2024 at noon (12 pm).
5. Changes to, or clarification of, the bid documents are only made as issued in the addenda.
6. All correspondence with respect to this project must include the State of Missouri project number as indicated above.
7. **All bids shall be submitted on the bid form without additional terms and conditions, modifications, or stipulations. Each space on the bid form shall be properly filled. Failure to do so will result in rejection of the bid.**
8. **MBE/WBE/SDVE participation requirements can be found in DIVISION 00. The MBE/WBE/SDVE participation goals are 10%/10%/3%, respectively. Only certified firms as of the bid opening date can be used to satisfy the MBE/WBE/SDVE participation goals for this project. If a bidder is unable to meet a participation goal, a Good Faith Effort Determination Form must be completed. Failure to complete this process will result in rejection of the bid.**




ATTACHMENTS:

1. Pre-Bid Meeting Sign-In Sheet

March 5th , 2024

END ADDENDUM NO. 2

**Pre-Bid Meeting Attendance Sheet
 Replace Standby Generator
 Troop B Headquarters & Crime Lab
 Project #: R2310-01
 Mar 5th, 2024 10:00 AM**

Name & Title	Company Name & Type of Contracting	MBE/WBE/SDVE Status	Phone	E-Mail Address of Attendee & E-Mail Address of Individual filling out Bid Documents
Shannon Thompson  Project Manager	State of Missouri OA/FMDC		573-526-3166 573-257-7137	Shannon.thompson@oa.mo.gov
Kenneth Sheputis Construction Administrator	State of Missouri OA/FMDC		573-248-2522	Kenneth.Sheputis@oa.mo.gov
Jim Dove  Engineer	MIDWEST ENGINEERING AND DESIGN LLC		573-875-0045	jdove@moengineering.com
James Jay Stephens 	MED		573-825-7637	<u>jstephens@moengineering.com</u>
Michael Weisman	State of Missouri MSHD		660-346-1825	<u>Michael.Weisman@mshp.dps.mo.gov</u>
Les Rogers	state of missouri; MSHD		660-342-6236	<u>Lestey.Rogers@mshp.dps.mo.gov</u>

**Pre-Bid Meeting Attendance Sheet
 Replace Standby Generator
 Troop B Headquarters & Crime Lab
 Project #: R2310-01
 Mar 5th, 2024 10:00 AM**

Name & Title	Company Name Type of Contracting	MBE/WBE/ SDVE Status	Phone	E-Mail Address of Attendee and E-Mail Address of Individual filling out Bid Documents
Ken Sheputis Construction Administrator	OA FMDC		417-576-7161	Kenneth.sheputis@oa.mo.gov
Travis Whitlow Pm/Estimator	TS Companies	WBE	816-392-0090	twhitlow@tricityelectrical.com
Chris Roberts Pm/Estimator	Meyer Electric		573-469-5556	Chris@meyerelectric.net
Chris Simonds Luby Power	Luby Power		314-722-1747	Csimonds@LubyEquipment.com
PAUL BENKENS LIEUTENANT	MSHP		660-385-2132	PAUL.BENKENS@mshp.dps.mo.gov
Lance Persell PM/ Est.	Vazquez	MBE	816-204-7083	lancep@vazquezcc.com

Pre-Bid Meeting Attendance Sheet
Replace Standby Generator
Troop B Headquarters & Crime Lab
Project #: R2310-01
Mar 5th, 2024 10:00 AM

Name & Title	Company Name Type of Contracting	MBE/WBE/ SDVE Status	Phone	E-Mail Address of Attendee and E-Mail Address of Individual filling out Bid Documents