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SECTION 001116 - INVITATION FOR BID

1.0

A

2.0

3.0

OWNER:
The State of Missouri
Office of Administration,
Division of Facilities Management, Design and Construction
Jefferson City, Missouri

PROJECT TITLE AND NUMBER:
Construction Services - Electrical
Central Region, State of Missouri
Project No.: ZASIDIQ-0024
BIDS WILL BE RECEIVED:

A. Until: 1:30 PM, Thursday, December 12, 2019.

4.0

5.0

6.0

7.0

B.

Only electronic bids on MissouriBUYS shall be accepted: https://missouribuys.mo.gov. Bidder must be registered to
bid.

DESCRIPTION:

. Scope: This will be an indefinite delivery/indefinite quantity type of contract for the performance of electrical construction

services including, but not limited to, minor construction, repairs, renovations, alterations, and maintenance. Electrical work
may be indoors and outdoors.

. Estimate: Less than 100,000.00 per project, not to exceed $1,000,000.00 per year for all projects.

PRE-BID MEETING:

. Place/Time: December 2, 2019 @ 9:00 a.m., Harry S Truman State Office Building, 301 W. High Street, Room 730,

Jefferson City, Missouri 65101. Attendees will gather in the reception area by the front doors. We will move as a group to
the Atrium Conference Room.

. Access to State of Missouri property requires presentation of a photo 1D by all persons

HOW TO GET PLANS & SPECIFICATIONS:

. View only electronic bid sets or paper bid sets are available at no cost from American Document Solutions (ADS): 1400

Forum Blvd., Suite 7A, Columbia, Missouri 65203. Phone 573-446-7768; Fax 573-355-5433, https://www.adsplanroom.net.
Bidder must secure at least one bid set to become a planholder.

. Information for upcoming bids, including downloadable plans, specifications, Invitation for Bid, bid tabulation, award,

addenda, and access to the ADS planholders list, is available on the Division of Facilities Management, Design and
Construction’s website: https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans.
POINT OF CONTACT:

. Project Manager:

Drew Henrickson
Phone: 573-751-8128 or 573-690-6945
Email: drew.henrickson@oa.mo.gov

Contract Specialist:
Kelly Copeland

Phone: 573-522-2283
Email: kelly.copeland@oa.mo.gov

8.0

GENERAL INFORMATION:

A. The State reserves the right to reject any and all bids and to waive all informalities in bids. No bid may be withdrawn for a

B.

C.

period of 20 working days subsequent to the specified bid opening time.

If the amount of any job order under the awarded contract is greater than $75,000, the contractor will be required to pay not
less than the prevailing hourly rate of wages or the public works contracting minimum wage, whichever is applicable, to all
workers performing work under that job order in accordance with sections 290.210 to 290.340, RSMo.

Bid results will be available at https://oa.mo.qgov/facilities/bid-opportunities/bid-listing-electronic-plans after it is verified that
at least one bid is awardable and affordable.
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Very Important MissouriBUYS Instructions to Help Submit a Bid Correctly

A. The bidder shall submit his or her bid and all supporting documentation on MissouriBUYS eProcurement
System. No hard copy bids shall be accepted. Go to https://missouribuys.mo.gov and register. The bidder
must register before access is granted to the solicitation details and bidding is possible, however, the bidder
can review a summary of the project by selecting “Bid Board” and then checking off “Open” under “Status”
and “OA-FMDC-Contracts Chapter 8” under “Organization” in the boxes shown on the left margin.

B. Once registered, log in.
1. Under “Solicitation” select “View Current Solicitations.” A new screen will open.
2. Under “Filter by Agency” select “OA-FMDC-Contracts Chapter 8.”
3. Under “Filter by Opp. No.” type in the State Project Number. Select “Submit.”
4. Above the dark blue bar, select “Other Active Opportunities.”
5. To see the Solicitation Summary, single click the Opp. No. (Project Number) and the
summary will open. Single quick click each blue bar to open detailed information.

C. Here are simplified instructions for uploading the bid to MissouriBUYS:

1. Find the solicitation by completing Steps 1 through 4 above.

2. Select the three dots under “Actions.” Select “Add New Response.”

3. When the Quote box opens, give the response a title and select “OK.”

4. The detailed solicitation will open. Select “Check All” for the Original Solicitation Documents,
open each document, and select “Accept.” If this step is not completed, a bid cannot be
uploaded. Scroll to the bottom of the page and select “Add Attachments.” If you do not see this command,
not all documents have been opened and accepted.

5. The Supplier Attachments box will open. Select “Add Attachment” again.

6. The Upload Documents box will open. Read the instructions for uploading. Disregard the

“Confidential” check box.

7, Browse and attach up to 5 files at a time. Scroll to bottom of box and select “Upload.” The
Supplier Attachments box will open. Repeat Steps 5 through 7 if more than 5 files are to be uploaded.

8. When the Supplier Attachments box opens again and uploading is complete, select “Done.”
A message should appear that the upload is successful. If it does not, go to the Bidder Response tab and
select “Submit.”

9. The detailed solicitation will open. At the bottom select “Close.”

D. Any time a bidder wants to modify the bid, he or she will have to submit a new one. FMDC will open the last
response the bidder submits. The bidder may revise and submit the bid up to the close of the solicitation (bid date
and time). Be sure to allow for uploading time so that the bid is successfully uploaded prior to the 1:30 PM deadline;
we can only accept the bid if it is uploaded before the deadline.

E. If you want to verify that you are uploading documents correctly, we encourage you to submit a fake bid early. Label
the fake bid as such to distinguish it from the real bid. The contracts person you contact will let you know if your
“bid” was received successfully. Please contact Drew Henrickson: 573-751-8128, drew.henrickson@oa.mo.gov;
Marlene Blackburn: 573-522-6035, marlene.blackburn@oa.mo.gov; Kelly Copeland: 573-522-2283,
kelly.copeland@oa.mo.gov.

F. If you are experiencing login issues, please contact Web Procure Support (Proactis) at 866-889-8533 anytime from
7:00 AM to 7:00 PM Central Time, Monday through Friday. If you try using a userid or password several times that
is incorrect, the system will lock you out. Web Procure Support is the only option to unlock you! If you forget your
userid or password, Web Procure Support will provide a temporary userid or password. Also, if it has been a while
since your last successful login and you receive an “inactive” message, contact Web Procure (Proactis). If you are
having a registration issue, you may contact Cathy Holliday at 573-751-3491 or by email: cathy.holliday@oa.mo.gov
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SECTION 002113 — INSTRUCTIONS TO BIDDERS

1.0 - SPECIAL NOTICE TO BIDDERS

A

If awarded a contract, the Bidder’s employees, and the employees of all subcontractors, who perform the
work on the project, will be required to undergo a fingerprint background check and obtain a State of
Missouri identification badge prior to beginning work on site. The Bidder should review the information
regarding this requirement in Section 013513 — Site Security and Health Requirements prior to submitting
a bid.

The Bidder’s prices shall include all city, state, and federal sales, excise, and similar taxes that may lawfully
be assessed in connection with the performance of work, and the purchased of materials to be incorporated
in the work. THIS PROJECT IS NOT TAX EXEMPT.

2.0 - BID DOCUMENTS

A.
B.

The number of sets obtainable by any one (1) party may be limited in accordance with available supply.

For the convenience of contractors, sub-contractors and suppliers, copies of construction documents are
on file at the office of the Director, Division of Facilities Management, Design and Construction and on
the Division’s web site - https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans.

3.0 - BIDDERS' OBLIGATIONS

A.

Under no circumstances will contractors give their plans and specifications to another contractor. Any bid
received from a contractor whose name does not appear on the list of plan holders may be subject to
rejection.

4.0 - INTERPRETATIONS

A,

No bidder shall be entitled to rely on oral interpretations as to the meaning of the plans and specifications
or the acceptability of alternate products, materials, form or type of construction. Every request for
interpretation shall be made in writing and submitted with all supporting documents not less than five (5)
working days before opening of bids. Every interpretation made to a bidder will be in the form of an
addendum and will be sent as promptly as is practicable to all persons to whom plans and specifications
have been issued. All such addenda shall become part of the contract documents.

5.0 - BIDS AND BIDDING PROCEDURE

A.

Bidders shall submit all submission forms and accompanying documents listed in SECTION 004113 —BID
FORM, Article 5.0, ATTACHMENTS TO BID by the stated time or their bid will be rejected for being
non-responsive.

Depending on the specific project requirements, the following is a GENERIC list of all possible bid forms
that may be due with bid submittals and times when they may be due. Please check for specific project
requirements on the proposal form (Section 004113).

Bid Submittal — due before stated date and time of bid opening (see IFB):
004113 Bid Form (all pages are always required)

004322 Unit Prices Form

004541 Affidavit of Work Authorization

All bids shall be submitted without additional terms and conditions, modification or reservation on the bid
forms with each space properly filled. Bids not on these forms will be rejected.

All bids shall be accompanied by a bid bond executed by the bidder and a duly authorized surety company,
certified check, cashier's check or bank draft made payable to the Division of Facilities Management,
Design and Construction, State of Missouri, in the amount indicated on the bid form, Section 004113.
Failure of the contractor to submit the full amount required shall be sufficient cause to reject his bid. The
bidder agrees that the proceeds of the check, draft or bond shall become the property of the State of
Missouri, if for any reason the bidder withdraws his bid after closing, or if on notification of award refuses
or is unable to execute tendered contract, provide an acceptable performance and payment bond, provide
evidence of required insurance coverage and/or provide required copies of affirmative action plans within
ten (10) working days after such tender.
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The check or draft submitted by the successful bidder will be returned after the receipt of an acceptable
performance and payment bond and execution of the formal contract. Checks or drafts of all other bidders
will be returned within a reasonable time after it is determined that the bid represented by same will receive
no further consideration by the State of Missouri. Bid bonds will only be returned upon request.

6.0 - SIGNING OF BIDS

A,
B.

A bid from an individual shall be signed as noted on the Bid Form.

A bid from a partnership or joint venture shall require only one signature of a partner, an officer of the joint
venture authorized to bind the venture or an attorney-in-fact. If the bid is signed by an officer of a joint
venture or an attorney-in-fact, a document evidencing the individual's authority to execute contracts should
be included with the bid form.

A bid from a limited liability company (LLC) shall be signed by a manager or a managing member of the
LLC.

A bid from a corporation shall have the correct corporate name thereon and the signature of an authorized
officer of the corporation manually written. Title of office held by the person signing for the corporation
shall appear, along with typed name of said individual. Corporate license number shall be provided and,
if a corporation organized in a state other than Missouri, a Certificate of Authority to do business in the
State of Missouri shall be attached. In addition, for corporate proposals, the President or Vice-President
should sign as the bidder. If the signator is other than the corporate president or vice president, the bidder
must provide satisfactory evidence that the signator has the legal authority to bind the corporation.

A bid should contain the full and correct legal name of the Bidder. If the Bidder is an entity registered with
the Missouri Secretary of State, the Bidder’s name on the bid form should appear as shown in the Secretary
of State’s records.

The Bidder should include its corporate license number on the Bid Form and, if the corporation is organized
in a state other than Missouri, a Certificate of Authority to do business in the State of Missouri shall be
attached to the bid form.

7.0 - RECEIVING BID SUBMITTALS

A.

It is the bidder’s sole responsibility to assure receipt by Owner of bid submittals by the date and time
specified in the Invitation for Bid. Bids received after the date and time specified shall not be considered
by the Owner.

Bids must be submitted through the MissouriBUYS statewide eProcurement system
(https://www.missouribuys.mo.gov/) in accordance with the instructions for that system. The Owner shall
only accept bids submitted through MissouriBUYS. Bids received by the Owner through any other means,
including hard copies, shall not be considered and will be discarded by the Owner unopened.

To respond to an Invitation for Bid, the Bidder must first register with MissouriBUYS by going
through the MissouriBUYS Home Page (https://www.missouribuys.mo.gov/), clicking the
“Register” button at the top of the page, and completing the Vendor Registration. Once
registered, the Bidder accesses its account by clicking the “Login” button at the top of the
MissouriBUYS Home Page. Enter your USERID and PASSWORD, which the Bidder will select.
Under Solicitations, select “View Current Solicitations.” A new screen will open. Under “Filter
by Agency” select “OA-FMDC-Contracts Chapter 8.” Under “Filter by Opp. No.” type in the
State Project Number. Select “Submit.” Above the dark blue bar, select “Other Active
Opportunities.” To see the Solicitation Summary, single click the Opp. No. (Project Number) and
the summary will open. Single quick click each blue bar to open detailed information. The Bidder
must read and accept the Original Solicitation Documents and complete all identified requirements.
The Bidder should download and save all of the Original Solicitation Documents on its computer
so that the Bidder can prepare its response to these documents. The Bidder should upload its
completed response to the downloaded documents as an attachment to the electronic solicitation
response.
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G.

Step-by-step instructions for how a registered vendor responds to a solicitation electronically are
provided in Section 001116 - Invitation For Bid.

The Bidder shall submit its bid on the forms provided by the Owner on MissouriBUY'S with each
space fully and properly completed, including all amountsrequired for alternate bids, unit prices,
cost accounting data, etc. The Owner may reject bids that are not on the Owner’s forms or that do
not contain all requested information.

No Contractor shall stipulate in his bid any conditions not contained in the specifications or standard bid
form contained in the contract documents. To do so may subject the Contractor’s bid to rejection.

The completed forms shall be without interlineations, alterations or erasures.

8.0 - MORIFICATION AND WITHDRAWAL OF BIDS

A,

B.

Bidder may withdraw his bid at any time prior to scheduled closing time for receipt of bids, but no bidder
may withdraw his bid for a period of twenty (20) working days after the scheduled closing time for
receipt of bids.

The Bidder shall modify his or her original bid by submitting a revised bid on MissouriBUYS.

9.0 - AWARD OF CONTRACT

A

B.

The Owner reserves the right to reject any and/or all bids and further to waive all informalities in bidding
when deemed in the best interest of the State of Missouri.

The Owner reserves the right to let other contracts in connection with the work, including but not by way
of limitation, contracts for the furnishing and installation of furniture, equipment, machines, appliances
and other apparatus.

In awarding the contract the Owner may take into consideration the bidder's skili, facilities, capacity,
experience, responsibility, previous work record, financial standing and the necessity of prompt and
efficient completion of work herein described. Inability of any bidder to meet the requirements mentioned
above may be cause for rejection of his bid. However, no contract will be awarded to any individual,
partnership or corporation, who has had a contract with the State of Missouri declared in default within the
preceding twelve months.

No bid shall be considered binding upon the Owner until the written contract has been properly executed,
a satisfactory bond has been furnished, evidence of required insurance coverage, submittal of executed
Section 004541, Affidavit of Work Authorization form, documentation evidencing enroliment and
participation in a federal work authorization program has been received and an affirmative action plan
submitted. Failure to execute and return the contract and associated documents within the prescribed
period of time shall be treated, at the option of the Owner, as a breach of bidder's obligation and the Owner
shall be under no further obligation to bidder.

If the successful bidder is doing business in the State of Missouri under a fictitious name, he shall furnish
to Owner, attached to the Bid Form, a properly certified copy of the certificate of Registration of Fictitious
Name from the State of Missouri, and such certificate shall remain on file with the Owner,

Any successful bidder which is a corporation organized in a state other than Missouri shall furnish to the
Owner, attached to the Bid Form, a properly certified copy of its current Certificate of Authority to do
business in the State of Missouri, such certificate to remain on file with the Owner. No contract will be
awarded by the Owner unless such certificate is furnished by the bidder.

Any successful bidder which is a corporation organized in the State of Missouri shall furnish at its own
cost to the Owner, if requested, a Certificate of Good Standing issued by the Secretary of State, such
certificate to remain on file with the Owner.

Transient employers subject to Sections 285.230 and 285.234, RSMo, (out-of-state employers who
temporarily transact any business in the State of Missouri) may be required to file a bond with the Missouri
Department of Revenue. No contract will be awarded by the Owner unless the successful bidder certifies
that he has complied with all applicable provisions of Section 285.230-234,

Sections 285.525 and 285.530, RSMo, require business entities to enroll and participate in a federal work
authorization program in order to be eligible to receive award of any state confract in excess of $5,000.
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Bidders should submit with their bid an Affidavit of Work Authorization (Section 004541) along with
appropriate documentation evidencing such enrollment and participation. Section-004541, Affidavit of
Work Authorization is located on the MissouriBUYS solicitation for this project. Bidders must also submit
an E-Verify Memorandum before the Owner may award a contract to the Bidder. Information regarding
a E-Verify is located at https://www.uscis.gov/e-verify/. The contractor shall be responsible for ensuring
that all subcontractors and suppliers associated with this contract enroll in E-Verify.

10.0 - CONTRACT SECURITY

A.

The successful bidder shall furnish a performance/payment bond as set forth in General Conditions Article
6.1 on a condition prior to the State executing the contract and issuing a notice to proceed.

11.0 - WORKING DAYS

A,

Contract duration time is stated in working days and will use the following definition in determining the
actual calendar date for contract completion:

1. Working days are defined as all calendar days except Saturdays, Sundays and the following State of
Missouri observed holidays: New Year’s Day, Martin Luther King, Jr. Day, Lincoln Day,
Washington’s Birthday, Truman Day, Memorial Day, Independence Day, Labor Day, Columbus Day,
Veterans Day, Thanksgiving Day and Christmas Day.

13.0 - AMERICAN AND MISSOURI - MADE PRODUCTS AND FIRMS

A.

By signing the bid form and submitting a bid on this project, the Bidder certifies that it will use American
and Missouri products as set forth in Article 1.7 of the General Conditions. Bidders are advised to review
those requirements carefully prior to bidding.

A preference shall be given to Missouri firms, corporations or individuals, or firms, corporations or
individuals that maintain Missouri offices or places of business, when the quality of performance promised
is equal or better and the price quoted is the same or less.

Pursuant to Section 34.076, RSMo, a contractor or Bidder domiciled outside the boundaries of the State of
Missouri shall be required, in order to be successful, to submit a bid the same percent less than the lowest
bid submitted by a responsible contractor or Bidder domiciled in Missouri as would be required for such
a Missouri domiciled contractor or Bidder to succeed over the bidding contractor or Bidder domiciled
outside Missouri on a like contract or bid being let in the person's domiciliary state and, further, the
contractor or Bidder domiciled outside the boundaries of Missouri shall be required to submit an audited
financial statement as would be required of a Missouri domiciled contractor or Bidder on a like contract
or bid being let in the domiciliary state of that contractor or Bidder.
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002114

SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

1.0 EVALUATION AND AWARD OF CONTRACT

A,

1.1
1.2
1.3

The bidder must provide firm, fixed prices for all requirements as set forth in the Bid Form, Section
004113, and Unit Prices, Section 004322,

Any cost and/or pricing data submitted or related to the bidder’s proposal, including any cost and/or
pricing data related to contractual extension options, whether required or voluntary, shall be subject
to evaluation if deemed to be in the best interests of the State of Missouri.

The lowest bidder for this contract will be determined by calculating a total cost for the maximum
life of contract. The total cost for the maximum life of the contract will be determined based on the
Unit Prices and percentages set forth in the Bid Form, and the estimated quantities of labor, materials,
supplies, tools, equipment and subcontractor costs set forth below.

The bidder is advised that the numbers of hours and amounts of materials, equipment, tools, supplies
and subcontractor costs provided below are estimates to be used for evaluation purposes only and in
no way guarantee a minimum or maximum level of required services.

During the evaluation, the following estimated labor quantities will be used to determine the bidder’s
fabor cost for the life of the contract:

PROJECTS REQUIRING NO LESS THAN PAYMENT OF PREVAILING WAGES:

SHOP TIME FIELD HOURS DBL RATE

HOURS REG TIME 1 % RATE OT OVERTIME
electrician 8 300 16 8
laborer 4 40 8 8
operating engineer 4 16 16 8

PROJECTS NOT REQUIRING PAYMENT OF PREVAILING WAGES

SHOP TIME FIELD HOURS DBL RATE

HOURS REG TIME 1 . RATE OT OVERTIME
electrician 32 1200 64 32
laborer 16 160 32 32
operating engineer 16 64 32 32

During the evaluation, the total cost of materials and supplies for the life of the contract will be
determined based on an estimated cost of $400,000 per year, multiplied by the percentage the bidder
indicated in the Bid Form that it would charge in addition to the bidder’s cost for materials and
supplies.

During the evaluation, the cost of tools and equipment for the life of the contract will be determined
based on an estimated cost of $100,000 per year, multiplied by the percentage the bidder indicated in
the Bid Form that it would charge in addition to the bidder’s cost for tools and equipment.

During the evaluation, the cost of subcontractors for the life of the contract will be determined based
on an estimated cost of $100,000 per year, multiplied by the percentage the bidder indicated in the
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Bid Form that it would charge in addition to the bidder’s cost for subcontractors. “Subcontractors”
are those personnel that are not included in the Section 004322 — Unit Prices.

I. The totals for labor, materials and supplies, tools and equipment, and subcontractor costs, as set forth
above, and the second year cost increase/decrease (refer to Section 004113 — Bid Form, Paragraph
5.0y will be formulated together to arrive at a total cost for the maximum life of the contract for

evaluation purposes only.
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STATE OF MISSOURI
CONSTRUCTION SERVICES CONTRACT

THIS AGREEMENT, made DATE, by and between «Company», «Addressl», «Address2y,
(hereinafter called the "Contractor”) and the State of Missouri, (hereinafter called the “Owner”),
represented by the Office of Administration, Division of Facilities Management, Design and

Construction.

WITNESSETH, that the Contractor and the Owner, for the consideration stated herein, agree as follows:

ARTICLE I - GENERAL STATEMENT OF WORK

A. The Contractor will perform an undetermined quantity of electrical construction services, including
maintenance, repair, and capital improvement projects, at State of Missouri facilities located in the

following counties:

Audrain Benton Boone
Callaway Camden Chariton
Cole Cooper Dallas
Dent Gasconade Hickory
Howard Maries Miller
Moniteau Morgan Osage
Pettis Phelps Pulaski
Randolph

B. The Owner will issue a Request for Proposal for each project that will describe in detail the Work
required, as set forth further below. The Contractor shall furnish all labor and materials necessary
to complete the Work as set out in the Request for Proposal and any related drawings and
specifications provided by the Owner at the prices set forth in the Contractor's proposal.

C. The Owner may request that the Contractor complete several job orders simultaneously. The Owner
may also request that the Contractor provide employees to perform services on an hourly basis.

D. The Contractor shall perform all services in accordance with this Contract and the General
Conditions, which are incorporated herein by reference. In the event that there is a conflict between
the terms of this Contract and the General Conditions, this Contract shall prevail.

E. Each order under this contract shall not exceed $99,999.99. Refer to ARTICLE 10. The cumulative
annual total of individual job orders under this contract shall not exceed $1,000,000. The Contractor
shall understand and agree that the Owner does not guarantee any specific usage of the Contractor’s

services.
ARTICLE 2 - REQUESTS FOR PROPOSALS AND JOB ORDER RELEASE PROCEDURES

A. The Owner’s Representative will issue a detailed description of each proposed job order to be
performed under this contract on the Request for Proposal (RFP) form. If necessary, the description
will include drawings and specifications.
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B. Various employees of the Owner may issue a Request for Proposal to the Contractor under this
contract. Unless informed otherwise by the Owner, the Owner’s Representative for that job order
shall be the employee of the Owner who issues the Request for Proposal. The Contractor should
direct all communication regarding a job order to the Owner’s Representative for that job order.

C. A Request for Proposal issued by the Owner’s Representative is for information only. The
Contractor should not begin any work until receiving a Notice to Proceed from the Owner.

D. Within ten (10) working days after receipt of a Request for Proposal, the Contractor shall submit a
proposal for the cost and the time necessary to execute the Work described therein. The Contractor
shall submit its proposal on the appropriate Detailed Breakdown form. Subcontractors may use the
appropriate Detailed Breakdown form or submit its proposal on letterhead, provided the same level
of detail is included. All proposals shall include a Detailed Breakdown of costs using the contract
rates.

E. Shop time, which is defined for purposes of this Contract as any work performed off site, shall be
clearly identified in each written proposal submitted by the Contractor. The Owner must approve
all shop time prior to commencement of the Work. The Owner will only approve shop time when
necessary and essential to the completion of a job order,

F. Within ten (10) working days after the Owner issues a Request for Proposal, the Contractor must
inspect the job site and must present to the Owner a written proposal that contains the following

information:

1. The type(s) of services required to complete the job order, including any work required off
site.

2. The number of man-hours of each type of service required to complete the job order.

3. A complete list of building materials, supplies and/or tools and equipment, including
specialty tools and equipment owned by the Contractor, that will be required to complete the
job order,

4, A firm, fixed price for all materials, supplies and/or tools and equipment the Contractor shall

supply based on costs as indicated on the Bid Form. The list must be presented whether or
not the Contractor shall provide some or all of the materials, supplies and/or tools and
cquipment for the project. Each item(s) supplied costing over one hundred dollars ($100.00)
each shall be itemized as a single line item on the Contractor’s material list.

5. A guaranteed not-to-exceed total price for completing the specific job order based on the
number of hours required to complete the job order for each type of service, plus the cost of
materials and supplies and/or owned, rented or leased tools and equipment provided based
on the cutrent National Rental Register or the percentage added to net cost as indicated on
the Bid Form. If shop time is required, it must be clearly identified in the proposal.

6. A completion date of the project.

G. The Owner reserves the right to accept or reject all or any portion of the Contractor's written
proposal. If the Owner accepts the Contractor's written proposal, the Owner will communicate its
acceptance by sending to the Contractor written Notice to Proceed with the project within the period
mutually agreed upon.
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H. If the Owner is required to cancel a job order after receiving a proposal from the Contractor, a
Cancellation Notice will be issued. The Owner shall pay the Contractor’s cost to prepare the
proposal at a rate of $100.00 for each job order proposal not awarded within sixty days from the
date of receipt of Contractor's written proposal. Should the Owner execute any job order within
sixty days, the Contractor agrees and understands that costs to prepare its proposal will not be paid
but will be considered part of the overhead and profit of the Contractor.

I. If an emergency is declared, the Owner may issue an Emergency Service Authorization without
having received a detailed proposal from the Contractor.
J.  The Owner will issuc a Notice of Acceptance to the Contractor upon completion of a job order.

ARTICLE 3 - TIME OF COMPLETION

A. This Contract shall be in effect for one year, beginning the date that Notice to Proceed is issued by
the Owner. The Owner, at its sole discretion may extend the contract for one additional one-year
period at the prices set forth in the Contractor's bid. A time for completion of each individual project
shall be established in the Request for Proposal for that job order.

ARTICLE 4 - CONTRACT COMPENSATION

A. The Owner shall pay the Contractor for the prompt, faithful and efficient performance of the
conditions and undertakings of this Contract, as provided in approved proposals for each job order,
The Owner shall pay the Contractor within thirty (30) days after presentation of the Contractor’s
statement of services rendered.

ARTICLE 5 - CONTRACTOR INVOICING

Article 5.4 of the General Conditions is inapplicable to this Contract. The Contractor shall invoice as
follows:

A. Building Projects: The Contractor must submit a monthly invoice itemizing each type of service
in hours provided during that month and any materials and supplies provided.

I. If the Contractor is working on more than one job order in a month, the Contractor must
invoice each job order separately.

2. The Contractor's total invoices for any job order shall not exceed the guaranteed not-to-
exceed price stated in the Contractor's approved proposal or any Owner approved change
orders thereto.

3. The Owner will compensate the Contractor for the total amount of the invoice upon the
Contractor's completion and the Owner and/or state agency's inspection and acceptance of
the job order.

4, The Contractor shall be paid for the number of hours (sixty (60) minutes equal one hour)

required to complete each job order at the firm, fixed price per hour as bid on the pricing
page for regular time, and contained in the Contractor's approved proposal for each type of
service required.
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5. Overtime will be paid only if approved by the Owner’s Representative in writing as part of
the Contractor's written proposal or any written change orders thereto for a job order,

B. Hourly Work: When providing services on an hourly basis (sixty (60) minutes equal one hour),
the Contractor shall be compensated at the rate indicated on the Contractor’s proposal for the
particular type(s) of service(s) provided. Hourly work shall be regular time unless specifically
authorized in writing by the Owner’s Representative.

1.  The Contractor must submit a monthly invoice (separate from other job order invoices)
itemizing each type of service in hours provided on an hourly basis during that month.

2. If the Owner’s Representative requires the Contractor's qualified personnel to work overtime
while providing service on an hourly basis, the Contractor may invoice those overtime hours at
the firm fixed price as bid on the pricing page for overtime.

C. Materials, Supplies, Tools and Equipment; In the event that the Contractor is providing building
materials and supplies and/or rented or leased tools and equipment, then the Contractor shall be
paid the Contractor's net cost, plus a firm, fixed percentage over net cost as quoted on the Bid
Forms. In the event that the Contractor provides specialty tools or equipment that the Contractor
owns, the Contractor shall be paid for the use of such specialty tools or equipment in accordance
with the price(s) contained in the Contractor's original bid.

D. The Contractor will not be paid for travel to and from the job site. Other pertinent travel related
expenses may be permitted, but closely monitored.

E. The Contractor must submit invoices and all required paperwork to the Owner’s Representative
for each individual job order at the address provided by the Owner’s Representative.

ARTICLE 6 - PERFORMANCE

A. After receiving Notice to Proceed from the Owner, the Contractor shall provide the qualified
personnel, tools, and equipment necessary for completing the job order and any or all materials
and supplies required. Allowance will be made for materials and supplies, lead times, shipping
schedules, etc., if needed.

B. The Owner may or may not provide some or all building materials, supplies and/or tools and
equipment required to complete the projects. The Contractor shall be required to provide all
building materials, supplies and/or tools and equipment required for the projects that the Owner
does not provide.

C. Each day when coming to work on a project, the Contractor’s employees must sign in with the
Owner’s Representative or the Building Manager to notify them of their arrival. Likewise when
Jeaving for the day the Contractor’s employees must sign out with the Ownet’s Representative or
Building Manager. The Contractor is responsible for providing their own sign-in sheet for
each project and will only be reimbursed for hours actually worked as evidenced by the sign
in sheet.

D. Upon completion of a job order, the Owner’s Representative shall inspect the project and provide
the Contractor with a Notice of Acceptance to verify the completion date and acceptability of the
completed project. If the project is not acceptable to the Owner’s Representative, the Contractor
shall take corrective action as determined necessary by the Owner’s Representative.
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The Contractor shall agree and understand that the Owner may make changes in the scope of a
project (size, configuration, etc.) prior to and during the Contractor's work on the project. When
the Owner notifies the Contractor of such changes, the Contractor must submit a written change
order request to the Owner if there are any changes in the types of services, the number of man-
hours of each type of service, the building materials and supplies, the guaranteed not-to-exceed
price, and/or the time frames for completion of the service project from the Contractor's approved
proposal as a result of the Owner's changes in the scope of the project. The Contractor must receive
the Owner's written approval to proceed with the changes specified in the change order before
deviating from the Contractor's approved proposal on that particular project.

The Owner reserves the right to require the Contractor to provide operations manuals, as built
drawings, equipment warranties, etc., upon completion of each project.

Submittals: As applicable for each job order, the Contractor will submit shop drawings, material
and equipment lists and operating and service manuals in accordance with the General Conditions.

Safety Requirements: Contractor and subcontractors at any tier shall comply with section 292.675,
RSMo and Article 1.3, E, of the General Conditions.

Hourly Services: Occasionally, the Owner may need the Contractor to provide one or more
persons to assist the Owner's staff on a temporary, hourly basis.

1. When requesting qualified personnel to provide service on an hourly basis, the Owner
will tell the Contractor: (1) what type(s) of services are needed, and (2) approximately
how many hours of each type of service are needed.

2. The Contractor must provide qualified personnel at the facility within eight (8) hours after
receiving the request for personnel to assist Ownet's staff on an hourly basis, unless the
Owner’s Representative indicates that the Owner is requesting emergency services.

3. The Contractor must provide qualified personnel at the facility within two (2) hours after
receiving a request for emergency services. The Owner shall solely determine the
definition of an emergency service.

ARTICLE 7 - CONTRACTOR USE OF PREMISES

A

During the construction period, the Contractor shall have full use of the premises for construction
operations, except as set forth below.

The Contractor’s use of the premises may be limited by the Owner’s right to perform work or to
retain other contractors to perform work on the premises.

The Contractor shall fimit its use of the Owner’s premises and operations to areas indicated by each
job order and the Owner’s Representative. The Contractor shall not disturb portions of the site
beyond the areas in which the Work is performed.

The Contractor shall allow for Owner occupancy of the premises and use by the public.

The Contractor shall keep driveways and entrances serving the premises clear and available to the
Owner, the Owner’s employees and emergency vehicles at all times. The Contractor shall not use
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driveways and entranceway for parking or storage of materials. The Contractor shall schedule
deliveries to minimize space and time requirements for storage of materials and equipment on-site.

F. The Contractor shall maintain the existing building in a weather tight condition throughout the
construction period, and shall take all precautions necessary to protect the building and its occupants
during the construction period. The Contractor shall repair any damage cause by construction
operations.

G. Storage of Materials: The Contractor shall store all materials within project limits. The Contractor
shall confine apparatus, materials and operations of workers to locations established by the Owner’s
Representative. Storage trailer locations shall be subject to approval by the Owner’s Representative
and will be available to the Contractor at no cost.

H. Utilities: Each job order will specify availability of utilities. Normally, utilities will be provided
from the Owner’s facility.

I. Site Security: Fach job order will specify the site security requirements for each project. The
Contractor’s employees may be required to undergo a background check and obtain a State

identification card prior to beginning work.
ARTICLE 8 - OCCUPANCY REQUIREMENTS

A. The Owner will occupy the site and existing building during the entire construction period. The
Contractor shall cooperate with the Owner during construction operations to minimize conflicts and
facilitate Owner usage. The Contractor shall perform the Work so as not to interfere with the
Owner’s operations.

B. The Owner reserves the right to occupy and to place and install equipment in completed areas of
the building prior to substantial completion, provided such occupancy does not interfere with
completion of the Work. Such placing of equipment and partial occupancy shall not constitute
acceptance of the total Work.

ARTICLE 9 - WARRANTIES

A. The Contractor must guarantee all furnished parts and labor for a period of one (1) year from the
date of substantial completion, as set forth in Article 3.4 of the General Conditions, unless the
Contractor specifies a longer period in the proposal submitted by the Contractor for that job order.

B. Any damage to the building or equipment because of defective parts and/or prosecution of the
project shall be the responsibility of the Contractor.

C. If applicable, a warranty for a roof shall comply with the requirements of the FMDC Roof Design
Manual.

ARTICLE 10 - PREVAILING WAGE

A. If the amount of any job order under the awarded contract is greater than $75,000, the contractor
will be required to pay not less than the prevailing hourly rate of wages or the public works
contracting minimum wage, whichever is applicable, to all workers performing work under that job
order in accordance with sections 290.210 to 290.340, RSMo.
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ARTICLE 11 - COMPLIANCE WITH IMMIGRATION LAWS

A. The Contractor shall only utilize personnel authorized to work in the United States in accordance
with applicable federal and state laws. This includes but is not limited to the Illegal Immigration
Reform and Immigrant Responsibility Act (IIRIRA) and INA Section 274A.

B. If the Contractor is found to be in violation of this requirement or the applicable laws of the state,
federal and focal laws and regulations, and if the State of Missouri has reasonable cause to believe
that the Contractor has knowingly employed individuals who are not eligible to work in the United
States, the state shall have the right to cancel the contract immediately without penalty or recourse
and suspend or debar the Contractor from doing business with the state.

C. The Contractor agrees to cooperate fully with any audit or investigation from federal, state or local
law enforcement agencies.

ARTICLE 12 - BONDING AND INSURANCE REQUIREMENTS

A. The Contractor shall furnish a floating performance and payment bond in the amount of $300,000
to cover all work performed under this Contract. Should the Owner issue job orders to the Contractor
totaling more than $300,000 at any one time, the Contractor shall furnish an additional bond to
cover the total amount of the outstanding work until the time that the total amount of work falls
below $300,000. The bond shall comply with Article 6.1 of the General Conditions.

B. The Contractor shall furnish a standing Builder’s Risk or Installation Floater insurance policy in the
amount of $300,000 to cover all work performed under this Contract. Should the Owner issue job
orders to the Contractor totaling more than $300,000 at any one time, the Contractor shall furnish
additional Builder’s Risk or Installation Floater coverage for the total amount of the outstanding
work until the time that the total amount of work falls below $300,000. The Builder’s Risk or
Installation Floater shall comply with Article 6.1 of the General Conditions.

C. The Contractor shall provide all other insurance required by Article 6.2 of the General Conditions.

ARTICLE 13 - CONTRACT DOCUMENTS

A. In addition to this document, as executed by the parties, the Contract shall consist of the following
component parts:

Section 001116, Invitation for Bid

Section 002113, Instructions to Bidders

Section 004000, Procurement Forms and Supplements

Section 005000, Contracting Forms and Supplements

Section 007000, Conditions of the Contract

Division 1 — General Requirements

Contractor’s completed Bid Form (Section 004113) and Unit Prices Form (Section 004322), as
accepted by the Owner

NAn ke
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APPROVED:

Mark Hill, P.E., Director
Division of Facilities Management,
Design and Construction
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«Contacty», «Title»
«Company»
Contractor

1, «Secretaryy, certify that I am
Secretary of the corporation above
named, that «Contact», who signed said
contract on behalf of the corporation, was
then «Title» of said corporation; that said
contract was duly signed for and in behalf
of the corporation by authority of its
governing body, and is within the scope
of its corporate powers.

«Secretary», Secretary




STATE OF MISSOURI
OFFICE OF ADMINISTRATION PROJECT NUMBER
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION
AFFIDAVIT FOR AFFIRMATIVE ACTION

NAME

First being duly sworn on oath states: that

he/she is the [ sole proprietor [ partner [ officer or [ manager or managing member of

NAME
a [ sole proprietorship [ partnership

I limited liability company (LLC)

or [ corporation, and as such, said proprietor, partner, or officer is duly authorized to make this

affidavit on behalf of said sole proprietorship, partnership, or corporation; that under the contract known as

PROJECT TITLE

Less than 50 persons in the aggregate will be employed and therefore, the applicable Affirmative Action

requirements as set forth in Article 1.4 of the General Conditions of the State of Missouri have been met.

PRINT NAME & SIGNATURE DATE

NOTARY INFORMATION

NOTARY PUBLIC EMBOSSER SEAL | STATE OF COUNTY (OR CITY OF ST. USE RUBBER STAMP IN CLEAR AREA

LOuUIS) BELOW

SUBSCRIBED AND SWORN BEFORE ME, THIS

DAY OF YEAR
NOTARY PUBLIC SIGNATURE MY COMMISSION EXPIRES

NOTARY PUBLIC NAME (TYPED OR PRINTED)

MO 300-1401 (05/18) FILE/Construction Contract
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Bond No.

SECTION 006113 - PERFORMANCE AND PAYMENT BOND FORM

KNOW ALL MEN BY THESE PRESENTS, THAT we

as principal, and

as Surety, are held and firmly bound unto the

STATE OF MISSOURI. in the sum of Dollars ($ )

for payment whereof the Principal and Surety bind themselves, their heirs, executors, administrators and successors, jointly

and severally, firmly by these presents.

WHEREAS, the Principal has, by means of a written agreement dated the

day of , 20 , enter into a contract with the State of Missouri for

(Insert Project Title and Number)

NOW, THEREFORE, if the Principal shall faithfully perform and fulfill all the undertakings, covenants, terms, conditions and
agreements of said contract during the original term of said contract and any extensions thereof that may be granted by the State of
Missouri, with or without notice to the Surety and during the life of any guaranty required under the contract; and shall also faithfully
perform and fulfill all undertakings, covenants, terms, conditions and agreements of any and all duly authorized modifications of said
contract that may hereafter be made with or without notice to the Surety; and shall also promptly make payment for materials
incorporated, consumed or used in connection with the work set forth in the contract referred to above, and all insurance premiums, both
compensation and all other kinds of insurance, on said work, and for all labor performed on such work, whether by subcontractor or
otherwise, at not less than the prevailing hourly rate of wages for work of a similar character (exclusive of maintenance work) in the
locality in which the work is performed and not less than the prevailing hourly rate of wages for legal holiday and overtime work
(exclusive of maintenance work) in the locality in which the work is performed both as determined by the Department of Labor and
Industrial Relations or determined by the Court of Appeal, as provided for in said contract and in any and all duly authorized
modifications of said contract that may be hereafter made, with or without notice to the Surety, then, this obligation shall be void and
of no effect, but it is expressly understood that if the Principal should make default in or should fail to strictly, faithfully and efficiently
do, perform and comply with any or more of the covenants, agreements, stipulations, conditions, requirements or undertakings, as
specified in or by the terms of said contract, and with the time therein named, then this obligation shall be valid and binding upon each
of the parties hereto and this bond shall remain in full force and effect; and the same may be sued on at the instance of any material man,
laborer, mechanic, subcontractor, individual, or otherwise to whom such payment is due, in the name of the State of Missouri, to the use

of any such person.

Section 006113 - PERFORMANCE AND PAYMENT BOND Page 1 of 2
08/19



AND, IT IS FURTHER specifically provided that any modifications which may hereinafter be made in the terms of the contract or in
the work to be done under it or the giving by the Owner of any extension of the time for the performance of the contract or any other
forbearance on the part of either the Owner or the Principal to the other, shall not in any way release the Principal and the Surety, or
either or any of them, their heirs, executors, administrators and successors, from their liability hereunder, notice to the Surety of any

such extension, modifications or forbearance being hereby waived.

IN WITNESS WHEREOF, the above bounden parties have executed the within instrument this day of
,20
AS APPLICABLE:
AN INDIVIDUAL
Name:
Signature:
A PARTNERSHIP
Name of Partner:

Signature of Partner:

Name of Partner:

Signature of Partner:

CORPORATION

Firm Name:

Signature of President:

SURETY

Surety Name:

Attorney-in-Fact:

Address of Attorney-in-Fact:

Telephone Number of Attorney-in-Fact:

Signature Attorney-in-Fact:

NOTE: Surety shall attach Power of Attorney

Section 006113 - PERFORMANCE AND PAYMENT BOND Page 2 of 2
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STATE OF MISSOURI

OFFICE OF ADMINISTRATION
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND
CONSTRUCTION

FINAL RECEIPT OF PAYMENT AND RELEASE

PROJECT NUMBER

KNOW ALL MEN BY THESE PRESENT THAT.: hereinafter called "Subcontractor” who
heretofore entered into an agreement with hereinafter called "Contractor”, for the performance of

work and/or furnishing of material for the construction of the project entitled

(BROJECT TITLE, PROJECT LOCATION, AND PROJECT NUMBER)

at

(ADDRESS OF PROJECT)

for the State of Missouri (Owner) which said subcontract is by this reference incorporated herein, in
consideration of such final payment by Contractor.

DOES HEREBY"

1. ACKNOWLEDGE that they have been PAID IN FULL all sums due for work and materials
contracted or done by their Subcontractors, Material Vendors, Equipment and Fixture
Suppliers, Agents and Employees, or otherwise in the performance of the Work called for by
the aforesaid Contract and all modifications or extras or additions thereto, for the construction
of said project or otherwise.

2. RELEASE and fully, finally, and forever discharge the Owner from any and all suits, actions,
claims, and demands for payment for work performed or materials supplied by Subcontractor in
accordance with the requirements of the above referenced Contract.

1. REPRESENT that all of their Employees, Subcontractors, Material Vendors, Equipment and
Fixture Suppliers, and everyone else has been paid in full all sums due them, or any of them,
in connection with performance of said Work, or anything done or omitted by them, or any of

them in connection with the construction of said improvements, or otherwise.

DATED this day of , 20

NAME OF SUBCONTRACTOR

BY {TYPED OR PRINTED NAME}

SIGNATURE

TITLE

ORIGINAL: FILE/Closeout Documents
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Proposed Contract Release Detailed Breakdown

State's Project No.

Description of Change:

Total Direct Costs i
Qverhead & Profit - Materials *OH&P%

Sheet of
Proposal No. Prepared By:
Date Signed By:
LABOR MATERIAL EQUIPMENT / OTHER
WORK ITEM [*13 4 UNIT Unit Cost Total Unit Cost Total Uniit Cost Total SUBTOTAL REVISIONS

$ g $ - 3 -
$ $ $ - $ -
$ $ 3 - 3 -
$ 3 $ - 3 -
$ $ 3 - 3 -
3 $ & - b -
$ g 3 - $ -
$ g 3 - $ -
3 $ $ - 3 -
3 3 $ - 3 -
3 3 3 - 3 -
3 i $ - $ -
$ b $ - 3 -
$ $ $ - $ -
$ $ $ - g -
3 3 $ - 3 -
g $ 3 - 3 -
$ 3 3 - 3 -
3 3 3 - $ -
3 3 5 - 3 -
3 $ 5

§

3

$

Overhead & Profit - Equipment *OH&P% .
Contractor Total -
SUBCONTRACT COSTS
SUBCONTRACTOR - *GC% OH&P Subs Total Direct Costs $

Name; $ -

Name: 18 -

Name: $ -
Subs' Total | $ -
(Attach: Separate Detailed Breakdown for each Subcontractor) GRAND TOTAL § -

Revised 4i14

Number of Work Days
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Sub-Contractor Detailed Breakdown

Subcontractor Company Name:

State's Project No.

Description of Change:

Overhead & Profit - Labor

*OH&P%

Overhead & Profit - Materials

*OH&P%

Overhead & Profit - Equipment

*OH&P%

$ -

Subcontractor's Total

Sheet of
Proposal No. Prepared By:
Date Signed By:
LABOR MATERIAL EQUIPMENT / OTHER
WORK ITEM QTY | UNIT | Unit Cost Total Unit Cost Total Unit Cost Total SUBTOTAL REVISIONS
B - $ - $ - 3 -
$ - $ - ¥ - $ -
3 - $ - $ - $ -
3 - $ - 3 - $ -
$ - 3 - 3 - 3 -
$ - 3 - 3 - $ -
3 - 3 - 3 - 3 -
3 - $ - 3 - 3 -
3 - 3 - $ - $ -
3 - $ - $ - $ -
$ - 3 - 5 - $ -
$ - 3 - $ - $ -
$ - $ - $ - 3 -
$ - 3 - $ - $ -
$ - $ - $ - 3 -
$ - $ - $ - $ -
3 - $ - 3 - 3 -
$ - 3 - 3 - 3 -
3 - $ - 3 - 3 -
$ - 3 - $ - 13 -
Total 3 - $ 3 $
3 §
$
$
$

Revised 4/14
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GENERAL CONDITIONS

ARTICLE:

1.

General Provisions
1.1. Definitions

1.2. Drawings and Specifications

1.3. Compliance with Laws, Permits, Regulations

and Inspections
1.4. Nondiscrimination in Employment
1.5. Anti-Kickback
1.6. Patents and Royalties

1.7. Preference for American and Missouri
Products and Services

1.8. Communications

1.9. Separate Contracts and Cooperation
1.10. Assignment of Contract

1.11. Indemnification

1.12. Disputes and Disagreements
Owner/Designer Responsibilities

Contractor Responsibilities

3.1. Acceptable Substitutions

3.2. Submittals

3.3. As-Built Drawings

3.4. Guaranty and Warranties

3.5. Operation and Maintenance Manuals
3.6. Other Contractor Responsibilities

3.7. Subcontracts

Changes in the Work
4.1. Changes in the Work

4.2. Changes in Completion Time

Construction and Completion

5.1. Construction Commencement
5.2. Project Construction

5.3. Project Completion

5.4. Payments

SECTION 007213 - GENERAL CONDITIONS
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INDEX

6. Bond and Insurance
6.1. Bond
6.2. Insurance
7. Termination or Suspension of Contract
7.1. For Site Conditions
7.2. For Cause

7.3. For Convenience
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SECTION 007213 - GENERAL CONDITIONS

A. These General Conditions apply to each section of
these specifications. The Contractor is subject to

the provisions contained herein.

B. The General Conditions are intended to define the
relationship of the Owner, the Designer and the
Contractor thereby establishing certain rules and
provisions  governing the operation and
performance of the work so that the work may be
performed in a safe, orderly, expeditious and

workmanlike manner.

ARTICLE 1 - GENERAL PROVISIONS

ARTICLE 1.1 - DEFINITIONS

A. As used in these contract documents, the following
terms shall have the meanings and refer to the

parties designated in these definitions.

1. "COMMISSIONER'": The Commissioner
of the Office of Administration.

2. “CONSTRUCTION DOCUMENTS”: The
“Construction Documents” shall consist of the

Project Manual, Drawings and Addenda.
3. "CONSTRUCTION

REPRESENTATIVE:” Whenever the term
"Construction Representative" is used, it shall
mean the Owner’s Representative at the work

site.

4. "CONTRACTOR'": Party or parties who
have entered into a contract with the Owner to
furnish work under these specifications and

drawings.

5. "DESIGNER'": When the term "Designer" is
used herein, it shall refer to the Architect,
Engineer, or Consultant of Record specified
and defined in Paragraph 2.0 of the
Supplemental Conditions, or his duly
authorized representative. The Designer may

be either a consultant or state employee.

6. "DIRECTOR': Whenever the term
"Director” is used, it shall mean the Director
of the Division of Facilities Management,
Design and Construction or his Designee,
representing the Office of Administration,
State of Missouri. The Director is the agent of

the Owner.

7. "DIVISION'": Shall mean the Division of
Facilities Management, Design and

Construction, State of Missouri.

SECTION 007213 - GENERAL CONDITIONS
07/19

8. “INCIDENTAL JOB BURDENS”: Shall
mean those expenses relating to the cost of
work, incurred either in the home office or on
the job-site, which are necessary in the course
of doing business but are incidental to the job.
Such costs include office supplies and
equipment, postage, courier  services,
telephone expenses including long distance,
water and ice and other similar expenses.

9. "JOINT VENTURE'": An association of
two (2) or more businesses to carry out a
single business enterprise for profit for which
purpose they combine their property, capital,
efforts, skills and knowledge.

10. "OWNER?”: Whenever the term “Owner” is
used, it shall mean the State of Missouri.

11. “PROJECT”: Wherever the term “Project”
is used, it shall mean the work required to be
completed by the construction contract.

12. “PROJECT MANUAL”: The “Project
Manual” shall consist of Introductory
Information, Invitation for Bid, Instructions to
Bidders, Bid Documents, Additional
Information, Standard Forms, General
Conditions, Supplemental General Conditions,
General Requirements and  Technical
Specifications.

13. "SUBCONTRACTOR": Party or parties
who contract under, or for the performance of
part or this entire Contract between the Owner
and Contractor. The subcontract may or may
not be direct with the Contractor.

14. "WORK'": Labor, material, supplies, plant
and equipment required to perform and
complete the service agreed to by the
Contractor in a safe, expeditious, orderly and
workmanlike manner so that the project shall
be complete and finished in the best manner
known to each respective trade.

15. “WORKING DAYS”: are all calendar days
except Saturdays, Sundays and the following
holidays: New Year’s Day, Martin Luther
King, Jr. Day, Lincoln Day, Washington’s
Birthday (observed), Truman Day, Memorial
Day, Independence Day, Labor Day,
Columbus Day, Veterans Day (observed),
Thanksgiving Day, Christmas Day.

ARTICLE 1.2 DRAWINGS AND
SPECIFICATIONS

A. In case of discrepancy between drawings and

specifications, specifications shall govern. Should
discrepancies in architectural drawings, structural
drawings and mechanical drawings occur,
architectural drawings shall govern and, in case of
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conflict between structural and mechanical
drawings, structural drawings shall govern.

B. Specifications are separated into titled divisions for
convenience of reference only and to facilitate
letting of contracts and subcontracts. The
Contractor is responsible for establishing the scope
of work for subcontractors, which may cross titled
divisions. Neither the Owner nor Designer will
establish limits and jurisdiction of subcontracts.

C. Figured dimensions take precedence over scaled
measurements and details over smaller scale
general drawings. In the event of conflict between
any of the documents contained within the
contract, the documents shall take precedence and
be controlling in the following sequence: addenda,
supplementary  general  conditions,  general
conditions, division 1 specifications, technical
division specifications, drawings, bid form and
instructions to bidders.

D. Anything shown on drawings and not mentioned in
these specifications or vice versa, as well as any
incidental work which is obviously necessary to
complete the project within the limits established
by the drawings and specifications, although not
shown on or described therein, shall be performed
by the Contractor at no additional cost as a part of
his contract.

E. Upon encountering conditions differing materially
from those indicated in the contract documents, the
Contractor shall promptly notify the Designer and
Construction Representative in writing before such
conditions are disturbed. = The Designer shall
promptly investigate said conditions and report to
the Owner, with a recommended course of action.
If conditions do materially differ and cause an
increase or decrease in contract cost or time
required for completion of any portion of the work,
a contract change will be initiated as outlined in
Article 4 of these General Conditions.

E. Only work included in the contract documents is
authorized, and the Contractor shall do no work
other than that described therein or in accordance
with appropriately authorized and approved
contract changes.

ARTICLE 1.3 - COMPLIANCE WITH LAWS,
PERMITS, REGULATIONS AND INSPECTIONS

A. Since the Owner is the State of Missouri,
municipal or political subdivisions, zoning
ordinances, construction codes (other than
licensing of trades), and other like ordinances are
not applicable to construction on Owner’s
property, and Contractor will not be required to
submit drawings and specifications to any
municipal or political subdivision, authority, obtain
construction permits or any other licenses (other
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than licensing of trades) or permits from or submit
to inspections by any municipality or political
subdivision relating to the construction for this
project.  All permits or licenses required by
municipality or political subdivision for operation
on property not belonging to Owner shall be
obtained by and paid for by Contractor. Each
Contractor shall comply with all applicable laws,
ordinances, rules and regulations that pertain to the
work of this contract.

Contractors, subcontractors and their employees
engaged in the businesses of electrical, mechanical,
plumbing, carpentry, sprinkler system work, and
other construction related trades shall be licensed
to perform such work by the municipal or political
subdivision where the project is located, if such
licensure is required by local code. Local codes
shall dictate the level (master, journeyman, and
apprentice) and the number, type and ratio of
licensed tradesmen required for this project within
the jurisdiction of such municipal or political
subdivision.

Equipment and controls manufacturers and their
authorized service and installation technicians that
do not maintain an office within the jurisdiction of
the municipal or political subdivision but are a
listed or specified contractor or subcontractor on
this project are exempt from Paragraph 1.3 B
above.

The Contractor shall post a copy of the wage
determination issued for the project and included
as a part of the contract documents, in a prominent
and easily accessible location at the site of
construction for the duration of the project.

Any contractor or subcontractor to such contractor
at any tier signing a contract to work on this
project shall provide a ten-hour Occupational
Safety and Health Administration (OSHA)
construction safety program for their on-site
employees which includes a course in construction
safety and health approved by OSHA or a similar
program approved by the Department of Labor and
Industrial Relations which is at least as stringent as
an approved OSHA program. The contractor shall
forfeit as a penalty to the public body on whose
behalf the contract is made or awarded, two
thousand five hundred dollars plus one hundred
dollars for each employee employed by the
contractor or subcontractor, for each calendar day,
or portion thereof, such employee is employed
without the required training.

ARTICLE 14 - NONDISCRIMINATION IN
EMPLOYMENT

The Contractor and his subcontractors will not
discriminate against individuals based on race,
color, religion, national origin, sex, disability, or
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age, but may use restrictions which relate to bona
fide occupational qualifications. Specifically, the
Contractor and his subcontractors shall not
discriminate:

1. Against recipients of service on the basis of
race, color, religion, national origin, sex,
disability or age.

2. Against any employee or applicant, for
employment on the basis of race, color,
religion, national origin, sex or otherwise
qualified disability status.

3. Against any applicant for employment or
employee on the basis of age, where such
applicant or employee is between ages 40 and
70 and where such Contractor employs at least
20 persons.

4. Against any applicant for employment or
employee on the basis of that person's status as
a disabled or Vietnam-era veteran.

The Contractor and his Subcontractors will take
affirmative action to insure applicants for
employment and employees are treated equally
without regard to race, color, religion, national
origin, sex, disability, or age. Such action shall
include, but not be limited to, the following:
employment, upgrading, demotion and transfer;
recruitment or recruitment advertising; and
selection for training, including apprenticeship.
The Contractor and his Subcontractors will give
written notice of their commitments under this
clause to any labor union with which they have
bargaining or other agreements.

The Contractor and his Subcontractors shall
develop, implement, maintain and submit in
writing to the Owner an affirmative action program
if at least fifty (50) persons in the aggregate are
employed under this contract. If less than fifty
(50) persons in the aggregate are to be employed
under this contract, the Contractor shall submit, in
lieu of the written affirmative action program, a
properly executed Affidavit for Affirmative Action
in the form included in the contract specifications.
For the purpose of this section, an "affirmative
action program" means positive action to influence
all employment practices (including, but not
limited to, recruiting, hiring, promoting and
training) in providing equal employment
opportunity regardless of race, color, sex, national
origin, religion, age (where the person affected is
between age 40 and 70), disabled and Vietnam-era
veteran status, and disability. Such "affirmative
action program" shall include:

1. A written policy statement committing the
total organization to affirmative action and
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assigning management responsibilities and
procedures for evaluation and dissemination;

2. The identification of a person designated to
handle affirmative action;

3. The establishment of non-discriminatory
selection standards, objective measures to
analyze recruitment, an upward mobility
system, a wage and salary structure, and
standards applicable to lay-off, recall,
discharge, demotion and discipline;

4. The exclusion of discrimination from all
collective bargaining agreements; and

5. Performance of an internal audit of the
reporting system to monitor execution and to
provide for future planning.

In the enforcement of this non-discrimination
clause, the Owner may use any reasonable
procedures available, including, but not limited to:
requests, reports, site visits and inspection of
relevant  documents  of  contractors  and
subcontractors.

In the event of the Contractor's or his
subcontractor's noncompliance with any provisions
of this Article of the Contract, the Owner may
cancel this contract in whole or in part or require
the Contractor to terminate his contract with the
subcontractor.

ARTICLE 1.5 - ANTI-KICKBACK

A.

No employee of the division, shall have or acquire
any pecuniary interest, whether direct or indirect,
in this contract or in any part hereof. No officer,
employee, designer, attorney, or administrator of or
for the Owner who is authorized in such capacity
and on behalf of the Owner to exercise any
legislative, executive, supervisory or other similar
functions in connection with the construction of the
project, shall have or acquire any pecuniary
interest, whether direct or indirect, in this contract,
any material supply contract, subcontract,
insurance contract, or any other contract pertaining
to the project.

ARTICLE 1.6 - PATENTS AND ROYALTIES

A.

The Contractor shall hold and save the Owner and
its officers, agents, servants and employees
harmless from liabilities of any nature or kind,
including cost and expenses, for, or on account of,
any patented or unpatented invention, process,
article or appliance manufactured or used in the
performance of this contract, including its use by
the Owner, unless otherwise specifically stipulated
in the contract documents.

If the Contractor uses any design, device or
materials covered by letters, patent or copyright,
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the Contractor shall provide for such use by
suitable agreement with the Owner of such
patented or copyrighted design, device or material.
It is mutually agreed and understood, without
exception, that the contract prices shall include all
royalties or costs arising from the use of such
design, device or materials, in any way involved in
the work. The Contractor and/or his sureties shall
indemnify and save harmless the Owner of the
project from any and all claims for infringement by
reason of the use of such patented or copyrighted
design, device or materials or any trademark or
copyright in connection with work agreed to be
performed under this contract and shall indemnify
the Owner for any cost, expense or damage it may
be obliged to pay by reason of such infringement at
any time during the prosecution of the work or
after completion of the work.

ARTICLE 1.7 - PREFERENCE FOR AMERICAN
AND MISSOURI PRODUCTS AND SERVICES

A. By virtue of statutory authority a preference will be

given to Missouri labor and to products of mines,
forests and quarries of the state of Missouri when
they are found in marketable quantities in the state,
and all such materials shall be of the best quality
and suitable character that can be obtained at
reasonable market prices, all as provided for in
Section 8.280, Missouri Revised Statutes and
Cumulative Supplements.

Furthermore, pursuant to Section 34.076 Missouri
Revised Statutes and Cumulative Supplements, a
preference shall be given to those persons doing
business as Missouri firms, corporations, or
individuals, or which maintain Missouri offices or
places of business, when the quality of
performance promised is equal or better and the
price quoted is the same or less. In addition, in
order for a non-domiciliary bidder to be successful,
his bid must be that same percentage lower than a
domiciliary Missouri bidder's bid, as would be
required for a Missouri bidder to successfully bid
in the non-domiciliary state.

In accordance with the Missouri Domestic
Products Procurement Act Section 34.350 RSMo
and Cumulative Supplements any manufactured
goods or commodities used or supplied in the
performance of this contract or any subcontract
thereto shall be manufactured, assembled or
produced in the United States, unless the specified
products are not manufactured, assembled or
produced in the United States in sufficient
quantities to meet the agency's requirements or
cannot be manufactured, assembled or produced in
the United States within the necessary time in
sufficient quantities to meet the contract
requirements, or if obtaining the specified products
manufactured, assembled or produced in the
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United States would increase the cost of this
contract for purchase of the product by more than
ten percent.

ARTICLE 1.8 - COMMUNICATIONS

A.

All notices, requests, instructions, approvals and
claims must be in writing and shall be delivered to
the Designer and copied to the Construction
Representative for the project except as required
by Article 1.12 Disputes and Disagreements, or as
otherwise specified by the Owner in writing as
stated in Section 012600. Any such notice shall be
deemed to have been given as of the time of actual
receipt.

The Contractor shall attend on-site progress and
coordination meetings, as scheduled by the
Construction Representative, no less than once a
month.

The Contractor shall ensure that major
subcontractors and suppliers shall attend monthly
progress meetings as necessary to coordinate the
work, and as specifically requested by the
Construction Representative.

ARTICLE 1.9 - SEPARATE CONTRACTS AND
COOPERATION

A.

The Owner reserves the right to let other contracts
in connection with this work. The Contractor shall
afford other contractors reasonable opportunity for
the introduction and storage of their materials and
the execution of their work and shall properly
connect and coordinate his work with theirs.

The Contractor shall consult the drawings for all
other contractors in connection with this work.
Any work conflicting with the above shall be
brought to the attention of the Owner’s
Representative before the work is performed. If
the Contractor fails to do this, and constructs any
work which interferes with the work of another
contractor, the Contractor shall remove any part so
conflicting and rebuild same, as directed by the
Owner’s Representative at no additional cost to the
Owner.

Each contractor shall be required to coordinate his
work with other contractors so as to afford others
reasonable opportunity for execution of their work.
No contractor shall delay any other contractor by
neglecting to perform contract work at the proper
time. If any contractor causes delay to another,
they shall be liable directly to that contractor for
such delay in addition to any liquidated damages
which might be due the Owner.

Should the Contractor or project associated
subcontractors refuse to cooperate with the
instructions and reasonable requests of other
Contractors or other subcontractors in the overall
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coordinating of the work, the Owner may take such
appropriate action and issue directions, as required,
to avoid unnecessary and unwarranted delays.

Each Contractor shall be responsible for damage
done to Owner's or other Contractor's property by
him/her or workers in his employ through their
fault or negligence.

Should a Contractor sustain any damage through
any act or omission of any other Contractor having
a contract with the Owner, the Contractor so
damaged shall have no claim or cause of action
against the Owner for such damage, but shall have
a claim or cause of action against the other
Contractor to recover any and all damages
sustained by reason of the acts or omissions of
such Contractor. The phrase "acts or omissions" as
used in this section shall be defined to include, but
not be limited to, any unreasonable delay on the
part of any such contractors.

ARTICLE 1.10 - ASSIGNMENT OF CONTRACT

A. No assignment by Contractor of any amount or any

part of this contract or of the funds to be received
there under will be recognized unless such
assignment has had the written approval of the
Director and the surety has been given due notice
of such assignment and has furnished written
consent thereto. In addition to the usual recitals in
assignment contracts, the following language must
be set forth: "It is agreed that the funds to be paid
to the assignee under this assignment are subject to
performance by the Contractor of this contract and
to claims or liens for services rendered or materials
supplied for the performance of the work called for
in said contract in favor of all persons, firms or
corporations rendering such services or supplying
such materials."

ARTICLE 1.11 - INDEMNIFICATION

A. Contractor agrees to indemnify and save harmless

Owner and its respective commissioners, officers,
officials, agents, consultants and employees and
Designer, their agents, servants and employees,
from and against any and all liability for damage
arising from injuries to persons or damage to
property occasioned by any acts or omissions of
Contractor, any subcontractors, agents, servants or
employees, including any and all expense, legal or
otherwise, which may be incurred by Owner or
Designer, its agents, servants or employees, in
defense of any claim, action or suit.

The obligations of the Contractor under this
paragraph shall not extend to the liability of the
Designer, his agents or employees, arising out of
(1) the preparation or approval of maps, drawings,
opinions, reports, surveys, contract changes, design
or specifications, or (2) giving of or the failure to
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give directions or instructions by the Designer, his
agents or employees as required by this contract
documents provided such giving or failure to give
is the primary cause of the injury or damage.

ARTICLE 1.12 - DISPUTES AND
DISAGREEMENTS

A.

It is hereby expressly agreed and understood that
in case any controversy or difference of opinion
arises during construction, best efforts will be
given to resolution at the field level. Should those
efforts be unsuccessful, the Contractor has the
right to appeal in writing, the decision of the
Director’s Designee to the Director at Room 730
Truman Building, P.O. Box 809, Jefferson City,
Missouri 65102. The decision of the Director shall
be final and binding on all parties.

ARTICLE 2 -- OWNER/DESIGNER
RESPONSIBILITIES

A.

The Owner shall give all orders and directions
contemplated under this contract relative to the
execution of the work. During progress of work
the Owner will be represented at the project site by
the Construction Representative and/or Designer,
whose responsibilities are to see that this contract
is properly fulfilled.

The Owner shall at all times have access to the
work whenever it is in preparation or progress.
The Contractors shall provide proper facilities for
such access and for inspection and supervision.

All materials and workmanship used in the work
shall be subject to the inspection of the Designer
and Construction Representative, and any work
which is deemed defective shall be removed,
rebuilt or made good immediately upon notice.
The cost of such correction shall be borne by the
Contractor. Contractor shall not be entitled to an
extension of the contract completion date in order
to remedy defective work. All rejected materials
shall be immediately removed from the site of the
work.

If the Contractor fails to proceed at once with the
correction of rejected defective materials or
workmanship, the Owner may, by separate
contract or otherwise, have the defects remedied or
rejected. Materials removed from the site and
charge the cost of the same against any monies
which may be due the Contractor, without
prejudice to any other rights or remedies of the
Owner.

Failure or neglect on the part of Owner to observe
faulty work, or work done which is not in
accordance with the drawings and specifications
shall not relieve the Contractor from responsibility
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for correcting such work without additional
compensation.

The Owner shall have the right to direct the
Contractor to uncover any completed work.

1. If the Contractor fails to adequately notify the
Construction Representative and/or Designer
of an inspection as required by the Contract
Documents, the Contractor shall, upon written
request, uncover the work. The Contractor
shall bear all costs associated with uncovering
and again covering the work exposed.

2. If the Contractor is directed to uncover work,
which was not otherwise required by the
Contract Documents to be inspected, and the
work is found to be defective in any respect,
no compensation shall be allowed for this
work. If, however, such work is found to meet
the requirements of this contract, the actual
cost of labor and material necessarily involved
in the examination and replacement plus 10%
shall be allowed the Contractor.

The Designer shall give all orders and directions
contemplated under this contract relative to the
scope of the work and shall give the initial
interpretation of the contract documents.

The Owner may file a written notice to the
Contractor to  dismiss  immediately any
subcontractors, project managers, superintendents,
foremen, workers, watchmen or other employees
whom the Owner may deem incompetent, careless
or a hindrance to proper or timely execution of the
work. The Contractor shall comply with such
notice as promptly as practicable without detriment
to the work or its progress.

If in the Owner’s judgment it becomes necessary at
any time to accelerate work, when ordered by the
Owner in writing, the Contractor shall redirect
resources to such work items and execute such
portions of the work as may be required to
complete the work within the current approved
contract schedule.

ARTICLE 3 -- CONTRACTOR
RESPONSIBILITIES

ARTICLE 3.1 -- ACCEPTABLE SUBSTITUTIONS

A.

The Contractor may request use of any article,
device, product, material, fixture, form or type of
construction which in the judgment of the Owner
and Designer is equal in all respects to that named.
Standard products of manufacturers other than
those specified will be accepted when, prior to the
ordering or use thereof, it is proven to the
satisfaction of the Owner and Designer that they
are equal in design, strength, durability, usefulness
and convenience for the purpose intended.
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B. Any changes required in the details and
dimensions indicated on the drawings for the
substitution of products other than those specified
shall be properly made at the expense of the
Contractor requesting the substitution or change.

C. The Contractor shall submit a request for such
substitutions in writing to the Owner and Designer
within twenty (20) working days after the date of
the "Notice to Proceed." Thereafter no
consideration will be given to alternate forms of
accomplishing the work. This Article does not
preclude the Owner from exercising the provisions
of Article 4 hereof.

D. Any request for substitution by the Contractor shall
be submitted in accordance with SECTION
002113 - INSTRUCTIONS TO BIDDERS.

E. When a material has been approved, no change in
brand or make will be permitted unless:

1. Written verification is received from the
manufacturer stating they cannot make
delivery on the date previously agreed, or

2. Material delivered fails to comply with
contract requirements.

ARTICLE 3.2 -- SUBMITTALS

A. The Contractor’s submittals must be submitted
with such promptness as to allow for review and
approval so as not to cause delay in the work. The
Contractor shall coordinate preparation and
processing of submittals with performance of
construction activities.

Coordinate each submittal with fabrication,
purchasing, testing, delivery, other submittals, and
related activities that require sequential activity.

Submit four (4) copies to the Designer and
additional copies as required for the subcontractors
and material suppliers. Also provide copies to
meet the requirements for maintenance manuals.

B. All subcontractors' shop drawings and schedules
shall be submitted by the Contractor and shall bear
evidence that Contractor has received, reviewed,
and approved them. Any shop drawings and
schedules submitted without this evidence will be
returned to the Contractor for resubmission.

C. The Contractor shall include with the shop
drawing, a letter indicating any and all deviations
from the drawings and/or specifications. Failure to
notify the Designer of such deviations will be
grounds for subsequent rejection of the related
work or materials. If, in the opinion of the
Designer, the deviations are not acceptable, the
Contractor will be required to furnish the item as
specified and indicated on the drawings.
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D.

The Designer shall check shop drawings and
schedules with reasonable promptness and approve
them only if they conform to the design concept of
the project and comply with the information given
in the contract documents. The approval shall not
relieve the Contractor from the responsibility to
comply with the drawings and specifications,
unless the Contractor has called the Designer's
attention to the deviation, in writing, at the time of
submission and the Designer has knowingly
approved thereof. An approval of any such
modification will be given only under the
following conditions:

1. Itis in the best interest of the Owner

2. It does not increase the contract sum and/or
completion time

It does not deviate from the design intent

4. It is without prejudice to any and all rights
under the surety bond.

No extension of time will be granted because of the
Contractor's failure to submit shop drawings and
schedules in ample time to allow for review,
possible resubmission, and approval. Fabrication
of work shall not commence until the Contractor
has received approval. The Contractor shall
furnish prints of approved shop drawings and
schedules to all subcontractors whose work is in
any way related to the work under this contract.
Only prints bearing this approval will be allowed
on the site of construction

The Contractor shall maintain a complete file on-
site of approved shop drawings available for use by
the Construction Representative.

ARTICLE 3.3 - AS-BUILT DRAWINGS

A.

The Contractor shall update a complete set of the
construction drawings, shop drawings and
schedules of all work monthly by marking
changes, and at the completion of their work (prior
to submission of request for final payment) note all
changes and turn the set over to the Construction
Representative. ~ The updates shall show all
addenda, all field changes that were made to adapt
to field conditions, changes resulting from contract
changes or supplemental instructions, and all
locations of structures, buried installations of
piping, conduit, and utility services. All buried and
concealed items both inside and outside shall be
accurately located as to depth and referenced to
permanent features such as interior or exterior wall
faces and dimensions shall be given in a neat and
legible manner in a contrasting colored pencil or
ink. If approved by the Designer, an electronic file
format may be provided.
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ARTICLE

34 - GUARANTY AND

WARRANTIES

A.

B.

General Guaranty

1. Neither the final certificate of payment nor
any provision in the contract documents nor
partial use or occupancy of the premises by
the Owner shall constitute an acceptance of
work not done in accordance with contract
requirements.

2. The Contractor or surety shall remedy any
defects in the work and pay for any damage to
property resulting there from which shall
appear within a period of one (1) year from
the date of substantial completion unless a
longer period is otherwise specified or a
differing guaranty period has been established
in the substantial completion certificate. The
Owner will give notice of observed defects
with reasonable promptness.

3. In case of default on the part of the Contractor
in fulfilling this part of this contract, the
Owner may correct the work or repair the
damage and the cost and expense incurred in
such event shall be paid by or recoverable
from the Contractor or surety.

4. The work will be free from defects not
inherent in the quality required or permitted,
and that the Work will conform to the
requirements of the Contract Documents.
Work not conforming to these requirements,
including substitutions not properly approved
and authorized, may be considered defective.
The Contractor's guaranty excludes remedy
for damage or defect caused by abuse,
modifications not executed by the Contractor,
improper or insufficient maintenance,
improper operation, or normal wear and tear
under normal usage. If required by the
Owner, the Contractor shall furnish
satisfactory evidence as to the kind and quality
of materials and equipment

Extended Warranty

Manufacturer's certificates of warranty shall be
obtained for all major equipment. Warranty shall
be obtained for at least one year. Where a longer
period is offered at no additional cost or called for
in the specific equipment specifications, the longer
period shall govern.

ARTICLE 35 -- OPERATION AND
MAINTENANCE MANUALS
A. Immediately after equipment submittals are

approved and no later than ten (10) working days
prior to the substantial completion inspection, the
Contractor shall provide to the Designer three (3)
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copies of operating instructions and service

manuals, containing the following:

1. Start-up and Shut-down Procedures: Provide
a step-by-step write up of all major equipment.
When manufacturer’s printed start-up, trouble
shooting and shut-down procedures are
available; they may be incorporated into the
operating manual for reference.

2. Operating Instructions: Written operating
instructions shall be included for the efficient
and safe operation of all equipment.

3. Equipment List: List of all major equipment
as installed shall be prepared to include model
number, capacities, flow rate, name place data,
shop drawings and air and water balance
reports.

4. Service Instructions: Provide the following
information for all pieces of equipment.

a. Recommended spare parts including
catalog number and name of local
supplier or factory representative.

b. Belt sizes, types, and lengths.
c. Wiring diagrams.

5. Manufacturer's Certificate of Warranty as
described in Article 3.4.

6. Prior to the final payment, furnish to the
Designer three (4) copies of parts catalogs for
each piece of equipment furnished by him/her
on the project with the components identified
by number for replacement ordering.

Submission of operating instructions shall be done
in the following manner.

1. Manuals shall be in quadruplicate, and all
materials shall be bound into volumes of
standard 82" x 11" hard binders. Large
drawings too bulky to be folded into 8%2" x
11" shall be separately bound or folded and in
envelopes, cross referenced and indexed with
the manuals.

2. The manuals shall identify project name,
project number, and include the name and
address of the Contractor, subcontractors and
manufacturers who were involved with the
activity described in that particular manual.

3. Internally subdivide the binder contents with
permanent page dividers, logically organized
with tab titles clearly printed under reinforced
laminated plastic tabs.

4. Contents: Prepare a Table of Contents for
each volume, with each product or system
description identified.
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ARTICLE 3.6 - OTHER CONTRACTOR
RESPONSIBILITIES

A.

The Contractor shall keep on site, during progress
of the work, a competent superintendent
satisfactory to the Construction Representative.
The superintendent shall represent the Contractor
and all agreements made by the superintendent
shall be binding. The superintendent shall
carefully study and compare all drawings,
specifications and other instructions and shall
promptly notify the Construction Representative
and Designer, in writing, any error, inconsistency
or omission which may be discovered. The
superintendent shall coordinate all work on the
project. Any change of the superintendent shall be
approved by the Construction Representative.

Contractor shall, at all times, enforce strict
discipline and good order among his employees,
and shall not employ on the work any unfit person
or anyone not skilled in the work assigned to
him/her.

The Contractor shall supply sufficient labor,
material, plant and equipment and pay when due
any laborer, subcontractor or supplier for supplies
furnished and otherwise prosecute the work with
diligence to prevent work stoppage and insure
completion thereof within the time specified.

The Contractor and each of his subcontractors shall
submit to the Construction Representative, through
the Designer such schedules of quantities and
costs, progress schedules, payrolls, reports,
estimates, records and other data as the Owner may
request concerning work performed or to be
performed under this contract.

The Contractor, subcontractors, and material
suppliers shall upon written request, give the
Owner access to all time cards, material invoices,
payrolls, estimates, profit and loss statements, and
all other direct or indirect costs related to this
work.

The Contractor shall be responsible for laying out
all contract work such as layout of architectural,
structural, mechanical and electrical work, which
shall be coordinated with layouts of subcontractors
for general construction work. The Contractor is
also responsible for unloading, uncrating and
handling of all materials and equipment to be
erected or placed by him/her, whether furnished by
Contractor or others. No extra charges or
compensation will be allowed as a result of failure
to verify dimensions before ordering materials or
fabricating items.

The Contractor must notify the Construction
Representative at least one working day before
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placing concrete or burying underground utilities,
pipelines, etc.

Contractors shall prearrange time with the
Construction Representative for the interruption of
any facility operation. Unless otherwise specified
in these documents, all connections, alterations or
relocations as well as all other portions of the work
will be performed during normal working hours.

The Contractor shall coordinate all work so there
will not be prolonged interruptions of existing
equipment operation. Any existing plumbing,
heating, ventilating, air conditioning or electrical
disconnections necessary for the project, which
affect portions of this construction or building or
any other building must be scheduled with the
Construction Representative to minimize or avoid
any disruption of facility operations. In no case,
unless previously approved in writing by the
Construction Representative, shall utilities be left
disconnected at the end of a work day or over a
weekend.  Any interruption of utilities either
intentionally or accidentally shall not relieve the
Contractor responsible for the interruption from
the responsibility to repair and restore the utility to
normal service. Repairs and restoration shall be
made before the workers responsible for the repair
and restoration leave the job.

Contractors shall limit operations and storage of
materials to the area within the project, except as
necessary to connect to existing utilities, and shall
not encroach on neighboring property. The
Contractor shall be responsible for repair of their
damage to property on or off the project site
occurring during construction of project. All such
repairs shall be made to the satisfaction of the
property owner.

Unless otherwise permitted, all materials shall be
new and both workmanship and materials shall be
of the best quality.

Unless otherwise provided and stipulated within
these specifications, the Contractor shall furnish,
construct, and/or install and pay for materials,
devices, mechanisms, equipment, all necessary
personnel, utilities including, but not limited to
water, heat, light and electric power, transportation
services, applicable taxes of every nature, and all
other facilities necessary for the proper execution
and completion of the work.

Contractor shall carefully examine the plans and
drawings and shall be responsible for the proper
fitting of his material, equipment and apparatus
into the building.

The Contractor or subcontractors shall not
overload, or permit others to overload, any part of
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any structure during the performance of this
contract.

All temporary shoring, bracing, etc., required for
the removal of existing work and/or for the
installation of new work shall be included in this
contract. The Contractor shall make good, at no
cost to the Owner, any damage caused by improper
support or failure of shoring in any respect. Each
Contractor shall be responsible for shoring
required to protect his work or adjacent property
and improvements of Owner and shall be
responsible for shoring or for giving written notice
to adjacent property owners. Shoring shall be
removed only after completion of permanent
supports.

The Contractor shall provide at the proper time
such material as is required for support of the
work. If openings are required, whether shown on
drawings or not, the Contractor shall see that they
are properly constructed.

During the performance of work the Contractor
shall be responsible for providing and maintaining
warning signs, lights, signal devices, barricades,
guard rails, fences and other devices appropriately
located on site which will give proper and
understandable warning to all persons of danger of
entry onto land, structure or equipment.

The Contractor shall be responsible for protection,
including weather protection, and proper
maintenance of all equipment and materials.

The Contractor shall be responsible for care of the
finished work and shall protect same from damage
or defacement until substantial completion by the
Owner. If the work is damaged by any cause, the
Contractor shall immediately begin to make repairs
in accordance with the drawings and
specifications. Contractor shall be liable for all
damage or loss unless attributable to the acts or
omissions of the Owner or Designer. Any claim for
reimbursement shall be submitted in accordance
with Article 4. After substantial completion the
Contractor will only be responsible for damage
resulting from acts or omissions of the Contractor
or subcontractors through final warranty.

In the event the Contractor encounters an
unforeseen hazardous material, the Contractor
shall immediately stop work in the area affected
and report the condition to the Owner and
Designer in writing. The Contractor shall not be
required, pursuant to Article 4, to perform, any
work relating to hazardous materials.

In an emergency affecting safety of persons or
property, the Contractor shall act, at the
Contractor's discretion, to prevent threatened
damage, injury or loss. Additional compensation
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or extension of time claimed by the Contractor on
account of an emergency shall be determined as
provided in Article 4.

Before commencing work, Contractors shall confer
with the Construction Representative and facility
representative and review any facility rules and
regulations which may affect the conduct of the
work.

Project signs will only be erected on major projects
and only as described in the specifications. If no
sign is specified, none shall be erected.

ARTICLE 3.7 -- SUBCONTRACTS

A.

Subcontractor assignments as identified in the bid
form shall not be changed without written approval
of the Owner. The Owner will not approve
changes of a listed subcontractor unless the
Contractor documents, to the satisfaction of the
Owner that the subcontractor cannot or will not
perform the work as specified.

The Contractor is fully responsible to the Owner
for the acts and omissions of all subcontractors and
of persons either directly or indirectly employed by
them.

Every subcontractor shall be bound by the
applicable terms and provisions of these contract
documents, but no contractual relationship shall
exist between any subcontractor and the Owner
unless the right of the Contractor to proceed with
the work is suspended or this contract is terminated
as herein provided, and the Owner in writing elects
to assume the subcontract.

The Contractor shall upon receipt of "Notice to
Proceed" and prior to submission of the first
payment request, notify the Designer and
Construction Representative in writing of the
names of any subcontractors to be used in addition
to those identified in the bid form and all major
material suppliers proposed for all parts of the
work.

ARTICLE 4 -- CHANGES IN THE WORK

4.1 CHANGES IN THE WORK

A.

B.

The Construction Representative, without giving
notice to the surety and without invalidating this
contract, may order extra work or make changes by
altering, adding to or deducting from the work, this
contract sum being adjusted accordingly. All such
work shall be executed under the conditions of the
original contract. A claim for extension of time
caused by any change must be adjusted at the time
of ordering such change. No future request for
time will be considered.

Each Contract Change shall include all costs
required to perform the work including all labor,
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material, equipment, overheads and profit, delay,
disruptions, or other miscellaneous expenses. No
subsequent requests for additional compensation
including claims for delay, disruption, or reduced
efficiency as a result of each change will be
considered. Values from the Schedule of Values
will not be binding as a basis for additions to or
deductions from the contract price.

The amount of any adjustment in this contract
price for authorized changes shall be agreed upon
before such changes become effective and shall be
determined, through submission of a request for
proposal, as follows:

1. By an acceptable fixed price proposal from the
Contractor. Breakdowns shall include all
takeoff sheets of each Contractor and
subcontractor. Breakdown shall include a
listing of each item of material with unit prices
and number of hours of labor for each task.
Labor costs per hour shall be included with
labor burden identified, which shall be not less
than the prevailing wage rate, etc. Overhead
and profit shall be shown separately for each
subcontractor and the Contractor.

2. By a cost-plus-fixed-fee (time and material)
basis with maximum price, total cost not to
exceed said maximum. Breakdown shall
include a listing of each item of material with
unit prices and number of hours of labor for
each task. Labor costs per hour shall be
included with labor burden identified, which
shall be not less than the prevailing wage rate,
etc. Overhead and profit shall be shown
separately for each subcontractor and the
Contractor.

3. By unit prices contained in Contractor's
original bid form and incorporated in the
construction contract.

D. Opverhead and Profit on Contract Changes shall be

applied as follows:

1. The overhead and profit charge by the
Contractor and all subcontractors shall be
considered to include, but is not limited to:
incidental job burdens, small truck (under 1
ton) expense, mileage, small hand tools,
warranty costs, company benefits and general
office overhead. Project supervision including
field supervision and job site office expense
shall be considered a part of overhead and
profit unless a compensable time extension is
granted.

2. The percentages for overhead and profit
charged on Contract Changes shall be
negotiated, and may vary according to the
nature, extent, and complexity of the work
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involved. However, the overhead and profit
for the Contractor or subcontractor actually
performing the work shall not exceed 14%.
When one or more tiers of subcontractors are
used, in no event shall any Contractor or
subcontractor receive as overhead and profit
more than 3% of the cost of the work
performed by any of his subcontractors. In no
case shall the total overhead and profit paid by
the Owner on any Contract Changes exceed
twenty percent (20%) of the cost of materials,
labor and equipment (exclusive of Contractor
or any Subcontractor overhead and profit)
necessary to put the contract change work in
place.

3. The Contractor will be allowed to add the cost
of bonding and insurance to their cost of work.
This bonding and insurance cost shall not
exceed 2% and shall be allowed on the total
cost of the added work, including overhead
and profit.

4. On proposals covering both increases and
decreases in the amount of this contract, the
application of overhead and profit shall be on
the net change in the cost of the work.

5. The percentage for overhead and profit to be
credited to the Owner on Contract Changes
that are solely decreases in the quantity of
work or materials shall be negotiated, and may
vary according to the nature, extent and
complexity of the work involved, but in no
case shall be less than ten percent (10%). If
the percentage for overhead and profit charged
for work added by Contract Changes for this
contract has been negotiated to less than 10%,
the negotiated rate shall then apply to credits
as well.

No claim for an addition to this contract sum shall
be valid unless authorized as aforesaid in writing
by the Owner. In the event that none of the
foregoing methods are agreed upon, the Owner
may order the Contractor to perform work on a
time and material basis. The cost of such work
shall be determined by the Contractor's actual labor
and material cost to perform the work plus
overhead and profit as outlined herein. The
Designer and Construction Representative shall
approve the Contractor's daily time and material
invoices for the work involved.

If the Contractor claims that any instructions
involve extra cost under this contract, the
Contractor shall give the Owner’s Representative
written notice thereof within a reasonable time
after the receipt of such instructions, and in any
event before proceeding to execute the work. No
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such claim shall be valid unless so made and
authorized by the Owner, in writing.

In an emergency affecting the safety of life or of
the structure or of adjoining property, the
Contractor, without special instruction or
authorization from the Construction
Representative, is hereby permitted to act at their
discretion to prevent such threatened loss or injury.
The Contractor shall submit a claim for
compensation for such emergency work in writing
to the Owner’s Representative.

ARTICLE 4.2 - CHANGES IN COMPLETION
TIME

A. Extension of the number of work days stipulated in

the Contract for completion of the work with
compensation may be made when:

1. The contractor documents that proposed
Changes in the work, as provided in Article
4.1, extends construction activities critical to
contract completion date, OR

2. The Owner suspends all work for convenience
of the Owner as provided in Article 7.3, OR

3.  An Owner caused delay extends construction
activities critical to contract completion
(except as provided elsewhere in these
General Conditions). The Contractor is to
review the work activities yet to begin and
evaluate the possibility of rescheduling the
work to minimize the overall project delay.

Extension of the number of work days stipulated in
the Contract for completion of the work without
compensation may be made when:

1. Weather-related delays occur, subject to
provisions for the inclusion of a specified
number of "bad weather" days when provided
for in Section 012100-Allowances, OR

2. Labor strikes or acts of God occur, OR

3. The work of the Contractor is delayed on
account of conditions which were beyond the
control of the Contractor, subcontractors or
suppliers, and were not the result of their fault
or negligence.

No time extension or compensation will be
provided for delays caused by or within the control
of the Contractor, subcontractors or suppliers and
for concurrent delays caused by the Owner.

The Contractor shall notify the Owner promptly of
any occurrence or conditions which in the
Contractor's opinion results in a need for an
extension of time. The notice shall be in writing
and shall include all necessary supporting
materials with details of any resultant costs and be
submitted in time to permit full investigation and
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evaluation of the Contractor's claim. The Owner entire work on or before the completion time stated

shall promptly acknowledge the Contractor's in the contract documents or pay to the Owner the
notice and, after recommendation from the damages resulting from the failure to timely
Owner’s Representative and/or Designer, shall complete the work as set out within Article 5.4.

provide a decision to the Contractor. Failure on

the part of the Contractor to provide such notice ARTICLE 5.2 -- PROJECT CONSTRUCTION

and to detail the costs shall constitute a waiver by A. Each Contractor shall submit for the Owner's
the Contractor of any claim.  Requests for approval, in reproducible form, a progress schedule
extensions of time shall be for working days only. showing the rate of progress and the order of the
ARTICLE 5 - CONSTRUCTION AND work proposed to carry on various phases of the
COMPLETION project. The schedule shall be in conformance
with the requirements outlined in Section 013200 —

ARTICLE 5.1 - CONSTRUCTION Schedules.
COMMENCEMENT B. Contractor shall employ and supply a sufficient

force of workers, material, and equipment and
shall pay when due, any worker, subcontractor or
supplier and otherwise prosecute the work with
such diligence so as to maintain the rate of
1. Contract; progress indicated on the progress schedule,
prevent work stoppage, and insure completion of
the project within the time specified.

A. Upon receipt of the "Intent to Award" letter, the
Contractor must submit the following properly
executed instruments to the Owner:

2. Performance/payment bond as described in

Article 6.1;
3. Certificates of Insurance, or the actual policies
themselves, showing that the Contractor has ARTICLE 5.3 -- PROJECT COMPLETION
obtained the insurance coverage required by
Article 6.2. A. Substantial Completion. A Project is substantially
4. Written Affirmative Action Plans as required complete when construction is essentially complete
in Article 1.4. and work items remaining to be completed can be
done without interfering with the Owner’s ability
Above referenced items must be received by the to use the Project for its intended purpose.
Owner within ten (10) working days after the
effective date of the contract. If not received, the 1. Once the Contractor has reached what they
Owner may treat the failure to timely submit them believe is Substantial Completion, the
as a refusal by the Contractor to accept a contract Contractor shall notify the Designer and the
for this work and may retain as liquidated damages Construction Representative of the following:
the Contractor's bid bond, cashier's check or a. That work is essentially complete with the
certified check as provided in the Instructions to exception of certain listed work items.
Bidders. Upon receipt the Owner will issue a The list shall be referred to as the
“Notice to Proceed” with the work to the “Contractor’s Punch.”
Contractor.
b. That all Operation and Maintenance
B. Within the time frame noted in Section 013200 - Manuals have been assembled and
Schedules, following receipt of the "Notice to submitted in accordance with Article
Proceed", the Contractor shall submit to the Owner 3.5A.
a progress schedule and schedule of values,
showing activities through the end of the contract ¢. That the Work is ready for inspection by
period. Should the Contractor not receive written the Designer and Construction
notification from the Owner of the disapproval of Representative. The Owner shall be
the schedule of values within fifteen (15) working entitled to a minimum of ten working
days, the Contractor may consider it approved for days notice before the inspection shall be
purpose of determining when the first monthly performed.
Appli.cation and Certification for Payment may be 2. If the work is acceptable, the Owner shall
submitted. issue a Certificate of Substantial Completion,
C. The Contractor may commence work upon receipt which shall set forth the responsibilities of the
of the Division of Facilities Management, Design Owner and the Contractor for utilities,
and Construction’s "Notice to Proceed" letter. security, maintenance, damage to the work
Contractor shall prosecute the work with and risk of loss. The Certificate shall also
faithfulness and energy, and shall complete the identify those remaining items of work to be
SECTION 007213 - GENERAL CONDITIONS Page 13 of 20
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performed by the Contractor. All such work
items shall be complete within 30 working
days of the date of the Certificate, unless the
Certificate specifies a different time. If the
Contractor shall be required to perform tests
that must be delayed due to climatic
conditions, it is understood that such tests and
affected equipment will be identified on the
Certificate and shall be accomplished by the
Contractor at the earliest possible date.
Performance of the tests may not be required
before Substantial Completion can be issued.
The date of the issuance of the Certificate of
Substantial Completion shall determine
whether or not the work was completed within
the contract time and whether or not
Liquidated Damages are due.

3. If the work is not acceptable, and the Owner
does not issue a Certificate of Substantial
Completion, the Owner shall be entitled to
charge the Contractor with the Designer’s and
Owner’s costs of re-inspection, including time
and travel.

Partial Occupancy. Contractor agrees that the
Owner shall be permitted to occupy and use any
completed or partially completed portions of the
Project, when such occupancy and use is in the
Owner’s best interest. Owner shall notify
Contractor of its desire and intention to take Partial
Occupancy as soon as possible but at least ten (10)
working days before the Owner intends to occupy.
If the Contractor believes that the portion of the
work the Owner intends to occupy is not ready for
occupancy, the Contractor shall notify the Owner
immediately. The Designer shall inspect the work
in accordance with the procedures above. If the
Contractor claims increased cost of the project or
delay in completion as a result of the occupancy,
he shall notify the Owner immediately but in all
cases before occupancy occurs.

Final Completion. The Project is finally complete
when the Certificate of Substantial Completion has
been issued and all work items identified therein as
incomplete have been completed, and when all
administrative items required by the contract have
been completed. Final Completion entitles the
Contractor to payment of the outstanding balance
of the contract amount including all change orders
and retainage. Within five (5) working days of the
date of the Certificate of Substantial Completion,
the Contractor shall identify the cost to complete
any outstanding items of work. The Designer shall
review the Contractor’s estimate and either
approve it or provide an independent estimate for
all such items. If the Contractor fails to complete
the remaining items within the time specified in
the Certificate, the Owner may terminate the
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contract and go to the surety for project completion
in accordance with Article 7.2 or release the
contract balance to the Contractor less 150% of the
approved estimate to complete the outstanding
items. Upon completion of the outstanding items,
when a final cost has been established, any monies
remaining shall be paid to the Contractor. Failure
to complete items of work does not relieve the
Contractor from the obligation to complete the
administrative requirements of the contract, such
as the provisions of Article 5.3 FAILURE TO
COMPLETE ALL ITEMS OF WORK UNDER
THE CONTRACT SHALL BE CONSIDERED A
DEFAULT AND BE GROUNDS FOR
CONTRACT TERMINATION AND
DEBARMENT.

Liquidated Damages. Contractor agrees that the
Owner may deduct from the contract price and
retain as liquidated damages, and not as penalty or
forfeiture, the sum stipulated in this contract for
each work day after the Contract Completion Day
on which work is not Substantially Complete.
Assessment of Liquidated Damages shall not
relieve the Contractor or the surety of any
responsibility or obligation under the Contract. In
addition, the Owner may, without prejudice to any
other rights, claims, or remedies the Owner may
have including the right to Liquidated Damages,
charge the Contractor for all additional expenses
incurred by the Owner and/or Designer as the
result of the extended contract period through Final
Completion. Additional Expenses shall include
but not be limited to the costs of additional
inspections.

Early Completion. The Contractor has the right to
finish the work before the contract completion
date; however, the Owner assumes no liability for
any hindrances to the Contractor unless Owner
caused delays result in a time extension to the
contract completion date. The Contractor shall not
be entitled to any claims for lost efficiencies or for
delay if a Certificate of Substantial Completion is
given on or before the Contract Completion Date.

ARTICLE 5.4 -- PAYMENT TO CONTRACTOR

A.

Payments on account of this contract will be made
monthly in proportion to the work which has been
completed. Request for payment must be submitted
on the Owner's forms. No other pay request will
be processed. Supporting breakdowns must be in
the same format as Owner’s forms and must
provide the same level of detail. The Designer
will, within 5 working days from receipt of the
contractor’s request for payment either issue a
Certificate for Payment to the Owner, for such
amount as the Designer determines is properly due,
or notify the Contractor in writing of reasons for
withholding a Certificate. The Owner shall make
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payment within 30 calendar days after the
"Application and Certification for Payment" has
been received and certified by the Designer. The
following items are to be attached to the
contractor’s pay request:

1. Updated construction schedule

2. Certified payrolls consisting of name,
occupation and craft, number of hours worked
and actual wages paid for each individual
employee, of the Contractor and all
subcontractors working on the project

The Owner shall retain 5 percent of the amount of
each such payment application, except as allowed
by Article 5.4, until final completion and
acceptance of all work covered by this contract.

Each payment made to Contractor shall be on
account of the total amount payable to Contractor
and all material and work covered by paid partial
payment shall thereupon become the sole property
of Owner. This provision shall not be construed as
relieving Contractor from sole responsibility for
care and protection of materials and work upon
which payments have been made or restoration of
any damaged work or as a waiver of the right of
Owner to require fulfillment of all terms of this
contract.

Materials delivered to the work site and not
incorporated in the work will be allowed in the
Application and Certification for Payment on the
basis of one hundred (100%) percent of value,
subject to the 5% retainage providing that they are
suitably stored on the site or in an approved
warehouse in accordance with the following
requirements:

1. Material has previously been approved
through submittal and acceptance of shop
drawings conforming to requirements of
Article 3.2 of General Conditions.

2. Delivery is made in accordance with the time
frame on the approved schedule.

3. Materials, equipment, etc., are properly stored
and protected from damage and deterioration
and remain so - if not, previously approved
amounts will be deleted from subsequent pay
applications.

4. The payment request is accompanied by a
breakdown identifying the material
equipment, etc. in sufficient detail to establish
quantity and value.

The Contractor shall be allowed to include in the
Application and Certification for Payment, one
hundred (100%) of the value, subject to retainage,
of major equipment and material stored off the site
if all of the following conditions are met:
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1. The request for consideration of payment for
materials stored off site is made at least 15
working days prior to submittal of the
Application for Payment including such
material. Only materials inspected will be
considered for inclusion on Application for
Payment requests.

2. Materials stored in one location off site are
valued in excess of $25,000.

3. That a Certificate of Insurance is provided
indicating adequate protection from loss, theft
conversion or damage for materials stored off
site. This Certificate shall show the State of
Missouri as an additional insured for this loss.

4. The materials are stored in a facility approved
and inspected, by the Construction
Representative.

5. Contractor shall be responsible for, Owner
costs to inspect out of state facilities, and any
delays in the completion of the work caused
by damage to the material or for any other
failure of the Contractor to have access to this
material for the execution of the work.

The Owner shall determine the amount, quality
and acceptability of the work and materials which
are to be paid for under this contract. In the event
any questions shall arise between the parties,
relative to this contract or specifications,
determination or decision of the Owner or the
Construction Representative and the Designer shall
be a condition precedent to the right of the
Contractor to receive any money or payment for
work under this contract affected in any manner or
to any extent by such question.

Payments Withheld: The Owner may withhold or
nullify in whole or part any certificate to such
extent as may be necessary to protect the Owner
from loss on account of:

1. Defective work not remedied. When a notice
of noncompliance is issued on an item or
items, corrective action shall be undertaken
immediately. Until corrective action is
completed, no monies will be paid and no
additional time will be allowed for the item or
items. The cost of corrective action(s) shall be
borne by the Contractor.

2. A reasonable doubt that this contract can be
completed for the unpaid balance.

3. Failure of the Contractor to update as-built
drawings monthly for review by the
Construction Representative.

4. Failure of the Contractor to update the
construction schedule.
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When the Construction Representative is
satisfied the Contractor has remedied above
deficiencies, payment shall be released.

H. Final Payment: Upon receipt of written notice

from the Contractor to the Designer and Project
Representative that the work is ready for final
inspection and acceptance, the Designer and
Project Representative, with the Contractor, shall
promptly make such inspection. If the work is
acceptable and the contract fully performed, the
Construction Representative shall complete a final
acceptance report and the Contractor will be
directed to submit a final Application and
Certification for Payment. If the Owner approves
the same, the entire balance shall be due and
payable, with the exception of deductions as
provided for under Article 5.4.

1. Where the specifications provide for the
performance by the Contractor of (certain tests
for the purpose of balancing and checking the
air conditioning and heating equipment and
the Contractor shall have furnished and
installed all such equipment in accordance
with the specifications, but said test cannot
then be made because of climatic conditions,
such test shall may be considered as required
under the provisions of the specifications,
Section 013300 and this contract may be
substantial Full payment will not be made
until the tests have been made and the
equipment and system is finally accepted. If
the tests are not completed when scheduled,
the Owner may deduct 150% of the value of
the tests from the final payment.

2. The final payment shall not become due until
the Contractor delivers to the Construction
Representative:

a) A complete file of releases, on the
standard form included in the contract
documents as "Final Receipt of Payment
and Release Form", from subcontractors
and material suppliers evidencing
payment in full for services, equipment
and materials, as the case may require, if
the Owner approves, or a consent from
the Surety to final payment accepting
liability for any unpaid amounts.

b) An Affidavit of Compliance with
Prevailing Wage Law, in the form as
included in this contract specifications,
properly executed by each subcontractor,
and the Contractor

c) Certified copies of all payrolls
d) As-built drawings
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3. If any claim remains unsatisfied after all
payments are made, the Contractor shall
refund to the Owner all monies that the latter
may be compelled to pay in discharging such a
claim including all costs and a reasonable
attorney's fee.

4. Missouri statute requires prompt payment
from the Owner to the Contractor within thirty
calendar days and from the Contractor to his
subcontractors within fifteen calendar days.
Failure to make payments within the required
time frame entitles the receiving party to
charge interest at the rate of one and one half
percent per month calculated from the
expiration of the statutory time period until
paid.

5. The value of all unused unit price allowances
and/or 150% of the value of the outstanding
work items, and/or liquidated damages may be
deducted from the final pay request without
executing a Contract Change. Any unit price
items which exceed the number of units in the
contract may be added by Contract Change.

ARTICLE 6 -- INSURANCE AND BONDS

ARTICLE 6.1 -- BOND

A.

Contractor shall furnish a performance/payment
bond in an amount equal to 100% of the contract
price to guarantee faithful performance of the
contract and 100% of the contract price to
guarantee the payment of all persons performing
labor on the project and furnishing materials in
connection therewith under this contract as set
forth in the standard form of performance and
payment bond included in the contract documents.
The surety on such bond shall be issued by a surety
company authorized by the Missouri Department
of Insurance to do business in the state of
Missouri.

All Performance/Payment Bonds furnished in
response to this provision shall be provided by a
bonding company with a rating of B+ or higher as
established by A.M. Best Company, Inc. in their
most recent publication.

ARTICLE 6.2 - INSURANCE

A.

The successful Contractor shall procure and
maintain for the duration of the contract issued a
policy or policies of insurance for the protection of
both the Contractor and the Owner and their
respective officers, officials, agents, consultants
and employees. The Owner requires certification
of insurance coverage from the Contractor prior to
commencing work.

Minimum Scope and Extent of Coverage
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General Liability

Commercial General Liability, ISO coverage
form number or equivalent CG 00 Ol
("occurrence" basis), or I-SO coverage form
number CG 00 02, or ISO equivalent.

If ISO equivalent or manuscript general
liability coverage forms are used, minimum
coverage will be as follows:
Premises/Operations;Independent Contractors;
Products/Completed Operations; personal
Injury; Broad Form Property Damage
including Completed Operations; Broad Form
Contractual Liability Coverage to include
Contractor's obligations under Article 1.11
Indemnification and any other Special
Hazards required by the work of the contract.

Automobile Liability

Business Automobile Liability Insurance, ISO
Coverage form number or equivalent CA 00
01 covering automobile liability, code 1
"ANY AUTO".

Workers' Compensation and Employer's
Liability

Statutory Workers' Compensation Insurance
for Missouri and standard Employer's Liability
Insurance, or the authorization to self-insure
for such liability from the Missouri Division
of Workers’ Compensation.

Builder's Risk or Installation Floater Insurance

Insurance upon the work and all materials,
equipment, supplies, temporary structures and
similar items which may be incident to the
performance of the work and located at or
adjacent to the site, against loss or damage
from fire and such other casualties as are
included in extended coverage in broad "All
Risk" form, including coverage for Flood and
Earthquake, in an amount not less than the
replacement cost of the work or this contact
price, whichever is greater, with loss payable
to Contractor and Owner as their respective
interests may appear.

Contractor shall maintain sufficient insurance
to cover the full value of the work and
materials as the work progresses, and shall
furnish Owner copies of all endorsements. If
Builder's Risk  Reporting- Form  of
Endorsement is used, Contractor shall make
all reports as required therein so as to keep in
force an amount of insurance which will equal
the replacement cost of the work, materials,
equipment, supplies, temporary structures, and
other property covered thereby; and if, as a
result of Contractor's failure to make any such
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report, the amount of insurance so recoverable
shall be less than such replacement cost,
Contractor's interest in the proceeds of such
insurance, if any, shall be subordinated to
Owner's interest to the end that Owner may
receive full reimbursement for its loss.

C. Minimum Limits of Insurance

1. General Liability
Contractor

$2,000,000 combined single limit per
occurrence for bodily injury,
personal injury, and property
damage

$2,000,000 annual aggregate
2. Automobile Liability

$2,000,000 combined single limit per
occurrence for bodily injury and
property damage

3.  Workers'Compensation and
Liability

Employers

Workers' Compensation limits as required by
applicable State Statutes (generally unlimited)
and minimum of $1,000,000 limit per accident
for Employer's Liability.

General Liability and Automobile Liability
insurance may be arranged under individual
policies for the full limits required or by a
combination of underlying policies with the
balance provided by a form-following Excess
or Umbrella Liability policy.

Deductibles and Self-Insured Retentions

All deductibles, co-payment clauses, and self-
insured retentions must be declared to and
approved by the Owner. The Owner reserves the
right to request the reduction or elimination of
unacceptable deductibles or self-insured retentions,
as they would apply to the Owner, and their
respective officers, officials, agents, consultants
and employees. Alternatively, the Owner may
request Contractor to procure a bond guaranteeing
payment of losses and related investigations,
claims administration, and defense expenses.

Other Insurance Provisions and Requirements

The respective insurance policies and coverage, as
specified below, must contain, or be endorsed to
contain the following conditions or provisions:

1. General Liability

The Owner, and its respective commissioners,
officers, officials, agents, consultants and
employees shall be endorsed as additional
insured’s by ISO form CG 20 26 Additional
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Insured - Designated Person or Organization. performance of services or the delivery of
As additional insured’s, they shall be covered goods called for by the Contract.

as to work performed by or on behalf of the
Contractor or as to liability which arises out of
Contractor's activities or resulting from the
performance of services or the delivery of
goods called for by the Contract.

Contractor's failure to comply with the terms
and conditions of these insurance policies
shall not affect or abridge coverage for the
Owner or for any of its officers, officials,
agents, consultants or employees.

Contractor's insurance coverage shall be

primary with respect to all additional 3.  Workers' Compensation/Employer's Liability

insured’s. Insurance of self-insurance Contractor's workers' compensation insurance
programs maintained by the designated shall be endorsed with NCCI form WC 00 03
additional -insured’s shall be excess of the 01 A - Alternative Employer Endorsement.
Contractor's insurance and shall not contribute The Alternative Employer Endorsement shall
with it. designate the Owner as "alternate employers."
Additionally, the Contractor and Contractor's 4. All Coverages

general liability insurer shall agree to waive
all rights of subrogation against the Owner
and any of their respective officers, officials,
agents, consultants or employees for claims,
losses, or expenses which arise out of
Contractor's activities or result from the
performance of services or the delivery of
goods called for by the Contract.

Each insurance policy required by this section
of the Contract shall contain a stipulation,
endorsed if necessary, that the Owner will
receive a minimum of a thirty (30) calendar
day advance notice of any policy cancellation.
Ten (10) calendar days advance notice is
required for policy cancellation due to non-
payment of premium.

Contractor's failure to comply with the terms

and conditions of these insurance policies F. Insurer Qualifications and Acceptability

shall not affect or abridge coverage for the Insurance required hereunder shall be issued by an
Owner, or for any of their officers, officials, A.M. Best, “B+” rated, Class IX insurance
agents, consultants or employees. company approved to conduct insurance business

2. Automobile Insurance in the state of Missouri.

The Owner, and their respective officers, G. Verification of Insurance Coverage

officials, agents, consultants and employees Prior to Owner issuing a Notice to Proceed, the
shall be endorsed as additional insured’s by Contractor-shall furnish the Owner with

ISO form CG 20 26 - Additional Insured Certificate(s) of Insurance and with any applicable
Designated Person or Organization.  As original endorsements evidencing the required
additional insured’s, they shall be covered as insurance coverage. The insurance certificates and
to work performed by or on behalf of the endorsements are to be signed by a person
Contractor or as to liability which arises out of authorized by that insurer to bind coverage on its
Contractor's activities or resulting from the behalf. All certificates and endorsements received
performance of services or the delivery of by the Owner are subject to review and approval
goods called for by the Contract. by the Owner. The Owner reserves the right to

require certified copies of all required policies at
any time. If the scope of this contract will exceed
one (1) year - or, if any of Contractor's applicable
insurance coverage expires prior to completion of
the work or services required under this contract -
the Contractor will provide a renewal or
replacement certificate before continuing work or

Contractor's insurance coverage shall be
primary with respect to all additional
insured’s. Insurance or self-insurance
programs maintained by the designated
additional insured’s shall be in excess of the
Contractor's insurance and shall not contribute

withit. services hereunder. If the Contractor fails to
Additionally, the Contractor and Contractor's provide documentation of required insurance
automobile insurer shall agree to waive all coverage, the Owner may issue a stop work order
rights of subrogation against the Owner and and no additional contract completion time and/or
any of their respective officers, officials, compensation shall be granted as a result thereof.

agents, consultants or employees for claims,
losses, or expenses which arise out of
Contractor's activities or result from the
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ARTICLE 7 - SUSPENSION OR TERMINATION
OF CONTRACT

ARTICLE 7.1 - FOR SITE CONDITIONS

A.

When conditions at the site of the proposed work
are considered by the Owner to be unsatisfactory
for prosecution of the work, the Contractor may be
ordered in writing to suspend the work or any part
thereof until reasonable conditions exist. When
such suspension is not due to fault or negligence of
the Contractor, time allowed for completion of
such suspended work will be extended by a period
of time equal to that lost due to delay occasioned
by ordered suspension. This will be a no cost time
extension.

ARTICLE 7.2 - FOR CAUSE

A.

Termination or Suspension for Cause:

1. If the Contractor shall file for bankruptcy, or
should make a general assignment for the
benefit of the creditors, or if a receiver should
be appointed on account of insolvency, or if
the contractor should persistently or
repeatedly refuse or fail to supply enough
properly skilled workers or proper materials,
or if the contractor should fail to make prompt
payment to subcontractors or for material or
labor, or persistently disregard laws,
ordinances or the instructions of the Owner, or
otherwise be guilty of a substantial violation
of any provision of this contract, then the
Owner may serve notice on the Contractor and
the surety setting forth the violations and
demanding compliance with this contract.
Unless within ten (10) consecutive calendar
days after serving such notice, such violations
shall cease and satisfactory arrangements for
correction be made, the Owner may suspend
the Contractor's right to proceed with the work
or terminate this contract.

2. In the event the Owner suspends Contractor's
right to proceed with the work or terminates
the contract, the Owner may demand that the
Contractor's surety take over and complete the
work on this contract, after the surety submits
a written proposal to the Owner and receives
written approval and upon the surety's failure
or refusal to do so within ten (10) consecutive
calendar days after demand therefore, the
Owner may take over the work and prosecute
the same to completion by bid or negotiated
contract, or the Owner may elect to take
possession of and utilize in completing the
work such materials, supplies, appliances and
plant as may be on the site of the work, and all
subcontractors, if the Owner elects, shall be
bound to perform their contracts.

SECTION 007213 - GENERAL CONDITIONS
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The Contractor and its surety shall be and remain
liable to the Owner for any excess cost or damages
occasioned to the Owner as a result of the actions
above set forth.

The Contractor in the event of such suspension or
termination shall not be entitled to receive any
further payments under this contract until the work
is wholly finished. Then if the unpaid balance
under this contract shall exceed all expenses of the
Owner as certified by the Director, such excess
shall be paid to the Contractor; but, if such
expenses shall exceed the unpaid balance as
certified by the Director, the Contractor and their
surety shall be liable for and shall pay the
difference and any damages to the Owner.

In exercising Owner's right to secure completion of
the work under any of the provisions hereof, the
Director shall have the right to exercise Owner's
sole discretion as to the manner, methods and
reasonableness of costs of completing the work.

The rights of the Owner to suspend or terminate as
herein provided shall be cumulative and not
exclusive and shall be in addition to any other
remedy provided by law.

The Contractor in the event of such suspension or
termination may be declared ineligible for Owner
contracts for a minimal period of twelve (12)
months. Further, no contract will be awarded to
any Contractor who lists in their bid form any
subcontractor whose prior performance has
contributed, as determined by the Owner, to a
breach of a contract. In order to be considered for
state-awarded contracts after this period, the
Contractor/subcontractor will be required to
forward acceptance reports to the Owner regarding
successful completion of non-state projects during
the intervening twelve (12) months from the date
of default. No contracts will be awarded to a
subcontractor/Contractor until the ability to
perform responsibly in the private sector has been
proven to the Owner.

ARTICLE 7.3 -- FOR CONVENIENCE

A.

The Owner may terminate or suspend the Contract
or any portion of the Work without cause at any
time, and at the Owner's convenience. Notification
of a termination or suspension shall be in writing
and shall be given to the Contractor and their
surety. If the Contract is suspended, the notice will
contain the anticipated duration of the suspension
or the conditions under which work will be
permitted to resume. If appropriate, the Contractor
will be requested to demobilize and re-mobilize
and will be reimbursed time and costs associated
with the suspension.

Upon receipt of notification, the Contractor shall:
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Cease operations when directed.

Take actions to protect the work and any
stored materials.

Place no further subcontracts or orders for
material, supplies, services or facilities except
as may be necessary to complete the portion of
the Contract that has not been terminated. No
claim for payment of materials or supplies
ordered after the termination date shall be
considered.

Terminate all existing subcontracts, rentals,
material, and equipment orders.

Settle all outstanding liabilities arising from
termination with subcontractors and suppliers.

SECTION 007213 - GENERAL CONDITIONS
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6. Transfer title and deliver to the Owner, work
in progress, completed work, supplies and
other material produced or acquire for the
work terminated, and completed or partially
completed plans, drawings information and
other property that, if the Contract had been
completed, would be required to be furnished
to the Owner.

C. For termination without cause and at the Owner's
convenience, in addition to payment for work
completed prior to date of termination, the
Contractor may be entitled to payment of other
documented costs directly associated with the early

termination of the contract. Payment for
anticipated profit and unapplied overhead will not
be allowed.
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Missouri

Division of Labor Standards
WAGE AND HOUR SECTION

MICHAEL L. PARSON, Governor

Annual Wage Order No. 26

Section 014
CALLAWAY COUNTY

In accordance with Section 290.262 RSMo 2000, within thirty (30) days after a certified copy of
this Annual Wage Order has been filed with the Secretary of State as indicated below, any person
who may be affected by this Annual Wage Order may object by filing an objection in triplicate
with the Labor and Industrial Relations Commission, P.O. Box 599, Jefferson City, MO 65102-
0599. Such objections must set forth in writing the specific grounds of objection. Each objection
shall certify that a copy has been furnished to the Division of Labor Standards, P.O. Box 449,
Jefferson City, MO 65102-0449 pursuant to 8 CSR 20-5.010(1). A certified copy of the Annual
Wage Order has been filed with the Secretary of State of Missouri.

Original Signed by
Taylor Burks, Director
Division of Labor Standards

Filed With Secretary of State: March 8, 2019

Last Date Objections May Be Filed: April 8, 2019
Prepared by Missouri Department of Labor and Industrial Relations




Building Construction Rates for

CALLAWAY County
Basic
OCCUPATIONAL TITLE ** Date of Hourly
Increase Rates
Asbestos Worker $62.43
Boilermaker $24.58*
Bricklayer $47.47
Carpenter $44.11
Lather
Linoleum Layer
Millwright
Pile Driver
Cement Mason $24.58*
Plasterer
Communications Technician $50.12
Electrician (Inside Wireman) $50.12
Electrician Outside Lineman $24.58*
Lineman Operator
Lineman - Tree Trimmer
Groundman
Groundman - Tree Trimmer
Elevator Constructor $24.58*
Glazier $24.58*
Ironworker $60.07
Laborer $50.25
General Laborer
First Semi-Skilled
Second Semi-Skilled
Mason $48.05
Marble Mason
Marble Finisher
Terrazzo Worker
Terrazzo Finisher
Tile Setter
Tile Finisher
Operating Engineer $55.75
Group |
Group |l
Group Ill
Group llI-A
Group IV
Group V
Painter $36.63
Plumber $66.67
Pipe Fitter
Roofer $46.11
Sheet Metal Worker $51.39
Sprinkler Fitter $24.58*
Truck Driver $24.58*
Truck Control Service Driver
Group |
Group Il
Group Il
Group IV

*The Division of Labor Standards received less than 1,000 reportable hours as required by RSMo 290.257.4(b).
Public works contracting minimum wage is established for this occupational title using data provided by Missouri

Economic Research and Information Center, in accordance with RSMo 290.257.2.

**Annual Incremental Increase

ANNUAL WAGE ORDER NO. 26

Section 014
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Heavy Construction Rates for Section 014

CALLAWAY County

Basic
OCCUPATIONAL TITLE ** Date of Hourly
Increase Rates

Carpenter $24.58*
Millwright

Pile Driver
Electrician (Outside Lineman) $24.58*
Lineman QOperator
Lineman - Tree Trimmer
Groundman
Groundman - Tree Trimmer
Laborer $44.80
General Laborer
Skilled Laborer
Operating Engineer $58.05
Group |
Group Il
Group Il
Group IV
Truck Driver $24 58"
Truck Control Service Driver
Group |
Group I
Group Il
Group IV

Use Heavy Construction Rates on Highway and Heavy construction in accordance with the classifications of
construction work established in 8 CSR 30-3.040(3).

Use Building Construction Rates on Building construction in accordance with the classifications of construction
work established in 8 CSR 30-3.040(2).

If a worker is performing work on a heavy construction project within an occupational title that is not listed on the
Heavy Construction Rate Sheet, use the rate for that occupational title as shown on the Building
Construction Rate Sheet.

*The Division of Labor Standards received less than 1,000 reportable hours as required by RSMo 290.257.4(b).
Public works contracting minimum wage is established for this occupational title using data provided by Missouri
Economic Research and Information Center, in accordance with RSMo 290.257.2.

**Annual Incremental Increase ANNUAL WAGE ORDER NO. 26
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OVERTIME
and
HOLIDAYS

OVERTIME

For all work performed on a Sunday or a holiday, not less than twice (2x) the prevailing
hourly rate of wages for work of a similar character in the locality in which the work is
performed or the public works contracting minimum wage, whichever is applicable, shall
be paid to all workers employed by or on behalf of any public body engaged in the
construction of public works, exclusive of maintenance work.

For all overtime work performed, not less than one and one-half (1%%) the prevailing
hourly rate of wages for work of a similar character in the locality in which the work is
performed or the public works contracting minimum wage, whichever is applicable, shall
be paid to all workers employed by or on behalf of any public body engaged in the
construction of public works, exclusive of maintenance work or contractual obligation.
For purposes of this subdivision, "overtime work" shall include work that exceeds ten
hours in one day and work in excess of forty hours in one calendar week; and

A thirty-minute lunch period on each calendar day shall be allowed for each worker on a
public works project, provided that such time shall not be considered as time worked.

HOLIDAYS

January first;

The last Monday in May;

July fourth;

The first Monday in September;
November eleventh;

The fourth Thursday in November; and
December twenty-fifth;

If any holiday falls on a Sunday, the following Monday shall be considered a holiday.

ANNUAL WAGE ORDER NO. 26 3/19



Missouri

Division of Labor Standards
WAGE AND HOUR SECTION

MICHAEL L. PARSON, Governor

Annual Wage Order No. 26

Section 026
COLE COUNTY

In accordance with Section 290.262 RSMo 2000, within thirty (30) days after a certified copy of
this Annual Wage Order has been filed with the Secretary of State as indicated below, any person
who may be affected by this Annual Wage Order may object by filing an objection in triplicate
with the Labor and Industrial Relations Commission, P.O. Box 599, Jefferson City, MO 65102-
0599. Such objections must set forth in writing the specific grounds of objection. Each objection
shall certify that a copy has been furnished to the Division of Labor Standards, P.O. Box 449,
Jefferson City, MO 65102-0449 pursuant to 8 CSR 20-5.010(1). A certified copy of the Annual
Wage Order has been filed with the Secretary of State of Missouri.

Original Signed by
Taylor Burks, Director
Division of Labor Standards

Filed With Secretary of State: March 8, 2019

Last Date Objections May Be Filed: April 8, 2019
Prepared by Missouri Department of Labor and Industrial Relations




Building Construction Rates for REPLACEMENT PAGE
COLE County
Basic
OCCUPATIONAL TITLE ** Date of Hourly
Increase Rates
Asbestos Worker $51.05
Boilermaker $24.20*
Bricklayer $49.43
Carpenter $45.02
Lather
Linoleum Layer
Millwright
Pile Driver
Cement Mason $42.77
Plasterer
Communications Technician $50.10
Electrician (Inside Wireman) $50.26
Electrician Outside Lineman $24.20*
Lineman Operator
Lineman - Tree Trimmer
Groundman
Groundman - Tree Trimmer
Elevator Constructor $24.20*
Glazier $60.75
Ironworker $56.98
Laborer $37.75
General Laborer
First Semi-Skilled
Second Semi-Skilled
Mason $24.20*
Marble Mason
Marble Finisher
Terrazzo Worker
Terrazzo Finisher
Tile Setter
Tile Finisher
Operating Engineer $57.54
Group |
Group Il
Group Il
Group llI-A
Group IV
Group V
Painter $36.63
Plumber $60.73
Pipe Fitter
Roofer $46.97
Sheet Metal Worker $53.31
Sprinkler Fitter $50.85
Truck Driver $24.20*
Truck Control Service Driver
Group |
Group |l
Group Il
Group IV

*The Division of Labor Standards received less than 1,000 reportable hours as required by RSMo 290.257.4(b).
Public works contracting minimum wage is established for this occupational title using data provided by Missouri

Economic Research and Information Center, in accordance with RSMo 290.257.2.

**Annual Incremental Increase

ANNUAL WAGE ORDER NO. 26

Section 026
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Heavy Construction Rates for Section 026

COLE County

Basic
OCCUPATIONAL TITLE ** Date of Hourly
Increase Rates
Carpenter $52.37
Millwright
Pile Driver
Electrician (Outside Lineman) $24.20*
Lineman Operator
Lineman - Tree Trimmer
Groundman
Groundman - Tree Trimmer
Laborer $43.08
General Laborer
Skilled Laborer
Operating Engineer $55.67
Group |
Group |l
Group Il
Group IV
Truck Driver $42.54
Truck Control Service Driver
Group |
Group ||
Group I
Group IV

Use Heavy Construction Rates on Highway and Heavy construction in accordance with the classifications of
construction work established in 8 CSR 30-3.040(3).

Use Building Construction Rates on Building construction in accordance with the classifications of construction
work established in 8 CSR 30-3.040(2).

If a worker is performing work on a heavy construction project within an occupational title that is not listed on the
Heavy Construction Rate Sheet, use the rate for that occupational title as shown on the Building
Construction Rate Sheet.

*The Division of Labor Standards received less than 1,000 reportable hours as required by RSMo 290.257.4(b).

Public works contracting minimum wage is established for this occupational title using data provided by Missouri
Economic Research and Information Center, in accordance with RSMo 290.257.2.

**Annual Incremental Increase ANNUAL WAGE ORDER NO. 26
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OVERTIME
and
HOLIDAYS

OVERTIME

For all work performed on a Sunday or a holiday, not less than twice (2x) the prevailing
hourly rate of wages for work of a similar character in the locality in which the work is
performed or the public works contracting minimum wage, whichever is applicable, shall
be paid to all workers employed by or on behalf of any public body engaged in the
construction of public works, exclusive of maintenance work.

For all overtime work performed, not less than one and one-half (1%) the prevailing
hourly rate of wages for work of a similar character in the locality in which the work is
performed or the public works contracting minimum wage, whichever is applicable, shall
be paid to all workers employed by or on behalf of any public body engaged in the
construction of public works, exclusive of maintenance work or contractual obligation.
For purposes of this subdivision, "overtime work" shall include work that exceeds ten
hours in one day and work in excess of forty hours in one calendar week; and

A thirty-minute lunch period on each calendar day shall be allowed for each worker on a
public works project, provided that such time shall not be considered as time worked.

HOLIDAYS

January first;

The last Monday in May;

July fourth;

The first Monday in September;
November eleventh;

The fourth Thursday in November; and
December twenty-fifth;

If any holiday falls on a Sunday, the following Monday shall be considered a holiday.

ANNUAL WAGE ORDER NO. 26 3/19



SECTION 013513.10 ~ SITE SECURITY AND HEALTH REQUIREMENTS (OA)

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUBMITTALS

A.

List of required submittals:

1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.

2. Schedule of proposed shutdowns, if applicable.

3. A list of the names of all employees who will submit fingerprints for a
background check and the signed privacy documents identified below for each
employee.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

34 ACCESS TO THE SITE

A.

D.

The Contractor shall arrange with the Construction Representative and appropriate
Facility Representatives for the controlled entry of construction personnel, materials, and
equipment into the work areas.

The Contractor shall establish regular working hours with the Construction
Representative and the Facility. Working hour changes or overtime are to be reported
and approved (48) hours ahead of time. Emergency overtime is to be reported as soon as
it is evident that overtime is needed.

The Contractor shall provide the name and phone number of the individual(s) who is in
charge onsite and who can be contacted in case of an emergency. This individual(s) must

be able to furnish names and addresses of all construction personnel upon request.

All construction personnel shall visibly display issued identification cards.

3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS

A,

The Contractor shall be responsible and take all necessary precautions to guard against
and eliminate possible fire hazards. Onsite burning is prohibited.

Store all flammable or hazardous materials in proper container located outside the
buildings or offsite, if possible.

Provide and maintain in good order, during construction, all fire extinguishers as required
by the National Fire Protection Association. In areas of flammable liquids, asphalt, or
electrical hazards, extinguishers of the 15-pound carbon dioxide type or 20-pound dry
chemical type shall be provided.

SITE SECURITY AND HEALTH REQUIREMENTS (OA) 013513.10 - |




3.3

Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times
unless written approval is received from the Construction Representative and the
appropriate Facility Representative at least (24) hours in advance. The Contractor shall
submit a written time schedule for any proposed shutdowns.

Conduct operations and removal of debris to ensure minimum interference with roads,
streets, walks, and other adjacent facilities. Do not obstruct streets or walks or use
facilities without permission from the Facility.

Construction personnel shall not exceed the Facility speed limit of 15mph unless posted
otherwise.

Take all necessary reasonable measures to reduce air and water pollution by any material
or equipment use during construction. Keep volatile wastes in covered containers. Do
not dispose of volatile wastes or oils in storm or sanitary drains.

Keep project neat, orderly, and in a safe condition at all times. Immediately remove all
hazardous waste. Do not allow rubbish to accumulate. Provide onsite containers for
collection of rubbish and dispose of it at frequent intervals during progress of Work.

For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site
and readily available upon request at least a day before delivery.

Intoxicating beverages or narcotics shall not be brought upon the premises nor shall
Contractor’s personnel be under the influence of these substances while on the premises.

REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND WARRANTS
CHECK

A.

All employees of the Contractor are required to submit fingerprints to the Missouri State
Highway Patrol to enable the Office of Administration, Division of Facilities Manage-
ment, Design and Construction (FMDC) to receive state and national criminal back-
ground checks on such employees. FMDC will also check with law enforcement to de-
termine if any of the Contractor’s employees has an outstanding warrant for his or her ar-
rest. FMDC reserves the right to prohibit any employee of the Contractor from perform-
ing work in or on the premises of any facility owned, operated, or utilized by the State of
Missouri for any reason.

The Contractor shall ensure all of its employees submit fingerprints to the Missouri State

Highway Patrol and pay for the cost of such background checks. The Contractor shall
submit to FMDC a list of the names of the Contractor’s employees who will be finger-
printed and a signed Missouri Applicant Fingerprint Privacy Notice, Applicant Privacy
Rights and Privacy Act Statement for each employee. All employees of the Contractor
approved by FMDC to work at a State facility must obtain a contractor ID badge from
FMDC prior to beginning work on-site, unless the Director of FMDC, at the Director’s
discretion, waives the requirement for a contractor ID badge. The Contractor and its em-
ployees must comply with the process for background checks and contractor ID badges
found on FMDC’s website at: https://oa.mo.gov/fmdc-contractor-id-badges.

Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back and Na-
tional Rap Back programs as of August 28, 2018. This means that the Missouri State
Highway Patrol, Central Records Repository, and the Federal Bureau of Investigation
will retain the fingerprints submitted by each of the Contractor’s employees, and those
fingerprints will be searched against other fingerprints on file, including latent finger-
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H.

prints. While retained, an employee’s fingerprints may continue to be compared against
other fingerprints submitted or retained by the Federal Bureau of Investigation, including
latent fingerprints.

As part of the Missouri and National Rap Back programs, FMDC will receive notification
if a new arrest is reported for an employee whose fingerprints have been submitted for
FMDC after August 28, 2018. If the employee is performing work on a State contract at
the time of the arrest notification, FMDC will request and receive the employee’s updated
criminal history records. If the employee is no longer performing work on a State con-
tract, FMDC will not obtain updated criminal records.

Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide the
results of the employee’s background check directly to FMDC. FMDC may NOT release
the results of a background check to the Contractor or provide the Contractor any infor-
mation obtained from a background check, either verbally or in writing. FMDC will noti-
fy the Contractor only whether an employee is approved to work on State property.

Each employee who submits fingerprints to the Missouri State Highway Patrol has a right
to obtain a copy of the results of his or her background check. The employee may chal-
lenge the accuracy and completeness of the information contained in a background check
report and obtain a determination from the Missouri State Highway Patrol and/or the FBI
regarding the validity of such challenge prior to FMDC making a final decision about his
or her eligibility to perform work under a State contract.

The Centractor shall notify FMDC if an employee is terminated or resigns from
employment with the Contractor, If the Contractor does not anticipate performing work
on a State contract in the future, the Contractor may request that FMDC remove its em-
ployees from the Rap Back programs. However, if removed from the Rap Back pro-
grams, employees will be required to submit new fingerprints should the contractor be
awarded another State contract.

Upon award of a Contract, the Contractor should contact FMDC to determine if its
employees need to provide a new background check. If a Contractor’s employee has
previously submitted a fingerprint background check to FMDC as part of the Missouri
and National Rap Back programs, the employee may not need to submit another finger-
print search for a period of three to six years, depending upon the circumstances. The
Contractor understands and agrees that FMDC may require more frequent background
checks without providing any explanation to the Contractor. The fact that an additional
background check is requested by FMDC does not indicate that the employee has a crim-
inal record.

3.4 DISRUPTION OF UTILITIES

A.

The Contractor shall give minimum (72) hours written notice to the Construction
Representative and Facility Representative before disconnecting electric, gas, water, fire
protection, or sewer service to any building.

The contractor shall give minimum (72) hours written notice to the Construction
Representative and Facility Representative before closing any access drives and shall
make temporary access available if possible. Do not obstruct streets, walks, or parking.

END OF SECTION 013513.10
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SECTION 013513.13 — SITE SECURITY AND HEALTH REQUIREMENTS (DESE)

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract, including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections, apply to this Section.

1.2 SUBMITTALS

A.

List of required submittals:

L. Materials Safety Data Sheets for all hazardous materials to be brought onsite.

2. Schedule of proposed shutdowns, if applicable.

3. A list of the names of all employees who will submit fingerprints for a background
check and the signed privacy documents identified below for each employee.

4. “No Asbestos and No Lead” certification,

5. Drug testing program and certification.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTTON

3.1 GENERAL RULES OF THE INSTITUTION

A.

The Contractor shall arrange with the Construction Representative and appropriate facility
representatives for the controlled entry of construction personnel, materials and equipment
into the work areas.

The Contractor shall establish regular working hours with the Construction Representative
and the facility. Working hour changes or overtime are to be reported and approved forty-
eight (48) hours ahead of time. Emergency overtime is to be reported as soon as it is
evident that overtime is needed.

The Contractor shall provide the name and phone number of the individual(s) who is in
charge on-site and who can be contacted in case of an emergency. This individual(s) must
be able to furnish names and addresses of all construction personnel upon request.

No alcohol, drugs, guns, or weapons are permitted on-site (i.e., inside or outside buildings,
or anywhere on school grounds); violators will be referred to local law enforcement for
prosecution.

No tobacco or smoking products may be used anywhere on-site.

Sexual harassment, offensive fratemizing behavior, or foul language around or towards
students or staff will not be tolerated. Violations by contract workers will result in one
warning from the Project Coordinator. Subsequent infractions will require permanent
gjection of offending worker(s) from the jobsite, with no change to the contract schedule
or additional cost to the state.

Contractor shall consider the safety of the students at all times; and maintain excavations,
scaffolding/ladders, equipment, tools, and materials in as safe a manner as possible during
and after working hours. Vehicles should be locked and parked in areas designated by the

SITE SECURITY AND HEALTH REQUIREMENTS (DESE) 013513.13 -1




Project Coordinator. Neither the state nor DESE assumes responsibility for the
Contractor’s vehicles, equipment, tools, or materials.

Contractor shall coordinate and communicate planned daily work activities at least two (2)
working days in advance, with the Project Coordinator. This will allow time to consider
temporarily relocating special education students whose health could be adversely affected
by loud noises, chemical odors, temperature extremes, etc.

3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS

A,

The Contractor shall be responsible and take all necessary precautions to guard against and
eliminate possible fire hazards. Onsite burning is prohibited.

Store all flammable or hazardous materials in proper container located outside the
buildings or offsite, if possible.

Provide and maintain in good order, during construction, all fire extinguishers as required
by the National Fire Protection Association. In areas of flammable liquids, asphalt, or
electrical hazards, extinguishers of the 15-pound carbon dioxide type or 20-pound dry
chemical type shall be provided.

Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times
unless written approval is received from the Construction Representative and the
appropriate Facility Representative at least (24) hours in advance. The Contractor shall
submit a written time schedule for any proposed shutdowns.

Conduct operations and removal of debris to ensure minimum interference with roads,
streets, walks, and other adjacent facilities. Do not obstruct streets or walks or use facilities
without permission from the Facility.

Construction personnel shall not exceed the Facility speed limit of 15mph unless posted
otherwise.

Take all necessary reasonable measures to reduce air and water pollution by any material
or equipment use during construction. Keep volatile wastes in covered containers. Do not
dispose of volatile wastes or oils in storm or sanitary drains.

Keep project neat, orderly, and in a safe condition at all times. Immediately remove all
hazardous waste. Do not allow rubbish to accumulate. Provide onsite containers for
collection of rubbish and dispose of it at frequent intervals during progress of Work.

For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and
readily available upon request at least a day before delivery.

Intoxicating beverages or narcotics shall not be brought upon the premises nor shall
Contractor’s personnel be under the influence of these substances while on the premises.

3.3 REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND WARRANTS
CHECK

A.

All employees of the Contractor are required to submit fingerprints to the Missouri State

Highway Patrol to enable the Office of Administration, Division of Facilities Management,
Design and Construction (FMDC) to receive state and national criminal background checks
on such employees. FMDC will also check with law enforcement to determine if any of

SITE SECURITY AND HEALTH REQUIREMENTS (DESE) 013513.13 -2




the Contractor’s employees has an outstanding warrant for his or her arrest. FMDC reserves
the right to prohibit any employee of the Contractor from performing work in or on the
premises of any facility owned, operated, or utilized by the State of Missouri for any rea-
son.

B. The Contractor shall ensure all of its employees submit fingerprints to the Missouri State
Highway Patrol and pay for the cost of such background checks. The Contractor shall sub-
mit to FMDC a list of the names of the Contractor’s employees who will be fingerprinted
and a signed Missouri Applicant Fingerprint Privacy Notice, Applicant Privacy Rights and
Privacy Act Statement for each employee. All employees of the Contractor approved by
FMDC to work at a State facility must obtain a contractor ID badge from FMDC prior to
beginning work on-site, unless the Director of FMDC, at the Director’s discretion, waives
the requirement for a contractor ID badge. The Contractor and its employees must comply
with the process for background checks and contractor ID badges found on FMDC’s web-
site at: https://oa.mo.gov/fmdc-contractor-id-badges.

e Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back and Na-
tional Rap Back programs as of August 28, 2018. This means that the Missouri State High-
way Patrol, Central Records Repository, and the Federal Bureau of Investigation will retain
the fingerprints submitted by each of the Contractor’s employees, and those fingerprints
will be searched against other fingerprints on file, including latent fingerprints. While re-
tained, an employee’s fingerprints may continue to be compared against other fingerprints
submitted or retained by the Federal Bureau of Investigation, including latent fingerprints.

D. As part of the Missouri and National Rap Back programs, FMDC will receive notification
if a new arrest is reported for an employee whose fingerprints have been submitted for
FMDC after August 28, 2018. If the employee is performing work on a State contract at
the time of the arrest notification, FMDC will request and receive the employee’s updated
criminal history records. If the employee is no longer performing work on a State contract,
FMDC will not obtain updated criminal records.

E. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide the
results of the employee’s background check directly to FMDC. FMDC may NOT release
the results of a background check to the Contractor or provide the Contractor any infor-
mation obtained from a background check, either verbally or in writing. FMDC will notify
the Contractor only whether an employee is approved to work on State property.

F. Each employee who submits fingerprints to the Missouri State Highway Patrol has a right
to obtain a copy of the results of his or her background check. The employee may challenge
the accuracy and completeness of the information contained in a background check report
and obtain a determination from the Missouri State Highway Patrol and/or the FBI regard-
ing the validity of such challenge prior to FMDC making a final decision about his or her
eligibility to perform work under a State contract.

G. The Contractor shall notify FMDC if an employee is terminated or resigns from
employment with the Contractor. If the Contractor does not anticipate performing work on
a State contract in the future, the Contractor may request that FMDC remove its employees
from the Rap Back programs. However, if removed from the Rap Back programs, employ-
ees will be required to submit new fingerprints should the contractor be awarded another
State contract.

H. Upon award of a Contract, the Contractor should contact FMDC to determine if its
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employees need to provide a new background check. If a Contractor’s employee has pre-
viously submitted a fingerprint background check to FMDC as part of the Missouri and
National Rap Back programs, the employee may not need to submit another fingerprint
search for a period of three to six years, depending upon the circumstances. The Contractor
understands and agrees that FMDC may require mote frequent background checks without
providing any explanation to the Contractor. The fact that an additional background check
is requested by FMDC does not indicate that the employee has a criminal record.

34 NO ASBESTOS AND NO LEAD CERTIFICATION REQUIREMENTS

A.

D.

No asbestos containing material (> 1.0% asbestos by dry weight) or lead containing
material (> 0.06% or 600ppm/10,000ppm lead by dry weight) will be included in any
project submittals or physically installed during construction work on this project.

USEPA regulations exclude local education agencies (i.e., DESE MSB, MSD, & SSSH)
from the requirements of inspection, sampling, and analysis of homogenous areas that have
been newly constructed or repaired/replaced in special education school buildings; where
an Architect or Project Engineer responsible for the construction, or an Accredited
Inspector, provides a signed statement that no asbestos (or lead) was specified, or used, as
a building material (or system component) in any project construction documents, or
physically installed as part of the project work. It is recommended that the Contractor
research each material/component used on the job to verify that it contains no asbestos or
lead (i.e., look at manufacturer’s cut-sheet specifications, Material Safety Data Sheets,
DOT shipping classification, or even contact the manufacturer for their verification); then
write on each project submittal: “To the best of my knowledge, items covered by this
submittal contain no asbestos or lead containing material”.

Contractor Certification Requirement

1. Prior to final payment, the Contractor shall submit a signed letter on company
letterhead certifying that, to the best of their knowledge, no asbestos or lead
containing materials were used or installed during the work. Address letter to:
Service Level Managet/ Designated Person, OA FMDC, P.O. Box 809, Jefferson
City, MO 65102; and (if applicable) to the Architect or Project Engineer. The
letter shall reference the Site/Facility Name, Project Number, Project Title, and
shall include the following statement:

“The Contractor certifies, to the best of its knowledge, that no asbestos containing
material (> 1.0% asbestos by dry weight) or lead containing material (> 0.06% or
600ppm/10,000ppm lead by dry weight) was included in any project submittals or
physically installed during construction work on this project. Contractor agrees to
pay all costs incurred by the Owner discovering, abating, and/or restoring any
component or portion of the work that is later found to include an asbestos or lead
containing material in excess of these limitations.”

Architect or Project Engineer Certification

i. As part of the final as-built/close-out document submittal requirements, it is
requested that the Project Architect or Engineer (or Accredited Inspector as a last
resort), responsible for design and submittal approval, submit a signed letter on
company letterhead that references the Site/Facility Name, Project Number,
Project Title, and includes the following statement:

“As the Designer, or Accredited Inspector, I certify, to the best of my knowledge,
that no asbestos containing material (> 1.0% asbestos by dry weight) or lead
containing material (> 0.06%, or, 600ppm/10,000ppm lead by dry weight) was
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specified in the construction documents, or approved for installation by the
Contractor during construction work, on this project.”

3.5 DRUG & ALCOHOL TESTING PROGRAM CONTRACTUAL REQUIREMENT -
(1 CSR 30-7.010)

A. BASIS AND LEGAL REQUIREMENTS

1.

In an effort to create safe and healthy schools and workplaces, the State of Missouri
requires that Contractors and Subcontractors shall maintain and enforce a written
substance abuse testing program for public works construction projects on public
and charter elementary and secondary education construction projects that are
subject to the control of the State of Missouri. This policy is not intended to be a
substitute for the Contractor’s or Subcontractor’s complete written substance
abuse policy. These requirements shall be the minimum requirements for
complying with Section 161.371, RSMo Statute, and may be supplemented at the
discretion of the Contractor or Subcontractor.

The State of Missouri has a vital interest in protecting the safety of students and
maintaining safe, healthful, and efficient working conditions for both the state and
its’ Contractors’ and Subcontractors’ employees; and has determined that the
educational and work environment is safer and more productive without the
presence of illegal or inappropriate drugs, alcohol, or other substances in the body
or on state property on which any state elementary or secondary school is located
or being constructed or improved.

The use of illegal drugs, on or off duty, is inconsistent with law-abiding behavior
expected of all persons. The use of illegal drugs, or abuse of alcohol or prescription
drugs, may impair the ability of employees to perform tasks that are critical to
proper work performance. The result is an increase in accidents and failures that
pose a serious threat to the safety of all students, employees, visitors and the
general public. Impaired employees also tend to be less productive, less reliable
and prone to greater absenteeism, resulting in the potential for increased cost and
delays in the timely completion of contracts.

B. CONTRACTUAL REQUIREMENTS

L.

Each contract entered into for the performance of work on any public and charter
elementary or secondary project subject to the control of the State of Missouri shall
require that each Contractor and each Subcontractor have in place a drug and
alcohol testing program consistent with this rule. These contractual requirements
shall apply to Contractor and Subcontractor employees on public and charter
elementary and secondary education construction projects that are subject to the
control of the State of Missouri, including workers, new hires, replacements, and
supervisory personnel. The Contractor and all Subcontractors shall comply with
this contractual requirement. The State of Missouri shall determine, in its sole
discretion, when this contractual requirement shall be applicable; and in such
instances, any bid submitted in response to a request for proposal shall comply
with this contractual requirement.

In order to be eligible to perform work on public and charter elementary and
secondary education construction projects that are subject to the control by the
State of Missouri, a Contractor must have and enforce a written drug and alcohol
testing program incorporating the following testing requirements, terms and
conditions applicable to all its employees, prospective employees and
Subcontractors. Neither employee nor prospective employee of a Contractor or
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Subcontractor shall be permitted to work on public and charter elementary and
secondary education construction projects that are subject to this rule unless such
employee submits to testing as required by the contractual requirement required
by this rule.

3. Each Contractor and Subcontractor subject to this rule shall train its’ supervisory
employees in methods that will allow them to recognize the signs and symptoms
of substance abuse and to take action provided by this contractual requirement in
a manner consistent with generally accepted safety training procedures.

4. Each Contractor and Subcontractor subject to this rule is responsible for the cost
of developing, implementing, and enforcing its drug and alcohol testing program,
including the cost of drug and alcohol testing of its employees provided by the
contractual requirement required by this rule.

5. Each Contractor shall furnish a copy of its drug and alcohol testing program and
certify that it and its’ Subcontractors are in compliance with the provisions of this
rule to the State of Missouri at the time it submits a bid for any contract with the
State of Missouri for work on public and charter clementary and secondary
education construction projects that are subject to the control of the State of
Missouri. Additionally, each Subcontractor shall furnish a copy of its substance
abuse testing program to the Contractor prior to commencement of work on public
and charter elementary and secondary education construction projects that are
subject to this contractual requirement. The Contractor may reject a
Subcontractor’s program as noncompliant with the contractual requirement
required by this rule,

C. TESTING REQUIREMENTS

L. PRE-ENGAGEMENT TESTING: Testing for all substances other than alcohol as
described in this rule shall be conducted by each Contractor and Subcontractor for
its employees or prospective employees within 120 days prior to any employee’s
appearance on a public and charter clementary and secondary education
construction project that is subject to this contractual requirement. Contractors” or
Subcontractors’ employees that can provide certification of a previous drug test
occurring within 120 days or employees that have been subject during the
preceding consecutive two (2) years to a random and periodic selection program
that meets the standards as set forth in this rule and, if the employee actually has
been tested, that indicates a negative result for each of the substances listed herein,
may be excmpted from pre-engagement testing provided by this rule. If the
employee was not employed by the Contractor or Subcontractor that is his or her
current employer at the time of the previous test, the employee may be exempted
from pre-engagement testing only upon certification of the non-pegative test
directly from the administrator of the testing program that conducted the previous
test.

2. RANDOM TESTING: All employees of the Contractor and Subcontractor shall
be subject to random testing by the Contractor or Subcontractor. For employees
holding a commercial driver license, the annualized drug and alcohol testing rate
shall comply with 49 CFR Part 382, as may be amended from time to time and
similar applicable regulations of the Federal Highway Administration. All other
employees of the Contractor or Subcontractor shall be subject to testing for all
substances other than alcohol at the random annualized selection rate of fifty (50)
percent of the Contractor’s or Subcontractor’s employees. Employees selected for
random testing shall report in a timely manner to the drug and alcohol testing
laboratory or collection site where directed for drug and/or alcohol testing.
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3. PERIODIC TESTING: All employees working on public and charter elementary
and secondary education construction projects that are subject to this rule shall be
subject to periodic and random testing for all substances other than alcohol on at
{east a biannual basis. Employees subject to periodic testing shall report in a timely
manner as directed to the drug and alcohol testing laboratory or collection site for
drug testing,

4. REASONABLE SUSPICION TESTING: All employees of the Contractor and
Subcontractor on public and charter elementary and secondary education
construction projects that are subject to this rule shall be subject to a drug and
alcohol test when an employee is acting in an abnormal manner that leads a
supervisory employee of the Contractor or Subcontractor to have reasonable
suspicion that the employee is under the influence of alcohol or controlled
substances. Reasonable suspicion means suspicion based on specific personal
observations by the supervisory employee concerning the appearance, behavior,
speech or breath odor of the employee.

5. POST-ACCIDENT/INCIDENT TESTING: All employees of Contractors and
Subcontractors on public and charter elementary and secondary education
construction projects who are subject to this rule shall be subject to a drug and
alcohol test following an on-the-job injury requiring medical treatment or
following a serious or potentially serious incident, including near misses, during
which safety precautions were violated, persons were or could have been injured,
unsafe instructions or orders were given, vehicles, equipment, ot property was
damaged, careless acts were performed, or when prescribed personal protective or
safety equipment was not worn. Employees involved or who may have contributed
to the incident, shall be subject to a drug and alcohol test. If it is impossible or
impractical, because of the physical condition of the person involved in the
accident to be subjected to drug and alcohol testing; and if in subsequent medical
treatment, that person’s blood or other bodily fluid will be drawn, then that blood
or other bodily fluids may be analyzed for drugs and alcohol.

D, SUBSTANCE ABUSE TESTING PROTOCOLS

1. A Contractor or Subcontractor subject to the provisions of this rule shall perform
pre-engagement, random, periodic, reasonable suspicion, and post
accident/incident testing in the following manner:

a. Drug Testing

1)  All urine samples collected under this program shall be analyzed by a
laboratory certified by the National Institute on Drug Abuse/Substance Abuse
and Mental Health Service Administration of the U.S. Department of Health
and Human Services and shall include an initial Enzyme Multiplied
Immunoassay Screening Test (EMIT) and, when necessary, confirmed by a
Gas Chromatography /Mass Spectrometry (GC/MS) confirmation test. All
samples confirmed by the laboratory as non-negative shall be interpreted as
positive or negative by a Medical Review Officer licensed by the American
Association of Medical Review Officers, American College of Occupational
and Environmental Medicine, Medical Review Officer Certification Council,
or American Society of Addiction Medicine.

b. Alcohol Testing
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1) The initial screening tests for alcohol shall be performed by using cither a
saliva test or a DOT approved breathalyzer.

2)  Alcohol confirmatory tests shall be performed by either a blood alcohol test
or a DOT approved breathalyzer.

2. Testing for the presence of drugs or alcohol in an employee's system and the handling of
test specimens shall be conducted in accordance with guidelines for laboratory testing
procedures and chain-of-custody procedures established by the Substance Abuse and
Mental Health Service Administration of the U.S. Department of Health and Human
Services.

3. The program shall require notification to the employer and employee of the results of any
non-negative drug and alcohol test and the Division of Facilities Management, Design and
Construction shall be notified of the action taken to protect the safety of students as a resuit
of such positive test, provided that no requirement of individual confidentiality of test
results provided by federal law or regulation or state statute shall be violated in providing
such notifications.

E. THRESHOLD LIMITS

1. All samples collected shall be analyzed by a laboratory certified by the Substance Abuse
and Mental Health Service Administration of the U.S. Department of Health and Human
Services, and shall include an initial Enzyme Multiplied Immunoassy Screening Test
(EMIT) and, when necessary, confirmed by a Gas Chromatography/Mass Spectrometry
(GC/MS) Confirmation Test. Said testing must screen, at a minimum, for the substances
and levels of such substances provided by 49 CFR Part 40 and for alcohol as provided by
49 CFR Part 382, as may be amended from time to time. The levels that shall be deemed
to result in a negative test result shall be defined by 49 CFR Part 40 and 49 CFR Part 382,
as may be amended from time to time; provided that if such regulations shall no longer
define substances and testing levels in the future, testing as required by this rule shall screen
for the following substances that shall not exceed the following levels in order to be deemed
a negative test result:

(EMIT) Confirmed (GC/MS) Confirmation Test
Initial Level Cut-Off Level
(ng/ml) (ng/ml)
Drugs tested - -
* Amphetamines 500 250
Barbiturates 300 200
Benzodiazepines 300 200
Cocaine Metabolite 150 100
Cannabinoids (Marijuana THC) 50 15
Methadone 300 200
Opiates:
Codeine/Morphine 2000 2000
Heroine Metabolite 10 10
Phencyclidine (PCP) 25 25
Propoxphene 300 200
Breath/Blood Alcohol Content (BAC) .04% .04%
Removal from jobsite (BAC) .0200-.0399%  .0200%-.0399%

*Note — includes Amphetamines, Methamphetamines and Ecstasy (MDMA).

F. REFUSAL TO SUBMIT TO TESTING/CONFIRMED POSITIVE RESULTS
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1. Any employee of a Contractor or Subcontractor performing any duties or work that are
subject to this rule who refuses to submit to testing or receives a confirmed positive test
result for any of the substances indicated in Section E shall be required to immediately
feave the construction site and be prohibited from returning to any construction site subject
to control of the State of Missouri until evidence is provided of the completion of the
reinstatement procedures as set forth in section G.

2. Determination for Violation of Policy

A confirmed positive drug or alcohol test.

Failure to contact the Medical Review Officer as directed.

Failure to report as directed for random testing.

The use, possession, sale or distribution of alcohol or a controlled illegal or

unauthorized substance, or the presence of any employee with such ingested

substances for nom-medical reasons on a public and charter elementary and
secondary education construction project subject to the control of the State of

Missouri.

e. Working, reporting to work, being on a public and charter elementary and secondary
education construction project that is subject to the control of the State of Missouri,
or in a state or employer owned, leased or rented vehicle, while under the influence
of alcohol (0.04% BAC or greater).

f. Switching, adulterating or attempting to tamper with any sample submitted for drug
or alcohol testing or otherwise interfering or attempting to interfere with the testing
process.

g Refusal to submit a specimen for testing shall be deemed to be a positive test result
and shall be subject to the same consequences as specimens tested and confirmed as
positive.

h. The use of a controlled substance by an individual other than the individual for

whom the controlled substance was prescribed or the abuse of a controlled substance

by the individual for whom it was prescribed.

;e op

G. REINSTATEMENT PROCEDURES

. An employee receiving a confirmed positive test result for any of the substances indicated
in Section 5 may return to work on a public and charter clementary and secondary
education construction project that is subject to the control of the State of Missouri only
after the following conditions have been satisfied:

a. Evidence is submitted to the Contractor or Subcontractor that the employee has
completed or is actively participating in an approved drug/alcchol assessment,
treatment, and/or counseling program. The costs of this assessment, treatment or
program need not be borne by the Contractor or Subcontractor.

b. Evidence is submitted of the employee passing of a drug and alcohol test that meets
the requirements of Sections E and F of this rule. The costs of this subsequent
retesting need not be borne by the Contractor or Subcontractor.

c. The employee shall be subject to additional random drug and alcohol testing on a

monthly basis while on any public and charter elementary and secondary education
construction project that is subject to the control of the State of Missouri. The costs
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of this additional testing, treatment ot program need not be borne by the Contractor
or Subcontractor.

d. An employee known by the Contractor or Subcontractor to have previously had a
positive test result who receives a second or subsequent confirmed positive test
result in connection with subsequent testing required by this Section H of this rule
shall be removed by the Contractor or Subcontractor from all public and charter
elementary and secondary education construction projects that are subject to the
control of the State of Missouri. The employee shall not return to work on any
public and charter elementary and secondary education construction project
subject to this rule until that the employee has completed an approved drug/alcohol
assessment, treatment, and/or counseling program; and until after evidence is
submitted of the employee passing of a drug and alcohol fest that meets the
requirements of sections E and F of this rule and that indicates a blood alcohol
concentration of less than 0.02 percent.

H. COMPLIANCE DETERMINATION

1.

The State of Missouri may audit any substance abuse testing program implemented
pursuant to this contractual requirement to verify compliance, upon at least 24 hours notice
by the State to the Contractor of its intent to audit. The State shall have free access to all
relevant records of the Contractor and its Subcontractors for this purpose.

Any portion of this program that is in violation of applicable federal or state law or
regulation shall be deemed unenforceable.

3.6 DISRUPTION OF UTILITIES

A.

The Contractor shall give minimum (72) hours written notice to the Construction
Representative and Facility Representative before disconnecting electric, gas, water, fire
protection, or sewer service to any building.

The contractor shall give minimum (72) hours written notice to the Construction
Representative and Facility Representative before closing any access drives and shall make
temporary access available if possible. Do not obstruct streets, walks, or parking

END OF SECTION 01 35 13.13
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SECTION 013513.16 —~ SITE SECURITY AND HEALTH REQUIREMENTS (DOC)

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A,

Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUBMITTALS

A.

List of required submittals:

1. A list of the names of all employees who will submit fingerprints for a background check
and the signed privacy documents identified below for each employee.

2. Tuberculin skin test results,

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

31 GENERAL RULES OF THE INSTITUTION

A.

The Contractor shall arrange with Institution Officials to establish procedures for the controlled
entry of workers and materials into the work areas.

The Contractor shall establish regular working hours with the Institution Officials. Working hour
changes or overtime are to be reported and approved (24) hours ahead of time. Emergency
overtime is to be reported as soon as it is evident that overtime is needed. All work after dark
must receive special approval.

Twenty-four (24) hour notice will need to be given prior to any possible vehicle entry and/or for
the need of an escort. Delavs in gaining entrance (due to lack of an escort) to the facility shall
be documented in a time log which is to be submitted monthly with the pay request materials. The

purpose of this log is to establish a basis for a contract change if it is required. The log shall
contain: Date of delay, time of request of entry time of delay, men delayed (name and
occupation), and name of Correction’s Officer, if possible. Any delay on entry must be validated
by the prison. Claims for delays must be validated by sallyport and pass office personnel. Only
delays greater than thirty (30) minutes will be considered. A 30-minute delay upon arrival with
vehicle to enter sallyport should be expected.

The Contractor shall provide name and phone number of the individual who is in charge onsite;
who can be contacted in case of emergency. He must be able to furnish names and address of all

employees upon request.

The Contractor and employees shall cooperate with the Institution Officials in observing the
following regulations:

L. There shall be no fraternization with inmates.

2 No intoxicating drinks shall be brought onto Institution Grounds.

3. No firearms or other weapons shall be carried onto Institution Grounds.

4 No prescription drugs above one day’s prescription shall be carried on the premises.
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F.

5. Any vehicle or individual will be subject to search at any time while on Institution

Grounds.
6. Contractor’s or employees® vehicles shall be Jocked whenever unattended.
7. All tools and equipment such as, but not limited to, ropes, ladders, cutting torches, files,

hacksaws, etc., shall be tightly secured during non-working hours in the Contractors’
storage trailer or assigned area.

8. The Institution will not be responsible for the Contractor’s tools, equipment, or materials.
The Contractor shall report any missing tools immediately.

9. Any interruption of utilities or roadways shall be approved at least (48) hours in advance.

10. Smoking is not permitted in Statc-operated buildings. Smoking on grounds shall be in
accordance with the local Facility regulations.

1i. Possession or use of smokeless tobacco or smokeless non-tobacco alternatives is strictly
prohibited.

All workers shall be required to sign an acknowledgement of receipt of these rules.

3.2 SECURITY CLEARANCES AND RESTRICTIONS

A.

All construction personnel shall be identified to the Institution, and when the Institution feels it is
necessary, they will be issued identification cards.

Prior to the commencement of any onsite work, the Contractor shall submit a list containing the
name, date of birth, and social security number of all construction personnel. The Contractor
shall submit this information to the Institution for the purpose of obtaining security clearances.
Any construction personnel with pending warrants or felony convictions within the last five (5)
years shall not be allowed onsite.

The Institution reserves the right to refuse admission to any individual they feel may be
detrimental to the security of the Institution.

3.3 TOOL INVENTORY REQUIREMENTS

A.

Contractor shall be required to keep and maintain a current tool inventory. The tool inventory
shall be made available upon request.

3.4 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS

A.

The Contractor shall be responsible and take all necessary precautions to guard against and
¢liminate possible fire hazards. Onsite burning is prohibited.

Store all flammable or hazardous materials in proper container located outside the buildings or
offsite, if possible.

Provide and maintain in good order, during construction, all fire extinguishers as required by the
National Fire Protection Association. In areas of flammable liquids, asphalt, or electrical hazards,
extinguishers of the 15-pound carbon dioxide type or 20-pound dry chemical type shall be
provided.

Do not obstruct streets or walks without permission from the Construction Representative and
Facility Representative.

Construction personnel shall not exceed the Facility speed limit of 15mph unless posted
otherwise.
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3.5

3.6

Take all necessary reasonable measures to reduce air and water pollution by any material or
equipment use during construction. Keep volatile wastes in covered containers. Do not dispose
of volatile wastes or oils in storm or sanitary drains.

Keep project neat, orderly, and in a safe condition at all times. Immediately remove all hazardous
waste. Do not allow rubbish to accumulate. Provide onsite containers for collection of rubbish
and dispose of it at frequent intervals during progress of Work.

TUBERCULOSIS TESTING REQUIREMENTS

A.

All workers assigned to perform tasks, the duration of which will cause the worker to be in the
confines of the correctional facility for more than ten (10) consecutive work days must provide
proof of a negative tuberculin skin test. The test results must be no more than six (6) months old
at the commencement of construction. Cost of the test must be born by the Contractor or the
worker, not the Owner. If the construction contract period extends for more than twelve (12)
months, all workers must be tested again on the anniversary of the contract commencement date.

Any workers required to have a tuberculin skin test and who fails or refuses to do so will be
denied admission to the Facility until such time as proof of the test results are provided.

If any worker has a tuberculin skin test which has positive results, the worker shall be refused
access to the Facility until the worker produces a certificate from a physician licensed to practice
in the State of Missouri that the worker does not have infectious tuberculosis.

The Contractor shall not be entitled to any additional time or compensation as a result of denial
of access to any of its workforce as a result of the failure to produce negative tuberculin skin test
results.

The Contractor shall submit to the Facility current tuberculin skin test results of the Contractor’s
workforce who are required to have such a test in accordance with paragraph A above. Failure
or refusal to maintain and produce the required records shall be a material breach of this contract,
which shall subject the Contractor to a declaration of default in accordance with Article 7.2.

REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND WARRANTS
CHECK

A.

All employees of the Contractor are required to submit fingerprints to the Missouri State
Highway Patrol to enable the Office of Administration, Division of Facilities Management, De-
sign and Construction (FMDC) to receive state and national criminal background checks on such
employees. FMDC will also check with law enforcement to determine if any of the Contractor’s
employees has an outstanding warrant for his or her arrest. FMDC reserves the right to prohibit
any employee of the Contractor from performing work in or on the premises of any facility owned,
operated, or utilized by the State of Missouri for any reason.

The Contractor shall ensure all of its employees submit fingerprints to the Missouri State

Highway Patrol and pay for the cost of such background checks. The Contractor shall submit to
FMDC a list of the names of the Contractor’s employees who will be fingerprinted and a signed
Missouri Applicant Fingerprint Privacy Notice, Applicant Privacy Rights and Privacy Act State-
ment for each employee. All employees of the Contractor approved by FMDC to work at a State
facility must obtain a contractor ID badge from FMDC prior to beginning work on-site, unless
the Director of FMDC, at the Director’s discretion, waives the requirement for a contractor ID
badge. The Contractor and its employees must comply with the process for background checks
and contractor ID badges found on FMDC’s website at: https://oa.mo.gov/fmdc-contractor-id-

badges.
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C. Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back and National
Rap Back programs as of August 28, 2018. This means that the Missouri State Highway Patrol,
Central Records Repository, and the Federal Bureau of Investigation will retain the fingerprints
submitted by each of the Contractor’s employees, and those fingerprints will be searched against
other fingerprints on file, including latent fingerprints. While retained, an employee’s fingerprints
may continue to be compared against other fingerprints submitted or retained by the Federal Bu-
reau of Investigation, including latent fingerptints.

D. As part of the Missouri and National Rap Back programs, FMDC will receive notification if a
new arrest is reported for an employee whose fingerprints have been submitted for FMDC after
August 28, 2018. If the employee is performing work on a State contract at the time of the arrest
notification, FMDC will request and receive the employee’s updated criminal history records. If
the employee is no longer performing work on a State contract, FMDC will not obtain updated
criminal records.

E. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide the results of
the employee’s background check directly to FMDC. FMDC may NOT release the results of a
background check to the Contractor or provide the Contractor any information obtained from a
background check, either verbally or in writing. FMDC will notify the Contractor only whether
an employee is approved to work on State property.

F. Fach employee who submits fingerprints to the Missouri State Highway Patrol has a right to
obtain a copy of the results of his or her background check. The employee may challenge the
accuracy and completeness of the information contained in a background check report and obtain
a determination from the Missouri State Highway Patrol and/or the FBI regarding the validity of
such challenge prior to FMDC making a final decision about his or her eligibility to perform work
under a State contract.

G. The Contractor shall notify FMDC if an employee is terminated or resigns from employment with
the Contractor. If the Contractor does not anticipate performing work on a State contract in the
future, the Contractor may request that FMDC remove its employees from the Rap Back pro-
grams. However, if removed from the Rap Back programs, employees will be required to submit
new fingerprints should the contractor be awarded another State contract.

H. Upon award of a Contract, the Contractor should contact FMDC to determine if its employees
need to provide a new background check. If a Contractor’s employee has previously submitted a
fingerprint background check to FMDC as part of the Missouri and National Rap Back programs,
the employee may not need to submit another fingerprint search for a period of three to six years,
depending upon the circumstances. The Contractor understands and agrees that FMDC may re-
quire more frequent background checks without providing any explanation to the Contractor, The
fact that an additional background check is requested by FMDC does not indicate that the em-
ployee has a criminal record.

END OF SECTION 013513.16
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SECTION 013513.19 - SITE SECURITY AND HEALTH REQUIREMENTS (DMH)
PART 1 - GENERAL
11 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY

A. This Section includes general Institution rules.

B. This Section includes requirements for infection control in environments that Clients are
housed in, dine in, or participate in program activities in or adjacent to the Scope of Work
area:

1. The Contractor shall have the applicable measures specified below in-place any
time demolition or comstruction activities occur in occupied or non-occupied
project work areas.

2. The Contractor shall complete all specified cleaning procedures and receive

clearance from the Construction Representative prior to removing any barriers
and other precautionary measures — even for areas that the Clients do not occupy
during construction.

1.3 SUBMITTALS

A. List of required submittals:
1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.
2. Schedule of proposed shutdowns, if applicable.
3. A list of the names of all employees who will submit fingerprints for a
background check and the signed privacy documents identified below for each
employee.

PART 2 - PRODUCTS (Not Applicable)
PART 3 - EXECUTION
3.1 GENERAL RULES OF THE INSTITUTION

A. All workers and supervisors employed by the Contractor or any Subcontractors shall be
made aware that the buildings and grounds are part of a Department of Mental Health
facility and that:

1. The Residents or Patients are to be treated with dignity. All work performed
infat DMH facilities are to be completed in strict compliance with HIPPA
regulations. Client/patient privacy and confidentiality is to be maintained at all
times. Photographic or audio recording of any nature and any
discussion/disclosure regarding clients/patients is strictly prohibited.

2. Construction activities shall not interfere with normal facility operation, except
as otherwise arranged with and approved by the Facility Authorities.

3. Access to the Facility, Residents, and Staff by Emergency Responders shall not
be compromised at any time.
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4. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at
all times unless written approval is received from the Construction
Representative and the appropriate Facility Representative at least (24) hours in
advance. The Contractor shall submit a written time schedule for any proposed

shutdowns.

5. Smoking is not permitted in State-operated buildings. Smoking on grounds shall
be in accordance with local Facility regulations and only as approved by Facility
Management.

6. Intoxicating beverages or narcotics shall not be brought upon the premises nor

shall Contractor’s personnel be under the influence of these substances while on
the premises.

7. Explosives or firearms and other weapons shall not be allowed onsite.
8. Keys shall not be left in unattended vehicles. Vehicles shall be locked when not
in use.

Because of the persistent risk that Residents or Patients may cause harm to themselves or
others, extreme caution and special care must be taken in the interest of safety.

1. Materials, tools, and construction apparatus including ropes, ladders, and
flammable liquids shall not be left unattended during working hours and shall be
securely stored during non-working hours. Secure storage includes lockable
cabinets, rooms, trailers, and rigid fenced areas. The location and use of exterior
storage areas shall be approved by the Canstruction Representative and Facility
Management prior to their use.

2. An inventory of tools, equipment, and materials must be submitted to and
approved by the Construction Representative in advance.

3. Any missing tools, equipment, or material must be immediately reported to the
Construction Representative and Facility Management. Unattended or unsecured
tools, equipment, or material that poses a potential risk may be confiscated by
Facility Staff and returned after completion of the appropriate request documents
by the Contractor.

4. Access to construction areas must be controlled at all times. Appropriate barriers
must be erected to secure trenches, pits, wiring, etc.

5. For all hazardous materials brought onsite, Material Safety Data Sheets shall be
on site and readily available upon request at least a day before delivery.

6. Construction debris and trash must be securely stored in approved containers or
removed from the site at least daily.

If the safety of Residents or Staff is jeopardized because Safety Guidelines are not
properly observed, the Facility Representative will notify the Construction
Representative, who may stop the Work until the situation is resolved. In such case, the
Work will resume only after the unsafe conditions have been corrected and the
Contractor is notified by the Construction Representative to resume the Work.

3.2 ACCESS TO THE SITE

A,

The Contractor shall coordinate with the Facility and Construction Representative to
establish a schedule for working hours. Working hour changes or overtime are to be
requested and approved (48) hours in advance. Emergency overtime is to be reported as
soon as it is evident that overtime is needed.
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3.3

3.4

D.

The Contractor shall provide the name and phone number of the individual(s) who is in
charge onsite and who can be contacted in case of an emergency. This individual(s) must
maintain a current list of names and addresses of all project construction personnel and to
furnish this list to the Construction Representative or Facility Representative upon
request.

All construction personnel shall have current background clearance through the Missouri
Highway Patrol as specified herein, company photo identification, and State of Missouri
issued Contractor identification cards.

Al construction personnel shall visibly display issued identification cards.

FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS

A.

The Contractor shall be responsible and take all necessary precautions to guard against
and eliminate possible fire hazards. Onsite burning is prohibited.

Store all flammable or hazardous materials in proper container located outside the
buildings or offsite, if possible.

Provide and maintain in good order, during construction, all fire extinguishers as required
by the National Fire Protection Association. In areas of flammable liquids, asphalt, or
electrical hazards, extinguishers of the 15-pound carbon dioxide type or 20-pound dry
chemical type shall be provided.

Conduct operations and removal of debris to ensure minimum interference with roads,
streets, walks, and other adjacent facilities. Do not obstruct streets or walks or use
facilities without permission from the Facility.

Construction personnel shall not exceed the Facility speed limit of 15mph unless posted
otherwise.

Take all necessary reasonable measures to reduce air and water pollution by any material
or equipment use during construction. Keep volatile wastes in covered containers. Do
not dispose of volatile wastes or oils in storm or sanitary drains.

Keep project neat, orderly, and in a safe condition at all times. Immediately remove all
hazardous waste. Do not allow rubbish to accumulate. Provide onsite containers for
collection of rubbish and dispose of it at frequent intervals during progress of Work.

SPECIFICATION OF REQUIRED INFECTION CONTROL PRECAUTIONS BY CLASS

A.

Class I - Inspection / minor maintenance activities

Includes, but not limited to, removal of ceiling tiles for visual inspection, painting
(but not sanding), wall covering, electrical trim work, minor plumbing and activities
that do not generate dust or require cutting of walls or access to ceilings other than
for visual inspection.

Contractor shall employ the following precautionary measures during the project:

1. Perform work using methods appropriate to the work to minimize dust.
2. Immediately replace any ceiling tile displaced for visual inspection.
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or
B. Class II - Small-scale, short duration activities that create minimal dust

Includes , but not limited to, installation of telephone and computer cables, access to
chase spaces, cutting of walls or ceilings where dust migration can be easily
controlled.

Contractor shall employ the following precautionary measures during the project:

1. Provide at least two (2), fully charged, ten pound (10#), ABC fire extinguishers in the
work area for the duration of the project.

2. Shut down or isolate the HVAC system in the area where the work is being
performed.

3. Sealunused doors with duct tape.

4. Place “sticky mat” at entrance and exit of work area.

5. Provide active means to prevent airborne dust from dispersing into the
atmosphere.

6. Water-mist work surfaces while cutting to control dust.

7. Wet mop and /or vacuum with HEPA-filtered vacuum before leaving the work

area.
8. Securely contain construction waste before transport in tightly covered containers.

oFr
C. Class HI - Work that generates a moderate to high level of dust or requires
demolition or removal of any fixed building components

Includes, but not limited to, sanding walls for painting or wall coverings, removing

any floor coverings, ceiling tiles and casework; new wall construction, minor

ductwork, or electrical work above ceiling; major cabling activities and any activity
that cannot be completed within a single work shift.

Contractor shall employ the following precautionary measures during the project:

1. Provide at least two (2), fully charged, ten pound {10#), ABC fire extinguishers
in the work area for the duration of the project.

2. Shut down or isolate the HVAC system in the area where the work is being
performed to prevent contamination of the duct system.

3. Complete all critical barriers BEFORE construction begins, and maintain for
duration of the work.

4, Maintain negative air pressure within the worksite.

5. Upon completion of the work vacuum the work area with HEPA filtered
vacuums.

6. Wipe down all hard surfaces and wet mop with disinfectant.

7. Remove barrier materials from the work area carefully to minimize spreading
dirt and debris associated with construction. Remove barriers ONLY AFTER the
complete project has been thoroughly cleaned.

8. Securely contain construction waste before transport in tightly covered
containers.

oF
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D. Class IV — Activities involving heavy demolition and construction

Includes, but not limited to, heavy demolition or removal of a complete ceiling system,
and any new construction, etc., and activities that require consecutive work shifts.

Contractor shall employ the following precautionary measures during the project:

1. Provide at least two (2), fully charged, ten pound (10#), ABC fire extinguishers in the
work area for the duration of the project.

2. Shut down or isolate the HVAC system in area where the work is being performed to
prevent contamination of duct system.

3. Complete all critical barriers BEFORE construction begins, and maintain for duration
of the work.

4. Seal holes, pipes, conduits, and punctures appropriately.

Maintain negative air pressure within the worksite.

Construct an anteroom and require all personnel to pass through this room so they

can be vacuumed using a HEPA vacuum before leaving the worksite; OR they can

wear cloth or paper coveralls that are removed each time they leave the worksite.

All personnel entering the worksite are required to wear shoe covers.

Upon completion of the work vacuum the work area with HEPA filtered vacuums.

. Wipe down all hard surfaces and wet mop with disinfectant.

0. Remove barrier materials from the work area carefully to minimize spreading dirt
and debris associated with construction. Remove barriers ONLY AFTER the
complete project has been thoroughly cleaned.

11. Securely contain construction waste before transport in tightly covered containers.

N BN

=0 %

3.5 REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND WARRANTS
CHECK

A. All employees of the Contractor are required to submit fingerprints to the Missouri State
Highway Patrol to enable the Office of Administration, Division of Facilities
Management, Design and Construction (FMDC) to receive state and national criminal
background checks on such employees. FMDC will also check with law enforcement to
determine if any of the Contractor’s employees has an outstanding warrant for his or her
arrest. FMDC reserves the right to prohibit any employee of the Contractor from
performing work in or on the premises of any facility owned, operated, or utilized by the
State of Missouri for any reason.

B. The Contractor shall ensure all of its employees submit fingerprints to the Missouri State
Highway Patrol and pay for the cost of such background checks. The Contractor shall
submit to FMDC a list of the names of the Contractor’s employees who will be
fingerprinted and a signed Missouri Applicant Fingerprint Privacy Notice, Applicant
Privacy Rights and Privacy Act Statement for each employee. All employees of the
Contractor approved by FMDC to work at a State facility must obtain a contractor ID
badge from FMDC prior to beginning work on-site, unless the Director of FMDC, at the
Director’s discretion, waives the requirement for a contractor ID badge. The Contractor
and its employees must comply with the process for background checks and contractor
ID badges found on FMDC’s website at: https://oa.mo.gov/fimdc-contractor-id-badges.
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C. Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back and Na-
tional Rap Back programs as of August 28, 2018. This means that the Missouri State
Highway Patrol, Central Records Repository, and the Federal Burecau of Investigation
will retain the fingerprints submitted by each of the Contractor’s employees, and those
fingerprints will be searched against other fingerprints on file, including latent
fingerprints. While retained, an employee’s fingerprints may continue to be compared
against other fingerprints submitted or retained by the Federal Bureau of Investigation,
including latent fingerprints.

D. As part of the Missouri and National Rap Back programs, FMDC will receive notification
if a new arrest is reported for an employee whose fingerprints have been submitted for
FMDC after August 28, 2018. If the employee is performing work on a State contract at
the time of the arrest notification, FMDC will request and receive the employee’s updated
criminal history records. If the employee is no longer performing work on a State
contract, FMDC will not obtain updated criminal records.

E. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide the
results of the employee’s background check directly to FMDC. FMDC may NOT release
the results of a background check to the Contractor or provide the Contractor any
information obtained from a background check, either verbally or in writing. FMDC will
notify the Contractor only whether an employee is approved to work on State property.

F. Each employée who submits fingerprints to the Missouri State Highway Patrol has a right
to obtain a copy of the results of his or her background check. The employee may
challenge the accuracy and completeness of the information contained in a background
check report and obtain a determination from the Missouri State Highway Patrol and/or
the FBI regarding the validity of such challenge prior to FMDC making a final decision
about his or her eligibility to perform work under a State contract.

G. The Contractor shall notify FMDC if an employee is terminated or resigns from
employment with the Contractor. If the Contractor does not anticipate performing work
on a State contract in the future, the Contractor may request that FMDC remove its
employees from the Rap Back programs. However, if removed from the Rap Back
programs, employees will be required to submit new fingerprints should the contractor be
awarded another State contract.

H. Upon award of a Contract, the Contractor should contact FMDC to determine if its
employees need to provide a new background check. If a Contractor’s employee has
previously submitted a fingerprint background check to FMDC as part of the Missouri
and National Rap Back programs, the employee may not need to submit another
fingerprint search for a period of three to six years, depending upon the circumstances.
The Contractor understands and agrees that FMDC may require more frequent
background checks without providing any explanation to the Contractor. The fact that an
additional background check is requested by FMDC does not indicate that the employee
has a criminal record.

3.6 DISRUPTION OF UTILITIES

A. The Contractor shall give minimum (72) hours written notice to the Construction
Representative and Facility Representative before disconnecting electric, gas, water, fire
protection, or sewer service to any building.
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B. The contractor shall give minimum (72) hours written notice to the Construction
Representative and Facility Representative before closing any access drives and shall
make temporary access available if possible. Do not obstruct streets, walks, or parking

END OF SECTION 013513.19
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SECTION 013513.22 — SITE SECURITY AND HEALTH REQUIREMENTS (DYS)

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUBMITTALS

A.

List of required submittals:

L. Materials Safety Data Sheets for all hazardous materials to be brought onsite.
2. Schedule of proposed shutdowns, if applicable.
3. Required fingerprinting for criminal background and warrants check. A list of the

names of all employees who will submit fingerprints for a background check and
the signed privacy documents identified below for each employee.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1 GENERAL RULES OF THE FACILITY

A,

The Contractor shall be aware that the youth center residents are circulating upon the
grounds at all times. The Contractor shall take necessary steps to prevent the residents
from having unauthorized contact with equipment, tools, or work areas.

Prior to commencing with any work, the Contractor shall consult with the Construction
Representative and facility representative regarding aspects of completion of this work in
relation to resident’s safety and to establish the procedures for the controlled entry of
construction personnel, equipment, and materials into the work area

Materials, tools, and construction apparatus shall be kept inaccessible to residents during
non-working hours. During working hours, these items shall be under the Contractor’s
observation or in personal possession at all times.

The Facility will not be responsible for the Contractor’s tools, equipment, or matetials.
The Contractor shall report any missing tools or materials to the facility immediately.

No firearms or other weapons, explosives, intoxicating beverages, narcotics ot other
controlled substances shall be carried on or used on the Youth Center property.

No prescription drugs above one day’s supply shall be carried on the Youth Center
property.

Construction personnel shall not fraternize with the youths.

All Contractor’s vehicles shall be locked at all times and shall have keys removed from the
vehicles.
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Any vehicle or individual will be subject to search at any time while on the Facility
grounds.

Smoking is not permitted in State-operated buildings. Smoking on grounds shall be in
accordance with the local facility regulations.

The Contractor shall establish regular working hours with Facility officials. Working hour
changes or overtime are to be reported and approved (48) hours ahead of time. Emergency
overtime is to be reported as soon as it is evident that overtime is needed. All work after
dark must receive special approval.

The Contractor shall provide the name and phone number of the individual(s) who is in
charge on-site and who can be contacted in case of an emergency. This individual(s) must
be able to furnish names and addresses of all construction personnel upon request.

3.2 FIRE PROTECTION, SAFETY AND HEALTH CONTROLS

A.

The Contractor shall be responsible and take all necessary precautions to guard against and
eliminate possible fire hazards. On site burning is prohibited.

Store all flammable or hazardous materials in proper container located outside the
buildings or offsite, if possible.

Provide and maintain in good order, during construction, all fire extinguishers as required
by the National Fire Protection Association. In areas of flammable liquids, asphalt, or
clectrical hazards, extinguishers of the 15-pound carbon dioxide type or 20-pound chemical
type shall be provided.

Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times
unless written approval is received from the Construction Representative and the
appropriate Facility Representative at least (24) hours in advance. The Contractor shall
submit a written time schedule for any proposed shutdowns.

Conduct operations and removal of debris to ensure minimum interference with roads,
streets, walks, and other adjacent facilities. Do not obstruct streets or walks without

permission from the facility.

Construction personnel shall not exceed the facility speed limit of 15mph unless otherwise
posted.

Take all necessary reasonable measures to reduce air and water pollution by any material
or equipment use during construction. Keep volatile wastes in covered containers. Do not
dispose of volatile wastes or oils in storm or sanitary drains.

Keep project neat, orderly, and in a safe condition at ali times. Immediately remove all
hazardous waste. Do not allow rubbish to accumulate. Provide on-site containers for
collection of rubbish and dispose of it at frequent intervals during progress of work.

For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and
readily available upon request at least a day before delivery.

Intoxicating beverages or narcotics shall not be brought upon the premises nor shall
Contractor’s personnel be under the influence of these substances while on the premises.

SITE SECURITY AND HEALTH REQUIREMENTS (DYS) 013513.22-2




3.3 REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND WARRANTS
CHECK

A.

All employees of the Contractor are required to submit fingerprints to the Missouri State
Highway Patrol to enable the Office of Administration, Division of Facilities Management,
Design and Construction (FMDC) to receive state and national criminal background checks
on such employees. FMDC will also check with law enforcement to determine if any of
the Contractor’s employees has an outstanding warrant for his or her arrest. FMDC reserves
the right to prohibit any employee of the Contractor from performing work in or on the
premises of any facility owned, operated, or utilized by the State of Missouri for any rea-
son.

The Contractor shall ensure all of its employees submit fingerprints to the Missouri State
Highway Patrol and pay for the cost of such background checks. The Contractor shall sub-
mit to FMDC a list of the names of the Contractor’s employees who will be fingerprinted
and a signed Missouri Applicant Fingerprint Privacy Notice, Applicant Privacy Rights and
Privacy Act Statement for each employee. All employees of the Contractor approved by
FMDC to work at a State facility must obtain a contractor ID badge from FMDC prior to
beginning work on-site, unless the Director of FMDC, at the Director’s discretion, waives
the requirement for a contractor ID badge. The Contractor and its employees must comply
with the process for background checks and contractor ID badges found on FMDC’s web-
site at: https://oa.mo.gov/fmdc-contractor-id-badges.

Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back and Na-
tional Rap Back programs as of August 28, 2018. This means that the Missouri State High-
way Patrol, Central Records Repository, and the Federal Bureau of Investigation will retain
the fingerprints submitted by each of the Contractor’s employees, and those fingerprints
will be searched against other fingerprints on file, including latent fingerprints. While re-
tained, an employee’s fingerprints may continue to be compared against other fingerprints
submitted or retained by the Federal Bureau of Investigation, including latent fingerprints.

As part of the Missouri and National Rap Back programs, FMDC will receive notification
if a new arrest is reported for an employee whose fingerprints have been submitted for
FMDC after August 28, 2018. If the employee is performing work on a State contract at
the time of the arrest notification, FMDC will request and receive the employee’s updated
criminal history records. If the employee is no longer performing work on a State contract,
FMDC will not obtain updated criminal records.

Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide the
results of the employee’s background check directly to FMDC. FMDC may NOT release
the results of a background check to the Contractor or provide the Contractor any infor-
mation obtained from a background check, either verbally or in writing, FMDC will notify
the Contractor only whether an employee is approved to work on State property.

Each employee who submits fingerprints to the Missouri State Highway Patrol has a right
to obtain a copy of the results of his or her background check. The employee may challenge
the accuracy and completeness of the information contained in a background check report
and obtain a determination from the Missouri State Highway Patrol and/or the FBI regard-
ing the validity of such challenge prior to FMDC making a final decision about his or her
eligibility to perform work under a State contract.
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The Contractor shall notify FMDC if an employee is terminated or resigns from

employment with the Contractor. If the Contractor does not anticipate performing work on
a State contract in the future, the Contractor may request that FMDC remove its employees
from the Rap Back programs. However, if removed from the Rap Back programs, employ-
ees will be required to submit new fingerprints should the contractor be awarded another

State contract,

Upon award of a Contract, the Contractor should contact FMDC to determine if its
employees need to provide a new background check. If a Contractor’s employee has pre-
viously submitted a fingerprint background check to FMDC as part of the Missouri and
National Rap Back programs, the employee may not need to submit another fingerprint
search for a period of three to six years, depending upon the circumstances. The Contractor
understands and agrees that FMDC may require more frequent background checks without
providing any explanation to the Contractor. The fact that an additional background check
is requested by FMDC does not indicate that the employee has a criminal record.

3.4 DISRUPTION OF UTILITIES

A.

The Contractor shall give minimum (72) hours written notice to the Construction
Representative and Facility Representative before disconnecting electric, gas, water, fire
protection, or sewer service to any building.

The contractor shall give minimum (72) hours written notice to the Construction
Representative and Facility Representative before closing any access drives and shall make
temporary access available if possible. Do not obstruct streets, walks, or parking.

END OF SECTION 013513.22
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SECTION 013513.25 — SITE SECURITY AND HEALTH REQUIREMENTS (MSHP)

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A,

Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUBMITTALS

A.

List of required submittals:

I. Materials Safety Data Sheets for all hazardous materials to be brought onsite.
2. Schedule of proposed shutdowns, if applicable.
3. Required fingerprinting for criminal background and warrants check. A list of the

names of all employees who will submit fingerprints for a background check and
the signed privacy documents identified below for each employee.

PART 2 - PRODUCTS {Not Appiicable)

PART 3 - EXECUTION

3.1 ACCESS TO THE SITE

A.

D.

The Contractor shall arrange with the Construction Representative and appropriate
Facility Representatives for the controlled entry of construction personnel, materials, and
equipment into the work areas.

The Contractor shall establish regular working hours with the Construction
Representative and the Facility. Working hour changes or overtime are to be reported
and approved (48) hours ahead of time. Emergency overtime is to be reported as soon as
it is evident that overtime is needed.

The Contractor shall provide the name and phone number of the individual(s) who is in
charge onsite and who can be contacted in case of an emergency. This individual(s) must
be able to furnish names and addresses of all construction personnel upon request.

All construction personnel shall visibly display issued identification cards.

3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS

A,

The Contractor shall be responsible and take all necessary precautions to guard against
and eliminate possible fire hazards. Onsite burning is prohibited.

Store all flammable or hazardous materials in proper container located outside the
buildings or offsite, if possible.

Provide and maintain in good order, during construction, all fire extinguishers as required
by the National Fire Protection Association. In arcas of flammable liquids, asphalt, or
electrical hazards, extinguishers of the 15-pound carbon dioxide type or 20-pound dry
chemical type shalt be provided.

Fire exits, alarm systems, and sprinkler systems shall remain fully operational at ali times
unless written approval is received from the Construction Representative and the
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3.3

appropriate Facility Representative at least (24) hours in advance. The Contractor shall
submit a written time schedule for any proposed shutdowns.

Conduct operations and removal of debris to ensure minimum interference with roads,
streets, walks, and other adjacent facilities. Do not obstruct streets, walks, or use
facilities without permission from the Facility.

Construction personnel shall not exceed the Facility speed limit of 15mph unless posted
otherwise.

Take all necessary reasonable measures to reduce air and water pollution by any material
or equipment use during construction. Keep volatile wastes in covered containers. Do
not dispose of volatile wastes or oils in storm or sanitary drains.

Keep project neat, orderly, and in a safe condition at all times. Immediately remove all
hazardous waste. Do not allow rubbish to accumulate. Provide onsite containers for
collection of rubbish and dispose of it at frequent intervals during progress of work.

For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site
and readily available upon request at least a day before delivery.

Intoxicating beverages or narcotics shall not be brought upon the premises nor shall
Contractor’s personnel be under the influence of these substances while on the premises.

REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND WARRANTS

A,

CHECK

All employees of the Contractor are required to submit fingerprints to the Missouri State
Highway Patrol to enable the Office of Administration, Division of Facilities Manage-
ment, Design and Construction (FMDC) to receive state and national criminal back-
ground checks on such employees. FMDC will also check with law enforcement to de-
termine if any of the Contractor’s employees has an outstanding warrant for his or her ar-
rest. FMDC reserves the right to prohibit any employee of the Contractor from perform-
ing work in or on the premises of any facility owned, operated, or utilized by the State of
Missouri for any reason.

The Contractor shall ensure all of its employees submit fingerprints to the Missouri State
Highway Patrol and pay for the cost of such background checks. The Contractor shall
submit to FMDC a list of the names of the Contractor’s employees who will be finger-
printed and a signed Missouri Applicant Fingerprint Privacy Notice, Applicant Privacy
Rights and Privacy Act Statement for each employee. All employees of the Contractor
approved by FMDC to work at a State facility must obtain a contractor ID badge from
FMDC prior to beginning work on-site, unless the Director of FMDC, at the Director’s
discretion, waives the requirement for a contractor ID badge. The Contractor and its em-
ployees must comply with the process for background checks and contractor ID badges
found on FMDC’s website at: https://oa.mo.gov/fmdc-contractor-id-badges

Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back and Na-
tional Rap Back programs as of August 28, 2018. This means that the Missouri State
Highway Patrol, Central Records Repository, and the Federal Bureau of Investigation
will retain the fingerprints submitted by each of the Contractor’s employees, and those
fingerprints will be searched against other fingerprints on file, including latent finger-
prints. While retained, an employee’s fingerprints may continue to be compared against

SITE SECURITY AND HEALTH REQUIREMENTS (MSHP) 013513.25-2



other fingerprints submitted or retained by the Federal Bureau of Investigation, including
latent fingerprints.

As part of the Missouri and National Rap Back programs, FMDC will receive notification
if a new arrest is reported for an employee whose fingerprints have been submitted for
FMDC after August 28, 2018. If the employee is performing work on a State contract at
the time of the arrest notification, FMDC will request and receive the employee’s updated
criminal history records. If the employee is no longer performing work on a State con-
tract, FMDC will not obtain updated criminal records.

Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide the
results of the employee’s background check directly to FMDC. FMDC may NOT release
the results of a background check to the Contractor or provide the Contractor any infor-
mation obtained from a background check, either verbally or in writing. FMDC will noti-
fy the Contractor only whether an employee is approved to work on State property.

Each employee who submits fingerprints to the Missouri State Highway Patrol has a right
to obtain a copy of the results of his or her background check. The employee may chal-
lenge the accuracy and completeness of the information contained in a background check
report and obtain a determination from the Missouri State Highway Patrol and/or the FBI
regarding the validity of such challenge prior to FMDC making a final decision about his
or her eligibility to perform work under a State contract.

The Contractor shall notify FMDC if an employee is terminated or resigns from
employment with the Contractor. If the Contractor does not anticipate performing work
on a State contract in the future, the Contractor may request that FMDC remove its em-
ployees from the Rap Back programs. However, if removed from the Rap Back pro-
grams, employees will be required to submit new fingerprints should the contractor be
awarded another State contract.

Upon award of a Contract, the Contractor should contact FMDC to determine if its
employees need to provide a new background check. If a Contractor’s employee has
previously submitted a fingerprint background check to FMDC as part of the Missouri
and National Rap Back programs, the employee may not need to submit another finger-
print search for a period of three to six years, depending upon the circumstances. The
Contractor understands and agrees that FMDC may require more frequent background
checks without providing any explanation to the Contractor. The fact that an additional
background check is requested by FMDC does not indicate that the employee has a crim-
inal record.

3.4 DISRUPTION OF UTILITIES

A.

The Contractor shall give minimum (72) hours written notice to the Construction
Representative and Facility Representative before disconnecting electric, gas, water, fire
protection, or sewer service to any building.

The contractor shall give minimum (72) hours written notice to the Construction
Representative and Facility Representative before closing any access drives and shall
make temporary access available if possible. Do not obstruct strects, walks, or parking.

END OF SECTION 013513.25
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SECTION 013513.28 — SITE SECURITY AND HEALTH REQUIREMENTS (DNR,
Veterans, State Fair, MONG)

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A

Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUBMITTALS

A,

List of required submittals:

1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.
2. Schedule of proposed shutdowns, if applicable.
3. Required fingerprinting for criminal background and warrants check. A list of the

names of all employees who will submit fingerprints for a background check and
the signed privacy documents identified below for each employee.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION
31 ACCESS TO THE SITE

A.

D.

The Contractor shall arrange with the Construction Representative and appropriate Facility
Representatives for the controlled entry of construction personnel, materials, and
equipment into the work areas.

The Contractor shall establish regular working hours with the Construction Representative
and the Facility. Working hour changes or overtime are to be reported and approved (48)
hours ahead of time. Emergency overtime is to be reported as soon as it is evident that
overtime is needed.

The Contractor shall provide the name and phone number of the individual(s) who is in
charge onsite and who can be contacted in case of an emergency. This individual(s) must
be able to furnish names and addresses of all construction personnel upon request.

Al construction personnel shall be identified to the Facility Representative and, when the
Facility Representative feels it is necessary, they will be issued identification cards.

3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS

A,

B.

The Contractor shall be responsible and take all necessary precautions to guard against and
eliminate possible fire hazards. Onsite burning is prohibited.

Store all flammable or hazardous materials in proper container located outside the
buildings or offsite, if possible.

Provide and maintain in good order, during construction, all fire extinguishers as required
by the National Fire Protection Association. In areas of flammable liquids, asphalt, or
electrical hazards, extinguishers of the 15-pound carbon dioxide type or 20-pound dry
chemical type shall be provided.

Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times
unless written approval is received from the Construction Representative and the
appropriate Facility Representative at least (24) hours in advance. The Contractor shall
submit a written time schedule for any proposed shutdowns.
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3.3

3.4

E. Conduct operations and removal of debris to ensure minimum interference with roads,
streets, walks, and other adjacent facilities. Do not obstruct streets or walks or use facilities
without permission from the Facility.

E, Construction personnel shall not exceed the Facility speed limit of 15mph unless posted
otherwise.

G. Take all necessary reasonable measures to reduce air and water pollution by any material
or equipment use during construction. Keep volatile wastes in covered containers. Do not
dispose of volatile wastes or oils in storm or sanitary drains.

H. Keep project neat, orderly, and in a safe condition at all times. Immediately remove all
hazardous waste. Do not allow rubbish to accumulate. Provide onsite containers for
collection of rubbish and dispose of it at frequent intervals during progress of Work.

L. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and
readily available upon request at least a day before delivery.

J. Intoxicating beverages or narcotics shall not be brought upon the premises nor shall
Contractor’s personnel be under the influence of these substances while on the premises.

DISRUPTION OF UTILITIES

A. The Contractor shall give minimum (72) hours written notice to the Construction
Representative and Facility Representative before disconnecting electric, gas, water, fire
protection, or sewer service to any building.

B. The contractor shall give minimum (72) hours written notice to the Construction

Representative and Facility Representative before closing any access drives and shall make
temporary access available if possible. Do not obstruct streets, walks, or parking.

REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND WARRANTS
CHECK

A.

All employees of the Contractor are required to submit fingerprints to the Missouri State
Highway Patrol to enable the Office of Administration, Division of Facilities Management,
Design and Construction (FMDC) to receive state and national criminal background checks
on such employees. FMDC will also check with law enforcement to determine if any of
the Contractor’s employees has an outstanding warrant for his or her arrest. FMDC reserves
the right to prohibit any employee of the Contractor from performing work in or on the
premises of any facility owned, operated, or utilized by the State of Missouri for any rea-
son.

The Contractor shall ensure all of its employees submit fingerprints to the Missouri State
Highway Patrol and pay for the cost of such background checks. The Contractor shall sub-
mit to FMDC a list of the names of the Contractor’s employees who will be fingerprinted
and a signed Missouri Applicant Fingerprint Privacy Notice, Applicant Privacy Rights and
Privacy Act Statement for each employee. All employees of the Contractor approved by
FMDC to work at a State facility must obtain a contractor ID badge from FMDC prior to
beginning work on-site, unless the Director of FMDC, at the Director’s discretion, waives
the requirement for a contractor ID badge. The Contractor and its employees must comply
with the process for background checks and contractor ID badges found on FMDC’s web-
site at: https://oa.mo.gov/fmdc-contractor-id-badges

Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back and Na-
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tional Rap Back programs as of August 28, 2018. This means that the Missouri State High-
way Patrol, Central Records Repository, and the Federal Bureau of Investigation will retain
the fingerprints submitted by each of the Contractor’s employees, and those fingerprints
will be searched against other fingerprints on file, including latent fingerprints. While re-
tained, an employee’s fingerprints may continue to be compared against other fingerprints
submitted or retained by the Federal Bureau of Investigation, including latent fingerprints.

D. As part of the Missouri and National Rap Back programs, FMDC will receive notification
if a new arrest is reported for an employee whose fingerprints have been submitted for
FMDC after August 28, 2018. If the employee is performing work on a State contract at
the time of the arrest notification, FMDC will request and receive the employee’s updated
criminal history records. If the employee is no longer performing work on a State contract,
FMDC will not obtain updated criminal records.

E. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide the
results of the employee’s background check directly to FMDC. FMDC may NOT release
the results of a background check to the Contractor or provide the Contractor any infor-
mation obtained from a background check, either verbally or in writing. ¥ MDC will notify
the Contractor only whether an employee is approved to work on State property.

F. Each employee who submits fingerprints to the Missouri State Highway Patrol has a right
to obtain a copy of the results of his or her background check. The employee may challenge
the acouracy and completeness of the information contained in a background check report
and obtain a determination from the Missouri State Highway Patrol and/or the FBI regard-
ing the validity of such challenge prior to FMDC making a final decision about his or her
eligibility to perform work under a State contract.

G. The Contractor shall notify FMDC if an employee is terminated or resigns from
employment with the Contractor. If the Contractor does not anticipate performing work on
a State contract in the future, the Contractor may request that FMDC remove its employees
from the Rap Back programs. However, if removed from the Rap Back programs, employ-
ees will be required to submit new fingerprints should the contractor be awarded another
State contract.

H. Upon award of a Contract, the Contractor should contact FMDC to determine if its
employees need to provide a new background check. If a Contractor’s employee has pre-
viously submitted a fingerprint background check to FMDC as part of the Missouri and
National Rap Back programs, the employee may not need to submit another fingerprint
search for a period of three to six years, depending upon the circumstances. The Contractor
understands and agrees that FMDC may require more frequent background checks without
providing any explanation to the Contractor. The fact that an additional background check
is requested by FMDC does not indicate that the employee has a criminal record.

END OF SECTION 013513.28
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