

ADDENDUM NO. 3

TO: PLAN S AND SPECIFICATIONS FOR STATE OF MISSOURI

Roof Replacement, Tuckpointing and Interior Repairs

Sikeston readiness Center

Sikeston, Missouri

PROJECT NO.: T2235-01

Bid Opening Date: 1:30 PM, Thursday, July 25<sup>th</sup>, 2024 (Not Changed)

Bidders are hereby informed that the construction Plans and/or Specifications are modified as follows:

SPECIFICATION CHANGES

None currently.

DRAWING CHANGES

None currently.

DRAWING CLARIFICATIONS

None currently.

GENERAL COMMENTS

1. The attendee sign in sheet for the Pre-Bid Meeting held on site, on July 10, 2024, is attached as referenced in Addendum No. 2.
2. The A-Eave Detail is attached as referenced for sheet A-301 in Addendum No. 2.

END OF ADDENDUM NO. 3

**Pre-Proposal Meeting Attendance Sheet**  
**Roof Replacement, Tuckpointing and Interior Repair**  
**Sikeston Readiness Center**  
**Sikeston, MO**  
**Project No. T2235-01**  
**7/1024 1130**


Name & Title	Company Name, Type of Contracting, MBE/WBE/SDVE Status	Phone	E-Mail Address
Chris Lloyd	OA/FMDC PM	573-526-0160	Christopher.lloyd@oa.mo.gov
Gary Rice	MONG CA	636-698-4292	<a href="mailto:Gary.d.Rice18.nfg@army.mil">Gary.d.Rice18.nfg@army.mil</a>
Fred Decker	OA/FMDC PM Active	573-751-8521	Fred.Decker@oa.mo.gov
Bruce Hesterberg	Etegra Inc	314-313-3905	Bruce.Hesterberg@etegra.com
<i>ALAN BERENDSEN</i>	<i>MONGA</i>	<i>573-638-9675</i>	
<i>Cody Kempker</i>	<i>Missouri Builders Service</i>	<i>573-636-7733</i>	<i>ckempker@missouri.builders.net</i>

**Pre-Proposal Meeting Attendance Sheet**  
**Roof Replacement, Tuckpointing and Interior Repair**  
**Sikeston Readiness Center**  
**Sikeston, MO**  
**Project No. T2235-01**  
**7/1024 1130**

Name & Title	Company Name, Type of Contracting, MBE/WBE/SDVE Status	Phone	E-Mail Address
Terry Tobias	Brown and Root EC	573 257-0509	terry.tobias @ brownandroot.com
Trey Downing PM	Meiner-Shreehan Roofing & Sheetmetal	314 882 8777	Trey @ meiner-shreehan-roofs.com
GARY RICE	MONAG	636 696 4292	gary.d.rice@nfgarmy.mil
Sonya White Subcontractor	Presced Solutions mBE/WBE	314-807-4189	sonya@white332@gmail.com
Matt Roark	ARSI, Inc - SDVE Asbestos Removal	573-896-0222	mattroark@arsi-mo.com
MIKE STILLWELL PM	ALLOY GROUP ASSESSOR ABATEMENT	314-327-1650	mstillwell@alloygroup.com

**Pre-Proposal Meeting Attendance Sheet**  
**Roof Replacement, Tuckpointing and Interior Repair**  
**Sikeston Readiness Center**  
**Sikeston, MO**  
**Project No. T2235-01**  
**7/1024 1130**

Name & Title	Company Name, Type of Contracting, MBE/WBE/SDVE Status	Phone	E-Mail Address
Waterstop Masonry Restoration; Waterproofing Dylan Walters	WATERSTOP MASONRY RESTORATION; WATERPROOFING SDVE	816-209-2489	Waterstop 23@gmail.com
Jonathan Summers	Waterstop Masonry Restoration + Waterproofing SDVE	816-668-8403	Waterstop 23@gmail.com
BRUCE HESTERBERG ARCH OF RETURNS	ETEGRA	314-313-3905	bruce.hesterberg@etegra.com
Michael Wenzel Project Manager	Shay Roofing	618-402-8238	Mwenzel@shayroofing.com
Glenn Wenzel	Shay Roofing	618-401-0329	Gwenzel@shayroofing.com



1

## EAVE DETAIL

SCALE: 1 1/2" = 1'-0"