TO:

ADDENDUM NO. 1

PLANS AND SPECIFICATIONS FOR STATE OF MISSOURI

Rebuild Kitchen & Stabilize Structure
Tavern, Arrow Rock State Historic Site
Arrow Rock, Missouri

PROJECT NO. X2001-01

Bid Opening Date is CHANGED: 1:30 PM, Thursday, August 13, 2020

Bidders are hereby informed that the Construction Plans and/or Specifications are
modified as follows:

SPECIFICATION CHANGES:

1.

Section 001116 — INVITATION FOR BID:

a. REVISE Paragraph 3.0-A as follows:

A. Until:

1:30 PM, August 13, 2020

Section 015000 — CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS:

a. REPLACE Paragraph 2.2-G with the following:

G. Temporary Offices:

1.

OPTION 1 — As potential cost savings to the Owner, the Bingham Dining
Room (Room #105, reference Sheet A100 — Overall Floor Plan) is available
for field office use for the duration of the project, with the following
requirements:

a) A temporary, durable floor shall be placed to protect the existing
wood floors and thresholds. Temporary flooring methodology to be
approved by MSP.

b) At substantial completion, any damage to existing surfaces, including
walls, doors, and trim, shall be patched, repaired, and repainted to
match existing. Temporary heating and air conditioning will be the
responsibility of the General Contractor.

OPTION 2 — If needed, provide prefabricated or mobile units or similar job-
built construction with lockable entrances, operable windows, and
serviceable finishes. Provide heated and air-conditioned units on foundations
adequate for normal loading.

Section 085200 — ALUMINUM-CLAD WOOD WINDOWS:

a. REPLACE the following finish warranty in Paragraph 1.6-A.2.c:

C. Aluminum-Cladding AAMA 605 Finish: 20 years from date of Substantial
Completion. AAMA2605 finish included.

b. REMOVE the following windborne resistance requirement Paragraph 2.2-G:
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c. REPLACE the following hardware finish in Paragraph 2.3-F.1:

1. Exposed Hardware Color and Finish: Manufacturer's standard baked-on enamel
finish.

d. REPLACE the following insect screen fabric in Paragraph 2.4-C:

C.  Aluminum Wire Fabric: 18-by-16 mesh of 0.011-inch diameter, coated aluminum
wire OR equivalent Fiberglass Cloth.

e. REPLACE the following testing requirements in Paragraphs 3.3-B.1 through 3.3-B.5:

1. Testing Services: Typical operational field testing shall be performed to ensure
operation.

4. Section 283111 — DIGITAL, ADDRESSABLE FIRE-ALARM SYSTEM:

a. REPLACE the following approved equivalent manufacturer in Paragraph 2.01-A.2:

2. Notifier NFS2-640 NFW-100-2 or NFS-320.

DRAWING CHANGES:

1.

Sheet A600:

a. REPLACE the “Obscure Insulated Glazing” note at Window Types 150, 151 with the
following note: “Obscure insulated glazing at the Employee Restroom window 151. Clear
tint insulated glazing at the Kitchen Manager window 150.”

b. ADD the following note to Window Types 150, 151: “Simulated Divided Lite with
permanent applied grille and spacer bar in between the glazing.”

Sheet EQ0O:

a. Top-center detail is incorrectly labeled “Detail of Underground Electrical Ductbank”. The
label of the detail shall read “Typical Condensing Unit Wiring”.

Sheet F-001:

a. ADD the following FIRE ALARM PANEL NOTES:

“Provide Wireless Gateways as necessary to supply all devices on the first and second
floors. Install all wireless gateways at the fire alarm control panel location. All wireless
gateways must report to the remote annunciator(s). Provide second remote annunciator
if necessary for system operation - for each wireless gateway.”

“‘Basement and attic can be hard wired. Provide conventional high heat detectors in the

attic. Provide wireless module if necessary to connect to the heat detectors to the fire
alarm wireless gateway or panel.”
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GENERAL COMMENTS:

1. The Pre-Bid Meeting was held July 20, 2020 followed by a walk-thru of the project site. The
Pre-Bid Meeting sign-in sheet is attached.

2. Section 001116 — INVITATION FOR BID includes a link to Missouri Buys, which is where all
the project bid forms are located. The link is https://missouribuys.mo.gov/.

3. All bids shall be submitted on the bid forms without additional terms and conditions,
modifications, or stipulations. Each space on the bid forms shall be properly filled
including a bid amount for the alternate. Failure to do so will result in rejection of the
bid.

4. MBE/WBE/SDVE participation requirements can be found in DIVISION 00. The
MBE/WBE/SDVE participation goals are 10%/10%/3%, respectively. All MBE, WBE,
and MBE/WBE contractors, subcontractors, and suppliers must be certified by the
State of Missouri, Office of Equal Opportunity. No other certifications from other
Missouri certifying agencies will be accepted. If a bidder is unable to meet a
participation goal, a Good Faith Effort Determination Form must be completed.
Failure to complete this process will result in rejection of the bid.

5. Reference Section 011000 — SUMMARY OF WORK Paragraph 1.5-B.1 for Owner’s use of
the site and occupancy.

6. Reference Section 013591 — HISTORIC TREATMENT PROCEDURES and Sheet G101 for
Historic Treatment requirements.

7. Reference Section 028213 — ASBESTOS ABATEMENT for all information related to
abatement.

8. Please contact Mandy Roberson, Contract Specialist, at 573-522-0074 or
mandy.roberson@oa.mo.qgov  for questions regarding bidding procedures and
MBE/WBE/SDVE goals and submittal requirements.

9. Bidders needing additional site inspection should contact Mike Dickey at (660) 837-3330 or
Sandy Selby at (660) 837-3231 to schedule a time.

10. The deadline for technical questions is Tuesday, August 4, 2020 at noon.

11. Changes to, or clarification of, the Bid Documents are only made as issued in the Addenda.

12. Current Planholders list is available at https://www.oafmdcplanroom.com/jobs/540/plan-
holders/x2001-01-rebuild-kitchen-stabilize-structure-tavern-arrow-rock-state-historic-site

13. Prospective bidders contact American Document Solutions (ADS). Phone 573-446-7768,
Fax 573-355-5433, https://www.adsplanroom.net, to order official plans and specifications.

ATTACHMENTS:

1. Pre-Bid Meeting Sign-In Sheet

July 30, 2020

END ADDENDUM NO. 1
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Pre-Bid Meeting Attendance Sheet
Rebuild Kitchen & Stabilize Structure Tavern
Arrow Rock State Historic Site
Arrow Rock, Missouri

Project No. X2001-01
July 20, 2020 10:00 AM

Company Name MBE/WBE/

Name & Title E-Mail Address

Type of Contracting SDVE Status

Architect
Tim Harlow/ P&D Program (573) 751-5371 tim.harlow@dnr.mo.gov
}‘c( Missouri State Parks 57%- % 01 - 489

Cultural Resource Manager
—Michaet-Ohnersergen Missouri State Parks (573) 751-8258 michael.chnersorgen@dnr.mo.gov

Section Chief _
—Kim-Bitton— Cultural Resource Management (573) 526-0976 kim.dillon@dnr.mo.gov
Missouri State Parks

Sr. Program Specialist
~Shetrry-Kempf - . .mo.
OA/FEMDC (573) 751-5003 Sherry.Kempf@oa.mo.gov

Program Specialist

~teanneMatterm— OA/FMDC (573) 751-8618 leanne.mattern@ca.mo.gov
Construction Inspector 573) 522-5645 Brandeiidil

—BrarmdonBoerge— OA/EMDC (573) - randon.dorge@oa.mo.gov

Sandra Walther Project Manager (5673) 751-2283 sandra.walther@oa.mo.gov

OA/FMDC




Pre-Bid Meeting Attendance Sheet
Rebuild Kitchen & Stabilize Structure Tavern
Arrow Rock State Historic Site

Arrow Rock, Missouri

Project No. X2001-01
July 20, 2020 10:00 AM

i Company Name MBE/WBE/ 3
Name & Title Type of Contracting SDVE Status Phone E-Mail Address
Site Administrator
Mike Dickey Missouri State Parks (660) 837-3330 mike.dickey@dnr.mo.gov
/L%@/’ Arrow Rock State Historic Site

Patrick Lutes

Missouri State Parks
North Construction Unit

(660) 258-7643

patrick.lutes@dnr.mo.gov

() )— Deputy Regional Director
- Jim Rehard Missouri State Parks (660) 258-4955 jim.rehard@dnr.mo.gov
North Construction Unit
Regional Director
—dJaek-Winburn Missouri State Parks (660) 258-4954 jack.winburn@dnr.mo.gov
' North Construction Unit
. Deputy Division Director .
—Bavid Kely- Missouri State Parks (573) 751-8459 david.kelly@dnr.mo.gov
Chief Engineer
—Jom Fitch— P&D Program (573) 522-6390 jon.fitch@dnr.mo.gov
Missouri State Parks
Architect
—BormrStrer— P&D Program (573) 522-9525 don.stier@dnr.mo.gov

Missouri State Parks




Pre-Bid Meeting Attendance Sheet
Rebuild Kitchen & Stabilize Structure Tavern
Arrow Rock State Historic Site
Arrow Rock, Missouri

Project No. X2001-01
July 20, 2020 10:00 AM

] Company Name MBE/WBE/ ?
Name & Title Type of Contracting SDVE Status Phone E-Mail Address

Marty Selblg,/‘/z 7 Well-Preserved Consultant (673) 881-1239 marty@slcinc.net
i
Executive Director 5 —
Sandy SeHby kb Frishde of AfowW Rock (660) 837-3231 sselby friendsofarrowrock.org
- President B .
Chet Breitwieser Friends of Arrow Rock 314-973-0955 cfbarrowrock@gmail.com

Tavern General Manager

Karen Miller Friends of Arrow Rock

Kitchen Manager

Janet Carmack Friends of Arrow Rock

Architect

Angie Gaebler STRATA Architecture + Preservation (816) 474-09200 angie@strata-arch.com




Pre-Bid Meeting Attendance Sheet
Rebuild Kitchen & Stabilize Structure Tavern
Arrow Rock State Historic Site
Arrow Rock, Missouri

Project No. X2001-01
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MBE/WBE/
SDVE Status

Company Name
Type of Contracting

Name & Title Phone E-Mail Address

Architect
STRATA Architecture + Preservation

Claire Ashbrook Hocture s / (816) 474-0900 Claire@strata-arch.com

Jill Turner

(816) 474-0900 jill@strata-arch.com

STRATA Architecture + Preservation

Patrick Earney McClure Engineering b /S/ K & (573) 268-2615 pearney@mecresults.com

Ryan Fuller McClure Engineering (573) 234-2607 rfuller@mecresults.com

Stuart Branden W. L. Cassell & Associates (816) 842-8437 Stuart.G.Braden@imegcorp.com

Mike Glore DGG, Inc. Food Consultants (636) 938-7887 mike.glore@dgg-inc.com

Phillip Parra W. L. Cassell & Associates % / (816) 842-8437 Phillip.l.Parra@imegcorp.com






