

ADDENDUM NO. 1

TO: PLANS AND SPECIFICATIONS FOR STATE OF MISSOURI

**Replace Salt Creek Bridge
Katy Trail State Park
Rocheport, Missouri
PROJECT NO.: X2102-01**

Bid Opening Date: 1:30 PM, Thursday, September 2, 2021 (Not Changed)

Bidders are hereby informed that the construction Plans and/or Specifications are modified as follows:

SPECIFICATION CHANGES:

1. Section 316216 – Driven Steel Piling
 - a. ADD the following paragraph to Paragraph 1.1-C.2:
 - f. Splices may be required to extend a structural steel or steel shell pile to reach the minimum design bearing or to rock. All required splices for the base bid quantity shall be considered incidental. Any additional splices authorized to achieve the minimum design bearing or rock resistance will be paid for as an additional 8 feet of pile in place at the contract unit price.
2. Section 323413 – Prefabricated Pedestrian Bridge
 - a. ADD the following paragraphs to Paragraph 2.1-B:
 7. Wheeler Bridge; 9531 W 78th St, Suite 100, Eden Prairie, MN 55344; Telephone: 952-929-7854.
 8. Bridge Brothers; 57 Old Ivy Sq., Atlanta, GA 30342; Telephone: 866-806-0847.

DRAWING CHANGES:

1. Sheet G-003
 - a. ADD the following Site Note:
 16. Ameren has indicated that the overhead power line can be relocated. Contractor to coordinate with Ameren on the relocation of the overhead power line. If there is a cost associated with relocating the line from Ameren, a contract change will be issued.

GENERAL COMMENTS:

1. The Pre-bid Meeting was held August 17, 2021 at 10:00 AM. The Pre-Bid Meeting sign-in sheet is attached.
2. Please contact Paul Girouard, Contract Specialist, at 573-751-4797 or Paul.Girouard@oa.mo.gov for questions about bidding procedures, MBE\WBE\SDVE Goals, and other submittal requirements.
3. The deadline for technical questions was Wednesday, August 25, 2021 at noon.

4. Changes to, or clarification of, the bid documents are only made as issued in the addenda.
5. All correspondence with respect to this project must include the State of Missouri project number as indicated above.
6. The current Planholders list is available online at: <https://www.oafmdcplanroom.com/jobs/1023/details/x2102-01-replace-salt-creek-bridge>
7. Prospective Bidders contact American Document Solutions, 1400 Forum Blvd Suite 1C, Columbia MO 65201, 573-446-7768 to order official plans and specifications.
8. **All bids shall be submitted on the bid form without additional terms and conditions, modifications, or stipulations. Each space on the bid form shall be properly filled. Failure to do so will result in rejection of the bid.**
9. **MBE/WBE/SDVE participation requirements can be found in DIVISION 00. The MBE/WBE/SDVE participation goals are 10%/10%/3%, respectively. Only certified firms as of the bid opening date can be used to satisfy the MBE/WBE/SDVE participation goals for this project. If a bidder is unable to meet a participation goal, a Good Faith Effort Determination Form must be completed. Failure to complete this process will result in rejection of the bid.**
10. The tenant farmer on the south side of the proposed structure is Paul Garrett. His phone number is 573-808-1764.
11. The Bonne Femme Levee District contact is Randy Kircher, president. His phone number and email are 660-621-1986 and gaylekircher@sbcglobal.net.
12. The contact for Missouri Department of Conservation is Steven Noel. His phone number is 660-248-3306.
13. The overhead power is Ameren and their phone number is 866-992-6619.

ATTACHMENTS:

1. Pre-bid Meeting Sign-In Sheet

August 27, 2021

END ADDENDUM NO. 1

**Pre-Bid Meeting Attendance Sheet
 Replace Salt Creek Bridge
 Katy Trail State Park
 Rocheport, MO**

**Project No. X2102-01
 August 17, 2021 at 10:00 AM**

Name & Title	Company Name	Phone	E-Mail Address
Eric Hibdon	OA FMDC	573-522-0322	Eric.Hibdon@oa.mo.gov
Carl Haley	OA FMDC	573-526-0473	Carl.Haley@oa.mo.gov
Mike Hall	McClure	513-476-3211	Mhall@McClurevision.com
Gordon Raney	Kozeng Wagner	314-402-0023	graney@KozengWagner.com
Robert Simpson	DNR - DSP	573-751-3380	robert.simpson@dnr.mo.gov
Ryan Wisch	Emery Sapp + Sons	573-680-0349	ryan.wisch@emerysapp.com
Noah Barnes	Boone Construction	573-474-1011	noahb@booneconst.com
Steve Barnes	Boone Construction	573-474-1011	Steve@booneconst.com
Sarah Jones	DNR - DSP - Katy Trail SP	573-449-7402	Sarah.Jones@DNR.MO.Gov
Melanie Smith	DNR - DSP	660-888-1474	melanie.robinson-smith@dnr.mo.gov