

ADDENDUM NO. 1

TO: PLANS AND SPECIFICATIONS FOR STATE OF MISSOURI

**Upgrade Electrical, Badger & Coyote Loop
Mark Twain State Park
Florida, Missouri
PROJECT NO.: X2105-01**

Bid Opening Date: 1:30 PM, November 4, 2021 (Not Changed)

Bidders are hereby informed that the construction Plans and/or Specifications are modified as follows:

SPECIFICATION CHANGES:

1. Section 311000 – Site Clearing
 - a. ADD Paragraph 1.3-B.4 as follows:
 4. All trees to be avoided when possible. Trees with diameter of 4 inches or less may be removed as necessary. Trees with diameter greater than 4 inches shall be avoided, or require DNR approval prior to removal. All stumps from removed trees within 3 feet of mowed areas shall be removed.
 - b. DELETE Paragraph 3.3-B.

DRAWINGS CHANGES:

1. SHEET ES-101
 - a. REVISE Note 2 as follows:
 2. The Contractor shall stake the proposed location of each RV pedestal and obtain approval from the camp representative prior to proceeding with the final installation. Pedestal must be within 14 feet of pad centerline on driver side. A 60-inch turning circle must be maintained in front of pedestal for ADA campsites 1, 8, and 50.

GENERAL COMMENTS:

1. The Pre-Bid Meeting was held October 19, 2021 followed by a walk-through of the project site. The Pre-Bid Meeting sign-in sheet is attached.
2. Bidders who wish to perform a site inspection should contact Mark Twain State Park Site Superintendent Rachel Hoemann at (573) 565-3339 or rachel.hoemann@dnr.mo.gov to schedule a time to enter the facility.
3. Please contact Paul Girouard, Contract Specialist, at (573) 751-4797, paul.girouard@oa.mo.gov for questions about bidding procedures, MBE\WBE\SDVE Goals, and other submittal requirements.
4. The deadline for technical questions is October 27, 2021.
5. Changes to, or clarification of, the bid documents are only made as issued in the addenda.

6. All correspondence with respect to this project must include the State of Missouri project number as indicated above.
7. Current Planholders list is available online at: [X2105-01 Upgrade Electrical, Badger & Coyote Loop-Mark Twain State Park :: Plan Holders :: State of Missouri Office of Administration \(oafmdcplanroom.com\)](https://oafmdcplanroom.com)
8. Prospective Bidders contact American Document Solutions, 1400 Forum Blvd Suite 7A, Columbia MO 65203, (573) 446-7768 to get plans and specifications.
9. **All bids shall be submitted on the bid form without additional terms and conditions, modifications, or stipulations. Each space on the bid form shall be properly filled. Failure to do so will result in rejection of the bid.**
10. **MBE/WBE/SDVE participation requirements can be found in DIVISION 00. The MBE/WBE/SDVE participation goals are 10%/10%/3%, respectively. Only certified firms as of the bid opening date can be used to satisfy the MBE/WBE/SDVE participation goals for this project. If a bidder is unable to meet a participation goal, a Good Faith Effort Determination Form must be completed. Failure to complete this process will result in rejection of the bid.**

ATTACHMENTS:

1. Pre-Bid Meeting Sign-In Sheet

October 25, 2021

END ADDENDUM NO. 1

ON-SITE MEETING - UPGRADE ELECTRICAL, BADGER & COYOTE LOOP

PRE-BID MEETING
PROJECT NO. X2105-01

OCTOBER 19, 2021

Sign-in Sheet

Name	Organization	Title / Position	EMAIL ADDRESS
1 TERRY BROWN Terry Brown	Parsons	Project Director	terry.brown@dmr.mn.gov
2 Tim Otto	Kaiser Electric	Project Manager	totto@kaisercentralmn.com
3 Trent Elliott	TS Companies	Project Manager / Estimator	telliott@tricomunh-electrical.com
4 Paul Seffers	Seffers Electric	President	P.Seffers@seffers-electrical.com
5 Kevin McDonald	MECO Engineering	Engineer	Kevin.mcdonald@meceengineering.com
6 Carl Haley	CA/EMD	C/A	Carl.haley@ca.mn.gov
7 Jared Cook	CA/PMN	PM	jared.cook2@ca.mn.gov
8 Matt Kasperic	Brown Electric	PM	Matt.Kasperic@brown-electric.net
9 Steve Rushford	Meco	Project Manager	justford@meceengineering.com
10 Rachel Heppmann	Mn State Park	Park Superintendent	rachel.heppmann@dhr.mn.gov

11 Amelia Klenske

Mark Twain Sp

Book Assst, Sp,

amelia.klenske@dne.mo.gov

12 Doug Harrison

Mark Twain Sp

Meikem

13 Jeff Clark

MTSP

maint

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

30