

## ADDENDUM NO. 1

**TO: PLANS AND SPECIFICATIONS FOR STATE OF MISSOURI**

**Replace Highway AA Bridge  
Katy Trail State Park  
Tebbetts, Missouri  
PROJECT NO.: X2408-01**

**Bid Opening Date: 1:30 PM, December 3, 2024 (Not Changed)**

**Bidders are hereby informed that the construction Plans and/or Specifications are modified as follows:**

### **SPECIFICATION CHANGES:**

1. Section 015000 – Construction Facilities and Temporary Controls

a. ADD Section 3.4.E as follows:

E. Contractor shall provide personnel on each side of the Katy Trail segment (Hwy AA and nearest entrance to the west) to ensure public safety while work is being performed.

2. Section 323413 – Prefabricated Pedestrian Bridge

a. ADD Sections 2.1.B.8 and 2.1.B.9 as follows:

8. True North Steel Bridge; 420 Main Ave. E, West Fargo, ND 58078; Telephone 701-373-7781
9. Bridge Brothers; 225 Pumpkintown Hwy Building 19th, Pickens, SC 29671; Telephone: 866-806-0847

### **DRAWINGS CHANGES:**

1. Sheet G-002 – Location Map

a. REVISE Traffic Control Notes, Note No. 1 as follows:

1. Contractor shall provide type III barricades at the entry points of the Katy Trail through duration of project and provide personnel on each side of the Katy Trail segment (Hwy AA and nearest entrance to the west) to ensure public safety while work is being performed.

2. Sheet G-003 – Contractors Scope of Work

a. REVISE Contractors Scope of Work, 6<sup>th</sup> paragraph as follows:

6. Assembly of prefabricated bridge and its erection on the completed end bents shall be in accordance with bridge manufacturers recommendation.

## **GENERAL COMMENTS:**

1. The Pre-Bid Meeting was held November 14, 2024, followed by a walk-through of the project site. The sign-in sheet is attached.
2. Bidders desiring to perform a site inspection should contact DNR State Park's staff Melanie Robinson-Smith (573) 449-7402, [Melanie.Robinson-Smith@dnr.mo.gov](mailto:Melanie.Robinson-Smith@dnr.mo.gov) or Ben Nagy, (573) 449-7402, [Ben.Nagy@dnr.mo.gov](mailto:Ben.Nagy@dnr.mo.gov) to schedule a time to inspect the site.
3. Please contact Paul Girouard, Contract Specialist, at (573) 751-4797, [Paul.Girouard@oa.mo.gov](mailto:Paul.Girouard@oa.mo.gov) for questions about bidding procedures, MBE\WBE\SDVE Goals, and other submittal requirements.
4. The deadline for technical questions was Wednesday, November 20, 2024, at noon (12 pm).
5. Changes to, or clarification of, the bid documents are only made as issued in the addenda.
6. All correspondence with respect to this project must include the State of Missouri project number as indicated above.
7. Current Planholders list is available online at: [X2408-01 Replace Highway AA Bridge-Katy Trail State Park :: Plan Holders :: State of Missouri Office of Administration \(oafmdcplanroom.com\)](http://X2408-01%20Replace%20Highway%20AA%20Bridge-Katy%20Trail%20State%20Park%20::%20Plan%20Holders%20::%20State%20of%20Missouri%20Office%20of%20Administration%20(oafmdcplanroom.com)).
8. Prospective Bidders contact American Document Solutions, 1400 Forum Blvd Suite 7A, Columbia MO 65203, (573) 446-7768 to get plans and specifications.
9. **All bids shall be submitted on the bid form without additional terms and conditions, modifications, or stipulations. Each space on the bid form shall be properly filled. Failure to do so will result in rejection of the bid.**
10. **MBE/WBE/SDVE participation requirements can be found in DIVISION 00. The MBE/WBE/SDVE participation goals are 0%/0%/3%, respectively. Only certified firms as of the bid opening date can be used to satisfy the MBE/WBE/SDVE participation goals for this project. If a bidder is unable to meet a participation goal, a Good Faith Effort Determination Form must be completed. Failure to complete this process will result in rejection of the bid.**

## **ATTACHMENTS:**

X2408-01 Pre-Bid Meeting Sign-In Sheet

**November 20, 2024**

**END ADDENDUM NO. 1**

**Pre-Bid Meeting Attendance Sheet**  
**Replace Highway AA Bridge**  
**Katy Trail State Park**  
**Tebbetts, Missouri**  
**Project No. X2408-01**  
**1:30 PM, November 14, 2024**

Name & Title	Company Name Type of Contracting	MBE/WBE/ SDVE Status	Phone	E-Mail Address
Scott Zeller <i>gzy</i> Project Manager	OA-FMDC	-	573-680-8138	<a href="mailto:Scott.Zeller@oa.mo.gov">Scott.Zeller@oa.mo.gov</a>
Clinton Barnett <i>CB</i> Project Manager	DNR State Parks	-	573-751-5372	<a href="mailto:Clinton.Barnett@dnr.mo.gov">Clinton.Barnett@dnr.mo.gov</a>
Cassie Brandt, Katy Trail Coordinator <i>CB</i>	DNR State Parks	-	573-449-7402	<a href="mailto:Cassie.Brandt@dnr.mo.gov">Cassie.Brandt@dnr.mo.gov</a>
Mandy Roberson <i>MR</i>	OA-FMDC Contracts Specialist	-	573-522-0074	<a href="mailto:Mandy.Roberson@oa.mo.gov">Mandy.Roberson@oa.mo.gov</a>
Aaron McVicker, A/E Representative <i>AM</i>	McClure Engineering	-	573-814-1568 573-476-3211	<a href="mailto:AMcVicker@mcclurevision.com">AMcVicker@mcclurevision.com</a>
Carl Haley, Construction Administrator <i>CH</i>	OA-FMDC	-	573-526-0473	<a href="mailto:Carl.Haley@oa.mo.gov">Carl.Haley@oa.mo.gov</a>

*Kevin M. Highdon*  
*573-601-9825*  
*OA-FMDC*  
*Kevin M. Highdon*

**Pre-Bid Meeting Attendance Sheet**  
 Replace Highway AA Bridge  
 Katy Trail State Park  
 Tebbets, Missouri  
 Project No. X2408-01  
 1:30 PM, November 14, 2024

Name & Title	Company Name Type of Contracting	MBE/WBE/ SDVE Status	Phone	E-Mail Address
Melanie Robinson-Smith, Region Manager	DNR State Parks	-	573-449-7402	<a href="mailto:Melanie.Robinson-Smith@dnr.mo.gov">Melanie.Robinson-Smith@dnr.mo.gov</a>
Ben Nagy, Trails Coordinator	DNR State Parks	-	573-449-7402	<a href="mailto:Ben.Nagy@dnr.mo.gov">Ben.Nagy@dnr.mo.gov</a>
Shannon Jenkins Em	Mesa Exc.		573-418-6755	Joan@mesaexcavating.com
Mauri Henke PM	Capital Paving & Construction		(573) 353-3783	mmunkr@capitalmaterialsmo.com
Kyle Houston	McCullister Construction		660-287-4625	kyle@McCullisterconstruction.com

Pre-Bid Meeting Attendance Sheet  
 Replace Highway AA Bridge  
 Katy Trail State Park  
 Tebbetts, Missouri  
 Project No. X2408-01  
 1:30 PM, November 14, 2024

Name & Title	Company Name Type of Contracting	MBE/WBE/ SDVE Status	Phone	E-Mail Address
Kyle Fansler <del>Project leader</del> Project leader	Brown + Root General		573-310-4922	Kyle.fansler@brownandroot.com
WAYNE PEARSON	SEA EQUIPMENT BUILDERS		573-220-1665	ADMIN@SAEQUIPMENTBUILDERS.COM
PAUL MEZEI	SCE, INC.		(636) 667-2461	PAUL@COWBOYSCHANGES.COM
LARRY PROEMER 1' Cow boy 1'	SCE INC / Cowboys Changes		314-472-7541	Cowboy c Changes.COM