ADDENDUM NO. 1

TO: PLANS AND SPECIFICATIONS FOR STATE OF MISSOURI
Closure of Multiple Lagoons and Wells
Central Missouri Correctional Facility
Jefferson City, Missouri
PROJECT NO.: C1919-01
Bid Opening Date: 1:30 PM, Thursday, December 15, 2022 (Not Changed)

Bidders are hereby informed that the construction Plans and/or Specifications are
modified as follows:

SPECIFICATION CHANGES:

1. REVISE Appendix 2, Closure Plan, Section 2.07 — MVE Tire Recycling Facility Lagoon
Closure Plan, Item G — Berm Demolition, Biosolids Mixing, and Finish Grading and Seeding
as follows:

“Fence surrounding the lagoon cell may be removed for grading but replaced after finish
grading and seeding.” shall be revised to “Fence surrounding the lagoon cell shall be
removed and disposed of by the Contractor.”

DRAWING CHANGES:

1. Sheet C-2:
a. ADD the following General Notes:
3. CAD files of the project may be obtained from the Engineer. Contact Stephen Lin,

P.E. at Allstate Consultants LLC. Phone No. 573-875-8799 and Email:
slin@allstateconsultants.net.

4. Union Pacific Railroad Work on Right-of-Way: During project design Union Pacific
Railroad was contacted regarding a construction permit, fees, insurance, etc. for
sealing the sanitary sewer line encasement underneath the railroad tracks. Union
Pacific had indicated no permit, fees, or insurance were required and the local Union
Pacific office and field representative (Lucas Eaton — 573-681-6223) shall be
contacted when construction activities commence. At the time of this Addendum,
attempts to contact Union Pacific to reconfirm and clarify any need for a construction
permit, fees, or insurance were unsuccessful. We recommend Prospective Bidders
include in their Bid the cost of providing railroad protective liability insurance for the
project. The Contractor will be responsible for all damages and liability pertaining to
the railroad if encountered. If a construction permit and fee are required by Union
Pacific following Bid Award, the Owner (State of Missouri — Office of Administration)
and the Engineer (Allstate Consultants LLC) shall work with the selected Contractor
with obtaining necessary permits and documents and fees.
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5. CMCC Four-Cell Lagoon

a. Biosolids from Cell No. 2 shall be removed and spread evenly into Cell No. 3 and
No. 4 to lower the Plant Available Nitrogen (PAN) loading rate. 198.86 Ibs. of
PAN shall be moved from Cell No. 2 which equates to approximately 152.9 dry
tons of biosolids or a volume of 6,578 cubic feet (243.6 cubic yards) of biosolids
material.

b. The below grade concrete spread footings for the aerator platform and walkways
may remain in place. Concrete support columns and/or walls shall be
demolished to 24” below proposed finished grade.

c. Bankrip rap may be removed and hauled off for disposal or may be placed at the
bottom of the lagoon prior to earthworks.

d. Compaction testing is not required for earthworks for lagoon closure.
6. Sheet C-7:

a. REVISE the “Existing fence to be removed...and replaced...” drawing note as follows:

“Fence shall be removed and disposed of by the Contractor.”

b. ADD the following Lagoon Closure Plan Notes:

12. Direct discharge of liquid onto the surface for dewatering the lagoon is not
acceptable. Dewatering of the lagoon cell shall be as outlined in the Closure Plan
(Appendix 2, Page 15, Section 2.07 — MVE Tire Recycling Facility Lagoon Closure
Plan, Item D — Lagoon Dewatering and Biosolids Stabilization). An existing manhole
for the CMCC collection system, which flows to the CMCC lagoon facility, is located
approximately 575 ft. away. Attached is a map (Attachment 1) identifying the
existing sanitary sewer manhole that may be utilized. The existing sanitary sewer
pump station for the CMCC lagoon facility is no longer in operation. Existing plans
indicate an overflow line from the pump station wet well to the CMCC aerated lagoon
cell that may be used to convey liquid. The Contractor shall verify condition and
usability of all existing lines.

13. Compaction testing is not required for earthworks for lagoon closure.
7. Sheet C-13:
a. ADD the following General Notes:

7. All well pumps and column piping shall be removed and disposed of by the
Contractor. The Contractor shall remove and dispose of all necessary piping, valves,
and fittings inside wellhouses as required to conduct well closures. All other piping,
tanks, and appurtenances may remain in the wellhouse and do not need to be
disposed of. Per the Closure Plan, if the pump, piping, debris, and other obstructions
cannot be removed, the MDNR Well Installation Section shall be contacted for
alternative plugging specifications.

8. If the well is collapsed and pump and column piping cannot be pulled, MDNR Well
Installation Section shall be contacted immediately to determine a plan of action and
alternative plugging specifications.
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GENERAL COMMENTS:

1.

The Pre-bid Meeting was held December 2, 2022 at 10:00 AM. The Pre-bid Meeting sign-in
sheet is attached.

Please contact Mandy Roberson, Contract Specialist, at 573-522-0074 or
Mandy.Roberson@oa.mo.gov for questions about bidding procedures, MBE\WBE\SDVE
Goals, and other submittal requirements.

The deadline for technical questions was Wednesday, December 7, 2022 at noon.
Changes to, or clarification of, the bid documents are only made as issued in the addenda.

All correspondence with respect to this project must include the State of Missouri project
number as indicated above.

Current Plan holders list available online at
https://www.oafmdcplanroom.com/jobs/1588/plan-holders/c1919-01-closure-of-multiple-
lagoons-wells-central-missouri-correctional-facility.

Prospective Bidders contact American Document Solutions, 1400 Forum Blvd Suite 1C,
Columbia MO 65201, 573-446-7768 to order official plans and specifications.

All bids shall be submitted on the bid form without additional terms and conditions,
modifications, or stipulations. Each space on the bid form shall be properly filled.
Failure to do so will result in rejection of the bid.

MBE/WBE/SDVE participation requirements can be found in DIVISION 00. The
MBE/WBE/SDVE participation goals are 10%/10%/3%, respectively. Only certified
firms as of the bid opening date can be used to satisfy the MBE/WBE/SDVE
participation goals for this project. If a bidder is unable to meet a participation goal, a
Good Faith Effort Determination Form must be completed. Failure to complete this
process will result in rejection of the bid.

ATTACHMENTS:

1.
2.

Pre-bid Meeting Sign-In Sheet
Attachment 1: CMCC — Existing Sewer Manhole Location

December 8, 2022

END OF ADDENDUM NO. 1
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Closure of Multiple Lagoons and Wells
Central Missouri Correctional Center
Jefferson City, Missouri

Project No.: C1919-01

Attachment 1. CMCC - Existing Sewer Manhole Location

Google Earth



