

ADDENDUM NO. 1

TO: PLANS AND SPECIFICATIONS FOR STATE OF MISSOURI

**INSTALL NEW EMERGENCY BACKUP SYSTEM TRANSITION CENTER OF ST.
LOUIS
1621 NORTH 1ST STREET
ST. LOUIS, MO 63102
PROJECT NO. C2407-01**

Bid Opening Date: June 3rd at 1:30pm. (Unchanged)

Bidders are hereby informed that the construction Plans and/or Specifications are modified as follows:

SPECIFICATION CHANGES:

1. Section 263213.13 – DIESEL ENGINE DRIVEN GENERATOR SETS
 - a. Paragraph 2.1 A: Add manufacture BLUE STAR to the list.

DRAWING CHANGES:

1. Drawing E-00:
 - a. Add note 8 to General Notes. Note 8: Include Ameren cost for Ameren service equipment, transformer and feeder removal and new installation. Ameren contact during design was Elaine Bradely, Geraldine District, 314 861-1743.
2. Drawing E-11:
 - b. Feeder from ATS to main switchboard may be directional bored as an alternate method cutting concrete and installing a duct bank.
3. Drawing E-512:
 - a. Delete detail 2, Removable post barricade – strap detail.

GENERAL:

1. Copy of Attendance Record is attached for information only. Changes to, or clarification of, the Bid Documents are only made as issued in the Addenda.
2. Project is not tax exempt.
3. Subcontractors must submit bids.
4. All bids shall be submitted on the bid forms without additional terms and conditions, modifications, or stipulations. Each space on bid forms shall be properly filled. Failure to do so will result in rejection of the bid.
5. Deadline for technical questions is May 21st, at Noon (12pm).
6. Changes to, or clarification of, the bid documents are only made as issued in the addenda.
7. All correspondence with respect to this project must include the State of Missouri project

number as indicated above.

8. All conductors shall be copper. Aluminum conductors are not a permitted.

ATTACHMENTS:

1. Pre-Bid Sign in sheet

May 21st, 2025

END ADDENDUM NO. 1

NAME

COMPANY

CONTACT INFORMATION

Gary Fischer

Introlba

GARY.FISCHER@Introlba.com

Michael Schroder

OA/FMDC

michael.schroder@oa.gov

Frank Kurnz

CK Power

Frank.Kurnz@ckpower.com

Mark Rolwes

Rolwes Electric

Mark.Rolwes@rolweselectric.com

Jeff Hawthorn

TESTL

Jeff.Hawthorn@DoC.mil.gov

STEVE TIEBER

TGB, INC

Steve.Tieber@tgbinc.com

Sean Murphy

GECO

Sean.Murphy@GECO.com

Justin Boy

Const DOL

Justin.Boy@DOL.mil.gov

573.241.8747