

ADDENDUM NO. 1

TO: PLANS AND SPECIFICATIONS FOR STATE OF MISSOURI

**Site Security Upgrade, Sitewide Phase II
Missouri School for the Deaf
Fulton, Missouri
PROJECT NO.: E1617-02**

Bid Opening Date: 1:30 PM, Thursday April 25th, 2024 (Changed)

Bidders are hereby informed that the construction Plans and/or Specifications are modified as follows:

SPECIFICATION CHANGES

1. Section 087100 – Door Hardware
 - a. ADD Paragraph 2.05.B.17 – Hardware for new or modified doors shall have integrated REX (Request-to-Exit) contact, or motion sensor mounted above doors if integration on retrofit doors is not possible. Touchless, wireless and pushbutton REX switches are not an acceptable alternative.

DRAWING CHANGES

1. Drawing E601 - Camera Schedules
 - a. CHANGE: AXIS P2327-PLE to AXIS P3735-PLE all camera schedules.
 - b. ADD Note 4: Current Genetec System ID is GSC-180913-31876

GENERAL COMMENTS:

1. A non-mandatory pre-bid meeting was held at 1:00 PM, Tuesday, April 2, 2024, at Missouri School for the Deaf, Fulton, MO. Sign-in sheet of attendees is attached.
2. Please contact Mandy Roberson, Contract Specialist, at 573-522-0074 or Mandy.Roberson@oa.mo.gov for questions about bidding procedures, MBE\WBE\SDVE Goals, and other submittal requirements.
3. The deadline for technical questions is April 17, 2024 at Noon.
4. Changes to, or clarification of, the bid documents are only made as issued in the addenda.
5. All correspondence with respect to this project must include the State of Missouri project number as indicated above.
6. Current Plan Holders list available online at:
<https://www.oafmdcplanroom.com/jobs/2343/plan-holders/e1617-02-site-security-upgrade-site-wide-phase-ii-missouri-school-for-the-deaf>
7. Prospective Bidders contact American Document Solutions, 1400 Forum Blvd Suite 7A, Columbia MO 65203, 573-446-7768 to order official plans and specifications.

8. All bids shall be submitted on the bid form without additional terms and conditions, modifications, or stipulations. Each space on the bid form shall be properly filled including a bid amount for the alternates. Failure to do so will result in rejection of the bid.
9. MBE/WBE/SDVE participation requirements can be found in DIVISION 00. The MBE/WBE/SDVE participation goals are 10%/10%/3%, respectively. Only certified firms as of the bid opening date can be used to satisfy the MBE/WBE/SDVE participation goals for this project. If a bidder is unable to meet a participation goal, a Good Faith Effort Determination Form must be completed. Failure to complete this process will result in rejection of the bid.

ATTACHMENTS:

1. Pre-Bid Meeting Sign-In Sheet: April 2, 2024

END ADDENDUM NO. 1

Pre-Proposal Meeting Attendance Sheet
 Site Security Upgrade, Site-wide Phase II
 Missouri School for the Deaf
 Fulton, MO
 Project No. E1617-02
 4/2/24 1300

Name & Title	Company Name, Type of Contracting, MBE/WBE/SDVE Status	Phone	E-Mail Address
Chris Lloyd	OA/FMDC PM	573-526-0160	Christopher.lloyd@oa.mo.gov
Jim Dove <i>JD</i>	Midwest Engineering	573-875-0045	jdove@moengineering.com
Carl Haley	OA/FMDC CA	573-526-0473	Carl.Haley@oa.mo.gov
Jeff Sheley ✓	Maint Supervisor	573-592-2520	jeff.sheley@oa.mo.gov
Christopher Daily	MSD Superintendent	573-592-2505	Christopher.daily@msd.dese.mo.gov
<i>Nuke Anderson</i>	<i>Midwest Engineering</i>	<i>573-289-3333</i>	<i>mikesacs1@missouri.edu</i>

Pre-Proposal Meeting Attendance Sheet
 Site Security Upgrade, Site-wide Phase II
 Missouri School for the Deaf
 Fulton, MO
 Project No. E1617-02
 4/2/24 1300

Name & Title	Company Name, Type of Contracting, MBE/WBE/SDVE Status	Phone	E-Mail Address
Charles Saunders CM-PM	SES CONSTRUCTION- WBE	573-721-3564	Charles@SESCONSTRUCTION.COM
Dominic Parrilli Security Engineer Systems	Kenton Brothers		dominic@kentonbrothers.com
NEAL BELLAMY	KENTON BROTHERS		NEAL BC@KENTONBROTHERS.COM
Mike Krohn	Kenton Brothers	573-239-6565	MikeK@KentonBrothers.com
Stacy Wessing	Kenton Brothers	573 999-1200	StacyW@Kentonbrothers.com
Jeremiah Johnston Regional Sales Manager	Axis Communications	573 222 0567	Jeremiah.Johnston@axis.com

Pre-Proposal Meeting Attendance Sheet
 Site Security Upgrade, Sitedwide Phase II
 Missouri School for the Deaf
 Fulton, MO
 Project No. E1617-02
 4/2/24 1300

Name & Title	Company Name, Type of Contracting, MBE/WBE/SDVE Status	Phone	E-Mail Address
Jay Stephens	Midwest Engineering	573-825-7637	jstephens@moengineering.com
Greg Drake	Stark Construction Services LLC	573-239-7289	gdrake@starkconstruction servicesllc.com
Doug HOWERTON	HOWERTON ELECTRIC	573-636-5046	Doug H@ HOWERTONELECTRIC.COM
Kevin Deimeke	Deimeke Solutions LLC	573-220-4817	Kevindeimeke59@gmail.com
Tom Lenox	Pro Prost LLC	5736456975	proprostllc@prostbuilders.com
Brian Nutt	Dynamic Controls Inc	5738304988	brian.nutt@dc1usa.com

Pre-Proposal Meeting Attendance Sheet
 Site Security Upgrade, Sitewide Phase II
 Missouri School for the Deaf
 Fulton, MO
 Project No. E1617-02
 4/2/24 1300

Name & Title	Company Name, Type of Contracting, MBE/WBE/SDVE Status	Phone	E-Mail Address
Daren Hufstaller PM / Estimator	Glove Con Inc GC	573-220-6800	daren.hufstaller@glovecon.com
John Coleman Manager	Scann Technologies Sub to GloveCon	573-777-9700	jcoleman@jcoan.tech.com
John Pile Construct. Act mgr	Midwest Alarm Services	573 864-886	john.pile@mw-AS.com
JEFF SMITH ESTIMATOR	SES CONSTRUCTION, LLC	214-454-6872	jeff@sesconstruction.com
Wyatt Alvord Project Manager	Kaiser Electric of Central MO GC	(573) 260-0373 (573) 556-6188	walvort@kaisercentralmo.com
Terry Tobias S	Brown and Root	573 257- 0509	Terry.Tobias@BrownandRoot.com

Pre-Proposal Meeting Attendance Sheet
 Site Security Upgrade, Sitedwide Phase II
 Missouri School for the Deaf

Fulton, MO

Project No. E1617-02

4/2/24 1300

Name & Title	Company Name, Type of Contracting, MBE/WBE/SDVE Status	Phone	E-Mail Address
Craig Linhardt	Meyer Electric	573-893-2335	craig@meyerelectric.net
Zay Williams	The Entertainer	816.985.9603	twilliams@teamentertainer.com
Cole Boessen	The Entertainer	573-619-2514	coleboessen@teamentertainer.com
Shawn Allen	The Entertainer	573-616-5611	sallen@teamentertainer.com
Justin Ballines	Mid Mo Telecom + Security	573-635-6477	justin@midmotelecom.com
JOHN OKE-THOMAS	OKE-THOMAS + ASSOC., INC.	417.863.6262	JOHN@OKE-THOMAS.COM

Randy Brookfield
Brian Schepers

Vazquez Commercial Contracting LLC
CIC Group

916-223-9709
573-291-5425

randybrookfield@vazquezllc.com
bschepers@cicgroup.com

[Faint, illegible handwritten notes and bleed-through from the reverse side of the page.]