

BID TABULATION

Page 1 of 1

Project Name:	Anti-Ligature Upgrades, Multiple Assets	Project Mgr:	JC	PROPOSED SUBCONTRACTORS
Facility	Fulton State Hospital	Consultant:	L2E Solutions	
City:	Fulton	Contract Spec.	PG	A. Mechanical Contractor
Project No.:	M2312-01	Bid Date:	4/24/2025	B. Electrical Contractor
<p>This includes preliminary and incomplete evaluation criteria, no conclusions should be inferred from this information alone.</p> <p>Award will be made to the lowest, responsive, responsible bidder whose bid is within the available funds for the project.</p> <p>The Director reserves the right to waive informalities in bid submittals and to reject any or all bids.</p>				C.
				D.
				E.
				F.
				G.

NAME OF BIDDING FIRM	BASE BID	ALTERNATE #1	ALTERNATE #2			
Arete Contracting	\$ 799,000.00	\$ 31,435.00 \$830,435.00	\$ 111,375.00 \$941,810.00			A. Mexico Heating and Cooling
						B. SES
						C.
						D.
						E.
						F.
						G.
GloveCon, Inc.	\$ 575,038.50	\$ 8,740.00 \$583,778.50	\$ 44,045.00 \$627,823.50	BID WITHDRAWN		A. Self / Teel Mechanical
						B. Morris Electric
						C.
						D.
						E.
						F.
						G.
Oke-Thomas + Associates, Inc.	\$ 620,800.00	\$ 48,200.00 \$669,000.00	\$ 16,900.00 \$685,900.00			A. Falcon Mechanical
						B. Scott Electric
						C.
						D.
						E.
						F.
						G.
Raineri Construction	\$ 815,296.00	\$ 50,140.00 \$865,436.00	\$ 31,070.00 \$896,506.00			A. Self
						B. Morris Electric
						C.
						D.
						E.
						F.
						G.
Rhad A. Baker Construction, LLC	\$ 726,700.00	\$ 38,000.00 \$764,700.00	\$ 46,000.00 \$810,700.00	AWARDED Base Bid + Alt. 1 & 2		A. Teel Mechanical
						B. Scott Electric
						C.
						D.
						E.
						F.
						G.

(09/2021)