

## BID TABULATION

Page 1 of 1

|                                                                                                                                                                                                                                                                                                                                                                                     |                                         |                |               |                                    |
|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------|----------------|---------------|------------------------------------|
| Project Name:                                                                                                                                                                                                                                                                                                                                                                       | Anti-Ligature Upgrades, Multiple Assets | Project Mgr:   | JC            | <b>PROPOSED<br/>SUBCONTRACTORS</b> |
| Facility                                                                                                                                                                                                                                                                                                                                                                            | Fulton State Hospital                   | Consultant:    | L2E Solutions |                                    |
| City:                                                                                                                                                                                                                                                                                                                                                                               | Fulton                                  | Contract Spec. | PG            |                                    |
| Project No.:                                                                                                                                                                                                                                                                                                                                                                        | M2312-01                                | Bid Date:      | 4/24/2025     |                                    |
| <p>This includes preliminary and incomplete evaluation criteria, no conclusions should be inferred from this information alone.</p> <p>Award will be made to the lowest, responsive, responsible bidder whose bid is within the available funds for the project.</p> <p>The Director reserves the right to waive informalities in bid submittals and to reject any or all bids.</p> |                                         |                |               | A. Mechanical Contractor           |
|                                                                                                                                                                                                                                                                                                                                                                                     |                                         |                |               | B. Electrical Contractor           |
|                                                                                                                                                                                                                                                                                                                                                                                     |                                         |                |               | C.                                 |
|                                                                                                                                                                                                                                                                                                                                                                                     |                                         |                |               | D.                                 |
|                                                                                                                                                                                                                                                                                                                                                                                     |                                         |                |               | E.                                 |
|                                                                                                                                                                                                                                                                                                                                                                                     |                                         |                |               | F.                                 |
|                                                                                                                                                                                                                                                                                                                                                                                     |                                         |                |               | G.                                 |

| NAME OF BIDDING FIRM            | BASE BID      | ALTERNATE #1                 | ALTERNATE #2                  |  |  |                               |
|---------------------------------|---------------|------------------------------|-------------------------------|--|--|-------------------------------|
| Arete Contracting               | \$ 799,000.00 | \$ 31,435.00<br>\$830,435.00 | \$ 111,375.00<br>\$941,810.00 |  |  | A. Mexico Heating and Cooling |
|                                 |               |                              |                               |  |  | B. SES                        |
|                                 |               |                              |                               |  |  | C.                            |
|                                 |               |                              |                               |  |  | D.                            |
|                                 |               |                              |                               |  |  | E.                            |
|                                 |               |                              |                               |  |  | F.                            |
|                                 |               |                              |                               |  |  | G.                            |
| GloveCon, Inc.                  | \$ 575,038.50 | \$ 8,740.00<br>\$583,778.50  | \$ 44,045.00<br>\$627,823.50  |  |  | A. Self / Teel Mechanical     |
|                                 |               |                              |                               |  |  | B. Morris Electric            |
|                                 |               |                              |                               |  |  | C.                            |
|                                 |               |                              |                               |  |  | D.                            |
|                                 |               |                              |                               |  |  | E.                            |
|                                 |               |                              |                               |  |  | F.                            |
|                                 |               |                              |                               |  |  | G.                            |
| Oke-Thomas + Associates, Inc.   | \$ 620,800.00 | \$ 48,200.00<br>\$669,000.00 | \$ 16,900.00<br>\$685,900.00  |  |  | A. Falcon Mechanical          |
|                                 |               |                              |                               |  |  | B. Scott Electric             |
|                                 |               |                              |                               |  |  | C.                            |
|                                 |               |                              |                               |  |  | D.                            |
|                                 |               |                              |                               |  |  | E.                            |
|                                 |               |                              |                               |  |  | F.                            |
|                                 |               |                              |                               |  |  | G.                            |
| Raineri Construction            | \$ 815,296.00 | \$ 50,140.00<br>\$865,436.00 | \$ 31,070.00<br>\$896,506.00  |  |  | A. Self                       |
|                                 |               |                              |                               |  |  | B. Morris Electric            |
|                                 |               |                              |                               |  |  | C.                            |
|                                 |               |                              |                               |  |  | D.                            |
|                                 |               |                              |                               |  |  | E.                            |
|                                 |               |                              |                               |  |  | F.                            |
|                                 |               |                              |                               |  |  | G.                            |
| Rhad A. Baker Construction, LLC | \$ 726,700.00 | \$ 38,000.00<br>\$764,700.00 | \$ 46,000.00<br>\$810,700.00  |  |  | A. Teel Mechanical            |
|                                 |               |                              |                               |  |  | B. Scott Electric             |
|                                 |               |                              |                               |  |  | C.                            |
|                                 |               |                              |                               |  |  | D.                            |
|                                 |               |                              |                               |  |  | E.                            |
|                                 |               |                              |                               |  |  | F.                            |
|                                 |               |                              |                               |  |  | G.                            |

(09/2021)