

ADDENDUM NO. 1

TO: PLANS AND SPECIFICATIONS FOR STATE OF MISSOURI

Replace Fire Alarm Panels and Devices, Administration Building
Hawthorn Children's Psychiatric Hospital
St Louis, Missouri
Project No.: M2414-01

Bid Opening Date: 1:30 PM, **April 24, 2025 (CHANGED)**

Bidders are hereby informed that the construction Plans and/or Specifications are modified as follows:

SPECIFICATION CHANGES:

1. Section 001116 Invitation for Bid
 - a. REVISE 3.0 A as Follows:
 - i. Until: 1:30 PM, April 24, 2025

DRAWING CHANGES:

1. NONE

GENERAL COMMENTS:

1. The Pre-Bid Meeting was held March 31, 2025. The Pre-Bid Meeting sign-in sheet is attached.

ATTACHMENTS:

1. Pre-Bid Meeting Sign-In Sheet

April 10, 2025

END ADDENDUM NO. 1

Pre-Bid Meeting
Hawthorn Children's Psychiatric Hospital
Replace Fire Alarm Panels & Devices, Administration Building
St. Louis, Missouri
Project No. M2414-01
10:00 AM, March 31, 2025

Name & Title	Company Name Type of Contracting	MBE/WBE/ SDVE Status	Phone	E-Mail Address
Lorena Villalobos Project Manager	OA/FMDC State of Missouri	N/A	(573) 751-3565	Lorena.Villalobos@oa.mo.gov
Greg Emmons Architect	Hurst-Rosch E		636 699.3976	GEMMONS@HURST-ROSCHE.COM
Joyce Berkowitz Infection Control Practitioner	State of Mo.		314 662 3710	Joyce.berkowitz@dmh.mo.gov
JASON HESTAND TECH ELECTRONICS			314 462 0529	JASON.HESTAND@TECHELECTRONICS.COM
Mike Howard	OA/FMDC		636-875-4160	Mike.Howard@oa.mo.gov

Pre-Bid Meeting
Hawthorn Children's Psychiatric Hospital
Replace Fire Alarm Panels & Devices, Administration Building
St. Louis, Missouri
Project No. M2414-01
10:00 AM, March 31, 2025

Name & Title	Company Name Type of Contracting	MBE/WBE/ SDVE Status	Phone	E-Mail Address
Bryan Meehan Pre-Construction Assistant	A. Eilers Construction General Contractor		720-252-5256	bids@aeilersconstruction.com
Brian Womack Systems Estimator	Power Up Electric Electrical Contractor	MBE	385-251-4976	bwomack@theupcompanies.com
MICHAEL MCFARLANE CHIEF EXECUTIVE OFFICER	HAWTHORN CHILDREN'S PSYCHIATRIC HOSPITAL		(314) 512-7609	MICHAEL.MCFARLANE@DMH.MO. GOV
Zac York Engineer	Hurst-Rosche		636-333-3351	zyork@hurst-rosche.com
Charles David Mount. Supervisor HCPH	OAFMDC		314-512-7564	Charles.David@ca.mo.gov

Pre-Bid Meeting
Hawthorn Children's Psychiatric Hospital
Replace Fire Alarm Panels & Devices, Administration Building
St. Louis, Missouri
Project No. M2414-01
10:00 AM, March 31, 2025

Name & Title	Company Name Type of Contracting	MBE/WBE/ SDVE Status	Phone	E-Mail Address
Marlene Kelly Environmental Safety Specialist	HCPH		314 224 9509	Marlene.Kelly@DMH.MO.gov
Fred Blackburn Site Superintendent	A. Eilers Construction		636-500-0440	bids@aeilersconstruction.com
Brad White Preconstruction Manager	Guarantee Electrical		(314) 678-8052	brad.white@geco.com
MICAH WRIGHT OPERATIONS	WRIGHT		314-584-0642	micah@wright.com
JEFF SWEENEY ESTIMATOR / P.M.	REINHOLD ELECTRIC		314-809-6462	JSWEENEY@REINHOLDELECTRIC.COM