

ADDENDUM NO. 01

TO: PLANS AND SPECIFICATIONS FOR STATE OF MISSOURI

Replace Rooftop Units 5-7-8-9, and Server Room Air Conditioners
Lottery Headquarters
Jefferson City, Missouri
PROJECT NO.: N2301-01

Bid Opening Date: 1:30 PM, Thursday, September 26, 2024 (Unchanged)

Bidders are hereby informed that the construction Plans and/or Specifications are modified as follows:

SPECIFICATION CHANGES:

1. NONE

DRAWINGS CHANGES:

1. Sheet S-151

ADD Framing General Note as follows:

10. All structural steel field welding shall be completed by an AWS certified welder.

2. Sheet M-103

REMOVE and REPLACE General Note 3 as follows:

3. Provide new raised floor tiles for previously damaged tiles and for any gaps existing in the floor assembly. The model number of the tiles are:
GR112HPL0672ST61H

GENERAL COMMENTS:

4. The Pre-Bid Meeting was held September 11, 2024. The attendance sheet is included in the attachment.
5. For site access prior to bid date, contact Mitch Kolb at (573) 619-7005.
6. **For questions regarding bidding requirements or MBE/WBE/SDVE goals contact Mandy Roberson, Contract Specialist at 573-522-0074 or Mandy.Roberson@oa.mo.gov**
7. **As of July 1, 2020**, all MBE, WBE, and MBE/WBE contractors, subcontractors, and suppliers must be certified by the State of Missouri, Office of Equal Opportunity. No other certifications from other Missouri certifying agencies will be accepted.
8. **MBE/WBE/SDVE participation requirements can be found in DIVISION 00. The MBE/WBE/SDVE participation goals are 5%/5%/3%, respectively. Only certified firms as of the bid opening date can be used to satisfy the MBE/WBE/SDVE participation goals for this project. If a bidder is unable to meet a participation**

goal, a Good Faith Effort Determination Form must be completed. Failure to complete this process will result in rejection of the bid. Any questions please contact Mandy Roberson.

ATTACHMENTS:

A. Pre-Bid Meeting Sign-In Sheet (3 Pages)

END ADDENDUM 01

Pre-Bid Meeting Attendance Sheet
 Replace Rooftop Units 5-7-8-9, and Server Room Air Conditioners, Lottery Headquarters
 Jefferson City, Missouri

Project No. N2301-01
 09/11/2024, 10:00am

Name & Title	Company Name	Phone	E-Mail Address
Alex Halliday Engineer	FMDC	573-588-8917	Alexander.Halliday@oa.mo.gov
Ryan Abbott Project Manager	OA-FMDC	(573) 298-1967	Ryan.Abbott@oa.mo.gov
Mitch Kolb	Mo Lottery maintenance	(573) 619-7005	mitch.kolb@molottery.com
Craig Ash	Environmental Engineering	573 694-5136	craig@enviroeng.com

Pre-Bid Meeting Attendance Sheet
Replace Rooftop Units 5-7-8-9, and Server Room Air Conditioners, Lottery Headquarters
Jefferson City, Missouri

Project No. N2301-01
 09/11/2024, 10:00am

Name & Title	Company Name	Phone	E-Mail Address
Kevin Bisges FMDC CA	FMDC	1-573-469-8825	
Ross Gilbert PM PM	IFS	573-366-8091	rgilbert@intfs.com
Rebecca Mueller Project Estimator	Harold G. Butzer, Inc.	(573) 636-4115	rebecca@hgbutzer.com
Josh Vail	Walls Hvac	573-286-4155	josh.vails@wallsHVAC.com

Pre-Bid Meeting Attendance Sheet
 Replace Rooftop Units 5-7-8-9, and Server Room Air Conditioners, Lottery Headquarters
 Jefferson City, Missouri

Project No. N2301-01
 09/11/2024, 10:00am

Name & Title	Company Name	Phone	E-Mail Address
John Christian Project Manager	Schneider Electric	573-644-4774	christian@secoje.com
Terry Tobias Project Leader	Brown and Root	573-257-0509	terry.tobias@brownandroot.com
Jeremy Wilhelm Manager	United Mechanical Services	573-298-4499	jeremy.wilhelm@unitedmechserv.com