ADDENDUM NO. 1

TO: PLANS AND SPECIFICATIONS FOR STATE OF MISSOURI

Repair Building Exterior Howerton State Office Building Jefferson City, Missouri PROJECT NO.: 02015-01

Bid Opening Date: 1:30 PM, Thursday, July 14, 2022 (Not Changed)

Bidders are hereby informed that the construction Plans and/or Specifications are modified as follows:

SPECIFICATION CHANGES:

1. No Changes

DRAWING CHANGES:

1. No changes

GENERAL COMMENTS:

- 1. The pre-bid meeting was held June 27, 2022 at 10:00 am and the sign in sheet is attached.
- Please contact Mandy Roberson, Contract Specialist, at 573-522-0074 or Mandy.Roberson@oa.mo.gov for questions about bidding procedures, MBE\WBE\SDVE Goals, and other submittal requirements.
- 3. The deadline for technical questions is Wednesday, July 6, 2022 at noon.
- 4. Changes to, or clarification of, the bid documents are only made as issued in the addenda.
- 5. All correspondence with respect to this project must include the State of Missouri project number as indicated above.
- 6. Current Plan holders list available online at <u>https://www.adsplanroom.net/jobs/1401/plan-holders/o2015-01-repair-building-exterior-howerton-state-office-building.</u>
- 7. Prospective Bidders contact American Document Solutions, 1400 Forum Blvd Suite 1C, Columbia MO 65201, 573-446-7768 to order official plans and specifications.
- 8. All bids shall be submitted on the bid form without additional terms and conditions, modifications, or stipulations. Each space on the bid form shall be properly filled. Failure to do so will result in rejection of the bid.
- 9. MBE/WBE/SDVE participation requirements can be found in DIVISION 00. The MBE/WBE/SDVE participation goals are 10%/10%/3%, respectively. Only certified firms as of the bid opening date can be used to satisfy the MBE/WBE/SDVE participation goals for this project. If a bidder is unable to meet a participation goal, a Good Faith Effort Determination Form must be completed. Failure to complete this process will result in rejection of the bid.

ATTACHMENTS:

1. Pre-bid Meeting Sign-In Sheet

July 6, 2022

END OF ADDENDUM NO. 1

Pre-Bid Meeting Attendance Sheet Repair Building Exterior Howerton State Office Building Jefferson City, Missouri

Project No. O2015-01 June 27, 2022 at 10:00 AM

				8	5	M. J. G.C.M.					r. com				
E-Mail Address	Eric.Hibdon@oa.mo.gov	Carl. haley @ 00. mo. gol	Insel Useshes construction. When	573-353-7495 bailey. hulmann @ brown and root.com	523, 257-050 terry techtor (masses w) not 5m)	STS JS1-7881 Carta: gail. a. lu echo o des. migol	Vestimatica Distanilles.com	mfaucte.con			ashinaultequakerwindons, com	adrene rollingsarchiters . rein	7	chris hentiges Osirial contracting. com	573.691-9640 style skyle entertech.com
Phone	573-522-0322	573-645-7834	5)3-345-H333	573-353-9495	528, 257-050	5757515V-7881	573 291 7022	573-635-0141	573-6369114	573-526-6671	314-591-0542	6608299751	2	573-893-5977	573 · 69 - 9640
Company Name	OA FMDC	ONFMOC	URSIVES Const.	Brown and Root	KKZS	me Healthuet	Pro-Prost 3V	Weatharciat Inc	De Arnolel Natsch Co Inc	OR-FMDC	LQ waker Mindows	ROBERT ROLLINGS ARHITECTS		Sigcol Contracting	Quaker Windlows
Name & Title	Eric Hibdon	Carl Hales	Frank Destus	Bailey Huhmann	Terry Tobles	Cailluck	Kale Spre	MOHERE	Toe Arnolel	Paul Loftin	Prence Shinceutt		1	Chris Hentres	Skylo- Orchafte