

ADDENDUM NO. 2

TO: PLANS AND SPECIFICATIONS FOR STATE OF MISSOURI

Replace Windows & Tuckpoint
Fletcher Daniels & Teasdale State Office Buildings
Kansas City / Raytown, MO
PROJECT No.: 02512-01

Bid Opening Date is: 1:30 PM, Thursday, August 27, 2026 (Not Changed)

Bidders are hereby informed that the Construction Plans and/or Specifications are modified as follows:

SPECIFICATION CHANGES:

1. SECTION 015000 – CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

a. REMOVE paragraph 3.3-B-1:

- ~~B. Field Offices: Provide insulated, weathertight temporary offices of sufficient size to accommodate required office personnel at the Project site. Keep the office clean and orderly for use for small progress meetings. Furnish and equip office as follows:~~
- ~~1. Furnish with a desk and chairs, a 4-drawer file cabinet, plan table, plan rack, and a 6-shelf bookcase.~~
 - ~~2. Equip with a water cooler and private toilet complete with water closet, lavatory, and medicine cabinet unit with a mirror.~~

DRAWING CHANGES:

1. SHEET G002 – REFERENCE PLANS FLETCHER DANIELS ALTERNATE #1

- a. Revise Note #1 on K1/G002 to state: "COORDINATE WITH OWNER'S REPRESENTATIVE 72 HOURS IN ADVANCE FOR ANY EXISTING FURNISHINGS OR EQUIPMENT THAT BLOCK ACCESS TO WINDOW REPLACEMENT SCOPE OF WORK. CONTRACTOR SHALL RELOCATE AND DISSAMBLE AS REQUIRED ALL IMPACTED FURNISHINGS TO BE OUTSIDE OF THE CONSTRUCTION AND/OR DUST PARTITION ZONES AS DIRECTED BY OWNER'S REPRESENTATIVE. AFTER NEW CONSTRUCTION IS COMPLETED, CONTRACTOR SHALL REASSEMBLE AND MOVE BACK ALL FURNISHINGS BACK TO THEIR ORIGINAL LOCATION TO THE OWNER'S SATISFACTION."

2. SHEET G003 – REFERENCE PLANS FLETCHER DANIELS

- a. Revise Note #1 on B1/G002 to state: "COORDINATE WITH OWNER'S REPRESENTATIVE 72 HOURS IN ADVANCE FOR ANY EXISTING FURNISHINGS OR EQUIPMENT THAT BLOCK ACCESS TO WINDOW REPLACEMENT SCOPE OF WORK. CONTRACTOR SHALL RELOCATE AND DISSAMBLE AS REQUIRED ALL IMPACTED FURNISHINGS TO BE OUTSIDE OF THE CONSTRUCTION AND/OR DUST PARTITION ZONES AS DIRECTED BY OWNER'S REPRESENTATIVE. AFTER NEW CONSTRUCTION IS COMPLETED, CONTRACTOR SHALL REASSEMBLE AND MOVE BACK ALL FURNISHINGS BACK TO THEIR ORIGINAL LOCATION TO THE OWNER'S SATISFACTION."

3. SHEET G004 – REFERENCE PLANS FLETCHER DANIELS
 - a. Revise Note #1 on B1/G002 to state: “COORDINATE WITH OWNER’S REPRESENTATIVE 72 HOURS IN ADVANCE FOR ANY EXISTING FURNISHINGS OR EQUIPMENT THAT BLOCK ACCESS TO WINDOW REPLACEMENT SCOPE OF WORK. CONTRACTOR SHALL RELOCATE AND DISSAMBLE AS REQUIRED ALL IMPACTED FURNISHINGS TO BE OUTSIDE OF THE CONSTRUCTION AND/OR DUST PARTITION ZONES AS DIRECTED BY OWNER’S REPRESENTATIVE. AFTER NEW CONSTRUCTION IS COMPLETED, CONTRACTOR SHALL REASSEMBLE AND MOVE BACK ALL FURNISHINGS BACK TO THEIR ORIGINAL LOCATION TO THE OWNER’S SATISFACTION.

GENERAL COMMENTS:

1. Refer to Section 005213 – CONSTRUCTION CONTRACT – ARTICLE 2 for required contract performance time.
2. Refer to SHEET G001 – GENERAL INFORMATION, plan B14 for access requirements to the building and connected parking structure.
3. Contractor is not responsible for costs associated with acquiring a Commercial Construction Permit.
4. Contract specialist contact information is as follows:
 - a. Email: Mandy.Roberson@oa.mo.gov Phone #: (573)690-9411

ATTACHMENTS:

1. NONE

August 24, 2026 issued date

END ADDENDUM NO. 2