

## Addendum No. 01

TO: PLANS AND SPECIFICATIONS FOR:

Replace Emergency Generator  
MSHP Troop I Headquarters  
Rolla, MO  
Project No: R2113-01

Bid Opening Date:

Unchanged: 1:30 PM, Tuesday, August 24, 2021

---

**BIDDERS ARE HEREBY INFORMED THAT THE CONSTRUCTION PLANS AND/OR SPECIFICATIONS ARE MODIFIED AS FOLLOWS:**

**1. SPECIFICATIONS:**

(none)

**2. PLANS:**

(none)

**3. GENERAL:**

- A. Pre-Bid Meeting was held on August 3, 2021. The attendance sheet is included in the attachment.
- B. For site access prior to bid date, contact Dewayne McWilliams at 573-308-7074.
- C. Questions or requests for interpretations must be submitted in writing to Chris Bozarth, [CBozarth@CJD-eng.com](mailto:CBozarth@CJD-eng.com) no later than end of business on Monday, August 16, 2021.
- D. For questions regarding bidding requirements or MBE/WBE/SDVE goals contact Mandy Roberson, Contract Specialist at 573-522-0074 or [Mandy.Roberson@oa.mo.gov](mailto:Mandy.Roberson@oa.mo.gov)
- E. **As of July 1, 2020**, all MBE, WBE, and MBE/WBE contractors, subcontractors, and suppliers must be certified by the State of Missouri, Office of Equal Opportunity. No other certifications from other Missouri certifying agencies will be accepted.

**4. ATTACHMENTS:**

- A. Pre-bid Sign-in Sheet (2 pages)

**END OF ADDENDUM 01**

**Pre-Bid Meeting Attendance Sheet  
 Replace Emergency Generator  
 MSHP Troop I Headquarters  
 Rolla, MO**

**Project No. R2113-01  
 August 3, 2021 at 9:30 am**

Name & Title	Company Name & Type of Contracting	MBE/WBE/SDVE Status	Phone	E-Mail Address of Attendee & E-Mail Address of Individual filling out Bid Documents
Glenn Smith Project Manager	FMDC	n/a	573-751-1367	Glenn.Smith@oa.mo.gov
Chris Bozarth Designer	CJD Engineers, LLC	n/a	314-282-2614	CBozarth@CJD-ENG.com
Adam Collins Precon Manager	UP Companies	MBE	314-440-2604	<u>acollins@theupcompanies.com</u>
Jason Delashmit Project Manager	McNees Electric		573-220-3101	<u>jasondelashmit@me.com</u>
Randy Duncan	FMDC		573-526-6582	<u>randy.duncan@oa.mo.gov</u>
LT. ROBERT G. MAY II	MSHP STAFF	N/A	573 368 2345	<u>robert.may@MSHP.PPS.MO.GOV</u>

**Pre-Bid Meeting Attendance Sheet  
 Replace Emergency Generator  
 MSHP Troop I Headquarters  
 Rolla, MO**

**Project No. R2113-01  
 August 3, 2021 at 9:30 am**

Name & Title	Company Name Type of Contracting	MBE/WBE/ SDVE Status	Phone	E-Mail Address of Attendee and E-Mail Address of Individual filling out Bid Documents
Nick Barrack President	CSE		573 - 346-5498	<u>CSERolla@gmail.com</u>
Sky Daniels OA/IFMDC			573 - 526-6286	<u>CALL.DANIEL@OA.MO.GOV</u>
Keith Bekelman Generator Sales	Clifford Power		785427662	<u>kbekelman@cliffordpower.com</u>