

ADDENDUM NO. 1

TO: PLANS AND SPECIFICATIONS FOR STATE OF MISSOURI

**Replace Emergency Generator
MSHP Troop G Headquarters
Willow Springs, Missouri
PROJECT NO. R231201**

Bid Opening Date: 1:30 PM, May 1, 2025 (*Not Changed*)

Bidders are hereby informed of the following:

SPECIFICATION CHANGES:

(Not Changed)

DRAWING CHANGES:

(Not Changed)

GENERAL:

1. Pre-Bid meeting was held at 11:00 AM on April 17, 2025, at the project site.
2. The Bid Documents were reviewed.
3. Michael Schrader reviewed the Division 1 Specifications.
4. D. Willie Sandin, P.E. Reviewed the documents in relation to the project.
5. A site tour was given showing the location of the work as described.
6. Pre-Bid Meeting ended at 11:22 AM.
7. Please contact April Howser, Contract Specialist, at 573-751-0053 or April.Howser@oa.mo.gov for questions about bidding procedures, MBE\WBE\SDVE Goals, and other submittal requirements.
8. The deadline for technical questions is April 24, 2025, at Noon.
9. Changes to, or clarification of, the bid documents are only made as issued in the addenda.
10. All correspondence with respect to this project must include the State of Missouri project number as indicated above.
11. Current Plan Holders list available online at: [Bid Listing/ Electronic Plans \(Projects Currently Bidding\) | Office of Administration \(mo.gov\)](#) R231201 Troop G Headquarters &

Crime Lab-Replace Standby Generator, Headquarters Building

12. Prospective Bidders contact American Document Solutions, 1400 Forum Blvd Suite 7A, Columbia MO 65203, 573-446-7768 to order official plans and specifications.
13. All bids shall be submitted on the bid form without additional terms and conditions, modifications, or stipulations. Each space on the bid form shall be properly filled including a bid amount for the alternates. Failure to do so will result in rejection of the bid.
14. MBE/WBE/SDVE participation requirements can be found in DIVISION 00. The MBE/WBE/SDVE participation goals are 10%/10%/3%, respectively. Only certified firms as of the bid opening date can be used to satisfy the MBE/WBE/SDVE participation goals for this project. If a bidder is unable to meet a participation goal, a Good Faith Effort Determination Form must be completed. Failure to complete this process will result in rejection of the bid.

ATTACHMENTS:

1. Pre-Bid Sign in Sheet

END ADDENDUM NO. 1

April 17, 2025

R2313-01 Replace Emergency Generator - MSHP Troop E Headquarters

Name	Agency	email	Phone
Willie Sardin	Sardin Engineering	willie@sardinengineering.com	573 382-2292
Pete Crowe	Oke Thomas	Dart's Crowe Farm of E. gnd.ca	417 224 3041
John Oke Thomas	Oke Thomas	John@Oke-Thomas	
CRAG ROBERTS	Bill's Electric	croberts@beijjoplin.com	417-560-6826
Michael Schneider	OA/EMR	Michael.Schneider@oa.mo.gov	
Ben DeMoss	ASC (BOU ASS)	dem ^{US} .p@asc.org	417-719-8591
Rick Sloan	MSI	rick.sloan@msi.com	417-380-6286
Mason Redmon	MSHP		417-469-3121
JEFF BAIR	MSHP	Jeff.Bair@mshp.dps.mo.gov	573-205-2856
Wayne Williams	MSHP	Wayne.Williams@mshp.dps.mo.gov	417-274-9298
Paul Loftin	MSHP	paul.loftin@mshp.mo.gov	573-508-4269

April 17, 2025

6

R2313-01 Replace Emergency Generator - MSHP Troop E Headquarters

Name

Tom Gamblin

Agency

Reinhold Electric

email

tgamblin@reinholdelectric.com

Phone

314-315-7145

Eric Presser

MSHP

eric.presser@mshp.pa.gov 417-362-9224

BRANDON KEITH

OA FWDG

brandon.keith@oa.mo.gov

(417) 370-0899