

# BID TABULATION

|               |  |                 |                            |                                    |
|---------------|--|-----------------|----------------------------|------------------------------------|
| Project Name: | Reno. Restrooms & Repl. All Cast Iron Piping | Project Mgr:    | Fred Decker                | <b>PROPOSED<br/>SUBCONTRACTORS</b> |
| Facility      | HQ Building, Troop E                         | Consultant:     | Dille Pollard Architecture |                                    |
| City:         | Poplar Bluff                                 | Contract Spec.: | Mandy Roberson             |                                    |
| Project No.:  | R2520-01                                     | Bid Date:       | 4/30/2026                  |                                    |

This includes preliminary and incomplete evaluation criteria, no conclusions should be inferred from this information alone.  
 Award will be made to the lowest, responsive, responsible bidder whose bid is within the available funds for the project.  
 The Director reserves the right to waive informalities in bid submittals and to reject any or all bids.

| NAME OF BIDDING FIRM             | BASE BID      | ALTERNATE 1   | ALTERNATE 2  | ALTERNATE 3  | ALTERNATE 4  |                                   |
|----------------------------------|---------------|---------------|--------------|--------------|--------------|-----------------------------------|
| CE Norton Constuction & Plumbing | \$ 307,400.00 | \$ 283,300.00 | \$ 50,870.00 | \$ 49,660.00 | \$ 17,000.00 | A. self                           |
|                                  |               |               |              |              |              | B. Summit electrical Contracting, |
|                                  |               |               |              |              |              | C.                                |
|                                  |               |               |              |              |              | D.                                |
|                                  |               |               |              |              |              | E.                                |
|                                  |               |               |              |              |              | F.                                |
|                                  |               |               |              |              |              | G.                                |
| Zoellner Construction Co., Inc.  | \$ 381,180.00 | \$ 100,150.00 | \$ 41,530.00 | \$ 45,046.00 | \$ 15,020.00 | A. Perkins Plumbing               |
|                                  |               |               |              |              |              | B. Summit electrical Contracting, |
|                                  |               |               |              |              |              | C.                                |
|                                  |               |               |              |              |              | D.                                |
|                                  |               |               |              |              |              | E.                                |
|                                  |               |               |              |              |              | F.                                |
|                                  |               |               |              |              |              | G.                                |
| Brockmiller Construction, Inc.   | \$ 298,900.00 | \$ 182,900.00 | \$ 32,900.00 | \$ 34,900.00 | \$ 11,600.00 | A. Raider Mech.                   |
|                                  |               |               |              |              |              | B. Summit electrical Contracting, |
|                                  |               |               |              |              |              | C.                                |
|                                  |               |               |              |              |              | D.                                |
|                                  |               |               |              |              |              | E.                                |
|                                  |               |               |              |              |              | F.                                |
|                                  |               |               |              |              |              | G.                                |
|                                  |               |               |              |              |              | A.                                |
|                                  |               |               |              |              |              | B.                                |
|                                  |               |               |              |              |              | C.                                |
|                                  |               |               |              |              |              | D.                                |
|                                  |               |               |              |              |              | E.                                |
|                                  |               |               |              |              |              | F.                                |
|                                  |               |               |              |              |              | G.                                |
|                                  |               |               |              |              |              | A.                                |
|                                  |               |               |              |              |              | B.                                |
|                                  |               |               |              |              |              | C.                                |
|                                  |               |               |              |              |              | D.                                |
|                                  |               |               |              |              |              | E.                                |
|                                  |               |               |              |              |              | F.                                |
|                                  |               |               |              |              |              | G.                                |